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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

LIST OF PROJECT DOCUMENTS

The following documents are relevant to this Bid, and Bidders are advised to obtain their own copies
thereof: ijiok|

1)  “General Conditions of Contract for Construction Works, Third Edition 2015 (GCC 2015) issued
by the South African Institution of Civil Engineering (Short title “General Conditions of Contract
2015").

2)  “Standardised Specifications for Civil Engineering Construction” SANS 1200

3) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the
Construction Regulation 20142014 (Government Gazette No 37305 of 07 February 2014,
Notice No 10113, Vol 584).

4) In addition, Bidders are advised, in their own interest, to obtain their own copies of the following
acts, regulations and standards referred to in this document as they are essential for the Bidder
to get acquainted with the basics of construction management, the implementation of
preferential construction procurement policies and participation of targeted enterprise and
labour.

a) The Construction Industry Development Board Act No 38 of 2000 and the Regulations
in terms of the CIDB Act 38/2000, Government Gazette No 42622 of 8 August 2019
b) SANS 1921:2004 Construction and Management
Part 1: General Engineering and Construction Works.
Part 2: Accommodation of Traffic on Public Roads occupied by the Contractor.
Part 5: Earthworks Activities which are to be performed by hand.
c) Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and its
Regulations as published in the Government Gazette No. 47452 of 04 November 2022

The Project Document, containing the Bid Notice, Conditions of Tender, Bid Data, Returnable
Schedules, General and Particular Conditions of Contract, Project Specifications, Pricing Schedule,
Form of Offer and Site Information, is issued by the Employer. The Employer’'s Form of Acceptance
and any correspondence from the selected Bidder, Performance Security and all Addenda issued
during the period of bid will also form part of this document once a successful bidder has been
appointed.

1) and 2) are available from the following organisations (as applicable):

+ CESA, PO Box 68482, Bryanston, 2021. Tel: (011) 463 2022 Fax: (011) 463 7383,
E-mail: general@cesa.co.za

* SAICE, Private Bag X200, Halfway House, 1685. Tel: 011 805 5947/8,
E-mail: civilinfo@saice.org.za

» SAFCEC

* South African Bureau of Standards
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SUMMARY FOR BID OPENING PURPOSES

PHYSICAL STREET ADDRESS: POSTAL ADDRESS:

TELEPHONE NUMBER

FAX NUMBE R e
E-MAIL ADDRESS PP PP PPPI
CONTRACT PRICE 1 R et

(Amount brought forward from the Form of Offer and Acceptance) *

Signed by authorised representative of the Bidding Entity: ...........cccccooiiiiiies

e Should any discrepancy occur between this figure and that stated in the Form of
Offer and Acceptance, the latter shall take precedence and apply.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

VERY IMPORTANT NOTICE ON DISQUALIFICATION

A Bid not complying with the peremptory requirements stated hereunder will be regarded as
being a not “Acceptable Bid” and as such will be rejected.

“Acceptable Bid” means any bid which, in all respects, complies with the conditions of the Bid and

specifications as set out in the bid document, including conditions as specified in the Preferential

Procurement Policy Framework Act No. 5 of 2000, Preferential Procurement Regulations as

published in the Government Gazette No. 47452 of 04 November 2022 and related legislations:

1. Attend the compulsory briefing session as scheduled and advertised. Bidders who do not attend
the compulsory briefing session will not be evaluated on compliance and functionality. In the
case of the Joint venture, both Joint venture partners should attend the briefing session.
Submit bid in the correct bid box.

Submit bid before closing date and time.
Fill in all the required information in all Forms/ Returnable Schedules (See the “Returnable
Document Checklist” section of this document)

5. All bids must be submitted on the official forms provided by the municipality not to be re-typed
or electronically filled.

6. Complete and sign all Forms/Schedules in ink. Do not use pencils or correction fluid to make
corrections.

7. Make corrections, if necessary, only by placing a line across the words/numbers to be corrected
and initial next to the amended text. Do not scratch out, write over rates, paint over rates or use
correction fluid.

8. Do not remove pages from the bid document.

9. Ensure that withesses sign where required.

10. Price the Bill of Quantities in full as required and not only provide lump sums.

11. Complete the Authority for Signatory form included in the tender document and attach a certified
copy or original of the members/ director’s resolution/ power of attorney. In the case of the Joint
venture, such documents must be attached for all parties.

12. Only the person authorised to do so may sign the bid offer.

13. Attach to the bid document a copy of a signed Joint Venture agreement (if applicable), with
contents as guided in the Construction Industry Development Board (CIDB) Best Practice
Guideline #D2, Joint Venture Arrangements.

14. Submit written proof of registration with the CIDB, in an appropriate Contractor grading
designation of 7CE or Higher (category), as required in the bid documentation. In the case of
a joint venture bidders must submit a consolidated CIDB grading.

15. Submit Company registration documents. In the case of the Joint venture, such documents must

be attached for all parties.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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16.

17.

18.
19.

20.

21.

22.

23.

Submit Certified Copies of Identity Documents for the Director(s) of the Company. In the case
of the Joint venture, such documents must be attached for all parties.

Submit proof of the Tax Compliance Status (verification Pin) issued by the South African
Revenue Services (SARS) or Proof that necessary arrangements have been made to meet
outstanding tax obligations. In the case of the Joint venture, such documents must be attached
for all parties.

The Form of offer (Part C1.1) must be completed and signed by the authorised signatory.
Submit a copy of a valid letter of good standing for Workmen’s compensation with the
Department of Labour in terms of Compensation for Occupational Injuries and Diseases
Amendment Act, No.61 of 1997 (as amended). In the case of the Joint venture, such documents
must be attached for all parties.

Submit copies of municipal rates and taxes Accounts of both the company and director(s) not
older than three (3) months and not in arrears of more than 90 days from the date of tender

closure.

A lease agreement may be submitted where applicable but must also be accompanied by a
Municipal Rates and Taxes Account of the leased property where the Lessee is responsible for
such an account. If the Lessee is not responsible for the Municipal Rates and Taxes account,
then a statement of account must be submitted as evidence that the Lessee has met their

obligations.

If Municipal Rates & Taxes Account submitted is not in the name of the Company and/or any
of the Directors, a written affidavit stating how the Account relates to the said Company and/or
Director must be submitted. Furthermore, if the bidder is operating where municipal rates are
not applicable, a copy of proof of residence from the traditional authority must be submitted
(not older than (3) months before the closing date). In the case of the Joint venture, such
documents must be attached for all parties.

Submit proof of registration with the Central Data Base (CSD) of the National Treasury. In the
case of the Joint venture, such documents must be attached for all parties.

Attach Audited Annual Financial Statement (AFS) of the company if the bidder is required by
law to prepare the Annual Financial Statement (AFS) for the past three (3) financial years or
since establishment if established during the past three (3) financial years). In the case of the
Joint venture, such documents must be attached for all parties.

The bidder attempts to influence or has in fact influenced the evaluation of the bid and/or the

awarding of the contract.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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24.

25.

26.

27.

28.

29.

30.

The bidder during the last 5 years has failed to perform satisfactorily on a previous contract with
the municipality, municipal entity or any other organ of state after written notice was given to
that bidder that performance was unsatisfactory.
The bidder or any of his directors is listed on the Register of Bid Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the public sector.
The bidder has abused the Bela-Bela LM’s Supply Chain Management System.
The bidder and any of its directors are in arrears for more than ninety (90) days for any municipal
rates and taxes owed to the Bela-Bela LM or any other Municipality.
Irrespective of the procurement process followed, no award may be given to a person-
a) who is in the service of the state, or
b) if that person is not a natural person, of which any director, manager, principal shareholder
or stakeholder is a person in the service of the state; or
c) who is an advisor or consultant contracted with the municipality in respect of contract that
would cause a conflict of interest.
The bidder may only submit a bid on the original documentation provided by the Bela-Bela LM
or downloaded from the e-tender portal.

The Bidder cannot submit more than one bid for the same project.

PLEASE NOTE:

1.

Section 217 of the constitution of the Republic of South Africa requires an organ of state
to contract for goods and services in accordance with a system which is fair, equitable,
transparent, competitive and cost effective.

The lowest bid / proposal will not necessarily be accepted, and the Municipality reserves
the right to accept where applicable a part or portion of any bid or where possible accepts
bids or proposals from multiple bidders.

Municipal Supply Chain Management policy and Preferential Procurement Policy
Framework Act No 5 of 2000 and its regulations will be applied.

In this document and other documents referred to but not attached, the following words
are synonymous with each other:
a) Client, Employer, Bela-Bela Local Municipality
b) Bidder, Contractor, Service Provider
c) Bid and Tender and Variations Thereof
d) Joint Venture / Consortium

APPROVED BY:

Mr T.G RAMAGAGA
Municipal Manager
Bela-Bela Local Municipality

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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RETURNABLE DOCUMENT CHECKLIST

Bidders to complete this checklist to ensure that all information in the Bid Document is completed,

included and read by the Bidder.

DESCRIPTION

OUTCOME IF NOT COMPLIED
WITH

COMPLETED/
INCLUDED/
READ

All pages requiring signatures signed by the

Bidder (Authorized Person)

Correct bid offer amount on BOQ carried

forward to Bid Summary and the Form of offer

Part 2: Data provided by the Contractor
completed (Section C1.2 Contract Data)

RETURNABLE SCHEDULES (T2.1)

Record of Addenda to Bid Document — Form A

Schedule of Amendments, Qualifications and

Alterations — Form B

Certificate of Authority for Signatory — Form C

Compulsory Declaration — Form D

Declaration of Good Standing Regarding Tax

(MBD 2) - Form E

Declaration of Interest (MBD 4) — Form F

Municipal Declaration and returnable
documents (MBD 5.1) — Form G

Audited Annual Financial Statements for the

past three (3) years (MBD 5.2) — Form H

Municipal Utility account (MBD 5.3) — Form |

Preference Points Claim Form in terms of the
Preferential Procurement Regulations 2022

(MBD 6.1) — Form J

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

Non-responsive, bid eliminated

)

Contractor Witness 1

Witness 2

Employer Witness 1

Witness 2
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BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF THE MASAKHANE WASTEWAER TREATMENT WORKS (WARD 9)

COMPLETED!/
DESCRIPTION ‘(I)VLIJ_IT:OME IF NOT COMPLIED INCLUDED/
READ
Declaration of Bidder’s Past Supply Chain Non-responsive, bid eliminated QJ
Management Practices (MBD 8) — Form K
Certificate of Independent Bid Determination  Non-responsive, bid eliminated -
(MBD 9) — Form L
Financial References — Form M Non-responsive, bid eliminated &
Information or bank history not
available, possible risk
Valid Letter of good standing for the Non-responsive, bid eliminated -
Workmen’s compensation with the Department
of Labour — Form N
Proposed key Personnel — Form O Non-responsive, bid eliminated -
No designated personnel,
possible risk on experience to
carry out the works.
Schedule of Works Previously Executed — Non-responsive, bid eliminated O
Form P Regarded as Bidder with no
experience
Schedule of Present Commitments — Form Q  Non-responsive, bid eliminated
Schedule of Plant and Equipment — Form R Non-responsive, bid eliminated OJ
Regarded as Bidder with limited
resources to carry out the works.
Functionality Criteria and Points claimed by O

Bidder — Form S

Schedule of Labour Content — Form T

Non-responsive, bid eliminated
Regarded as Bidder with limited

resources and less experience to

carry out the works.

Non-responsive, bid eliminated

)

Contractor Witness 1 Witness 2

Employer Witness 1

Witness 2
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CONTRACT DATA (SECTION C1.1 AND C1.2)
Form of offer not signed Non-responsive, bid eliminated  (J

Contract Data (Part 2: Data provided by the Non-responsive, bid eliminated ()
Contractor)

PRICING DATA (SECTONS C2.1 - C2.3)

Schedule of Quantities (All items in black ink)  Refer to pricing Instructions O

Calculation of Bid Sum Refer to pricing Instructions -

REASON FOR NON-COMPLIANCE

CONTACT DETAILS
Office Phone No.

Office Fax No.

Cell Phone No.

SIGNED ON BEHALF OF BIDDER DATE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444
UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

PORTION 1: THE TENDER

PART T1 TENDERING PROCEDURES
T1.1  Tender notice and invitation to tender
T1.2 Tender Data

PART T2 RETURNABLE DOCUMENTS
T2.1 List of returnable documents
T2.2 Returnable documents

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444
UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

PART T1: TENDERING PROCEDURES

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

Bela-Bela Local Municipality
58 Chris Hani Drive, Bela-Bela

Private Bag X1609, Bela-Bela, 0480

T1.1 TENDER NOTICE AND INVITATION TO BID

Suitably qualified Service Providers are hereby invited to submit bids for the following:

PRICE PER
TENDER EVALUATION DOCUMENT CiDB COMPULSORY CLOSING DATE
NUMBER il CRITERIA (Non- GRADING BRIEFING SESSION el [P AND TIME
Refundable)
Mr. M.M Mojela
UPGRADING OF THE Date: 16 October 2026 Tel: 014 736 8000
R 1 500.00 or : . . .
MASAKHANE 80/20 downloadabl 7CE Time: 10H00am e-mail: MojelaM @belabela.gov.za 13 November
9/3/1/444 WASTEWATER Preferential fr%"r:]”;’_‘;"e : de‘: hi h:: Venue: OId Clinic, and 2026
TREATMENT WORKS point system portal 9 Behind Municipal Henry Ukama at 12:00PM
(WARD 9) Offices, 59 Chris Tel No: 011 234 0711
e-mail: henry@aesconsulting.co.za

Documents are available from:
Records Offices

1st floor Room F58

59 Chris Hani Drive

Bela-Bela, 0480

All Applications must be submitted at:
Bela-Bela Local Municipality
In the Tender Box placed at the Records Office Room F58

Chris Hani Drive
Bela-Bela, 0480

All Supply Chain Management (SCM) queries must be directed to:

Ms. K.J Makgobela
Tel: (014) 736 8082

e-mail: MakgobelaKJ@belabela.gov.za

12
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

Minimum Requirements:

1. A copy of a Company Registration Certificate reflecting names and identity numbers of active shareholding must be attached (except for Sole Traders and
Partnerships). In the case of the Joint venture, such documents must be attached for all parties.

2. Director’s information and certified copies of Identity documents not older than 6 months. In the case of the Joint venture, such documents must be attached
for all parties.

3. CSD report of the National Treasury. In the case of the Joint venture, such documents must be attached for all parties.

Valid SARS Tax Clearance Verification Code/Pin on SARS letterhead. In the case of the Joint venture, such documents must be attached for all parties.
Attach a certified copy or original members/directors’ resolution in company’s letter head. In the case of the Joint venture, such documents must be attached
for all parties.

6. Copies of municipal rates and taxes accounts of both company and director(s) not older than 3 months and not in arrears for more than 90 days from the
date of tender closure. A lease agreement may be submitted where applicable but must be accompanied by the municipal rates and taxes account of the
leased property where the lessee is responsible for such account. If the lessee is not responsible for the municipal rates and taxes account, then a statement
of account from the lessor must be submitted as evidence that the lessee has met their obligations. If municipal rates and taxes submitted is not in the name
of the company and/or any of the directors, a written affidavit stating how the account relates to the said company and/or its directors must be submitted.
Furthermore, if the bidder is operating where municipal rates are not applicable, a copy of proof of residence from the traditional authority must be submitted
(not older than (3) months before the closing date). In the case of the Joint venture, such documents must be attached for all parties.

Attach a copy of a signed Joint Venture agreement (if applicable).

Attach Audited Annual Financial Statement (AFS) of the company if the bidder is required by law to prepare the Annual Financial Statement (AFS) for the
past three (3) financial years or since establishment if establish during the past three (3) financial years. In the case of the Joint venture, such documents
must be attached for all parties.

9. Submit a copy of a valid letter of good standing for Workmen’s compensation with the Department of Labour in terms of Compensation for Occupational
Injuries and Diseases Amendment Act, No.61 of 1997 (as amended). In the case of the Joint venture, such documents must be attached for all parties.

10. MBD forms (to be completed and signed on the tender document)

11. Form of offer and acceptance (to be completed and signed on the tender document)

12. Bids received will be evaluated in terms of the 80/20 preferential point system as prescribed in the amended Preferential Procurement Policy Framework
Act (No 5 of 2000).

13
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Category |100% Youth owned = 5 points, greater than 51% Youth owned =3 points, greater than 0% and less than 51% Youth in shareholding = 1 point, 0% of Yot
persons |in owned = 0 point
Maximum of 5 points

Gender 100% Women owned = 5 points, greater than 51% Women owned = 3 points, , greater than 0% and less than 51 % Women owned = 1 point, 0% of
Women in owned = 0 point
Maximum points of 5 points

Race 100% Black owned = 5 points, greater than 51% black owned = 3 points, , greater than 0% and less 51 % black owned = 1 point, 0% of black in owned
= 0 point

Maximum points of 5 points

Disability |100% people with disability owned = 5 points, greater than 51% people with disability owned = 3 points, greater than 0% and less than 51% people with
disability owned = 1 point, 0% of disability in owned = 0 point

Maximum points of 5 points

13. Failure to comply with the above-mentioned conditions may invalidate your Bid.

Please Note:

1. Section 217 of the constitution of the Republic of South Africa requires an organ of state to contract for goods and services in accordance with a system which is
fair, equitable, transparent, competitive, and cost effective.
No application(s) will be accepted from a person in the service of the state.
No telegraphic, telefax and late applications will be accepted.
The lowest bid / proposal will not necessarily be accepted, and the Municipality reserves the right to accept where applicable a part or portion of any bid or
where possible accepts bids or proposals from multiple bidders.

5. The Municipal Supply Chain Management Policy and Preferential Procurement Policy Framework Act No 5 of 2000 and its regulations will be applied.

14
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MBD 1
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE BELA-BELA LOCAL MUNICIPALITY

BID NUMBER: |9/3/1/444 |CLOSING DATE: 13 Novemeber 2026 CLOSING TIME: |12:00PM

DESCRIPTION |UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO CONCLUDE A WRITTEN CONTRACT WITH THE
CLIENT.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS):

Bela-Bela Municipal Offices: 59 Chris Hani Drive,

Bela-Bela

0480
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will
not be accepted for consideration.

The bid box is generally open from 7:30 — 15:00pm, Monday - Fridays a week.
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: OR |CSD No:

ARE YOU THE ACCREDITED |[]Yes [ INo ARE YOU A FOREIGN |[]Yes [INo

REPRESENTATIVE IN SOUTH BASED SUPPLIER

AFRICA FOR THE GOODS FOR THE GOODS

/SERVICES OFFERED? ISERVICES [IF YES, ANSWER
[IF YES ENCLOSE PROOF] OFFERED? PART B:3]

TOTAL NUMBER OF ITEMS

OFFERED TOTAL BID PRICE R

SIGNATURE OF BIDDER DATE

CAPACITY UNDER WHICH
THIS BID IS SIGNED

15
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: BE DIREaTED T ATION MAY
DEPARTMENT Supply Chain Management Engineering Planning

CONTACT PERSON Ms. K.J Makgobela Mr. M.M Mojela

TELEPHONE NUMBER (014) 736 8201 (014) 736 8000

FACSIMILE NUMBER (014) 736 3288 N/A

E-MAIL ADDRESS MakgobelaKJ@belabela.gov.za |MojelaM@belabela.gov.za

16
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS
WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED)
OR ONLINE

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND
THE PREFERENTIAL PROCUREMENT REGULATIONS THE GENERAL CONDITIONS OF
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER
(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'’S
PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE
MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART 3.

2.5 BIDDERS MUST ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH
PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 1 YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 1 YES [INO
3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER
FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE
SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: e

DATE:
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

T1.2 TENDER DATA

The Conditions of Tender applicable to this contract are the Standard Conditions of Tender as
contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement (8 August
2019) as published in Government Gazette No. 42622, Board Notice 423 of 2019.

The Standard Conditions of Tender make several references to the Tender/ Bid Data for details that
apply specifically to this Bid. The Tender Data shall have preference in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of Bid Data given below is cross-referenced to the relevant clause in the Standard
Conditions of Tender to which it mainly applies.

CLAUSE |SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER

1.1 Actions The Employer is:

Bela-Bela Local Municipality
Private Bag x 1609

Bela-Bela

0480

The term “bid” in the context of this standard is synonymous with the term
“tender”.

1.1.1 Actions The Employer and each Bidder submitting a tender offer shall comply with these
conditions of tender. In their dealings with each other, they shall discharge their
duties and obligations as set out in Clauses 2 and 3, timeously and with
integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

1.2 Bid Document | The Bid Document issued by the Employer comprises of one (01) volume.

The volume consists of the following:

THE TENDER

Part T1: Tendering Procedures

T1.1 Tender Notice and invitation to bid
T1.2 Tender Data

Part T2: Returnable Documents

T2 List of Returnable documents
T2.2 Returnable schedules forms
C1.1 Form of Offer and Acceptance (Yellow)

c1.2 Contract Data (White)
C2.2 Bill of Quantities (Yellow)

THE CONTRACT

Part C1: Agreements and Contract Data

C1.1 Form of Offer and Acceptance (Yellow)
C1.2 Contract Data (White)

C1.3 Performance Guarantee (White)

Part C2: Pricing Data

C2.1 Pricing Instructions (Yellow)

C2.2 Bill of Quantities (Yellow)
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE |SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER
Part C3: Scope of Work
C3 Scope of Work
Part C4: Site Information, specifications, and special conditions
C4.1 Site Information
C4.2 Specification
C4.3 Special Conditions
1.3.2 Interpretation | The Standard Conditions of Tender, the Bid Data, List of Returnable Documents
and Returnable Schedules which are required for the bid evaluation purposes,
shall also form part of the Contract arising from the invitation to Tender.
1.3.4 Add the The Bid Documents have been drafted in English. The Contract arising from the
following new | invitation of tender shall be interpreted and constructed in English.
clause 1.3.4 on
Interpretation.
14 Communicatio | Communication and Employer’s Agent (also known as the Engineer):
n and
Employer’s AES CONSULTING
Agent 125 Marshall Street, Polokwane
P.O Box 15439
Fauna Park
0699
Tel No: 011 234 0711
Contact person: Henry Ukama
e-mail: henry@aesconsulting.co.za
Each communication between the employer and a bidder shall be to or from the
employer's agent only, and in a form that can be read, copied and recorded, and
in the language stated in the tender data. The employer shall not take any
responsibility for non-receipt of communications from or by a bidder. The name
and contact details of the employer's agent are stated in the tender data.
The language for communications is English
1.5.1 Cancellation The employer may, prior to the award of the tender, cancel a tender if:
and Re- (a) due to changed circumstances, there is no longer a need for the services,
invitation of works or goods requested; or
Tenders (b) funds are no longer available to cover the total envisaged expenditure; or (c)
no acceptable tenders are received.
(d) there is material irregularity in the tender process
154 Add the The employer may accept or reject any variation, deviation, tender offer, or
following new | alternative tender offer, and may cancel the tender process and reject all tender
clause 1.5.4 on | offers at any time before the formation of a contract. The employer shall not
Cancellation. | accept or incur any liability to a Bidder for such cancellation and rejection but
shall give written reasons for such action upon written request to do so.
1.6.1 Procurement | Unless otherwise stated in the tender data, a contract shall, subject to 3.13, be
procedures: concluded with the Bidder who, in terms of 3.11, is the highest ranked or the
General Bidder scoring the highest number of tender evaluation points, as relevant,

based on the tender submissions that are received at the closing time for
tenders.

20

Contractor

Witness 1

Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE |SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER
1.6.2 Procurement | Replace the contents of the clause with the following:
procedures:
Competitive The Municipal Manager may negotiate the final terms of a contract with an
Negotiation identified Bidder through a competitive bidding process as a preferred Bidder
Procedure provided that such negotiation;

a) Does not allow any preferred Bidder a second or unfair opportunity,

b) Itis not to the detriment of any other Bidder, and

c) Does not lead to a higher price than the bid as submitted.

Minutes of such negotiation will be kept for record purposes.
21 Tenderer’'s Submit a tender offer only if the tenderer satisfies the criteria stated in the
obligations: tender data and the tenderer, or any of his principals, is not under any restriction
Eligibility to do business with employer.
Only those Bidders who satisfy the following criteria are eligible to submit bids:

e Only Bidders who employ staff which satisfy EPWP requirements are
eligible to submit bids. The Bidder must have a staff member who has
completed the NQF level 5-unit standards "Manage Labour Intensive
Construction”

e Only those Bidders who are registered with the National Treasury
Central Service Provider Data Base (CSD), and

e Only those Bidders who are registered with the CIDB, in a Contractor
Grading equal to 7CE or HIGHER than a Contractor Grading
designation determined in accordance with the sum offered, or a value
determined in accordance with Regulation 25 (1B) or 25 (7A) of the
Construction Industry Development Regulations, for a 7CE or HIGHER
Class of construction work, are eligible to submit Bids.

Joint Ventures are eligible to submit bids provided that:

e Every member of a Joint Venture is registered with the CIDB within 10
days from the closing date of Bids;

e The lead partner has a Contractor Grading Designation in the 7CE or
HIGHER class of construction work; and,

e The combined Contractor Grading Designation calculated in
accordance with the Construction Industry Development Regulations is
equal to or higher than a contractor designation determined in
accordance with the sum offered for a 7CE or HIGHER class of
construction work, is eligible to submit Bids.

2.21 Tenderer’s Accept that, unless otherwise stated in the tender data, the employer will not
obligations: compensate the tenderer for any costs incurred in the preparation and
Cost of submission of a tender offer, including the costs of any testing necessary to
tendering demonstrate that aspects of the offer comply with requirements.

223 Add the A non-refundable Bid deposit of R1 500.00 payable in cash or by bank

following to the
clause 2.2.3 of
the Tenderer’s
obligations:
Cost of
tendering

guaranteed cheque made out in favour of the Bela-Bela Local Municipality, is
required on collection of the Bid documents.

Accept that the Employer will not compensate the Bidder for any costs incurred
in attending interviews in the office of the employer or the Employer’s agent (if
required).
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE

SUB-TITLE

ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER

23

Check
documents

Check the tender documents on receipt for completeness and notify the
employer of any discrepancy or omission.

24

Confidentiality
and copyright
of documents

Treat as confidential all matters arising in connection with the tender. Use and
copy the documents issued by the employer only for the purpose of preparing
and submitting a tender offer in response to the invitation.

25

Reference
Documents

The document “General Conditions of Contract for Construction Works,
Third Edition 2015 (GCC 2015)” of the South African Institute of Civil
Engineers.

Bidders, Contractors and Sub-Contractors shall obtain their own copies of this
document for Bidding purposes and for use for the duration of the Contract from:

The Secretary

South African Institution of Civil Engineering
Private Bag X200

Halfway House

1685

or

SAICE House
Block 19

Thornhill Office Park
Becker Street
Midrand

Tel. 011 805 5947

and shall bear all expenses in this regard.

2.6

Acknowledge
addenda

Acknowledge receipt of addenda to the tender documents, which the Employer
may issue, and if necessary, apply for an extension to the closing time stated in
the tender data, in order to take the addenda into account.

2.7

Site Visit and
Clarification
Meeting

A compulsory site visit and clarification meeting will be held as follows:
Location: Old Clinic, Behind Municipal Offices, 59 Chris

Date: 16 October 2026

Starting time: 10:00 AM

Bidders must sign the attendance list in the name of the bidding entity.

Addenda will be issued to and Bids will be received only from those Bidding
entities appearing on the attendance list of the compulsory briefing session.

2.8

Seeking
Clarification

Replace the contents of the clause with the following:

Request clarification of the Bid Documents, if necessary, by notifying the
Employer’s Official or the Employer's Agent indicated in the Bid Notice and
Invitation to Bid (Section T1.1) in writing at least five (5) working days before the
closing time stated in clause 2.15.

Alterations to
Document

Do not make any alterations or additions to the tender documents, except to
comply with instructions issued by the Employer or to correct errors made by the
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE |SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER
Bidder. To correct errors made, draw a line through the incorrect entry and write
the alteration above in black ink and write the initials of the authorised
signatories next to the alteration.

Do not make erasures using masking fluid.
2.12.1 Alternative Bid | No alternative offers will be accepted
Offers
213 Submitting of | Add the following to the clause:
Bid Offer
No claim will be entertained for faults in the Offer Price resulting from any
discrepancies, omissions or indistinct figures.

2.13.1 Each Bidder is required to return the complete set of documents as listed in the
Tender Data with all the required information supplied and completed in all
respects.

2.13.3 Parts of each Bid Offer communicated on paper shall be submitted as an
original plus zero copies.

2134 Add the following to the clause:
“Only authorised signatories may sign the original and all copies of the Bid Offer
where required in terms of 2.13.3.
In the case of a ONE-PERSON CONCERN submitting a Bid, this shall be
clearly stated.
In case of a COMPANY submitting a Bid, include a copy of a resolution by its
board of directors authorising a director or other official of the company to sign
the documents on behalf of the company.
In the case of a CLOSED CORPORATION submitting a Bid, include a copy of a
resolution by its members authorising a member or other official of the
corporation to sign the documents on each member’s behalf.
In the case of a PARTNERSHIP submitting a Bid, all the partners shall sign the
documents, unless one partner or a group of partners has been authorised to
sign on behalf of each partner, in which case proof of such authorisation shall
be included in the Bid.
In the case of a JOINT VENTURE submitting a Bid, include a resolution of each
company of the Joint Venture together with a resolution by its members
authorising a member of the Joint Venture to sign the documents on behalf of
the Joint Venture.”
Accept that failure to submit proof of authorisation to sign the Bid shall result in
a Bid offer being regarded as non-responsive.

2135 Delivery of Bid | Replace the contents of the clause with the following:

The Employer's address for delivery of tender offers and identification details to
be shown on each tender offer package are:
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE

SUB-TITLE

ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER

Location of tender box: Records Office F58

Physical address: Bela-Bela Local Municipality, 59 Chris Hani Drive, Bela-
Bela, 0480

Postal address: Private Bag X1609, Bela-Bela, 0480

Identification details: “UPGRADING OF THE MASAKHANE WASTEWATER
TREATMENT WORKS (WARD 9)”

2.13.6

Two-envelope
procedure

A two-envelope procedure will not be followed.

2.13.9

Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Bids will not be
accepted.

Accept that a tender submitted to the Employer cannot be withdrawn or
substituted. No substitute tenders will be considered.

All tenders received by the Bela-Bela Local Municipality will remain in the
Municipality’s possession until after the stipulated closing date and time.

2.14

Information
and Data to be
completed in
all respects

Add the following to the clause:

“Accept that the Employer shall in the evaluation of Bid Offers take due account
of the Bidder’s past performance in the execution of similar engineering works of
comparable magnitude, and the degree to which he possesses the necessary
technical, financial and other resources to enable him to complete the Works
successfully within the contract period. Satisfy the Employer and the Engineer
as to his ability to perform and complete the Works timeously, safely and with
satisfactory quality, and furnish details in section T2.2 of contracts of a similar
nature and magnitude which they have successfully executed in the past.”

Accept that the Employer is restricted in accordance with clause 4(4) of the
Construction Regulations 2003, to only appoint a Contractor whom he is
satisfied has the necessary competencies and resources to carry out the work
safely. Accept that submitting inferior and inadequate information relating to
Health & Safety (as required in clause 2.23) shall be regarded as justifiable and
compelling reasons not to award a Contract to a Bidder.”

2.15.1

Closing time

The closing time and location for the submission of Bid Offers are:

Closing date: 13 November 2026

Closing Time: 12:00 PM

Location: In the Tender Box placed at the Records office Room F58
59 Chris Hani Drive
Bela-Bela
0480

2.16.1

Tender offer
validity

The bid offer validity period is 90 days.

Add the following to the clause:
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE |SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER
If the Bid validity expires on a Saturday, Sunday or public holiday, the Bid shall
remain valid and open for acceptance until the closure of business on the
following working day.
217 Clarification of | Replace the contents of the clause with the following clause:
Bid offer after
Submission “Provide clarification of a Bid offer in response to a request to do so from the
Employer during the evaluation of Bid offers. This may include providing a
breakdown of rates or prices and correction of arithmetical errors resulting from
the product of the unit rate and the quantity by the adjustment of certain line-
item totals. No change in the unit rate or prices or substance of the Bid Offer is
sought, offered, or permitted. The total of the prices shall be adjusted to reflect
the arithmetically correct summation of corrected line-item totals and shall be
binding upon the Bidder. Therefore, no change in the competitive position of
tenderers or substance of the tender offer is sought, offered or permitted”
2.18 Provide other | The Bidder shall, when requested by the Employer to do so, submit the names
material of all Management and Supervisory staff that will be employed to supervise the
labour-intensive portion of the works together with satisfactory evidence that
such staff members satisfy the eligibility requirements.
219 Inspections, The Bidder must provide access during working hours to his premises for
tests, and inspections on request.
analysis
2.22 Return of Bid | Where a Bidder who received a Bid, Document does not submit a Bid, the Bid
Documents Documents issued to him must be returned to the Employer within 14 days after
the closing date for submission of Bids.
2.23 Certificates The following certificates / information/ documents must be provided with the

Bid Offer (any Bid not complying with the below stipulations, listed a. to n. will be
regarded as non-responsive and will therefore not be considered for further
evaluation):

a. A copy of a Company Registration Certificate reflecting names and
identity numbers of active shareholding must be attached (except for
Sole Traders and Partnerships). In the case of the Joint venture, such
documents must be attached for all parties.

b. Director’s information and certified copies of Identity documents not
older than 6 months. In the case of the Joint venture, such documents
must be attached for all parties.

c. CSD report of the National Treasury. In the case of the Joint venture,
such documents must be attached for all parties.

d. Valid SARS Tax Clearance Verification Code/Pin on SARS letterhead.
In the case of the Joint venture, such documents must be attached for
all parties.

e. Attach a certified copy or original members/directors’ resolution in
company’s letter head. In the case of the Joint venture, such documents
must be attached for all parties.

f.  Copies of municipal rates and taxes accounts of both company and
director(s) not older than 3 months and not in arrears for more than 90
days from the date of tender closure. A lease agreement may be
submitted where applicable but must be accompanied by the municipal
rates and taxes account of the leased property where the lessee is
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE

SUB-TITLE

ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER

responsible for such account. If the lessee is not responsible for the

municipal rates and taxes account, then a statement of account from

the lessor must be submitted as evidence that the lessee has met their
obligations. If municipal rates and taxes submitted is not in the name of
the company and/or any of the directors, a written affidavit stating how
the account relates to the said company and/or its directors must be
submitted. Furthermore, if the bidder is operating where municipal rates
are not applicable, a copy of proof of residence from the traditional
authority must be submitted (not older than (3) months before the
closing date). In the case of the Joint venture, such documents must be
attached for all parties.

Attach a copy of a signed Joint Venture agreement (if applicable).

Attach Audited Annual Financial Statement (AFS) of the company if the

bidder is required by law to prepare the Annual Financial Statement

(AFS) for past three (3) financial years or since establishment if

establish during the past three (3) financial years, In the case of the

Joint venture, such documents must be attached for all parties.

i. Certificate of Contractor Registration with CIDB Grading of 7CE or
HIGHER issued by the Construction Industry Development Board.
Certificates of Registration in respect of each partner, where a bidder
satisfied the CIDB Contractor grading designation requirements through
the formation of a joint venture.

j. Submit a copy of a valid letter of good standing for Workmen'’s
compensation with the Department of Labour in terms of Compensation
for Occupational Injuries and Diseases Amendment Act, No.61 of 1997
(as amended). In the case of the Joint venture, such documents must

be attached for all parties.
k. Copy of Deed of Trust (if a trust is involved)

I.  Proof of Bank Account
Note: Failure to provide these documents will result in the tender not being
evaluated further in terms of Method 2 (Functionality, Price and
Specific goals)

=@

2.24
(Add the
following
new
Clause)

Canvassing
and obtaining
of additional
information by
Bidder's

Accept that no Bidder shall make any attempt either directly or indirectly to
canvass any of the Employers officials or the Employer’s agent in respect of his
Bid, after the opening of the Bids but prior to the Employer arriving at a decision
thereon.

No Bidder shall make any attempt to obtain particulars of any relevant
information, other than that disclosed at the opening of Bids.”

2.25
(Add the
following
new
Clause)

Awards to
close family
members of
persons in the
service of the
state

Accept that the notes to the Employer’s annual financial statements must
disclose particulars of any award of more than R2 000.00 to a person who is a
spouse, child or parent of a person in the service of the state (defined in clause
2.25), or has been in the service of the state in the previous twelve months,
including —

a) the name of that person.
b) the capacity in which that person is in the service of the state; and
c) the amount of the award.
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE |SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER

In order to give effect to the above, the questionnaire for the declaration of

interests in the bid of persons in service of state must be completed.

2.26 Tax Submission of a Tax Compliance Verification Pin on a SARS letterhead is

(Add the |compliance pin | compulsory.”

following

new “Bidders should note, that in accordance with legislation, no contract may be

Clause) awarded to a / a person / entity who has failed to submit a Tax Compliance
Verification Pin on a SARS letterhead from the South African revenue Service
(SARS)

2.27 Tender Disputes on the tendering procedure will be settled by means of mutual

(Add the |Disputes consultation, mediation (with or without legal representation), or when

following unsuccessful in procedures as per the applicable laws in the Court of Law of the

new Republic of South Africa.

Clause)

2.28 Eligibility Only those tenderers who can demonstrate that they will have in their employ,

(Add the management and supervisory staff satisfying the requirements of the scope of

following work for labour-intensive competencies for supervisory and management staff

new during the validity of the contract are eligible to submit tenders.

Clause)

Tender Qualification: Labour Intensive Contracts

To qualify for award of the Contract, tenderers shall meet the following minimum

qualifying criteria:

a) Having participated in and graduated with fully satisfactory results from the
relevant national qualification framework training organized under EPWP (or
other similar project) and applying trained supervisory staff on a full-time
basis for the execution of the works. LIC NQF Level 5.

b) Proposals for timely acquisition (own, lease, hire, etc.) of the essential
minimum equipment.

c¢) The contractor will carry out the works using labour based work methods as
described in Section 3 of the Scope of Work.

The tenderer must submit to the Employer, names of all management and

supervisory staff that will be employed to supervise the labour-intensive portion

of the works together with satisfactory evidence that such staff members satisfy
the eligibility requirement. The contractor shall ensure that the minimum
supervisor to worker ratio of 1:10 for effective supervision of Labour-intensive
works for all LI activities
2.29 Schedule of The minimum Labour Content for this Project shall be 11% calculated as the
(Add the |Labour amount spend on labour wage divided by the total value of the project. The
following |Content minimum job creation targets on the project shall be:
new
Clause) DESCRIPTION TOTAL WOMEN | YOUTH Disabled
Work Opportunities 69 21 19 1
Person Days 15,939 4620 4180 220
Training Days TBC TBC TBC TBC
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CLAUSE |SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER

2.30 Additional The additional Conditions of Bid are:

(Add the |Conditions of | 1. Bela-Bela Local Municipality may also request the Bidder to provide written
following | Bid evidence that his financial, labour and resources are adequate for carrying
new out project.

Clause)

2. The Bela-Bela Local Municipality reserves the right to appoint a firm of
chartered accountants and auditors and / or execute any other financial
investigations on the financial resources of any Bidder. The Bidder shall
provide all reasonable assistance in such investigations.

3. The Bela-Bela Local Municipality reserves the right to appoint a different
Service Provider for each project. The Bidder shall be required to complete
the Form of Offer and the Bill of Quantities for each project.

4. The bid document shall be submitted and shall not be taken apart.

5. List of Returnable Documents (PART T2) must be completed in full. A
bidder's company profile will not be used by the Bela-Bela Local
Municipality to complete PART T2 on behalf of the Bidder.

PLEASE NOTE: If PART T2 is not completed in full by the Bidder, this offer will

be rejected.

3.1 Respond to Replace the contents of the clause with the following:
clarification

Respond to a request for clarification received via email as per the details on the

invitation to bid, up to three (3) working before closing of the bid.

3.4 Opening of Bid | Bids will be opened immediately after the closing time for bid.
submissions
3.5 Two-envelope | The two-envelope system shall not apply.
system
3.8.1 Test for Determine, after opening and before detailed evaluation, whether each tender
responsivenes | offer properly received:
s a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.
3.8.2 Responsive A responsive tender is one that conforms to all the terms, conditions, and
Tender specifications of the tender documents without material deviation or
qualification. A material deviation or qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services

or supply identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities
under the contract, or

c) affect the competitive position of other tenderers presenting responsive

tenders, if it were to be rectified.

Reject a non-responsive tender offer and not allow it to be subsequently made

responsive by correction or withdrawal of the non-conforming deviation or

reservation.
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CLAUSE

SUB-TITLE

ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER

3.9

Arithmetical
Errors

Check the highest ranked tender or tenderer with the highest number of tender
evaluation points after the evaluation of tender offers in accordance with 3.11
for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or c)
arithmetic errors in:

i) line-item totals resulting from the product of a unit rate and a quantity in bills

of quantities or schedules of prices; or
ii) the summation of the prices.

The Employer must correct the arithmetical errors in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in
figures, the amount in words shall govern.

b) If bills of quantities or pricing schedules apply and there is an error in the
line-item total resulting from the product of the unit rate and the quantity, the
line-item total shall govern, and the rate shall be corrected. Where there is
an obviously gross misplacement of the decimal point in the unit rate, the
line-item total as quoted shall govern, and the unit rate shall be corrected.

c) Where there is an error in the total of the prices either as a result of other
corrections required by this checking process or in the tenderer's addition of
prices, the total of the prices shall govern, and the tenderer will be asked to
revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept
the correction of the arithmetical error in the manner described above.

3.11

Evaluation of
Bids

The procedure for the evaluation of responsive Bids is Method 2
(Functionality, Price and Specific goals).

3.11.1

General

Evaluation of Bid Offers
Scoring Functionality

Functionality of responsive bids submitted will be evaluated according to the
predetermined criteria described below, considering, among other factors, the
quality, reliability and the technical capacity and ability of a Bidder.

A Bid will not be evaluated further if it fails to meet the minimum threshold of
total 70 points out of maximum 100 points for functionality as prescribed in
the following tables:

CATEGORY |FUNCTIONAL CRITERIA ALLooaS
(i) Experience of the bidder 50
(ii) Key personnel qualifications and experience 40
(iii) List of Plant 10
TOTAL 100
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() EXPERIENCE OF THE BIDDER (50 POINTS)

The Bidder must submit proof of successfully completed similar projects, i.e.
construction works. (Copies of Appointment Letters and Completion
Certificates must be attached).

POINTS
TARGETED GOALS ALLOCATION
Bidder has submitted no information or inadequate 0

information to determine scoring levels

Bidder has successfully completed at least 1 project in
upgrading/refurbishment/construction of wastewater 10
treatment works/ water treatment works/ pump station

Bidder has successfully completed at least 2 projects in
upgrading/refurbishment/construction of wastewater 20
treatment works/ water treatment works/ pump station

Bidder has successfully completed at least 3 projects in
upgrading/refurbishment/construction of wastewaters 30
treatment works/ water treatment works/ pump station

Bidder has successfully completed at least 4 projects in
upgrading/refurbishment/construction of wastewater 40
treatment works/ water treatment works/ pump station

Bidder has successfully completed at least 5 projects in
upgrading/refurbishment/construction of wastewater 50
treatment works/ water treatment works/ pump station

(i) KEY PERSONNEL QUALIFICATIONS AND EXPERIENCE (40
POINTS)

The Bidder must submit the Proposed Team Structure, identifying Site Agent,
Site Foreman and Safety Officer as key personnel. (Copies of CVs and
Certified Copies of Qualifications Certificates must be attached).

KEY- POINTS TOTAL
PERSONNEL TARGETED GOALS ALLOCATION | POINTS

No information or inadequate
information submitted to 0
determine scoring level

Contracts Manager with NQF

Level 6 qualification in Civil 2
Contracts Engineering
Manager NQF Level 5 certificate in
“Manage Labour Intensive 1 5

Construction” or similar

Contracts Manager with 1 -5
years of relevant construction 2
experience
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Contracts Manager with NQF
Level 6 qualification in the Built
Environment

NQF Level 5 certificate in
“Manage Labour Intensive
Construction” or similar

10

Contracts Manager with more
than 5 years of relevant
construction experience

Site Agent

No information or inadequate
information submitted to
determine scoring level

Site Agent with NQF Level 6
qualification in the Built
Environment

NQF Level 5 certificate in
“Manage Labour Intensive
Construction” or similar

Site Agent with 1 — 4 years of
relevant construction experience

Site Agent with NQF Level 6
qualification in the Civil
Engineering

NQF Level 5 certificate in
“Manage Labour Intensive
Construction” or similar

Site Agent with more than 4 years
of relevant construction
experience

Site Foreman

No information or inadequate
information submitted to
determine scoring level

Site Foreman with NQF Level 4
qualification

NQF Level 4 certificate in “Apply
Labour Intensive Construction” or
similar

Site Foreman with 1 — 3 years of
relevant construction experience

Site Foreman with NQF Level 4
qualification

NQF Level 4 certificate in “Apply
Labour Intensive Construction” or
similar

10

Site Foreman with more than 3
years of relevant construction
experience
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Safety officer | No information or inadequate
information submitted to 0
determine scoring level

Safety officer with NQF Level 6
qualification in Health and Safety

Safety officer with 1 — 3 years of
relevant construction experience

Safety officer with NQF Level 6
qualification in Health and Safety

Safety officer with more than 3 10
years of relevant construction 8
experience

(iii) LIST OF PLANT (10)

Bidders are expected to have the following minimum plant:

Excavator, Grader, TLB, Tipper Truck and LDV (Registration documents of
plant owned or letter of intent to rent the relevant plant with registration
documents must be attached)

TARGETED GOALS POINTS ALLOCATIONS

No relevant documents attached 0

Excavator 2
Grader 2
TLB 2
2
2

2x Tipper Trucks

2x LDV

All responsive bids that qualify by meeting the minimum thresholds for
functionality will then be evaluated on price and specific goals in accordance
with the Preferential Procurement Regulations 2022 (Government Gazette No.
47452 dated 04 November 2022). The points scored for functionality are not
carried over or considered in the calculation of the Financial and Preference
evaluation.

For bids with a Rand Value equal to or below R50 million (80/20)

(1) The following formula will be used to calculate the points out of 80 for price
in respect of an invitation with a Rand value equal to or below R50 million,
inclusive of all applicable taxes.

The financial offer will be scored using the following formula:
Ps =80 (1 -Pt- Pmin)
Pmin
Where: Ps = Points scored for price of tender under consideration.
Pt = Price of tender under consideration; and
Pnmin = Price of lowest acceptable tender.
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(2) Subject to sub-regulation (4) below, points for specific goals must be
awarded to a Bidder in accordance with the table below

Sggiféc NUMBER OF POINTS
CATEGORIES 20 POINTS BREAKDOWN
1. Category of | 100% Youth owned = 5 points,
persons Greater than or equal to 51% Youth owned = 3 points,
Greater than 0% and less than 51% Youth in shareholding =
1 point

0% of Youth in owned = 0 point
Maximum of 5 points

2. Gender 100% Women owned = 5 points,

Greater than or equal to 51% Women owned = 3 points,
Greater than 0% and less than 51% Women in shareholding
=1 point

0% of Women in owned = 0 point

Maximum of 5 points

3. Race 100% Black owned = 5 points,

Greater than or equal to 51% Black owned = 3 points,
Greater than 0% and less than 51% Black in shareholding
= 1 point

0% of Black in owned = 0 point

Maximum of 5 points

4. Disability 100% people with Disability owned = 5 points,

Greater than or equal to 51% people with Disability owned =
3 points,

Greater than 0% and less than 51% Disability in
shareholding 1 point

0% of Disability in owned = 0 point

Maximum of 5 points

(3) A maximum of 20 points may be awarded to a tenderer for the specific goal
specified for the tender.

(4) The points scored for the specific goal must be added to the points scored
for price and the total must be rounded off to the nearest two decimal
places.

(5) Subject to section 2(1)(f) of the Act, the contract must be awarded to the
tenderer scoring the highest points.

3.13.1 Acceptance of | A Bid Offer will only be accepted on condition that such acceptance is not
Bid Offer prohibited in terms of clause 44 of the Municipal Supply Chain Management
Regulations published in terms of the Municipal Finance Management Act,
2003.
3.17 Copies of The successful Bidder shall receive ONE (01) copy of the signed Contract.
Contract
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BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444
UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

PART T2: RETURNABLE DOCUMENTS

PART T2 RETURNABLE DOCUMENTS
T2.1 List of returnable documents
T2.2 Returnable documents
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T2.1

List of returnable documents

(i)

(vi)

(vii)

Documentation to demonstrate eligibility to have tenders evaluated

A copy of a Company Registration Certificate reflecting names and identity numbers of
active shareholding must be attached (except for Sole Traders and Partnerships). In the
case of the Joint venture, such documents must be attached for all parties.

Director’s information and certified copies of ldentity documents not older than 6 months.
In the case of the Joint venture, such documents must be attached for all parties.

CSD report of the National Treasury. In the case of the Joint venture, such documents must
be attached for all parties.

Valid SARS Tax Clearance Verification Code/Pin on SARS letterhead. In the case of the
Joint venture, such documents must be attached for all parties.

Attach a certified copy or original members/directors resolution in company’s letter head. In
the case of the Joint venture, such documents must be attached for all parties.

Submit copies of municipal rates and taxes Accounts of both the company and director(s)

not older than three (3) months and not in arrears of more than 90 days from the date of

tender closure.

A lease agreement may be submitted where applicable but must also be accompanied by
a Municipal Rates and Taxes Account of the leased property where the Lessee is
responsible for such an account. If the Lessee is not responsible for the Municipal Rates
and Taxes account, then a statement of account must be submitted as evidence that the

Lessee has met their obligations.

If Municipal Rates & Taxes Account submitted is not in the name of the Company and/or
any of the Directors, a written affidavit stating how the Account relates to the said
Company and/or Director must be submitted. Furthermore, if the bidder is operating
where municipal rates are not applicable, a copy of proof of residence from the traditional
authority must be submitted (not older than (3) months before the closing date). In the
case of the Joint venture, such documents must be attached for all parties. Attach a copy

of a signed Joint Venture agreement (if applicable).

(viii) Attach Audited Annual Financial Statement (AFS) of the company if the bidder is required

by law to prepare the Annual Financial Statement (AFS) for the past three (3) financial
years or since establishment if establish during the past three (3) financial years, In the

case of the Joint venture, such documents must be attached for all parties.
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(ix) Submit a copy of a valid letter of good standing for Workmen’s compensation with the
Department of Labour in terms of Compensation for Occupational Injuries and Diseases
Amendment Act, No.61 of 1997 (as amended). In the case of the Joint venture, such
documents must be attached for all parties.

(x) MBD forms (to be completed and signed on the tender document)

(xi) Form of offer and acceptance (to be completed and signed on the tender document)

(xii) Proof of Registration with CIDB — Grade 7CE or HIGHER. In case of a joint venture, a

calculated combined CIDB grading must be attached.

Note: Failure to provide these documents will result in the tender not being evaluated as per

Method 2 (Functionality, Price and Specific goals)

1. Returnable Schedules required for tender evaluation purposes

The Bidder must complete the following returnable schedules as relevant:

Form A RECORD OF ADDENDA TO TENDER DOCUMENTS
Form B PROPOSED AMENDMENTS AND QUALIFICATIONS

Form C AUTHORITY OF SIGNATORY
Form D COMPULSORY DECLARATION

Form E DECLARATION OF GOOD STANDING REGARDING TAX (MBD 2)

Form F DECLARATION OF INTEREST (MBD 4)

Form G MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS (MBD 5.1)
Form H ANNUAL FINANCIAL STATEMENTS DECLARATION (MBD 5.2)

Form | MUNICIPALITY UTILITY ACCOUNT (MBD 5.3)

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 (MBD 6.1)

DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
(MBD 8)

Form L CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9)
Form M FINANCIAL REFERENCES /BIDDER’S CREDIT RATING AND BANK DETAILS

Form J

Form K

2. Other documents required for tender evaluation purposes

VALID LETTER OF GOOD STANDING WITH THE WORKMEN'S COMPENSATION WITH
THE DEPARTMENT OF LABOUR

Form O PROPOSED KEY PERSONNEL

Form N

Form P SCHEDULE OF PREVIOUS EXPERIENCE

Form Q SCHEDULE OF SIMILAR CURRENT PROJECTS
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Form R SCHEDULE OF INFRASTRUCTURE AND RESOURCES / PLANT AND EQUIPMENT
Form S FUNCTIONALITY CRITERIA AND POINTS CLAIMED BY BIDDER
Form T SCHEDULE OF LABOUR CONTENT

PLEASE NOTE:

The Bidder is required to complete each schedule and form listed above to the best of his
ability, as the evaluation of Bids and eventual Contract will be based on the information
provided by the Bidder.

Failure of a Bidder to complete and sign the schedules and forms to the satisfaction of the
Employer will inevitably prejudice the Bid and may lead to rejection on the basis that the Bid is
non-responsive.

Bidders shall note that their signatures appended to each returnable form represents a
declaration that they vouch for the accuracy and correctness of the information provided,

including the information provided by candidates proposed for the specified key positions.

Notwithstanding any check or audit conducted by or on behalf of the Employer, the information
provided in the returnable documents is accepted in good faith and as justification for entering
into a contract with a bidder. If subsequently any information is found to be incorrect such
discovery shall be taken as wilful misrepresentation by that bidder to induce the contract. In

such event the Employer has the discretionary right to terminate the contract.
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T2.2 RETURNABLE DOCUMENTS
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FORM A: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this tender offer,
amending the tender documents, have been considered in this tender offer:

Item no. |Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date
Name Position
Bidder
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FORM B: PROPOSED AMENDMENTS AND QUALIFICATIONS

The Bidder should record any deviations or qualifications he may wish to make to the tender documents in this Returnable
Schedule. Alternatively, a Bidder may state such deviations and qualifications in a covering letter to his tender and
reference such letter in this schedule.

The Bidder's attention is drawn to clause 5.8 of SANS 10845-3 regarding the Employer’s handling of material deviations
and qualifications.

Page

Clause or item Proposal

Attach additional pages if more space is required.

Signed

Name

Bidder

Date

Position
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FORM C: AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name:

Contact number:

Office address:

Signatories for close corporations and companies shall confirm their authority by completing this
form and submitting a duly signed and dated original or certified copy on the Company
Letterhead of the relevant resolution of their members or their board of directors, as the case may
be.

COMPANIES AND CLOSE CORPORATIONS:

has been duly authorized to sign all documents in connection with the Bid Number

..................................................................... and any Contract which may arise there from on

(COMPANY NAME IN BLOCK CAPITALS)

SIGNED ON BEHALF OF THE COMPANY ...
IN HIS CAPACITY AS e
DATE
FULL NAMES OF SIGNATORY e

AS WITNESSES: LR
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JOINT VENTURES:

Certificate of Authority for Joint Ventures

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms
......................................... , authorised signatory of the company ..............cccoiiiiiiiinny,
acting in the capacity of lead partner, to sign all documents in connection with the tender offer an any

contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

SIGNATURE ON BEHALF OF BIDDER:
Name: ...,

Designation: .......................

SIGNATURE ON BEHALF OF BIDDER:
Name: ..o,

Designation: .......................

SIGNATURE ON BEHALF OF BIDDER:
Name: ...,

Designation: .......................

SIGNATURE ON BEHALF OF BIDDER:

Name: ...

Designation: .......................
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FORM D: COMPULSORY DECLARATION

The following particulars must be furnished. In the case of a joint venture, separate declaration in

respect of each partner must be completed and submitted.
Section 1: Enterprise Details

Name of Enterprise:

Contact Person:

Email:

Telephone:

Cell No

Fax:

Physical Address

Postal Address

Section 2: Particulars of companies and close corporations

Company or Close
Corporation registration
number

Section 3: SARS Information

State Not Registered if not registered for VAT

Tax reference number

VAT registration number:

Section 4: CIDB registration number

CIDB Registration number

Section 5: National Treasury Central Supplier Database

Supplier number
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Section 6: Particulars of principals

Principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of
a company established in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of
a close corporation registered in terms of the Close Corporation Act, 1984, (Act No. 69 of 1984).

Full name of principal

Identity number

Personal tax reference number

Attach separate page if necessary

Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within
the last 12 months in the service of any of the following:

0 a member of any municipal council
00 a member of any provincial legislature

[0 a member of the National Assembly
or the National Council of Province

(1 a member of the board of directors of

any municipal entity

[0 an official of any municipality or
municipal entity

If any of the above boxes are marked, disclose the following:

[ an employee of any department, national or
provincial public entity or constitutional institution

within the meaning of the Public Finance

Management Act of 1999 (Act No. 1 of 1999)

0 a member of an accounting authority of any
national or provincial public entity

[ an employee of Parliament or a provincial

legislature

Name of principal

Status of service

Name of institution, public office, (tick appropriate column)

board or organ of state and position

held

Within last 12

Current months

*insert separate page if necessary

Section 8: Record of family member in the service of the state

family member: a person’s spouse, whether in a marriage or in a customary union according to
indigenous law, domestic partner in a civil union, or child, parent, brother, sister, whether such a
relationship results from birth, marriage or adoption
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Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined
in section 5 is currently or has been within the last 12 months been in the service of any of the
following:

[J a member of any municipal council [1 an employee of any provincial department,

1 a member of any provincial legislature national ~or provincial public entity or

: constitutional institution within the meaning

Joa memt_)er of the Ngtlonal As_sembly or of the Public Finance Management Act,
the National Council of Province 1999 (Act 1 of 1999)

[l a member of the board of directors of
any municipal entity

[l an official of any municipality or
municipal entity

[0 amember of an accounting authority of any
national or provincial public entity

[1 an employee of Parliament or a provincial

legislature
Status of service
(tick appropriate
Name of institution, public office, column)
Name of family member board or organ of state and position

held Within
Current last 12
months

*insert separate page if necessary

Section 9: Record of termination of previous contracts with an organ of state

Was any contract between the tendering entity including any of its joint venture partners
terminated during the past 5 years for reasons other than the Employer no longer requiring such
works or the Employer failing to make payment in terms of the contract.

1 Yes [1 No (Tick appropriate box)
If yes, provide particulars (interest separate page if necessary)

Section 10: Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering
entity confirms that the contents of this Declaration are within my personal knowledge, and save
where stated otherwise in an attachment hereto, are to the best of my belief both true and correct,
and:

i) neither the name of the tendering entity or any of its principals appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of
Corrupt Activities Act of 2004 (Act No. 12 of 2004)

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)
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ii) neither the tendering entity of any of its principals has within the last five years been convicted
of fraud or corruption by a court of law (including a court outside of the Republic of South
Africa).

i) any principal who is presently employed by the state has the necessary permission to
undertake remunerative work outside such employment (attach permission to this declaration)

iv) the tendering entity is not associated, linked or involved with any other tendering entities
submitting tender offers

v) has not engaged in any prohibited restrictive horizontal practices including consultation,
communication, agreement, or arrangement with any competing or potential tendering entity
regarding prices, geographical areas in which goods and services will be rendered,
approaches to determining prices or pricing parameters, intentions to submit a tender or not,
the content of the submission (specification, timing, conditions of contract etc) or intention to
not win a tender;

vi) has no other relationship with any of the Bidders or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest.

vii) neither the Bidder or any of its principals owes municipal rates and taxes or municipal service
charges to any municipality or a municipal entity and are not in arrears for more than 3 months.

viii) SARS may, on an on-going basis during the term of the contract, disclose the Bidder’s tax
compliance status to the Employer and when called upon to do so, obtain the written consent
of any Sub-Contractors who are subcontracted to execute a portion of the contract that is
entered into in excess of the threshold prescribed by the National Treasury, for SARS to do

likewise.
Signed Date
Name Position

Enterprise name

NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1)
and requires that Bidders avoid conflicts of interest, only submit a tender offer if the Bidder or any of his principals is not
under any restriction to do business with Employer (4.1.1) and submit only one tender either as a single tendering entity or
as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to disqualify any Bidder who
engages in fraudulent and corrupt practice. Clause 3.1 also requires Bidders to comply with all legal obligations.

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the
establishment of departments) from performing or engaging remunerative work outside his or her employment in the
relevant department, except with the written permission of the executive authority of the department. When in operation,
Section 8(2) of the Public Administration Management Act, 2014, will prohibit an employee of the public administration (i.e.
organs of state and all national departments, national government components listed in Part A of Schedule 3 to the Public
Service Act, provincial departments including the office of the premier listed in Schedule 1 of the Public Service Act and
provincial departments listed in schedule 2 of the Public Service Act, and provincial government components listed in Part
B of schedule 3 of the Public Service Act) or persons contracted to executive authorities in accordance with the provisions
of section 12A of the Public Service Act of 1994 or persons performing similar functions in organs of state from conducting
business with the State or to be a director of a public or private company conducting business with the State. The offence
for doing so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which may
result in the termination of employment by the Employer.
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FORM E: DECLARATION OF GOOD STANDING REGARDING TAX (MBD 2)

ATTACH THE VALID SARS TAX COMPLIANCE STATUS (VERIFICATION PIN)

The South Africa Revenue Services (SARS) Tax Compliance Status (Verification Pin or Declaration
by The South Africa Revenue Services (SARS) confirming that tax matters of the Tendering
company/ association or Joint Venture parties are in order must be submitted together with the Bid.
Failure to submit the documents will result in the invalidation of the Bid.
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FORM F: DECLARATION OF INTEREST (MBD 4)

DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration NUMbD eI ... e

3.7 The names of all directors / trustees / shareholders members, their individual identity
Numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES / NO

3.8.1 If yes, furnish partiCulars..............ooi i

'"MSCM Regulations: “in the service of the state” means to be —
(@) amember of —
(i) any municipal council;
(i) any provincial legislature; or
(iii)the national Assembly or the national Council of provinces;
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(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business
and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES /NO

3.9.1 If yes, furnish particulars

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state
and who may be involved with the evaluation and or adjudication of this
0] T YES /NO
3.10.1 If yes, furnish particulars.

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and
any persons in the service of the state who may be involved with the evaluation and or
adjudication oOf this Did?..........ooiiiiiii e YES / NO

2.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers, Principal shareholders or
stakeholders in service of the state?.........ccccooviiiiiiie e, YES / NO
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3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle
shareholders or stakeholders in service of the state?............cccccceeiiiin. YES / NO

3.13.1 If yes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers,

principle shareholders, or stakeholders of this company

have any interest in any other related companies or

business whether or not they are bidding for this contract............................. YES / NO

3.14.1 If yes, furnish particulars:

3. Full details of directors / trustees / members / shareholders.

State Employee

Full Name Identity Number Number

SIGNATURE ON BEHALF OF BIDDER
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FORM G: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE
TAXES INCLUDED) (MBD 5)

For all procurement expected to exceed R10 million (all applicable taxes
included), bidders must complete the following questionnaire:

1 Are you by law required to prepare annual financial statements for auditing?
1.1 If yes, submit audited annual financial statements for the past three years or since the date of establishment if
established during the past three years. *YES / NO

2 Do you have any outstanding undisputed commitments for municipal services towards any municipality for more
than three months or any other service provider in respect of which payment is overdue for more than 30 days?

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards any
municipality for more than three months or other service provider in respect of which payment is overdue for more
than 30 days.

2.2 If yes, provide particulars.

* Delete if not applicable

*YES /| NO
3 Has any contract been awarded to you by an organ of state during the past five years, including particulars of any
material non-compliance or dispute concerning the execution of such contract? *YES /NO

3.1 If yes, furnish particulars
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*YES / NO

4, Will any portion of goods or services be sourced from outside *YES / NO
the Republic, and, if so, what portion and whether any portion
of payment from the municipality / municipal entity is expected to be
transferred out of the Republic?

4.1 If yes, furnish particulars

CERTIFICATION

I, THE UNDERSIGNED (NAME) ... e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.

Position Name of Bidder
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FORM I: MUNICIPAL UTILITY ACCOUNT (MBD 5.3)

DECLARATION BY THE BIDDER

| the undersigned , has been
duly

authorized to sign all documents with the Tender for Contract Number on behalf
of

hereby make a declaration as

follows:
(referred to herein as “the Bidder”)

1. | declare that the bidder and any of its director(s) / member(s) does not owe the municipality,
or any other municipality and/or municipal entity any amount which is in arrears in respect of
any municipal rates and taxes or municipal service charges.

2. | understand and accept that in the event that this declaration is proved to be false, the bid
shall be rejected forthwith. All other rights of the municipality (including but not limited to the
right to claim damages where applicable) shall remain reserved in full.

SIGNED ON BEHALF OF THE COMPANY

IN HIS CAPACITY AS

DATE

FULL NAMES OF SIGNATORY
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ATTACH COPY OR ORIGINAL UTILITY ACCOUNT
(NOT OLDER THAN THREE MONTHS FROM DATE OF TENDER CLOSURE)

UTILITY ACCOUNT NUMBER | NAME OF MUNICIPALITY NAME OF OWNER

Important: Note the following

List Account(s) registered in the name(s) of the Director(s) and the Company the declaration
form attached hereto.

Attach municipal Utility account(s) of the respective Director(s) not older than three (3)
months from date of closure of the bid,

Attach Municipal Utility account of Company registered office (if applicable) and in case of
leased premises, attach lease agreement and the utility account of leased premises or
statement of account for the lessee.

In case of joint ventures — utility account(s) of each of the various directors must be attached
to the bid document.

If Municipal Rates & Taxes Account is not in the name of the Company and/or any of the
Directors, a written affidavit stating how the Account relates to the said Company and/or
Director must be submitted.

If the bidder is operating where municipal rates are not applicable, a copy of proof of
residence from the traditional authority must be submitted (not older than (3) months before

the closing date).
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FORM J: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 (MBD 6.1)

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS 100

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.
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1.6

3.1.

3.1.1

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

DEFINITIONS
(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive

tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes

all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined
by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession

contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-""""") or Ps=90(1-""20 )
Where
Ps = Points scored for price of tender under consideration
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Pt Price of tender under consideration

Pmin Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmax Pt—P max
Ps =80 (1+2 2 ) or Ps =901+ )
Where;
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender will
be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.
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Table 1: Specific Goals for the Tender and Points Claimed are Indicated per the Table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)

Number of points
allocated (80/20

Number of points

claimed. (80/20

The specific goals allocated points in Means of
terms of this tender EE (195 SEE (ID1E Verification
completed by the completed
organ of state) by the tenderer)
100% Youth owned = 5 points, 5 points
0 Copy of

SgeFa)toei;ttgan or equal to 51% Youth owned 3 points Central

: : Suppliers
Greater th.an (3% anq less than 51% Youth in 1 point Database
shareholding = 1 point report
0% of Youth in owned = 0 point 0 point
Maximum of 5 points
100% Women owned = 5 points, 5 points

o

Eireate:r than or equal to 51% Women owned 3 points Copy of
= 3 points, Central
Greater than 0% and less than 51% Women Suppliers
in shareholding 1 point Database
=1 point report
0% of Women in owned = 0 point 0 point
Maximum of 5 points
100% Black owned = 5 points, 5 points
Greater than or equal to 51% black owned . Copy of
= 3 points 3 points Central

— 19 : Suppliers
Greater th.an (ZA anq less than 51% Black in 1 point Database
shareholding = 1 point report
0% of Black in owned = 0 point 0 point
Maximum of 5 points

o T _

12:2“/; people with disability owned = 5 5 points
P d Certified copy
Greater than or equal to 51% people with of Doctor’s
disability owned 3 points Certificate
= 3 points, with medical
Greater than 0% and less than 51% 1 voint practice
Disability in shareholding 1 point P number
0% of Disability in owned = 0 point 0 point

Maximum of 5 points

Suppliers are required to submit the documents listed in means of verification as per above table for points
allocation during preference point system evaluation.
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DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.

4.4.

4.5.

4.6.

Name of company/firm. ... ...

Company registration NUMDEr: ... ...

TYPE OF COMPANY/ FIRM

=== ===

Y

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a

fraudulent basis, be restricted from obtaining business from any organ
59

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

Signed Date

Name Position

Enterprise name
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FORM K: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES (MBD 8)

1. This Municipal Bidding Document must form part of all bids invited.

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring
that when goods and services are being procured, all reasonable steps are taken to
combat the abuse of the supply chain management system.

3. The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. wilfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4. In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

Item Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s |Yes |No
Database of Restricted Suppliers as companies or persons prohibited |[] ]

from doing business with the public sector?

(Companies or persons who are listed on this Database were informed
in writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem rule
was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website (www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 |If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Yes |No

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

Defaulters in terms of section 29 of the Prevention and Combating of |[] []
Corrupt Activities Act (No 12 of 2004)7?

4.2.1 |If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including | Yes |No
a court of law outside the Republic of South Africa) for fraud or corruption |[] ]
during the past five years?

4.3.1 |If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes | Yes |No
or municipal charges to the municipality / municipal entity, or to any other [ ] ]

municipality / municipal entity, that is in arrears for more than three
months?

4.4.1 |If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal | Yes |No
entity or any other organ of state terminated during the past five years on |[_] ]
account of failure to perform on or comply with the contract?

4.7.1 |If so, furnish particulars:

CERTIFICATION

|, THE UNDERSIGNED
(FULL NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE
AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

SIGNATURE ON BEHALF OF BIDDER
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FORM L: CERTIFICATE OF INDEPENDENT BID DETERMINATION (MDB 9)

This Municipal Bidding Document (MBD) must form part of all bids" invited.

1. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified under any
grounds.

2. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and

must enable the accounting officer, among others, to:

a. Take all reasonable steps to prevent such abuse.

b. Reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed
any improper conduct in relation to such system; and

C. Cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

3. This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
4. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:
" Includes price quotations, advertised competitive bids, limited bids and proposals.
2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and /

or services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1.
2.

| have read, and | understand the contents of this Certificate;
| understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;
| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;
Each person whose SIGNATURE ON BEHALF OF BIDDER appears on the accompanying
bid has been authorized by the bidder to determine the terms of, and to sign, the bid, on
behalf of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:
(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line
of business as the bidder
The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication

between partners in a joint venture or consortium?® will not be construed as collusive bidding.
p J

In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:
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(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Position Name of Bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.
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FORM M: FINANCIAL REFERENCES/ BIDDER’S CREDIT RATING AND BANK DETAILS

DETAILS OF BIDDERS BANKING INFORMATION

Notes to bidder:

1. The bidder shall attach a letter from the bank confirming the bank account and details which is
not older than three months. The bidder's banking details as they appear below shall be
completed.

2. In the event that the bidder is a joint venture enterprise, details of all the members of the joint
venture shall be similarly provided and attached to this form.

BANK NAME:

ACCOUNT NAME: (e.g. ABC Electrical
Construction cc)

ACCOUNT TYPE: (e.g. Savings,
Cheque etc)

ACCOUNT NO:

BRANCH CODE:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in
existence: 0-6 months (Tick which is appropriate)

7-12 months
13-24 months

More than 24 months

SIGNATURE ON BEHALF OF BIDDER: ........ oot e
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

FORM N: LETTER OF GOOD STANDING FOR THE WORKMEN’S COMPENSATION WITH
THE DEPARTMENT OF LABOUR

Attach a Copy of a valid letter of Good Standing for the Workmen’s Compensation with the
Department of Labour in terms of Compensation for Occupational Injuries and Diseases
Amendment Act, No.61 of 1997 (as amended)
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

FORM O: PROPOSED KEY PERSONNEL

The Bidder shall list below the key personnel whom he proposes to employ on the project should his
Bid be accepted.

The experience of the Project Site Agent, Site Foreman and Safety Officer will be evaluated in
relation to the scope of work from three different points of view:

1) General experience and qualifications in relation to the works
2) Adequacy for the Project
3) Knowledge of issues pertinent to the works.

The experience of the Tenderer in similar projects or similar areas and conditions in relation to the
required service as described in the scope of work will be evaluated.

A CV of the key person should be attached to this schedule.
The scoring of the experience of the Contracts Manager, Project Site Agent, Site Foreman and
Safety Officer will be in accordance to 3.11.1 (ii) of the Tender Data.

Value of Year

Name Qualification Designation Project Type Works Completed

(Attach CV’s and certified Identity document, certified copies of qualifications and other certificates)

SIGNED ON BEHALF OF BIDDER DATE :
POSITION NAME OF BIDDER
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

FORM P: SCHEDULE OF SIMILAR PREVIOUS EXPERIENCE

The following is a statement of major works successfully executed by myself / ourselves in recent years.
Failure to detail the required information shall signify that the Bid is submitted by an inexperienced Bidder.

Employer

Engineer / Consultant Firm

Nature of Works /
Description of Works

Value of Construction Works

Duration and Completion
Date

Firm:
Contact Name:

Telephone no:

Firm:
Contact Name:

Telephone no:

Firm:
Contact Name:

Telephone no:

Firm:
Contact Name:

Telephone no:

Firm:

Contact Name:

Telephone no:
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

NOTE:

TARGETED GOALS

POINTS
ALLOCATION

Bidder has submitted no information or inadequate information to determine scoring
levels

0

Bidder has successfully completed at least 1 project in
upgrading/refurbishment/construction of wastewater treatment works/ water treatment
works/ pump station

10

Bidder has successfully completed at least 2 projects in
upgrading/refurbishment/construction of wastewater treatment works/ water treatment
works/ pump station

20

Bidder has successfully completed at least 3 projects in
upgrading/refurbishment/construction of wastewaters treatment works/ water treatment
works/ pump station

30

Bidder has successfully completed at least 4 projects in
upgrading/refurbishment/construction of wastewater treatment works/ water treatment
works/ pump station

40

Bidder has successfully completed at least 5 projects in
upgrading/refurbishment/construction of wastewater treatment works/ water treatment
works/ pump station

50

SIGNED ON BEHALF OF BIDDER DATE :

POSITION NAME OF BIDDER
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

FORM Q: SCHEDULE OF SIMILAR CURRENT PROJECTS

Provide the following information on current projects

This information is material to the award of the Contract.

Employer

Engineer / Consultant Firm

Nature of Works /
Description of Works

Value of Construction Works

Duration and Completion
Date

Firm:

Telephone no:

Contact Name:

Firm:

Telephone no:

Contact Name:

Firm:

Telephone no:

Contact Name:

Firm:

Telephone no:

Contact Name:

Firm:

Telephone no:

Contact Name:
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

Employer

Engineer / Consultant Firm

Nature of Works /
Description of Works

Value of Construction Works

Duration and Completion
Date

Firm:
Contact Name:

Telephone no:

Firm:
Contact Name:

Telephone no:

Firm:
Contact Name:

Telephone no:

SIGNED ON BEHALF OF BIDDER DATE :

POSITION

NAME OF BIDDER
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

FORM R: SCHEDULE OF INFRASTRUCTURE AND RESOURCES

Provide information on the

following:

Infrastructure and resources available for this project:

1. Major Plant and Equipment available for this Contract:

Quantity

Size, Description, Capacity, etc.

2. Major Plant and Equipment that will be hired or acquired for this contract if my / our Bid is

accepted:
. . L : How Acquired
Quantity Size, Description, Capacity, etc. -
Hire / Buy Source
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

3.  Vehicles
Provide information on vehicles that you have available for this project.

Number Registration

Description: of units Number

NOTE:
TARGETED GOALS POINTS ALLOCATIONS

No relevant documents attached 0

Excavator
Grader

TLB

2x Tipper Trucks
2x LDV

NINININIDN

e Proof must be provided that equipment is owned by the company.
¢ Proof must be provided (if available) from supplier if the bidder intends to hire and does not have
his own plant.

4. Size of enterprise and current workload

What was your turnover in the previous financial year?

What is the estimated turnover for your current financial year?

SIGNED ON BEHALF OF BIDDER DATE :
POSITION NAME OF BIDDER
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

FORM S: FUNCTIONALITY CRITERIA AND POINTS CLAIMED BY BIDDER

A Bid will not be evaluated further of it fails to meet the minimum threshold of total 70 points out of
maximum 100 points for functionality as prescribed in the following tables:

Category Functional Criteria Point_s Holile glaimed
Allocation by Bidder
1 Experience of the bidder 50
2 Key personnel qualifications and experience 40
3 List of Plant 10
TOTAL 100
CATEGORY 1: Experience of the Bidder
TARGETED GOALS o BID MINIMUM POINTS
Contractor has successfully completed similar CLAIMED BY
. . GOAL POINTS
and comparative projects BIDDER
Bidder has submitted no information or inadequate 0
information to determine scoring levels
Bidder has successfully completed at least 1 project in
upgrading/refurbishment/construction of wastewater 10
treatment works/ water treatment works/ pump station
Bidder has successfully completed at least 2 projects in
upgrading/refurbishment/construction of wastewater 20
treatment works/ water treatment works/ pump station 20

Bidder has successfully completed at least 3 projects in
upgrading/refurbishment/construction of wastewaters 30
treatment works/ water treatment works/ pump station

Bidder has successfully completed at least 4 projects in
upgrading/refurbishment/construction of wastewater 40
treatment works/ water treatment works/ pump station

Bidder has successfully completed at least 5 projects in
upgrading/refurbishment/construction of wastewater 50
treatment works/ water treatment works/ pump station

The Bidder must submit proof o successfully completed similar and comparative projects,
i.e. construction works (Copies of Appointment Letters and Completion Certificates must be
attached).
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

CATEGORY 2: Key personnel qualifications and experience

The Bidder must submit Proposed Team Structure, identifying Site Agent, Site Foreman and Safety
Officer as key personnel (Copies of CV’s, certified copy of Identity document and certified copies of
certificates must be attached).

POINTS
KEY- POINTS TOTAL
PERSONNEL LESCEIERBOSS ALLOCATION | POINTs | CLAIMED BY
BIDDER
No information or inadequate information
) X ) 0 0
submitted to determine scoring level
Contracts Manager with NQF Level 6 >
qualification in Civil Engineering
NQF Level 5 certificate in “Manage 1 5
Labour Intensive Construction” or similar
Contracts Contracts Manager with 1 — 5 years of >
Manager relevant construction experience
Contracts Manager with NQF Level 6 >
qualification in Civil Engineering
NQF Level 5 certificate in “Manage
4 .,, - 1 10
Labour Intensive Construction” or similar
Contracts Manager with more than 5 7
years of relevant construction experience
No information or inadequate information
) X ) 0 0
submitted to determine scoring level
Site Agent with NQF Level 6 qualification 2
in the Civil Engineering
NQF Level 5 certificate in “Manage
. .,, - 1 5
Labour Intensive Construction” or similar
Site Agent Site Ageqt with 1 - 4 years of relevant >
construction experience
Site Agent with NQF Level 6 qualification >
in Civil Engineering
NQF Level 5 certificate in “Manage
4 e - 1 10
Labour Intensive Construction” or similar
Site Agent with more than 4 years of 7
relevant construction experience
No information or inadequate information
. X ) 0 0
submitted to determine scoring level
Site Foreman with NQF Level 4 2
qualification
Site Foreman NQF L.evel 4 cerhﬂqatti in Apply Labour 1 5
Intensive Construction” or similar
Site Foreman with 1 — 3 years of relevant 5
construction experience
Site Foreman with NQF Level 4
. 2 10
qualification
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

POINTS
KEY- POINTS TOTAL
PERSONNEL TARGETED GOALS ALLOCATION | POINTS | CLAIMED BY
BIDDER
NQF Level 4 certificate in “Apply Labour 1
Intensive Construction” or similar
Site Foreman with more than 3 years of 7
relevant construction experience
No information or inadequate information
) X ) 0 0

submitted to determine scoring level
Safety officer with NQF Level 6 >
qualification in Health and Safety 5

Safety officer Safety oﬁ_lcer with 1 — 3 years of relevant 3
construction experience
Safety officer with NQF Level 6 2
qualification in Health and Safety 10
Safety officer with more than 3 years of 8
relevant construction experience

CATEGORY 3: List of plant

Bidders are expected to have the following minimum plant: Excavator, TLB, Tipper Truck and LDV
(Registration documents of plant owned or letter of intent to rent the relevant plant with
registration documents must be attached)

TARGETED GOALS POINTS ALLOCATIONS POINTS CLAIMED BY
BIDDER
No relevant documents attached 0
Excavator 2
Grader 2
TLB 2
2x Tipper Trucks 2
2x LDV 2
Bid Evaluation Points
. No of Points
Description 33;::::., : :
Maximum Claimed
Bid Amount (VAT Inclusive) — From Pricing Data C1.1
Price Points { 80 x (1 - Pt— PM/Pm)} 80
Specific Goals (See Tender Data) T2.2 20
Total Points 100
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SIGNED ON BEHALF OF BIDDER DATE :

POSITION NAME OF BIDDER
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

FORM T: SCHEDULE OF LABOUR CONTENT

The tenderer must complete a standard table reflecting the labour force anticipated to be employed

on this contract, including labour employed by sub-contractors. The Specified target value is 5%

) Minimum Wage Rate Total Wage Cost
Type of Labour Man-Days per unit (Excl VAT)

Permanent Staff

Temporary Staff

SMME/HDESs Labour

Total

Percentage

Notes to Tenderer:
(1) Labour is defined as hourly paid personnel
(2) The penalty for non-compliance during the contract or fraudulent disclosure is discussed in

the contract data.

SIGNED ON BEHALF OF BIDDER DATE :
POSITION NAME OF BIDDER
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444

UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

PART C1

PART C2

PART C3

PART C4

PART C5

PART 2: THE CONTRACT

AGREEMENTS AND CONTRACT DATA

C1.1
C1.2
C1.3
C1.4
C15

Form of Offer and Acceptance

Contract Data (Part 2: Data provided by the Contractor)
Form of Guarantee

Guarantee Cash Deposit

Health and Safety Agreement

PRICING DATA

C2.1
Cc2.2

Pricing Instruction
Bill of Quantities

SCOPE OF WORK

C3.1
C3.2
C3.3
C3.4
C3.5
C3.6

Description of the Works
Engineering
Procurement
Construction
Management

Annexures

SITE INFORMATION

C4.1

Locality Plan

DRAWINGS
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444

UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

C1.1
C1.2
C1.3
C14
C1.5

C1 AGREEMENTS AND CONTRACT DATA

Form of Offer and Acceptance

Contract Data (Part 2: Data provided by the Contractor)
Form of Guarantee

Guarantee Cash Deposit

Health and Safety Agreement
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

C1.1 FORM OF OFFER AND ACCEPTANCE

OFFER
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract in respect of the following works:

PROJECT NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT
WORKS (WARD 9)

The Bidder, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer
has accepted the Conditions of Tender.

By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the Conditions of
Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES, INCLUSIVE OF VALUE ADDED TAX IS

.................................................... Rand (inwords); R ..............cccoeivvveene... (in figures).
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document to the Bidder before the end of the period

of validity stated in the Tender Data, whereupon the Bidder becomes the party named as the
Contractor in the Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the Bidder

(Name and address of organisation)

Name & Signature of Witness

Name Date
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Bidder’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the
Bidder’s Offer shall form an agreement between the Employer and the Bidder upon the terms and
conditions contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
Part 1 Agreements and Contract Data (which includes this Agreement)
Part 2 Pricing Data
Part 3 Scope of Work
Part 4 Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1
to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by
the Bidder and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or
deviations from said documents are valid unless contained in this Schedule, which must be duly
signed by the authorised representative(s) of both parties.

The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer's agent (whose details are given in the
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data
at or just after the date this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Bidder receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Bidder (now Contractor) within five days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement,
this Agreement shall constitute a binding contract between the parties.

Signature(s)

Name(s)

Capacity

For the Employer

(Name and address of organisation)

Name & Signature of Witness
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SCHEDULE OF DEVIATIONS

Notes:

Subject

Subject

Subject

Subject

Subject

The extent of deviations from the tender documents issued by the Employer prior to
the tender closing date is limited to those permitted in terms of the Conditions of
Tender.

A Bidder’s covering letter shall not be included in the final contract document. Should
any matter in such letter, which constitutes a deviation as aforesaid become the
subject of agreements reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the tender documents and which it is agreed
by the Parties becomes an obligation of the contract, shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements
and recorded here, shall also be incorporated into the final draft of the Contract.
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the Offer agreed by
the Bidder and the Employer during this process of Offer and Acceptance. It is expressly agreed that
no other matter whether in writing, oral communication or implied during the period between the
issue of the tender documents and the receipt by the Bidder of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

Signature(s)

Name(s)

Capacity

For the Bidder

(Name and address of organisation)

Name & Signature of Witness

Name Date

FOR THE EMPLOYER

Signature(s)

Name(s)

Capacity

For the Employer

(Name and address of organisation)

Name & Signature of Witness

Name Date

85

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

C1.2 CONTRACT DATA

CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works Third
Edition (2015), published by the South African Institute of Civil Engineers, is applicable to this
contract and is obtainable from www.saice.org.za .

Copies of these Conditions of Contract may also be obtained from the South African Institute of Civil
Engineers. SAICE House, Block 19, Thornhill Office Park, 94 Bekker Road, Vorna Valley, Midrand,
1686. Tel: (011) 805 5947/ 48/ 53.

CONTRACT SPECIFIC DATA
The following contract-specific data are applicable to this contract:

Part 1: Data Provided by the Employer

Compulsory Data:

Clause Description

Clause 1.1.1.5 of the GCC is replaced by the following: The “Commencement date” shall be

1.1.1.5 the date the site is handed over to the Contractor.

The Defects Liability Period is Twelve (12) months from the date of issuing a completion

11113 certificate.

1.1.1.14 The time for achieving Practical Completion is Eleven (11) months.

1.1.1.15 | The Employer is the Bela-Bela Local Municipality.

1.1.1.16 | The Engineer is AES CONSULTING

1.1.1.26 Pricing Strategy is Re-measurable Contract.

The Employer’s address for receipt of communication is:

Physical Address Postal Address
59 Chris Hani Drive Private Bag x 1609
Bela-Bela Bela-Bela

1242 0480 0480

Tel no: 014 736 8000
Fax no: N/A
e-mail: MojelaM@belabela.gov.za

The engineer’s address is:

Physical Address & Postal Address
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

Clause

Description

AES CONSULTING

125 Marshall Street, Polokwane
P.O Box 15439

Fauna Park

0699

Tel No: 0112444711
Contact person: Henry Ukama
e-mail: henry@aesconsulting.co.za

1.3.3

The language of the Contract and for written communications is English

3.2.3

The Engineer shall obtain specific approval from the Employer before executing any of his
functions or duties according to the following Clauses of the General Condition of Contract:

1. New Clause 3.2.3.1 “For expenditure on the Contract to exceed the Contract Price”;
2. Existing Clauses:
3.21 - Nomination of person as Engineer's Representative.
5.6 - Approval of the programme
5.7.2 - Work at night as well as by day
5.8 - Non-working times
512 - Granting of extension of time excluding Clause 5.12.2.2
(Abnormal climatic conditions)
5.13 - Reduction of penalty for delay.
5.14.2 - The issue of a Certificate of Practical Completion.
5.14.4 - The issue of a Certificate of Completion.
5.16.1 - The issue of a Final Approval Certificate.
6.3 - Variations in respect of Variations which are not small
(R 20 000)
6.6 - Instruction to expend on Provisional and Prime Cost Sums
6.11 - Adjustment of General Items & Approval of Claims
8.2.2.2 - Order to repair and make good damage arising from any
"excepted" risk.

3.24

Occupational Health, Safety & Wellness Sub Directorate — Public Health and the duly
appointed H&S Officials has been appointed as Client Agents on this contract, in terms of
Clause 4(5) of the Construction Regulations, 2003 as promulgated in terms of Section 43 of the
Occupational Health and Safety Act, 1993. The Principal Contractor shall perform a
preliminary assessment of the project generated H&S plan and submit such to Occupational
Health, Safety & Wellness Sub Directorate — Public Health for legal compliance reassessment
& verification / approval prior to any works commencing. The duly appointed H&S Officials will
be responsible for further monitoring and the auditing of the approved H&S plan for legal
compliance.

4.3.1

Add the following to the clause:

“For conventional construction works the Basic Conditions of Employment Act of 1997 (Act No
75 of 1997) shall apply and the minimum employment conditions which will apply shall be
guided by the latest Sectorial Determination: Civil & mechanical Engineering Sector published
from time to time.
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

Clause

Description

Compliance with the National Environmental Management Act (NEMA), Act 107 of 1998.

Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) as per Government Notice
R63 of 25 January 2002, shall apply to works described in the Scope of Work as being labour
intensive and which are undertaken by unskilled or semi-skilled workers.”

“The Contractor shall comply with the Occupational Health and Safety Specification prepared
by the Employer in terms of the Construction Regulations, 2003 promulgated in terms of
Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall before
commencement of the Works or any part thereof, be in the possession of an approved Health
and Safety Plan.”

4.5

Add the following new sub-clauses:

4.5.5 On the request of the Contractor, the Employer may, at his sole discretion, provide a
support service to the Contractor in the giving of notices and in obtaining requisite
consents, permissions and permits.

4.5.6 On the request of the Contractor and certified by the Engineer as payable by the
Contractor, the Employer may, in his sole discretion, advance funds to the Contractor
in the form of a cheque in favour of the relevant institution or body, to facilitate the
Contractor in complying with the provisions of this Clause.

The Contractor shall provide proof to the Engineer of all payments effected by him.

The Employer will deduct the sums advanced by the Employer and adjusted in
accordance with the Contract Price Adjustment Formula or other rise-and-fall provision
applicable to the Contract, from future payment certificates of the Contractor, if such
sums are payable by the Contractor in the ordinary course of his business.

The Employer will not advance funds in respect of cyclic sums payable by the
Contractor in the ordinary course of his business.

4.11.3

Add the following to Clause 4.11:

Notwithstanding the wording of this Clause, on request of the Contractor the Employer may at
his sole discretion, provide trade-skills training to the Contractor’'s employees to improve their
competency and efficiency commensurate with the requirements of the Works.

5.3.1

The Contractor is required, within 14 days before Commencement Date, to submit the
documents listed below to the Engineer for his approval.

Proof of Joint Venture Bank Account and registration with the South African Revenue
Services (SARS)

Where applicable, the Joint Venture entity (Contractor) shall deliver proof of a joint venture
bank account and registration with SARS for VAT and other applicable Taxes.

Health and Safety Plan
The Contractor shall deliver his health and safety plan, in terms of Clause 5(1) of the
Construction Regulations (07 February 2014).
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Clause

Description

Initial Programme
The Contractor shall deliver his Initial Programme of work in terms of Clause 5.6

Security

Submit a guarantee of an Insurance Company or Bank to be jointly and severally bound with
the Contractor for an amount equal to 10% of the Contract Price. The wording of the Guarantee
shall be identical to the pro forma provided in this Bid Document or Surety of 10% of the value
of the works from the first payment certificate upon application and approval.

Insurance
Submit copies of receipts of registration, or payment for the premiums for the following
insurances, as required by the new Clause 8.6 in this Contact Data.

(a)  Proof of registration with the Department of Labour as an Employer, in terms of the
Compensation for Occupational Injuries and Diseases Act 1993, as amended

(b) Insurance on an all risks basis for construction plant, equipment and other things (except
those intended to incorporation into the works) brought onto the site to the full value of
such construction plant, equipment and other things.

(c) Where the Contract involves manufacturing and/or fabrication of the works or part
thereof at premises other than the site, the Contractor shall satisfy the Employer that all
materials and equipment for incorporation in the works are adequately insured during
manufacture and/or fabrication. In the event of the Employer having an insurable
interest in such works during manufacture or fabrication, then such interest shall be
noted by endorsement to the Contractor’s Policies of Insurance.

(d)  Imported equipment or component parts or materials to be supplied in terms of this
Contract which require any process of assembly or finishing in South Africa prior to
delivery to the site are to be insured by the Contractor up to the commencement of
transit to site of the assembled or finished equipment, component parts or materials,
unless special arrangements are made with the Employer.

These insurances shall be maintained in force for the duration of the Contract, including any
Defects Liability Period and in respect of Sub-Contractors, the Contractor shall be deemed to
have complied with the provisions of the requirements relating to insurance by ensuring that the
Sub-Contractors have affected such insurance.

5.8.1

The special non-working days are all Gazetted Public Holidays falling outside the year-end
break, and the year-end break commencing on 15 December 2026 and ends on 11
January 2027.

512.2.2

Add the following to sub-clause 5.12.2.2:

“Normal rainfall” is not regarded as “abnormal climatic conditions” which entitles the
Contractor to extension of time. Allowance for normal rainfall shall be deemed to have been
made in his offered rates, prices and programme. Extension of time for abnormal rainfall will be
handled according to the formula below:

Vv = (Nw-Nn) + (Rw—Rn)/ X
Where:
\% = Extension of time in calendar days in respect of the calendar month

under consideration.
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Clause

Description

Nw = Actual number of days during the calendar month on which a
rainfall of Y mm or more has been recorded.

Nn = Average number of days, as derived from existing rainfall
records, on which a rainfall of Y mm or more has been recorded for the
calendar month.

Rw = Actual rainfall in mm recorded for the calendar month under
consideration.

Rn = Average rainfall in mm for the calendar month as derived from existing
rainfall records.

The factor (Nw - Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall exceeds Y mm. The factor

(Rw - Rn) / X shall be considered to represent a fair allowance for variations from the average
in the number of days during which the rainfall did not exceed Y mm, but wet conditions
prevented or disrupted work.

For the purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in
the Appendix and/or the Specifications.

The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total be negative the time for completion shall not be reduced.

Extension of time for part of a month shall be calculated using pro rata values of Nn and Rn.

This formula does not take account of flood damage which could cause further or concurrent
delays and will be treated separately as far as extension of time is concerned".

The values of X, Y, Nn and Rn to be used in above-mentioned formula are as follows:
X=10mm &Y =4 mm
Source of Information: Weather Bureau, Department of Environment Affairs
RAINFALL STATION: BELA-BELA
e Add the following to sub-clause 5.12.2.4:
“Any disruption of labour on a regional or national level due to political unrest, organized mass
action or related incidents which is considered to be beyond the Contractor’'s Control. Any

strike within the confines of the Contractor’'s company, which may affect this project, will be
deemed to be within the Contractor’s control”.

5.13.1

The Penalty for delay to achieve completion by the due completion date is 0.025% of the
contract price per calendar day

5.16.3

The latent defect liability period is 60 months.
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Clause Description
All variations shall be in writing, confirmed by the Contractor and finally approved by the
6.3 Employer. The Contractor shall not perform any variation work until written approval is issued
from the Employer.
6.8.2 No price adjustments
6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%.
6.10.3 The limit of retention money is 10% on interim payment certificates up to a maximum of 10% of
o the contract sum.
86.1.12 The value of plant and materials supplied by the Employer to be included in the insurance sum
T is Nil.
86.13 The limit of indemnity for liability insurance is R20 000 000.00 and must be submitted prior to
T commencement of works
8.6.5 The insurance shall be undertaken with an insurance company registered in South Africa.
10.5.1 Disputes are to be referred to mediation.
10.7.1 Disputes are to be referred for final settlement to arbitration.
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Additional Data:

Clause

Description

1.1.1.2

“Definitions”
Add the following new sub-clause 1.1.1.2:

“For this Contract “Schedule of Quantities” will have the same meaning as “Bill of Quantities” and
will form part of the Pricing Data as defined in the General Conditions of Contract.”

1.1.1.35

“Definitions”
Add the following new sub-clause 1.1.1.35:

“Drawings” means all drawings, calculations and technical information forming part of the
Contract Documents and any modifications thereof or additions thereto from time to time
approved in writing by the Engineer or delivered to the Contractor by the Engineer.

1.2.1

“Interpretations”
Add the following new sub-clauses:

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it being during
office hours or otherwise.

1.2.1.4 Posted to the Contractor’s address and delivered by the postal authorities.

1.2.1.5 Delivered by a courier service and signed for by the recipient or his representative.”

1.3.7

“General Provisions”
Add the following new sub-clause 1.3.7:

The copyright in all documents, drawing and records (prepared by the Engineer) related in any
manner to the Works shall vest in the Employer or the Engineer or both (according to the details
of the Contract that has been entered into by the Engineer and the Employer for the Works), and
the Contractor shall not furnish any information in connection with the Works to any person or
organization without the prior approval of the Employer to this effect.

“Extent of obligations and liability”
Add the following to the clauses:

The Contractor shall provide the following to the Engineer for retention by the Employer or his
assignee in respect of all works designed by the Contractor:

4.1.21 A Certificate of Stability of the Works signed by a registered Professional Engineer
confirming that all such works have been designed in accordance with the appropriate
codes of practice.

4.1.2.2 Proof of registration and of adequate and current professional indemnity insurance
cover held by the designer(s).

4.1.2.3 Design calculations should the Engineer request a copy thereof.

4.1.2.4 Engineering drawings and workshop details (both signed by the relevant professional
engineer), in order to allow the Engineer to compare the design with the specified
requirements and to record any comments he may have with respect thereto.

4.1.2.5 “As-Built” drawings in PDF or DWG electronic format after completion of the Works.

The Contractor shall be responsible for the design of the Temporary Works.

4.5

“Notices and fees”
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Clause Description
Clause 4.5.4: Contractor to be compensated
The fees, taxes, levies and other charges to be paid by the Contractor in terms of sub-clause 4.5
will not be refunded by the Employer. The cost thereof shall be deemed to be included in the
prices offered for relevant items in the Bill of Quantities.
5.12.2.4 |“Extension of time for Practical Completion”
Add the following new sub-clause 5.12.2.4:
Any disruption of labour on a regional or national level due to political unrest, organized mass
action or related incidents which is considered to be beyond the Contractor’'s Control. Any strike
within the confines of the Contractor’'s company, which may affect this project, will be deemed to
be within the Contractor’s control.
5.12.3 “Extension of tie for Practical Completion”
Add the following additional sub-clause:
Any additional statutory holidays proclaimed after the closing date of Bids over and above the
statutory holidays which existed at the time of Bidding.
In the case of an additional public holiday declared by the State President, a claim for the cost
of temporary or hourly-paid workers who would have been actively engaged in the construction
work had the day not been declared a public holiday, will be considered by the Employer. Except
for proven extra cost, claims for standing time of plant and equipment will not be considered as
the cost thereof is deemed to be included in the Contractor’s provisional and general items.
6.10.4 “Delivery, dissatisfaction with and payment of payment certificate”
Add the following additional sub-clause:
Notwithstanding the above, the Engineer shall be empowered to withhold the delivery of the
payment certificate until the Contractor has complied with his obligations to report in terms of
Clause 4.10.2 and as described in the Scope of Work.”
9.2.1.3 “Termination by Employer”
Add the following new sub-clauses:
9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement
process or the execution of the contract.
9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the
procurement process or in the execution of the contract that benefitted the
Contractor.”
10.1.1.1 “Contractor’s claims”

Add the following new sub-clause:

10.1.1.1.5 Discussions of claims during site meetings and minutes of such discussions shall
not be regarded as a claim or notice by the Contractor of his intention to make a
claim unless it is supported by a written submission in terms of Clause 10.1.1.1.

93

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

Part 2: Data Provided by the Contractor

Clause Description
1.1.1.9 The name of the Contractor is:
1.21.2 The Contractor’s address for receipt of communication is:
Physical Address: Postal Address:
Tel N0 oo
Fax NO: o
e-mail: ..o

1.1.1.14 The time for achieving Practical Completion as set out in the Scope of Works are

6.2.1 The security provided by the company should be one of the following:

Contractor’s choice
Type of Security indicate
“YES” Or “NO”

Cash deposit of 10% of the Contract Sum plus Retention of 10% of
the value of the Works

Performance guarantee of 10% of the Contract Sum plus Retention
of 10% of the value of the Works

Deduction of 10% of the contract price from the Contractor’s first
payment certificate plus Retention of 10% of the value of the works

Note: Value Added Tax is included in the Contract Sum for calculating the percentages.

6.5.1.2.3 | The percentage allowance to cover overhead charges on day work is
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C1.3 FORM OF GUARANTEE

HE R E A S e ettt et e e e ettt e e et e e e e e e et e e e e e e te e e eanaeee e e anraeeean
A e ——————
(Hereinafter referred to as "the Employer")
entered into, on the ........... Day of ..o 20, At
A CONtraCt With e e e e
= TP

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of suretyship for the due and faithful fulfilment of such Contract by the Contractor.

AND WHEREAS ... .ottt e et e e e ettt e e e e s e e e e st e eeeaseeaaeansaeaeeannnnne s e e e en e e es
Has/have at the request of the Contractor, agreed to give such security.

NOW THEREFORE WE, .....ooiiiiiii ettt ettt e ettt e e e e e e et e e e e e e e e e e a e e e e e

do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors
to the Employer under renunciation of the benefits of division and exclusion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions.

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to
act in any manner authorised and/or contemplated by the terms of the said contract, and/or
to agree to any modifications, variations, alterations, directions or extensions of the Due
Completion Date of the Works under the said Contract, and that its rights under this
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of
any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the Due Completion Date which the Employer may make, give,
concede or agree to under the said Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held by it,
and to give time to or compound or make any other arrangement with the Contractor.

3. This guarantee shall remain in full force and effect until the issue of the Certificate of
Completion in terms of the Contract, unless we are advised in writing by the Employer before
the issue of the said Certificate of his intention to institute claims, and the particulars thereof,
in which event this guarantee shall remain in full force and effect until all such claims have
been paid or liquidated.

4. Ouir total liability hereunder shall not exceed the sum of (R...............oooiiiinn. )-
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5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at
IN WITNESS WHEREOF, this guarantee has been executed by us at ............cccooiiis on
this................ day of .o 20.......

As witnesses:

T Signature.........cceeeeeeii
2 Duly authorised to
sign on behalf of ...
Address
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C1.4 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY
ACT, 1993 (ACT NO 85 OF 1993)

THIS AGREEMENT made at

on this the day of in the year

between THE BELA-BELA LOCAL MUNICIPALITY (hereinafter called "the

Employer") of the one part, herein represented by

in his capacity as and

(herein after called "the Mandatory") of the other part, herein represented by

in his capacity as

WHEREAS the Employer is desirous that certain works be constructed, viz,

BID NO: 9/3/1/444

UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to
this Contract.

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a
written notice from the Employer or Engineer requiring him to commence the execution of the
Works, to either.

(a) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the General
Conditions of Contract (hereinafter referred to as "the GCC"),

(b) the date of termination of the Contract in terms of Clauses 9.10f the GCC.
3 The Mandatory declares himself to be conversant with the following:
(a) Allthe requirements, regulations and standards of the Occupational Health and Safety Act

(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and
with special reference to the following Sections of The Act:
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(i) Section8 : General duties of Employers to their employees.

(i) Section9 : General duties of Employers and self-employed persons to
persons other than employees.

(iii)  Section 37 : Acts or omissions by employees or mandatories, and

(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement.

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all
his Sub-Contractors.

4 In addition to the requirements of Clause 8 of the GCC and all relevant requirements of the
above-mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this
Contract and to operate and utilise all machinery, plant and equipment in accordance with the
Act.

5 The Mandatory is responsible for the compliance with the Act by all his Sub-Contractors, whether
or not selected and/or approved by the Employer.

6 The Mandatory warrants that all his and his Sub-Contractors' workmen are covered in terms
of the Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall
remain in force whilst any such workmen are present on site. A valid letter of good standing
from the Compensation Commissioner to this effect must be produced to the Employer upon
signature of the agreement.

7 The Mandatory undertakes to ensure that he and/or Sub-Contractors and/or their respective
Employers will at all times comply with the following conditions:

(@) The Mandatory shall assume the responsibility in terms of Section 16.1 of the
Occupational Health and Safety Act. The Mandatory shall not delegate any duty in terms
of Section 16.2 of this Act without the prior written approval of the Employer. If the
Mandatory obtains such approval and delegates any duty in terms of section 16.2 a copy
of such written delegation shall immediately be forwarded to the Employer.

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by
the Mandatory to the Department of Labour as well as to the Employer. The Employer
will further be provided with copies of all written documentation relating to any incident.

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in
terms of section 32 of the Occupational Health and Safety Act into any incident involving
the Mandatory and/or his employees and/or his Sub-Contractors.

In witness thereof, the parties hereto have set their signatures hereon in the presence of the
subscribing witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:

WITNESS 1 ... NAME 1

SIGNED FOR AND ON BEHALF OF THE MANDATORY:

WITNESS T e, NAME T et
(IN CAPITALS)
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BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444
UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

C2 PRICING DATA

C2.1  Pricing Instruction
C2.2 Bill of Quantities

99

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444
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C2.1 PRICING INSTRUCTIONS

100

Contractor

Witness 1

Witness 2 Employer

Witness 1

Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

Cc2.1

10.

11.

PRICING INSTRUCTIONS

The General Conditions of Contract, the Contract Data and the Drawings shall be read in
conjunction with the Bill of Quantities.

a. The Schedule comprises items covering the Contractor's profit and costs of general
liabilities and of the construction of temporary and permanent Works.

b. Although the Bidder is at liberty to insert a rate of his own choosing for each item in the
Schedule, his attention is drawn to the fact that the Contractor has the right, under various
circumstances, to payment for additional works carried out and that the Engineer is obliged
to base his assessment of the payment to be paid for such additional work on the rates
inserted in the Schedule by the Contractor.

c. Clause 8 of each Standardized Specification and the measurement and payment clause
of each Particular Specification, read together with the relevant clause of the Project
Specification, set out what ancillary or associated activities are included in the rate for the
operations specified.

Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance has been made for waste.

The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive
prices to the Employer for the work described under the several items. The prices and rates
shall be exclusive of Value Added Tax. Such prices shall cover all costs and expenses that
may be required in and for the construction of the work described, and shall cover the cost of
all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based.

A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities.

In the event of the Bidder failing to price any item it will be held that the Bidder has made
adequate allowance under other items for all labour, material and costs required for the
execution, not only of the quantum of work covered by the unpriced item but also for any
increase in the said quantum which may have to be undertaken during the course of the
Contract.

The quantities set out in the schedule of quantities are only approximate quantities. The
quantities of work finally accepted and certified for payment, and not the quantities given in the
schedule of quantities, will be used to determine payments to the Contractor.

An amount or rate shall be entered against each item in the Bill of Quantities, whether or not
quantities are stated. An item against which no amount or rate is entered will be considered
to be covered by the other amounts or rates in the Bill.

The Bidder shall also fill in a rate against the items where the words "rate only" appear in the
amount column. Although no work is foreseen under these items and no quantities are
consequently given in the quantity column, the bided rates shall apply should work under these
items actually be required.

Should the Bidder group a number of items together and bid one sum for such group of items,
the single bided sum shall apply to that group of items and not to each individual item, or should
he indicate against any item that full compensation for such item has been included in another
item, the rate for the item included in another item shall be deemed to be nil.

The bidder’s rates, prices and sums shall, subject only to the provisions of the Conditions of

Contract, remain valid irrespective of any change in the quantities during the execution of the
Contract.
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12.

13.

14.

15.

16.

17.

14.

The quantities of work as measured and accepted and certified for payment in accordance with
the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used
to determine payments to the Contractor. The validity of the Contract shall in no way be
affected by differences between the quantities in the Bill of Quantities and the quantities
certified for payment.

Ordering of materials are not to be based on the Bill of Quantities, but only on information
issued for construction purposes.

Those parts of the works to be constructed using labour-intensive methods are marked in the
bill of quantities with the letters LI either in a separate column or as a prefix or suffix against
every item so designated. The works, or parts of the works so designated are to be constructed
using labour-intensive methods only. The use of plant to provide such works, other than plant
specifically provided for in the scope of work, is a deviation from the contract. The items marked
with the letters LI are not necessarily an exhaustive list of all the activities which must be done
by hand and this clause does not over-ride any of the requirements in the generic labour-
intensive specification in the Scope of Works.

Where minimum labour intensity is specified in the design, the Bidder is expected to use their
initiative to identify additional activities that can be done labour-intensively in order to comply
with the set minimum labour intensity targets.

Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done
labour-intensively will not be condoned and any works so constructed will not be certified for
payment. Any non-payment for such works shall not relieve the Contractor in any way from his
obligations either in contract or in delict

The Contractor's payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractor chooses to delay
submitting payment invoices, labour returns shall still be submitted as per frequency and
timeframes stipulated by the Employer. The contractor's invoices shall not be paid until all
pending labour information has been submitted. The client may institute a penalty relating to
outstanding labour information.

The following information shall be maintained on site and submitted in electronic/hard copy
formats:

Certified ID copies of all locally employed labour

Signed Contracts between the employer and the EPWP Participants

Attendance Registers for the EPWP Participants

Proof of Payment of EPWP Employees

Monthly Reporting Template as per EPWP requirements

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit : The unit of measurement for each item of work as defined in the
Standardized, Project or Particular Specifications

Quantity The number of units of work for each item

Rate : The payment per unit of work at which the Bidder bids to do the work

Amount The quantity of an item multiplied by the bided rate of the (same) item
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Sum : An amount bided for an item, the extent of which is described in the Bill of
Quantities, the Specifications or elsewhere, but of which the quantity of work
is not measured in units

15. The units of measurement indicated in the Bill of Quantities are metric units. The following
abbreviations may appear in the Bill of Quantities:

mm = millimetre

m = metre

km = kilometre

km-pass = kilometre-pass

m? = square metre
m3-pass = square metre-pass
ha = hectare

m?3 = cubic metre

m3-km = cubic metre-kilometre
kw = kilowatt

kN = kilonewton

kg = kilogram

t = ton (1 000 kg)

% = per cent

MN = meganewton
MN-m = meganewton-metre
PC Sum = Prime Cost Sum
Prov Sum = Provisional Sum
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BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444

UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

C2.2 BILL OF QUANTITIES
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 1: PRELIMINARIES

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION NO.1

BILL NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND
PRELIMINARIES

The General Conditions of Contract for
Construction Works (GCC) Third Edition
of 2015 shall be the applicable
agreement

8.3

FIXED-CHARGE ITEMS

8.3.1

Contractual Requirements

SUM

8.3.2

Establish Facilities on the Site:

a) Facilities for Engineer (SABS 1 AB)

Site Office with air conditioning facilities

No

Carport

No

Project name board

No

b) Facilities for Contractor

Offices and storage sheds

SUM

Workshops

SUM

Ablution and latrine facilities

SUM

Tools and equipment

SUM

Water supplies, electric power and
communications

SUM

10

Dealing with water, dewatering of
excavations (Subclause 5.5)

SUM

11

Access (Subclause 5.8)

SUM
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO REF
12 Plant mobilisation SUM | 1
13 8.3.4 Remove Engineer's and Contractor's | SUM | 1
site establishment on completion
8.4 TIME-RELATED ITEMS
14 8.4.1 Contractual Requirements SUM | 1
8.4.2 Operate and maintain facilities on the
Site:
8.4.2.1 a) Facilities for Engineer for duration of
construction (SABS 1 AB)
15 One survey assistants Mnth | 11
8.4.2.2 b) Facilities for Contractor for duration of
construction, except where otherwise
stated
16 Offices and storage sheds Mnth | 11
17 Workshops Mnth | 11
18 Living accommodation (Security) Mnth | 11
19 Ablution and latrine facilities Mnth | 11
20 Tools and equipment Mnth | 11
21 Water supplies, electric power and | Mnth | 11
communications
22 Dealing with water in trenches Mnth | 11
23 Access Mnth | 11
24 Supervision and overhead costs Mnth | 11
25 Company and head office overhead | Mnth | 11
costs
OCCUPATIONAL HEALTH AND
SAFETY ACT
26 Compliance with Occupational Health | SUM | 1
and Safety Plan
ENVIRONMENTAL MANAGEMENT
PLAN
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO REF
27 Compliance with Environmental | SUM | 1
Management
SUMS STATED PROVISIONALLY BY
ENGINEER
28 Control testing to be carried out by an | Mnth | 11 2000 R 22 000,00
approved independent laboratory
[Provisional Sum]
29 Alterations to existing services by | ltem 1 150 000,00 R 150 000,00
bypassing the existing sump pump to
connect directly from sewer straight to
the ponds [Provisional Sum]
Land Survey Act
30 Search for survey beacons, bench | Item 1 30 000,00 R 30 000,00
marks, boundary pegs prior to
construction and expose on completion
of work [Provisional Sum]
31 Protect beacons, etc., located under | Item 1 10 000,00 R 10 000,00
item above and reposition or re-
establishment missing pegs as ordered,
by a Registered Independent Land
Surveyor on completion of works
[Provisional Sum]
Site supervision
32 Allowance for Community Liaison | Mnth | 11 5 500,00 R 60 500,00
Officer [Provisional Sum]
33 Resident  Engineer  Disbursement | Mnth | 11 1 000,00 R 11 000,00
(Travelling, Cellphone and Computer
Allowance, Printing, Documentation,
etc.) [Provisional Sum]
34 Percentage mark-up on the above items | %
32 - 37 for Contractor's overheads,
administration charges and profit
OCCUPATIONAL HEALTH AND
SAFETY ACT
35 Safety Officer Mnth | 11
ENVIRONMENTAL MANAGEMENT
PLAN
36 Environmental Control Officer Mnth | 11
8.8.4 EXISTING SERVICES
37 Hand excavation to expose existing | m3 15
services
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO REF
Temporary protection of the following
services:
38 Water pipes (up to 1000mm dia) m 20
39 Electrical cables (single or bundles) m 20
40 Sewer pipes m 20
41 Stormwater pipes m 20
TOTAL PRELIMINARIES
DAY WORKS
Personnel
Unskilled labourer hr
Semi-skilled labourer hr
Skilled labourer hr
Gang leader (Site agent) hr
Foreman hr
Construction equipment (specify size
and/or model number)
Motor grader hr
Vibratory roller hr
Front end loader hr
Excavator hr
Vehicles (specify size)
TLB (Pecker 4 x4 ) hr
Tipper truck (6 cubic) hr
Water truck (10kl) hr
Contractor's handling costs, profit and all
other charges in respect of the above
items
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 2: CONTROL ROOM BUILDING

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY | RATE

AMOUNT

SECTION 2

BILL NO 1

FOUNDATIONS (PROVISIONAL)

SANS
1200C

SITE CLEARANCE ETC

Site clearance (LI)

Digging up and removing rubbish, debris,
vegetation, hedges, shrubs and trees not
exceeding 200mm girth, bush, etc

m2

129

SANS
1200D

BULK EXCAVATIONS

Excavation in bulk

m3

194

TRENCH EXCAVATIONS

Excavation in compacted material not exceeding
2m deep

Trenches

m3

92

TRENCH EXCAVATIONS IN COMPACTED
MATERIAL

Excavations in compacted material not exceeding
2m deep

Thickening under surface beds etc

m3

33

Extra over excavation for excavating in:

8.3.2a

Soft rock

m3

8.3.2¢c

Hard rock

m3

SUNDRIES

Extra over all excavations for carting away
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
7 Surplus material from excavations and/or stock | m3 86
piles on site to a dumping site to be located by the
contractor
Risk of collapse of excavations
8 Sides of trench and hole excavations not | m2 229
exceeding 1,5m deep
Keeping excavations free of water
9 Keeping excavations free of water ltem | 1
FILLING ETC
Earthfilling with G6 material supplied by the
Contractor, compacted to 95% Mod AASHTO
density
10 Backfilling in creating platforms m3 125
Earth filling using suitable material obtained from
the excavations, imported and/or prescribed stock
piles on site, compacted to 97% Mod AASHTO
density
11 Backfilling to trenches, holes, etc m3 53
12 Under floors, steps, pavings, etc m3 33
Compaction of surfaces
13 Compaction of ground surface under floors etc | m2 320
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material
where necessary and compacting to 97% Mod
AASHTO density
SOIL POISONING (LI)
Soil insecticide in accordance with SANS 5859
14 To bottoms and sides of trenches etc m2 291
15 Under floors etc including forming and poisoning | m2 66
shallow furrows against foundation walls etc, filling
in furrows and ramming
TOTAL FOUNDATIONS
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE AMOUNT

SECTION 2

BILL NO 2

CONCRETE,
REINFORCEMENT

FORMWORK AND

SANS
1200 GB

REINFORCED CONCRETE

30Mpa/20mm concrete

In Strip footing

m3

18

Surface beds

m3

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cubes (Provisional)

Sets

84

FINISHING TOP SURFACES OF CONCRETE

Finishing top surfaces of concrete smooth with a
steel trowel

Surface beds, slabs, etc

m2

66

8.2.1

ROUGH FORMWORK
ACCURACY II)

(DEGREE OF

Rough formwork to sides

Edges, risers, ends and reveals not exceeding
300mm high or wide

m2

MOVEMENT JOINTS ETC

Expansion joints with 10mm soft board between
vertical concrete and/or brick surfaces

10mm Joints not exceeding 300mm high

43

8.2.4

REINFORCEMENT (CPAP Work Group No 114)

Mild steel reinforcement to structural concrete work
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

Various bar diameters

0,18

Fabric reinforcement

Type 311 fabric reinforcement in concrete surface
beds, slabs, etc. with 300mm wide side and end
laps (measured net)

m2

66

TOTAL CONCRETE

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2

BILL NO 3

MASONRY

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class 1 mortar

One brick walls

m2

115

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls

m2

62

One brick walls

m2

178

One brick walls in beamfilling

m2

12

One brick walls in gable walls

m2

One brick walls in fire walls

m2

FACE BRICKWORK

Face bricks delivered to site pointed with recessed
polished horizontal and vertical joints in
superstructure (Provisional)

Extra over brickwork in NFX bricks for face
brickwork

m2

185
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BRICKWORK SUNDRIES

Brickwork reinforcement

75mm Wide reinforcement built in horizontally

128

150mm Wide reinforcement built in horizontally

630

Prestressed fabricated lintels

10

110 x 75mm Lintels in lengths not exceeding 3m

14

Joint forming material in movement joints

11

10mm Fibre board built in vertically between brick
skins

m2

Brick-on-edge header course bands, copings, sills,
etc of approved face bricks, pointed with flush
recessed joints on all exposed faces

12

170mm Wide sills set sloping and slightly projecting

m2

Galvanised wire ties etc

13

4mm Diameter roof tie 2m girth bent double, with
one end built into brickwork and other end fixed to
timber

No

40

TOTAL MASONRY

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2

BILL NO 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS (LI)

One layer of 375 micron embossed damp proof
course

In walls

m2

15

Vertically between walls

m2
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
One layer of 250 micron green polythene
waterproof sheeting (SANS 952 - 1985 type C)
sealed at laps with PVC self adhesive tape
3 Under surface beds m2 66
TOTAL WATERPROOFING
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 2
BILL NO 5
ROOF COVERINGS ETC
TROUGHED METAL SHEETING AND
ACCESSORIES
Concealed fixed steel klip roof sheeting with
Chromadek Z200 colour coated finish outside and
galvanised inside
1 0,8mm Klip Roof sheeting with pitch not exceeding | m2 94
18 degrees fixed to timber purlins (purlins
measured elsewhere)
2 Ridge cappings not exceeding 500mm girth m 14
3 Rolled edges at verge m 11
SHEET METAL FLASHINGS, LININGS,
COPINGS, ETC
0,6mm Z275 spelter galvanised steel sheeting
4 Fascias and barge boards m 46
ROOF AND WALL INSULATION
Heavy industrial grade reinforce aluminium foil
faced bothsides sheeting
5 Insulation sheeting laid taut over purlins and fixed | m2 94
concurrent with roof covering with minimum
150mm stapled laps including galvanised steel
straining wires at not exceeding 400mm centres
and double-sided tape at edges where required
TOTAL ROOF COVERINGS
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2

BILL NO 6

CARPENTRY AND JOINERY

ROOFS, ETC

Sundry roof timbers

38 x 114mm Wall plate

28

50 x 76mm purlins including additional timber
supports at spliced joints

251

Sawn softwood grade 5

13 920 x 1 500mm high Bolted/plate nailed double
pitch roof truss members in lengths not exceeding
2,4m made of 38 x 152mm tie beam and 38 x
114mm truss members

No

20

EAVES, VERGES, ETC

Medium density plain fibre-cement flatsheets

12 x 225mm Fascias and barge boards, including
aluminium H-profile jointing strips

46

DOORS, ETC

Solid flush panel doors with hardwood veneer both
sides, and two hardwood egde strips, hung to steel
frames

44mm Door 813 x 2032mm high

No

44mm Timber door of 914 x 2125mm high
horizontal slated meranti door

No

40mm thick semi solid meranti single door

44mm Door 813 x 2032mm high

No

JOINERY SUNDRIES

Cupboards
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
8 L-shaped work station 4 221mm long and 2 500 x | No 1
700 x 900mm high overall comprising tops,
bottoms, sides, divisions, shelves, backs, filler
panels, brackets, ironmongery, finishes, 32mm
thick laminated surinno worktop, etc all as per
architect specification
9 Sink floor cupboard 2 000 x 600 x 902mm high with | No 1
1 350 x 535mm sink basin comprising, bottoms,
sides, divisions, shelves, backs, doors, etc (granite
top and sink elsewhere measured)as per architect
Granite Countertop
10 600mm wide 30mm thick counter top complete with | m 9
support work etc.
SHELVES
Purpose made shelf rack
11 600mm wide x 30mm thick laminated pine shelving | m 88
rack fixed to wall and including steel angle
brackets, bracing, etc
BUDGETARY ALLOWANCE
12 Provide the sum of R 10 000 (Ten Thousand | Item | 1 10 000,00 | R 10 000,00
Rands) for loose furniture
13 Attendance %
14 Profit %
TOTAL CARPENTRY AND JOINERY
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 2
BILLNO 7
CEILINGS, PARTITIONSAND ACCESS
FLOORING
CEILINGS, ETC
Insulation
1 125mm Insulation closely fitted and laid on top of | m2 66
brandering between roof timbers, etc
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SUSPENDED CEILINGS
12mm Suspended acoustic ceiling boards of 600 x
1200mm tiles on screw-up tee suspension grid
including hangers etc.
2 Ceilings suspended not exceeding 1m below | m2 43
timber roof trusses
7.9mm Gypsum plasterboard on screw-up tee
suspension grid including hangers etc, with tape
fixed over joints and the whole finished with
gypsum plaster trowelled to a smooth polished
surface
3 Ceilings suspended not exceeding 1m below | m2 14
timber roof trusses
4 Extra over ceiling for 750 x 750 x 4mm thick | No 2
pressed steel trap door, hinged to open 180
degrees onto ceiling
SUNDRIES
5 Shadow line trim plugged and screwed at centres | m 54
not exceeding 200mm (L)
TOTAL CEILINGS
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 2
BILL NO 8
FLOOR COVERINGS
Non abrasive floor paint of 1 - 2mm thick topcoat
matte finish with compressive strength >55mpa,
1 On floors m2 9
TOTAL FLOOR COVERINGS
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 2
BILL NO 9
IRONMONGERY
HINGES, BOLTS, ETC
Approved product
1 102 x 75 x 3mm brass butt hinge No 27
1.2mm Thick satin finished stainless steel plates
countersunk screwed along edges at not
exceeding 200mm centres
2 Satin chrome WC indicator bolt No 2
LOCKS
EN SUITE LOCKS
3 Four-lever lockset No 5
4 Two-lever door lockset complete with handles and | No 2
striking plate fixed to metal
5 Seven lever safe lockset No 1
CATCHES, CABIN HOOKS, ETC
6 Stainless steel hat and coat hook with rubber | No 8
buffer
BATHROOM FITTINGS
Approved product
7 Grade 304 1.5mm thick 18 satin stainless steel | No 2
toilet roll holders with spindle system, size 304 x
156 x 140.7mm deep for 2 rolls maximum 108mm
diameter, cylinder lock with standard key, plugged
and screwed to the wall with stainless
8 350 x 365 x 134 Diameter tear and dry paper towel | No 1
dispenser in stainless steel complete with screws,
locking key and all necessary accessories and
installed in accordance to manufacturers
specifications.
9 500ml Stainless steel manual soap dispenser No 4
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
10 Watertech chrome plated water brush set, size 155 | No 2
X 120 x375mm high.
11 Wall mounted medium size aquarius white plastic | No 3
waste bin
12 Wall mounted 190 x 320 x 600mm plastic sanitary | No 1
bin with capacity of 100 liners per pack
13 Stainless steel back grab rail 750mm long, plugged | No 2
14 Stainless steel side grab rail 900mm long, plugged | No 2
STEEL LOCKERS
Steel lockers with standard baked enamel finish
15 Steelwork single tier locker 305 x 450 x 1800mm | No 4
high, lockers to be joined together with nesting
rivets
PELMETS AND CURTAIN TRACKS
Vertical blinds
Approved vertical blinds with 127mm wide vanes,
46mm wide X 25mm high top rack powder coated
in white colour fixed to brickwork reveals with clips
16 Pressed steel pelmets 2 000mm high with recess | m 2
mounted, including single vertical blinds track with
8 blinds per metre, stops, brackets, returned ends,
etc
SUNDRIES
17 38mm Diameter rubber door stop plugged No 9
TOTAL IRONMONGERY
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Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2

BILL NO 10

METALWORK

PRESSED STEEL DOOR FRAMES

1,6mm Rebated frames suitable for one brick walls

Frame for door 813 x 2125mm high

No

1,6mm Rebated frames suitable for half brick walls

Frame for door 813 x 2125mm high

No

STEEL GATES, SCREENS, ETC

Burglar doors of 864 x 2125mm high

No

STEEL DOORS

877 x 2438 2mm Combination heavy duty steel
door

No

PURPOSE MADE ALUMINIUM WINDOWS

Anodised aluminium casement windows complete
with subframes, ironmongery, glass, sealing, etc
and fixing to brickwork or concrete

Window of 1 800 x 1 000mm high

No

Window type W1, 533 x 654mm high

No

Window type W16, 1022 x 654mm high

No

LOCKERS

Steelwork single tier locker 305 x 450 x 1800mm
high, lockers to be joined together with nesting
rivets

No

STAINLESS STEEL SHELVES

Purpose made shelf rack

600mm wide stainless steel shelving rack fixed to
wall and including steel angle brackets, bracing, etc

88

TOTAL METALWORK
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2

BILL NO 11

PLASTERING (LI)

SCREEDS

Screeds on concrete

75mm Thick on floors finished with a steel/wood

m2

66

INTERNAL PLASTER

Clean cracks out in plaster finish, wet thoroughly
and make good internal cement plaster

On walls

m2

351

On narrow widths

m2

On Concrete soffit

m2

TOTAL PLASTERING

ITEM

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2

BILL NO 12

TILING (LI)

WALL TILING

300 x 150mm Ceramic wall tiles fixed with adhesive
to plaster and flush pointed with tinted
waterproofing jointing compound

On walls

m2

156

On walls in isolated panels, splashbacks, etc

m2

FLOOR TILING
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
500 x 500 x 12mm Heavy duty Porcelain tiles fixed
with adhesive to plaster (plaster elsewhere) and
flush pointed with tinted grout
3 On floors m2 57
4 100mm Tile skirting m 112
Mosaic tiles (Allow a PC of R 800/m2 excluding
VAT) fixed with adhesive to screed and flush
pointed with tinted waterproof jointing compound
5 On floors in showers m2 2
SUNDRIES
6 Aluminium steel straight edge trim m 37
TOTAL TILING
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 2
BILL NO 13
PLUMBING AND DRAINAGE (PROVISIONAL)
RAINWATER DISPOSAL
0,8mm Chromadek sheet iron
1 125 x 125mm Chromadek eaves gutters m 48
2 Extra over for angles No 4
3 Extra over for outlet for 100 x 75mm pipe No 12
4 100 x 75mm Rainwater pipes m 38
5 Extra over for shoe No 12
SANITARY FITTINGS
Approved product
122
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
6 455 x 290mm Vitreous china wash hand basin | No 4
fitted on the vanity
7 Stainless steel double drop on sink, overall size | No 1
1200 x 535mm with two 343 x 410 x 169mm deep
bowl, fitted onto cupboards and (cupboard
elsewhere measured) including plumbing kit
8 Wall mounted urinal with top inlet, size 600 x 385 x | No 2
380mm, , fitted to wall with two hanger brackets,
complete with 38mm CP domical grating and CP
spreader (flushing valve elsewhere)
9 Shower cubicle No 2
10 Protea Paraplegic white vitreous china floor | No 2
mounted paraplegic washdown suite (product code
750200) comprising 90° outlet pan (product code
7502) and matching 9 litre cistern (product code
710631), including DPE heavy duty thermoplastic
A1 deluxe double flap seat, lid, fitments and
purpose-made chromium plated side flush lever.
Stainless steel
WASTE UNIONS ETC
11 32mm Basin waste union No 4
12 38mm Sink and waste union No 2
13 40mm waste union with domical grating No 2
TRAPS ETC
uPVvC
Approved product
14 40mm Chromium plated bottle trap No 2
15 32mm Chromium plated bottle trap No 4
16 50mm Shower P-trap No 2
17 38mm P trap No 1
18 110mm One-way vent valve No 2
123
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
TAPS, VALVES, ETC
Brass
19 20mm Stopcock No 1
"Cobra Watertech" or similar approved
20 15mm 232/350CP angle regulating valve and | No 2
connection pipe
21 15mm flexi pipe No 2
22 Raised nose pillar tap No 1
23 CP Lever action pillar taps No 2
24 15mm single lever sink mixer No 1
25 22mm  Flushmaster Junior wurinal flushvalve | No 2
complete with connector, spray rose and wallplate
26 22mm Brass chrome plated hosebib tap No 1
27 Concealed shower mixer complete with shower | No 2
arm and head/rose
SANITARY PLUMBING
Heavy duty (Class 34) uPVC sewer and drain pipes
28 110mm Pipes in and including trenches exceeding | m 150
1m and not exceeding 2m deep including bedding,
backfilling and compaction
Extra over uPVC pipes for fittings
29 40mm Access bend No 6
30 110mm Pan adaptor No 2
31 110mm Long radius bend No 8
32 110mm Straight pan connector No 2
33 110mm vent valve No 2
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
34 110mm Access bend No 5
35 110mm Access junction No 5
36 110mm Reducer No 6
37 110mm End cap No 2
38 110mm Gulley "P" trap No 3
39 190 x 110mm Gulley head and grating No 3
Precast concrete gulleys
40 Precast concrete gulley with 100mm outlet No 3
Sundries
41 Testing waste pipe system ltem 1
42 Excavate, cutin and connect new 110mm diameter | Item 1
sewer line to existing incl pipe, fittings etc
WATER SUPPLIES
HDPE pipes
43 20mm Pipes laid in trenches exceeding 1m and not | m 200
exceeding 2m
Extra over HDPe pipes for fittings
44 20mm Bend No 4
45 20mm Junction No 4
Class 12 copper pipes including sockets, couplings
and holder bats
46 15mm Pipes m 80
47 22mm Pipes m 30
Extra over class 12 copper pipes for fittings
48 15mm Fittings m 60
49 22mm Fittings m 25
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

Extra over class "O" copper pipes brass
compression fittings

50

15mm Pipes

No

35

Sundries

51

Cobra watertech 22mm meter master exposed
metering flow control valve with integral ball-o-stop
inlet, non-hold open, outlet flow controller and pull
chain, manufactured in accordance with SANS
1808-9:2001

No

52

Cobra watertech 22mm "Masterflo II" pressure
control valve with integral expansion relief valve,
replaceable cartridge, stainless steel strainer,
22mm C X C (Compression) vacuum breaker,
system pressure 300 kPa

No

53

Excavate, cut in and connect new 28mm diameter
water line to existing incl pipe, fittings etc.

Item

TESTING

54

Testing water and fire water system

Item

TOTAL PLUMBING

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2

BILL NO 14

GLAZING (LI)

GLAZING TO ALUMINIUM WITH SCREWED ON
BEADS (BEADS ELSEWHERE)

6mm Clear toughened safety glass

Panes exceeding 0,5m2 and not exceeding 2m2

m2

4mm obscure safety glass

Panes exceeding 0.1m2 and not exceeding 0.5m2

m2
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
MIRRORS
6mm Silvered float glass copper backed mirrors
with bevelled and polished edges, holed for and
fixed with chromium plated dome capped mirror
screws with rubber buffers to plugs in brickwork or
concrete
3 Mirror 600 x 450mm high with 4 screws No 4
TOTAL GLAZING
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 2
BILL NO 15
PAINTWORK (LI)
PAINTWORK, ETC TO NEW WORK ON
ON INTERNAL FLOATED PLASTER SURFACES
One coat alkali resistant primer and two coats
PVAemulsion paint for interior use
1 Walls m2 351
2 On narrow widths m2 2
ON PLASTERBOARD SURFACES
3 Ceilings and cornices m2 9
ON FIBRE-CEMENT
One coat alkaline based primer and one coat
universal undercoat and two coats superior quality
universal enamel paint
4 Ceilings including priming metal coverstrips and | m2 14
nailheads
5 Cornices, not exceeding 300mm girth m 58
6 Fascia & Barge board m2 48
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY | RATE

AMOUNT

ON METAL

Spot priming defects in pre-primed surfaces with
zinc phosphate metal primer, one coat universal
undercoat and two coats super universal enamel
paint on steel

Door Frames

m2

18

Burglar doors

m2

11

Steel doors

m2

10

Roof sheeting

m2

141

Two coats alkyd based zinc phosphate primer and
two coats premium quality polyurethane enamel
paint, on steel

11

On windows and burglars

m2

10

ON WOOD

Three coats superior quality clear gloss varnish

12

Doors

m2

32

TOTAL PAINTWORK
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

[ |
SECTION 2 SUMMARY
1 EARTHWORKS
2 CONCRETE, FORMWORK AND
REINFORCEMENT
3 MASONRY
4 WATERPROOFING
5 ROOF COVERINGS
6 CAPENTRY AND JOINERY
7 CEILINGS, ETC
8 FLOOR COVERINGS
9 IRONMONGERY
10 METALWORK
11 PLASTERING
12 TILING
13 PLUMBING AND DRAINAGE
14 GLAZING
15 PAINTWORK
TOTAL CONTROL ROOM CARRIED TO MAIN SUMMARY
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 3: EMERGENCY WASH AREA

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 3
BILL NO 1
FOUNDATIONS (PROVISIONAL)
SANS SITE CLEARANCE ETC
1200C
Site clearance (LI)
1 Digging up and removing rubbish, debris, vegetation, | m2 19
hedges, shrubs and trees not exceeding 200mm
girth, bush, etc
SANS BULK EXCAVATIONS
1200D
2 Excavation in bulk m3 19
TRENCH EXCAVATIONS IN COMPACTED
MATERIAL
Excavations in compacted material not exceeding 2m
deep
3 Trenches m3 2
4 Thickening under surface beds etc m3 1
Extra over excavation for excavating in:
5 8.3.2a Soft rock m3 0,3
6 8.3.2c Hard rock m3 0,2
SUNDRIES
Extra over all excavations for carting away
7 Surplus material from excavations and/or stock piles m3 19
on site to a dumping site to be located by the
contractor
Risk of collapse of excavations
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY | RATE

AMOUNT

Sides of trench and hole excavations not exceeding
1,5m deep

m2

17

FILLING ETC

Earthfilling with G6 material supplied by the
Contractor, compacted to 95% Mod AASHTO density

Backfilling in creating platforms

m3

19

Earth filling using suitable material obtained from the
excavations, imported and/or prescribed stock piles
on site, compacted to 97% Mod AASHTO density

10

Backfilling to trenches, holes, etc

m3

11

Under floors, steps, pavings, etc

m3

Compaction of surfaces

12

Compaction of ground surface under floors etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material
where necessary and compacting to 97% Mod
AASHTO density

m2

56

SOIL POISONING (LI)

Soil insecticide in accordance with SANS 5859

13

To bottoms and sides of trenches etc

m2

14

Under floors etc including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

m2

19

TOTAL FOUNDATIONS
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY | RATE

AMOUNT

SECTION 3

BILL NO 2

CONCRETE, FORMWORK AND
REINFORCEMENT

SANS
1200 GB

REINFORCED CONCRETE

30Mpa/20mm concrete

In Strip footing

m3

0,4

Surface beds

m3

0,3

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cubes (Provisional)

Sets

FINISHING TOP SURFACES OF CONCRETE

Finishing top surfaces of concrete smooth with a
steel trowel

Surface beds, slabs, etc

m2

8.2.1

ROUGH FORMWORK (DEGREE OF ACCURACY
In)

Rough formwork to sides

Edges, risers, ends and reveals not exceeding
300mm high or wide

m2

MOVEMENT JOINTS ETC

Expansion joints with 10mm soft board between
vertical concrete and/or brick surfaces

10mm Joints not exceeding 300mm high
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

8.2.4 REINFORCEMENT (CPAP Work Group No 114)

Mild steel reinforcement to structural concrete work

7 Various bar diameters t 0,01

Fabric reinforcement

8 Type 311 fabric reinforcement in concrete surface m2 2
beds, slabs, etc. with 300mm wide side and end laps
(measured net)

TOTAL CONCRETE

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 3

BILL NO 3

MASONRY

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class 1 mortar

1 One brick walls m2 2

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

2 One brick walls m2 3

BRICKWORK SUNDRIES

Brickwork reinforcement

3 150mm Wide reinforcement built in horizontally m 30

TOTAL MASONRY
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 3

BILL NO 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS (LI)

One layer of 375 micron embossed damp proof
course

1 In walls m2 0,3

One layer of 250 micron green polythene waterproof
sheeting (SANS 952 - 1985 type C) sealed at laps
with PVC self adhesive tape

2 Under surface beds m2 2

TOTAL WATERPROOFING

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 3

BILL NO 5

PLASTERING (LI)

SCREEDS

Screeds on concrete

1 75mm Thick on floors finished with a steel/wood m2 2

EXTERNAL PLASTER

Clean cracks out in plaster finish, wet thoroughly and
make good internal cement plaster

2 On walls m2 6
3 On narrow widths m2 1
TOTAL PLASTERING
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM | PAYMENT | DESCRIPTION UNIT [ QUANTITY | RATE AMOUNT
NO REF

SECTION 3

BILL NO 6

TILING (LI)

(CPAP WORK GROUP NO. 144 UNLESS
OTHERWISE STATED)

For preambles refer to "Model Preambles for Trades"

SUPPLEMENTARY PREAMBLES

WALL TILING

300 x 150mm Ceramic wall tiles fixed with adhesive
to plaster and flush pointed with tinted waterproofing
jointing compound

1 On walls m2 3

Mosaic tiles (Allow a PC of R 800/m2 excluding VAT)
fixed with adhesive to screed and flush pointed with
tinted waterproof jointing compound

2 On floors in showers m2 2

TOTAL TILING
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 3

BILL NO 7

PLUMBING AND DRAINAGE (PROVISIONAL)

TAPS, VALVES, ETC

Approved product

Brass

1 20mm Stopcock No 1
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
"Cobra Watertech" or similar approved
2 Concealed shower mixer complete with shower arm No 1
and head/rose
SANITARY PLUMBING
Heavy duty (Class 34) uPVC sewer and drain pipes
3 110mm Pipes in and including trenches exceeding m 120
1m and not exceeding 2m deep including bedding,
backfilling and compaction
Extra over uPVC pipes for fittings
4 110mm Long radius bend No 3
5 110mm Access bend No 4
6 110mm Access junction No 2
7 110mm Reducer No 1
8 110mm End cap No 1
9 190 x 110mm Floor drain head and grating No 1
WATER SUPPLIES
HDPE pipes
10 20mm Pipes laid in trenches exceeding 1m and not m 250
exceeding 2m
Extra over HDPe pipes for fittings
11 20mm Bend No 4
12 20mm Junction No 2
Class 12 copper pipes including sockets, couplings
and holder bats
13 15mm Pipes m 3
Extra over class 12 copper pipes for fittings
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY | RATE

AMOUNT

14

15mm Fittings

Extra over class "O" copper pipes brass compression
fittings

15

15mm Pipes

No

TOTAL PLUMBING

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY | RATE

AMOUNT

SECTION 3

BILL NO 8

PAINTWORK (LI)

PAINTWORK, ETC TO NEW WORK ON

ON EXTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer and two coats
superior quality acrylic emulsion paint for interior and
exterior use

Walls

m2

On narrow widths

m2

TOTAL PAINTWORK
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 3 SUMMARY

1 EARTHWORKS
2 CONCRETE, FORMWORK AND REINFORCEMENT
3 MASONRY
4 WATERPROOFING
5 PLASTERING
6 TILING
7 PLUMBING AND DRAINAGE
8 PAINTWORK
TOTAL EMERGENCY WASH AREA CARRIED TO MAIN SUMMARY
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 4: GENERATOR ROOM

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 4

BILL NO 1

FOUNDATIONS (PROVISIONAL)

SANS SITE CLEARANCE ETC
1200C

Site clearance (LI)

1 Digging up and removing rubbish, debris, vegetation, | m2 62
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc
SANS BULK EXCAVATIONS
1200D
2 Excavation in bulk m3 62

TRENCH EXCAVATIONS IN COMPACTED
MATERIAL

Excavations in compacted material not exceeding 2m
deep

3 Holes m3 1

Extra over excavation for excavating in:

4 8.3.2a Soft rock m3 1
5 8.3.2c Hard rock m3 1
SUNDRIES

Extra over all excavations for carting away

6 Surplus material from excavations and/or stock piles | m3 13
on site to a dumping site to be located by the
contractor

Risk of collapse of excavations

7 Sides of trench and hole excavations not exceeding | m2 20
1,5m deep
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
FILLING ETC
Earthfiling with G6 material supplied by the
Contractor, compacted to 95% Mod AASHTO density
8 Backfilling in creating platforms m3 66
Earth filling using suitable material obtained from the
excavations, imported and/or prescribed stock piles
on site, compacted to 97% Mod AASHTO density
9 Under floors, steps, pavings, etc m3 17
Compaction of surfaces
10 Compaction of ground surface under floors etc | m2 26
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material
where necessary and compacting to 97% Mod
AASHTO density
SOIL POISONING (LI)
Soil insecticide in accordance with SANS 5859
11 To bottoms and sides of trenches etc m2 14
12 Under floors etc including forming and poisoning | m2 26
shallow furrows against foundation walls etc, filling in
furrows and ramming
TOTAL FOUNDATIONS
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 4

BILL NO 2

CONCRETE, FORMWORK AND

REINFORCEMENT

SANS REINFORCED CONCRETE
1200 GB

30Mpa/20mm concrete

1 Surface beds m3 3

2 Plinth m3 5

3 Aprons m3 2
TEST CUBES

4 Making and testing 150 x 150 x 150mm concrete | Sets | 5

strength test cubes (Provisional)

FINISHING TOP SURFACES OF CONCRETE

Finishing top surfaces of concrete smooth with a steel
trowel

5 Surface beds, slabs, etc m2 26

8.2.1 ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

6 Edges, risers, ends and reveals not exceeding | m2 7
300mm high or wide

MOVEMENT JOINTS ETC

Expansion joints with 10mm soft board between
vertical concrete and/or brick surfaces

7 10mm Joints not exceeding 300mm high m 4

8.2.4 REINFORCEMENT (CPAP Work Group No 114)

Mild steel reinforcement to structural concrete work
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

Various bar diameters

0,29

Fabric reinforcement

Type 311 fabric reinforcement in concrete surface
beds, slabs, etc. with 300mm wide side and end laps
(measured net)

m2

26

TOTAL CONCRETE

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 4

BILL NO 3

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS (LI)

One layer of 250 micron green polythene waterproof
sheeting (SANS 952 - 1985 type C) sealed at laps
with PVC self adhesive tape

Under surface beds

m2

26

TOTAL WATERPROOFING

ITEM

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 4

BILL NO 4

ROOF COVERINGS ETC

TROUGHED METAL SHEETING AND
ACCESSORIES

Concealed fixed steel klip roof sheeting with
Chromadek Z200 colour coated finish outside and
galvanised inside

0,8mm Klip Roof sheeting with pitch not exceeding 18
degrees fixed to timber purlins (purlins measured
elsewhere)

m2

40
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

Ridge cappings not exceeding 500mm girth

Rolled edges at verge

12

SHEET METAL FLASHINGS, LININGS, COPINGS,
ETC

0,6mm Z275 spelter galvanised steel sheeting

Fascias and barge boards

20

ROOF AND WALL INSULATION

Heavy industrial grade reinforce aluminium foil faced
both sides sheeting

Insulation sheeting laid taut over purlins and fixed
concurrent with roof covering with minimum 150mm
stapled laps including galvanised steel straining wires
at not exceeding 400mm centres and double-sided
tape at edges where required

m2

40

TOTAL ROOF COVERINGS

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 4

BILL NO 5

CARPENTRY

ROOFS, ETC

TROUGHED METAL SHEETING AND
ACCESORIES

Sundry roof timbers

38 x 114mm Wall plate

28

50 x 76mm purlins including additional timber
supports at spliced joints

251
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
REF

Sawn softwood grade 5

13 920 x 1 500mm high Bolted/plate nailed double | No 20
pitch roof truss members in lengths not exceeding
2,4m made of 38 x 152mm tie beam and 38 x 114mm
truss members

TOTAL CARPENTRY

ITEM
NO

PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
REF

SECTION 4

BILL NO 6

PLASTERING (LI)

SCREEDS

Screeds on concrete

75mm Thick on floors finished with a steel/wood m2 26

TOTAL PLASTERING

ITEM

PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
REF

SECTION 4

BILL NO 7

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL

0,8mm Chromadek sheet iron

125 x 125mm Chromadek eaves gutters m 20
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
2 Extra over for stopped end No 4
3 Extra over for outlet for 100 x 75mm pipe No 4
4 100 x 75mm Rainwater pipes m 13
5 Extra over for shoe No 4
TOTAL PLUMBING
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 4
BILL NO 8
PAINTWORK (LI)

PAINTWORK, ETC TO NEW WORK ON

ON FIBRE-CEMENT

One coat alkaline based primer and one coat
universal undercoat and two coats superior quality
universal enamel paint

1 Fascia & Barge board m2 5

ON METAL

Spot priming defects in pre-primed surfaces with zinc
phosphate metal primer, one coat universal
undercoat and two coats super universal enamel
paint on steel

2 Gates, ladders, grilles, grating, burglar screens, | m2 14
balustrades, etc (both sides measured over the full
flat area)

TOTAL PAINTWORK
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 4 SUMMARY

1 EARTHWORKS

2 CONCRETE, FORMWORK AND REINFORCEMENT
3 WATERPROOFING

4 ROOF COVERINGS

5 STRUCTURAL STEELWORK

6 PLASTERING

7 PLUMBING AND DRAINAGE

8 PAINTWORK

TOTAL GENERATOR ROOM CARRIED TO MAIN SUMMARY
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 5: GUARD HOUSE

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 5

BILL NO 1

FOUNDATIONS (PROVISIONAL)

SANS
1200C

SITE CLEARANCE ETC

Site clearance (LI)

Digging up and removing rubbish, debris,
vegetation, hedges, shrubs and trees not
exceeding 200mm girth, bush, etc

m2

60

SANS
1200D

BULK EXCAVATIONS

Excavation in bulk

m3

60

TRENCH EXCAVATIONS IN COMPACTED
MATERIAL

Excavations in compacted material not exceeding
2m deep

Trenches

m3

30

Thickening under surface beds etc

m3

11

For apron

m3

Extra over excavation for excavating in:

8.3.2a

Soft rock

m3

8.3.2c

Hard rock

m3

SUNDRIES

Extra over all excavations for carting away
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
8 Surplus material from excavations and/or stock m3 11
piles on site to a dumping site to be located by the
contractor
Risk of collapse of excavations
9 Sides of trench and hole excavations not m2 74
exceeding 1,5m deep
FILLING ETC
Earthfilling with G6 material supplied by the
Contractor, compacted to 95% Mod AASHTO
density
10 Backfilling in creating platforms m3 22
Earth filling using suitable material obtained from
the excavations, imported and/or prescribed stock
piles on site, compacted to 97% Mod AASHTO
density
11 Backfilling to trenches, holes, etc m3 17
12 Under floors, steps, pavings, etc m3 1
Compaction of surfaces
13 Compaction of ground surface under floors etc m2 66
including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 97%
Mod AASHTO density
SOIL POISONING (LI)
Soil insecticide in accordance with SANS 5859
14 To bottoms and sides of trenches etc m2 74
15 Under floors etc including forming and poisoning m2 22
shallow furrows against foundation walls etc, filling
in furrows and ramming
TOTAL FOUNDATIONS
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 5

BILL NO 2

CONCRETE, FORMWORK AND
REINFORCEMENT

SANS
1200 GB

REINFORCED CONCRETE

30Mpa/20mm concrete

In Strip footing

m3

Surface beds

m3

Aprons

m3

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cubes (Provisional)

Sets

FINISHING TOP SURFACES OF CONCRETE

Finishing top surfaces of concrete smooth with a
steel trowel

Surface beds, slabs, etc

m2

22

MOVEMENT JOINTS ETC

Expansion joints with 10mm soft board between
vertical concrete and/or brick surfaces

10mm Joints not exceeding 300mm high

11

8.2.4

REINFORCEMENT (CPAP Work Group No 114)

Mild steel reinforcement to structural concrete
work

Various bar diameters

0,54

Fabric reinforcement

Type 311 fabric reinforcement in concrete surface
beds, slabs, etc. with 300mm wide side and end
laps (measured net)

m2

23

TOTAL CONCRETE
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 5

BILL NO 3

MASONRY

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class 1 mortar

1 One brick walls m2 37

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

2 Half brick walls m2 18

3 One brick walls m2 61

4 One brick walls in beamfilling m2 6

5 One brick walls in gable walls m2 29
BRICKWORK SUNDRIES

Brickwork reinforcement

6 75mm Wide reinforcement built in horizontally m 50

7 150mm Wide reinforcement built in horizontally m 369

Prestressed fabricated lintels

8 110 x 75mm Lintels in lengths not exceeding 3m m 20

Joint forming material in movement joints

9 10mm Fibre board built in vertically between brick | m2 2
skins

Brick-on-edge header course bands, copings, sills,
etc of approved face bricks, pointed with flush
recessed joints on all exposed faces
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
10 170mm Wide sills set sloping and slightly m2 2

projecting

Galvanised wire ties etc

11 4mm Diameter roof tie 2m girth bent double, with No 18
one end built into brickwork and other end fixed to
timber

TOTAL MASONRY

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 5

BILL NO 4

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS
(LD

One layer of 375 micron embossed damp proof
course

1 In walls m2 6

2 Vertically between walls m2 2

One layer of 250 micron green polythene
waterproof sheeting (SANS 952 - 1985 type C)
sealed at laps with PVC self-adhesive tape

3 Under surface beds m2 22

TOTAL WATERPROOFING
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 5

BILL NO 5

ROOF COVERINGS ETC

TROUGHED METAL SHEETING AND
ACCESSORIES

Concealed fixed steel klip roof sheeting with
Chromadek Z200 colour coated finish outside and
galvanised inside

0,8mm Klip Roof sheeting with pitch not exceeding
18 degrees fixed to timber purlins (purlins
measured elsewhere)

m2

37

Ridge cappings not exceeding 500mm girth

SHEET METAL FLASHINGS, LININGS,
COPINGS, ETC

0,6mm Z275 spelter galvanised steel sheeting

Fascias and barge boards

24

ROOF AND WALL INSULATION

Heavy industrial grade reinforce aluminium foil
faced bothsides sheeting

Insulation sheeting laid taut over purlins and fixed
concurrent with roof covering with minimum
150mm stapled laps including galvanised steel
straining wires at not exceeding 400mm centres
and double-sided tape at edges where required

m2

37

TOTAL ROOF COVERINGS

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 5

BILL NO 6

CARPENTRY AND JOINERY

ROOFS, ETC

TROUGHED METAL SHEETING AND

ACCESORIES
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
Sundry roof timbers
1 38 x 114mm Wall plate m 19
2 50 x 76mm purlins including additional timber m 54
supports at spliced joints
Sawn softwood grade 5
3 5500 x 1 800mm high Bolted/plate nailed double No 6
pitch roof truss members in lengths not exceeding
2,4m made of 38 x 152mm tie beam and 38 x
114mm truss members
4 6.9 x 1375mm high Bolted/plate nailed double No 10
pitch hip roof truss members in lengths not
exceeding 2,4m made of 38 x 152mm tie beam
and 38 x 114mm truss members
EAVES, VERGES, ETC
Medium density plain fibre-cement flat sheets
5 12 x 225mm Fascias and barge boards, including m 24
aluminium H-profile jointing strips
DOORS, ETC
Solid flush panel doors with hardwood veneer both
sides, and two hardwood egde strips, hung to
steel frames
6 44mm Door 813 x 2032mm high No 1
40mm thick semi solid meranti single door
7 44mm Door 813 x 2032mm high No 1
JOINERY SUNDRIES
SUPPLEMENTARY PREAMBLES
Cupboards
8 U-shaped security work station 4 001mm long and | No 1
two 2 000 x 700 x 900mm high overall comprising
tops, bottoms, sides, divisions, shelves, backs,
filler panels, brackets, ironmongery, finishes,
32mm thick laminated surinno worktop, etc all as
per architect specification
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
9 L-Shaped Sink floor cupboard 1 689 x 2 000 x 600 | No 1

x 902mm high with 1 350 x 535mm sink basin
comprising, bottoms, sides, divisions, shelves,
backs, doors, etc (granite top and sink elsewhere
measured)as per architect

Granite Countertop

10 600mm wide 30mm thick counter top complete m 8
with support work etc.

BUDGETARY ALLOWANCE

12 Provide the sum of R 8 000 (Eight Thousand Iltem 1 8 000,00 R 8 000,00
Rands) for loose furniture

13 Attendance %

14 Profit %

TOTAL CARPENTRY AND JOINERY

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 5

BILL NO 7

CEILINGS, PARTITIONSAND ACCESS
FLOORING

CEILINGS, ETC

Insulation

1 125mm Insulation closely fitted and laid on top of m2 22
brandering between roof timbers, etc

SUSPENDED CEILINGS

12mm Suspended vinyl ceiling boards of 600 x
1200mm tiles on screw-up tee suspension grid
including hangers etc.

2 Ceilings suspended not exceeding 1m below m2 7
timber roof trusses

7.9mm Gypsum plasterboard on screw-up tee
suspension grid including hangers etc, with tape
fixed over joints and the whole finished with
gypsum plaster trowelled to a smooth polished
surface
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
3 Ceilings suspended not exceeding 1m below m2 13

timber roof trusses

4 75mm Coved cornices m 15
SUNDRIES
5 Shadow line trim plugged and screwed at centres m 28

not exceeding 200mm (L)

TOTAL CEILINGS

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 5

BILL NO 8

IRONMONGERY

HINGES, BOLTS, ETC

1 102 x 75 x 3mm brass butt hinge No 6

1.2mm Thick satin finished stainless steel plates
countersunk screwed along edges at not
exceeding 200mm centres

2 Satin chrome WC indicator bolt No 1

LOCKS

EN SUITE LOCKS

3 Four-lever lockset No 1

BATHROOM FITTINGS

Approved product

4 Grade 304 1.5mm thick 18 satin stainless steel No 1
toilet roll holders with spindle system, size 304 x
156 x 140.7mm deep for 2 rolls maximum 108mm
diameter, cylinder lock with standard key, plugged
and screwed to the wall with stainless

5 350 x 365 x 134 Diameter tear and dry paper No 1
towel dispenser in stainless steel complete with
screws, locking key and all necessary accessories
and installed in accordance to manufacturers
specifications.

6 500ml Stainless steel manual soap dispenser No 1

155

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
7 Watertech chrome plated water brush set, size No 1

155 x 120 x375mm high.

8 Wall mounted medium size aquarius white plastic No 1
waste bin

PELMETS AND CURTAIN TRACKS

Vertical blinds

Approved vertical blinds with 127mm wide vanes,
46mm wide X 25mm high top rack powder coated
in white colour fixed to brickwork reveals with clips

9 Pressed steel pelmets 2 000mm high with recess m 3
mounted, including single vertical blinds track with
8 blinds per metre, stops, brackets, returned ends,
etc

10 Pressed steel pelmets 1 875mm high with recess m 1
mounted, including single vertical blinds track with
8 blinds per metre, stops, brackets, returned ends,
etc

SUNDRIES

11 38mm Diameter rubber door stop plugged No 2

TOTAL IRONMONGERY

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 5

BILL NO 9

METALWORK

STEEL GATES, SCREENS, ETC

GALVANISED STEEL GATES, SCREENS, ETC

1 Burglar doors of 864 x 2125mm high No 1

ALUMINIUM DOORS, WINDOWS, ETC

PURPOSE MADE ALUMINIUM WINDOWS
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

Anodised aluminium casement windows complete
with subframes, ironmongery, glass, sealing, etc
and fixing to brickwork or concrete

2 Window of 1 900 x 1 100mm high No 3
3 Window type W1, 533 x 654mm high No 1
4 Window type W16, 1200 x 954mm high No 1
TOTAL METALWORK
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 5
BILL NO 10

PLASTERING (LI)

SCREEDS

Screeds on concrete

1 75mm Thick on floors finished with a steel/wood m2 22

INTERNAL PLASTER

Clean cracks out in plaster finish, wet thoroughly
and make good internal cement plaster

2 On walls m2 97
3 On narrow widths m2 3
EXTERNAL PLASTER

Clean cracks out in plaster finish, wet thoroughly
and make good internal cement plaster

4 On walls m2 61
5 On narrow widths m2 3
TOTAL PLASTERING
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM | PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 5

BILL NO 11

TILING (LI)

FLOOR TILING

500 x 500 x 12mm Heavy duty Porcelain tiles fixed
with adhesive to plaster (plaster elsewhere) and
flush pointed with tinted grout

1 On floors m2 22
2 100mm Tile skirting m 28
SUNDRIES
3 Aluminium steel straight edge trim m 7
TOTAL TILING
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 5
BILL NO 12

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL

0,8mm Chromadek sheet iron

1 125 x 125mm Chromadek eaves gutters m 11

2 Extra over for stopped end No 4

3 Extra over for outlet for 100 x 75mm pipe No 2

4 100 x 75mm Rainwater pipes m 6

5 Extra over for shoe No 2
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SANITARY FITTINGS

Approved product

455 x 290mm Vitreous china wash hand basin
fitted on the vanity

No

Stainless steel single drop on sink, overall size
900 x 535mm with one 460 x 410 x 120mm deep
bowl, fitted onto cupboards (cupboard elsewhere
measured) including plumbing kit including sealing
between back of sink and wall with white
antifungal silicone sealer

No

Protea Paraplegic white vitreous china floor
mounted paraplegic washdown suite (product
code 750200) comprising 90° outlet pan (product
code 7502) and matching 9 litre cistern (product
code 710631), including DPE heavy duty
thermoplastic A1 deluxe double flap seat, lid,
fitments and purpose-made chromium plated side
flush lever.

No

Stainless steel

WASTE UNIONS ETC

32mm Basin waste union

No

10

38mm Sink and waste union

No

TRAPS ETC

uPVvC

Approved product

11

32mm Chromium plated bottle trap

No

12

38mm P trap

No

13

110mm One-way vent valve

No

TAPS, VALVES, ETC

Approved product

Brass

14

20mm Stopcock

No
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
"Cobra Watertech" or similar approved
15 15mm 232/350CP angle regulating valve and No 1
connection pipe
16 15mm flexi pipe No 1
17 CP Lever action pillar taps No 1
18 15mm single lever sink mixer No 1
SANITARY PLUMBING
Heavy duty (Class 34) uPVC sewer and drain
pipes
19 110mm Pipes in and including trenches exceeding | m 350
1m and not exceeding 2m deep including bedding,
backfilling and compaction
Extra over uPVC pipes for fittings
20 40mm Access bend No 9
21 110mm Pan adaptor No 1
22 110mm Long radius bend No 4
23 110mm Straight pan connector No 1
24 110mm vent valve No 1
25 110mm Access bend No 5
26 110mm Access junction No 8
27 110mm Reducer No 3
28 110mm End cap No 2
29 110mm Gulley "P" trap No 1
30 190 x 110mm Gulley head and grating No 1
Precast concrete gulleys
31 Precast concrete gulley with 100mm outlet No 1
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
WATER SUPPLIES
HDPE pipes
32 20mm Pipes laid in trenches exceeding 1m and m 300
not exceeding 2m
Extra over HDPe pipes for fittings
33 20mm End cap No 5
34 20mm Bend No 12
35 20mm Junction No 3
Class 12 copper pipes including sockets,
couplings and holder bats
36 15mm Pipes m 30
37 22mm Pipes m 15
Extra over class 12 copper pipes for fittings
38 15mm Fittings m 42
39 22mm Fittings m 15
Extra over class "O" copper pipes brass
compression fittings
40 15mm Pipes No 12
Sundries
41 Cobra watertech 22mm meter master exposed No 2
metering flow control valve with integral ball-o-stop
inlet, non-hold open, outlet flow controller and pull
chain, manufactured in accordance with SANS
1808-9:2001
42 Cobra watertech 22mm "Masterflo 11" pressure No 1
control valve with integral expansion relief valve,
replaceable cartridge, stainless steel strainer,
22mm C X C (Compression) vacuum breaker,
system pressure 300 kPa
TOTAL PLUMBING
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM | PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 5

BILL NO 13

GLAZING (LI)

GLAZING TO ALUMINIUM WITH SCREWED ON
BEADS (BEADS ELSEWHERE)

6mm Clear toughened safety glass

1 Panes exceeding 0,5m2 and not exceeding 2m2 m2 7

4mm obscure safety glass

2 Panes exceeding 0.1m2 and not exceeding 0.5m2 | m2 0,3

MIRRORS

6mm Silvered float glass copper backed mirrors
with bevelled and polished edges, holed for and
fixed with chromium plated dome capped mirror
screws with rubber buffers to plugs in brickwork or
concrete

3 Mirror 600 x 450mm high with 4 screws No 1

TOTAL GLAZING

ITEM | PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 5

BILL NO 14

PAINTWORK (LI)

ON INTERNAL FLOATED PLASTER
SURFACES

One coat alkali resistant primer and two coats
PVA emulsion paint for interior use

1 Walls m2 97

2 On narrow widths m2 3
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY | RATE

AMOUNT

ON EXTERNAL FLOATED PLASTER
SURFACES

One coat alkali resistant primer and two coats
superior quality acrylic emulsion paint for interior
and exterior use

Walls

m2

61

On narrow widths

m2

ON PLASTERBOARD SURFACES

Ceilings and cornices

m2

13

ON FIBRE-CEMENT

One coat alkaline based primer and one coat
universal undercoat and two coats superior quality
universal enamel paint

Fascia & Barge board

m2

ON METAL

Spot priming defects in pre-primed surfaces with
zinc phosphate metal primer, one coat universal
undercoat and two coats super universal enamel
paint on steel

Door Frames

m2

Burglar doors

m2

Roof sheeting

m2

37

Two coats alkyd based zinc phosphate primer and
two coats premium quality polyurethane enamel
paint, on steel

10

On windows and burglars

m2

16

ON WOOD

Three coats superior quality clear gloss varnish

11

Doors

m2

TOTAL PAINTWORK
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 5 SUMMARY

1 EARTHWORKS

2 CONCRETE, FORMWORK AND
REINFORCEMENT

3 MASONRY

4 WATERPROOFING

5 ROOF COVERINGS

6 CAPENTRY AND JOINERY

7 CEILINGS, ETC

8 IRONMONGERY

9 METALWORK

10 PLASTERING

11 TILING

12 PLUMBING AND DRAINAGE

13 GLAZING

14 PAINTWORK

TOTAL GUARD HOUSE CARRIED TO MAIN SUMMARY
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 6: PUMP HOUSE

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 6

BILL NO 1

FOUNDATIONS (PROVISIONAL)

TRENCH EXCAVATIONS IN COMPACTED
MATERIAL

Excavations in compacted material not exceeding 2m
deep

1 For apron m3 1

SUNDRIES

Extra over all excavations for carting away

2 Surplus material from excavations and/or stock pileson | m3 1
site to a dumping site to be located by the contractor

Compaction of surfaces

3 Compaction of ground surface under floors etc | m2 8
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 97% Mod AASHTO
density

SOIL POISONING (LI)

4 Under floors etc including forming and poisoning | m2 8
shallow furrows against foundation walls etc, filling in
furrows and ramming

TOTAL FOUNDATIONS
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 6

BILL NO 2

CONCRETE, FORMWORK AND REINFORCEMENT

SANS
1200 GB

REINFORCED CONCRETE

30Mpa/20mm concrete

Aprons

m3

TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cubes (Provisional)

Sets

FINISHING TOP SURFACES OF CONCRETE

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc

m2

8.2.1

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

m2

MOVEMENT JOINTS ETC

Expansion joints with 10mm soft board between
vertical concrete and/or brick surfaces

10mm Joints not exceeding 300mm high

12

8.2.4

REINFORCEMENT (CPAP Work Group No 114)

Fabric reinforcement
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
6 Type 311 fabric reinforcement in concrete surface | m2 12
beds, slabs, etc. with 300mm wide side and end laps
(measured net)
TOTAL CONCRETE
ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 6
BILL NO 4
WATERPROOFING
WATERPROOFING TO ROOFS, BASEMENT ETC
(L1)
Prime with one coat bitumen primer and one layer 4mm
fully bonded waterproof membrane comprising two
bitumen layers reinforced with woven spunbonded
polyester fabric and coated with polyethylene film for
heat bonding, laid with 100mm side and 150mm end
laps
1 Concrete roof top and sides of inverted beams m2 13
2 Collar and sealing around pipe not exceeding 100mm | No 4
internal diameter
TOTAL WATERPROOFING
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 6

BILL NO 6

CARPENTRY AND JOINERY

ROOF

1 5 640 x 1 500mm high Bolted/plate nailed double pitch | No 8
roof truss members in lengths not exceeding 2,4m
made of 38 x 152mm tie beam and 38 x 114mm truss
members

FENCE

2 Diamond mesh wire fence installed on timber posts | m 25
buried in the ground and connected to the roof trusses
inclusive of excavations, bolts, etc

Steel Doors

3 Level G3 bullet resistant Anti-bandit door complete with | No 1
100 x 50 x 3mm gauge mild steel rectangular frame and
25 x 25 3mm MS angle rebates, overall size of 930 x
2100mm high in powder coating and/or galvanised
cladding with peep hole, supplied with a 6 pin tumbler
key system, mortice dead lock with an additional heavy
duty magnetic lock and striker including key switch and
surface mounted casing, 6 Amp power supply, push
buttons and interlock system, heavy duty aluminium
continuous hinge, aluminium slam bar with heavy duty
door closer and D-style pull handles in accordance with
SABS 1658-1996

TOTAL CARPENTRY AND JOINERY

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF

SECTION 6

BILL NO 11

METALWORK

STEEL GATES, SCREENS, ETC

1 Burglar doors of 864 x 2125mm high No 1

TOTAL METALWORK

168

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM
NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY | RATE

AMOUNT

SECTION 6

BILL NO 12

PLASTERING (LI)

SCREEDS

Screeds on concrete

75mm Thick on floors finished with a steel/wood

m2

INTERNAL PLASTER

Clean cracks out in plaster finish, wet thoroughly and
make good internal cement plaster

On walls

m2

33

On Concrete soffit

m2

EXTERNAL PLASTER

Clean cracks out in plaster finish, wet thoroughly and
make good internal cement plaster

On walls

m2

33

On narrow widths

m2

On Concrete

m2

TOTAL PLASTERING
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Bela-Bela Local Municipality

BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM PAYMENT | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO REF
SECTION 6
BILL NO 16
PAINTWORK (LI)
PAINTWORK, ETC TO NEW WORK ON
ON INTERNAL FLOATED PLASTER SURFACES
One coat alkali resistant primer and two coats PVA
emulsion paint for interior use
1 Walls m2 33
2 On concrete m2 8
ON EXTERNAL FLOATED PLASTER SURFACES
One coat alkali resistant primer and two coats superior
quality acrylic emulsion paint for interior and exterior
use
3 Walls m2 33
4 On narrow widths m2 4
5 On concrete m2 5
ON METAL
Spot priming defects in pre-primed surfaces with zinc
phosphate metal primer, one coat universal undercoat
and two coats super universal enamel paint on steel
6 Burglar doors m2 4
TOTAL PAINTWORK
170
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 6 SUMMARY

1 EARTHWORKS

2 CONCRETE, FORMWORK AND REINFORCEMENT
3 WATERPROOFING

4 CAPENTRY AND JOINERY

5 METALWORK

6 PLASTERING

7 PAINTWORK

TOTAL PUMP HOUSE CARRIED TO MAIN SUMMARY
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Witness 1 Witness 2 Employer
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 7: SUMP VALVE

ITEMNO | PAYMENT | DESCRIPTION UNIT | QUANTITY RATE | AMOUNT
REF
SECTION 7
BILLNO 1
MASONRY

Brickwork of NFP bricks in class Il
mortar

1 One brick walls m2 8

BRICKWORK SUNDRIES

Brickwork reinforcement

2 150mm Wide reinforcement builtin | m 97
horizontally

TOTAL MASONRY

ITEM NO | PAYMENT | DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF

SECTION 7

BILL NO 2

PLASTERING (LI)

SCREEDS

Screeds on concrete

1 75mm Thick on floors finished with m2 12
a steel/wood

EXTERNAL PLASTER

Clean cracks out in plaster finish,
wet thoroughly and make good
internal cement plaster

2 On walls m2 156

TOTAL PLASTERING

172
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 7

BILL NO 3

PAINTWORK (LI)

ON EXTERNAL FLOATED
PLASTER SURFACES

One coat alkali resistant primer
and two coats superiorquality
acrylic emulsion paint for interior
and exterior use

Walls

m2

On narrow widths

m2

ON METAL

Spot priming defects in pre-primed
surfaces with zinc phosphate metal
primer, one coat universal
undercoat and two coats super
universal enamel paint on steel

Preparation of exposed steel by
cleaning, removing corrosion,
applying anti-corrosion primer

m2

64

Gates, ladders, grilles, grating,
burglar screens, balustrades, etc
(both sides measured over the full
flat area)

m2

64

TOTAL PAINTWORK

173

Contractor
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Employer
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Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 7 SUMMARY

1 MASONRY
2 PLASTERING
3 PAINTWORK

TOTAL SUMP VALVE CARRIED TO MAIN SUMMARY

174

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 8: CIVIL WORKS

ITEM NO | PAYMENT | DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF

SECTION 8

CIVIL ENGINEERING WORKS

ALTERATIONS
1 Demolish and remove existing | m

steel palisade fence 45,00
2 Demolish and remove existing | ltem

septic tank measured 105m2 by 1,00

6m deep including industrial
cleaning and vacuuming of
liquid waste by making use of
honey sucking trucks, demolish
reinforced concrete structure,
demolish steel frames and
stiring/grinding rotor, fill up the
tank with imported gravel and

compacted.
SANS SOIL DRAINAGE
1200LD
3 Excavation in earth exceeding | m3
1m and not exceeding 2m deep 964,00
for pipe trenches
4 SANS Backfilling to pipe trenches | m3
1200LB compacted to 90% Mod 402,00
AASHTO density
5 SANS Selected filling blanket | m3
1200LB compacted to 90% Mod 241,00
AASHTO
6 SANS Selected granular filling in | m3
1200LB bedding under and filling around 321,00
pipes
Risk of collapse of excavations
7 Sides of trench and hole | m2 3 214,00
excavations not exceeding 2m
deep
Extra over all excavations for
carting away
8 Surplus material from | m3
excavations and/or stock piles 562,00

on site to a dumping site

UPVC drain pipes
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM NO

PAYMENT
REF

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

110mm Diameter Pipes laid in
trenches (trenches elsewhere)

137,00

10

160mm Diameter Pipes laid in
trenches (trenches elsewhere)

1 339,00

Manhole

Precast concrete manholes,
complete with floor slab,
benching, walls, roof slab cover
and steps irons complete. Rate
should include for all excavation
and re-compaction to 93% Mod
AASHTO density and for cutting
of pipes to fit

11

1 000mm Diameter of a depth
not exceeding 2m deep

No

33,00

WATER RETICULATION

12

Excavation in earth exceeding
1m and not exceeding 2m
deeep in pipe trenches

m3

17,00

13

SANS
1200LB

Backfiling to pipe trenches
using material obtained from
excavations compacted to 90%
Mod AASHTO density

m3

17,00

14

SANS
1200LB

Selected granular filling
obtained from excavations in
bedding under and filling around

pipes

m3

17,00

HDPE Class 10 pipes

Supply, deliver, handle, lay,
bed, joint, test and disinfect to
SABS ISO 4427: 1996 E: HDPE
Class PN10, PE63 pressure
pipes with butt welded joints.

15

40mm Outside diameter

57,00

Extra-over HDPE PN 10 pipes
for _compression fittings

16

40 x 22mm Reducer

No

3,00

17

40mm Tee

No

1,00

18

40mm Bend

No

5,00
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM NO | PAYMENT | DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF

Supply and Install Brass Gate
Valves PN10 complete with
valve chambers

19 40mm diameter isolation | No
valves, including the chamber 3,00

SANS THE FOLLOWING FOR
1200 DE FACULATIVE

Remove existing works

20 Remove  existing  geoliner | m2 6 743,00
membrane

Repairs to earthworks

21 8,3,3 Rib and scarify the surfacestoa | m3 1011,45
depth of 150mm and compact to
the required density

HDPE Geoliner membrane

22 1.5mm Heavy duty HDPE | m2 6 743,00
geoliner membrane

Repair Inlet and  Outlet
structures

23 Supply all material and repair | SUM
inlet and outlet structures for 1,00
160mm diameter pipe:

NEW FACULATIVE

8,3,1,6 Site clearance

24 Clear and grub of site and | m2 6 789,00
remove all obstructions in road
reserve

8,3,3 Excavation in earth

25 Not exceeding 2m deep m3 11 626,77

Extra over excavation for:

26 8,3,2¢c Soft rock m3 1 162,68
27 8,3,2¢c Hard rock m3
581,34
177
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM NO | PAYMENT | DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF

Extra over all excavations for

carting away
28 8,3,8 Overhaul (Free haul 1.5km) m3/km 116 267,73
29 8,3,5 Shape face excavation to a | m2

slope of 1:5 943,00

Keeping excavations free of
water

30 Keeping excavations free of | ltem
water 1,00

Compaction of surfaces

31 Compaction of ground surface | m2 6 789,00
under floors etc including
scarifying for a depth of 100mm,
breaking down oversize
material, adding suitable
material where necessary and
compacting to 93% Mod
AASHTO density

Supply all material and
construct Inlet and Outlet
structures

32 Supply all material and | SUM
construct inlet and outlet 1,00
structures for 160mm diameter

pipe:

HDPE Geoliner membrane

33 1.5mm Heavy duty HDPE | m2 7 732,00
geoliner membrane

SANS THE FOLLWING FOR
1200 DE REEDBED

Remove existing works

34 Remove  existing  geoliner | m2 7 681,00
membrane

Repairs to earthworks

35 8,3,3 Rib and scarify the surfacestoa | m3 1152,15
depth of 150mm and compact to
the required density

HDPE Geoliner membrane
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM NO | PAYMENT | DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF

36 1.5mm Heavy duty HDPE | m2 7 681,00
geoliner membrane

Repair Inlet and  Outlet
structures

37 Supply all material and repair | SUM
inlet and outlet structures for 1,00
160mm diameter pipe:

38 River rock boulders placed in | m3 2918,78
parten where required

SANS THE FOLLOWING FOR
1200 DE ANAROBIC

NEW ANAEROBIC

8,3,1,6 Site clearance

39 Clear and grub of site and | m2 2 438,00
remove all obstructions in road
reserve

8,3,3 Excavation in earth

40 Not exceeding 2m deep m3 4702,23

Extra over excavation for:

41 8,3,2¢c Soft rock m3
470,22
42 8,3,2¢c Hard rock m3
235,11
Extra over all excavations for
carting away
43 8,3,6 Overhaul (Free haul 1.5km) m3/km 47 022,29
8,3,5 Forming of embarkment
44 Selected impervious material | m3
compacted 365,70
45 8,3,5 Shape face excavation to a | m2
slope of 1:5 837,00

Keeping excavations free of
water
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM NO | PAYMENT | DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF
46 Keeping excavations free of | ltem
water 1,00

Compaction of surfaces

47 8.3.3.3 Compaction of ground surface | m2 2 438,00
under floors etc including
scarifying for a depth of 100mm,
breaking down oversize
material, adding suitable
material where necessary and
compacting to 93% Mod
AASHTO density

Supply all material and
construct Inlet and Outlet
structures

48 Supply all  material and | SUM
construct inlet and outlet 1,00
structures for 160mm diameter
pipe:

HDPE Geoliner membrane

49 1.5mm Heavy duty HDPE | m2 3 275,00
geoliner membrane

CONCRETE PALISADE
FENCE
50 Supply and install new 2,1m | m 1 495,00

high concrete palisade fence
including barbed wire on top,
the back section shall be 70mm
back tapered to 60mm front
which is curved with two 10mm
holes to take 8mm carriage type
bolts. Posts shall be 2.1m high
and slotted to take the
horizontal load bearing rails, the
back section shall be 100mm
tapered to 60mm front. Rails
shall be 1.98m long with 11 x
10mm holes to take 8mm
carriage type bolts. Rails shall
be 125mm wide and 60mm
deep. All rails are to be grouted
into posts. Complete installation
including excavations, concrete
and backfilling.

51 Precast concrete  blanking | m 1 495,00
panels buried below palisade
fence 300mm deep installed
complete including excavations,
backfilling and concrete backing
on joints

Steel Gate

52 1m x 3m high Steel pedestrian | No
gate 3,00
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM NO | PAYMENT | DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF
53 5m x 4m high Steel vehicular | No
gate 1,00
SANS PAVING ON PARKING AND
1200D DRIVEWAYS
SANS Open face excavation in earth
1200D over sloping site and depositing
excavated material in

prescribed stock piles on site

54 8,3,2 Open face excavation m3
400,95

Extra over 58 for excavating in:

55 8,3,2b Intermediate material m3
40,10

8.3.5 Excavations, Filling, Etc

56 8,3,4 Earth filing of G6 material | m3
supplied by the contractor 120,29
compacted in 150mm layers
compacted to 98% Mod
AASHTO to density

57 Earth filing of G5 material | m3
supplied by the contractor from 60,14
commercial source compacted
in 150mm layers compacted to
95% Mod AASHTO to density

58 8,3,3 Rip insitu material to a depth of | m3
150mm and compact to 93% 60,14
Mod AASHTO density

Coarse river sand filling
supplied by the contractor

59 Under paving etc m3
44,55

Compaction of surfaces

60 Compaction of ground surface | m2
under floors, etc, including 891,00
scarifying for a depth of 150mm,
breaking down oversize
material, adding suitable
material where necessary and
compacting to 100% Mod
AASHTO density

Soil insecticide under a 10 year
guarantee by firm of specialist
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

ITEM NO | PAYMENT | DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF
61 Approved soil herbicide weed | m2
killer at a rate of 50 gram/m? 891,00
under paving etc.
SANS Paving of 200 x 150 x 80mm
1200MJ thick precast concrete paving

blocks with butt joints on 50mm
thick river sand bed on well
compacted imported fill with
sand- and-cement  mixture
swept into joints and hosed
down, including preparation of
ground or filing to engineer's

detail
62 8,2,2 Paving laid to interlocking | m2
pattern to falls 891,00
SANS Precast concrete finished

1200 MK smooth on exposed surfaces
including bedding, jointing, and
pointing

63 8,2,1 Kerb (SABS 927 fig 3)180 x | m
280mm high with 150 x 150 x 221,00
300mm unreinforced concrete
haunching at back of each joint
including excavation,
backfilling,etc

SANS Road marking paint on concrete
1200D

64 8,3,12 Line 100mm wide m
43,00

65 Numeral or letter 300mm high No
1,00

66 Traffic sign, numeral or letter | No
1,3m high 8,00

67 Traffic arrow straight 3,7m long | No
8,00

GRAVEL ROAD

Open face excavation in earth
over sloping site and depositing
excavated material in
prescribed stock piles on site

68 Open face excavation m3
578,00

Excavations, Filling, Etc

69 Earth filing of G6 material | m3
supplied by the contractor 578,00
compacted in 150mm layers
compacted to 98% Mod
AASHTO to density laid to falls

TOTAL CIVIL WORKS CARRIED TO MAIN SUMMARY
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 9: ELECTRICAL INSTALLATIONS

Item | Description Unit | Qty Rate Amount

1 LV Distribution Kiosk

Supply and Installation of LV Kiosks with labels, legends,
danger warning signs, & all necessary Accessories,
Compliant to SANS 10142-1:2017

1,1 DB-M (KIOSK) No. 1
1,2 DB-CR (Control Room) No. 1
1,3 DB-GH (Guard House) No. 1
1,4 DB-PR (Pump Room) No. 1

1,4 25 mm? 4-core copper SWA armoured cable, 0.6/1 kV, from | m 50
pole-mounted 50 kVA Eskom transformer to new Main DB —
copper conductors (upgraded from aluminium) for lower
resistance, longer life and better fault current capacity

1,5 100 A 4-pole MCCB incomer breaker, No. 3

1,6 Cable termination kits for 25 mm? 4-core SWA aluminium | No. 2
cable: outdoor heat-shrink termination kits with compression
lugs, both ends — supply and install

1,7 Main earthing installation: 16 mm? bare copper main earth | m 50
conductor from transformer earth to Main DB

1,8 Supply and install metering equipment (Multifunctional smart | No. 1
Kilowatt meter with data storage

1,9 COC No. | 4

TOTAL (LV Distribution Boards)

2 Conduits & Conduit Boxes Unit | Qty Rate Amount

Chase into brick & Ceiling:

21 20mm PVC Conduits with all necessary Accessories m 100
2,2 25mm Galvanised Steel Conduits with all necessary | m 25
Accessories

2,3 Supply and installation of SABS Approved galvanised | No. 25
pressed steel wall boxes flush into brickwork or cast into
concrete work. For light Switches (Single)

24 Supply and installation of SABS Approved galvanised | No. 25
pressed steel wall boxes flush into brickwork or cast into
concrete work. For light Switches (Double)
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

2,5 Supply and installation of SABS Approved galvanised | No. 25
pressed steel wall boxes for building flush into brickwork or
cast into concrete work. For wall plugs (Single)

2,6 Supply and installation of SABS Approved galvanised | No. 25
pressed steel wall boxes for building flush into brickwork or
cast into concrete work. For wall plugs (Double)

2,7 4mm? 2-core SWA armoured cable (600/1000V PVC | m 1500
insulated, steel wire armoured copper conductor) for lighting
distribution circuits, installed in conduit or surface mounted
with saddles

2,8 2.5mm bare earth wire (BECW) m 2500

29 10mm? 4-core SWA armoured cable (600/1000V PVC | m 50
insulated, steel wire armoured copper conductor) for MDB to
MCC and control room feeder circuits

2,10 | 256mm? 4-core SWA armoured cable (600/1000V PVC | m 50
insulated, steel wire armoured copper conductor) for generator
ATS to Main DB incomer

2,11 Main earthing installation: 16 mm? bare copper main earth | m 10
conductor from transformer earth to Main DB

2,12 | 4mm? 4-core SWA armoured cable (600/1000V PVC | m 1150
insulated, steel wire armoured copper conductor)

TOTAL (PVC Conduits & Conduit Boxes)

3 Lighting Unit | Qty Rate Amount

Supply and installation of SABS approved light fittings ,
complete with lamps, mounted as required, including
accessories necessary to complete the mounting.

3.1 Type B : Ceiling/Wall mounted B/head 18W LED , | No. 24
unbreakable poly-carbonate diffuser , black die cast and
mounting accessories, IP65 , IK10

3.2 LED Linear : 72W non-dimmable LED , 1800mm x 71mm x | No. 10
64mm , 3 hr battery backup(Optional) , IK08 , IP20

3.3 50 W LED high-mast/perimeter floodlight, IP66, IK10, premium | No. 6
brand (Philips/GE), 4 000 K, die-cast aluminium, 5-year
warranty, complete with bracket — supply and install
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

3,4 60 W compact LED flood luminaire for filter house and pond | No. 5
areas, IP65, including mounting bracket and accessories —
supply and install

3,5 8 m hot-dip galvanised steel area-lighting column, complete | No. 8
with reinforced concrete foundation (300mm dia x 1 200mm
deep), base plate, anchor bolts, conduit entry, internal earth
lug and cable draw wire — supply and install

3,6 1 Lever 1 Way 16A light Switch No. 18

3.7 Daylight switch IP44 No. 4

3.8 2.5mm?2 2 core (600/1000Volt PVC insulated stranded copper | m 500
conductors)

3.9 2.5mm bare earth wire (BCEW) m 500

TOTAL ( Lighting)

4 Small Power Unit | Qty Rate Amount

4.1 1x16A 3-pin sso + 2 16A 2 pin sso[IECC 60906-1] (Compliant | No. 15
with SANS 164-2)

4.2 2x16A 3-pin sso + 2 16A 2 pin sso[I[ECC 60906-1] (Compliant | No. 10
with SANS 164-2)

4.3 60A Double pole Isolator No. 0
4.4 30A Double pole Isolator No. 0
45 RJ 11 & RJ45 Wall Mounted Telephone and data Point No. 0

4.6 4mm? 2 core (600/1000Volt PVC insulated stranded copper | m 500
conductors)

4.7 2.5mm bare earth wire (BCEW) m 500

TOTAL (Small Power)

5 Lightning Protection & Earthing Unit | Qty Rate Amount

5.1 Supply, install and test a complete class 2 lightning protection | Sum | 2
installation including Cu conductors, test joints, stell conduits,
earth electrodes etc.

TOTAL (Lightning Protection & Earthing)
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

6 Standby Power Unit | Qty Rate Amount

6,1 50 kVA standby diesel generator, 3-phase, 400/230 V, 50 Hz, | Sum | 1
, canopied weatherproof steel enclosure, 24-hour bunded steel
base fuel tank (~280 L) with fuel level gauge, lockable fill point
and drain valve, electric start with battery charger, exhaust
silencer, anti-vibration mounts, ComAp InteliGen 200 AMF
control panel with SMS fault alerting, 2-year manufacturer
warranty — supply, deliver and install

6,2 Automatic Transfer Switch (ATS) — 100A, 4-pole motorised, | Sum | 1
with automatic/manual changeover, generator auto-start/stop
interface, SMS alarm notifications, remote monitoring
capability, exercise scheduler, event log and mains/generator
health monitoring

6,3 Reinforced concrete plinth for generator, 300 mm thick, | Sum | 1
including shutterboard formwork, high-tensile rebar, non-
shrink grout, heavy-duty anti-vibration mounts, bunded
perimeter kerb (110% fuel containment), weatherproof louvred
steel security enclosure with anti-tamper fixings and padlocked
access door

6,4 Installation, commissioning, load testing and training of site | Sum | 1
personnel on standby power system

TOTAL (Standby Power)

7 UPS System Unit | Qty Rate Amount

71 6 kVA online double-conversion UPS (Eaton 9SX6000I or APC
SRT6KXLI), 230 VAC in/out, 50 Hz, with integrated bypass,
remote monitoring card, LCD display,; capable of powering:
RTU 25 W + PC 150 W + Monitor 35 W + MCC auxiliary circuits
200 W + spare capacity — supply and install

7,2 1 kVA / 600 W Online UPS (double-conversion), 230 VAC | Sum | 1
in/out, 50 Hz, with integrated 12 V / 7 Ah sealed VRLA battery
providing minimum 8-hour autonomy for telemetry/SCADA
loads (RTU, PC, monitor)

7,3 UPS wall-mount steel enclosure P54, surge protection device | Sum | 1
Class 1l on input/output, internal wiring and terminations,
clearly labelled per IEC standards

7.4 Installation, commissioning, runtime verification test and O&M | Sum | 1
manual handover for UPS system

TOTAL (UPS System)
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Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

8 Telemetry System Unit | Qty Rate Amount

8,1 Supply, install, programme, test, commission and hand over a
complete SCADA/Telemetry system and the project
Telemetry Specification, including RTU, GSM/GPRS 4G
modem, SCADA, HMI, instrumentation and all associated
accessories.

8,2 Remote Telemetry Unit (RTU) — SPEAr 1380 32-bit dual-core 1
Cortex A9, 500 MHz, 128 MB NAND Flash, 128 MB DDR3
RAM, DIN-rail mount, with analogue (4-20 mA) and digital I/O
expansion modules, event logging capacity = 40 000 events

8,3 GSM/GPRS/4G LTE dual-SIM IP gateway modem with private 1
APN, auto-reconnect, Ethernet and RS-485 interface, external
omni antenna, DIN-rail mount; including SIM cards

8,3 SCADA software licence (GeoSCADA or approved equivalent, 1
= 25 000 scan points) installed on industrial desktop PC (Intel
Core i5, 8 GB RAM, 256 GB SSD, Windows 11 Pro), i and 12-
month software support

8,4 32-inch full-HD LCD monitor / HMI display, wall/desk mount, 1
for SCADA operator interface in control room

8,5 Float level switches (FLYGT or approved equivalent), IP68, 6
switching voltage 240 VAC / 8 A, operating temp —20 °C to 50
°C - supply, install and connect for sump high-level, overflow
and pond level monitoring

8,6 IP65 steel telemetry enclosure with DIN rail, key-lockable, 1
bottom cable gland entries, white powder-coated device plate
(630 mm H x 342 mm W), labelled per IEC guidelines; wall-
mounted with 8 mm rawl bolts

8,7 Installation of all field cables (decabond shielded pairs, SWA 1
multicore), cable routing and containment, termination, /O
commissioning, SCADA integration, acceptance testing (FAT
& SAT), O&M manual, as-built drawings and formal handover

TOTAL (UPS System)

TOTAL ELECTRICAL CARRIED TO MAIN SUMMARY
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Bela-Bela Local Municipality
BID NO: 9/3/1/444

PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

SECTION 10: MECHANICAL INSTALLATIONS

Item
No

Description

Unit

Quantity

Rate

Amount

Site verification, dimensional survey, pump duty verification and
preparation of coordinated shop drawings.

Sum

Health and safety file, method statements, confined-space
procedures, permits and site-specific risk assessments.

Sum

Generate Workshop drawings for all works for approvals

Sum

Supply, deliver, install, test and commission SAME FSM
Frankenberger 2800 x 1500mm x 12000mm (LxWxD), Dual
Flow Screens, or approved equivalent, for wastewater inlet
screening duty, installed vertically at 90° in two parallel
screening lanes, complete with stainless-steel frame, 2 mm to 3
mm perforated plate or mesh screen media, chain drive system,
geared motor drive, side seals, spray-wash cleaning system,
screenings discharge chute, access covers, support frames,
isolation interface, control panel, motor protection, cabling,
terminations, testing, commissioning, operator training and all
accessories required for a complete operational installation. The
screen units shall be selected and confirmed by the OEM for the
final peak flow, headloss, solids loading and sump geometry.

Sum

Temporary flow management, bypass/isolations and sump
preparation allowance during installation.

Sum

Supply, install, test and commission a Gorman-Rupp sludge
pump, complete with a suitably rated electric motor coupled to
the pump through a correctly sized V-belt drive assembly. The
installation shall include pulleys, V-belts, an adjustable motor
mounting base, a common-duty base frame, belt guards,
vibration isolators, suction and discharge pipe connections,
isolation valves, a non-return valve, pressure gauges, a variable
speed drive (VSD), an MCC incorporating a soft starter,
electrical cabling, controls and all ancillary equipment required
for a complete and fully operational installation.

Pump Duty: 15 L/s (54 m3h) at a total dynamic head of 50 m
Design Velocity: 0.5 m/s per pump
Motor Rating: 9.5 kW, 3-phase, 380-420 V, 50 Hz

Sum

Supply and install 304/316 SS guide rails, seating frames,
bottom stops, support brackets and stainless steel anchors.

Sum

Electric geared lifting mechanism/chain block with self-locking
brake, certified SWL, chain and safety hook/shackle, complete
with control system

Sum

10

Stainless steel support frame/mounting structure over sump,
including brackets and top support members.

Sum

11

Fabricate 1500 x 1500 x 76mm 316 stainless steel grate cover
openings with safe removable/hinged access sections.

Sum

12

Function testing and operator demonstration for filter bucket full
travel, seating and cleaning operation.

Sum
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Item
No

Description Unit

Quantity

Rate

Amount

13

Supply, deliver, install, test and commission a complete | Sum
stainless steel vertical cantilever sludge pump system for
wastewater/sludge handling duty, rated at 18 {/s flow, 20 m
suction head and 40 m pumping head, complete with 304/316
stainless steel wetted parts, 316 stainless steel impeller, 11.5
kW, 380—420 V, 3-phase, 50 Hz motor

14

Supply, deliver, install, test and commission a suitably matched | Sum
15 kW, 380420 V, 3-phase, 50 Hz VSD/MCC control panel
configured for two sludge pumps operating on a duty/standby
basis, complete with all protection, control and operating
equipment. The panel shall include lockable isolators,
MCB/MCCB protection, motor protection, Auto/Off/Manual
controls, duty/standby changeover, fault and alarm indication,
selector switches, level-control interface, emergency stop,
cabling, termination, earthing, labelling, testing, commissioning
and all associated accessories required for a fully operational
installation.

15

Minimum, maximum and high-high sump level sensors complete | Sum
with brackets, cabling and interface to VSD controls.

16

Pump support plate/base frame, couplings, shaft/guard | Sum
protection and stainless steel mounting accessories.

17

DN160 clamp-on ultrasonic flow meter with transmitter and | No
telemetry output allowance.

18

Electrical cabling, glands, local isolators, earthing, terminations | Sum
and control wiring between pumps, sensors and panel.

19

@110 brass/bronze check/one-way valve, PN10 minimum, | No
wastewater compatible, including gaskets and stainless bolts.

20

@110 brass/bronze isolation gate valve, full bore, PN10 | No
minimum, including handwheel/extension if required.

21

@110 pipe spools, flanged adaptors, reducers, flexible couplings | Sum
and fittings for valve assemblies.

22

@80 stainless steel 316 suction pipework complete with bends, | m
flanges, supports and pump suction connection.

12

23

@160 uPVC Class 6 wastewater pipe complete with fittings, | m
couplings, supports and connection to downstream line.

20

24

@110 to B160 transition/reducer/adaptor assemblies, including | No
approved seals and stainless steel fixing hardware.

25

Pipe support brackets, saddles, stainless anchors, thrust | Sum
restraint and vibration restraint to pump/valve pipework.
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Item Description Unit Quantity Rate Amount
No
26 Wall sleeves, penetrations, sealing, non-shrink grouting and | Sun 1
water-tight reinstatement around pipe entries.
27 Pipework pressure/leak testing, flushing, cleaning, valve | Sun 1
operation testing and defect rectification.
28 Pump/VSD commissioning, level-control testing, duty/standby | Sum | 1
proving, trip/alarm testing and commissioning sheets.
29 As-built drawings, O&M manuals, operator training, | Sum | 1
maintenance schedule and training register.
30 Warranty certificates, spares schedule, material certificates and | Sum 1
final handover dossier.
31 Contingencies % 10
TOTAL MECHANICAL CARRIED TO MAIN SUMMARY
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MAIN SUMMARY

SECTION 1 - PRELIMINARIES

SECTION 2 - CONTROL ROOM

SECTION 3 - EMERGENCY WASH AREA

SECTION 4 - GENERATOR ROOM

SECTION 5 - GUARD HOUSE

SECTION 6 — FILTER ROOM

SECTION 7 - SUMP VALVE

SECTION 8 - CIVIL ENGINEERING WORKS

SECTION 9 - ELECTRICAL ENGINEERING WORKS

SECTION 10 - MECHANICALENGINEERING WORKS

SUB TOTAL

CONTINGENCY @ 5%

SUB TOTAL

VAT @ 15%

TOTAL OFFER
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SIGNATURE OF TENDERER:

NAME IN BLOCK LETTERS:

COMPANY NAME:

DATE:
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BELA-BELA LOCAL MUNICIPALITY

BID NO: 9/3/1/444

UPGRADING OF THE MASAKHANE WASTEWATER TREATMENT WORKS (WARD 9)

C3.1
C3.2
C3.3
C3.4
C3.5
C3.6

C3 SCOPE OF WORK

Description of the Works

Engineering

Procurement
Construction
Management

Annexures
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C3.1

C3.11

DESCRIPTION OF WORKS

General Description of the project.

The project entails upgrading of a wastewater treatment works at Masakhane including
but not limited to:

3.1.1.1 Repairs and Upgrade of ponds

3.1.1.2

3.1.1.3

3114

e Repairs of two existing facultative ponds,

e Construction of two new facultative ponds,

¢ Repairs of two existing anaerobic ponds,

o Repair and upgrade two existing reedbeds,
e Construction of new mechanical grit screen
e Install larger capacity pumps,

e Upgrading motor control centre.

Building Works

e Construction of new control room building,
e Construction of new wash area,

e Construction of new generator room,

o Extension and upgrade of guard house,

e Repairs existing filter room.

External Works

o Upgrade of gravel road,

e Construction of new paving,

¢ Installation of new concrete palisade fence,

o New pipe network across the waste water treatment works,
o New backup power supply.

This description of the Works is not necessarily complete and shall not limit the work to be
carried out by the Contractor under this Contract.

Approximate quantities of each type of work are given in the Schedule of Quantities.
Employer’s Objectives
The Employer’s objective is:

e To increase the capacity of the Masakhane Waste Water Treatment Works from
400m?®/d to 500m?d at Masakhane

To improve the working stations and offices of the employees;

Minimise pollution risks;

To increase safety features to road users;

To improve quality of life of the Masakhane residents;
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C3.1.2

C3.1.3

e To create entrepreneurial opportunities during the construction phase of the
project; and

e To create short-term employment opportunities through the use of Labour-
Intensive construction methodologies.

It is a specific goal of this project that the labour component be maximised where it is
economically feasible, and that the use of this labour goes hand in hand with on the job
training of the labour force. The project is thus process and product orientated, and it is
expected that the Contractor will pursue these goals in the execution of the project.

Labour-intensive works comprise the activities described in the labour-intensive
specification. Such works shall be constructed using local workers who are temporarily
employed in terms of this Specification Data.

Labour-intensive works.

Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks
activities which are to be performed by hand, and its associated specification data. Such
works shall be constructed using local labour to be temporarily employed in terms of this
Scope of Work.

Overview of the works.

The project entails upgrading of the Masakhane Waste Water Treatment works and
building works, road works, paving works, palisade fence, electrical works and mechanical
works.

Extent of Works.

The scope of works is described as follows::

(1) Site establishment including clearing the pump station site, disposal of solid waste
littered around the facility and contractual requirements.

(2) Refurbishment of the pump station including extending the pumphouse, water
proofing of the underground concrete walls, painting of the facility.

(3) Construction of a new control room, guardhouse and generator room including
electrical and plumbing accessories.

(4) Construction of emergency wash area including plumbing accessories.
(5) Refurbishment and repairs of existing pump house.

(6) Refurbishment of the existing security fence including installation of new concrete
palisade fence.

7) Construction of approximately 900m? paved areas
( y

(8) Upgrading gravel access road including cut to stockpile or spoil, 150 mm of roadbed,
thus 150 mm stabilized gravel base layer, 150 mm top layer constructed of G6 gravel
from borrow-pits.
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C3.1.4

C3.1.5

C3.1.6

C3.1.7

(9) Construction of two new facultative ponds.

(10) Refurbish and service two existing facultative ponds
(11) Extending and servicing the two existing reed beds.
(

12) Upgrade all electrical works including but not limited to motor control centre,
integration of telemetry system and provide new backup power supply.

Location of the Works.

The project is located in Masakhane (Ward 9) which falls under Bela-Bela local
municipality in the Limpopo Province. The Google Earth coordinates of the site are as
shown in the Table below.

Project Coordinates and Distance

Latitude (S) Longitude (E) Location

S 25°04'19.1" E 028° 16'45.5" |27 km south of Bela Bela CBD

Access to the Site

Without limiting any of the Contractor’s obligations or responsibilities under this contract,
the Contractor will be deemed to have obtained all the necessary information pertaining
to and have complied with all the regulations and procedures governing the use of
international, national, regional and local facilities such as site access, transport, handling
and storage facilities including public and private roads, railways, airports, airways, border
crossing and the like for the fulfiiment of the contract.

Supplying of Materials

The Contractor shall secure and supply all material required for the contract. The
Contractor shall also ensure that no delay is caused due to a shortage of material at any
stage and shall secure and order the required materials well in advance.

The Contractor shall further check the quality and quantity of that required material before
ordering. No claims for payment in excess incorrect material ordered due to this shall be
considered.

Access and Accommodation of traffic to site

The Contractor shall be responsible for and obligated under this contract to grant
reasonable access to the residents during construction.

Temporary deviations will be made along the portions of the road where the works will be
implemented. The deviations will accommodate the traffic off the working areas by way of
detours in order to provide access especially to the local destination points. All deviation
and detours will be clearly indicated and controlled by way of temporary road signage as
well as flagmen however access must be given to the residents.
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C3.1.8

C3.1.9

C3.1.9.1

C3.1.9.2

C3.1.9.3

C3.1.94

Where temporary deviations are not possible, access will be provided to local residents
during box cutting stage.

Temporary Works.

The temporary works will be identified during construction.
General Information.

Drawings.

The reduced drawings contained in Annexure C5.2 that form part of the tender document
shall be used for tender purposes only. Further drawings are to be provided on an on-
going basis by the Engineer during construction.

Any information in the possession of the Contractor, which the resident engineer requires
to complete the as-built drawings, shall be supplied to the resident Engineer before a
certificate of completion will be issued.

Only figured dimensions shall be used and drawings shall not be scaled unless so
instructed by the Engineer. The Engineer will supply all figured dimensions omitted from
the drawings.

Power, Water Supply and Other Services.

The Contractor shall make his own arrangements concerning the supply of electrical
power and all other services. No direct payment will be made for the provision of electrical
and other services. The cost of providing these services will be deemed to be included in
the rates and amounts tendered for the various items of work for which these services are
required.

Contractor’s Camp Site and Security.

The Contractor shall make his own arrangements regarding the establishment of a camp
site and housing for his construction personnel and all regulations stipulated by the local
authority shall be adhered to.

It is anticipated that the Contractor's choice of a camp site will be influenced by the
availability of telephone and electrical connections as well as the supply of potable water.

Provision is made in these specifications for the erection of a security fence around the
site offices. The Contractor shall be responsible for the security of his personnel and
constructional plant on and around the site of the works and for the security of his camp,
and the Employer will consider no claims in this regard.

Additional Requirements for Construction Activities:

C3.1.9.4.1 The Contractor may not commence constructional activities before adequate
provision has been made to accommodate traffic in accordance with the
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C3.1.9.5

C3.1.9.6

C3.1.10

A27

A28

A29

requirements of this document and the South African Road Traffic Signs
Manual.

C3.1.9.4.2 The Contractor shall submit proposals in connection with directional signs to
the Engineer for approval.

Programme Requirements for Construction Activities

The Contractor shall programme his activities to be suitable in terms of his resources to
complete the contract inside the stipulated time period.

Construction in Confined Areas

It may be necessary for the Contractor to work in confined areas. In certain areas the width
of the fill material and pavement layers may reduce to zero and the working space may
be confined. The method of construction in these confined areas depends on the
Contractor’s construction plant. However, the Contractor must note that measurement and
payment will be in accordance with the specified cross-sections and dimensions,
irrespective of the method used to achieve these cross-sections and dimensions, and that
the rates and amounts tendered will be deemed to include full compensation for any
special equipment or construction methods or for any difficulty encountered in working in
confined areas and narrow widths, and at or around obstructions, and that no extra
payment will be made nor will any claim for payment be considered on account of these
difficulties.

Labour Regulations
Payment for the labour-intensive component of the works.

Payment for works identified in clause 3.1.3 “the Extent of the Project” in the Project
Specifications as being labour-intensive shall only be made in accordance with the
provisions of the Contract if the works are constructed strictly in accordance with the
provisions of the scope of work. Any non-payment for such works shall not relieve the
Contractor in any way from his obligations either in contract or in delict.

Applicable labour laws.

The Ministerial Determination for Special Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government
Notice N° R63 of 25 January 2002, as reproduced below, shall apply to works described
in the scope of work as being labour intensive and which are undertaken by unskilled or
semi-skilled workers.

Introduction.

This document contains the standard terms and conditions for workers employed in
elementary occupations on an Expanded Public Works Programme (EPWP). These terms
and conditions do NOT apply to persons employed in the supervision and management
of an EPWP.
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A29.2

A30

A30.1

A30.2

A30.2

A31

A31.1

A31.2

A31.3

A32

A32.1

A32.2

In this document —

(a) “department” means any department of the State, implementing agent or Contractor.

(b) “Employer” means any department, implementing agency or Contractor that hires
workers to work in elementary occupations on a EPWP;

(c) “worker” means any person working in an elementary occupation on a EPWP;

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled
work;

(e) “management” means any person employed by a department orimplementing agency
to administer or execute an EPWP;

(f) “task” means a fixed quantity of work;

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a
task;

(h) “task-rated worker” means a worker paid on the basis of the number of tasks
completed.

(i) “time-rated worker’ means a worker paid on the basis of the length of time worked.

Terms of Work.

Workers on an EPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in any five-year cycle on an
EPWP.

Employment on a EPWP does not qualify as employment as a contributor for the purposes
of the Unemployment Insurance Act 30 of 1966.

Normal Hours of Work.

An Employer may not set tasks or hours of work that require a worker to work—
(a) more than forty hours in any week

(b) on more than five days in any week; and

(c) for more than eight hours on any day.

An Employer and worker may agree that a worker will work four days per week. The
worker may then work up to ten hours per day.

A task-rated worker may not work more than a total of 55 hours in any week to complete
the tasks allocated (based on a 40-hour week) to that worker.

Meal Breaks.
A worker may not work for more than five hours without taking a meal break of at least

thirty minutes duration.
An Employer and worker may agree on longer meal breaks.
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A32.3

A32.4

A33

A33.1

A33.2

A34

A35

A36

A36.1

A36.2

A36.3

A36.4

A37

A worker may not work during a meal break. However, an Employer may require a worker
to perform duties during a meal break if those duties cannot be left unattended and cannot
be performed by another worker. An Employer must take reasonable steps to ensure that
a worker is relieved of his or her duties during the meal break.

A worker is not entitled to payment for the period of a meal break. However, a worker who
is paid on the basis of time worked must be paid if the worker is required to work or to be
available for work during the meal break.

Special Conditions for Security Guards.

A security guard may work up to 55 hours per week and up to eleven hours per day.

A security guard who works more than ten hours per day must have a meal break of at
least one hour or two breaks of at least 30 minutes each.

Daily Rest Period.

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily
rest period is measured from the time the worker ends work on one day until the time the
worker starts work on the next day.

Weekly Rest Period.

Every worker must have two days off every week. A worker may only work on their day off
to perform work which must be done without delay and cannot be performed by workers
during their ordinary hours of work (“emergency work”).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to perform emergency or security
work.

Work on Sundays is paid at the ordinary rate of pay.

A task-rated worker who works on a public holiday must be paid —
(a) the worker’s daily task rate, if the worker works for less than four hours;
(b) double the worker’s daily task rate, if the worker works for more than four hours.

A time-rated worker who works on a public holiday must be paid —

(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public
holiday;

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on
the public holiday.

Sick Leave.
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A37.1

A37.2

A37.3

A37.4

A37.5

A37.6

A37.7

A37.8

A37.9

A37.10

A38

A38.1

A38.2

A38.3

A38.4

A38.5

Only workers who work four or more days per week have the right to claim sick-pay in
terms of this clause.

A worker who is unable to work on account of illness or injury is entitled to claim one day’s
paid sick leave for every full month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days’ sick leave in a year.
Accumulated sick-leave may not be transferred from one contract to another contract.

An Employer must pay a task-rated worker the worker’s daily task rate for a day’s sick
leave.

An Employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick
leave.

An Employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an Employer may require a worker to produce a certificate stating
that the worker was unable to work on account of sickness or injury if the worker is —

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse
or a clinic staff member authorised to issue medical certificates indicating the duration and
reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.

Maternity Leave.
A worker may take up to four consecutive months’ unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits during maternity
leave.

A worker must give her Employer reasonable notice of when she will start maternity leave
and when she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that
she is fit to do so.

A worker may begin maternity leave —
(a) four weeks before the expected date of birth; or
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A38.6

A38.7

A39

A39.1

A40

A40.1

A40.2

A40.3
A4

A411

(b) on an earlier date —
(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for
the health of the worker or that of her unborn child; or
(ii) if agreed to between Employer and worker; or
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

A worker who returns to work after maternity leave, has the right to start a new cycle of
twenty-four months employment, unless the EPWP on which she was employed has
ended.

Family responsibility leave.

Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -
(a) when the employee’s child is born;
(b) when the employee’s child is sick;
(c) inthe event of a death of —
(i) the employee’s spouse or life partner;
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child,
grandchild or sibling.

Statement of Conditions.

An Employer must give a worker a statement containing the following details at the start
of employment —

(a) the Employer’'s name and address and the name of the EPWP;

(b) the tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the expected duration
of the contract;

(d) the worker’s rate of pay and how this is to be calculated;

(e) the training that the worker will receive during the EPWP.

An Employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An Employer must supply each worker with a copy of these conditions of employment.
Keeping Records.

Every Employer must keep a written record of at least the following —

(a) the worker’s name and position;

(b)in the case of a task-rated worker, the number of tasks completed by the worker;
(c) in the case of a time-rated worker, the time worked by the worker;

(d) payments made to each worker.
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A41.2

A42

A421

A42.2

A42.3

A42.4

A42.5

A42.6

A42.7

A42.8

A42.9

A43

A43.1

A43.2

A43.3

The Employer must keep this record for a period of at least three years after the completion
of the EPWP.

Payment.

An Employer must pay all wages at least monthly in cash or by cheque or into a bank
account.

A task-rated worker will only be paid for tasks that have been completed.

An Employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the Contractor having submitted
an invoice to the Employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account
designated by the worker.

Payment in cash or by cheque must take place —

(a) at the workplace or at a place agreed to by the worker;

(b)

(b) during the worker’s working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

An Employer must give a worker the following information in writing —
(a) the period for which payment is made;

(b) the numbers of tasks completed, or hours worked;

(c) the worker’s earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it.

If a worker's employment is terminated, the Employer must pay all monies owing to that
worker within one month of the termination of employment.

Deductions.

An Employer may not deduct money from a worker's payment unless the deduction is
required in terms of a law.

An Employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

An Employer will be responsible for payment or contribution of UIF for all workers
employed under the project. Proof of payment of UIF shall be available upon request.
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An Employer who deducts money from a worker’s pay for payment to another person must
pay the money to that person within the time period and other requirements specified in
the agreement law, court order or arbitration award concerned.

An Employer may not require or allow a worker to —

(a) repay any payment except an overpayment previously made by the Employer by
mistake;

(b) state that the worker received a greater amount of money than the Employer actually
paid to the worker; or

(c) pay the Employer or any other person for having been employed.

Health and Safety.

Employers must take all reasonable steps to ensure that the working environment is
healthy and safe.

A worker must—

(a) work in a way that does not endanger his/her health and safety or that of any other
person;

(b) obey any health and safety instruction;

(c) obey all health and safety rules of the EPWP;

(d) use any personal protective equipment or clothing issued by the Employer;

(e) report any accident, near-miss incident or dangerous behaviour by another person to
their Employer or manager.

Compensation for Injuries and Diseases

It is the responsibility of the Employers (other than a Contractor) to arrange for all persons
employed on a EPWP to be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their Employer or
manager.

The Employer must report the accident or disease to the Compensation Commissioner.

An Employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The Employer will be
refunded this amount by the Compensation Commissioner. This does NOT apply to
injuries caused by accidents outside the workplace such as road accidents or accidents
at home.

Termination.

The Employer may terminate the employment of a worker for good cause after following
a fair procedure.

A worker will not receive severance pay on termination.
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A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the Employer in advance to allow the Employer to find a
replacement.

A worker who is absent for more than three consecutive days without informing the
Employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-month
period.

A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period. 0630797957

Certificate of Service.

On termination of employment, a worker is entitled to a certificate stating —
(a) the worker’s full name;
(b) the name and address of the Employer;
(c) the EPWP on which the worker worked;
(d) the work performed by the worker;
(e) any training received by the worker as part of the EPWP;
(f) the period for which the worker worked on the EPWP;
(g) any other information agreed on by the Employer and worker.

Contractor’s default in payment to Labourers and Employees.

Any dispute between the Contractor and labourers, regarding delayed payment or default
in payment of fair wages, if not resolved immediately may compel the Employer to
intervene.

The Employer may, upon the Contractor defaulting payment, pay the moneys due to the
workers not honoured in time, out of any moneys due or which may become due to the
Contractor under the Contract.

Provision of Hand tools.

The Contractor shall provide his labour force with hand tools of adequate quality, sufficient
in numbers and make the necessary provisions to maintain the tools in good and safe
working conditions.

Personal & Other Protective Equipment (Sections 8/15/23 or the OHS Act)
The Contractor is required to identify the hazards in the workplace and deal with them. He
must either remove them or, where impracticable take steps to protect workers and make

it possible for them to work safely and without risk to health under the hazardous
conditions.
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A51

Personal Protective equipment (PPE) should, however, be the last resort and there should
always first be an attempt to apply engineering and other solutions to mitigating hazardous
situations before the issuing of PPE is considered.

Where it is not possible to create an absolutely safe and healthy workplace the Contractor
is required to inform employees regarding this and issue, free of charge, suitable
equipment to protect them from any hazards being present and that allows them to work
safely and without risk to health in the hazardous environment.

It is a further requirement that the said equipment be maintained by the Contractor, that
he instructs and trains the employees in the use of the equipment and ensures that the
prescribed equipment is used by the employeel/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the
employer and, if it is impossible for an employee to use or wear prescribed protective
equipment through health or any other reason, the employee cannot be allowed to
continue working under the hazardous condition/s for which the equipment was prescribed
but an alternative solution has to be found that may include relocating or discharging the
employee.

The Contractor may not charge any fee for protective equipment prescribed by him/her
but may charge for equipment under the following conditions:
¢ Where the employee requests additional issue in excess of what is prescribed
o Where the employee has patently abused or neglected the equipment leading to
early failure
o Where the employee has lost the equipment

All employees shall, as a minimum, be required to wear the following PPE on any
Municipal projects:

o Protective overalls

e Protective footwear

e Protective headwear

o Eye/face protection

All PPE provided to local labour working on the Expanded Public Works Programme shall
be branded in accordance with the EPWP CI Manual. Typical elements which shall be
branded include:

e Protective overalls

o Reflective vests

e Protective headwear

The rate for local labour shall include for the supply of EPWP branded PPE in accordance
with the Provincial EPWP specifications. The rate shall include the additional cost of the

specified colours for the PPE and branding in accordance with CI manual.

Community participation
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Purpose

In order to give effect to the need for participation and transparency in the process of
appointing labour, the community should participate in the decision-making process
throughout the life of a project. This shall be achieved through structured engagement
between those responsible for the delivery of the project and the community.

Structure and Composition

A Project Steering Committee (PSC) may be formed from representatives of the Employer,
the Engineer, the Contractor and the Community if the project is such that a specific
community can be identified.

Procedures

The PSC deals with labour and SMME involvement on the project and shall meet at least
once every month until such time as it is of the opinion that it could fulfil its tasks by meeting
less frequently.

The PSC shall make recommendations by consensus. If consensus cannot be reached,
the decision of the Employer will be final in cases that have no financial implications for
the Contractor or where payment is to be made from PC items. Where the financial
responsibility for the successful completion of the works rests with the Contractor, the
Contractor’s decision shall be final. In fulfilling its tasks, the PSC shall be guided by the
relevant sections of this specification and the supplementary documents.

Tasks of the PSC

(a) To assist with community liaison and resolution of disputes.

(b) To devise fair and transparent procedures that will assist the Contractor in the
engagement of labour and the award of sub-contracts to SMME’s.

(c) To advise on and monitor labour issues.

(d) To assist in resolving labour disputes.

Assistance to the PSC

The Employer may appoint a competent local person as a Community Liaison Officer to
assist the Engineer and the Contractor in the day-to-day liaison with the communities
directly affected by the project.

Community liaison officer (CLO)

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after
consultation with the local communities, the engineer and the employer. The contractor
shall direct all his liaison efforts with the local communities through the appointed officer.
The contractor shall, however, accept the appointed as part of his management personnel.

Duties of the Community Liaison Officer
207

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

A52

2

A52.3

A53

The Community Liaison Officer’s duties will be:

(a) To be available on site daily between the hours of 07h00 and 17h00 and at other time
as the need arises. His normal working day will extend from 07h00 morning until 17h00
in the afternoon.

(b) To determine, in consultation with the contractor, the needs of the temporary labour
for relevant skills training. He will be responsible for the identification of suitable
trainees and will attend one of each of the training sessions.

(c) To communicate daily with the contractor and the engineer to determine the labour
requirements with regard to numbers and skill, to facilitate in labour disputes and to
assist in their resolution.

(d) To assist in and facilitate in the recruitment of suitable temporary labour and the
establishment of a “labour desk”.

(e) To attend all meetings in which the community and/or labour are present or are
required to be represented.

(f) To assist in the identification, and screening of labourers from the community in
accordance with the contractor’s requirements.

(9) To inform temporary labour of their conditions of temporary employment and to inform
temporary labourers as early as possible when their period of employment will be
terminated.

(h) To attend disciplinary proceedings to ensure that hearings are fair and reasonable.

(i) To keep a daily written record of his interviews and community liaison.

(i) To attend monthly site meetings to report on labour and RDP matters.

(k) All such other duties as agreed upon between all parties concerned.

() To submit monthly returns regarding community liaison.

Payment for the Community Liaison Officer

A special pay item is incorporated in section 1200 of the bill of quantities relating to
payment of the liaison officer on a prime cost sum basis. This payment shall only be made
for the full duration of the contract. The remuneration of the CLO shall be determined
jointly by the contractor, engineer and employer.

Period of employment of the Community Liaison Officer
The period of employment of the community liaison officer shall be as decided upon jointly
by the contractor, engineer and employer.

Reporting.

The Contractor shall submit monthly returns/reports as specified below:
e Signed Muster rolls/pay sheets of temporary workers and permanent staff
detailing the number, category, gender, rate of pay and daily attendance.
e Certified ID copies of all locally employed labour.
e Signed Contracts between the employer and the EPWP Participants
e Attendance Registers for the EPWP Participants
¢ Monthly Reporting Template as per EPWP requirements
¢ Plant utilization returns.
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e Progress report detailing production output compared to the programme of
works.

C3.2 ENGINEERING

C3.2.1 Design services and activity matrix

Description Responsibility
Design of Works Engineer
Concept, feasibility and overall process Client
Basic Engineering and detail layouts to tender stage Engineer
Final Design of Works Engineer
Final Design approved for construction stage Client
Preparation of tender documentation & adverts Engineer
Appointment of soil test / topographical surveyors/ etc Engineer/ Client

Risk assessment, quality assurance, Project Health and safety

specifications and compliance Engineer

Construction and appointment of sub-Contractors Contractor

Supervision Engineer

Preparation of as-built drawings Contractor / Engineer
Completion certificate Engineer or Client or Contractor

C3.2.2 Drawings.

The Engineer will provide the Contractor with three full sets of drawings, which will be used
exclusively for the recording of as built information by the Contractor.

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will
be required to be entered on these drawings. These drawings, fully marked up, will be handed
to the Engineer at the issue of the Certificate of completion, which will not be issued until the
as-built information has been received. The following drawings are applicable to this contract:

DRAWINGS SCHEDULE
ARCHITECTURAL DRAWINGS

ARCHITECTURAL - GUARD HOUSE

NEW GUARD HOUSE GROUND FLOOR, CEILING
AES-MAS-A-100 LAYOUT PLAN
AES-MAS-A-200 ADDITIONS TO EXISTING GUARD HOUSE ELEVATIONS

ADDITIONS TO EXISTING GUARD HOUSE ROOF LAYOUT PLAN
AES-MAS-A-300 AND SECTION

ADDITIONS TO EXISTING GUARD HOUSE WINDOW ,DOOR AND
AES-MAS-A-400 SANITARY SCHEDULE

ARCHITECTURAL - NEW CONTROL ROOM

NEW CONTROL ROOM GROUND FLOOR AND
AES-MAS-A-100 CEILING LAYOUT PLANS
AES-MAS-A-200 NEW CONTROL ROOM ROOF LAYOUT PLAN
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AES-MAS-A-300

NEW CONTROL ROOM, ELEVATIONS

AES-MAS-A-400

NEW CONTROL ROOM SECTIONED VIEWS

AES-MAS-A-500

NEW CONTROL ROOM WINDOW SCHEDULES

AES-MAS-A-600

NEW CONTROL ROOM DOOR SCHEDULES

AES-MAS-A-700

NEW CONTROL ROOM SANITARY SCHEDULES

ARCHITECTURAL - EMERGENCY WASH AREA

AES-MAS-A-100

EMERGENCY WASH AREA FLOOR, SECTION & ELEVATIONS

ARCHITECTURAL - GENERATOR ROOM

AES-MAS-A-100

NEW GENERATOR ROOM FLOOR PLANS,ROOF LAYOUT
PLANS.

AES-MAS-A-200

NEW GENERATOR ROOM SECTION

AES-MAS-A-300

NEW GENERATOR ROOM ELEVATIONS

ARCHITECTURAL - EXTERNAL SITE DEVELOPMENT

AES-MAS-A-004.

NEW CONCRETE PALISADE FENCE DETAILS

AES-MAS-A-ST-001

CONTROL YRD SITE DEVELOPMENT PLAN

AES-MAS-ST-002

PONDS SITE DEVELOPMENT PLAN

AES-MAS-ST-005

TYPICAL ROAD AND GRAVEL DETAILS

AES-MAS-ST-A-000

FULL SITE DEVELOPMENT PLAN

AR

CHITECTURAL - EXISTING PUMP ROOM

AES-MAS-A-100

EXISTING PUMP ROOM FLOOR AND ROOF LAYOUT PLAN

AES-MAS-A-200

EXISTING PUMP ROOM ELEVATIONS

AES-MAS-A-300

EXISTING PUMP ROOM DOOR SCHEDULE

CIVIL DRAWINGS

AES-MAS-A-ST-C100

OVERALL SITE LAYOUT

AES-MAS-A-ST-C200

OVERALL MANHOLE LAYOUT PLAN

AES-MAS-A-ST-C201

OVERALL PIPE NETWORK LAYOUT

AES-MAS-A-ST-C300

PIPE NETWORK 1 LAYOUT AND LONG SECTION

AES-MAS-A-ST-C301

PIPE NETWORK 2 LAYOUT AND LONG SECTION

AES-MAS-A-ST-C302

PIPE NETWORK 3 & 4 LAYOUT AND LONG SECTION

AES-MAS-A-ST-C400

PONDS LAYOUT AND SECTIONS SHEET 1 OF 2

AES-MAS-A-ST-C401

PONDS LAYOUT AND SECTIONS SHEET 2 OF 2

AES-MAS-A-ST-C500

VOLUME TABLES AND LAYERWORKS

AES-MAS-A-ST-C501

MANHOLES DETAILS

AES-MAS-C-ROAD-R100

ENTRANCE ROAD LAYOUT AND LONG SECTION

AES-MAS-C-ROAD-R101

ENTRANCE ROAD CROSS SECTION

STRUCTURAL DRAWINGS

AES-MAS-S-100

GUARD HOUSE AND GENERATOR ROOM DETAILS

AES-MAS-S-200

CONTROL ROOM AND WASH AREA DETAILS

AES-MAS-S-200

GRIT SCREEN SUMP CONCRETE LAYOUT

ELECTRICAL DRAWINGS

AES-MAS-E-CR-101-REVO01

CONTROL ROOM LIGHTING LAYOUT

AES-MAS-E-CR-102-REV01

CONTROL ROOM SMALL POWER LAYOUT

AES-MAS-E-CR-103-REV01

CONTROL ROOM LIGHTNING PROTECTION LAYOUT

AES-MAS-E-GR-201-REV01

GENERATOR ROOM LIGHTING LAYOUT

AES-MAS-E-GR-202-REV01

GENERATOR ROOM LIGHTNING PROTECTION LAYOUT

AES-MAS-E-GH-301-REV01

GUARD HOUSE LIGHTING LAYOUT
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AES-MAS-E-GH-302 GUARD HOUSE SMALL POWER LAYOUT
AES-MAS-E-GH-303 GUARD HOUSE LIGHTNING PROTECTION LAYOUT
AES-MAS-E-PR-401 PUMP ROOM LIGHTING LAYOUT
AES-MAS-E-PR-402 PUMP ROOM SMALL POWER LAYOUT
AES-MAS-E-MV-501 MV LV SINGLE LINE DRAWING
AES-MAS-SDP PUMP STATION ELECTRICAL LAYOUT
AES-MAS-SDP-PONDS POND AREA ELECTRICAL LAYOUT

MECHANICAL DRAWINGS
AES-MAS-M-100 ‘ MANUAL GRIT SCREEN

The applicable drawings mentioned above are attached at the end of this section.
(C4 - Site Information).

C3.3 PROCUREMENT
C3.3.1 Procurement principles

The Tenderers notice is drawn to the fact that the awarding of this tender will be in terms of
the Supply Chain Management Policy of the Bela-Bela Local Municipality.

The standard uniformity of construction in construction published by the Construction Industry
Development Board (CIDB) as well as the National Treasury Standard for Infrastructure
Procurement and Delivery Management (SIPDM) is adopted for the procurement of this
contract, in order to establish the minimum requirements that:
o Promote cost efficiencies through the adoption of a uniform structure for procurement
documents, standard component documents and generic solicitation procedures;
e Provide transparent, fair and equitable procurement methods and procedures in
critical areas in the solicitation process;
e Ensure that the forms of contract that are used are fair and equitable for all parties to
a contract; and
o Enabile risk, responsibilities and obligations to be clearly identified.

C3.3.2 Contractor’s personnel

The Contractor shall limit the utilization of his permanently employed personnel to the key
personnel only on the Works, as defined below, and shall execute and complete the Works
utilizing a temporary workforce employed directly by the Contractor and/or by his sub-
Contractors, using the assistance of the Ward Councillor and his/her Project Steering
Committee (PSC) from the various communities that are established within the same ward
where the works will be executed.

Without derogating from the Contractor’s obligations to complete the Works within the
specific time for completion in terms of the General Conditions, the numbers in each category
of the Contractor’s key personnel, as stated by the Contractor in the Returnable Schedules,
will be strictly controlled during the contract and any increase in numbers will be subjected to
the prior approval of the Employer.
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Key personnel means all contracts managers, site agents, site clerks, materials and survey
technicians, quantity surveyors, trainers, supervisors, foremen, skilled plant operators, brick
layers, welders, shutter hands and the like, and all other personnel in the permanent employ
of the Contractor or his sub-Contractors who possess special skills, and or/ who play key
roles within the Contractor’s or his Sub-Contractor’s operations.

The Engineer may at his discretion, upon receipt of a written and fully motivated application
from the Contractor, and where he deems the circumstances so warrant, authorize in writing
that the Contractor may utilize in the execution of the Works, workers not being his key
personnel but who are in permanent employ. Without limiting the generality to warrant of this
sub-clause, circumstances which may be considered by the Engineer to warrant
authorization of the use of the Contractor’s permanent employees other than key personnel
include:

a) The unavailability from local sources of sufficient numbers of temporary workers
and/or sub-Contractors to execute the Works, provided always that the Contractor
has satisfied the Engineer that has exercised his best endeavours and taken all
reasonable actions to recruit sufficient temporary workers and sub-Contractors from
local sources.

b) The unavailability within the temporary worker pool and/or from Sub-Contractor
sources available to the Contractor in terms of the Control, of sufficient skills
necessary to execute the Works or specific portions thereof, in situations where the
completion period allowed in the Contract is insufficient to facilitate the creation of the
necessary a warrant provision of suitable training as contemplated in the Contract;

c) Any other circumstances which the Engineer may deem as constitution a warrant.

C3.3.3 Temporary Workforce/ Employment of Local Labour

The Contractor shall employ labour from the local communities that are within the same ward
where the works will be executed, through the assistance of the Ward Councillor and his/her
Project Steering Committee (PSC) from the various communities that are established within
the same ward where the works will be executed.

Accordingly, the workforce that is employed on Site shall consist of local residents, except
for approved key staff in the permanent employ of the Contractor, to maximum extent that is
compatible with the requirements of Clause C.3.32.

It is a specific criterion of this project that should as far as possibly adhere to EPWP principles,
and to meet these principles the following procedures will be followed:

a) All labour is to be sourced from the local communities that are within the same ward

where the works will be executed, and the Contractor may only bring key personnel
from outside this area.
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b) The fixed rate for the appointment of local labour will be as per the Department of

Labour Ministerial determination applicable in that project duration. This will be
payable by the Contractor on monthly basis.

c) A Monthly labour report on all local labour i.e. payments and labour days should be

submitted to the Engineer at the end of each month in order for the Engineer to submit
a report to the Employer.

The Ward Councillor and his/her Project Steering Committee (PSC) shall assist in identifying
available local labour and, where available semi-skilled labour as well as local Sub-
Contractors. The Employer shall assist and advice regarding conditions of employment,
minimum wages, disputes and disciplinary procedures. The function of the Ward Councillor,
PSC and Employer shall however in no way diminish the responsibilities of the Contractor in
terms of the Conditions of Contract.

C3.3.31

Requirements of Expanded Public Works Programme
EPWP Project Specification

As much as is economically feasible, all work shall be implemented by employing
Labour Intensive Construction methods. Over and above the normal Building and
Allied works to be implemented by employing skilled and unskilled labour the works
specified in the “Guidelines for the Implementation of Labour-Intensive Infrastructure
Projects under the Expanded Public Works Programme (EPWP)” shall be
undertaken using Labour Intensive Construction methods.

Labour-intensive construction methods

Labour-intensive construction shall mean the economically efficient employment of
as great a portion of labour as is technically feasible to produce a standard of
construction as demanded by the specifications with completion by the Due
Completion Date, thus bringing about the effective substitution of labour for plant and
equipment.

Appropriate portions of the Works included in the Contract shall be executed using
labour-intensive construction methods.

Except where the use of plant is essential in order, in the opinion of the Engineer, to
meet the specified requirements by the Due Completion Date, or where the use of
plant is essential as a result of occupational health and safety considerations, the
Contractor shall use only hand tools and equipment in the construction of those
portions of the Works that are required in terms of these Project Specifications to be
constructed using labour-intensive construction methods.

These portions of the Works shall be constructed utilizing only locally employed
labour and/or the labour of local subcontractors, supplemented by the Contractor’s
key personnel to the extent necessary and unavoidable, unless otherwise instructed
by the Engineer and in accordance with the further provisions of the relevant sections
of Portion B of the Project Specifications.
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C3.3.3.2

Subject to considerations of occupational health and safety, the portions of the Works to
be executed using labour-intensive construction methods are:

» Clearing and grubbing of the Site;

= Excavation for structures up to 1,5 m deep;

= Bedding, selected fill, backfilling and compaction of all pipe trenches irrespective
of depth, but assisted by mechanical compaction equipment in order to achieve
the specified densities;

» Transportation and spoiling of all trench materials, where the disposal site is
located within 20 metres of the source;

= Dismantling of old fences and -erection of new fences;

= Construction of all brickwork required for structures;

= Laying of paving and kerbs

= Cleaning and tidying up of the site.

= Any other manual work as assigned.

Employment of unskilled and semi-skilled workers in labour-intensive works
Requirements for the sourcing and engagement of labour

Unskilled and semi-skilled labour required for the execution of all labour-intensive
works shall be engaged strictly in accordance with prevailing legislation and SANS
1914-5, Participation of Targeted Labour.

The rate of pay set for the EPWP is R 225.00 per task or per day.

Tasks established by the Contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

The Contractor must revise the time taken to complete a task whenever it is
established that the time taken to complete a weekly task is not within the
requirements above.

The Contractor shall, through all available community structures, inform the local
community of the labour-intensive works and the employment opportunities
presented thereby. Preference must be given to people with previous practical
experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;

b) that have less than one full time person earning an income;

¢) where subsistence agriculture is the source of income.

d) those who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of
temporary workers is in the following proportions:

a) 60 % women;

b) 20% youth who are between the ages of 18 and 25; and
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c) 2% on persons with disabilities.
Specific provisions pertaining to SANS 1914-5

Targeted labour: Unemployed persons who are employed as local labour on the
project.

There is no specified contract participation goal for the contract. The contract
participation goal shall be measured in the performance of the contract to enable the
employment provided to targeted labour to be quantified.

The wages and allowances used to calculate the contract participation goal shall, with
respect to both time-rated and task rated workers, comprise all wages paid, and any
training allowance paid in respect of agreed training programmes.

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

The Contractor shall provide all the necessary on-the-job training to targeted labour
to enable such labour to master the basic work techniques required to undertake the
work in accordance with the requirements of the contract in a manner that does not
compromise worker health and safety.

The cost of the formal training of targeted labour, will be funded by the Municipality
where applicable.

The Contractor shall be responsible for scheduling the training of workers and shall
take all reasonable steps to ensure that each beneficiary is provided with a minimum
of six (6) days of formal training if he/she is employed for 3 months or less and a
minimum of ten (10) days if he she is employed for 4 months or more.

The Contractors shall do nothing to dissuade targeted labour from participating in the
above-mentioned training programmes.

An allowance equal to 100% of the task rate or daily rate shall be paid by the
Contractor to workers who attend formal training, in terms of the information above.

Proof of compliance with the requirements of training must be provided by the
Contractor to the Employer prior to submission of the final payment certificate.

C3.3.4 Sub-Contracting

Notwithstanding the requirement to sub-contract some of the works to local sub-Contractors;
works may not be sub-contracted to another party unless approval is given by the Engineer
in writing. The Contractor must advertise the sub-contracting packages in local public areas
within the Municipal area and submit to the Engineer in writing a request for appointment of
a particular sub-Contractor subsequent the evaluation of the submitted bids. Accompanying
this request is to be the full detail of the sub-Contractor, including:
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F4.

F4.1

F4.1.1

=  Previous experience
=  Work which will be sub-contracted to him/her
=  Approximate value of the work to be sub-contracted.

Before the Engineer issues any certificate that includes any payment in respect of work done
or goods supplied by any sub-Contractor appointed in accordance with the provisions of
Clause 4.4 of the General Conditions of Contract Third Edition (2015), he shall be entitled to
call upon the Contractor to furnish reasonable proof that all payments (less retention moneys)
included in previous certificates in respect of the work or goods of such sub-Contractors have
been made or discharged by the Contractor, in default of which, unless the Contractor:

= Informs the Engineer in writing that he has reasonable cause for withholding or
refusing such payment; and

= Submits to the Engineer reasonable proof that he has so informed such sub-
Contractor in writing.

JOB CREATION REPORTING FOR EPWP

In order to assist the Employer in complying with the goals of creating EPWP job
opportunities, the Contractor must provide the following information for reporting purposes:

Type of project data required per project

Every EPWP project shall collect and keep specific project data for the purpose of EPWP
progress reporting. The data that is required to be kept and maintained for each project
includes:

Beneficiary data

A beneficiary list must be maintained for every project. The data required in this beneficiary
list is indicated below. This data shall be recorded, checked and signed off by the Contractor
on a weekly basis, and shall be submitted to the Employer at each monthly site meeting. The
beneficiary list shall contain the following data and shall be kept and maintained on site for
audit purposes:

(a) Beneficiary identity — name, surname, initials, date of birth and identity number
(or other unique identifier) plus certified copy of ID book (or another unique
identifier).

(b) Beneficiary profiles — nationality, gender, age, education level and disability
status.

(c) Monthly work data for beneficiaries — daily wage to be received, number of

calendar days training attended, and number of calendar days worked.

F4.1.2 Project work data

This generally seeks to confirm the number of people at work daily on the project. The
following data must be recorded and maintained on site by the Contractor, in order that it can
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be provided by the Employer to the National Department of Public Works upon request when
the latter is undertaking sample auditing. The documentation that should be kept includes:

(a) Daily attendance register — register for each day showing all the workers that
were registered as being at work on that day. Attendance registers shall be
completed on site on a daily basis and signed off by the Contractor on a
weekly basis.

(b) Summary of monthly attendance.

F4.1.3 Project payment data

This generally seeks to confirm what was paid, for how much work and to whom. It is required
that the Contractor adopt one of the following methods as standard procedure for recording
and maintaining this information:

(a) Payment register — this is a list of the workers showing the wages paid to each
worker and signed off by each worker as proof of receipt and acceptance of
payment. Information on this register must include the name of the worker,
either an identity number or other unique identifier, the number of calendar
days that the pay period covers, the wage rate and the total wages paid.

Alternatively,

(b) Bank records showing the transfers to each worker account, signed off by the
Contractor as proof of payment — these bank records must specifically show
the name of the worker, either an identity number or other unique identifier,
the period which the pay covers and the total wages paid.

The project payment data, as recorded and maintained by the Contractor in terms of either
(a) or (b) above, must be available and applicable for the entire period for which the Employer
claims an incentive reward for person-days of work created in terms of the project.

F4.1.4 Employment output data

The Contractor shall submit to the Employer at each monthly site meeting the data necessary
to enable the Employer to calculate the following employment output data:

(a) Number of work opportunities created (where one work opportunity = paid
work created for one individual on an EPWP project, for any period of time).

(b) Number of person-days of work created (where one person-day = one day of
work carried out by one individual). The total number of person-days of work
created on a particular EPWP project shall be obtained by summing the total
number of person-days worked by each individual employed during the course
of that EPWP project.

(c) Number of Full Time Equivalents (FTEs) created (= total number of person-
days of work created on the EPWP project divided by 230 working days). In
terms of EPWP policy, one year of work created for one individual is assumed
to comprise a total of 230 days of paid work carried out by that individual.
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(d) Average duration of work opportunities created (= total number of person-days
of work created on the EPWP project divided by the number of work
opportunities created on that EPWP project).

(e) Average daily wage rates paid (= accumulated total of the wages paid to all
individuals employed on an EPWP project divided by the total number of
person-days of work created on that EPWP project).
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C3.4 CONSTRUCTION

Contents:

C3.4.1 Standard Specifications

C3.4.2 General Project Specifications
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C3.4 CONSTRUCTION

C3.4.1 Standard Specifications

The following SANS 1200 Specifications shall form part of this contract and are available at
the expense of the Contractor from the SA Bureau of Standards, Private Bag X191 Pretoria,
0001:

SANS 1200 A 1986 Section A: General

SANS 1200 AB 1986 Section AB: Engineer's office

SANS 1200 C 1980 Section C: Site clearance

SANS 1200 D 1988 Section D: Earthworks

SANS 1200 DB 1989 Section DB: Earthworks (pipe trenches)
SANS 1200 DM 1981 Section DM: Earthworks (roads, subgrade)
SANS 1200 G 1982 Section G: Concrete (structural)

SANS 1200 GE 1984 Section GE: Precast concrete (structural)
SANS 1200 H 1990 Section H: Structural steelwork

SANS 1200 L 1983 Section L: Medium-pressure pipe lines
SANS 1200 LB 1983 Section LB: Bedding (pipes)

SANS 1200 LC 1981 Section LC: Cable ducts

SANS 1200 LD 1982 Section LD: Sewers

SANS 1200 LE 1982 Section LE: Stormwater drainage

SANS 1200 LF 1983 Section LF: Erf connections (water)
SANS 1200 M 1996 Section M: Roads (general)

SANS 1200 ME 1981 Section ME: Subbase

SANS 1200 MF 1981 Section MF: Base

SANS 1200 MFL 1996 Section MFL: Base (light pavement structures)
SANS 1200 MH 1996 Section MH: Asphalt base and surfacing
SANS 1200 MJ 1984 Section MJ: Segmented paving

SANS 1200 MK 1983 Section MK: Kerbing and channelling
SANS 1200 MM 1984 Section MM: Ancillary roadworks
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C3.4.2 General Project Specifications

In the event of any discrepancy between the Project Specifications and SANS 1200

Standardized Specifications, the Schedule of Quantities or the Drawings, the Project

Specifications shall take precedence. Where discrepancies arise with regard to the units of

the payment items only, the units stated in the Schedule of Quantities shall prevail.

PS 1
PS 2
PS 3
PS 4
PS5
PS 6
PS7
PS 8
PS 9
PS 10
PS 11
PS 12
PS 13
PS 14
PS 15
PS 16
PS 17
PS 18
PS 19
PS 20
PS 21
PS 22
PS 23

CONSTRUCTION PROGRAMME

SITE FACILITIES AVAILABLE

SITE FACILITIES REQUIRED

FEATURES REQUIRING SPECIAL ATTENTION
INFORMATION SUPPLIED BY EMPLOYER

EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL

CERTIFICATES OF PAYMENT

CONSTRUCTION IN LIMITED AREAS

NON-WORKING DAYS

SPOIL MATERIAL

DRAWINGS

LENGTH OF TRENCHES

SAMPLES

MANUFACTURER'S INSTRUCTIONS

MATERIALS AND PLANT

NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS
SETTING OUT OF WORK

WORKMANSHIP AND QUALITY CONTROL

TRANSPORT OF MATERIAL

LIAISON WITH LOCAL AUTHORITIES

LOCAL LABOUR AND LOCAL SUB-CONTRACTORS
TRAINING SCHEMES

PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES
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PS 1: CONSTRUCTION PROGRAMME
It is a prerequisite of this contract that minimal disruption of the public is ensured during construction.

Construction methods must be of such a nature that no property or life is endangered. The
Municipality accepts no responsibility for any work done outside the site boundaries without the
Engineer's approval. The Contractor himself is responsible for liaison and arrangements with the
Engineer in connection with the finalization and approval of the construction programme.

The Contractor is responsible for liaison with residents and house owners via the Project Steering
Committee in respect of the programming of construction through private erven and the crossing of
driveways to erven. No additional payment will be made in this regard, and it shall be deemed to be
covered by the relevant items.

Sufficient digital photographs of all existing structures and obstructions in the pipeline routes must
be taken by the Contractor, compiled electronically, indexed and handed over to the Engineer before
construction commences.

The Contractor shall submit a programme of work to the Engineer/Municipality not later than 14
(fourteen) days after the Contractor has been notified of the acceptance of his tender. This
programme must take into account and allow for phased completion of the work. The Engineer may
instruct the Contractor to stop construction work at any stage and time, as may be dictated by
financial constraints highlighted by the Clients Cost Control Programme.

If necessary, the Engineer may instruct the Contractor to adjust his programme to suit other activities.

The programme shall not be in the form of a bar chart only, but shall clearly show the anticipated
quantities, the production rates and value of work to be performed each month.

A network-based programme according to the precedence method shall also be provided showing
the various activities and critical path in such detail as may be required by the Engineer. The
programme shall be updated monthly in accordance with the progress made by the Contractor.

Failure to comply with these requirements will entitle the Engineer to use a programme based on his
own assumptions for the purpose of evaluating claims for extension of time or additional payments.

If the programme submitted by the Contractor in terms of Clause 15 of the General Conditions
of Contract, has to be revised because the Contractor is falling behind in his programme, he shall
submit a revised programme of how he intends to regain lost time to ensure completion of the Works
within the period defined in Clause 45 of the General Conditions of Contract or within a granted
extension of time. A proposal to increase the tempo of work must incorporate positive steps to
increase production either by more labour and plant on the site, or by using the available labour and
plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the programme or revised

programmes shall be sufficient reason for the Engineer to take steps as set out in Clause 58 of the
General Conditions of Contract.
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The approval by the Engineer of a programme shall have no contractual significance other than the
Engineer will be satisfied if the work is carried out according to the programme. The said approval
shall not limit the right of the Engineer to instruct the Contractor to vary the programme if necessary.
The Contractor shall allow for the effect of normal rainfall and special non-working days in his
programme.

(CRITICAL PATH MUST BE INDICATED ON PROGRAMME)

PS 2 : SITE FACILITIES AVAILABLE

PS 2.1 : Water, electricity and sewage

The Contractor shall make his own arrangements concerning the supply of electrical power, water,
telephone and all other services, both for use at the site establishment area as well as for the use in
the construction of the Works. No direct payment shall be made for the provision of any service, and
the cost thereof shall be deemed to be included in the rates tendered for the various items of work
for which these services are required.

PS 2.3 : Rain gauge

The Contractor must set up his own rainfall gauge. This item is included in the Schedule of Quantities
under other fixed-charge obligations.

PS 3 : SITE FACILITIES REQUIRED
PS 3.1 : Water, electricity and sewage
The Contractor shall, at his own expense, be responsible for obtaining and distributing the water and
electricity required for construction and domestic use. The distribution of water and electricity shall

be carried out in accordance with the applicable laws and regulations.

No separate payment will be made for obtaining and distributing water and electricity, the cost of
which will be deemed to be included in the tendered rates.

PS 3.2 : Site instruction book

A triplicate book shall be provided by the Engineer to be used for site instructions. It shall at all times
be kept on the site.

PS 4 : FEATURES REQUIRING SPECIAL ATTENTION
PS 4.1 : Access to properties
The Contractor shall organize the work in such a manner as to cause the least possible

inconvenience to the employees working around the site as this is a public institution.

PS 4.2 : Contractor's vehicles
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All equipment and vehicles used by the Contractor shall be roadworthy at all times and all drivers
and operators shall be in possession of valid drivers' licences.

PS 4.3 : Site maintenance

During the progress of the work and upon its completion, the site of the works shall be kept and left
in a clean and orderly condition. The Contractor shall at all times store materials and equipment for
which he is responsible in an orderly manner and shall keep the site free from debris and obstruction.
Workers shall lunch or have tea breaks only in a designated area with approved refuse and toilet
facilities.

No open fires shall be permitted on the site.

Vehicles and workers must adhere to property demarcated access routes and not take or make short
cuts.

PS 4.4 : Sub-Contractors

The Contractor is responsible for work carried out on his behalf by Sub-Contractors. The Engineer
will not liaise directly with such Sub-Contractors, and all problems relating to payments,
programming, workmanship, etc, shall be the concern of the Contractor and the Sub-Contractor, and
the Engineer will not be involved.

PS 4.5 : Existing Services

Before the Contractor commences operations, he must discuss with and have the approval of the
Employer, authority or owner concerned regarding the method he proposes to use for relocating or
safe guarding any services and existing works he may encounter during construction.

The Contractor shall be responsible for any damage to such existing services and works in the
execution of this contract and shall reimburse the Employer, authority or the owner concerned for

any repairs required and for damages.

The Contractor shall be responsible for immediately notifying the Engineer and the authorities
concerned regarding any damage caused to public services and existing works.

Any alteration to public services shall be carried out by the Authority concerned unless the
Contractor is instructed otherwise.

The Contractor shall provide the necessary assistance during any operations necessary in
connection with the removal, alteration or safeguarding of any public service.
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PS 4.6 Safety

The Contractor shall apply suitable proven methods for construction so that his activities will not
constitute a hazard to the public or any adjacent property. All excavations shall be suitably
safeguarded and barricaded especially during night time, weekends or holidays and any other day
of inactivity by the Contractor.

PS 5 : INFORMATION SUPPLIED BY EMPLOYER

Certain information contained in these contract documents, or provided separately, is being offered
in good faith. However, in the circumstances pertaining to the type of information supplied, no
guarantee can be given that all the information is necessarily correct or representative. More
specifically this applies to all material surveys and reports and similar information, the accuracy of
which is necessarily subject to the limitation of testing, sampling, the natural variation of material or
formations being investigated and the measure of confidence with which conclusions can be drawn
from any investigations carried out. It also applies to the positions of existing services as indicated
on the drawings.

The Employer accepts no liability for the correctness or otherwise of the information supplied or for
any resulting damages, whether direct or consequential, should it prove during the course of the
contract that the information supplied is either incorrect or not representative. Any reliance placed
by the Bidder on this information shall be at his own risk.

PS 7 : CERTIFICATES OF PAYMENT

It was agreed that the master copy of the payment certificates would be drawn up and processed
by the Contractor. All costs to this effect, as well as reproduction costs shall be to the account of the
Contractor. It was agreed that the first month’s certificate will be evaluated and if in order, the same
format will be used throughout the contract.

PS 8 : CONSTRUCTION IN LIMITED AREAS

In certain cases, working space may be limited. The method of construction in these restricted areas
will depend largely on the Contractor's plant. However, the Contractor must note that measurement
and payment will be according to the specified cross-sections and dimensions irrespective of the
method used to achieve these cross-sections and dimensions, and that the rates and prices tendered
shall be deemed to include full compensation for any difficulty encountered while working in limited
areas and narrow widths, and that no extra payment will be made, nor will any claim for payment
due to these difficulties be considered.

PS 9 : NON-WORKING DAYS

The Contractor shall not work on Sundays or on the following statutory Public Holidays: New Year’s
Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers Day, Youth Day, National
Women's Day, Heritage Day, Day of Reconciliation, Christmas Day and Day of Goodwill. Whenever
any of the above statutory Public Holidays fall on a Sunday, the following Monday shall be a Public
Holiday.
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PS 10 : SPOIL MATERIAL

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall be
spoiled in designated areas as directed by the Engineer. Spoiling shall comply with the applicable
statutory and municipal regulations.

PS 11 : DRAWINGS

All "as built" information, as listed below, must be submitted to the Engineer’s Representative before
a certificate of completion will be issued. No separate payment will be made for the "as built"
drawings.

PS 13 : SAMPLES

The Contractor shall at his own cost, supply all samples that may be required. Material or work not
conforming to the approved samples shall be rejected. The Engineer reserves to himself the right
to submit samples to any tests to ensure that the material represented by the sample conforms to
the requirements of the specifications. The cost of all tests failed shall be for the Contractor’s
account.

PS 14 : MANUFACTURER'S INSTRUCTIONS

The recommendations of the manufacturers of patented materials must be strictly adhered to
regarding the use, mixing, application, fastening, etc. thereof except when otherwise instructed in
writing by the Engineer.

PS 15 : MATERIALS AND PLANT

The Contractor, when using materials that are required to comply with any standard specification,
shall, if so ordered, furnish the engineer with certificates of compliance.

Where so specified, materials shall bear the official mark of the appropriate authority. Samples
ordered or specified shall be delivered to the engineer's office on the site free of charge.

Where proprietary products have been specified, similar products may be used subject to the prior
written approval of the engineer.

Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance
with the relevant manufacturer's current published instructions.

Unless anything to the contrary is specified, all manufactured articles or materials supplied by the
Contractor for the permanent works shall be unused.

Existing structures on the site shall remain the property of the Employer and except as and to the
extent required elsewhere in the contract, shall not be interfered with by the Contractor in any way.
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Materials to be included in the works shall not be damaged in any way and, should they be damaged
on delivery or by the Contractor during handling, transportation, storage, installation or testing they
shall be replaced by the Contractor at his own expense.

All places where materials are being manufactured or obtained for use in the works, and all the
processes in their entirety connected therewith shall be open to inspection by the engineer (or other
persons authorised by the engineer) at all reasonable times, and the engineer shall be at liberty to
suspend any portion of work which is not being executed in conformity with these specifications.

The Contractor shall satisfy himself that any quarry selected for use provides the necessary mined
material in accordance with the specification.

PS 16: NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS

The Contractor shall erect the necessary signs, notices and barricades for the duration of the
contract in order to safeguard both the works and the public.

Notices, signs and barricades as well as advertisements may be used only upon approval by the
Engineer, and the Contractor shall be responsible for their supply, erection, maintenance and
ultimate removal and shall make provision for this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement moved to another
position or to have it removed from the site of the works, should it in any way prove to be
unsatisfactory, inconvenient or dangerous to the general public.

Such notices, signs and barricades shall be provided and erected at the Contractor's own expense.

The standard name board of the South African Association of Consulting Engineers is specified. The
Contractor will be required to erect a signboard displaying the EPWP logo, indicating that this project
is part of the EPWP. All costs related to the provision, erection and subsequent removal of the
signboard shall be refunded to the Contractor through the provisional sum included in the Schedule
of Quantities for this purpose.

PS 17: SETTING OUT OF WORK

Reference and level beacons will be shown to the Contractor by the Engineer at the commencement
of the Contract and the Contractor will be responsible for transferring the data to the Site of Works.

The Contractor shall check the condition and accuracy of all reference and level beacons and satisfy
himself that they have not been disturbed and are true with regard to position and level. A beacon
that has been disturbed shall not be used until its true position and level have been re-established
and the new values have been certified by the Engineer. The Contractor shall thereafter be held
entirely responsible for the protection of all reference and level beacons.

The Contractor shall submit the method of setting out he proposes to employ to the Engineer.
Accurate control of line and level shall be provided by the Contractor at all stages of construction.
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Work set out by the Contractor may be checked by the Engineer and any errors found shall be
rectified by the Contractor at his own expense. The Contractor shall supply any instrument,
equipment, material and labour required by the Engineer for this survey work. Any assistance,
including checking given to the Contractor by the Engineer or any setting out done by the Engineer
for Contractor shall not be held as relieving the Contractor of his responsibility for the accurate
construction of the Works.

PS 18 : WORKMANSHIP AND QUALITY CONTROL

The onus to produce work which conforms in quality and accuracy of detail to the requirements of
the Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own
expense, institute a quality-control system and provide experienced foremen, materials technicians,
other technicians and technical staff, together with all transport, instruments and equipment, to
ensure adequate supervision and positive control of the works at all times.

The costs of all supervision and process control, including testing thus carried out by the Contractor
shall be deemed to be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various standardized specifications
regarding the minimum frequency of testing that will be required for process control. The Contractor
shall, at his own discretion, increase this frequency where necessary to ensure adequate control.

On completion of every part of the work and submission thereof to the Engineer for examination, the
Contractor shall furnish the Engineer with the results of all relevant tests, measurements and levels
to indicate compliance with the specifications.

PS 19: TRANSPORT OF MATERIAL

All costs of transporting material shall be included in the applicable tendered rates. All references
in the specifications to transport, overhaul and haul distances shall be deleted irrespective of whether
or not the deletion is included in these project specifications.

PS 20: LIAISON WITH LOCAL AUTHORITIES

The Contractor will have to liaise with local authorities regarding the following matters:

(a) Protection of existing services during construction.

All the relevant authorities were notified of above operations. It is then the Contractor's onus to
immediately contact all these authorities and to accommodate their involvement in his programme
of work. The Contractor should also warn the authorities at least 48 hours before the actual work
commences. Compensation for delays, losses or accidents will not be considered should the

Contractor at any time have failed to keep the local authorities informed.

The Engineer or Employer must immediately be notified, should the Contractor experience any
problem regarding work which involve a local authority.
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C3.5 MANAGEMENT

C3.5.1 Management of the works

C3.5.1.1

C3.5.1.2

Applicable Specifications
The Standard for Civil Engineering Construction SANS 1200 published the South
African Bureau of Standards and referred to as the “Standard Specifications” shall
be applicable to this project.

Concurrent construction contracts

The Contractor’s attention is drawn to the fact that there might be other contiguous
works will be executed concurrently by independent Contractor's under separate
contracts in the vicinity of the Site.

The other Works which will be in progress or will come into operation on or adjacent
to the Site of the Works during the progress or tenancy of this contract are likely to
include, but are not limited to the following:

a) (Other Project Description if applicable) .........
b) (Other Project Description if applicable) .........

The Contractor shall ensure that neither his operations nor those of his sub-
Contractors nor the activities of his employees shall interfere with or of the Employer
or of other Contractors and he shall indemnify the Employer against all claims arising
through default of this requirement.

The Contractor shall hand over portions of the Site of the Works (whether completed
or not), or completed portion of the Works, to these Contractors when required by the
Employer or detailed elsewhere in this document. The Contractor shall cause no
interference with or delays in the execution of these contiguous contracts.

No discounts or commission for the Contractor is allowed on these contracts, and it
will be assumed that he has fully allowed in the Contract Price for the presence of
these Contractors on Site. Any service rendered or assistance given by the Contractor
to these Contractors, save as are provided for in the Project Specifications, shall be
for their accounts only since the Employer shall in no will be responsible to the
Contractor for any payments in this respect.

The Contractor shall protect all known existing services as well as all work being
carried out and structures being erected on the Site by other Contractor. Any damage
caused to their services or structures, or any obstructions or hindrance caused to
other Contractors by the Contractor, and all claims arising there from, will be sole
responsibility of the Contractor.

All repair work shall be carried out at the Contractor's expense to the entire
satisfaction of the Engineer.
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C3.5.1.3

C3.5.1.4

The same obligations shall be imposed on the Employer and on other Contracts in
respect of the Works being executed under this Contract.

Contractor’s Project Management Plan
The Contractor is required to prepare and submit a project management plan for the

Construction. The particular Contents that should be included in the Contractor’s
Project Management Plan are listed below:

e Project structure and agreements

The Contractor shall indicate how responsibility for the various work packages
will be divided between joint ventures partners (where applicable) and sub-
Contractors.

A contract organogram shall be provided showing work appointment and project
management responsibilities. The particular division of work shall match the
establishment capabilities and capacities of each particular partners of Sub-
Contractor.

¢ Plant, materials and equipment

The Contractor shall prepare s Plant and Materials procurement plan, indicating
the source of key Plant and Materials designated for inclusion in the Works, and
demonstration that such Plant and Materials have proven track record of
successful maintenance support in South Africa.

The Contractor shall also prepare a plan of Contractor’'s Equipment, indicating the
sources and details of construction equipment planned for use on the Contract
and based on the Contractor’s particular approach.

o Staffing plan

The Contractor shall prepare a detailed staffing plan showing in an organogram
all key members of the Contractor’'s Personnel, proving a detailed CV for each
such key position. The Contractor shall also show numbers and source of all non-
key staff and indicating the particular approach.

e Method statement
The Contractor shall clearly describe the overall methodology proposed for
construction of the Works and include particular method statement for each work
discipline include in the Works.

Construction Programme

The Contractor shall submit together with his tender, a proposed construction

programme and schedule, which shall be updated and finalized within the period
230

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

stated in the Contract Data a suitable and realistic construction programme for the
consideration of the Engineer.

The programme shall be in the form of a Gantt chart and shall include the following
details:

¢ A work breakdown structure (WBS), identifying the major activities and group of
activities.

e For each activity and/or group of activities, further details shall be provided with
regard to the scheduled and end dates of individual activities.

o The (F/S; S/S; F/F and association lead and lag) linkages between activities shall
be clearly indicated and the logical network upon which the programme is based
shall be separately submitted to the engineer if requested. Any constraints shall
be classified as being time-related or resource-related.

e The critical path(s) shall be clearly indicated and floats on non-critical activities
shall be shown.

o The Contractor shall indicate the working hours per day, night, week and month
allowed for in the programme.

o Where relevant the Contractor shall state the production rates for key activities,
e.g. earthworks, etc.

e The Contractor shall submit together with his tender, a detailed method statement
of how he plans to execute the works, taking into account the inter-relationship of
the various supply and drainage areas per water network and sewer branch
pipeline layouts.

Together with the programme as detailed above the Contractor shall submit to the
engineer as cash flow projection, indicating projected monthly invoice amounts. The
cash flow projection shall be updated at monthly intervals to reflect actual payments
to date and anticipated further payments.

The programme will be reviewed at the monthly site meetings at which the Contractor
shall provide sufficient detail that will allow the comparison of completed work per
activity that has fallen behind. The updated programme shall be submitted to the
Engineer at least two days prior to the monthly meetings.

If the programme has to be revised by reason of the Contractor falling behind his
programme, he shall produce a revised programme showing how he intends to regain
lost tine in order to ensure completion of the Works within the time for completion or
any granted extension of time. Ant proposal to increase the tempo of work must be
accompanied by positive steps to increase production by providing more labour and
plant on site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit the programme or to work according to

the programme or revised programme shall be sufficient reason for the Engineer to
take steps as provided in the General Conditions of Contract.
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C3.5.1.5

C3.5.1.6

The approval by the Engineer of any programme shall have no contractual
significance other than the Engineer will be satisfied that the work is carried out
according to such programme and that the Contractor undertakes to carry out the

work in accordance with the programme. It shall not limit the right of the Engineer to
instruct the Contractor to vary the programme if required by circumstances.

Quality Assurance

The Contractor shall institute the quality management plan (QMP), as well as institute
a quality management assurance system (QMAS) and provide experienced
personnel as well as all the necessary transport, instruments and equipment, to
ensure adequate supervision, positive control and testing of the world at all times in
order to comply with the minimum standard specifications and requirements. The
Contractor shall deliver to the Engineer, for his consideration, all the required QMP
and QMAS quality assurance programme prior to the Contractor’s appointment of any
suppliers or commencement of the Works. Failure to comply with these requirements
shall be just cause for the Engineer to order supervision of the Works without
additional remuneration or for him to recommend termination to the Employer in terms
of the Conditions of the Contract.

The Contractor shall do at least the quality control test at the frequencies specified in
SANS for the required Scope of Work. If the scale of the works, construction method
or any other circumstances dictates, the Contractor shall do more tests when required
for quality assurance purposes.

The Contractor shall keep systematic records of the test results, and all worksheets
related thereto. All test results obtained by the Contractor in the course of his process
requesting inspection of the relevant portions of the Works. Any request for inspection
shall be submitted on the prescribed forms.

The Employer is at liberty to carry out such tests as he deems necessary to determine
compliance with the contract requirements and will make available the results of all
tests to the Contractor.

Acceptance control, record keeping, and payments certificates shall be done in
accordance with the Engineer’s standards system except if the Engineer approves
that the Contractor’'s QMP and standard QMAS system may be used.

Site administration

e Daily Site Diary

The daily site diary shall be kept to date by the Contractor’s Site Agent and will be
signed on a daily basis by the Engineer’'s Representative.

232

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2



Bela-Bela Local Municipality
BID NO: 9/3/1/444
PROJECT DESCRIPTION: UPGRADING OF MASAKHANE WASTE WATER TREATMENT WORKS (WARD 9)

C3.5.1.7

C3.5.1.8

C3.5.1.9

Information in Respect of Plant

Information relating to plant on Site shall be recorded in the daily site diary. In
addition, the Contractor shall deliver to the Engineer, on a monthly basis, a detailed
summary of construction plant kept on the Site, full particulars given each day of
the month. Distinction shall be made between plant in working orders and plant out
of order. Such inventory shall be submitted by the first day of the month following
the month to be reported.

Information in Respect of Employees

Information relating to labour and management on Site shall be recorded in the
daily site dairy. In addition, the Contractor shall deliver to the Engineer, on a
monthly basis, a detailed summary of Supervisory staff, labour employed (own and
local labour) by category, and sub-Contractors (both local and imported) for each
day of the month. Such return shall be submitted by the first day of the month
following the month to be reported.

Rainfall Records

Rainfall records for the period of construction shall be taken on Site and record in
the daily site diary. The Contractor shall provide and install all the necessary
equipment for accurately measuring the rainfall. The Contractor shall also provide,
erect and maintain a security fences plus gate, padlock and keys at each
measuring station, all at his own costs. The Engineer or his Representative shall
take and record the daily rainfall readings. The Contractor shall be permitted to
attend these readings, in the company of the Engineer’'s Representative. Access
to the measuring gauge(s) shall at all times be under the Engineer’s control.

Site instructions

Site instructions by the Engineer, addressed to the Contractor at his office on the Site
will be numbered consecutively and will be deemed to have been received by the
notice of the Engineer in writing immediately.

Site Meetings

The Contractor and his authorized representative shall attend all meetings held on
the Site with Employer and the professional team at dates and time to be determined
by the Engineer. Such meeting will be held to evaluate the progress of the Contract,
and to discuss matters pertaining to the Contract which any of the parties represented
may wish to rise. It is not the intentions to discuss day-to-day technical matters at
such meetings.

Payment Certificates
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C3.5.1.10

Monthly Progress Payment Certificates shall be submitted to the Engineer’s
Representative on Site not later than the 15™ of each month (or on the last working
day prior to this date) in order to allow for checking each and reconciliation of all
quantities, rates, extension and additions in the certificate. Each progress payment
certificate shall include work executed or reasonable expected to be executed up to
30t day of the specific month. The Engineer’'s Representative shall have a period of
five (5) calendar days to view the draft certificate in collaboration with the Contractor.
All quantity calculations and certificates submitted by the Contractor for checking shall
be in accordance with the Engineer’s standards site administration forms and formats.

Upon agreement by the Engineer’s Representative by not later than the 20™ of each
month, the certificate shall be submitted by the Contractor in a typed form in
accordance with the prescribed format, and with the correct spelling, to the Engineer
by no later than the 20" of each month (or on the first working day thereafter), together
with four additional copies, for certificates.

Where days’ work has been instructed by the Engineer, the Contractor shall submit
the return to the Engineer for signature and approval within twenty-four (24) hours of
the end of the working day on which the work was executed. Day work returns shall
be submitted on forms according to the Engineer’s standard format. Failure to comply
with terms of this clause will result in non-payment for such day works.

Drawings, Operations and maintenance Manuals

All the information in possession of the Contractor that is required by the Engineer’s
Representative in order to complete the As-built drawings and to prepare a close-out
report for the Employer must be submitted before a certificate of completion is issued
for the works. Similarly, the Contractor will be required to submit full details of all
materials/ fittings/ equipment in a maintenance procedure (where applicable) related
thereto, for incorporation in the overall operation and maintenance manual for the
completed works prior to issuing of the certificate of completion of the Works.

Only figured dimensions, levels and co-ordinates on the Drawings may be used in the
interpretation thereof, and the Drawings shall not be scaled unless the Contractor is
specifically instructed by the Engineer in writing. The Contractor shall notify the
Engineer in writing of any lack of information or conflict in the information on the
Drawings. The Engineer will upon written request provide any dimensions, levels and
co-ordinates that may have been omitted from the Drawings.

C3.5.2 Management of the Environment

C3.5.2.1 The Environmental Management Plan (EMP)

The Contractor shall comply with the conditions of the Record of Decision and
the Environmental Management Plan for the project.

An Environmental Management Programme (EMP), in the context of the
regulations, is a tool that takes a project from a high-level consideration of
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C3.5.2.2

issues down to detailed workable mitigation measures that can be
implemented in a cohesive and controlled manner.

The objectives of an EMP are to minimize disturbance to the environment,
present mitigation measures for identified impacts, maximise potential
environmental benefits, assign responsibility for actions to ensure that the pre-
determined aims are met.

Environmental Authorization

The Contractor shall comply with the conditions of the Environmental
Authorization - Record of Decision for the project.

C3.5.3 Management of Health and Safety on site

The Contractor shall comply with the Occupational Health and Safety (OHS) Agreement
included in Section C1.2 — Contract Data

C3.5.3.1

C3.5.3.2

C3.5.3.3

C3.5.3.4

Health and Safety Specifications

The Contractor shall comply with the requirements of the Occupational Health
and Safety Specifications of the Municipality.

Health and Safety Plan

The Contractor shall use the Occupational Health and Safety Specifications
of the Municipality to develop and OHS Plan for the approval of the Employer/
Employer’s Safety Agent. Once the OHS Plan is approved, it shall be included
in OHS File on site for regular monitoring.

Covid-19 OHS Specifications

The Department of Employment and Labour has appealed to employers to
use the prescript ions of the Occupational Health and Safety (OHS) Act of
1993 in governing workplaces in relation to COVID-19.

The Contractor shall comply with the requirements of the specification.
Covid-19 Risk Assessment

The purpose of this Risk Assessment is to:

a) lIdentify the health hazards that employees may be exposed to while
performing their work,

b) Evaluate the initial risk, control measures currently used and the residual
risk,

c) Recommend control measures where applicable and

d) Compile a Risk Assessment to manage COVID-19 in the workplace and
on site,
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e) Produce a Risk Assessment in accordance with the requirements of the
Disaster Management Act, 2002. Regulations issued in terms of Section
27(2) of the Disaster Management Act, 2002 (As amended on the 15th of
March 2020),

f) Ensure the Safety of all personnel involved with the activity,

g) Put in place a way of communication to all personnel involved with the
activity

C3.5.3.5 Covid-19 OHS Checklists
This checklist will assist the contractor to implement health and hygiene
measures at a workplace and do a review of your facilities concerning Covid-
19.

C3.6 ANNEXURES

Additional specialised studies and licences are available on request.
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C4 SITE INFORMATION
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C4.1 Site Inspection

The Bidder shall familiarize him/herself on the nature of the site and inspect the site if necessary.
C4.2 Site Location

The GPS Co-ordinates for the project are as follows:

Project Coordinates and Distance

Latitude (S) Longitude (E) Location

S 25°04'19.1" E 028° 16' 45.5" 27 km south of Bela Bela CBD

The site Locality Map is as shown below.

S 25°041191°S:28°16'45'5°E
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C5 DRAWINGS
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C5.1 Contract Drawings

The following drawings are applicable to this contract:

DRAWINGS SCHEDULE

ARCHITECTURAL DRAWINGS

ARCHITECTURAL - GUARD HOUSE

AES-MAS-A-100

NEW GUARD HOUSE GROUND FLOOR, CEILING
LAYOUT PLAN

AES-MAS-A-200

ADDITIONS TO EXISTING GUARD HOUSE ELEVATIONS

AES-MAS-A-300

ADDITIONS TO EXISTING GUARD HOUSE ROOF LAYOUT PLAN
AND SECTION

AES-MAS-A-400

ADDITIONS TO EXISTING GUARD HOUSE WINDOW ,DOOR AND
SANITARY SCHEDULE

ARCHITECTURAL - NEW CONTROL ROOM

AES-MAS-A-100

NEW CONTROL ROOM GROUND FLOOR AND
CEILING LAYOUT PLANS

AES-MAS-A-200

NEW CONTROL ROOM ROOF LAYOUT PLAN

AES-MAS-A-300

NEW CONTROL ROOM, ELEVATIONS

AES-MAS-A-400

NEW CONTROL ROOM SECTIONED VIEWS

AES-MAS-A-500

NEW CONTROL ROOM WINDOW SCHEDULES

AES-MAS-A-600

NEW CONTROL ROOM DOOR SCHEDULES

AES-MAS-A-700

NEW CONTROL ROOM SANITARY SCHEDULES

ARCHITECTURAL - EMERGENCY WASH AREA

AES-MAS-A-100

EMERGENCY WASH AREA FLOOR, SECTION & ELEVATIONS

ARCHITECTURAL - GENERATOR ROOM

AES-MAS-A-100

NEW GENERATOR ROOM FLOOR PLANS,ROOF LAYOUT
PLANS.

AES-MAS-A-200

NEW GENERATOR ROOM SECTION

AES-MAS-A-300

NEW GENERATOR ROOM ELEVATIONS

ARCHITECTURAL - EXTERNAL SITE DEVELOPMENT

AES-MAS-A-004.

NEW CONCRETE PALISADE FENCE DETAILS

AES-MAS-A-ST-001

CONTROL YRD SITE DEVELOPMENT PLAN

AES-MAS-ST-002

PONDS SITE DEVELOPMENT PLAN

AES-MAS-ST-005

TYPICAL ROAD AND GRAVEL DETAILS

AES-MAS-ST-A-000

FULL SITE DEVELOPMENT PLAN

ARCHITECTURAL - EXISTING PUMP ROOM

AES-MAS-A-100

EXISTING PUMP ROOM FLOOR AND ROOF LAYOUT PLAN

AES-MAS-A-200

EXISTING PUMP ROOM ELEVATIONS

AES-MAS-A-300

EXISTING PUMP ROOM DOOR SCHEDULE

CIVIL DRAWINGS

AES-MAS-A-ST-C100

OVERALL SITE LAYOUT

AES-MAS-A-ST-C200

OVERALL MANHOLE LAYOUT PLAN

AES-MAS-A-ST-C201

OVERALL PIPE NETWORK LAYOUT

AES-MAS-A-ST-C300

PIPE NETWORK 1 LAYOUT AND LONG SECTION

AES-MAS-A-ST-C301

PIPE NETWORK 2 LAYOUT AND LONG SECTION

AES-MAS-A-ST-C302

PIPE NETWORK 3 & 4 LAYOUT AND LONG SECTION
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AES-MAS-A-ST-C400 PONDS LAYOUT AND SECTIONS SHEET 1 OF 2
AES-MAS-A-ST-C401 PONDS LAYOUT AND SECTIONS SHEET 2 OF 2
AES-MAS-A-ST-C500 VOLUME TABLES AND LAYERWORKS
AES-MAS-A-ST-C501 MANHOLES DETAILS
AES-MAS-C-ROAD-R100 ENTRANCE ROAD LAYOUT AND LONG SECTION
AES-MAS-C-ROAD-R101 ENTRANCE ROAD CROSS SECTION
STRUCTURAL DRAWINGS
AES-MAS-S-100 GUARD HOUSE AND GENERATOR ROOM DETAILS
AES-MAS-S-200 CONTROL ROOM AND WASH AREA DETAILS
AES-MAS-S-200 GRIT SCREEN SUMP CONCRETE LAYOUT
ELECTRICAL DRAWINGS
AES-MAS-E-CR-101-REV01 CONTROL ROOM LIGHTING LAYOUT
AES-MAS-E-CR-102-REV01 CONTROL ROOM SMALL POWER LAYOUT
AES-MAS-E-CR-103-REV01 CONTROL ROOM LIGHTNING PROTECTION LAYOUT
AES-MAS-E-GR-201-REV01 GENERATOR ROOM LIGHTING LAYOUT
AES-MAS-E-GR-202-REV01 GENERATOR ROOM LIGHTNING PROTECTION LAYOUT
AES-MAS-E-GH-301-REV01 GUARD HOUSE LIGHTING LAYOUT
AES-MAS-E-GH-302 GUARD HOUSE SMALL POWER LAYOUT
AES-MAS-E-GH-303 GUARD HOUSE LIGHTNING PROTECTION LAYOUT
AES-MAS-E-PR-401 PUMP ROOM LIGHTING LAYOUT
AES-MAS-E-PR-402 PUMP ROOM SMALL POWER LAYOUT
AES-MAS-E-MV-501 MV LV SINGLE LINE DRAWING
AES-MAS-SDP PUMP STATION ELECTRICAL LAYOUT
AES-MAS-SDP-PONDS POND AREA ELECTRICAL LAYOUT
MECHANICAL DRAWINGS
AES-MAS-M-100 MANUAL GRIT SCREEN
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