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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

I     

PROJECT REFERNCE NUMBER: COR8204/2026/RFP 
 

I    

TITLE OF PROJECT: The provision of Sixty (60) months of comprehensive system management, 

billing support, tariff management, software maintenance, on-premises application and database 

support, data management and backup services, utilities analytics reporting, cybersecurity 

management, preventative and corrective maintenance, asset management and lifecycle support 

for the Automated Meter Reading (AMR) water and electricity metering system, running 

concurrently with the AMR system implementation phase at King Phalo Airport, and Chief Dawid 

Stuurman International Airport. 

 

 

II   

 

NEC 3:  TERM SERVICE CONTRACT (TSC) – Cluster 3 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
Applicable at King Phalo Airport, and Chief Dawid Stuurman 

International Airport,  

 
(Registration Number:  1993/004149/30) 
 

and _____________________________________________________________  
 
 
 
_____________________________________________________________ 
 
 
 
(Registration Number: ________________________) 
 

for 
 
 

the provision of Sixty (60) months of comprehensive system management, 

billing support, tariff management, software maintenance, on-premises 

application and database support, data management and backup services, 

utilities analytics reporting, cybersecurity management, preventative and 

corrective maintenance, asset management and lifecycle support for the 

Automated Meter Reading (AMR) for Water and Electricity metering system, 

running concurrently with the AMR system implementation phase at King 

Phalo Airport, and Chief Dawid Stuurman International Airport. 

 

 Contents:  No of pages 

Part C1 Agreements & Contract Data [28] 

Part C2 Pricing Data [15] 

Part C3 Employer Service Information [26] 

 Annexes  [1] 
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Offer 

The employer, identified in the acceptance signature block, wishes to enter into a contract for the:  
 
The provision of Sixty (60) Months of comprehensive system management, billing support, tariff 

management, software maintenance, On-premises application and database support, data 

management and backup services, utilities analytics reporting, Cybersecurity management, 

preventative and corrective maintenance, asset management and Lifecycle support for the 

Automated Meter Reading (AMR) for Water and Electricity metering system, running concurrently 

with the AMR system implementation phase at King Phalo Airport, and Chief Dawid Stuurman 

International Airport. 

 

The Contractor, identified in the offer signature block, has examined this document and addenda hereto 

as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 

offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 

under the contract including compliance with all its terms and conditions according to their true intent and 

meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 

Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
(in words) 

(The above amount should be calculated as per the guide provided in the Pricing Data [Total E].  In the event of any conflict between 
the amount above and the Pricing Data [Total E], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date            . . . . . . . . . . . . . . . . . . . . .  . …      

 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . . …… 

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

C1.1 Form of Offer & Acceptance 

Part C1 Agreements and Contract Data 
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This offer may be accepted by the employer by signing the acceptance part of this form of offer and 

acceptance and returning one copy of this document to the Bidder before the end of the period of validity 

stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 

conditions of contract identified in the contract data. 

 

Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 

Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 

accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 

offer shall form an agreement between the employer and the Contractor upon the terms and conditions 

contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  

 
Part C1: Agreements and contract data, (which includes this agreement, 
Part C2: Pricing data and Price Scheduled, 
Part C3: Service information, and 
Part C4: Site information. 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 

listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 

the employer during this process of offer and acceptance, are contained in the schedule of deviations 

attached to and forming part of this agreement.  No amendments to or deviations from said documents 

are valid unless contained in this schedule. 

 

The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 

schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 

to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 

obligations in accordance with those terms shall constitute a repudiation of this agreement. 

 

Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 

shall constitute a binding contract between the parties. 
 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .        Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa SOC Limited 
Western Precinct, Aviation Park, 
O.R. Tambo International Airport,  
1 Jones Road, Kempton Park, Gauteng, South Africa, 1632  
 

Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     signature        . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 

and accept the foregoing schedule of deviations as the only deviations from and amendments to the 

documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 

confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 

during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the Bidder of a completed signed 

copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 

this agreement. 
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 1 For the Tenderer: 
 

 2 For the Employer 
 
 

Signature 
 

 
 
 

  

Name  
 
 

  

Capacity 
 

 
 
 

  

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
 
Date 
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Precedence in interpretation of the contract: 

 

In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, 

Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as 

follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail; 

Secondly the Contract Data (C1.2) and Conditions of Contract; 

Thirdly the General Conditions of Contract; 

Fourthly the Pricing data; 

Fifth, the additional conditions of contract under these Z clauses 

Lastly any schedules, drawings and other documents included with this agreement. 

 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published 

by the NEC, and the following “Particular Conditions”, which include amendments and additions to 

such General Conditions.  

 

The following Particular Conditions amplify the General Conditions of Contract and highlight areas in 

that document that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of 

contract remain unaltered as per NEC3 Term Service Contract, April 2013. 

  

C1.2 Contract Data  
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• Part One - Data provided by the Employer 

Clause Statement Data 

1 
General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

  and secondary Options: X2: Changes in the law 

  X17:  Low service damages 

  X18:  Limitation of Liability (as amended 
 in Option Z) 

  X19:  Task Order 

  X20:  Key performance indicators 

  Z: Additional conditions of contract 
 of the NEC3 Term Service Contract 

(April 2013) 

10.1 The Employer is: Airports Company South Africa SOC 
Limited (ACSA),  
Registration No 1993/004149/30,  
VAT no 4930138393,  
a juristic person incorporated in terms of 
the company laws of the Republic of South 
Africa. 

Address Registered office at 
Airports Company South Africa (ACSA) 
SOC, Western Precinct, Aviation Park, O.R. 
Tambo International Airport, 1 Jones Road, 
Kempton Park, Gauteng, South Africa,  
1632. 

 Tel No. (+27) 11 723 1400 

10.1 The Service Managers are: 
 
The Service Manager for Cluster 3 Airports, 

King Phalo Airport, and Chief Dawid 

Stuurman International Airport: 

 

 

 
 
 
  
 Sihle Zuma 
 
 

C1.2a: Contract Data Provided by Employer 
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11.2(1) The Accepted Plan is Included in Part C3 of this document, 
including Annexure thereto as submitted 
by the Contractor and accepted by the 
Service Manager. 

11.2(2) The Affected Properties are  Airports Company South Africa SOC 
Limited sites: 
 
King Phalo Airport, and Chief Dawid 

Stuurman International Airport. 

 

11.2(13) The service is System Management and Preventative 

Maintenance for the fully functional AMR 

systems across ACSA Airports, for a period 

of 60 Months, as more fully set out in 

section “C3 Service Information”. 

11.2(14) The following matters will be included in the 
Risk Register 

 1. Access to Site – permits 
delays, implementation timing 
and logistics, 

2. Spare Parts Management, 
3. Technical Competency, 
4. Service Level Agreement - 

Refer to Service Level 
Requirements for more detail,  

5. Health and Safety hazards,  
6. Live operations, and Site 

constraints, 
7. Financial risks. 

11.2(15) The Service Information is in  Part C3: Employer’s Service Information 
and all documents and drawings and other 
specifications to which it makes reference 

12.2 The law of the contract is the law of  The Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Five (5) working days 

2 The Contractor's main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

Two (2) weeks from the date of 
commencement for ACSA approval and 
acceptance 

3 Time  

30.1 The starting date is Upon signing of the contract by both 
parties 

30.2 The Service Period is Sixty (60) Months from signing of the 
contract by ACSA. 



 

Contract Data (Employer)  C1.2a page 4 

Confidential 

4 Testing and Defects No data is required for this section of the 
conditions of contract 

42.2 The defects date is Fifty-Two (52) weeks after Completion of 
the whole of the works. 

43.1 The defects correction period is Four (4) weeks 

5 Payment  

50.1 The assessment interval is on the  The amount due shall be assessed at each 
payment assessment date, which occurs 
every Four (4) weeks (or at monthly 
intervals as stated in the Contract Data), 
prior to the Project Manager issuing the 
payment certificate. 
 
The Contractor shall not be entitled to any 
upfront or early payment, or payment prior 
to the certification of completed work by 
the Project Manager in accordance with the 
Payment provisions of this Contract. 
Advance payments are restricted by the 
Public Finance Management Act (PFMA), 
National Treasury Regulations, and 
contract conditions, and may only be made 
where contractually permitted and 
supported by an approved Advance 
Payment Guarantee. 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are made 
is  

 
Four to Six (4-6) weeks after the receipt of 
the tax invoice and signed payment 
certificate. 

51.4 The interest rate is  
 

The prime lending rate of the Nedbank 
Bank, as determined from time to time. 
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6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1   

 
The Contractor provides these additional 
insurances The successful bidder must source the 

following insurance cover, which is the 
deductible in the ACSA insurance cover: 

• Aviation liability insurance cover 
for an indemnity limit not less than 
R300 000 (three hundred thousand 
rands). 

• Submit proof of insurance to ACSA 
before the work starts, and annually 
for the duration of the project. 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list as detailed in Part C2 

20.5 The Contractor prepares forecasts of the final 
total of the Prices for the whole of the service 
at intervals no longer than: 

4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person appointed jointly by the parties 
from the list of adjudicators contained 
below 

W1.2(3) The Adjudicator nominating body is:  The current Chairman of Johannesburg 
Advocate’s Bar Council  

W1.4 The tribunal is:  Arbitration 

W1.4 The arbitration procedure is  The latest edition of Rules for the Conduct 
of Arbitrations published by The 
Association of Arbitrators (Southern 
Africa) or its successor body 

W1.4 The place where arbitration is to be held is Johannesburg, South Africa 
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W1.4 The person or organization who will choose 
an arbitrator 

The  Arbitrator is the person selected by the 
Parties as and when a dispute arises  in 
terms of the relevant Z Clause, from the 
Panel of Arbitrators provided under the 
relevant Z clause  if the arbitration 
procedure does not state who selects an 
arbitrator. The Arbitrator nominating body 
is the Chairman of the Johannesburg 
Advocates Bar Council. 

12 Data for secondary Option   

X2 Changes in the law No data is required for this secondary 
Option 

   

X7 Delay Damage  

 Delay damages of the service is 0.05% per day up to a limit of 10% of the 
contract value. 

X17 Low service damages As per the Service Information (C3) –  
Service Level Requirements 

X17.1 The service level table is in The Service Information, 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer for 
indirect or consequential loss is limited to 

Nil - Neither Party is liable to the other for 
any consequential or indirect loss, 
including but not limited to loss of profit, 
loss of income or loss of revenue 

X18.2 For any one event, the Contractor’s liability to 
the Employer for loss of or damage to the 
Employer’s property is limited to 

Total of the losses incurred and/or repairs 
to the damages caused 

X18.3 The Contractor’s liability for Defects due to his 
design of an item of Equipment is limited to 

Total of the losses incurred and/or repairs 
to the damages caused 

X18.4 The Contractor’s total liability to the Employer, 
for all matters arising under or in connection 
with this contract, other than the excluded 
matters, is limited to 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
the excluded matters, is limited to the total 
of the losses incurred and/or repairs to the 
damages caused and applies in contract, 
tort or delict and otherwise to the extent 
allowed under the law of the contract. 
The excluded matters are amounts payable 
by the Contractor as stated in this contract 
for: 
- Loss of or damage to the Employer’s 

property, 

- Defects Correction, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 
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infringement of an intellectual property 
right 

X18.5 The end of liability date is  The date on which the liability in question 
prescribes in accordance with the 
Prescription Act No. 68 of 1969 (as 
amended or in terms of any replacement 
legislation) for any other matter. 

X19 Task Order No data is required for this section of the 
conditions of contract. 

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

5 days of receiving the Task Order 

X 20.1 The incentive schedule for Key Performance 
Indicators is in  

As per the Service Information (C3) – 
Service Level Requirements 

X20.2 A report of performance against each Key 
Performance Indicator is provided at intervals 
of  

One (1) month 
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Z The additional conditions of contract are  

  

 AMENDMENTS TO THE CORE CLAUSES 

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the 

contract or relaxation of any action stated in this contract by the Parties, the Service Manager, the, 

or the Adjudicator does not constitute a waiver of rights and does not give rise to an estoppel unless 

the Parties agree otherwise and confirm such agreement in writing.  
 

Z2 
Z2.1 

Providing the Service: Delete core clause 20.1 and replace with the following: 

The Contractor provides the service in accordance with the Service Information and warrants that 

the results of the service, when complete, shall be fit for their intended purpose. 
 

Z3.  Other responsibilities: add the following at the end of core clause 27: 

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the starting date. 
 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in 

accordance with the original points, lines and levels stated in the Service Information or notified by the 

Service Manager. Any errors in the setting or carrying out of the service shall be rectified by the 

Contractor at the Contractor’s own costs. 
 

Z4.  Termination 

Z4.1 Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business rescue proceedings”. 

Z5 Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

Z5.1 If there is any ambiguity or inconsistency in or between the documents which are part of this contract, 

the priority of the documents is in accordance with the following sequence: 

 

• Firstly, the Service information (C3) and Annexes thereto shall prevail; 

• Secondly the Contract Data (C1.2) and Conditions of Contract; 

• Thirdly the General Conditions of Contract; 

• Fourthly the Pricing data; 

• Fifth, the additional conditions of contract under these Z clauses 

• Lastly any schedules, drawings and other documents included with this agreement. 
 

Z5.2 The Service Manager or the Contractor notifies the other as soon as either becomes aware of any 

such ambiguity or inconsistency in or between the documents which are part of this contract. The 

Service Manager gives an instruction resolving the ambiguity or inconsistency. Notwithstanding any 

other provision of this contract, any such ambiguity, inconsistency and/or instruction does not 

automatically result in any increase to the price schedule or any delay to the end of the service period. 
 

Z6 Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the 

period stated in clause 51.1 above. 
 

51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 
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• any sum due to the Employer from the Contractor or  

• any amount for which the Contractor is liable to pay to the Employer (whether 

liquidated or otherwise) arising under this contract. 

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z7. Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  

Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 

change in application or other modification after the starting date of any law, excluding (i) the 

promulgation of any bill, unless such bill is enacted into the law of the country, and (ii) any such 

modification in law relating to any taxes, charges, imposts, duties, levies or deductions that are 

assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in 

accordance with the terms upon which it was originally granted, (ii) as a result of the failure by the 

Contractor to comply with any condition set out therein, or (iii) as a result of any act or omission of 

the Contractor, any subcontractor or any affiliate to the Contractor. 

Z8. Performance Bond: The following amendments are made to clause X13: 

Z8.1 Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer 

an unconditional, on-demand performance bond, provided by a bank or insurer which the Service 

Manager has accepted in his or her discretion, for the amount stated in the Contract Data and in the 

form set out in Section C1.4 of this Contract Data.   

Z8.2 Add the following new clause as Option X13.2: The Contractor ensures that the performance 

bond is valid and enforceable until the end of the service period. If the terms of the performance 

bond specify its expiry date and the end of the service period does not coincide with such expiry 

date, four weeks prior to the said expiry date, the Contractor extends the validity of the performance 

bond until the end of the service period. If the Contractor fails to so extend the validity of the 

performance bond, the Employer may claim the full amount of the performance bond and retain the 

proceeds as cash security. 

Z9 Limitation of liability: Insert the following new clause as Option X18.6: 

Z9.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or 

damage of any kind is limited to R0.00.  

Z9.2 Notwithstanding any other clause in this contract, any proceeds received from any insurance or any 

proceeds which would have been received from any insurances but for the conduct of the Contractor 

shall be excluded from the calculation of the limitations of liability listed in the contract. 

 ADDITIONAL Z CLAUSES  

Z10 Cession, delegation and assignment  

Z10.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. This 

clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 

or final) of the Contractor. 

Z10.2 The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 

under this contract to any person or entity. 

Z11 Joint and several liability  
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Z11.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of this Contract. 

Z11.2 The Contractor shall, within 1 week of the starting date, notify the Service Manager and the 

Employer of the key person who has the authority to bind the Contractor on its behalf. 

Z11.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z12. Ethics 

Z12.1 The Contractor undertakes: 

Z12.1.2 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z12.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z12.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 

to Provide the Service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 

or taking any other action as appropriate against the Contractor (including civil or criminal action). 

However, lawful inducements and rewards shall not constitute grounds for termination. 

Z12.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuities, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2, the amount 

due on termination is A1. 

Z13 Confidentiality 

Z13.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Service 

Manager, whose consent shall not be unreasonably withheld. 

Z13.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 

as such until otherwise notified by the Service Manager. 

Z13.3 This undertaking shall not apply to –  

Z13.3.1 information disclosed to the employees of the Contractor for the purposes of the implementation of 

this contract. The Contractor undertakes to ensure that its employees are aware of the confidential 

nature of the information so disclosed and that they comply with the provisions of this clause; 

Z13.3.2 information which the Contractor is required by law to disclose, provided that the Contractor notifies 

the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 

protect such information. The Contractor may disclose such information only to the extent required 

by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed; 

Z13.3.3 information which at the time of disclosure or thereafter, without default on the part of the Contractor, 

enters the public domain or to information which was already in the possession of the Contractor at 

the time of disclosure (evidenced by written records in existence at that time);   

Z13.4 The taking of images (whether photographs, video footage or otherwise) of the services or Affected 

Property or any portion thereof, in the course of providing the services or at the end of the service 

period requires the prior written consent of the Service Manager.  All rights in and to all such images 

vests exclusively in the Employer.   
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Z13.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z14 Employer’s Step-in rights 

Z14.1 If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to 

remedy such default within two (2) weeks of the notification of the default by the Service Manager, 

the Employer, without prejudice to its other rights, powers and remedies under the contract, or at 

law may remedy the default either, itself or procure a third party (including any subcontractor or 

supplier of the Contractor) to do so on its behalf. The reasonable costs of the Employer exercising 

its step-in rights in respect of any subcontractor or supplier of the Contractor shall be borne by the 

Contractor.  

Z14.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 

materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 

information (electronic or otherwise) which have been or are at any time prepared by or on behalf 

of the Contractor under the contract or otherwise for and/or in connection with the works) and 

generally does all things required by the Service Manager to achieve this end. 

Z15 Liens and Encumbrances  

Z15.1 The Contractor keeps the Equipment used to Provide the Service free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof and 

ensures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or 

become entitled to over such Equipment from time to time. 

Z16 Intellectual Property 

Z16.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 

trade name, trade secret, other intellectual or industrial property rights, technical information and 

concepts, know-how, specifications, data, formulae, computer programs, memoranda, scripts, 

reports, manuals, diagrams, drawings, prototypes, drafts and any rights to them created during the 

performance of the service and include applications for and rights to obtain or use any such 

intellectual property whether under South African or foreign law. 

Z16.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 

carrying out the service. 

Z16.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 

to use and copy all IP related to the service for the purposes of constructing, repairing, demolishing, 

operating and maintaining the service or the Affected Property.  

Z16.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 

to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer would 

use to protect its IP. 

Z16.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 

an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z16.5.1 the Contractor’s service; 

Z16.5.2 the use of the Contractor’s Equipment, or  

Z16.5.3 the proper use of the Affected Property on which the service is provided. 

Z16.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 

Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation 

or arbitration which may arise from it. 
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Z17 Dispute Resolution 

Z17.1 Appointment of the adjudicator 

  Panel of Adjudicators 

An Adjudicator is appointed when a 

dispute arises, from the Panel of 

Adjudicators below. The referring 

party nominates an Adjudicator, 

which nomination is either accepted 

or rejected by the other party. In the 

instance of a rejection of the 

nominated Adjudicator, the referring 

Party refers the appointment 

deadlock to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Adjudicator listed in the 

Panel of Adjudicators below 

 

The Parties appoint the Adjudicator 

under the NEC3 Adjudicator’s 

Contract, April 2013  

 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 
salimebrahim@mweb.co.z
a 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.
za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z17.2 Appointment of the arbitrator 

 An Arbitrator is appointed when a 

dispute arises from the Panel of 

Arbitrators below. The referring    

party nominates an Arbitrator, which 

nomination is either accepted or 

rejected by the other party. In the 

instance of a rejection of the 

nominated Arbitrator, the referring 

Party refers the appointment 

deadlock to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Arbitrator listed in the 

Panel of Arbitrators below. 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem 
Ebrahim  

Gauteng +27 11  535-1800 
salimebrahim@mweb.co.
za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke 
SC 

Gauteng 083 653 2281 
reyneke@duma.nokwe.co
.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 
 

Z17.3 The following amendments are made to clause W1: 

Z17.3.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words 

are added after the words “any other matter”: “excluding disputes relating to termination of the 

contract 

Z17.3.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) 

respectively: 

Z17.3.3 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z17.3.4 “Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to the tribunal in accordance with the 

procedures set out in clause W1.4.” 

Z18 Day: 

Z18.1 Any reference to a day in terms of this contract shall be construed as a calendar day. 

 

Z19 Safety: 

Z19.1 The Employer, Service Manager or any of his nominated representatives may stop any unsafe 

service. The Contractor does not proceed with the relevant service until the safety violation is 

corrected. This instruction to stop or not to start the service is not a compensation event. 

Z19.2 As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) 

as amended the Contractor agrees to the following:  

Z19.2.1 As part of the contract, the Contractor acknowledges that it is an Employer in its own right with duties 

as prescribed in the OHS Act, as amended and agrees to ensure that all work performed, or 

equipment and materials used, are in accordance with the provisions of the OHS Act. 

Z19.2.2 The Contractor furthermore agrees to comply with the requirements set forth by the Service 

Manager and agree to liaise with the Employer should the Contractor, for whatever reason, be 

unable to perform in terms of the clause Z18. 

Z19.3 The Contractor acknowledges that it is an Employer in its own right and is registered with duties as 

prescribed in the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 

Z20 Notification of a compensation event 

Z20.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event 

arises from the Service Manager or the Supervisor giving an instruction, issuing a certificate, changing 

an earlier decision or correcting an assumption. 

Z21 BBBEE and Tax Clearance Certificates 

Z21.1 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax clearance 

Certificate. Failure to do adhere to these requirements shall be considered a material breach of the 

conditions of this Contract, the sanction for which may be a cancellation of this Contract.  

Z22 Communication  

Z22.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Service Manager requires the written consent of the Employer if an action will result in a change 

to the design, scope, and Service information that is 5% or more.  

Z22.2 The Service Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z23 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended 

the Contractor agrees to the following: 

Z23.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right 

with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and 

agree to ensure that all work being performed, or Equipment, Plant and Materials being used, are in 

accordance with the provisions of the said Act, and in particular with regard to the Construction 

Regulations. 
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Part C1 Agreements and Contract Data 
 

C1.2b Contract Data 
 

• Part Two (2) - Data provided by the Contractor 
 

 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Service Information’ 

11.2(8) The direct fee percentage is: 
 
The subcontracted fee 
percentage is: 

……………………………………………………………% 
 
 
…………………………………………………………….% 

24.1 The Contractor’s Key people are:  CV’s to be appended  

1 Title  

 Name:  
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 Qualifications relevant to this 
contract 

 

   

 Experience  

   

2 Title  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

3 Title  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

4               Title 
 
Name: 
 
Qualification relevant to this  
                                                           
 
Experience 
 
 
 

 
 
_________________________________________________ 



 

Contract Data (Contractor)  C1.2b page 3 

Confidential 

Confidential 

11.2 The following matters will be 
included in the Risk Register 

1. 
 
 
 
2. 
 
 
 
3. 
 
 
 
4. 
 
 
 
5. 
 
 
 
6. 
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Part C1 Agreements and Contract Data 
 

C1.3 Occupational Health and Safety Agreement  
 
 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 
Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence. The parties to this Agreement are: 
 

Name of 
Organisation: 

1. King Phalo Airport (KPA/ELS) 2. Chief Dawid Stuurman International 
Airport (CDSIA) 

Physical 
Address: 

 

Settlers Way, East London, Eastern 
Cape 
 

Allister Miller Dr, Walmer, Gqeberha, 
Eastern Cape 
 

Hereinafter referred to as “Client” 
 
 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 

No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms 

of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, 

but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN 

EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 

(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 

(CONTRACTORS) save where a Written Agreement between the parties has been concluded 

containing arrangements and procedures to ensure compliance with the said Act BY THE 

MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 

Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 

applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 

similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in 

the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before 

work commences. 
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THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 

covered in terms of the COID Act, which shall remain in force whilst any such employees are 

present on the Client’s premises. A letter is required prior commencing any work on site confirming 

that the Principal contractor or contractor is in good standing with the Compensation Fund or 

Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 

shall remain in force whilst they and /or their employees are present on the Client’s premises, or 

which shall remain in force for that duration of their contractual relationship with the Client, 

whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or 

claims arising from their and /or their Subcontractors and/or their respective employee’s acts 

and/or omissions on the Client’s premises. 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 193 
 

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 

 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards 

associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 

1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written 

assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the 

OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply 

with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 

before commencement of any work in the Client’s premises. A baseline risk assessment document 

will include identification of hazards and risk, analysis and evaluation of the risks and hazards 

identified, a documented plan and safe work procedures to mitigate, reduce or control the risks 

identified, and a monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health 

& Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 

enforced. 
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7. Any personal protective equipment required shall be issued by the Mandatary to his/her 

employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available 

and enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on 

the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the Provincial 

Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors of any 

of the Client’s machinery/article/substance/plant/personal protective equipment without prior 

written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 

performed prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed 

on the Client’s premises. Anyone suspected to be under the influence of alcohol or any other 

intoxicating substance shall not be allowed on the premises.  Anyone found on the premises 

suspected to be under the influence of alcohol or any other intoxicating substance shall be 

escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they 

inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible 

to sign this agreement on behalf of the Mandatary. The signing power of this representative must 

be designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must 

be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 

his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 

procedure is duly completed, signed, and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 

contract.      
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
 
 
I ………………………………………………………a duly authorised 16.2 Appointee acting for and on behalf of  
 
 
 
…………………………………………………………………………………………………………(company name) 
undertake to ensure that the requirements and the provision of the OHS Act 85 of 1993 and its regulations are 
complied with. 
 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………………..………………………. 
 
 
 
Expiry date ……………………………………………………………………………………. 
 
 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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Part C1 Agreements and Contract Data 
 

Part C1.4: Environmental Terms and Conditions 
Agreement 
 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis 

to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be borne by the 

contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff. 

Storm water, 

Soil and 

Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to ACSA immediately. Contractors shall 

supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 

designated service areas on ACSA property. It is the contractor’s responsibility to 

determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution • Dust: Dust resulting from work activities that could cause a nuisance to 

employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution • All reasonable measures shall be taken to minimize noise generated on site due to 

work operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 
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ISSUE REQUIREMENT 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe 

Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

Substances 

(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation 

regarding the transport, storage, use and disposal of hazardous substances. 

Water and 

Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall 

identify and manage those work activities that may result in water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or 

legislation. The Contractor shall be advised in writing of the nature of the infringement and the amount of the 

penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the 

infringement and shall advise ACSA accordingly. The Contractor is also advised that the imposition of penalties 

does not replace any legal proceedings, the Council, authorities, land owners and/or members of the public may 

institute against the Contractor.  

 

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision 

on how much to impose will be made by ACSA’s Airport Environmental Management Representative in 

consultation with the Airport Manager or his/her designate, and will be final. In addition to the penalty, the 

Contractor shall be required to make good any damage caused due to the infringement at his/her own expense. 
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I, _______________________________________ (name & surname) of __________________________ 

  

 

____________________________________________________________ (company) agree to the above 

conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-

contractors fail to comply with these conditions. 

 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

 

at: ___________________________________________ (airport 1 name).  
 
 
 
 
 
Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

 

at: ___________________________________________ (airport 2 name).  
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Part C2: Pricing Data 
 

C2.1 Pricing Instructions: Option A 
 

1. The conditions of contract  

1.1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price Schedule is the Price Schedule unless later changed in 
accordance with this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price Schedule which the Contractor 

has completed and 
where a quantity is stated for an item in the Price Schedule, an amount 

calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price 

Schedule. Where a quantity is stated for an item in the Price Schedule, the 
Price is calculated by multiplying the quantity by the rate. 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
Where it is contemplated that the Price Schedule represents the type of work, quantity and cost thereof which 
may or not be selected by the Employer, it is important to ensure that service items listed do not create liability 
on a daily basis if that is not the intention. For example, if the service is maintenance of an installation on an 
ad hoc or call-off basis which may require the Contractor to be on standby but not permanently on the Affected 
Property, avoid listing service items which may be treated as preliminary and general (P&Gs) items, whether 
fixed or time-related such as contractual requirements, establishing on site, offices, storage, ablutions, water 
supplies, power supply, telecommunications. The Price Schedule should align with the intention of the contract 
and selection of Option X 19 should be considered. If the Contractor is required to price P&G items ensure 
that the tender, contract and Price Schedule provides clearly that daily charges are applicable only as 
necessitated by the specific activity and authorised by the Service Manager. Particular care should be taken 
when utilising SANS 1200 as a guide for tenderers or for preparing templates for Price Schedules in tenders. 
Avoid referring to the Price Schedule as the Activity Schedule.   
 

1.2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   
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1.3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price 
List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price 
list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown 
on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

1.4. Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes 
before preparing the price list.  Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary.  Whichever party 
provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything 
necessary to Provide the Service as described at the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation 
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also 
include for the correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost 
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the 
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that 
lump sum item of service later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything 
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a 
result of an Employer's risk event listed in core clause 80.1. 

 
6 All rates quoted as part of this bid will apply to Task Orders as and when required. 
 

1.5. Format of the price list 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering 
contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and 
Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity 
to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated 
units of time) is stated in the Expected Quantity column. 
1.6. 3rd Party Procured Items and Services: 
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• Spares (material) and sub-contracted work will be charged at cost plus mark-up.  

• Payment for this contract will be against proven cost. 

• VAT shall not form part of mark-up calculations.   

• ACSA shall provide the storeroom where the materials will be stored. 

• The procured spares/materials quotes must be market related and contractor to provide a receipt from 

supplier. Cost shall be net cost (excluding VAT) of parts supplied to site with all discounts deducted.  

• All material supplied must be SABS approved or any other internationally recognized safety and quality 

authority. 

• The VAT portion must be indicated separately on all invoices. 

 

1.7. Monthly, Quarterly, Six Monthly and Annual Maintenance costs 

• Must include all costs applicable to carry out the service viz.  labour, consumables, travel, 

accommodation 

 

1.8. Critical Spares Holding 

• Claim on the usage of Critical Spares Holding will be based on prior ACSA approval and proven cost 

approved by ACSA representative. Where the critical spares have been exhausted or spare is 

required, the 3rd party item/services mark-up rates on table below shall apply. 

• All spare charges incurred under this contract shall be priced and invoiced at the landed cost, which 

includes all transportation, customs, duties and other related expenses. 

1.9. Contract Rates 
 

Travelling time charges or allowances will not be paid separately and where applicable must be included in 

the rates above. 

 

1.10. CPI on the Contract Rates 
 

Contract rates will be increased/decreased (averaged over the 12-Month period) according to CPI.  CPI value 

in the price list is used for estimation purposes the applicable CPI will be the CPI at the anniversary date of 

the contract. 

 

1.11. Technical Standards and Manual: 
 

The quality of maintenance work done must align with: 

• Original Equipment Manufacturer maintenance requirements 

• ACSA Metering Technical Specifications and Guidelines_D112MAN and its amendments. 

 

 

1.12. Parking: 
 

A Parking access card will be applied for and issued to facilitate access through the entrance and exit booms. 

This card is payable in cash at the start of each calendar month – at the Parking Office. This card shall only 

be utilised for the purpose of performing duties under this SLA. Any abuse of the use of this card for personal 

use shall be penalised at R5000.00 per occurrence. 
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1.13. Permits: 

 

• Please note that before working at any site, all personnel (all members of the contractor team, both 

from the main contractor and sub-contractors) will be required to be in possession of an ACSA permit.  

 

• Proof of having attended the airside induction training course is required for all personal permit 

applications. Fees are levied for these courses. Fees are further levied for all permit renewals and 

refresher courses - where applicable. 

 

• The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security 

requirements relating to permits in order for no work to be delayed as a result thereof. This will include 

the application process for permits.  

 

• All employees will be checked for criminal records, and no permit will be granted to those with criminal 

records. Note that (within reason) the Contractor will have no claim against ACSA in the event that a 

permit request is refused. 

 

• Permit costs will need to be paid up front by the successful bidder, and ACSA will reimburse against 

proof of payment, including handling fee (attendance or management fee). Cost for lost permits will 

not be reimbursed by ACSA. 
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Part C2: Pricing Data 
 

C2.2 Price List Schedule Summary 

Part 2: Contract 2 (Operational Service Maintenance Support): The NEC3, Term Service Contract (TSC), 

governing the provision of Sixty (60) Months comprehensive ongoing operational support services 

comprising billing support, tariff configuration and adjustments, software support, software updates and 

upgrades, on-premises database hosting, data storage, system monitoring, utilities analytics reporting, 

asset management, cybersecurity management, preventative and corrective maintenance, and lifecycle 

support. 

Refer to the Cost Breakdown for Work Package C, Part 2. This document details the Price List under NEC3 

TSC Option A: Priced Contract with Price List for all airports in Cluster 3, exclusive of KSIA.  

 

Summary of Contract – Specific Price Lists Corresponding to Work Packages C (Cluster 3) 

Operational and Maintenance Support: King Phalo Airport (KPA/ELS), and Chief Dawid Stuurman 

International Airport (CDSIA).  

 

Note that KSIA is Excluded for Maintenance and System Support under this Contract, as covered by 

another project on Site. 

 

Part 2: OPEX for Work Packages C (KPA/ELS, CDSIA, AND KSIA – MAINTENANCE COVERED BY 

SITE)  

 

Description Total Amount 

 (Excl. VAT)  

Part K – Onboarding, Variable Phase 0 Billing, and Fixed Phase 1 

Preventative Maintenance (K1.1 to K1.7) 

R 

Part L – Provisional Sum for Replacement Equipment and Spare 

Parts 

R 916 000 

Part M – Airport Permits, Security Clearances and Training R 131 000 

 

Total (Sum of Year 1 to 5 of Post-Implementation, Management, 

Support and Preventative Maintenance after 6% escalations per 

Year), Excluding VAT 

R 

Part K1.1 – Onboarding, Variable Phase 0 Billing Separate  R 

 

Total OPEX, (Total Sum of Year 1 to 5 of Post-Implementation, 

Management, Support and Preventative Maintenance after 6% 

escalations per Year + K1.1 Separate), Excluding VAT 

R 

 

All amounts to enter exclusive of VAT – The Total OPEX is the amount to be carried out to the Form of Offer. 
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Notes to Tenderers 

A. Standard Procurement and Submission Rules 

1. The Contract shall be administered under the NEC3 Term Service Contract (TSC) Option A: Priced 

contract with Price List, unless otherwise stated in the Contract Data. Tendered rates and prices shall 

be deemed to include all labour, supervision, management, transport, accommodation, software support, 

specialist support, remote support, standby services, tools, plant, testing equipment, diagnostic 

equipment, programming equipment, consumables, reporting, administration, overheads, profit and all 

other resources necessary to perform the Services in accordance with the Contract. 

2. The Monthly Retes / Lump Sum tendered under Part K shall include all routine preventative 

maintenance, operational support, centralised Helpdesk services, communication network monitoring, 

AMR system administration, software support, cybersecurity monitoring, reporting, ongoing utility billing 

support, meter data validation, billing verification, tariff administration, revenue management support, 

diagnostics, fault attendance, fault investigation and all activities necessary to maintain the Smart Water 

and Smart Electricity Automated Meter Reading (AMR) System in a safe, reliable and fully operational 

condition. Attendance at call-outs, travel to and from site, remote diagnostics, fault investigation, fault 

isolation and making installations safe shall be deemed included. 

3. The ECC Implementation Contract (CAPEX) and the TSC Maintenance Contract (OPEX) shall 

commence and run concurrently from the Commencement Date unless otherwise stated in the Contract 

Data. The TSC is intended to ensure continuity of support during the implementation, installation, 

integration, testing and commissioning phases of the AMR System and shall continue for the full Sixty 

(60) Month Service Period. Tenderers shall allow for preventative maintenance, operational support, 

software support, communication network support, meter data management, utility billing support and 

system administration services throughout the implementation and operational phases of the Contract. 

4. Hourly labour rates tendered under Part L shall apply only to approved corrective maintenance, 

emergency repairs, fault rectification and replacement works instructed by ACSA that fall outside the 

scope of the routine preventative maintenance and operational services included under Part K. The rates 

shall include all labour, supervision, tools, testing equipment, calibration equipment, programming 

equipment, PPE, transport, overheads and profit necessary to execute the corrective work. 

5. Replacement equipment, spare parts, consumables and materials required for approved corrective 

maintenance, lifecycle replacement or system restoration activities shall be measured and paid 

separately under Part L. All materials, components and replacement equipment supplied under the 

Contract shall be new, fit for purpose, OEM-approved or ACSA-approved equivalents, fully compatible 

with the installed AMR System and compliant with applicable SANS, SABS, IEC, OEM and ACSA 

technical requirements. Claims against Part L shall be supported by quotations, supplier invoices, 

delivery notes and installation records and shall be subject to prior approval by ACSA. Where required 

by ACSA, the Contractor shall obtain a minimum of Three (3) competitive quotations prior to procurement 

of replacement equipment or specialist services. 

6. The Contractor shall maintain and administer the strategic spare parts inventory provided under the 

Contract and shall comply with ACSA inventory management procedures. The Contractor shall maintain 

accurate stock records, inventory cards, purchase records, work orders, delivery notes, stock count 

reports and all supporting documentation necessary to demonstrate proper inventory management and 

control. Monthly and quarterly stock counts shall be submitted to the Service Manager. All spare parts 

supplied under the Contract shall be charged at actual landed cost, including verified transportation, 

customs duties and procurement-related costs where applicable. 
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7. Payments under the Contract shall be made in accordance with the completed activities and the prices 

tendered in the Price List. The Contractor shall be compensated monthly for preventative maintenance, 

system administration, operational support, software support, utility billing support, reporting, data 

management and associated services based on successful delivery of the Services and achievement of 

the Contract requirements. 

8. Unless otherwise stated in the Contract Data, tendered mark-ups, handling fees, procurement fees and 

attendance percentages applicable to Provisional Sums shall remain fixed for the duration of the 

Contract. 

 

B. Management of Parallel and Concurrent Contracts (ECC & TSC) 

 
1. Concurrent Contract Structure - This Contract (NEC3 TSC) runs concurrently with the capital 

deployment contract (NEC3 ECC Option B). Tenderers are strictly cautioned that physical asset 

deployment, initial equipment supply, and physical installation works are paid for exclusively under the 

parallel ECC Bill of Quantities. The items in this TSC Price List cover operational, system management, 

data hosting, and utility billing administration services only. No double-recovery of costs will be permitted. 

 

2. Phased Operational Evolution (Phase 0 vs Phase 1): 

2.1. Phase 0 (Interim Billing Support) - Commences on Day 1 of the contract. Payment under Item K1.1 

is priced strictly as a fixed monthly lump sum for the 12-month rollout phase. This item covers the 

operational administrative responsibility for all active airport accounts, pre-existing legacy meters and 

newly deployed smart meters before they reach full contractual Take Over. 

2.2. Phase 1 (Full Maintenance & Support) - Fixed monthly preventative operations (Items K1.2 through 

K1.7) run concurrently. As individual airport terminal zones achieve Sectional Completion under the 

parallel ECC contract, the contractor's maintenance obligations for those sections expand, but the 

Phase 0 baseline management lump sum under Item K1.1 remains active for the remaining non-

completed zones until the 12-month rollout period concludes. 

2.3. The Consolidated Mid-Month Swap Rule - If a legacy meter is physically removed and replaced with 

a smart meter mid-month under the ECC, the Contractor must issue One (1) single consolidated 

monthly utility invoice to the tenant. This invoice must combine legacy and smart meter consumption 

records seamlessly. ACSA will pay the Contractor for exactly One (1) unit under Item K1.2 for that 

specific account for that month. 

2.4. Revenue Protection and Payment Rule: - Because Item K1.1 is priced as a Lump Sum item per 

month under NEC3 TSC Option A, payment is strictly contingent upon the contractor successfully 

validating and delivering 100% of the required monthly tenant tax invoices across the cluster. If the 

contractor fails to issue invoices to tenants, or if system errors cause a systemic failure in the monthly 

billing run due to contractor default, the monthly milestone is deemed incomplete under NEC3 

guidelines, and the payment application for Item K1.1 for that month will be certified as zero (R0). 

2.5. Escalation Rules - Rates tendered for Year 1 must be entered exclusive of VAT. The final summary 

line accommodates a mandatory compound escalation of 6% per annum for Years 2 through 5. Mark-

up and handling percentages tendered under Part L are fixed and are explicitly excluded from annual 

adjustments. 
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C. On-Site Technical Resource and Special Pricing Requirements 

1. On-Site Technical Resource Requirements: 

The Contractor shall provide One (1) dedicated Resident AMR Maintenance Electrician at each designated 

ACSA airport throughout the 60-Month Service Period. This resource will serve as the primary on-site 

technical point of contact and must be fully priced within the fixed monthly operational rates under PART K. 

This resource is strictly responsible for: 

• Maintenance & Inspections: Performing routine preventative maintenance, scheduled monthly 

inspections, and first-line fault diagnosis. 

• Emergency & Local Support: Attending to Call-Outs, making installations safe, and liaising directly 

with ACSA personnel and customers. 

• System Coordination: Verifying automated meter reading (AMR) functionality and coordinating 

maintenance activities for both the Smart Water and Smart Electricity AMR Systems. 

• Billing & Data Support: Supporting ongoing monthly utility billing by verifying meter operation, 

communication status, and data integrity. 

The Contractor must ensure that all deployed personnel are suitable, competent, and continuously updated 

on the AMR systems. Deployed staff must possess the necessary experience, training, and competencies 

required by the Original Equipment Manufacturer (OEM) and all applicable South African legislation. 

 

2. Price List Adequacy, Scope Totality, and Performance Requirements: 

• Preventative Maintenance Guidelines - The suggested preventative maintenance schedule serves 

as a baseline guideline only. Frequencies and Original Equipment Manufacturer (OEM) requirements 

will vary across service providers. Tenderers must price the scope of work in its totality based on 

their proposed equipment within the provided Price List structure. 

• Price List Adequacy - The provided Price List represents the absolute minimum work required. As 

the subject matter experts for these services, Contractors must include and absorb the pricing for 

any "other" activities they deem necessary to meet the contract targets for system availability, 

reliability, maintainability, Mean Time to Repair (MTTR), Mean Time Between Failures (MTBF), and 

legislative compliance into their tendered rates. If no alternative line items are contractually raised, 

the submitted offer will be deemed the Contractor’s optimal proposal, and they will be held fully liable 

for achieving all performance metrics at the tendered lump sums. 

• All-Inclusive Rates - All fixed monthly or unit rates within this Price List, including diagnostic and 

repair services, must be fully inclusive of all necessary specialised tools, software licenses, data 

hosting, cloud infrastructure, hardware, and consumables. The sole responsibility rests with the 

Contractor to ensure comprehensive and accurate pricing, any omissions shall be executed at the 

Contractor's own risk and cost. 

• OEM Compliance & Performance Damages - The Tenderer must ensure all maintenance activities 

conform strictly to OEM specifications and are fully catered for within the pricing. Low Service 

Damages will apply in accordance with the contract's Secondary Option X17 and Service Level 

Agreement (SLA) provisions. 
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3. Total Operational and Maintenance Support Contract Value: 

 
The Summary Price for Total (Part K1.2 to K1.7 + L + M) includes the mandatory 6% compound escalation 

rate per annum for Years 2 through 5 and must be used as the baseline guide to estimate the 60-month (5-

year) Operations and Maintenance Support contract value.  

 

Bidders are explicitly notified that the amounts allocated under PART L (Provisional Sum for Spares) and 

PART M (Provisional Sum for Permits) are strictly budgetary allowances. ACSA remains under no 

obligation to spend the full amount, or any portion thereof, of those provisional sums. Actual expenditure 

under Parts L and M will be strictly calculated, verified, and certified based on the Price for Service 

Provided to Date (PSPD) and backed by actual, approved records as instructed by the Service Manager.  
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Part 2 – Cost Breakdown for Work Package C Service Description: 

This Price List Schedule covers the provision of account onboarding, Phase 0 interim data ingestion, utility billing support, 

fixed Phase 1 preventative maintenance, corrective maintenance coordination, system administration, software support, 

cybersecurity management, lifecycle management, and hosting support for the Smart Water and Smart Electricity 

Automated Meter Reading (AMR) System at King Phalo Airport (KPA/ELS), and Chief Dawid Stuurman International 

Airport (CDSIA). The Contractor shall provide all labour, supervision, specialist personnel, tools, equipment, transport, 

software support, reporting, management, and administrative resources necessary to maintain the AMR System in a safe, 

secure, and fully operational condition in accordance with the Service Information. 

PART K – Onboarding, Variable Phase 0 Billing, and Fixed Phase 1 Preventative Maintenance 

PHASE 0: Initial Set-Up and Volume Driven Billing (First 12 Months During Implementation of Asset Delivery) 

Ref. Activity description Unit 

(UOM) 

QTY 
 

Monthly Rate 

(Rands) 

Total Amount 

(Excl. VAT) 

(a) (b) (a)x(b) 

K1.1 Phase 0 Variable Utility Invoice 

Generation & Issuance - All-inclusive 

service for the complete Day 1 digital 

onboarding, data migration, validation of 

existing legacy tenant accounts, asset 

mapping, AMR data ingestion, tariff 

administration, exception verification, routine 

maintenance, first-line fault diagnosis and the 

successful delivery of accurate water and 

electricity monthly invoices, reporting and 

travel to site. This rate applies from Day 1 to 

all active accounts (covering legacy meters 

and newly swapped smart meters) prior to full 

ECC Sectional Completion to ensure 

absolute invoice continuity. 

Monthly 12 R R 

Part K1.1 – Onboarding, Variable Phase 0 Billing Separate, Carried Forward to Summary R 

Phase 1: Fixed Monthly Regular Operations & System Support (Kicks-Off after Completion of ECC) 

K1.2 Resident AMR Maintenance Electrician, 

preventative maintenance inspections, 

routine maintenance, first-line fault diagnosis, 

call-out attendance, travel to site, fault 

isolation, physical meter verification, and 

maintenance coordination, helpdesk 

services, system performance reporting , 

phase 1 fixed Utility Billing Support including 

Validation, Estimation and Editing (VEE) of 

meter data, tariff administration, post-Take 

Over billing validation, billing reconciliation, 

exception reporting, tenant query support and 

utility analytics, complete. 

Monthly 12 R R 
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K1.3 AMR System Administration, virtual server 

monitoring, communication network 

monitoring, software support, database 

administration, backup verification and 

infrastructure monitoring, Cybersecurity 

Monitoring, patch management, platform 

firewall administration, lifecycle planning, 

OEM support coordination, software recovery 

planning, data security updates, KPI 

reporting, system performance reporting and 

continuous improvement services, complete. 

Quarterly 4 R R 

K1.4 Strategic Spare Parts Inventory 

Management, stock administration, 

procurement planning, inventory control and 

spare parts management, components 

safety-level monitoring (excluding physical 

cost of parts under Part L), complete. 

Monthly 12 R R 

K1.5 Health, Safety, Environmental and Quality 

(HSEQ) management, and regulatory 

compliance complete. 

sum 1 R R 

K1.6 Insurances, guarantees, bonds and general 

statutory obligations, complete 

sum 1 R R 

K1.7 Call out Fee, including travelling, travelling 

time & first hour on site, attendance, fault 

diagnosis, and fault investigation. 

Each 12 R R 

Part K Total Amount Carried Forward to Summary R 

 

Part L – Provisional Sum for Replacement Equipment and Spare Parts 

This Provisional Sum shall be used for approved replacement equipment, smart meters, communication equipment, 

instrument transformers, networking equipment, plumbing components, electrical components, batteries, software licences 

and other AMR system components required for corrective maintenance and lifecycle replacement. Payment shall be 

based on actual verified supplier invoices and approved installation records. 

Ref. Activity description Unit 

(UOM) 

QTY Rate (Rands) Total Amount 

(Excl. VAT) 

(a) (b) (a) x (b) 

L1.1 Provisional Sum for OEM-approved 

replacement equipment, spare parts and 

lifecycle replacement items. 

Prov. 

Sum 

1 R 916 000 R 916 000 

Part L Total Amount Carried Forward to Summary R 916 000 
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The tendered mark-ups and handling fees shall remain fixed for the duration of the Contract and shall not be subject to 

annual escalation. The Handling Fee / Procurement Fee shall only be applied to replacement equipment and materials 

actually supplied and installed under Item L1.1 and shall not apply to strategic spare parts inventory maintained under Item 

K1.6. 

 

The tendered mark-ups below apply to equipment actually supplied and installed under Item L1.1 and shall 

remain fixed for the duration of the Contract. 

Value of Item or Services  ** Percentages Fee (Contractor to fill in % values) 

R0 - R2000                      % 

R2001 - R5000                      % 

R5001 - R10 000                      % 

R10 001 - R50 000                       % 

R50 001 – R100 000                       % 

R100 001 – R200 000                       % 

Above R200 000                       % 

 

 

 
 

Hourly Labour Rates for Corrective Maintenance: 
 
The rates below shall apply to approved corrective maintenance, emergency repairs, component replacement, software 

recovery, system restoration and fault rectification activities instructed by the Service Manager.  

 

Item Labour Category / Title of the Resource Normal hours 

(R/hours) 

After hours (R/hour) 

Saturday Sundays / Public 

Holidays 

1 Service Manager (Contractor’s Operations 

Lead) 

R R R 

2 
AMR Systems / Billing Support Engineer R R R 

3 
Water Metering Technician / Lead Plumber R R R 

4 
Electrical Technician R R R 

5 
Electrical Assistant R R R 

6 
Plumbing Assistant R R R 

7 
ICT / Network / Cybersecurity Specialist R R R 

8 
OEM Specialist R R R 
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Part M – Airport Permits, Security Clearances and Training 

This Provisional Sum covers airport permits, personnel vetting, vehicle permits, airside permits (AVOP), inductions, airport 

security requirements and mandatory airport training required for execution of the Service. Payment shall be based on 

actual verified invoices and approved claims. 

Ref. 
Activity description Unit 

(UOM) 

QTY Rate (Rands) Total Amount 

(Excl. VAT) 

 (a) (b) (a) x (b) 

M1.1 

 

Provisional Sum for airport permits, security 

clearances, inductions, AVOP permits, 

personnel vetting and mandatory airport 

training. 

Prov. 

Sum 

1 R 131 000 R 131 000 

 

Part M Total Amount Carried Forward to Summary R 131 000 

 

TOTAL (PART K1.2 to K1.7 + L + M) - sum of year 1 post-implementation, 

management, support and preventative maintenance), excluding vat 

R 

 

 
 

Summary Price for Total (Part K1.2 to K1.7 + L + M) with 6% Escalations 

Period Value (V) Consumer Price Index 
(CPI) 

Total (V+CPI) 

Year 1 Total (Part K1.2 to K1.7 + L + M)  N/A R 

R R0 

Year 2 Total from year 1 6% R 

R R 

Year 3 Total from year 2 6% R 

R R 

Year 4 Total from year 3 6% R 

R R 

Year 5 Total from year 4 6% R 

R R 

Total (Sum of Year 1 to 5 of Post-Implementation, Management, Support and 

Preventative Maintenance after 6% escalations per Year), Excluding VAT, Carried 

Forward to Summary 

R 
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i) Spare Parts at each Airport. 
 

Spare Parts for Cluster 3 Airports 

Airport 
(Cluster 3)   

Spare Part Description Spare Part Number 

(a) (b) (c) (d) = (a) x (c) (c) (f) = (d) x (c) (g) = (d) + (f) 

Recommended 
No. of units 

Unit of 
Measure 

Price / Unit Total Excl VAT 
Mark-up 

Percentage 
Markup Value 

Excl VAT  
Total Excl VAT 

King Phalo Airport 
(KPA/ELS) 

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

 
 

 Each  R   R    R   R  

   Each  R   R    R   R  

Total Spares per Annum  R  

           



 

Page 2 
Part C2.2 Price Schedule Part` C 2.2 

Confidential 

Airport  
(Cluster 3)    

Spare Part Description Spare Part Number 

(a) (b) (c) (d) = (a) x (c) (c) (f) = (d) x (c) (g) = (d) + (f) 

Recommended 
No. of units 

Unit of 
Measure 

Price / Unit Total Excl VAT 
Mark-up 

Percentage 
Markup Value 

Excl VAT  
Total Excl VAT 

Chief Dawid 
Stuurman 

International 
Airport (CDSI)  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

   Each  R   R    R   R  

 
 

 Each  R   R    R   R  

   Each  R   R    R   R  

Total Spares per Annum  R  
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PART C3: EMPLOYER’S SERVICE INFORMATION 

1. Description of the service 

1.1. Executive overview  
 
Airports Company South Africa SOC Limited (ACSA) operates an Automated Meter Reading (AMR) 

System for the remote monitoring, management and billing of water and electricity consumption at King 

Phalo Airport, and Chief Dawid Stuurman International Airport. The Employer requires a Contractor to 

provide a comprehensive Sixty (60) Month operational support, maintenance and lifecycle 

management service for the AMR System. The Service shall ensure the continued availability, 

reliability, accuracy, cybersecurity, maintainability and long-term sustainability of the AMR 

infrastructure and associated support systems. The Contractor shall provide a fully integrated 

maintenance and support service for all components that comprise the AMR solution, including but not 

limited to: 
 

• Smart electricity meters, 

• Smart water meters, 

• Meter communication modules, 

• Gateways and routers, 

• Data Concentrator Units (DCUs), 

• Communication infrastructure, 

• Meter Data Management System (MDMS), 

• Databases, 

• Application software, 

• Reporting systems, 

• Billing interfaces, 

• Backup systems, 

• Cybersecurity infrastructure, 

• On-premises hosting infrastructure, and 

• Associated ancillary equipment. 

 

The Contractor shall maintain a formal support agreement with the Original Equipment Manufacturer 

(OEM) for the duration of the Contract and shall be responsible for coordinating all OEM support, 

software maintenance, firmware updates, technical assistance and lifecycle support activities. The 

Service shall include: 
 

• System management and administration, 

• Preventative maintenance, 

• Corrective maintenance, 

• Emergency maintenance response, 

• Billing support, 

• Data management and backup services, 

• Software and firmware maintenance, 

• Cybersecurity management, 

• User support and helpdesk services, 

• Lifecycle asset management, 

• Performance monitoring and optimisation, 

• Spare parts management, 
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• Reporting and performance management, and 

• Technology refresh and migration planning. 

 

The Service shall be performed on a continuous operational support basis throughout the Service 

Period. The Contractor shall provide services through a combination of remote monitoring, remote 

support, scheduled site attendance, preventative maintenance visits and emergency call-out support. 

The objective of the Service is to ensure the continuous, safe, secure and efficient operation of the AMR 

Water and Electricity Metering System whilst supporting utility management, tenant billing, revenue 

protection and long-term asset sustainability. 

1.2. Employer’s requirements for the service. 
 
Part 2: The provision of Sixty (60) Months of comprehensive system management, billing support, 

tariff management, software maintenance, on-premises application and database support, data 

management and backup services, utilities analytics reporting, cybersecurity management, 

preventative and corrective maintenance, asset management and lifecycle support for the Automated 

Meter Reading (AMR) for Water and Electricity metering system at OR - Tambo and Bram Fischer 

International Airports. 

 

The Contractor shall provide all labour, supervision, management, technical expertise, software tools, 

diagnostic equipment, OEM support, specialist services, consumables and resources required to 

maintain the AMR System in a fully operational condition throughout the Service Period. The Contractor 

shall ensure that all system components operate as an integrated solution and continue to achieve the 

intended operational objectives of the AMR infrastructure. The Contractor shall be responsible for 

maintaining compliance with all applicable statutory, regulatory, OEM and ACSA requirements 

throughout the Contract period. 

The Contractor, in formal partnership with the accredited Original Equipment Manufacturer (OEM), shall 

implement, commission, operate, manage and maintain the proposed Automated Meter Reading 

(AMR) for Water and Electricity Metering System under a structured lifecycle support framework. As 

the OEM-authorised system integrator and service partner, the Contractor shall be fully responsible for 

the installation, commissioning, system management, preventative maintenance, corrective 

maintenance, operational support, billing support and lifecycle management of the AMR solution, with 

direct OEM support for Second and Third-level technical escalation where required. The Contractor 

shall maintain comprehensive knowledge of the system architecture, communication network, software 

platforms and the physical locations of all installed metering infrastructure to ensure effective 

maintenance, fault response and operational continuity. This program also entails progress reporting 

on maintenance activities, updates, and the ongoing monthly billing. 

The OEM shall provide a minimum Twelve (12) Month manufacturer's warranty on all smart meters 

and shall guarantee product support for a minimum period of Five (5) years from the date of 

commissioning. Product support shall include the availability of spare parts, firmware and software 

updates, cybersecurity patches, technical support and structured technology migration where 

components become obsolete or reach end-of-life. All supplied equipment shall comply with the 

applicable South African legislation and standards, including approvals by the National Regulator for 

Compulsory Specifications (NRCS), radio frequency/spectrum compliance by the Independent 

Communications Authority of South Africa (ICASA), where applicable, and compliance with the 

Protection of Personal Information Act (POPIA) for the management, storage and protection of metering 

and customer information. 
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The Twelve (12) Month Defects Correction Period and the minimum Twelve (12) Month Warranty 

Period shall commence upon the issue of the Sectional Completion Certificate under the ECC contract 

and acceptance of commissioning by ACSA and shall run concurrently. The Five (5) year Operational 

Maintenance and Support Period shall commence concurrently with the phased implementation of the 

AMR system to facilitate uninterrupted operational support, preventative maintenance, corrective 

maintenance, system monitoring and monthly billing services throughout the implementation period, 

unless otherwise stated in the Contract. The concurrent operation of these periods shall not relieve the 

Contractor of any maintenance or operational responsibilities specified in the Contract. 

A structured preventative maintenance programme shall be implemented in accordance with OEM 

recommendations, recognised industry best practice and applicable standards to maximise system 

reliability and minimise operational disruptions. Preventative maintenance shall include scheduled 

inspections, cleaning, calibration, firmware and software updates, configuration verification, 

communication testing, battery health verification for water meters, remote diagnostics, tamper 

monitoring, signal strength verification, database optimisation, server maintenance, cybersecurity patch 

management, backup verification, meter data validation, integration verification and periodic field 

inspections of smart meters, communication infrastructure, gateways, routers, data concentrators and 

associated equipment. 

Corrective maintenance shall include the investigation, diagnosis, troubleshooting, repair, replacement, 

reconfiguration, testing, recommissioning and restoration of any failed or degraded components 

forming part of the AMR system. Corrective maintenance shall address failures affecting smart meters, 

communication devices, gateways, data concentrators, servers, databases, software applications, 

communication networks, billing interfaces and supporting infrastructure. The Contractor shall perform 

root cause analysis for significant failures, implement permanent corrective actions where appropriate 

and maintain comprehensive maintenance records for all incidents and repairs. 

The Contractor shall provide comprehensive Billing Support services to ensure the continuous, 

accurate and secure transfer of validated metering information into the billing environment. Services 

shall include meter data validation, estimation and editing, monitoring and support of billing interfaces, 

investigation and correction of data discrepancies, resolution of communication failures affecting billing, 

generation and validation of monthly utility consumption reports, production of billing data and tenant 

invoices, and ongoing support to ACSA for revenue protection, utility management and billing 

optimisation. 

Lifecycle System Support shall ensure the long-term sustainability and continuous improvement of the 

AMR solution throughout the Contract period. Services shall include firmware and software lifecycle 

management, licence administration, security patch management, database optimisation, technology 

refresh planning, replacement of obsolete equipment, capacity planning, performance tuning, 

compatibility management, structured migration planning, asset condition assessments and 

implementation of OEM-recommended upgrades required to maintain system reliability, cybersecurity 

and operational effectiveness throughout the expected asset life. 

The Contractor shall provide a fully integrated maintenance management service comprising 

continuous system monitoring, performance diagnostics, communications monitoring, event log 

analysis, system health assessments, fault management, incident management, change management, 

problem management, configuration control, maintenance scheduling, spare parts management, 

inventory control, documentation management and service desk support. All maintenance activities 

shall be coordinated with ACSA to minimise operational disruption while maintaining maximum system 

availability. 
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A strategic holding of OEM-approved spare parts sufficient to achieve the specified Service Level 

Agreements (SLAs) shall be maintained throughout the Contract period, with all associated costs 

included within the Contractor's rates. The Contractor shall comply with ACSA's minimum service 

response requirements of One Hundred and Eighty (180) minutes for emergency incidents and Twenty-

Four (24) hours for urgent incidents from notification of a fault. Response shall include either physical 

attendance or verified remote intervention where the fault can be resolved without site attendance. 

Replacement of components that are demonstrated to fall outside the applicable warranty period shall 

be reimbursed by ACSA in accordance with the agreed contractual mark-ups. 

The Contractor shall prepare and maintain a comprehensive Health and Safety File that complies with 

all applicable legislation, site-specific conditions, OEM requirements, codes of practice and ACSA 

procedures. The Safety File shall be submitted to ACSA for review and acceptance before 

commencement of the Works and shall govern all maintenance and operational activities performed 

under the Contract. The operational maintenance and post-implementation support services shall 

include, but not be limited to, the following: 

• Provide comprehensive System Management of the AMR infrastructure, including software 

applications, databases, communication networks, virtual servers as per ACSA IT 

requirements and associated equipment, 

• Continuous monitoring of system performance, communications reliability, data quality, meter 

functionality and operational status, 

• Perform preventative maintenance in accordance with OEM recommendations, approved 

maintenance schedules and recognised industry best practice, 

• Conduct routine inspections, cleaning, calibration, testing, firmware updates, software updates 

and configuration verification, 

• Perform remote diagnostics, tamper monitoring, battery health verification (where applicable), 

signal strength analysis and communication performance monitoring, 

• Performance management reporting, event log monitoring, diagnostics and system health 

assessments, 

• Carry out corrective maintenance, including fault investigation, diagnostics, troubleshooting, 

repair, replacement, testing, recommissioning and restoration of failed equipment and system 

components, 

• Investigate and resolve communication failures, software defects, configuration errors, 

database issues and system performance deficiencies, 

• Maintain the Meter Data Management System (MDMS), databases, backups, disaster recovery 

capability and system integration with billing platforms, 

• Full spares provisioning, inventory management (control of spare parts) and replacement of 

defective, damaged or worn components identified through preventative maintenance 

activities, inspections or fault investigations, 

• Preventative and corrective maintenance of smart meters, communication devices, gateways, 

data concentrators, software platforms and associated infrastructure, 

• Reconfiguration, programming, calibration and verification of smart electricity and water 

meters, communication devices and the AMR system as required, 

• Investigation and rectification of system faults, communication failures, configuration errors, 

data discrepancies and performance deficiencies, 

• Software, firmware management and system support, including licences, updates, upgrades, 

patches and cybersecurity maintenance, 

• Assistance with operational optimisation, reporting, data management, utility management and 

billing processes, 
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• Provide continuous Billing Support, including meter data validation, estimation and editing, 

billing interface monitoring, utility consumption reporting and tenant billing support. 

• Generation, validation and submission of monthly utility consumption reports, billing data and 

tenant invoices in accordance with ACSA requirements, 

• Manage user administration, system configuration, asset registers, configuration control and 

documentation, 

• Provide lifecycle management services, including technology refresh planning, replacement of 

obsolete equipment, compatibility management, capacity planning and implementation of 

OEM-recommended upgrades, 

• Maintain OEM-approved strategic spare parts and manage inventory to meet the required 

Service Level Agreements (SLAs), 

• Response to service calls, fault reports and tenant queries, including investigation and 

resolution of metering and billing related issues, by provide physical or remote technical 

support as appropriate, 

• Perform root cause analysis of recurring failures and implement permanent corrective actions 

to improve system reliability, 

• Prepare, maintain and implement the approved Health and Safety File in accordance with 

applicable legislation, ACSA requirements and OEM procedures, 

• Develop, implement and periodically review maintenance plans, inspection schedules, 

maintenance procedures and lifecycle management strategies, 

• Recommendations and implementation of meter calibration, inspection, testing and 

replacement programmes, 

• Provide specialist personnel, technical support, diagnostic equipment, software tools, logistics 

and administrative resources necessary to perform the services, 

• Provide user support, operator assistance, knowledge transfer and ongoing technical guidance 

to authorised ACSA personnel, 

• Recommendations and implementation of earthing, grounding and bonding inspection 

and maintenance programmes, 

• Provision of skills transfer, user support and ongoing assistance to ACSA personnel, 

• Coordinate all maintenance and operational support activities with ACSA to minimise 

operational disruption and maintain continuous system availability, 

• Maintain the AMR system in accordance with OEM requirements, SANS 62051, SANS 62053, 

SANS 10142-1, NRS 057 and all other applicable statutory and industry standards to ensure 

the continued accuracy, reliability, safety and performance of the Smart Metering System, 

• Maintain comprehensive maintenance records and provide regular reports on system 

performance, maintenance activities, service levels, billing support, cybersecurity status, 

lifecycle management and recommendations for continuous improvement, and 

• Ensure the long-term availability, safety, reliability, accuracy, cybersecurity, operational 

efficiency and revenue protection of the AMR Water and Electricity Metering System 

throughout the Contract period. 

 

Throughout the Contract period, the Contractor shall coordinate all operational maintenance and 

lifecycle support activities with ACSA to ensure the continued availability, safety, reliability, accuracy, 

cybersecurity, revenue protection and long-term sustainability of the AMR Water and Electricity 

Metering System. 
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Following successful commissioning and acceptance of the AMR Water and Electricity Metering 

System, the Contractor shall provide comprehensive operational maintenance and post-

implementation support services for the duration of the Contract to ensure the continued safe, reliable, 

secure and efficient operation of the smart metering infrastructure. The services shall encompass 

system management, preventative and corrective maintenance, lifecycle support, billing support, 

technical assistance and continuous performance optimisation of the complete AMR solution. The 

Contractor shall ensure that all hardware, software, communication infrastructure, databases, 

interfaces and associated equipment remain fully operational and compliant with the applicable OEM 

requirements, statutory regulations, industry standards and ACSA operational requirements. The 

Contractor shall provide, as a minimum, the following Scope of Services and Employer’s Requirements 

for the Service: 

 

i) Data Ownership. 

 
All information generated, collected, transmitted, processed, stored or maintained by the AMR System 

shall remain the exclusive property of Airports Company South Africa SOC Limited (ACSA). The 

Contractor shall not claim ownership of, or any rights to, any operational, billing, metering or historical 

data generated by the AMR System. The Contractor shall not disclose, store, transfer, replicate, process 

or make available any ACSA data to Third parties without prior written approval from ACSA. Upon expiry 

or termination of the Contract, the Contractor shall provide ACSA with all operational data, backup data, 

databases, reports, configuration information and maintenance records in a format acceptable to ACSA. 

This includes but is not limited to: 

 

• Utility consumption data, 

• Meter readings, 

• Billing information, 

• Tenant information, 

• User information, 

• Database records,  

• Event logs, 

• Audit logs, 

• Asset registers,  

• Configuration files, 

• Historical metering information, 

• Reports, 

• Backup data, and  

• Maintenance records. 

 

ii) On-Premises Hosting, Data Storage and Backup Management. 

 
The AMR application environment shall be hosted within infrastructure approved by ACSA. The 

Contractor shall provide administration, maintenance, support and optimisation of the AMR application 

environment, databases and backup systems. No metering, billing or operational data shall be 

permanently hosted within Contractor-owned infrastructure or external cloud platforms unless 

specifically authorised in writing by ACSA. The Contractor shall ensure compliance with the Protection 

of Personal Information Act (POPIA) and all ACSA information governance requirements. The 

Contractor shall: 
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• Manage database environments, 

• Maintain application servers,  

• Manage data storage, 

• Perform routine database optimisation, 

• Implement backup procedures, 

• Conduct recovery testing,  

• Maintain disaster recovery readiness, 

• Monitor storage capacity, and  

• Ensure data integrity and availability. 

 

iii) System Management. 

The Contractor shall continuously monitor system health and proactively identify and address issues 

before they impact operational performance. System management including but not limited to: 

 

• Monitoring the operational status, availability and performance of the operational AMR system, 

• Administer the MDMS, application software, databases, servers and communication platforms, 

• Manage user accounts, permissions, security roles and system configurations, 

• Perform database administration, optimisation, backups and recovery testing, 

• Monitor system capacity, performance trends and communication success rates, 

• Manage software licences, and system configurations, 

• Implement cybersecurity controls, security patch management and vulnerability remediation, 

and 

• Maintain system documentation, configuration records and asset registers. 

 

iv) Technical Support. 

• Operate a maintenance helpdesk for fault logging and service requests, 

• Provide remote technical support and on-site maintenance services, 

• Supply qualified personnel, specialist AMR technical support, specialist tools, diagnostic 

equipment and testing instruments, 

• Maintain sufficient OEM-approved spare parts to meet the required response times, and OEM 

escalation support, 

• Incident management, problem management, and service request management, 

• Provide technical guidance, user support and knowledge transfer to authorised ACSA 

personnel, and 

• Coordinate all maintenance activities with ACSA to minimise disruption to Airport operations. 

 

ii) Preventative Maintenance. 

The Contractor shall develop, implement and maintain an OEM-approved preventative maintenance 

programme. All preventative maintenance activities shall be documented and reported to the Service 

Manager. Preventative maintenance shall include but not limited to: 
 

• Develop and implement an OEM-approved preventative maintenance programme, 

• Perform scheduled inspections of smart electricity and water meters, 

• Inspect and maintain communication devices, gateways, routers, antennas and data 

concentrators, 

• Clean, test, calibrate and verify field equipment, 

• Perform firmware and software updates, 
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• Verify communication performance, signal strength and network reliability, 

• Conduct remote diagnostics, tamper monitoring and battery health verification for water meters, 

• Verify meter accuracy, data integrity and successful meter readings, 

• Cybersecurity patch management 

• Server maintenance 

• Inspect electrical terminations, enclosures, earthing and associated infrastructure where 

applicable, and record all preventative maintenance activities and recommendations. 

 

iii) Corrective Maintenance. 

The Contractor shall investigate, diagnose and rectify all failures or performance issues affecting the 

AMR System. Corrective maintenance shall apply to all AMR infrastructure including field devices, 

communication systems, software platforms, databases and support systems. Corrective maintenance 

shall include but not limited to: 
 

• Responding to alarms, faults and service requests in accordance with the Contract SLAs, 

• Investigate communication failures, meter faults and system alarms, 

• Diagnose and troubleshoot hardware, software and communication failures, 

• Repair or replace defective smart meters, communication equipment and associated 

infrastructure, 

• Reconfigure and recommission repaired or replaced equipment, 

• Restore communication links and system functionality following failures, 

• Perform root cause analysis for recurring faults, and 

• Maintain fault history, corrective action records and maintenance logs. 

 

iv) Billing Support Services. 
 

The Contractor shall provide comprehensive billing support services to ensure the accurate 

generation and transfer of billing information. Services shall include: 
 

• Support the operation of the Meter Data Management System (MDMS), 

• Perform meter data validation, estimation and editing (VEE), 

• Monitor interfaces between the AMR system and the billing platform, 

• Investigate and resolve billing-related data discrepancies, 

• Verify the integrity and completeness of billing data (revenue protection support), 

• Generate and validate monthly utility consumption reports and invoices, 

• Support tenant billing, revenue protection and utility management activities, and  

• Assist ACSA in resolving metering and billing enquiries (resolution of billing related 

queries). 

 

v) Cybersecurity Management. 

The Contractor shall implement and maintain cybersecurity controls for the AMR System. Security 

events shall be reported to the Service Manager immediately upon detection. The services shall include 

but not be limited to: 

• Vulnerability management, 

• Security patch management, 

• User access management, 
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• Password administration, 

• Security event monitoring, 

• Incident response support, 

• Antivirus management, 

• Audit log management, and  

• Security compliance reporting. 

 

vi) Lifecycle System Support. 

The Contractor shall provide lifecycle management services aligned with the Contract period and 

provide recommendations annually regarding system upgrades, technology migration and asset 

replacement. The services shall include but not be limited to: 

 

• Provide ongoing OEM-supported technical assistance, 

• Manage firmware, software and application lifecycle updates, 

• Maintain compatibility between hardware, communication infrastructure and software 

platforms, 

• Technology refresh and capacity planning, 

• Monitor asset condition and equipment performance, 

• Recommend replacement of obsolete or end-of-life equipment, 

• Manage strategic spare parts holdings and inventory, 

• Plan and implement technology refresh initiatives where required, and  

• Support future system expansion and integration requirements. 

 

vii) OEM Support Requirements. 

The Contractor shall maintain a contractual support arrangement with the OEM throughout the Service 

Period.  The OEM shall guarantee product support for a minimum period of Five (5) years from the date 

of commissioning. The OEM shall provide: 

• Product support, 

• Technical escalation services, 

• Firmware updates, 

• Software updates, 

• Security patches, 

• Spare parts support, 

• Product lifecycle support, and 

• Structured migration support for end-of-life equipment. 

 

viii) Vendor Lock-In Prevention. 

The Contractor shall not implement any restriction, licensing arrangement, proprietary interface, 

encryption mechanism or technical control that prevents ACSA from accessing, operating, maintaining 

or transferring the AMR System to an alternative service provider. At the end of the Contract, the 

Contractor shall provide all passwords, encryption keys, configuration files, licences, procedures, 

databases, records and documentation required for the uninterrupted transition of services. ACSA shall 

at all times retain unrestricted access to: 
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• Databases, 

• Applications, 

• Backup systems, 

• Configuration files, 

• Asset registers, 

• Reports, 

• Event logs, 

• Software licences, 

• Administrative accounts, and 

• Documentation associated with the AMR System. 

 

ix) Reporting and Performance Management. 

The Contractor shall attend monthly service review meetings and present operational performance 

results and recommendations. The Contractor shall submit monthly reports which include, as a 

minimum: 

 

• System availability statistics, 

• Communication success rates, 

• Meter reading performance, 

• Preventative maintenance activities completed, 

• Corrective maintenance activities completed, 

• Outstanding faults, 

• SLA compliance performance, 

• Cybersecurity status, 

• Billing support activities, 

• Asset condition information, 

• Spare parts inventory status, 

• Lifecycle management activities, and  

• Identify recurring failures and recommendations for continuous improvement initiatives. 

 

x) Standards and Compliance. 

The Contractor shall ensure that all maintenance and support activities comply with: 

• OEM requirements and procedures,  

• Applicable SANS and NRS standards (SANS 474 / NRS 057, NRS 049, SANS 10142-1, 

IEC/SANS 62052 Series, IEC/SANS 62053 Series, ISO/IEC 27001, ISO 55001, ISO 9001),  

• Occupational Health and Safety Act and associated regulations, 

• ACSA operational procedures and permit-to-work requirements, 

• NRCS and ICASA requirements, where applicable, 

• POPIA requirements for the protection and management of metering and customer data, and 

• All applicable statutory and regulatory requirements. 
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xi) Service Level Requirements per Airport. 
 
Response may comprise either physical attendance or verified remote intervention where the fault can 

be resolved remotely. Service Levels shall be measured monthly and reported to the Service Manager. 

The Contractor shall comply with the following minimum service levels: 

 

Requirement Target 

AMR System Availability ≥ 99% per Month 

MDMS Availability ≥ 99% per Month 

Database Availability ≥ 99% per Month 

Communication Network Availability ≥ 98% per Month 

Successful Meter Read Rate ≥ 98% per Month 

Data Backup Success Rate 100% 

Billing Data Accuracy ≥ 99% per Month 

Monthly Billing Data Submission 100% On or before the agreed reporting date 

Billing Query Response 1 Working Day 

Billing Query Resolution 5 Working Days 

Critical Security Patch Deployment Within 14 Days of Release 

High-Risk Security Patch Deployment Within 30 Days of Release 

Scheduled Preventative Maintenance Completion 

and Reports Submitted 

100% 

Asset Register Update Monthly 

Root Cause Analysis Submission for Major Incidents ≤ 5 Working Days 

Table One (C3): Summary of the Service Level Requirements. 

 

 

Table below outlines the incident classification and response times. 
 

Priority Description not limited to: Response 
Time 

Restoration 
Target. 

Critical / Emergency Complete AMR system outage, MDMS 
unavailable, major billing failure, 
cybersecurity incident affecting 
operations, loss of communications 
affecting multiple meters or airport 
operations 

≤ 180 Minutes 
 

Within 8 Hours 
 

High / Urgent Partial system degradation, 
communication failure affecting 
significant groups of meters, billing 
interface failure, database performance 
issues 

≤ 24 Hours 
 

Within 48 Hours 
 

Medium 
 

Isolated meter failures, reporting 
defects, non-critical software issues, 
user access issues 

≤ 2 Working 
Days 

Within 5 Working 
Days 

Low / Routine 
 

Cosmetic defects, enhancement 
requests, minor reporting changes, 
non-critical configuration changes 

≤ 5 Working 
Days 

By mutually 
agreed schedule 

Table Two (C3): Summary of the Incident Classification and Response Times. 
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xii) Service Performance Measurement Framework per Airport. 
 
The Contractor's performance shall be measured monthly using the weighted Key Performance 

Indicator (KPI) Scorecard below. The weighted score achieved for each KPI shall be used to determine 

the Overall Monthly Performance Score. The Contractor shall provide all supporting records, reports, 

logs, system-generated data and evidence necessary for the Service Manager to verify performance. 

 

KPI Category Weighting Measurement Method Data Source Target 

System 
Availability 

25% (Total System Available 
Hours ÷ Total Hours in 
Measurement Period) × 

100 

Application uptime 
reports, server 

monitoring reports, 
MDMS logs, system 

health reports 

≥ 99% 
 

Meter 
Communication 
Success Rate 

20% 
 
 

(Successful Meter Reads ÷ 
Total Scheduled Meter 

Reads) × 100 

MDMS reports, 
communication logs, 
meter polling reports 

≥ 98% 
 

Response Time 
Compliance 

15% 
 

(Incidents Responded to 
Within SLA ÷ Total 

Incidents Logged) × 100 

Helpdesk system, 
service desk records, 

call-out logs, 
maintenance reports 

≥ 95% 
 

Preventative 
Maintenance 
Compliance 

10% 
 

(Completed Planned 
Maintenance Activities ÷ 

Approved Planned 
Maintenance Activities) × 

100 

Approved maintenance 
schedules, inspection 
reports, maintenance 

records 

100% 
 

Billing Support 
Accuracy 

15% 
 

(Accurate Billing Records ÷ 
Total Billing Records 

Processed) × 100 

Billing reports, MDMS 
exports, reconciliation 
reports, invoice audits 

≥ 99% 
 

Cybersecurity 
Compliance 

10% 
 

(Completed Security 
Activities ÷ Planned 

Security Activities) × 100 

Patch management 
reports, access 

reviews, vulnerability 
reports, backup 

verification reports 

100% 

Reporting and 
Documentation 
Compliance 

5% 
 

(Reports Submitted 
Timeously ÷ Reports 

Required) × 100 

Monthly reports, asset 
registers, maintenance 
records, Root Cause 

Analysis reports 

100% 

Total 100% The Contractor shall achieve a minimum Overall Monthly 
Performance Score of 95% 

Table Three (C3): Summary of the Service Performance Measure Frameworks. 

 
xiii) Performance Deductions per Airport. 
 
The Overall Monthly Performance Score shall be used to determine performance deductions applicable 

to the Monthly Service Fee. 

 

Overall Monthly Performance Score Performance Deduction 

≥ 95% No deduction 

90% to 94.9% 2% deduction of Monthly Service Fee 

85% to 89.9% 5% deduction of Monthly Service Fee 

80% to 84.9% 7.5% deduction of Monthly Service Fee 

< 80% 10% deduction of Monthly Service Fee and 

mandatory Corrective Action Plan 

Table Four (C3): Summary of the Performance Deductions. 
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The total value of performance deductions applied in any single month shall not exceed Ten percent 

(10%) of the Monthly Service Fee. Performance deductions shall not relieve the Contractor of its 

obligation to perform the Service in accordance with the Contract. 

 
 
xiv) Persistent Underperformance per Airport. 
 
Persistent underperformance shall be deemed to have occurred where: 

 

• The Overall Monthly Performance Score is below 90% for Three (3) consecutive months, or 

• The Overall Monthly Performance Score is below 80% on Two (2) occasions within any rolling 

Twelve (12) month period. 

 

In such circumstances, the Contractor shall submit a detailed Performance Recovery Plan to the 

Service Manager within Ten (10) Working Days, identifying: 

 

• Root causes of underperformance, 

• Corrective actions, 

• Recovery milestones, and 

• Planned completion dates. 

 

Failure to implement an approved Recovery Plan may constitute a material breach of Contract. 
 

The objective of the maintenance services is to ensure the continuous, safe and efficient operation of 

the Automated Meter Reading (AMR) Water and Electricity Metering System throughout the Contract 

period. The Contractor shall deliver the services in a manner that maximises system availability, 

reliability and performance, while ensuring accurate, secure and uninterrupted meter data acquisition 

and communication between field devices and the central Meter Data Management System (MDMS). 

The maintenance programme shall support accurate and timely utility billing, safeguard revenue 

through reliable metering and data integrity, minimise system downtime through proactive preventative 

maintenance and rapid corrective response, and extend the operational life of the AMR assets through 

structured lifecycle management. The Contractor shall further implement continuous improvements to 

system performance, cybersecurity, operational efficiency and overall service delivery to ensure the 

long-term sustainability and resilience of the AMR infrastructure. 

 

1.3. Interpretation and terminology 

The following abbreviations are used in this Service Information. 

Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa (Employer) 

SANS South African National Standards (define technical and safety requirements 

for products, systems, and installations). 

SABS South African Bureau of Standards (develop, publish, maintain and certified 

SANS standards and ensure products and systems meet required standards). 

OHSA Occupational Health and Safety Act, 1993 (ensure a safe and healthy working 

environment). 
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NRS National Rationalised Specification (provide standardised technical guidelines for 

electricity supply industry, metering systems and distribution networks. 

NRCS National Regulator for Compulsory Specifications (enforce compulsory 

safety and performance standards). 

POPIA Protection of Personal Information Act (protect personal information and data 

privacy). 

CAA Civil Aviation Authority (regulate Aviation safety and security). 

IEC International Electrotechnical Commission (International body that sets global 

electrical standards). 

OEM Original Equipment Manufacturer (company that produces the equipment or 

components). 

MDMS Meter Data Management System (system used to collect, validate, and manage 

metering data). 

IT Information Technology (systems, servers, and infrastructure for data 

processing and storage) 

ICT Information and Communication Technology (broader systems including IT, 

networks, and communications) 

PPE Personal Protective Equipment (safety gear such as helmets, gloves, and boots 

etc.) 

SACPCMP South African Council for the Project and Construction Management Professions 

LOTO Lockout/Tagout (safety procedure to ensure equipment is properly shut 

off during maintenance) 

EMS Energy Management System (monitors and optimises energy usage) 

BMS Building Management System (controls and monitors building services like 

HVAC, lighting, etc.) 

OPEX Operational Expenditure (ongoing costs of running systems and operations) 

HVAC Heating, Ventilation, and Air Conditioning 

BHS Baggage Handling System (automated system that transports checked luggage 

from check-in counters to aircraft and from aircraft to baggage claim areas) 

AGL Airfield Ground Lighting (Lighting systems on runways, taxiways, and aprons 

that guide aircraft during take-off, landing, and ground movement, especially in 

low-visibility conditions) 

CoC Certificate of Compliance (confirms that installations meet regulatory and safety 

standards) 

JMT Joint Monitoring Team (a team responsible for monitoring project progress, 

ensuring compliance, verifying quality, and addressing risks during 

implementation) 

Table Five (C3): Summary of abbreviations. 

 

 

 

 

 

 



 

Part C3 Service Information  Part` C 3  

Confidential 

2. Management strategy and start up. 
 

2.1. The Contractor’s plan for the service. 
 

Within Two (2) weeks of the Starting Date, the Contractor shall submit a detailed Service Delivery Plan 

for acceptance by the Service Manager. The plan shall be maintained throughout the Service Period 

and updated whenever significant changes occur. The Service Delivery Plan shall include, as a 

minimum: 
 

• Contract management structure and organisational chart, 

• Key personnel and escalation matrix, 

• Resource allocation plan, 

• Resident AMR Maintenance Electrician deployment plan, 

• Helpdesk operating procedures, 

• Incident management procedures, 

• Preventative Maintenance Programme, 

• Corrective Maintenance procedures, 

• Billing Support Plan, 

• Tariff Management Plan, 

• Cybersecurity Management Plan, 

• Backup and Recovery Plan, 

• Strategic Spare Parts Management Plan, 

• OEM support arrangements, 

• Reporting calendar, 

• KPI monitoring methodology, 

• Risk management plan, 

• Training and knowledge transfer plan, and 

• Take Over  and transition arrangements. 

 

2.2. Management Meetings. 

The Contractor shall attend meetings convened by the Service Manager. Minutes shall be issued within 

five (5) Working Days after each meeting. Regular meetings of a general nature may be convened and 

chaired by the Project Manager as follows: 

 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Contract Management, 
Operational, KPI and 
SLA Performance 
Review  

Monthly, time TBC Sites/Teams Meeting Employer, Contractor 
and Service Manager 

Cybersecurity Review Quarterly, time TBC Sites/Teams Meeting Employer ICT, 
Contractor 

Lifecycle and Asset 
Review 

Annually, time TBC Sites/Teams Meeting Employer, Contractor 
and OEM 

Risk Reduction As Required, time 
TBC 

Sites/Teams Meeting Employer, and 
Contractor  

Table Six (C3): Summary of project management meetings. 
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2.3. Contractor's Management, Supervision and Key People. 

The Contractor shall provide and maintain the following key personnel throughout the Service Period: 

 

• Service Manager / AMR Systems Engineer, 

• Resident AMR Maintenance Electrician, 

• Billing and Tariff Support Specialist, 

• ICT Network and Cybersecurity Specialist, 

• OEM Specialist, 

• Metering Technicians, 

 

Replacement of key personnel shall be subject to Service Manager acceptance. The Contractor shall 

maintain an updated organisational structure and escalation matrix at all times. 

 

2.4. Provision of Bonds and Guarantees. 
 
Where required by the Contract Data, the Contractor shall provide guarantees and bonds in the forms 

stated in the Contract. The Employer may withhold payment until the required bond or guarantee has 

been received and accepted. 

 

2.5. Documentation Control. 
 
All contractual communications shall be issued in writing. All records shall be maintained in electronic 

format and made available to the Service Manager upon request. The Contractor shall implement a 

document management and revision control system for: 

 

• Technical documentation, 

• Maintenance records, 

• Procedures, 

• Drawings, 

• Asset registers, 

• Reports, 

• Software configurations, 

• Backup records, and 

• Cybersecurity documentation. 

 

2.6. Invoicing and Payment. 

 

Within Two (2) days of receiving a payment certificate from the Project Manager in terms of core clause 

51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 

equal to that stated in the Project Manager’s payment certificate. The Contractor shall address the tax 

invoice to _______________________________and include on each invoice the following 

information: 

 

• Name and address of the Contractor and the Project Manager; 

• The contract number and title; 

• Contractor’s VAT registration number; 
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• The Employer’s VAT registration number: 4930138393. 

• Description of work done by cross reference to Project Manager’s certificate; 

• Payment certificate reference, 

• Description of services, 

• Monthly service fee, 

• Approved labour claims, 

• Approved spare parts claims, 

• Performance deductions 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 

Claims under Parts L, M and N shall be supported by: 

 

• Approved quotations, 

• Timesheets, 

• Supplier invoices, 

• Installation records, 

• Authorisations from the Service Manager. 

 

2.7. Contract Change Management. 

Changes to the Service shall be managed in accordance with the Compensation Event provisions of 

the Contract. No variation shall be implemented without written instruction from the Service Manager. 

 

2.8. Records to be Kept by the Contractor. 

Records shall be retained for a minimum period of Five (5) years after completion. The Contractor shall 

maintain: 

 

• Maintenance records, 

• Fault history records, 

• Helpdesk records, 

• Incident records, 

• Billing support records, 

• Tariff change records, 

• Cybersecurity records, 

• Backup records, 

• Asset registers, 

• Spare parts records, 

• KPI performance records, and 

• Root Cause Analysis (RCA) reports. 

 

2.9. Insurance. 
 
The Contractor shall maintain all insurances required by the Contract Data. The Contractor shall provide 

proof of insurance whenever requested by the Service Manager. 
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2.10. Training Workshops and Technology Transfer. 

The Contractor shall transfer sufficient knowledge to ACSA personnel to facilitate future continuity of 

the AMR System. The Contractor shall provide annual training workshops covering: 

 

• AMR system operation, 

• MDMS administration, 

• Billing support functions, 

• Report generation, 

• User administration, 

• Cybersecurity awareness, 

• Backup and recovery procedures. 

 

2.11. Design and Supply of Equipment. 

Where replacement equipment is supplied under the Contract, the Contractor shall ensure that: 

 

• Equipment complies with OEM requirements; 

• Equipment is compatible with the installed AMR System; 

• Equipment complies with applicable standards; 

• Equipment is properly tested before installation. 

2.12. Things Provided at the End of the Service Period. 

2.12.1. Equipment. 

None, unless otherwise instructed by ACSA. 

2.12.2. Information and Other Things. 

All information shall be provided in formats acceptable to ACSA. At the end of the Service Period the 
Contractor shall provide: 
 

• Complete AMR databases, 

• Backup files, 

• Asset registers, 

• Configuration files, 

• Billing data, 

• Historical metering data, 

• User account information, 

• System licences, 

• Operating procedures, 

• Maintenance records, 

• KPI records, 

• RCA reports, 

• Software documentation, 

• OEM documentation, 

• Passwords, 

• Encryption keys, and 

• Take Over documentation. 
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2.13. Management of Work Done by Task Order. 
 
The Employer may instruct additional services to be performed by means of a Task Order in accordance 

with Option X19 of the Contract. Task Orders shall be used for work which falls outside the routine 

operational support, preventative maintenance, billing support, cybersecurity management, lifecycle 

support and Helpdesk services included in the Price List under Part K of the Activity Schedule. Task 

Orders may be issued for, but shall not be limited to: 

 

• Major corrective maintenance activities, 

• System expansions, 

• New smart meter installations, 

• Communication network upgrades, 

• Additional gateways or data concentrators, 

• Software enhancements, 

• Database migrations, 

• Major cybersecurity improvement projects, 

• Replacement programmes, 

• Asset renewal projects, 

• Additional reporting requirements, 

• Additional training requirements, 

• Other services instructed by the Service Manager. 

 

2.13.1. Issue of Task Orders. 

Task Orders shall be issued by the Service Manager. The Contractor shall not commence Task Order 

work until receipt of an authorised Task Order unless otherwise instructed in the case of an emergency. 

Each Task Order shall include, as applicable: 

 

• Task Order reference number, 

• Description of the required services, 

• Location of the services, 

• Scope of work, 

• Deliverables required, 

• Completion requirements, 

• Applicable constraints, 

• Access requirements, 

• Required completion dates; and 

• Any specific reporting requirements. 

 

2.13.2. Contractor's Response to a Task Order. 

Within Five (5) Working Days of receiving a Task Order, or such shorter period stated by the Service 

Manager, the Contractor shall submit: 

 

• A proposed programme, 

• Resource requirements, 

• Any proposed subcontractor involvement, 

• A quotation where required, 



 

Part C3 Service Information  Part` C 3  

Confidential 

• Identification of any constraints, 

• Risk considerations, and 

• Confirmation of the planned completion date. 

 

2.13.3. Pricing of Task Orders. 

The Contractor shall not be entitled to payment for any Task Order work not authorised by the Service 

Manager. Task Orders shall, where applicable, be priced using: 

 

• The Activity Schedule rates, 

• The labour rates contained in Part L, 

• The spare parts and replacement equipment provisions contained in Part L, 

• The permit and training provisions contained in Part M, or 

• New rates and prices agreed between the Parties where no applicable rates exist within the 

Contract. 

2.13.4. Emergency Work. 

Where an emergency condition exists which: 
 

• Threatens airport operations, 

• Impacts tenant utility billing, 

• Compromises cybersecurity, 

• Risks loss of AMR system functionality, or 

• Creates a safety risk, 
 

The Service Manager may verbally instruct emergency work to be undertaken immediately. The 

Contractor shall commence emergency response activities without delay and shall submit supporting 

records and cost information within Five (5) Working Days following completion of the emergency work. 

The Service Manager shall subsequently issue the necessary written confirmation and Task Order 

documentation. 

2.13.5. Task Order Reporting. 

For each Task Order, the Contractor shall submit a completion report containing: 
 

• Description of services performed, 

• Labour utilised, 

• Materials utilised, 

• Equipment installed, 

• Test results, 

• Commissioning results, 

• Updated asset information, 

• Photographic records where applicable, 

• Outstanding defects, and 

• Recommendations for future actions. 

2.13.6. Completion of Task Orders. 

A Task Order shall be regarded as complete when: 
 



 

Part C3 Service Information  Part` C 3  

Confidential 

• The services have been performed, 

• Testing and commissioning have been completed where applicable, 

• Documentation has been submitted, 

• Any defects identified have been corrected, and 

• The Service Manager has accepted the completed deliverables. 

2.13.7. Records. 

The Contractor shall maintain a Task Order Register recording: 

 

• Task Order number, 

• Issue date, 

• Description of work, 

• Status, 

• Completion date, 

• Value of work, 

• Associated labour costs, 

• Associated materials costs, and 

• Supporting documentation. 

 

The Task Order Register shall be updated monthly and submitted to the Service Manager as part of the 

monthly performance report. 

 

3. Health and safety, the environment and quality assurance 
 

3.1. Health and safety risk management. 
The Contractor shall submit and maintain an approved Safety File. The Contractor shall comply with: 
 

• Occupational Health and Safety Act, 

• ACSA Health and Safety Requirements, 

• Airport Safety Rules, 

• Permit-to-Work procedures, 

• Electrical Safety Regulations, 

• ACSA Contractor Management Requirements. 

 
3.2. Environmental constraints and management. 
All waste generated during maintenance activities shall be removed and disposed of legally. The 

Contractor shall comply with: 

 

• ACSA Environmental Management Requirements, 

• Applicable environmental legislation, 

• Waste management requirements, 

• Pollution prevention requirements. 

 
3.3. Quality Assurance Requirements. 
The Contractor shall implement and maintain a Quality Management System aligned to ISO 9001 

principles. The Quality Management System shall include: 
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• Inspection procedures, 

• Maintenance procedures, 

• Testing procedures, 

• Reporting procedures, 

• Corrective action procedures, 

• Root Cause Analysis procedures, 

• Internal audit procedures. 

4. Procurement. 

4.1. People. 

4.1.1. Minimum requirements of people employed. 
All personnel shall: 
 

• Be suitably qualified, 

• Be competent for their assigned duties, 

• Hold relevant trade qualifications where applicable, 

• Hold valid airport permits where required, 

• Comply with ACSA security requirements. 

 
4.1.2. BBBEE and Preferencing Scheme. 

 
The Contractor shall comply with all applicable procurement and transformation requirements 

specified by ACSA. 

4.2. Subcontracting. 

4.2.1. Preferred Subcontractors. 
 
Any OEM-mandated service provider shall require prior acceptance by the Service Manager. 
 

4.2.2. Subcontract Documentation. 
 
All subcontracts shall remain consistent with the requirements of this Contract. 
 

4.2.3. Limitation on Subcontracting. 
 
The Contractor shall remain responsible for all subcontracted work. 
 

4.2.4. Attendance on Subcontractors. 
 

Coordination and supervision of subcontractors shall be the Contractor's responsibility. 

4.3. Plant and Materials. 

4.3.1. Specifications. 
 

All materials and replacement equipment shall comply with: 
 

• OEM specifications, 

• SANS standards, 

• IEC standards, 

• NRS requirements, 

• ACSA requirements. 
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4.3.2. Correction of Defects. 
 

Defective equipment shall be repaired or replaced as directed by the Service Manager. 
 

4.3.3. Contractor's Procurement of Plant and Materials. 
 

The Contractor shall: 
 

• Maintain strategic spare parts inventory under Item K1.6, 

• Procure replacement equipment, 

• Manage suppliers, 

• Verify equipment compatibility, 

• Ensure warranty administration. 

 

4.3.4. Tests and Inspections Before Delivery. 
 

The Service Manager may require inspection and verification of equipment before installation. 
 

4.3.5. Plant and Materials Provided by the Employer. 
 

None. All Plant and Materials shall be provided by the Contractor unless otherwise instructed. 
 

5. Working on the Affected Property. 

5.1. Site Entry, Security Control and Permits. 

The Employer has made provision in the Activity Schedule for costs associated with permits, access 

authorisations, security clearances, inductions and other Site access requirements necessary for the 

execution of the Works. The Contractor shall be responsible for obtaining and maintaining all permits, 

access authorisations and approvals required to perform the Works and shall comply with all Employer 

safety, security and Site access procedures. 

The Contractor shall familiarise itself with the Employer's permit application processes and shall submit 

all applications timeously to avoid delays to the Works. The allowance provided in the Activity Schedule 

is intended to cover the costs of all permits, access authorisations, security clearances and inductions 

reasonably required for the execution of the Works. No additional payment shall be made for such 

costs unless instructed or approved by the Service Manager or Employer. The Employer shall be 

responsible for funding the allowance provided in the Bills of Quantities for permit-related costs, while 

the Contractor remains responsible for the administration, application and management of the permit 

process. 

Proof of attendance of the Airside Induction Training Course shall be provided for all personnel permit 

applications. Personnel applying for an Airside Vehicle Operator's Permit (AVOP) shall provide proof 

of attendance of the applicable AVOP training course. The Contractor shall ensure that all personnel 

maintain valid permits, training certificates and authorisations for the duration of the Contract. Fees 

may be levied by the Employer or the relevant Airport authority for inductions, AVOP training, permit 

applications, permit renewals and refresher courses where applicable. 

The Contractor shall make the necessary arrangements to ensure that personnel remain compliant 

with all permit requirements. Where vehicle permits are required for the execution of the Works, the 

Contractor shall ensure that all vehicles comply with the Employer's vehicle permit requirements, 

including the following: 
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• Valid vehicle licence disc, 

• Valid public liability insurance, 

• Vehicle registration certificate, 

• Light commercial and passenger vehicles up to Twelve (12) passengers and shall be in good 

conditions, 

• Reflective striping installed in accordance with Airport requirements and maintained in good 

conditions, 

• Three (3) identification decals displaying the approved company code shall be affixed to the 

vehicle, one on the left front door, one on the right front door, and one on either the roof, bonnet 

or rear of the vehicle. The decals should be clearly visible, legible and maintained in good 

condition at all times. 

• An operational amber strobe light fitted to the vehicle where required by Airport regulations, and 

• The designated driver of the vehicle shall hold a valid AVOP endorsement applicable to the 

operational area concerned. 

 

The Contractor shall ensure that all personnel, vehicles and equipment comply with the Employer's 

security vetting requirements, airport access procedures, vehicle permit, AVOP and operational 

requirements before access to restricted areas is requested. The following table is not all inclusive, 

but is provided for illustration purposes: 

 
Permit for: Required for: Department: 

AVOP – Airside Vehicle 
Operator 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle All vehicles that enter airside ACSA Safety 

Basement Parking All vehicles allowed to enter the delivery basement ACSA Parking 

Personal All persons employed on the airport ACSA Security 

Cell phone All persons taking cell phones to airside ACSA Security 

Laptop All persons taking laptop to airside ACSA Security 

Camera All persons taking cameras or camera equipment 

to airside 

ACSA Security 

Hot works All welding and/metal cutting work ACSA Safety 

Table Seven (C3): Summary of the Permits required. 

 

5.2. People Restrictions, Hours of Work and Conduct. 

The Contractor shall comply with airport operational restrictions and working hour limitations imposed 

by ACSA. 

5.3. Health and Safety Facilities. 

The Contractor shall familiarise personnel with emergency facilities and procedures available at each 

airport. 

5.4. Environmental Controls. 

The Contractor shall minimise environmental impact during all maintenance activities. 



 

Part C3 Service Information  Part` C 3  

Confidential 

5.5. Cooperation with Others. 

The Contractor shall cooperate with: 
 

• ACSA Operations, 

• ACSA ICT, 

• ACSA Utilities, 

• ACSA Finance, 

• OEM representatives, and 

• Other service providers operating at the airports. 

5.6. Records of Contractor's Equipment. 

The Contractor shall maintain records of all equipment brought onto airport property. 

5.7. Equipment Provided by the Employer. 

None unless specifically stated by ACSA. 

5.8. Site Services and Facilities. 

5.8.1. Provided by the Employer. 
 
ACSA may provide: 
 

• Access to equipment rooms, 

• Access to data rooms, 

• Access to existing ICT infrastructure, 

• Access to existing drawing, and As-built drawings, where available. 

• Reasonable access to utilities. 

 
5.8.2. Provided by the Contractor. 
 
The Contractor shall provide: 
 

• Vehicles, 

• Tools, 

• Test equipment, 

• Calibration equipment, 

• PPE, 

• Laptops, 

• Communications equipment, 

• Storage facilities. 
 

5.9. Waste Control. 

All waste generated shall be removed from site and disposed of legally. 

5.10. Hook-Ups to Existing Works. 

No modifications shall be undertaken without approval from the Service Manager. 
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5.11. Tests and Inspections. 

5.11.1. Tests and Inspections. 
 

The Contractor shall perform: 

 

• Meter communication tests, 

• Meter accuracy verification, 

• Communication network testing, 

• Backup recovery testing, 

• Database integrity testing, 

• Cybersecurity verification, 

• Billing validation testing. 

 
5.11.2. Facilities for Tests and Inspections. 

The Contractor shall provide all equipment necessary to perform testing and inspections. 

 

6. List of drawings 

6.1. Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to 
this contract. The Employer shall provide relevant AMR documentation where available, including: 
 
 

Drawing Number Revision Title 

 Latest AMR System Architecture 

 Latest Communication Network Architecture 

 Latest MDMS Integration Architecture 

 Latest Water Metering Layouts 

 Latest Electricity Metering Layouts 

 Latest Data Flow and Billing Interfaces 
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ANNEXES 

 

• Annexure B1.1: Preliminary Decommissioning, New Smart Metering Asset Register & Spares 

for Cluster 3. 

• Annexure C1.1: D112MAN Metering Technical Specifications and Guidelines. 

 
 
 

 


