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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

Repairing of the Storm Water Pipe at High Voltage (HV) Yard at Duvha Power Station 

 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R[●] 

Value Added Tax @ 15% is R[●] 

The offered total of the Prices inclusive of VAT is R[●] 

(in words) [●] 
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

  

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 
 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 & 
14.4 

The Employer’s representative to whom 
the Employer in terms of clause 14.4 
delegates his actions1 is (Name): 

Mapule Mogashoa 

Address Duvha Power Station 

 Tel No. +27 136 900 283 

 Fax No. +27 867 516 274 

 E-mail address Mogashmc@eskom.co.za 

11.2(11) The works are  Repairing of the Storm Water Pipe at High 
Voltage (HV) Yard at Duvha Power Station for 
Four months 

11.2(13) The Works Information is in the document called ‘Works Information’ in 
Part 3 of this contract. 

11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4 
of this contract. 

11.2(12) The site is Next to HV Yard area 

30.1 The starting date is. 01 September 2026 (Subject to change) 

11.2(2) The completion date is. 31 January 2027 (Subject to change) 

13.2 The period for reply is 1 Week 

40 The defects date is  52 Weeks 

41.3 The defect correction period is  2 Weeks 

50.1 The assessment day is the 24th of each month 

50.5 The delay damages are R10 000 per calendar day to the maximum of 
10% of the contract value, aligned to the 
accepted baseline program 

50.6 The retention is 5% of the contract value amount 

 
1 Except those actions which can only be done by the Employer as a Party to the contract. 
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51.2 The interest rate on late payment is  N/A 
 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
the amount of the deductibles relevant to the 
event  

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
 
No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is [●] South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Engineering and Construction Short Contract 
(April 2013)23 and the following additional conditions Z1 to Z11 which always apply: 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

 
2 If June 2005 Edition applies, delete April 2013 and insert June 2005 
3 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract 
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 
thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the works. 

  

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer.  All rights in and to all such images vests exclusively in the 
Employer.   

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
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give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z5.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Works Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

Z8 Employer’s limitation of liability; Add to clause 80.1 

Z8.1 The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 

  

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 

  



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
REPAIRING OF THE STORM WATER PIPE AT HIGH VOLTAGE (HV) YARD   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 9 C1.2A ECSC3 CONTRACT DATA PART 1 

Z10 Addition to Clause 50.5 

Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide 
the Works. 

 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the works. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 
a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in court 
or in any other similar process, of such Prohibited Action before the Employer can terminate the 
Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the 
amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

 
Z12  Insurance 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
REPAIRING OF THE STORM WATER PIPE AT HIGH VOLTAGE (HV) YARD   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 10 C1.2A ECSC3 CONTRACT DATA PART 1 

Z _12.1 Replace core clause 82 with the following: 

Insurance cover 82  

 82.1 When requested by a Party, the other Party provides certificates from his insurer or 

broker stating that the insurances required by this contract are in force. 

 82.2 The Contractor provides the insurances stated in the Insurance Table A, from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

  INSURANCE TABLE A 

Insurance against Minimum amount of 
cover or minimum 
limit of indemnity 

Cover provided until 

Loss of or damage to the 
works 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Employer’s 
certificate of 
Completion has 
been issued 

Loss of or damage to 
Equipment, Plant and 
Materials 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Defects 
Certificate has been 
issued 

The Contractor’s liability for 
loss of or damage to 
property (except the works, 
Plant and Materials and 
Equipment) and for bodily 
injury to or death of a person 
(not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Works 

Loss of or damage 
to property 

Employer’s property 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date 
where covered by 
the Employer’s 
insurance 

 

 

Other property 

The replacement 
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cost 

 

Bodily injury to or 
death of a person  

The amount 
required by the 
applicable law 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and 
in the course of their 
employment in connection 
with this contract 

The amount 
required by the 
applicable law 

 

 

 

 

 

 82.3 The Employer provides the insurances as stated in the Insurance 
Table B 

INSURANCE TABLE B 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

  

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa, 
and is the holder of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person 
against any and all liabilities which the Contractor or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the 
presence of the Contractor or that person or any property of the Contractor or such person at 
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or 
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that person or any property of the Contractor or such person at or in the KNPS or on the 
KNPS site, without the permission of the Employer or of a person acting on behalf of the 
Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which proactive 
actions is required in order to control asbestos exposure to prevent exceeding the 
OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure 
of workers to regulated asbestos fibres is in compliance with the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 
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Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. 
All measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of 
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements 
and related control measures at the Contractor’s expense. For the purposes of compliance 
the results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

 

 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
REPAIRING OF THE STORM WATER PIPE AT HIGH VOLTAGE (HV) YARD   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 14 C1.2B ECSC3 CONTRACT DATA PART 2 

 

Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract 
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)4 in order to understand the 
implications of this Data which the tenderer is required to complete.  An example of the completed Data is 
provided on page 31 of the ECSC3 April 2013 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[●]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[●]% 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
[Enter the total of the Prices from the Price 
List]: 

R [●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

 
4 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 
 
 
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor 
 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns 
being left blank. 
 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 
 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in 
an instruction the Employer has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is 
contained. 
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C2.2 Price List 

 
 

HV yard sump repair 

  
     

  

No. REF. DESCRIPTION UNIT QTY RATE AMOUNT 

1   SECTION : PRELIMINARY AND 
GENERAL 

        

  SANS CONTRACTOR's GENERAL 
OBLIGATIONS: 

        

              

1.1 1200 A PRELIMINARY & GENERAL         

              

1.1.1 8.3.1 Fixed Charge Items         

    Site Establishment Sum 1     

    Site De-establishment Sum 1     

              

1.1.2 8.4.1 Time Related Items (Contractor to 
provide cost break down and 
should include all required plants) 

Months 5     

              

1.1.3 8.10 Compliance with OHS Act and 
Regulations (including the 
Construction Regulations, 2003) 

        

    Health and Safety Requirements  Sum 1     

    Dust suppression for the period of the 
contract  

Sum 1     

              

2   ISOLATION         

2.1 
 

Construction of a single brick wall 
inside the v-ditch to station south drain 
as per scope of work 

m2 4     

2.2 
 

Provision of sandbags Sum 1     

2.3 
 

Provision of 20l/s submissible 
dewatering pump with a 40m lay flat 
pipe for seepage collection 

Months 5     

2.4 
 

Repair of existing isolation wall at 
sump 1 with grouting 

m³ 2 
 

  

  
 

          

3   DEMOLITION         



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
REPAIRING OF THE STORM WATER PIPE AT HIGH VOLTAGE (HV) YARD   

 
PART C2: PRICING DATA PAGE 17 C2.2 ECSC3 PRICE LIST 

   

3.1   Break and dispose of a section of 
concrete floor slab inside the v-ditch 

m2 4     

    
 

        

3 1200 D EARTHWORKS         

3.1   Excavation within the v-ditch to the 
station south drains, excavated 
material to be stockpiled for backfilling. 

m³ 7     

3.2   Excavation around the stormwater 
pipe inlet 

m³ 82     

3.3   Backfill and compact using existing 
material in layers of 150mm as per 
scope of work 

m³ 40     

3.4   Backfill and compact using exported 
material to be a G5 material grade 

m³ 45     

    
 

        

4   SUMP INTERNAL SURFACE 
GROUTING  

        

4.1   Clean the sump as per scope of work. m2 95     

4.2   Chipping and removal of corroded 
sections on the walls and stormwater 
pipe inlet. 

m2 10     

    Chip and remove the old acid-resistant 
lining 

m2 95     

4.3   Supply, mix and apply wet to dry 
epoxy product for concrete bonding on 
all areas to receive grouting. 

m2 10     

4.4   Supply, mix and apply high strength 
non-shrink grouting on all the corroded 
sections of the sump and the around 
the internal surface of the stormwater 
pipe to sump joint as per scope. 

m³ 20     

4.5   Supply, mix and apply acid resistant 
coating as per scope of work. 

m2 95     

    
 

        

5   Filling of possible sinkholes’ 
formation around the sump 

        

5.1   Supply and pump 30Mpa soilcrete m³ 30     

    
 

        

6   Removal of temporary isolation 
walls 

        

6.1   Demolish the concrete isolation wall 
inside the cable tunnel, inside sump 1 
and inside v-ditch to station south 
drains  

m³ 10     



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
REPAIRING OF THE STORM WATER PIPE AT HIGH VOLTAGE (HV) YARD   

 
PART C2: PRICING DATA PAGE 18 C2.2 ECSC3 PRICE LIST 

   

6.2   Demolish the single brick wall isolation 
inside the v-ditch from cooling towers 

m2 9     

6.3   Repair and restore the concrete side 
wall and the v-ditch floor panel from 
the cooling towers using 30Mpa 
concrete 

m³ 7     

6.4   Supply and install ref.395 welded 
mesh for the v-ditch panel 

m2 4     

    
 

        

7   Access road surfacing         

7.1   Conduct survey for road levelling Sum 1     

7.2   Rip and store a layer of 200mm 
surface material 

m³ 150     

7.3   Shape and compact the insitu to Mod 
Aashto 93% 

m2 700     

7.4   Mix, treat and lay a 150mm thick road 
base using  the existing material to 
create C2 material (Stabilized with 3% 
cement) 

m³ 150     

7.5   Level and compact the base to 95% 
Moad Ashto 

m2 700     

7.6   Supply and lay Damp proof course 
(DPC) 

m2 700     

7.7   Supply, lay and compact using rivers 
and on top of the paving brick 

m³ 30     

7.8   Lay interlocking paving bricks using 
existing 

m2 85     

7.9   Supply and lay interlocking paving 
bricks  

m2 620     

7.1   Supply and cast mass concrete of 
15MPa/13mm stones on all edges of 
the pavement. 

m³ 28     

    
 

        

              

8   Testing         

    1) Conduct all concrete test as per 
specification 

Sum 1     

    2) Conduct all earth work as per 
specification 

Sum 1     

    3) Conduct scan to locate underground 
utilities  

Sum 1     

    
 

        

              

SUB- TOTAL    

VAT   

TOTAL AMOUNT   
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C3:  Scope of Work 
 
 
 

C3.1 Works Information 

 

INTRODUCTION  
 

Duvha Power Station Heavy Voltage (HV) yard sump 2 is a component of the station south drainage system. 
The sump captures both storm and dirty water from the Water treatment plant (WTP), Low pressure services 
(LPS) and some of the south surrounding areas. Over the past years corrosion has been developing on the 
sump concrete structure due to seepage of contaminated water from the WTP. The deterioration of the 
concrete structure has led to seepage of water from the sump to the surrounding area. The area within the 
sump is currently saturated with water such that when the sump is drained there is seepage water flowing 
back to the sump through the corroded sections of the concrete structure as well as through the joint 
between the sump wall and inlet of stormwater to the sump. This document details the requirements for the 
sump concrete repairs as well as draining of seepage outside the sump and rehabilitation within and 
underneath sump to fill up possible sinkholes on the compromised underlaying soil. 
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Figure 1: Station south drains layout. 
 
SCOPE  
 
This document covers the minimum technical specification for the scope of the works. The scope covers the 
following.  
• Excavation on the lower side of the sump (inside the station south drain v-ditch) and stormwater pipe 
joint to the sump.  
• Construction of a temporary wall inside the station south drain v-ditch.  
• Inspect and repair the temporary wall inside the HV yard sump 1.  
• Provision of pumping for drainage of seepage water from the ground.  
• Filling up of sinkholes and soil erosion underneath and surrounding area.  
• Repair of stormwater to sump joint.  
• Repair of sump concrete structure.  
• Relining of the sump with acid resistance.  
• Backfilling and restoration of the sump surrounding structures and soil.  
• Removal of temporary isolations in the cable tunnel, HV yard sump 1, v-ditch to station south drains and 
v-ditch from cooling towers.  
 
 
Purpose 
  
The purpose of this document is to describe in detail the technical specification for scope of work for HV yard 
sump repairs prescribed herein to be conducted by an appointed contractor.  
 
Applicability  
This document applies to Duvha Power Station only.  
 
NORMATIVE/INFORMATIVE REFERENCES  

 
Parties using this document shall apply the most recent edition of the documents listed in the following 
paragraphs.  
 
Normative  

 
1) ISO 9001 Quality Management Systems.  

2) ENVP0005 - Duvha Power Station Waste Management procedure  

3) 240-107981296, Constructability Assessment Guideline  

4) 240-53114186, Project/ Plant Specific Technical Document and Records Management Procedure  

5) National Environmental Management Act, 1998 (Act 107 of 1998)  

6) National Environmental Management Waste Act, 2008 (Act 59 of 2008)  

7) SANS 2001, Construction Works (All applicable parts)  

8) 32-727 - Eskom Safety, Health, Environment and Quality (SHEQ) Policy  

9) Occupational Health and Safety Act No. 85 of 1993, Asbestos regulations.  
 
These documents are indispensable for the application of this document, i.e., documents to be used together 
with this document.  
 
Informative  

1) 474-58 (Rev1): Document and Records Management  
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2) 240-53114026, Project Engineering Change Management Procedure  

3) 240-76992014, Project/Plant Specific Technical Documents and Records Management Work 
Instruction  

 
DEFINITIONS  

 
Disclosure Classification  

 
Controlled disclosure: controlled disclosure to external parties (either enforced by law, or discretionary). 
 
BREVIATIONS 
 

Abbreviation  Description  

ECSA  Engineering Council of South Africa  

ISO  International Organisation of Standards  

OEM  Original Equipment Manufacturer  

SANS  South African National Standards  

SHEQ  Safety, Health, Environmental & Quality  

SE  System Engineer  

PM  Project Manager  

QA  Quality Assurance  

QC  Quality Control  

QCP  Quality Control Plan  

RT&D  Research, testing and Development  

TDS  Technical Data Sheet  

 
 

1. Description of the works  
 
The Contractor is responsible for executing the scope of work that includes but not limited to earthworks, 
concrete works, acid resistance coating, pumping of water as well as GPR scanning. The Contractor takes 
all necessary precautions that may be required to safeguard existing infrastructure and services including 
protection of all surface works. All the works required and described herein shall be detailed in a method 
statement thoroughly explaining how the work will be executed in a safe way and achieving the quality of 
work required.  
The Contractor takes note that review and acceptance of any document/ drawing by the Project Manager in 
no way relieves the Contractor of his liability for the works. The Contractor remains liable for all works 
conducted as per this document.  
The Contractor is liable and fully accountable for the works and the constructability thereof.  
The Contractor interacts with others through the Project Manager, to ensure seamless integration of the 
various works.  
Only trained personnel are allowed to perform repair and replacement works of all infrastructure.  
Records of training are maintained by the Contractor’s Quality Control Department 
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including protection of all surface works. All the works required and described herein shall be detailed in a 
method statement thoroughly explaining how the work will be executed in a safe way and achieving the 
quality of work required.  
The Contractor takes note that review and acceptance of any document/ drawing by the Project Manager in 
no way relieves the Contractor of his liability for the works. The Contractor remains liable for all works 
conducted as per this document.  
The Contractor is liable and fully accountable for the works and the constructability thereof.  
The Contractor interacts with others through the Project Manager, to ensure seamless integration of the 
various works.  
Only trained personnel are allowed to perform repair and replacement works of all infrastructure.  
Records of training are maintained by the Contractor’s Quality Control Department  
 
 
 

2.  Drawings 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
 

3. Specifications 
 

Earthworks specifications  
 
Imported Material  

• Natural Gravel or natural gravel boulders which might require crushing or crushed rock  

• The percentage by mass passing the 2.00mm sieve shall not be less than 20% nor more than 70%.  

• Atterburg limits – Liquid limit (LL) shall not exceed 30 Plasticity Index (PI) shall not exceed 10 LS 
shall not exceed 5%  

• Strength - CBR at 95% of Modified AASHTO density shall not be less than 45%  
 
Excavation  
 
No excavations are permitted without an excavation permit obtained from the Project Manager. The 
Contractor complies with the requirements of the Construction Regulations. Excavations are performed 
such that it imposes a minimum restriction on access to Site for Others. Excavation permits are only 
issued if the area has been scanned by the Contractor, to ensure that there are no underground services 
in the area to be excavated. Refer to 32-727, Eskom Safety, Health, Environment and Quality (SHEQ) 
Policy. 
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Specification data 
associated with SANS 
2001 BE1 – Earthworks 
Clause/No  

Specification data  

Essential data  

4.1  Materials  

4.1.5.2  Materials from excavation is disposed of as follows: 
Suitable materials intended for re-use are stockpiled in an area provide the 
Contract Manager 
Material suitability is determined by the intended re-use of the material. 
Where temporary stockpiles hold materials intended for rehabilitation of 
ground, stockpiles that can deteriorate if exposed are protected against 
erosion and weathering. 
Unsuitable materials not intended for re-use are removed from the work site 
and disposed of at a location accepted by the Contract Manager. Materials 
are disposed of in accordance with local and national laws and regulations. 

4.2  Methods and procedures  

4.2.1.1  All areas in which excavation is to take place or that are to be covered by 
terraces, banks or structures is cleared in accordance with the requirements 
of SANS 2001-BS1.  

4.2.1.2  Topsoil is conserved for later use in the following manner:  
Vegetation intended for re-use is removed to a location provide the Contract 
Manager and is neatly stacked and regularly watered and tended until 
required for replanting.  
Topsoil intended for re-use is stock-piled and/or spread in a location provide 
the Contract Manager  

4.2.1.3  The overburden is stripped and removed to depth of 300mm.  

4.2.3  Surplus and unsuitable material are removed from the work site and 
disposed of at a location accepted by the Contract Manager. Materials are 
disposed of in accordance with local and national laws and regulations.  

Additional Clauses  

 
BE1.A.1 

Design of Excavations:  
The Contractor is solely responsible for the design and installation of all 
temporary works to ensure the stability of the excavations. The Contractor 
provides his proposals to the Supervisor for acceptance before excavation 
work commences on site. 
The macro and micro stability of cuttings, excavation and embankment 
slopes and the related soil/rock deformations is analysed in accordance with 
the SAICE Code (2010). 
Design of cuttings, excavation and embankment slopes includes erosion 
protection of slopes, Soil deformation with respect to settlements due to 
consolidation, compression of soil structure, movements required to develop 
shear resistance, the consequence of sliding and squeezing, etc., are 
analysed. 

BE1.A.2 Excavation Classification  
The Contractor uses any method he chooses to excavate any class of 
material, but his chosen method of excavation does not determine the 
classification of the excavation. The Contractor uses guidelines for 
excavation classification and methods set out by SANS 1200D Section 3.1.  

BE1.A.3 The Contractor notifies the Contract Manager of his intention to excavate 3 
days prior excavation for planned works, no excavation work to commence 
without the presence of the Contract Manager.  
The Contractor does not excavate before a method statement, excavation 
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permits, and underground services scans are submitted and accepted by the 
Contract Manager.  

BE1.A.4 The effect of earthworks on neighbouring structures, services, etc., are 
analysed (for both short and long-term effects) and detrimental effects are 
avoided, or appropriate measures taken to safeguard the integrity of the item 
in question.  
Similarly, the effects of dewatering or disturbance of the existing 
geohydrological conditions because of earthworks on neighbouring 
structures, services, etc., are considered.  

 
Concrete specification 
Specification data associated with SANS 2001 CC1 – Concrete works (structural) 
 

4.2.7 The material requirements for grout are as follows:  
Cement complies with SANS 50196-1.  

• Sand-cement grout  
o The grout has a minimum crushing strength of the concrete. The 

sand aggregate is capable of freely passing a filter mesh of 1.5 mm.  
 

• Non-shrink grout  
o A grout is regarded as non-shrink if its volume is not less than the 

initial volume, after hardening for 28 days. During this period, the test 
specimens shall have been completely protected against drying, 
evaporating, carbonation and exposure to temperatures outside the 
range 23 °C ± 3 °C. 

 
The type and brand of non-shrink grout shall, after approval, be indicated on 
the drawings and/or specification for concrete work. 
In general, one of the following types of non-shrink grout are used: 

• Cement-based non-shrink grout is not less than the strength of the 
concrete. 
 

• Special proprietary non-shrink or expansive grout is not less than the 
strength of the concrete. 

 
 

 
 
Grouting Characteristics  
 

• Good flow characteristics  

• Good bond to concrete  

• Non-corrosive  

• No segregation or bleeding  

• To have at least 30 MPa of compressive strength at 28 days  
 
Masonry wall  
 
Specification data associated with SANS 2001 CM1 – Masonry walling 
 

Clause/No  Specification Data  

Essential data  

4.1  Materials  
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4.1.1.2  • Burnt Clay masonry units complies with the 
requirements of SANS 227 and have the 
following properties:  

• Class of unit: FBS  
• Foundation brickwork: NFX  
• Internal brickwork: NFP  
• Face Brick: FBS  
• Work size: 222 x 106 x 73mm  
• Colour of the face units:  

o Dark: Country Meadow Satin  
o Light: Opal Satin  

• Nature of the unit: Manufacturer’s 
Specification  

• Uniformity of colour and texture: Required  
• Nominal compressive strength (non-facing):  

o Foundation brickwork: NFX – 7.5 
MPa minimum.  

o Internal brickwork: NFP– 7.5 MPa 
minimum.  

o Face Brick: FBS – 12.5 MPa  
 

• Limit of water absorption: Refer to 4.7 of 
SANS 227  

• Limit of water soluble salts content: Refer to 
4.7 of SANS 227  

4.1.4.1  Sands that comply with the requirements of 
SANS 1090 are required.  

4.1.6  Mortar plasticizers and set-retarder 
admixtures are permitted.  

4.1.9.1.2  Brickforce are galvanised.  

4.1.9.2.2  Rod reinforcement are galvanised  

4.1.12.1  Only galvanised steel wall ties are used.  

4.2  Mortar  

4.2.1.2  Mortar plasticizers and set-retarder 
admixtures are permitted  

4.6.3.1  Reference panels are required  

5  Compliance with Requirements  

5.1.1  The degree of accuracy shall be II  

4.1.4.1  Sands that comply with the requirements of 
SANS 1090 are required.  

Variations  

 
Acid resistant coating  
 
The proposed product to be used shall have following characteristics:  

• To resist Sulphuric acid & caustic.  

• To resist effluent containing water with pH range of 1 up to 11.  

• To be flexible enough to allow concrete movement without breaking or cracking.  

• To be able to handle mechanical stresses, thermal shocks, and abrasion.  
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• Non-slip, non-corrosive, free-thaw resistance, antistatic, antibacterial, aesthetic and should have 
hygienic advantages.  

• Life span guarantee of not less than 5 years.  

 
Acid resistant coating product shall comply with the requirements in 240-106365693 - Standard for the 
External Corrosion Protection of Plant, Equipment and Associated Piping with Coatings.  
 
 
Road Rehabilitation  
 

• Interlocking bricks shall be 60mm thick of class 40/2.6 (compressive strength/Tensile splitting 
strength).  

• Interlocking bricks shall comply with the requirements of SANS 1058.  

• Damp proof membrane to be 250 microns.  

 

SAFETY REQUIREMENTS 
  

• Contractor’s Safety File must be pre-approved by Duvha Safety Department.  

• Contractor employees must complete Duvha Safety Induction Course before any work can be 
executed.  

• Risk assessment and Pre-job brief shall be conducted by Contractor’s Supervisor with all his 
employees. Copies shall be handed over to the client.  

• No work shall be performed without a Permit to Work. Domestic installations are exempted.  

• No work shall be performed without pre-arrangement with the project manager.  

• Special care must be taken regarding people that might occupy the office while the installations are 
done.  

• Any damage to the ceiling, walls, floors, paint work or other office equipment etc. shall be repaired 
by the Contractor’s on own cost.  

• All other spares, materials and safety equipment needed to do the work, shall be supplied by the 
Contractor.  

• All required Personal protective equipment (PPE) must be worn all the time.  

• All Eskom’s and other safety rules must be adhered to all the time.  

 

QUALITY REQUIREMENTS  
 
The Contractor’s ISO 9001:2015 Certificate of compliance or equivalent must be supplied with tender 
documents. If the Contractor is not certified, the objective evidence of a developed and fully implemented 
Quality Management System that complies with ISO 9001:2015 requirements shall be submitted.  
 
The Contractor shall comply with the Employer's Quality Requirements as specified in the Supplier Quality 
Management Specification 240 – 105658000 (QM-58). Form A (Tender and contract quality requirements for 
QM 58 and Quality Requirements for ISO 9001 standard) of this Specification indicates the specific 
application thereof.  
 
All Quality Control documentation must be submitted to the Employer at least a week before planned works 
starts. Quality Control Plans must include hold and witness points, must clearly state 3rd party interventions 
and quality/test specifications where applicable.  
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The Quality Control documentation that will be handed over within 30 days of order placement by the 
successful Contractor to the Employer and shall consist of the following: 
 

QUALITY CONTROL PLAN  

 
The Quality Control Plan shall consist of the following as a minimum and shall be accepted by the Quality 
representative of the Contractor prior to commencement of work and shall be sent to Eskom for approval. 
The QCP will also include welding procedures where applicable.  
A covering page, table of contents and QCP which includes and makes provision for the following but not 
limited to: -  
 

• QCP unique number.  

• Revision number.  

• Page number  

• Provision for QCP approval signatures by the Contractor (Contract Manager and Quality Controller) 
and Eskom System Engineer and/ or Eskom QC.  

• Provision to incorporate all inspection reports or any form of records to prove conformity to 
requirements.  

• High level description of work in execution including Item/ component/ system/ sub-system.  
 

• Provision for nomination of intervention points for each activity as per SOW.  

• Provision for review and approval signatures and dates by the Contractor (Contract Manager and 
Quality Controller) and Eskom System Engineer and/ or Eskom QC.  

• Provision for final acceptance/ releases approval signatures by the Contractor (Contract Manager 
and Quality Controller) Eskom System Engineer and/ or Eskom QC.  

 
HANDOVER  
 
Apart from any statutory data packages required, the Contractor also compiles a data package of the 
relevant drawings, test certificates, etc. to the Project Manager for acceptance. These include, but are not 
limited to:  

• Document List.  

• Instruction for Work/ Purchase Order.  

• Approved and signed off ITP’s, QCP’s.  

• Certificate of Compliance  

• Material certificates  

• Test certificate or reports  

• Signed QCPs  

• Notifications.  

• Modifications.  

• Concessions.  

• Technical Queries, Engineering Responses, and communications with Project Manager/ Employer  

• Non-conformance reports.  

• As-built data and marked up drawings of the completed works upon handover.  
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Title  Date or 
revision 

Tick if publicly 
available 

General Specifications:   

Health and Safety requirements (Included in the SOW) 0  

Environmental requirements (Included in the SOW) 0  

Site regulations and access control (Included in the NEC 
ECSC3) 

  

   

   

Technical specifications: attached tech spec 0  

   

   

   

   

   

   

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
REPAIRING OF THE STORM WATER PIPE AT HIGH VOLTAGE (HV) YARD   

 
PART C4: SITE INFORMATION PAGE 29 C4.1 SITE INFORMATION 

 

 
4. Constraints on how the Contractor Provides the Works 
 
 
4.1  Meetings 
 

1) Regular meetings of a general nature may be convened and chaired by the Project Manager as 
follows: 

 

Title and purpose Approximate time & interval Location Attendance by: 

Kick off meeting, 
implementation strategy  

One off 60 minutes (Time 
to be announced by Project 
Manager)  

Project Managers office PM, System Engineer 
and contractor 

Risk registers and 
compensation events 

As and when required Project Managers office PM, System Engineer 
and contractor 

Overall contract progress 
and feedback 

Monthly on Monday at 
09:00am 

Project Managers office PM.  Contractors’ 
Manager  

Commissioning  Once off  Project Managers office 
and Site 

PM.  Contractors’ 
Manager & Supervisor 

 
 

2) Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or 
if not so specified by persons and at times and locations to suit the Parties, the nature and the 
progress of the works.   

3) Records of these meetings shall be submitted to the Project Manager by the person convening the 
meeting within five days of the meeting.   

4) All meetings shall be recorded using minutes or a register prepared and circulated by the person 
who convened the meeting.    

5) Such minutes or register as in point 4) shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the 
conditions of contract to carry out such actions or instructions.   

 
 
4.2  Use of standard forms 
 
NEC ECSC standard forms will be used by both parties in the administration of the contract 
 
 
 
4.3 Invoicing and payment 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice: 
 

• Name and address of the Contractor  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• The total Price for Work Done to Date which the Contractor has completed; 

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 
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• (add other as required) 
 
The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for 
Work Done to Date for each item in the Price List for work which he has completed.  
 
 
 
4.4 Records of Defined Cost 
 
1) The Contractor may keep records of payment and assessments of compensation events if deemed 
necessary. 
 
 
 

4.5  Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-
SA Compliance Schedule IT 1.2 ASGI-SA requirements. 

 

a. subcontracting 

 Preferred subcontractors 

The Contractor shall make use of any supplier for sourcing of equipment, tools and material.  Whatever 
that the contractor will use to execute works shall comply with the SABS. 
 
Subcontract documentation, and assessment of subcontract tenders 
 
(1) The Contractor shall submit the proposed contract data for each subcontracting for acceptance to           
the Project Manager  
(2) The Contractor shall prepare subcontracting document as according to NEC contract.  
(3) The Contractor must inform the Employer’s representative when intending to subcontract some of 
the works from the contract scope. 
(4) The Contractor shall not subcontract a contractor that has lower or higher level accreditation than 
him/her according to CIDB. 
 
 Limitations on subcontracting 
 
(1) The Contractor shall not subcontract more than 30% of the contract scope 
 
 
 Attendance on subcontractors 
(1) The Contractor shall in writing inform the Employer’s representative about the subcontractor 
intentions for site visit. 

 

4.6  BBBEE and preferencing scheme 

 
Eskom’s policy is to maximise purchases from Black or Black Empowering Enterprises (BEE’s) whether 
Black Woman-owned, small or Large Black or Black empowering suppliers. The purpose is to promote 
entrepreneurship in black communities and give black business access to the mainstream of business 
opportunity. 
 
 
4.7  Facilities to be provided by the Contractor 
 

• The contractor should provide facilities they deem necessary in executing the work. This must be 
discussed with the Project Manager prior to commencement of work.  

• The Contractor shall supplies all the necessary equipment and material required to execute the 
works, including portable ablution facilities and proper eating facilities for their employees. 
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• The provision of accommodation for Contractor’s personnel shall be the responsibility of the 
Contractor. 

 
Site services and facilities 
 

a) Potable Water Supply 

• Potable water is available at the existing points. 
b) Electrical Power Supply  

• Power is available at the existing points.  
c) Toilet Facilities 

• The Employer provides the Contractor access to existing toilet facilities.  
d) Catering Facilities 

• The Contractor are not allowed to use the Employer’s dining facilities, unless a specific 
agreement has been made between the Contractor and Eskom Catering and 
Accommodation Services (ECAS). 

• The Contractor may buy take away meals from the fast foods outlet on Site. 
e) Medical Facilities 

• The Contractor provides a First Aid service to his employees and subcontractors.  In the 
case where these prove to be inadequate, like in the event of a serious injury, the 
Employer’s Medical Centre and facilities will be available. 

• Outside the Employer’s office hours, the Employer’s First Aid Services are only available for 
serious injuries and life threatening situations. 

f) Contractor’s yard  

• The Employer recovers the costs incurred, in the use of the above Employer’s facilities, from 
the Contractor For the full duration of the works, the Contractor is responsible to keep the 
work area clean of any rubble, and to dispose all refuse to a registered dumpsite.  There is 
no such dumpsite available at Duvha Power Station. 

• All waste introduced and/or produced on Eskom’s premises by the Contractor for this 
Contract, must be handled in accordance with the minimum requirements for the Handling 
and Disposal of Hazardous Waste in terms of Government Legislation as proclaimed by the 
Department of Water Affairs and Forestry Act 1994 Ref.: ISBN0621 - 16296-5. 

 
 
4.8  Title to material from excavation and demolition 
 

(1) The Contractor shall comply with Eskom Environmental procedure waste management procedure 

32-245 

(2) The Contractor is responsible to keep the work area clean of any rubble. 

(3) All waste introduced and/or produced on the Employer’s premises by the Contractor for this contract, 

is handled in accordance with the minimum requirements for the Handling and Disposal of 

Hazardous Waste in terms of Government Legislation as proclaimed by the Department of Water 

Affairs and Forestry Act 1994 Ref: ISBN0621 - 16296-5.  

(4) The Employer will provide special colour coded bins for refuse disposal.  The Employer will empty 

these bins. 

(5) The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse 

bins: 

       Maroon bins:  - Scrap metal only 

       White bins:  - Lagging and general household rubbish 

       Yellow bins:  - Ash, dust, coal dust and sand 

(6) For the full duration of the Works, the Contractor is responsible to keep the work area clean of any 

rubble, and to place all refuse into the bins provided.   

(7) Removal of scrap and waste, including concrete/ash/refractory material to a location within the 

Duvha Power Station security gates and/or the ash dams must be included in the Price Schedule or 

Bill of Quantities. This must be inclusive of labour and equipment i.e., forklifts spades, shovels, 

transport, 

(8) An Environmental Control Office (ECO) must be appointed to ensure that mitigation, and any 

corrective measures are implemented and adhered to. 
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(9) Any work undertaken within the wetland must be completed within one month. 

(10) Construction should be undertaken during the dry season. 

(11) Disturbance footprint to be kept as small as possible (1 m beyond the perimeter of the terrace). 

(12) The wetland outside of the disturbance footprint must be demarcated as no-go zones. 

(13) No mixing or storing of concrete within the wetland or associated 50 m buffer. 

(14) Soils excavated from the fence foundations, within the wetlands, which are not required to backfill 

the hole, must either be removed or placed in such a way so as to not impede the flow. 

(15) Temporary site establishment and/or laydown areas to be located within existing disturbed footprints 

of the construction site and a minimum distance of 50 m from the wetland. 

(16) The Contractor shall comply with the Duvha Power Station section 21 I & (i) water uses General 

Authorisation for section 21 I & 21 (I) water uses, in terms of the national water act (act 36 of 1998) 

final report and the National Water Act (GN 509 of 2016). 

The Contractor shall comply with the environmental criteria and constraints stated in this Work Information  
 
 
4.9  Design by the Contractor 
 
N/A 
 
 
 
4.10  Cataloguing requirements by the Contractor 
 
N/A 
 
 
 

5.  Requirements for the programme  
 
(1) The Contractor submits a programme within 1 week of the Contract Date. 
(2) The program shall be in Microsoft Projects format or Primavera  
(3) The programme indicates  

i. The hour duration of each activity, 
ii. The working calendar (number of work hours per day, days per week), 
iii. The exact quantity of people per day  
iv. All phases and interfaces 

 
 

6. Services and other things provided by the Employer  
 
 

Item Date by which it 
will be provided 
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C4:  Site Information 
 
 

C4.1: Information about the site at time of tender which may affect the 
work in this contract 

 

1. Site Location 

 
Duvha Power Station is located approximately 15km from Emalahleni, Mpumalanga Province and at an 
elevation of 1 600m above sea level. The location and access roads are shown in the diagrams below. 
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2. General description 

Location of working area: circled in red, Duvha Power Station South cooling towers, Water treatment 
Plant, Unit 4 22m level equipment room. 
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3. Wetland and No-go Areas 

Green polygon - is an artificial wetland likely caused by altered drainage and associated infrastructure 

causing ponding and the establishment of wetland vegetation. 

Works in the red highlighted circle will require a method statement and Risk Assessment. No work to be 

carried within the orange area unless is 50 meters away. The area is marked as a no go area for 

construction activities.   
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Fig A 

 

FIG B 

4. Maintenance and Housekeeping 

 
Maintenance of and within the Laydown Area and housekeeping of the Laydown and Working Areas will 
be the sole responsibility of the Contractor. All waste will be managed in accordance with Eskom Waste 
Management Procedure 32-245  

5. Roads  

The Contractor is provided with the Station Roads Layout (0.57/ 29273) which indicates the position of 

roads, width and turning radii, in order to plan access and movement of vehicles to Duvha Power 

Station. The Contractor’s proposed route is issued to the Employer for review and acceptance. The 

Contractor is also issued certain available long sections and cross sections of the access roads.  

The Contractor identifies the type of vehicles (incl. loading capacity), number of vehicles, and frequency 

of vehicles required in order to complete the works. The Contractor takes note that all existing available 

roads drawings are provided for information only. The Contractor is responsible for verifying the 

information provided before use.  

• Drawings provided for information only: 

• 0.57/ 29273 - Duvha Power Station, Station Roads Layout 
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Note: The employer will provide electronic format of the above drawings, at the contractor 

request. 

 


