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BID SPECIFICATION

INVITATION FOR BIDS

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF UNIVERSAL ACCESS
INFRASTRUCTURE AT THE PINNACLE VIEW SITE, BLYDE RIVER CANYON NATURE RESERVE.

BID NUMBER:

MTPA/20262027/PMU/07
NAME OF THE BIDDER
TOTAL BID AMOUNT R
TENDER LEVY R300.00
CLOSING DATE: 10 DECEMBER 2026

BID REQUIREMENT

ONLY BIDDERS WITH A CIDB GRADE 5 CE AND ABOVE

WILL BE CONSIDERED
CLOSING TIME: 11h00 AM
BID DOCUMENT DELIVERY | SUPPLY CHAIN MANAGEMENT UNIT
ADDRESS: PROCUREMENT OFFICE
HALLS’ GATEWAY, MATAFFIN
MTPA FINANCE BLOCK E

MBOMBELA, 1200

BID VALIDITY PERIOD: 90 DAYS (COMMENCING FROM THE ADVERT CLOSING DATE)
TECHNICAL RELATED Sibusiso.Mabunda@mtpa.co.za
QUERIES
013 065 0888
SCM RELATED QUERIES

Noxolo.Mgwenya@mtpa.co.za
013 065 0873
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DESCRIPTION OF THE BID

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF
UNIVERSAL ACCESS INFRASTRUCTURE AT THE PINNACLE VIEW SITE,
BLYDE RIVER CANYON NATURE RESERVE.

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be

accepted for consideration.

Bidders shall submit proposal responses in accordance with the prescribed manner of submissions as specified
above. Bids received after the time stipulated shall not be considered.

Bidders are not allowed to contact any other MTPA staff in the context of this BID other than the indicated officials
under SBD 1 or as indicated above.

NB: No proposal shall be accepted by MTPA if submitted in any manner other than as prescribed above.
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PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (MPUMALANGA TOURISM AND PARK AGENCY)

10 DECEMBER | CLOSING
BID NUMBER: | MTPA/20262027/PMU/07 | CLOSING DATE: 2026 TIME: 11:00 AM

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF UNIVERSAL ACCESS
DESCRIPTION | INFRASTRUCTURE AT THE PINNACLE VIEW SITE, BLYDE RIVER CANYON NATURE
RESERVE.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

SUPPLY CHAIN MANAGEMENT UNIT, PROCUREMENT OFFICE (MTPA FINANCE BLOCK E)

N4 NATIONAL ROAD, HALL'S GATEWAY MATAFFIN

1200

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED
TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON | Noxolo Mgwenya CONTACT PERSON Sibusiso Mabunda

TELEPHONE
NUMBER 013 065 0873 TELEPHONE NUMBER 013 065 0888

FACSIMILE
NUMBER N/A FACSIMILE NUMBER N/A

E-MAIL ADDRESS Noxolo.Mawenya@mtpa.co.za E-MAIL ADDRESS Sibusiso.Mabunda@mtpa.co.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER CODE NUMBER

CELLPHONE
NUMBER

FACSIMILE
NUMBER CODE NUMBER

E-MAIL ADDRESS
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VAT REGISTRATION
NUMBER
SUPPLIER TAX COMPLIANCE CENTRAL
COMPLIANCE SYSTEM PIN: oR | SUPPLIER
STATUS DATABASE
No: MAAA

ARE YOU THE [Jves [INo

N
ACCREDITED [I¥es [No o
REPRESENTATIVE ARE YOU A FORE
IN SOUTH AFRICA BASED SUPPLIER FOR [IF YES, ANSWER THE
FORTHE GOODS | [IF YES ENCLOSE PROOF] THE GOODS /SERVICES | QUESTIONNAIRE BELOW]
JSERVICES OFFERED?
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? (1 YES [JNO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [JNO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

14. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).
2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERENO TCSPIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.

SIGNATURE OF BIDDER: e e
CAPACITY UNDERWHICH THIS BID IS SIGNED: i
(Proof of authority must be submitted e.g. company resolution)

DATE: TP UTTURPR RO
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BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise employed by the state?
YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below. '

"Full Name Identity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

' the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and
decisions of the enterprise.
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2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION
[, the undersigned, (NAME)..........oiiii it e e e in

3.1

3.2

3.3

3.4

3.5

3.6

submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

| have read and | understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium1 will not be construed as
collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices,
including methods, factors or formulas used to calculate prices, market allocation, the
intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid
invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

" Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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| am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a

claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 90/10 preference point system.

b) The applicable preference point system for this tender is the 80/20 preference point system.

¢) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/
highest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

(a) Price; and
(b) Specific Goals.
1.4  To be completed by the organ of state:
The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the organ of state.

2. DEFINITIONS
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(a) "tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-2220 ) o Ps=90(1-20m )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.21.  POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1+72% ) o Ps=90(1+”‘—'P’;"%—)
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender
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POINTS AWARDED FOR SPECIFIC GOALS

4.1.  Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by
proof/ documentation stated in the conditions of this tender:

4.2.  Incases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference
point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points claimed (80/20 system)
The specific goals allocated (To be completed by the tenderer)
allocated points in (80/20 system)
lerme bihiS Tender (To be completed by the
organ of state) B
HDI
Youth 4
Gender (Women) 5
Disability 5

In_order for the points to be allocated to a bidder, the ownership status must at least be equals to or
above 50 + 1% on any of the above specific goals.

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3, Name of comPaNY/firM..........c.oociiiiiiiie e e

44. Company registration NUMDET. ............ooiiiiieiiii et

4.5. TYPE OF COMPANY/ FIRM
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0O  Partnership/Joint Venture / Consortium

00 One-person business/sole propriety

0  Close corporation

0  Public Company

0O  Personal Liability Company

0  (Pty) Limited

O  Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i)  The information furnished is true and correct;

iy The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alferam partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:
DATE:

ADDRESS:
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Criteria Scoring Guide Maximum
Weights
Company Experience: The Scoring Criteria Weight
Tenderer must submit evidence of
similar and successfully completed | | Tenderer scores zero (0) points 0
project/s. where no information regarding the
company’s relevant past experience
Note: Certified appointment letter indicated.
and a completion certificate to be
submitted as supporting Tenderer scores quarter points 10
documents for the work done, of when submitted a completed
which failure to submit one of the relevant project with project value of
two, points will not be allocated. < R5000 000.00 {VAT incl.).
Referees provided to be Tenderer scores half points when 20
conta.ctable to_ confirm 'the submitted a completed relevant
submitted project detals. project with project value of > R5 50
000 000.00 and < R8 000 000.00
(VAT incl.).
Tenderer scores 3 quarter points 30
when submitted a completed
relevant project with project value of
>R 8 000 000.00 < R13 000 000.00
(VAT incl.).
Tenderer scores full points when 40
submitted a completed relevant
project with project value of 2 R13
000 000.00 (VAT incl.).
Financial Capacity: Tenderer Bank Confirmation Letter Weight
must submit proof of bank letter
not older than three (3) months. No information provided 0 15
Bank confirmation letter should be Bank letter attached 10
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of the lead partner in case of a joint
venture.

Key Personnel: Certified copies
(not older three months) of
Academic qualification certificates
needs to be attached for
functionality points scoring,
otherwise points will not be
allocated.

Designation

Points: Qualifications and
Experience

Construction Manager

0: No formal Education

2: National Diploma or Equivalent
in Civil Engineering ,Registered as
a Professional Engineering
Technician with = three (3) years
relevant experience.

4: National Diploma or Equivalent
in Civil Engineering ,Registered as
a Professional Engineering
Technician with < five (5) years
relevant experience

6: National Diploma or Equivalent
in Civil Engineering ,Registered as
a Professional Engineering
Technician with = five (5) years
relevant experience.

8: National Diploma or Equivalent
in Civil Engineering ,Registered as
a Professional Engineering
Technician with = five (5) years
relevant experience

*Professional registration with the
SACPMP as a PrCM or PrCPM is
taken as equivalent to either
ECSA's Pr Eng or Pr Tech Eng for
this position

25
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Site Forman

0: No formal qualifications

2: National Certificate or equivalent
in Civil Engineering with = three (3)
years relevant experience.

3: National Diploma or equivalent
in Civil Engineering with = five (5)
years relevant experience.

Safety Officer

0: No formal qualifications

2: Relevant tertiary qualifications
and *Professional registration with
less than three (3) years relevant
experience.

3: Relevant tertiary qualifications
and professional registration with =
three (3) years relevant
experience. *Registration in terms
of Section 18(1)( ¢) of the
Construction Management
Professions Act ,Act 48 of 2000

Surveyor

0: No formal Qualifications

4: Relevant tertiary qualifications
and *Professional registration with
less than three (3) years relevant
experience.

6: Relevant tertiary qualifications
and professional registration with =
three (3) *Registration in terms of
the Geomatics Profession Act (Act
19 of 2013) Relevant experience
means verifiable experience as a
surveyor on a site with earthworks
(bulk earthworks, terracing etc)
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List of Plant/s: Tenderer to submit Type of Plant Weight
proof of ownership and in case of
hiring, a letter of intent to hire not 1 X Flatbed Truck 2
older 'than three months must be X LDV 7
submitted. 10
1 X Tipper Trucks 2
1 X Compactor 2
1 X Tanker 2
TOTAL 100

Companies who score less than 70% of the total functionality score will be regarded as non-responsive and will
be disqualified.



fe oy
Mpumalanga =

TOURISM AND PARKS AGENCY
An Eatity o the Tourien

Pmin = comparative price of lowest acceptable bid

PREFERENCE POINTS
Preference points (20) will allocated utilizing the below specific goals;

Historically disadvantaged by unfair discrimination on | 6
the basis of race,

Gender (Women) 5
Disability 5
Youth 4

In order for the points to be allocated to a bidder, the ownership status must at least be equals to or
above 50 + 1% on any of the above specific goals.
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SPECIFIC CONTRACT DETAILS.
o MTPA reserves the right to negotiate price with the preferred bidder.

 Bidders must provide details of all evaluation criteria information so that the Agency can properly evaluate
and assess capacity to complete this task.

e ONLY BIDDERS WITH A CIDB GRADE OF 5 CE OR ABOVE MUST APPLY

* MTPAis not bound to accept any of the proposals submitted and reserve the right to call for best and
final offers from short-listed bidders before final selection.

o MTPA reserves the right to call for interviews with short-listed bidder before final selection.

e MTPA reserve the right to contact all references without informing the bidder.

e The MTPA does not bind itself to accept the lowest or any tender, and reserves the right to award the
whole or part of the scope.

e The service provider will have to provide own admin support staff with their qualifications and experience
attached.

¢ No alternative offers are permissible

COMPULSORY RETURNABLE SCHEDULES (CERTIFIED COPIES/ORIGINALS OF THE FOLLOWING
DOCUMENTS)

o Service providers must be registered on Central Supplier Database.

¢ Duly signed bid documents including all the attached SBD forms

e Record of Addenda to Tender Documents (where applicable)

e Legal Partnership/Joint Venture / Consortium Agreement (where applicable)

e Each partner of the Partnership/Joint Venture / Consortium must be separately registered.

o Certified copies of Identity documents of Owners / Directors / Members / Shareholders .

e Company Registration documents (CIPC)

e Shareholders’ Agreements / Share Certificates / Memorandum of Association for Companies.

 Valid Letter of Good Standing from the Department of Labour or Proof of Compensation for Occupational
Injuries and Diseases Act, 1963 (No. 130 of 1993) (Letter for Tender purposes will not be accepted)

o Fully Completed SBD 1, SBD 4, SBD 6.1, activity schedule, and Agreement & Contract Data.

o Valid CIDB Registration certificate on closing date ONLY BIDDERS WITH A CIDB GRADE OF 5
CE OR ABOVE MUST APPLY

¢ Signed Bid Document.(initial each page)

COMPULSORY BRIEFING SESSION

The will be a compulsory briefing, the briefing date and time will be as per the advert.
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PART C1: AGREEMENT AND CONTRACT DATA

C11 Form of Offer and Acceptance

Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF UNIVERSAL ACCESS
INFRASTRUCTURE AT THE PINNACLE VIEW SITE, BLYDE RIVER CANYON NATURE RESERVE.

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
remuneration to be determined in accordance with the conditions of Contract identified in the Contract Data.

The offered price for the Construction of Universal Access Infrastructure at the Pinnacle View Site,
inclusive of value added tax, is

PPN | 1 i (o 1] (=)

............................................................................................................................. Rands (in words)
Should there be a discrepancy between the amount in figures and the amount in words, then the amount
in words shall govern.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of
Contract identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable) -
Company or close corporation: Natural person or partnership:

and: whose registration number is: OR | whose identity number(s) is/are:

and: whose income tax reference number is: whose income tax reference number is/are:




AND WHO IS (if applicable):
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Trading under the name and style of;

AND WHO [S:

Represented herein, and who is duly authorised to do so, by:
MIFMISIMS: oo e e

In his/her capacity as:

Note:

A resolution / power of attorney, signed by all the
directors / members / partners of the legal entity must
accompany this offer, authorising the representative
to make this offer.

SIGNED FOR THE TENDERER:

Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all

legal notices may be served, as (physical address):

Other contact details of the Tenderer are:

Telephone NO: ... Cellular phone no: ..o

Faxno: ...

Postal address: ... e

Banker: ... s BIANCNT
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Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer's
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of Contract identified in the Contract Data. Acceptance of the tenderer's offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3 above.

Deviations from and amendmenits to the documents listed in the Tender Data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from set documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it was
faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such submission
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the Parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation:

Witnessed by:

Name of witness Signature Date
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Schedule of Deviations
Notes:

1. The extent of deviations from the tender documents issued by the Employer before the tender closing date
is limited to those permitted in terms of the conditions of tender.

2. Atenderer's covering letter shall not be included in the final Contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the Contract
shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall
also be incorporated into the final draft of the Contract.

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

11.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
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Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the Parties arising from this agreement.
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C1.2 Contract Data

Contract Data Provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The following standardised General Conditions of Contract:

General Conditions of Contract for Construction Works (Third Edition, 2015)

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from
the General Conditions of Contract for this contract. Copies of these Conditions of Contract
are obtainable from the South African Institution of Civil Engineering (SAICE), Private Bag
X200, Halfway House 1 685, Tel: (01 1) 805 5947, Fax: (01 1) 805 5971,

Copies of the General Conditions of Contract are available for inspection and scrutiny at the
offices of the Engineer or the Employer.

The General Conditions of Contract 2015 makes references to the Contract Data for specific
data which, together with these conditions, collectively describe the risks, liabilities and
obligations of the contracting parties and the procedures for the administration of the
Contract. The Contract Specific Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations,
amendments and additions set out in the Contract Specific Data below. Each item of data
given is cross-referenced to the Clause in the General Conditions of Contract to which it
mainly applies.

The following contract specific data are applicable to this Contract:

Clause

1.1.1.7 The Principle Agreement of the General Conditions of Contract for Construction Works |
' (2015), plus a signed full bid document, SANS 2001 standard(s) for construction works and
signed Service Legal Agreement will act as a full legal document.

The Defects Liability Period is 365 days aﬂer final completion per project unless stated_
otherwise in the request for quotation document.

1.1.1.13
5.14.5.2

| 1.1.1.14 | The time for achieving Practical Completion is Six (06) months.
5.14.1
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| 1.1.1.15 | The Employeris
1.2.1.2 MPUMALANGA TOURISM AND PARK AGENCY, represented by such person or persons
duly authorised thereto by the Employer in writing, and the legal successors in title of this
person and is referred to in this Contract Document as "Employer.
1.1.1.16 | The name of the Employer’'s Agent is MTPA
1.1.1.18 | The time for obtaining final completion certificate is 365 calendar days after completion
date per project unless stated otherwise in the request for quotation document.
' 1.1.1.26 | The Pricing Str:ategy is Re-measurement Contract.
1.1.1.28 | Replace with the following: I
"Scope of Work" means the document(s) containing the Standard Specifications, the
Project Particular Specifications and the Drawings, that specify and describe the Works
which are to be provided, and any other requirements and constraint relating to the manner
in which the work is to be carried out.
1.1.1.34 | Add the following Clause after Clause 1.1.1.34
1.1.1.35 "Drawings" means all drawings, calculations and technical information (other than
information contained in the Specifications) and any modifications thereof or additions
thereto from time to time approved in writing by the Engineer or delivered to the Contractor
by the Engineer.
1.2.1.2 [The address of the Employer is:
Address (physical): Hall's Gateway on the N, 4 National Highway, Mbombela, 1200
IAddress (postal): Private Bag X11338
Contact person: Mr Themba Betuel
Telephone: 013 065 0888
Facsimile: N/A
e-mail; Themba.Betuel@mtpa.co.za
1.2.1.2 [The address of the Employer’s Agent is:

Address (physical): 26 Brown Street, Mbombela, 1200
Address (postal): 26 Brown Street, Mbombela, 1200

Contact person: Kgodiso Mashile
Telephone: 013 065 0888
Facsimile: N/A

e-mail: info@inhlakanipho.co.za
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Add the following to CTa?se 13.5:

1.35 |
No part of any document or drawings issued with this enquiry may be copied,
photographed or repeated in any manner or by any process without the written consent of
the Engineer. Copyright is reserved on all designs, specifications, patents and patentable
designs, systems and processes contained in the documents and drawings.
The person, firm, or body to whom these documents are issued or made available shall be
held jointly and severally responsible in their personal and corporate capacities for any
contravention of the requirements of Clause 1.3.5. The recipients of these documents shall
treat the documents as well as the details contained herein as private and confidential.
3.2.3 The Engineer is required to obtain the specific approval of the Employer before executing
any of the following functions or duties:
1. The reduction of a penalty for delay in terms of Clause 5.13.2.
2. The issuing of a variation order in terms of Clause 6.3.2.
3. Issuing of instructions to carry out work on a day work basis in terms of Clause 6.4. |
4.
4. The determination of additional or reduced costs arising from changes in legislation
in terms of Clause 6.8.4.
5. The agreeing of the adjustment of the sums for general items in terms of Clause 6. |
I
6. The inclusion of credits in the next payment certificate in terms of Clause 10.1 .5.2.
322 Delete and replace with: l
"Whenever the Employer's agent intends, in terms of the contract, to exercise any
discretion, or make or issue any ruling, contract interpretation or price determination, he
shall first consult with the employer and the contractor in an attempt to reach agreement.
Failing agreement, the Employer's agent shall advise the Employer on contractual issues
where after the Employer will make a final decision based on the advice of the Agent. Only
| then will the Agent be allowed to issue a final instruction to the contractor."
3.2.3 Add the following: |

"The Employer's agent shall obtain written permission from the Employer for all variation
orders where such variation order may have an impact on the contract duration, project
cost, job creation or other legal implications related to the contract.”
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4.5

| Variations to the Conditions of Contract are:

Add the following at the end of sub clause 4.5:

"4.5.3 The Employer and the Contractor hereby agree, in terms of the provisions of
Section 37(2) of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of
1993), hereinafter referred to as 'the Act', that the following arrangements and procedures
shall apply between them to ensure compliance by the Contractor with the provisions of
the Act:

The Contractor undertakes to acquaint the appropriate officials and employees of
the Contractor with all relevant provisions of the Act and the Regulations
promulgated in terms of the Act.

The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and Regulations on the Contractor will be fully complied
with.

The Contractor accepts sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the Act and Regulations and expressly
absolves the Employer from himself being obliged to comply with any of the aforesaid
duties, obligations and prohibitions, with the exception of such duties, obligations and
prohibitions expressly assigned to the Employer in terms of the Act and its associated
Regulations.

The Contractor agrees that any duly authorized officials of the Employer shall be
entitled, although not obliged, to take such steps as may be necessary to monitor
that the Contractor has conformed to his undertakings as described in paragraphs (i)
and (ii) above, which steps may include, but will not be' limited to, the right to inspect
any appropriate site or premises occupied by the Contractor, or any appropriate
records or safety plans held by the Contractor.

The Contractor shall be obliged to report forthwith to the Employer and Engineer any
investigation, complaint or criminal charge which may arise as a consequence of the
provisions of the Act and Regulations, pursuant to work performed in terms of this
Contract, and shall, on written demand, provide full details in writing, to the Employer
and Engineer, of such investigation, complaint or criminal charge.

‘ 52|

5.3.1

| Add the following:

"The commencement date will be the date on which the site is handed over to the contractor

by the Employer's agent, after been instructed by the Employer.

.ﬁe documentation required before commencing with the Works are:

a) Health and Safety Plan (Refer to clause 4.3)

| b) Initial Programme (Refer to clause 5.6)

c) Initial cash flow projection linked to the programme (Refer to clause 5.6.2.6)

d) Security (Refer to clause 6.2)

e) Insurance (refer to clause 8.6)

|



Mpumalanga =

TOURISM AND PARKS AGENCY

e ity il ivie Eivgrex vl o B - Oridi o Feonth

_53.2 The time to submit the documeatation required before commencement with Works .

_ | execution is 14 days. -

5.4 Add the following clause after Clause 5.4.3:

5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of
way required by him in connection with access to the Site. The Contractor shall also
provide at his/her own cost any additional facilities outside the Site required by
him/her for the purposes of the Works.

55,1 The Works shall be completed within th_e ti_me frame stipulated during the allocation of work
to the Contractor by the Employer, exclusive of the special non-working days and the year-
end break and inclusive of the 28 day period referred to in Clause 5.3. | above.

56 | e Contractor shall deliver the programﬁ of work within 14 days of the Commencement Date. [
e programme shall clearly show the order in which the Contractor proposes to carry out the
rk, including the critical path, the proposed rate of progress and a linked cash flow forecast.
e programme shall be updated monthly.

5.6.2 The programme shall contain the following activities and or items as a minimum
requirement:
a) Testing and acceptance control
b) As-built levels and drawings
¢) Date for Practical Completion
d) Date for Completion
e) Health & Safety Compliance Audits
f) Environmental Compliance Audits
5.8.1 The non-working days are Sundays.

The special non-working days are the official public holidays of the Republic of South Africa

(which shall include public holidays set aside for voting purposes) and the industry year end

break with effective dates published by the South African Forum of Civil Engineering

Contractors (SAFCEC).

5.12.2 Regardless of the cause of any delay an extension of time will only be considered if it can

be shown that the activity delayed is on the critical path indicated on the Programme of
Works (Clause 5.6. I)
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No extension of time will be granted in respect of any delays attributed to normal climatic
conditions. Normal Climatic Conditions shall be deemed to include normal rainfall and
associated wet conditions and materials, strong winds and extremes of temperature.
However, in the event that delays to critical activities exceed the number of working days
listed below for each month, then abnormal climatic conditions shall be deemed to exist,
and an extension of time shall be granted in accordance with the provisions of that Clause.

The number of days quoted below shall be regarded as a fair estimate of the delays to be
anticipated and allowed for under normal climatic conditions where inclement weather
prevents or disrupts work on the critical path.

January 7 days February 6 days April 3days May 2
days June 1 days July 2days August 3
days September 3 days October 6 days

November 7 days December 7 days

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating
facts and evidence, which shall be submitted timeously as each day or half-day delay is
experienced. Should an extension of time be granted by the Engineer such extension of
time witl be added to the Time for Completion or set against any overprovision that may
have occurred in the abovementioned schedule.

It shall be further noted that where the critical path is not affected, no extension of time for
abnormal climatic conditions or for an other reason will be entertained.

5.13.1

The penalty for failing to complete the Works at the Due Completion Date is 0.05% of the
contract value per day.

The Contractor is to note that delay penalties, in addition to monies still owed to the
Contractor (including retention monies) and the Guarantee, shall effectively be used to
address additional costs incurred by the Employer, such as the Employer’s Agent's
construction monitoring fees and other service providers’ fees and wayleave extension
costs, as a result of the Works not being completed at the Due Completion Date.

5.141

The requirements for achieving Practical Completion are all those for the Works to reach a
state of readiness, fit for the intended purpose and occupation without danger or undue
inconvenience to the Employer.

5.16.3

The latent defect period is 10 years.

6.2.1

The security to be provided by the Contractor shall be a Performance Guarantee of 10% of
the Contract Sum and 10% Retention will be deducted on each interim certificate, of which
5% will be returned at reaching Completion. The Performance Guarantee is to be worded
as per the document included in C1.3.

6.5.1.2.3

The percentage allowance to cover overhead charges and profit shall not exceed 10%.
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6.8.2 The tenderer is to submit a fixed price tender (not subject to contract price
adjustment)

6.8.3 Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%.

6.10.3 The limit of retention money is 10% of the Contract Sum, to a maximum of 5% of the
contract amount of which 5% will be returned at reaching completion.

8.6.1 The Contractor shall provide the insurances required in terms of clauses 8.6.1.1, 8.6.1.2
and 8.6.1.3 of the General Conditions of Contract.

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in
the insurance sum is 20% of the Contract Sum.

8.6.1.2 Special Risks Insurance issued by SASRIA is required.

8.6.1.3 The Contractor is to indemnify the Employer against any liability in respect of damage to,
or physical loss of the property of any person, or injury to or death of any person due to
non-compliance with the Occupational Health and Safety Act (Act 85 of 1993) 2003.”

8.6.1.5 The Contractor is to provide all additional insurances including for, but not limited to, his

own employees, vehicles and equipment and plant not incorporated into the Works.
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PART C2: PRICING DATA
C2.1 Pricing Assumptions

1. General

The Pricing Assumptions must be read in conjunction with the General Conditions of Contract for
Construction Works (GCC 2015, 3rd Edition), the Scope of Work, and the Bill of Quantities. The
documents are complementary and mutually explanatory.

2. Pricing Strategy and Basis of Measurement

» The contract is structured as a re-measurement contract (or fixed-price contract as defined in
the Contract Data under Clause 1.1.1.26). For re-measurement contracts, quantities set out in
the Bill of Quantities are estimated and provisional, and the Contractor shall be paid based on
the actual quantities of work executed, multiplied by the rates provided.

+ All work shall be measured in accordance with the specific provisions and methods set out in
the Pricing Data and applicable standard specifications (e.g., SANS 1200/ COLTO).

3. Rates and Prices

» Except where specific contract adjustments (such as inflation/contract price adjustment or
authorized variations) are expressly permitted, the rates and prices stated in the Bill of
Quantities are final and binding for the duration of the contract.

» The unit rates and lump sums entered in the Bill of Quantities shall be fully inclusive of all the
Contractor’s obligations, labour, plant, material, overheads, profit, transport, temporary works,
establishment, and compliance with health, safety, and environmental requirements.

» Percentage allowances specified in the Bill of Quantities for Dayworks are deemed to cover all
charges for profit, timekeeping, clerical work, insurance, and superintendence.

4. Valuation of Variations and Additional Work

« Variations involving work of a similar ¢character and carried out under similar conditions to
work priced in the Pricing Data shall be valued at such rates and/or prices (including General
Items) contained therein as may be applicable.

+ Where work is not of a similar character or is not carried out under similar conditions, the rates
and/or prices in the Pricing Data shall be used as the basis for valuation as far as may be
appropriate.

« Omitted work (which is a form of Variation Order) shall be valued using the rates and/or prices
in the Pricing Data according to the same principles as other variations.

+ Percentage allowances in respect of the remuneration of workmen and the cost of materials
shall be applied as stated in the Contract Data in accordance with Clause 6.5.1.2.3 (typically
applicable to Dayworks).
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Mpumalanga Tourism and Parks Agency (MTPA)

Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Section: P&G's
No Ref Description Units _[Quantity Rate| Amount
1 CONTRACTOR'S ESTABLISHMENT ON
SITE AND GENERAL OBLIGATION
1.1 SANS |FIXED CHARGE AND VALUE RELATED
1200A |ITEMS
8.3.1 |CONTRACTUAL REQUIREMENTS
1.1.1 Surety or bank guarantee Sum 1 R
1.1.2 Insurance of Works Sum 1 R
1.1.3 Common Law Liability insurance Sum 1 R
114 Third Party insurance Sum 1 R
115 Insurance of construction plant and Sum 1 R
equipment
1.1.6 Other (Detail ......................... ) Sum 1
1.2 8.3.2.1 [FACILITIES FOR THE ENGINEER
PSAB
121 8.3.5 [|(a) Furnished offices (2 No.) (Engineer's Sum 1 R
Meeting Room and Employer's Office)
1.3 8.3.2.2 |FACILITIES FOR THE CONTRACTOR
1.3.1 (a) Offices and storage sheds Sum 1 R
1.3.2 (b) Workshops Sum 1 R
133 (c) Ablution and latrine facilities Sum 1 R
1.34 (d) Tools and equipment Sum 1 R
13.5 (g) Water supplies, electric power & Sum 1 R
communications
14 8.3.3  |Other fixed charge obligations Sum 1 R
1.5 8.3.4 |[Removal of site establishment on Sum 1 R
completion
1.6 Compliance with the Occupational Health Sum 1 R
and Safety Act and Specification
1.7 Compliance with the Environmental Sum 1 R
Management Plan
1.8 Hazard Identification and risk assessment Sum 1 R
(OHS Spec Clause 4.1)
1.9 Health & Safety Plan (PS 7) Sum 1 R
1.10 Construction safety officer and other Sum 1 R
appointments (OHS Spec Clause 4.3)
TOTAL FOR SECTION (Carried Forward) R




Section: P&G's
No Ref Description Units |Quanti Rate| Amount
brought forward R -
8.4|TIME RELATED ITEMS
1.11 8.4.1 CONTRACTUAL REQUIREMENTS
1.11.1 Surety or bank guarantee Sum 1 R -
1.11.2 Insurance of works Sum 1 Included
1.11.3 Common Law Liability insurance Sum 1 Included
1114 Third Party insurance Sum 1 Included
1115 Insurance of construction plant and Sum 1 Included
equipment
1.11.6 Other (Detail .................oooien, ) Sum 1 Included
8.4.2 |OPERATE AND MAINTAIN FACILITIES
ON THE SITE
1.12 8.4.2.1 |[FACILITIES FOR ENGINEER FOR THE
DURATION OF CONSTRUCTION
1.12.1 PSAB |(a) Furnished offices (2 No.) (Engineering Sum 1 R -
8.3.5 |Meeting Room and Employer's Office)
1.12.2 (c) Nameboards (2 No.) Sum 1 R -
1.12.3 8.3.9 |Survey instruments Sum 1 R -
1.13 FACILITIES FOR THE CONTRACTOR
1.13.1 (a) Offices and storage sheds Sum 1 R -
1.13.2 (b) Workshops Sum 1 R -
1.13.3 (¢) Ablution and latrine facilities Sum 1 R -
1.13.4 (d) Tools and equipment Sum 1 R -
1.135 (9) Water supplies, electric power & Sum 1 R -
communications
1.14 8.4.3 Supervision for duration of construction Sum 1 R -
1.15 8.4.4 Company and head office overhead costs Sum 1 R -
for the duration of the contract
1.16 8.4.5 |Other time-related obligations Sum 1 R -
Total carried to summary R -




Section: P&G's

No Ref Description Units _|Quantity Rate
brought forward
General Requirement and Provisions
Sums stated provisionally by Engineer

117 (a) Employment of a community liaison Months 6 R7,000.00
officer for the duration of the contract

1.18 (b) Allowance for accredited training P.Sum 1 R0.00

1.19 (c) Provisional sum for payment for insitu | P.Sum 1 R50,000.00
material in Borrow Areas

1.20 (d) Provisional sum for Topographic and P.Sum 1 R70,000.00
Geotechnical Engineering Investigation

1.21 (e) Provisional sum for EIA and P.Sum 1 R60,000.00
Environmental Monitoring

1.22 {f) Provisional sum for client's OHS P.Sum 1 R100,000.00
consultant

1.23 (g) Provisional sum for payment of P.Sum 1 R35,000.00
relocating
and putting up of Bench marks

1.24 (h) Percentage for charges and profit on % 10%
the Provisional Sums for

1.25 contractor's cost and profit on items 10.01

(@), (b), (c), (), €, (f) and (g)

Amount

Total carried to summary




Mpumalanga Tourism and Parks Agency (MTPA)

Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Section: Day Works
No |Ref Description Units _|Quantity Rate| Amount
2 Dayworks
Machinery
2.1 Water Cart Rate 1 Rate Only
22 Flatbed Truck Rate 1 Rate Only
Personnel/ Staff on site
23 Construction Manager Rate 1 Rate Only
24 Foreman Rate 1 Rate Only
25 Skilled labour Rate 1 Rate Only
26 Local Labour Rate 1 Rate Only
Specialist
2.7 Surveyor Rate 1 Rate Only

Total carried to summary R




Mpumalanga Tourism and Parks Agency (MTPA)

Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Section: Ramps & Walkways
No |[Ref Description Units |Quantity | Rate Amount
3 Ramps & Walkways
31 Site clearance m? 136 R
3.2 Removing existing concrete
321 (a) Plain Concrete m? 7 R
322 (b) Reinforced concrete m? 5 R
Overhaul on excavated material carted to
spoil, backfill material (but excluding
Portland cement in case of soil cement),
existing structures demolished and
removed to spoil
and removing and re-laying, and removing
and staking existing pipes,
for haul in excess of free-haul distance of 1 34 12
3.3 km m=km
3.4 Removing existing fence & handrails
3441 (a) Fence m 60 R
342 (b) Gumpole railing m 10 R
3.5 Foundation
3.5.1 Foundation Concrete Strip footing m 3 R
Masonry works
352 Facebrick (230 skin walf) m? 15 R
353 Stockbrick (230mm wall) m? 100 R
Pavement layers (420)
36 Fill selected layer G7 (150mm) m® 21 R
37 Sub-Base C4 (150mm) m® 21 R
3.8 Bedding Sand (20mm) m® 2.8 R
Qqncrete layer (100mm Slab with floating m3 14 R
3.9 finish)
Steel reinforcement:
High tensile welded mesh: Ref 311 to floor m? 600 R
3.10 slabs
3.1 Ramps to the currioshop P.Sum 1 R10,000.00 R
Total carried to summary R




Section: Ramps & Walkways

No Ref  |Description Units |Quantity Rate| Amount
brought forward R
3.12 Stairs to tie new walkways P.Sum 1 R20,000.00 R
Prefabricated mountable kerb, SABS 927.
3.13 Type Fig 8B and m 600 R
3.14 Cast Concrete Kerb m 300 R
Coping on resting space m? 35 R
3.15 Precast concrete 320x500mm monopitch copings
3.16 Mossaic (Finishing) m? 3.5 R
3.17 Sitting Concrete Benches no. 6 R
Signage Informatition/braille
3.18 Information signage no prov sum R18,000.00
3.19 Braille no prov sum R30,000.00
3.20 Rubish bins m? prov sum R30,000.00
3.21 Lighting (Solar light) m? prov sum R&0,000.00
3.22 Finishing m? 136 R
Total carried to summary R




Mpumalanga Tourism and Parks Agency (MTPA)
Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Section: Viewing Deck
No Ref Description Units Quantity | Rate Amount
4 Viewing Decks
4.1 Site clearance m? 40 R
4.2 Concrete Works (Footing) 25MPa m? 8.2 R
4.3 Reinforcement (Footing) ton 1.00 R
4.4 Drilling rock for achors for footing P.Sum 1 R30,000.00 R
4.5 Platform deck (Columns & Beams)
Structural Steel Frame (Steel Grade
S355JR) ton 0.00 R
4.6 Deck platform
MOSO® Bamboo Outdoor Decking m? 55.00 R
Brown caramel Bamboo N-durance
47 Roof Covering/Sheeting m? 15.00 R
4.8 Finishing m? 77.3 R
Total carried to summary R




Mpumalanga Tourism and Parks Agency (MTPA)

Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Section: Handrails

No Ref Description Units |Quantity | Rate Amount
5 Handrails

Supply & Instaliation

51 Handrail at walkways, ramps & landing m 90 R
52 Handrailing at viewing deck m 30 R
53 Handrailing at Ablution Block m 13.465 R
53 Finishing m 133.465 R

Total carried to summary R




Mpumalanga Tourism and Parks Agency (MTPA)

Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Section: Ablution Block
No |Ref |Description Units |[Quantity | Rate Amount
6 Ablution Block
6.1 Site Clearance m? 40 R
6.2 Excavations (Earth works) m® 5 R
Foundation & Columns
6.3 Concrete Works (Footing) 30 Mpa m® 20 R
6.4 Concrete Reinforcement (Rebar) ton 1.25 R
Slab
6.5 Concrete Works (Slab) m® 3 R
6.6 617 Concrete Reinforcement (Mesh) m? 3.2 R
6.7 250 Micron DPM m? 3.2 R
Ramps
6.8 Concrete works (ramp) 25MPa m® 3 R
6.9 Floor screed m?2 80 R
6.10 G5 Masonry / Brick Works
Eacebrick
6.10.1 Corobrik (115 skin wall), Corobrik' Tamboti§ m? 25 R
Clay Bricks
6.10.2 Stockbrick (115mm wall), half brick skin m? 35 R
6.10.3 Stockbrick (230mm wall}, Single brick skin | m? 60 R
6.11 Lintels
6.11.1 Facebrick m 75 R
6.11.2 Concrete m 25 R
6.12 Plaster walls m? 180 R
6.13 Structural Steel Frame (Steel Grade
) S355JR) ton 0.00 R
6.14 Roof Covering 700mm cover Klip-Tite m? 115.00 R
6.15 Aluminium Louvre infill panels m? 8.00 R
6.16 Fibre cement beam fill panels m? 10.00 R
6.17 Fibre cement fascias m 42.00 R
6.18 Seamless aluminium gutters & rainwaterdd m 13.00 R
Total carried to summary R




Section: Ablution Block

No Ref Description Units |Quantity Rate| Amount
brought forward R
6.19 Ceiling
6.19.1 Isoboard ceiling m? 90.00 R
6.19.2 Isoboard cornice m 145.00 R
6.20 Painting m? 180 R
6.21 Toilet partitioning cubicles & Urinal
’ screens m? 14.2 R
6.22 Door Frames, Doors & Fitting
6.221 |D1 D1 no. 2 R
6.222 D2 D2 no. 2 R
6.23 Windows Frames & Fittings (Alliminium)
6.23.1 |wWi1 Wi1 no. 6 R
6.23.2 (W2 w2 no. 5 R
6.24 J3 Glazing m? 10 R
6.25 Ironmongery for doors no 4 R
Pipefittings and connection
6.26 Ablusion block and septic tank 1 1 R
6.27 Bathrooms Fitting
6.27.1 Toilets seat & fittings no. 6 R
6.27.2 Toilet seat & fittings (For dissable) no. 2 R
6.27.3 Urinals & fittings no. 3 R
6.27.4 Handwash Basins slab & fittings no. 5 R
6.27.5 Handwash Basins seat & fittings (For dis§ no. 2 R
6.28 Chanaing station
6.28.1 Sanitary schedule P.Sum 11R7,500.00 R
6.28.2 Sanitary fittings P.Sum 11R126,173.00 | R
6.28.3 Sanitary accessories P.Sum 1|R125,000.00 |R
R
6.29 Tiles
6.29.1 Floor tiles m? 45 R
6.29.2 Wall Tiles m? 80 R
6.30 Fire extinguisher 9kg DCP no. 2 R
6.31 Electrical Supply & fitting
6.31.1 Fluorescent lights no. 5 R
6.31.2 Emergency exit lights no. 2 R
Total carried to summary R




Section: Ablution Block

No Ref Description Units |Quantity Rate| Amount

brought forward R

6.31.3 External wall lights no. 2 R
6.31.4 Light switches no. 5 R
6.31.5 Extractor fans no. 5 R
6.31.6 Electrical points no. 3 R
6.31.7 DB board (Complete) no. 1 R
6.32 1.0mm QC Deck Galvanised m? 60 R
6.33 Issuing of electrical COC no. 1 R
6.34 Finishing m? 40 R
Total carried to summary R




Mpumalanga Tourism and Parks Agency (MTPA)
Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Section: Water Supply
No Ref Description Units |Quantity | Rate Amount
7 Water Supply
Elevated Water Tank (Supply and
71 installations)
7.1.1 Foundation Slab m® 3 R
7.1.2 Steel Support Structure with foundation | no. 1 R
713 500 L Plastic Tank with pipping no. 1 R
7.2 0.75kw water pump no. 1 R
7.3 Cage for the water pump (3mm steel cagew no. 1 R
Pipeline from source to ablution block and | P.Sum 1|R15,000.00 R
7.4 inletworks
7.5 Finishing m? 4 R
Total carried to summary R




Mpumalanga Tourism and Parks Agency (MTPA)
Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Section: Septic Tank
No |Ref |Description Units |Quantity | Rate Amount

8 Septic Tank

8.1 Civil works

8.1.1 Clearing site m? 24 R -

8.1.2 Earthworks m° 2 R -

8.1.3 Concrete works m’ 3 R -

814 Brick works m? 6 R -

8.2 Pipe fittings & Connections no. 1 R -

8.3 Sewer pipeline P.Sum 1 R10,000.00 R -

8.4 Finishing m? 24 R -
Total carried to summary R -




Mpumalanga Tourism and Parks Agency (MTPA)

Development & Upgrading of Universal Access At Blyde River Canyon Nature Reserve
Pinnacle Rock View Point

Phase-1, Part A

Bid No.
Summary Schedule
Construction Cost
No Ref Description Amount
1 Preliminaries & General
2 Day works
3 Ramps & Walkways
4 Viewing Decks
5 Handrails
6 Ablution Block
7 Water supply
8 Septic Tank
Sub-Total (A)
Contigency 10%
Sub-Total (B)
VAT 15% R
Estimated Tender Amount (VAT Incl.) R




Part C3: Scope of Work (Pinnacle Rock Viewpoint)

The project scope of work entails:

Contractual obligations,
Site establishment,

Setting out the works (through topographic survey),
Storage of construction materials,

Construction of ramps,

Construction of walkways pavement,

Construction of storm-water management structures,

Installation of surfacing with concrete,

Installation of kerbs along the walkways,

Installation of handrails at walkway,

Provision and installation of any other walkways furniture and necessary

Construction of viewing decks,
Installation of handrails on viewing decks,
Installation of roofing panels on the viewing deck,

Construction of ablution facilities to accommodate people with disability
Provision for water supply facilities
Construction of septic tank and connection piping
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PART C4 SITE INFORMATION

C4.1 Site Location And Description

The project is located at the Pinnacle View site within the Blyde River Canyon Nature Reserve in Mpumalanga.
The site is accessed via the R534 route and is situated approximately 8 km north of Graskop. The prominent
geographical feature of the site is The Pinnacle, a 30 m high freestanding quartzite rock needle located within a
densely vegetated ravine formed by the Ngwaritsane River.

Coordinates: 24°54'34.33"S 30°51'24.08"E

C4.2 Environmental Constraints

The site falls entirely within a formally protected area. Extreme care is required during all phases of the project to
minimise environmental damage to the sensitive ecosystem and geology. The Contractor is required to strictly
limit the construction footprint, control dust and noise generation, and prevent any contamination or structural
degradation of the surrounding ravine area.

C4.3 Site Operations and Construction Methodology

The Pinnacle View site is a major attraction along the Panorama Route. The site will remain open to the public
for the duration of the construction period. The Contractor's proposed construction methodology and execution
plan must explicitly account for this operational constraint by ensuring:
e Active work zones, deep excavations, and drop-offs are strictly barricaded to isolate construction activities
from tourist viewing areas.
¢ Site establishment, staging of materials, and heavy plant movement are carefully sequenced to prioritise
public safety and minimise disruptions to visitor traffic.



