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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: REPLACEMENT AND MAINTENANCE OF SELF-SERVICE FUEL BOWSERS AT KSIA  
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words)  
………………………………………………………………………………………….................................... Rands;  
 
(in figures) R………………………………………….. 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
 

 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents 
are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a 
binding contract between the Parties. 
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
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for the 
Employer 
 

 
 
 
 
 
 
 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited 
 
 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which 
requires it. 
 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

B:  Priced contract with Bill of Quantities 

W1:  Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X2:  Changes in the law 

X7:  Delay damages 

X13:  Performance Bond 

X16:  Retention 

X18:  Limitation of liability 

Z:  Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

 

10.1 

 

The Employer is (Name) 

 

Airports Company South Africa SOC Limited, 

Applicable KING SHAKA INTERNATIONAL Airport 

 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

 

KING SHAKA DRIVE 

LA MERCY 

 

 

 

032 436 6000 

 

 

10.1 

 

The Project Manager is 

 

Sikhumbuzo Cele 
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 Address 

 

 

 

 

 

Telephone 

E-mail address 

King Shaka International Airport 

King Shaka Drive 

La Mercy 

 

 

 

10.1 The Supervisor is Tlhoriso Tsoaeli 

 Address 

 

Telephone 

Fax 

Email 

 King Shaka International Airport 

 

KING SHAKA DRIVE 

LA MERCY 

 

11.2 

 

The works are 

 

REPLACEMENT AND MAINTENANCE OF SELF-SERVICE 

FUEL BOWSERS AT KSIA 

 

11.2 

 

The following matters will be 

included in the Risk Register 

 

• Availability of As-Built information 

• Access to Site 

• Site Constraints and Constructability 
 

 

11.2 

 

The Works Information is in 

 

Part C3 ‘Scope of Works’ section of this contract 

 

11.2 

 

The Site Information is in 

 

Part C4 ‘Works Information’ section of this contract 

 

11.2 

 

The boundary of the site is 

 

The Site comprises the designated self-service fuel bowser 

depot located on the airside of King Shaka International 

Airport. The Site includes the fuel dispensing area, fuel 

storage tanks for petrol and diesel , dispensing equipment, 

pipework, control panels, canopies,  associated electrical and 

mechanical installations. 

 

12.2 

 

The law of the contract is the law of 

 

the Republic of South Africa 

 

13.1 

 

The language of this contract is 

 

English 

 

13.3 

 

The period of reply is 

 

Seven (7) days 

   

3 Time  

31.2 The starting date is Upon signature of the contract by ACSA 
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11.2 The completion date is 24 Months from the start date 

30.1 The access date is 4 Weeks after award 

31.1 The Contractor submits a first 

(preliminary) programme with the 

tender by the tender closing date 

 

32.2 The Contractor submits revised 

programmes at intervals no longer 

than   

Four (4) weeks 

35.1 The Employer is not willing to take 

over the works before the 

completion date 

The Employer and Others will have access to the works 

during construction or prior to completion.  Such access by 

the Employer and Others shall not relieve the Contractor from 

liability for the completion of the works in accordance with the 

Works Information and in terms of this contract. 

4 Testing and Defects  

42.2 The defects date is Twelve (12) months after Completion of the whole of the 

works 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   2  weeks 

50.1 The currency of this contract is the South African Rand 

51.2 The period within which payment is 

made is 

Four (4) weeks after receipt of a valid tax invoice 

51.4 The interest rate is The  prime lending rate of the Nedbank Bank. as determined 

from time to time 

6 Compensation events  

60.1 The weather measurements to be 

recorded for each calendar month 

are 

the cumulative rainfall (mm) 

the number of days with rainfall more than 10 mm 

the number of days with minimum air temperature less than 0 

degrees Celsius 

60.1 The place where weather is to be 

recorded (on the Site ) is 

At the Construction Site Office and the records to be kept on 

site in a file clearly marked for this purpose 

60.1 Assumed values for the ten year 

return weather data for each 

weather measurement for each 

calendar month are 

 

Month Days Month Days 

January 1 July 4 

February 1 August 3 

March 2 September 2 

April 2 October 2 

May 3 November 2 

June 3 December 1 
 

7 Title No data required for this section of the conditions of contract 
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8 Risks and Insurance  

84.1 The Employer provides these 

insurances  

Refer to the Insurance Clauses which is attached at the end 

of the Contract Data 

84.2 The Contractor provides the 

insurance stated in  

The Insurance Clauses which is attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Contractor’s risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 

 The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination No data required for this section of the conditions of contract 

10 Data for Main Options  

B Priced contract with Bill of 

Quantities 

 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 

W1.2 The Adjudicator nominating body is The current Chairman of Johannesburg Advocate’s  Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, published by 

The Association of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to be 

held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who will 

choose an arbitrator 

The  Arbitrator is the person selected by the Parties as and 

when a dispute arises  in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause  

if the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  
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 Delay damages of the works are Amount per day is 0.05%, to the maximum of 10% of the 

Contract value 

X13 Performance bond  

X13.1 The amount of the performance 

bond is 

10% of the contract value. Pro-forma draft of a performance 

bond to be used is attached to this contract.  

X16 Retention  

X16.1 The retention percentage is 5% of the Contract value. 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property 

is limited to 

The Total damages suffered and/or costs incurred to the 

employer's property 

X18.3 The Contractor’s total liability to the  

Employer for defects due to his 

design  

which are not listed on the Defects 

Certificate is limited to 

The Total damages suffered and/or costs incurred to the 

employer's property 

X18.4 The Contractor’s total liability to the 

Employer for all matters arising 

under or in connection with this 

contract, other than excluded 

matters, is limited to 

- The Total damages suffered and/or costs incurred to the 

employer's property 

Z The Additional conditions of 

contract are 

Z1 – Z20 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 

writing. 

Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that the 

results of the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  
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Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with the 

original points, lines and levels stated in the Works Information or notified by the Project Manager, 

Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the 

Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new core clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and before the 

defects date, the defects date is delayed by a period equal to that during which the Employer, due to 

a Defect, is unable to use the works 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, 

the defects date for the part of the works which is replaced is delayed by a period equal to that 

between Completion and the date by when the part has been replaced 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 

The period between Completion and an extended defects date does not exceed twice the period 

between Completion and the defects date stated in the Contract Data 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z6 Performance Bond 

Z6.1 Amend the first sentence of clause X13.1 to read as follows:  

The Contractor gives the Employer an unconditional, on-demand performance bond, provided by a 

bank which the Project Manager and the Employer have accepted, for the amount stated in the 

Contract Data and in the form set out in Annexure C.ii of this Contract Data.   

Z6.2 Add the following new clause as Option X13.2:  

The Contractor ensures that the performance bond is valid and enforceable until the end of the 

contract period. If the terms of the performance bond specify its expiry date and the end of the 

contract period does not coincide with such expiry date, four weeks prior to the said expiry date, the 

Contractor extends the validity of the performance bond until the end of the contract period. If the 

Contractor fails to so extend the validity of the performance bond, the Employer may claim the full 

amount of the performance bond and retain the proceeds as cash security 

Z7 Limitation of liability:  

 

Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 

to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any 

proceeds which would have been received from any insurances but for the conduct of the Contractor 

shall be excluded from the calculation of the limitations of liability listed in the contract 
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 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. This 

clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or 

not) of the Contractor 

Z8.2 The Employer maycede and delegate its rights and obligations under this contract to any person or 

entity 

  

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 

to Provide the Works or taking any other action as appropriate against the Contractor (including civil 

or criminal action). However, lawful inducements and rewards shall not constitute grounds for 

termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly or 

indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount due 

on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project 

Manager or the Employer, which consent shall not be unreasonably withheld. 
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Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 

as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 

this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 

the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 

protect such information. The Contractor may disclose such information only to the extent required 

by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 
Contractor, enters the public domain or to information which was already in the possession of the 
Contractor at the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 

thereof, in the course of Providing the Works and after Completion, requires the prior written consent 

of the Project Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 

within 2 weeks of the notification of the default by the Project Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default either 

himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so 

on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 

materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 

information (electronic or otherwise) which have been or are at any time prepared by or on behalf of 

the Contractor under the contract or otherwise for and/or in connection with the works) and generally 

does all things required by the Project Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof and 

procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or 

become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 

trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 

carrying out the works. 
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Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 

to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 

operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 

any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer would 

use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 

an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 

Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 

arbitration which may arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the 

Adjudicator 

 

 An Adjudicator is appointed 

when a dispute arises, from 

the Panel of Adjudicators 

below. The referring party 

nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of a 

rejection of the nominated 

Adjudicator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Adjudicator 

listed in the Panel of 

Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z16.2 Appointment of the 

Arbitrator 

 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 An Arbitrator is appointed 

when a dispute arises from the 

Panel of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision or correcting an assumption. 

Z18 BBBEE Certificate  

   

Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract.  

Z19 Communication   

  

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a change 

to the design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended 

and agree to ensure that all work being performed, or Equipment, Plant and Materials being used, 

are in accordance with the provisions of the said Act, and in particular with regard to the 

Construction Regulations 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 

Address: 

 

Telephone No. 

Fax No. 

 

 

 

 

 

11.2 The working areas are Only the Site Area.  See C4 ‘Site Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

11.2 The completion date is  

11.2 The following matters will be 

included in the Risk Register 

• Existing Services 

• Access to Site 

• Delay in supply of material and/or equipment  

• Progress of the works against the program 

• Travelling public and ACSA stakeholders 

11.2 The Works Information is in Part C3 ‘Scope of Works’ section of this contract 

31.1 The programme identified in the   

 

 



Page 19 of 52                                     
Revision 1 Nov 2015 

Part C1:  Agreements and Contract Data 

C1.3:  Form of Guarantee  

 

PRO FORMA FOR PERFORMANCE BOND  

 

PERFORMANCE BOND 

[TO BE REPLICATED ON BANK’S LETTERHEAD] 

Brief description of contract…………………………………………………………………….. 

 

Name and address of Beneficiary....................................................................................................... 

…………………………………………………….. (whom the contract defines as the Contractor). 

 

We, the undersigned ................................................... and..................................... in our capacities as 
Guarantor’s...........……………….. of …………….. (Registration Number: ….) (hereinafter called “the Bank”) 
have been informed that …………………………… hereinafter called the ‘Principal’) is your Contractor under 
such contract, which requires him to obtain an irrevocable, unconditional performance security. 

 

At the request of the Principal, we …………………………………..(name of bank) hereby irrevocably 
undertake to pay you, the Employer, any sum or sums not exceeding in total the amount of 
………………………………(the “Guaranteed Amount”) upon receipt by us of your first written demand  
stating that such an amount (or lesser amount) as may be claimed is due and payable to the Employer. 
 

This guarantee constitute an irrevocable, unconditional, non-negotiable and non-transferable undertaking to 
pay in accordance with the above, subject to the proviso that this Letter will not be interpreted as extending 
the Bank’s liability to anything more than the Guaranteed Amount. 

 
Notwithstanding anything to the contrary herein contained, the Bank’s obligation shall be construed as 
principal and not as accessory to the contract and shall not be delayed or discharged by the fact that a 
dispute exists between the Employer and the Contractor. 
 

We undertake to pay you such Guaranteed Amount upon receipt by us, within such period of 14 days, of 
your first written demand stating that such an amount (or lesser amount) as may be claimed is due and 
payable to the Employer. 

 
The guarantee shall be governed by and construed in accordance with the laws of the Republic of South 
Africa 
 
Signed at ______________________________ on ____________________20…. 
 
For:  
Registration Number:  
 

Name & Position 
 

  

As witnesses: 
 
1.   ______________________________ 
 
2.   ______________________________ 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

[EACH AIRPORT TO CONFIRM WITH SAFETY DEPARTMENTS WHETHER THERE IS 

ADDITIONAL SAFETY DOCUMENTATION TO BE  ATTACHED THAT CONTRACTOR 

SHOULD BE AWARE OF] 

C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 
85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993)and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 
 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA 
XXX AIRPORT 

Physical Address: 
Airport Company South Africa 
 
XXX 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 
 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 
No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms 
of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 
user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 
Written Agreement between the parties has been concluded containing arrangements and 
procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 
Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 
relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 
Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 
similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 
event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before 
work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
covered in terms of the COID Act, which shall remain in force whilst any such employees are 
present on the Client’s premises. A letter is required prior commencing any work on site 
confirming that the Principal contractor or contractor is in good standing with the Compensation 
Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 
cover shall remain in force whilst they and /or their employees are present on the Client’s 
premises, or which shall remain in force for that duration of their contractual relationship with the 
Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 
employee’s acts and/or omissions on the Client’s premises. 
 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
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1. All work performed by the Mandatary on the Client’s premises must be performed under the 
close supervision of the Mandatary’s employees who are to be trained to understand the 
hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 
85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 
written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 
the OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors 
comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 
person before commencement of any work in the Client’s premises. A baseline risk 
assessment document will include identification of hazards and risk, analysis and evaluation 
of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 
reduce or control the risks identified, and a monitoring and review plan of the risks and 
hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 
Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 
strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of 
these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 
contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors 
of any of the Client’s machinery/article/substance/plant/personal protective equipment 
without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 
performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or 
any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 
premises suspected to be under the influence of alcohol or any other intoxicating substance 
shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 
they inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 
eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the Mandatary. A 
copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 
his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 
contract. 
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements and 
the provision of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______ 
SIGNATURE ON BEHALF OF MANDATARY      DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.5:  ACSA INSURANCE CLAUSES  

The successful bidder must source the following insurance cover, which is the deductible in the ACSA 

insurance cover: 

• Aviation liability insurance cover for an indemnity limit not less than R300 000 (three hundred 

thousand rands). 

• Submit proof of insurance to ACSA before the work starts, and annually for the duration of the 

project. 
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PART C2:   PRICING DATA  

 

 
 

Pricing Schedule A- Preliminaries (Provisional Sums based on proven costs) 

 Item Unit Quantity (A) Rate (B) Total (A x B) Excl VAT 

Permits & Inductions Sum 1 R 10 000 R 10 000.00 

Safety File ea. 1   

Site establishment (bidder to quote) Ea. 1   

Contingencies Sum 1 R200 000 200 000.00 

Sub-total A: Preliminaries                                            Excluding VAT R 

 
 

Pricing Schedule B – Design 

 Item Unit Quantity (A) Rate (B) Total (A x B) 

Detailed Design sum   R  

Detailed Design report (2 Ring 
Binded Hard Copies, 1 Soft Copy in 
PDF Format) 

Sum   R  

Design Drawings 2 sets of filed Hard 
Copies (A3 and A2); Soft Copies in 
PDF; CAD Drawing and STP 
Formats. 

Sum   R  

Sub-total B: Design                                                     Excluding VAT 
R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Pricing Schedule C - Material/Equipment (inclusive of consumables) 



Page 26 of 52                                     
Revision 1 Nov 2015 

 Item Unit Qty (A) Rate (B) Total (A x B) 

Fuel System  

Fuel Bowsers/Dispensers ea 2 R R 

Submersible Pumps ea 2 R R 

Mechanical Piping, fittings, and 
associated parts 

sum    

Instrumentation equipment sum    

Electrical Cabling, fittings, and parts sum    

Software Upgrade with Licenses sum    

Desk top PC ea 2 R R 

Network switch and communication 
hardware 

ea 1 R R 

UPS ea 1 R R 

Other Equipment  

Barricading & Signage sum  R R 

Rigging Equipment  sum  R R 

Sub-total C: Material/Equipment                       Excluding VAT R 

 
 

Pricing Schedule D - Labour (price for each activity includes labour, travelling, admin fees on 
overheads, consumables, and PPEs) 

 Item Unit Quantity (A) Rate (B) Total (A x B) 

Decommissioning and removal 
of old parts 

Sum   
R  

Safe Disposal c/w Disposal 
Certificate 

Sum   
R 

Installation Sum   
R 

Works Supervision and 
Reporting 

Sum   
R 

Construction/Enlarging of 2 x 
manholes 

sum   
R 

Cleaning of Tanks Sum   
R 

Pressure Testing of Tanks Sum   
R 

Commissioning Sum   
R 
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Testing  Sum   
R 

Sub-total D: Labour                                                  Excluding VAT R  

 
 

Pricing Schedule E – Documentation / Compliance  

 Item Unit Quantity (A) Rate (B) Total (A x B) 

SANS 10089 Part 3 – Compliant 
and Certified Design 

Sum    

SANS 10089 Part 3 – Certified 
Explosion Proof Equipment 

Sum    

SANS 10089 Part 3 – Compliant 
and Certified Installation   

Sum    

CoC Issued by Master 
Installation Electrician 

Sum    

Operating, Maintenance and 
Service Manuals 

sum    

Environmental Impact 
Assessment (EIA) and Safe 
Disposal Certificate 

    

Sub-total E: Documentation/Compliance                  Excluding VAT R                                        

 
 
 
 
 
 
 

SUMMARY OF PRICING SCHEDULE 
 

PRICE 

Pricing Schedule A - Preliminaries R  

Pricing Schedule B - Design R 

Pricing Schedule C – Material/Equipment  R 

Pricing Schedule D - Labour R 

Pricing Schedule E - Documentation R 

TOTAL PRICE EXCLUDING VAT R 

VAT @15% R 
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TOTAL PRICE INCLUDING VAT 
 
(Carry over to Form of Offer and Acceptance) 

R 

 
 
ADHOC LABOUR RATES  
 

• Note: These costs are for Information purposes  

• Bidders to provide following labour rates that will be applied to adhoc works.  

• This is not to be included in the Pricing Schedules.  

• All rates to exclude vat. Subject to agreement between the Employer and the Contractor, the number 
of staff allocated to the contract may be increased/decreased to cater for special needs that may 
arise from time to time.  

• Labour rates shall include travelling, accommodation, admin and fees on overheads, PPE, tools 
allowances, all personnel insurance, holidays with pay and incentive bonuses. 

 
 

 Items Rate per Hour (R) 

Mechanical Engineer R 

Electronics Engineer R 

Technician (Millwright/Fitter) R             

Technical Assistant R             

 

 

 

 

 

 
. 
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PART 3: SCOPE OF WORK 

 
 

Document reference Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Works Information  

C3.2 Contractor’s Works Information1 
 

 

   

   

   

   

 Total number of pages  

 

 
1 Insert at award stage or delete if not applicable.  Delete this note once a selection is made. 
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Confidential 

 
 

C3.1: EMPLOYER’S WORKS INFORMATION 

 
 

1. Description of the works 

 

2. Background 

 

3. Interpretation and terminology 

Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa SOC Limited 

KSIA King Shaka International Airport 

OEM Original Equipment Manufacturer 

BOQ Bill of Quantities 

  

  

  

  

 

4. Contract Management  

Management meetings2 

The Contractor will be expected to attend meetings relating to the project, maintenance, 
operations, contract management and other issues that may arise from time to time.  As far 
as is practicable, the Contractor will make all required persons available for these meetings. 
The Contractor shall not submit claims for payment for staff attending any of these meetings. 
 
 
 
 

Health and safety risk management 

(i) The Project Manager shall be entitled to fine the Contractor low service damages for 

each non-conformance to Health and Safety matters.  This shall not transfer any of the 

Contractor’s responsibilities in this regard to the Employer by any means. 

(ii) The Contractor shall be fully responsible for compliance to the Occupational Health and 

Safety Act for all persons, equipment and installations relating to this Contract.  The 

Contractor is expected to sign the undertaking in this regard as attached in the annexes. 

 
2 The information in this section is required by the contract. Do not delete.  



 
 

Page 3 of 52                                     
Revision 1 Nov 2015 

Confidential 

(iii) It shall be the Contractor’s responsibility to ensure that all relevant labour and safety 

legislation is adhered to in rostering staff. 

(iv) All persons on company premises shall obey all health and safety rules, procedures, and 

practices.  NO SMOKING signs and the prohibition of the carrying of smoking materials in 

designated areas shall always be obeyed.  A copy of the Safety Rules booklet is available 

on request from the ACSA Safety Department. 

(v) All the applicable requirements of the Occupational Health and Safety Act (1993) and 

Regulations and any amendments thereto, shall be met.  Where the OHS, Act prescribes 

certification of competency of persons performing certain tasks, proof of such certification 

shall be provided to the Project Manager. 

(vi) The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the 

Contractor’s WCA registration shall be produced on request. The following areas in the 

company are declared as “HOT WORKS PERMIT” areas: 

• All airside areas 

• All basement areas 

• All areas accessible to the public 

• All enclosed areas 

• The terminal building 

 

(vii) Any process in the above-mentioned areas involving open flames, sparks, or heat 

shall be authorised by the issue of a permit to work - obtainable from the ACSA 

Safety department.  Any work done under the protection of a permit to work shall be 

in strict compliance with every prescription regarding the permit. 

(viii) Safety equipment shall be used where applicable (e.g. safety, goggles, boots, 

harness, etc.)  The Contractor, at his/her own expense shall provide such 

equipment, for his/her employees.  The Contractor shall apply the necessary 

discipline and control to ensure compliance by his workers. 

(ix) All Contractors must ensure that his/her employees are familiar with the existing 

emergency procedures and must co-operate in any drills or exercises, which might 

be held.  Emergency / fire equipment and extinguishers shall not be obstructed at 

any time.  

(x) No person shall perform an unsafe / unhygienic act or operation whilst on Company 

premises. 

(xi) No unsafe/dangerous equipment or tools may be brought onto or used on Company 

premises.  The Company reserves the right to inspect all equipment/tools at any 

time and to prevent/prohibit their use, without any penalty to the Company and 

without affecting the terms of the Contract in any way. 

(xii) The Company reserves the right to act in any way to ensure the safety/security of 

any persons, equipment or goods on its premises and will not be liable for any costs 

or loss evoked by the action.  This includes the right to search all vehicles and 

persons entering, leaving or on the premises and to inspect any parcel, package, 

handbag, and pockets.  Persons who are not willing to permit such searches may 

not bring any such items or vehicles onto the premises. 

(xiii) The Contractor shall maintain good housekeeping standards in the area where he is 

working for the duration of the contract.  

(xiv) At no time, must the Contractor interfere with, or put at risk, the functionality of any 

Sprinklers and/or fire prevention system.  In cases where the project is for the 

replacement or refurbishment of the Sprinkler System, care must be taken to 

prevent fire hazards. 

(xv) The Contractor is required to issue all staff with standard uniforms.  This shall as a 

minimum include steel-tipped safety shoes/boots, overalls (clearly marked with 

Contractor’s company logo) and numbered reflective jackets (also clearly marked 
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with Contractor’s company logo, the team members unique personnel number in a 

font size to be instructed by the Project Manager). All costs relating to uniforms shall 

be for the Contractor’s account. 

 

 

Environmental constraints and management 

The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work 
result in nuisance, interference, or danger to the public or any other person working at the 
Airport. 

 At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water 
systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 

Quality assurance requirements 

Within the period stated in the Contact Data, the Contractor submits his complete 

quality control and assurance system (with all quality control and assurance procedures 

and manuals) for review and acceptance by the Employer.  The manual includes pro-

forma checklists for all requirements of the Contractor’s quality control and assurance 

program and those called for in the Scope. 

Acceptance by the Employer of the Contractor’s quality assurance programme, quality 

plans and/or inspection and/or test plans, or of those of his Subcontractors will not 

relieve the Contractor of his obligation to provide services which meet the requirements 

of the Contract. 

Programming 

The Contractor shall provide the project schedule to the Project Manager, detailing all key dates to 

the projects, i.e., forecast start, forecast finish etc. 
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The Contractor’s Personnel 

Key Personnel (Minimum): 
 
1 X Mechanical Engineer BSC/Beng/BTech and registered with ECSA as a PRTech or PRENG 
1 X Electrical Engineer BSC/Beng/BTech and registered with ECSA as a PRTech or PRENG 
1 X Millwright (N3 – N6 plus SAQA/QCTO Accredited Trade Test) 
1 X Technical Assistant (N1 or higher in either Mechanical or Electrical Engineering) 
 

N.B. These are the minimum required resources; the Contractor can add personnel it requires 
or deems necessary to execute the project. 

 
 

Insurance provided by the Employer 

Refer to C1.5 ACSA Insurance Clause 
 

 
 

Provision of bonds and guarantees 

Without limitation to the Employer’s rights under the Contract, the Employer may withhold 

payment of amounts due to the Contractor until the bond or guarantee required in terms of this 

contract has been received and accepted by the person notified to the Contractor by the Project 

Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 

Contractor does not affect the Employer’s right to termination stated in this contract.  

Training workshops and technology transfer 

Technology Transfer: transferring new knowledge and technology, developed through the 

installation of the new Submersible Pumps, to the Employer personnel (ACSA) who can realise 

value from them by making them available to the facility custodians for operations. 

Transfer of Information (Contractor to Employer) and Basic Training to use the system is required 

at commissioning and handover.  

 

5. Engineering and design of the works 

Use of Contractor’s design 

N/A 
 

Equipment required to be included in the works3 

Contractor to supply own tools, equipment, and consumables required to execute the works.  

 
3 The information in this section is required by the contract. Do not delete. 
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As-built drawings, operating manuals and maintenance schedules 

Handover Documentation OEM Service Manuals, Operational Manuals, Maintenance 

Manuals & Drawings will be submitted and approved by the Project Manager prior to 

acceptance. 

 

6. Procurement 

The Contractor will respect OEM warrantees to the Employer always when procuring spare 

parts, products, or 3rd party services.  It will be the Contractor’s sole responsibility to ensure 

that OEM warranty requirements are adhered to always. 

Where the Contractor uses or quotes on spare parts of a lower quality than recommended by 

the OEM, or parts not recommended by the OEM, this shall be clearly indicated to the 

Project Manager on the quotation. This also implies that the Contractor must build 

relationships with the various key OEM’s. 

The Contractor must adhere to all airport requirements and OHSACT and bylaws 

requirements regarding fire, health and safety when procuring pumps and/or other 

equipment or spares. 

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-

arranged with the Employer. Whenever this is required, the Contractor shall come to a 

suitable arrangement with the Employer regarding sourcing and screening of such 

individuals. 

Personnel:  

Minimum requirements of people employed on the Site: 

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the 

Project Manager at commencement of this Contract.  This will, as a minimum, include all 

persons from technician level to management level.  For the full duration of this Contract, 

none of these persons will be replaced by a person of lesser ability or qualification. All on-

site staff leaves shall be reported and agreed with the Project Manager. 

Subcontracting 

No part of this Contract may be subcontracted unless with written approval from the 

Employer.  the Employer shall be under no obligation to grant such approval. Should any 

part of this Contract be subcontracted, the Contractor will be responsible for all Works (or 

failure to affect the Works) as if it were done so by the Contractor. 
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Limitations on subcontracting 

The Contractor may not subcontract more than 20% of the Works. 

7. Construction 

The Contractor must accept and respect the fact that the Airport is continuously undergoing 
construction and improvement and that a variety of stakeholders are involved in the Employer’s 
business.  Therefore, within reason and with prior arrangement with the Contractor, the Employer 
might require the following from time to time: 

• Assisting with airport operations Re-scheduling of work to accommodate other 
contractors 

• Allowing access and aiding OEM suppliers to correct defects on equipment and/or 
systems 

• Communicating with current service provider in order to reduce risk to passenger 
loading bridges 

• Providing access to other contractors 

• Removing scrap from site 

• Recommending improvements on maintenance procedures 

• Safe / legal disposal of used and irreparable spares 
 

The Project Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor will instruct his/her staff accordingly and implement 
measures to ensure that these procedures are strictly adhered to. 
 

Employer’s Site entry and security control, permits, and Site regulations 

The Contractor shall not be compensated for costs relating to the Employer’s required permits, or for 
labour/time spent in obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security 
requirements relating to permits for no work to be delayed as a result thereof.  This will include the 
permit application process. 
 
Note that (within reason) the Contractor will have no claim against the Employer if a permit request is 
refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 

 

Permit Required by/for Department 

AVOP – Airside Vehicle 
Operator permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery basement ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to airside ACSA Security 

Camera permit All persons taking cameras or camera equipment to 
airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 
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Proof of having attended the airside induction training course is required for all personal permit applications.  

Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for 

these courses.  Fees are further levied for all permit renewals and refresher courses - where applicable 

 
Vehicle Permit (Permanent permits – for the duration of the project): 
 

• The disc must be up to date 

• Public Liability Up to date 

• Vehicle certificate of Registration 

• Ensure that the lifespan of the vehicles (Light commercial passenger vehicles (up to twelve (12) 

passengers)) does not exceed the following limits: maximum age eight (8) years 

• Reflective strip on the vehicle 80% covered 

• Decals x3 - one on the left and right front doors and one on the top (font size min 200mm high). 

Code to be the first two or three letters of the company name – E.g. For ACSA Vehicles Code can be 

AC 01 

• Amber Strobe light. 

• The regular driver would need to have an AVOP on their permit when we complete the vehicle 

permits after the above has been sorted. 

•  

Equipment provided by the Employer 

The Employer is in under no obligation provide any equipment for the contractor the contractor is to provide 

their own tools and equipment to execute the works. 

Site services and facilities provided by the Employer4  

Employer will provide electrical power (if there is no loadshedding), water, waste disposal and ablutions. 
 

 

Site conditions and requirements  

The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in 
nuisance, interference, or danger to the public or any other person working at the Airport. 
 
     
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 

• cause traffic with airport users 
 
The Contractor will be required to do housekeeping and will be required to clear site and dispose of old 
material. 
 
 

Construction requirements 

Installation and decommissioning procedure to be provided by the Contractor and approved by the Employer 
(Project Manager). The program to clearly show sequence of activities, timelines, and resource allocations. 

 
4 The information in this section is required by the contract. Do not delete. If it does not apply, delete the notes 
in italics and substitute the words ‘Not applicable’, but ALWAYS state “the Contractor shall provide everything 
else necessary for Providing the Works”. 
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Completion, testing, commissioning and correction of Defects 

Work to be done by the Completion Date5 

All work is to be done by the Contractor shall be completed by the Completion Date as per the program of 
activities as agreed by the Contractor and Project Manager. 

The Project Manager cannot certify Completion until all the work except that listed above has been 

completed and is also free of Defects which would have, in his opinion, prevented the Employer from using 

the works and Others from doing their work. 

Use of the works before Completion has been certified6 

• SANS 10089 Part 3 – Compliant and Certified Design 

• SANS 10089 Part 3 – Certified Explosion Proof Equipment 

• SANS 10089 Part 3 – Compliant and Certified Installation  

• CoC Issued by Master Installation Electrician 

• Operating, Maintenance and Service Manuals  

• Environmental Impact Assessment (EIA) and Safe Disposal Certificate 

• As-built drawings 

• Disposal Certificate (of fuel-contaminated equipment and contaminated fuel) 

• Comprehensive commissioning report 
 
 

Materials facilities and samples for tests and inspections  

N/A 

 

Commissioning 

To be conducted after installation and successful testing of the system, and contractor to submit a full testing 

and commissioning report. 

 

 

Start-up procedures required to put the works into operation 

Contractor to submit methodology to Project Manager for Approval of start-up procedures.  

 

Take over procedures 

Final handover from the Contractor to the Project Manager to be done once all the works have been 

completed as per the Scope of Works and agreed upon. 

 

 

Access given by the Employer for correction of Defects7 

 
5 The information in this section is required by the contract. Do not delete. 
6 The information in this section is required by the contract. Do not delete. If it does not apply, delete the notes 
in italics and substitute the words ‘Not applicable’. 



 
 

Page 10 of 52                                     
Revision 1 Nov 2015 

Confidential 

Permit approvals will be arranged by the Employer for defects that need to be resolved by the Contractor. 

 

Performance tests after Completion 

Contractor to submit methodology to Project Manager (prior to installation) for Approval of Testing 

procedures. 

 

Operational maintenance after Completion 

N/A 
 

8. PLANT AND MATERIALS STANDARDS AND WORKMANSHIP 

Plant & Materials provided “free issue” by the Employer 

Site clearance 

 

 
7 The information in this section is required by the contract. Do not delete. If it does not apply, delete the notes 
in italics and substitute the words ‘Not applicable’. 
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9. LIST OF DRAWINGS 

1.1. Drawings issued by the Employer 

[This is the list of drawings issued by the Employer at or before the Contract Date and which 
apply to this contract] 

 

Drawing  number Revision Title 
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C3.2 CONTRACTOR’S WORKS INFORMATION 

 

Description of the Works 
 

Background 

King Shaka International Airport has a self-service fuelling station which was installed in 2010, on the 

airside used to supply both petrol and diesel. The fuelling station is used as fuel filling station for inhouse 

operational vehicles.  

 

The fuel station has 4 fuel dispensers (2 for diesel and 2 for petrol); two submersibles pumps which are 

both used to pump the fuel to the bowsers (one is used for petrol and other one for diesel) and a forecourt 

management system. 

 

The self-service fuelling system is now due for replacement. Therefore, the objective is to appoint a one-

point of contact contractor that will provide a turnkey service of replacing the existing fuel bowsers and 

conduct maintenance/service of the new bowsers. The reason for appointing a one-point of contact 

contractor is accountability – dealing with one contractor instead of an installer and maintenance 

contractor.   

 

 

Current Fueling Bowsers/Dispensers: 

Maximum Flowrate: 45L/min 

Rated Voltage 220V. 

 

   
 



 
 

 
 13  

 

 

Confidential 

   
 
Current Software System: 
 
The forecourt management system is an ERS Technology point of sale system which was installed in 

2010 and works on the windows XP operating system. 

 

There is communication fault between the bowser, communication card, and Desktop PC hence sales are 

not recorded.  

    
Desktop PC                                                             Communication card                                              
 

     
UPS 
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Network switch 
 
 
 
 
Pre-qualification Document 
 
Safety File 

• technical assistants must have a Health and Safety Training, basic first aid training, basic fire 

fighting training or any proven on-the-job training. 

• All employees that will be involved during the installations, commisioning and testing must be 

certified fit by the Occupational Health Practioner (medical certificates to be provided) 

 

Tools and Equipment SANS Technical Specification 

• SABS 0259, General Requirements for the Competence of Calibration and Testing Laboratories 

• SANS 10378, Accredited laboratory calibration equipment (Liquid fuel dispensers) 

• SANS 1020, Power operated machines with flammable liquids 

• SANS 1650, Measuring Instruments for liquid fuel dispensers 

• Power tools must be ex-rated and use copper and mallet instead of steel hammer (to prevent 

formation of spark hence explosion).  

 

 
 
Installation Scope of Work: 

 
Section A: Design  

 

DETAILED DESIGN OF SELF-SERVICE FUELLING SYSTEM 

• Design in accordance with SANS 10089 Part 3 

• The design to be for 2 x new Dual Hose Fuel Dispensers / Bowsers, with each bowser 

dispensing Diesel and Petrol – same as the existing design. The existing fuel grades dispensed 
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are Diesel 50ppm (ADO50) and Petrol 95 unleaded (ULP95). 

• The scope includes replacement of all mechanical, instrumentation and electrical equipment. 

• Prepare detailed construction drawings and schedules (as-built drawings). 

• Prepare Process and Instrumentation Diagrams (PID’s) showing how the system interfaces to 
current system. 

• Submit drawings for Client approval. 

 

Section B: Replacement of Fuelling Dispenser/Bowser System 

 

The Replacement scope of work decommissioning, supply, installation, software upgrade and 
commissioning of the Fuel System Dispensers / Bousers at KSIA which includes: 
 

1) Decommissioning and removal of the existing Mechanical, Electrical and Instrumentation 

equipment 

2) Safe Disposal 

• Permanent decommissioning to be carried out in accordance with SANS 10089-

3:2010. 

• Special Disposal of decommissioned equipment and contaminated materials will be 

required. Certification of Safe Disposal to be issued to ACSA. 

3) Supply and Installation of 2 x new Dual Hose Fuel Dispensers/Bowsers, and associated 

pipework, pumps, and explosion proof equipment 

4) Supply and install 2 x new submersible pumps (1 for Diesel and 1 for Petrol) 

5) The scope includes all mechanical, instrumentation and electrical cabling, safety related 

equipment (emergency stops and fire alarm) supply and installation. 

6) Software Upgrade 

7) The installation is to interface with the existing Fleet & Billing Software 

8) Installation of all Symbolic Safety Signs 

9) Testing and commissioning 

10) Handover 

Handover Certification and Documentation: 

• SANS 10089 Part 3 – Compliant and Certified Design 

• SANS 10089 Part 3 – Certified Explosion Proof Equipment 

• SANS 10089 Part 3 – Compliant and Certified Installation  

• CoC Issued by Master Installation Electrician 

• Operating, Maintenance and Service Manuals 

• Standard Operating Procedure (Soft copy and laminated hardcopies inside the 

forecourt) 



 
 

 
 16  

 

 

Confidential 

 

Fuel Dispenser Technical Specifications: 

• Dual Hose / Double Hose Fuel Dispenser. 

• Flexible fuel application for petrol and diesel. 

• Installation to be inclusive of Vane Pumps, Gear Pumps and Submersible pumps. 

• Trustable highly precise metrology equipment, high performance for electronic parts. 

• High quality and robust explosion-proof (ex-rated) motor capable of withstanding power 

fluctuation.  

• Specially designed filtering systems with build-in re-cleanable filter. 

• Must function well even in harsh conditions, like hot, humid, and sand-stormy environments. 

 

Basic Configuration of Fuel Dispenser to include but not limited to the following: 

Main board, power board, LED display board, keypad, control board, Gear pump, EX motor, flow meter, 

solenoid valve, electromagnetic counter, filter, nozzle, hose, sight glass. 

 

Accuracy for the unit ± (0.15% to 0.5%) 

Flow rate 45L/min 

Ambient temperature -25℃~ +55℃; -40℃~ +50℃ 

Relative humidity 20% – 95% 

Unit noise rate < 85dB (A); 

Inlet vacuum rate for suction pump ≧54kPa 

Communication With RS 485 port, or current loop 

Power supply AC 220V ( -15%~+10%), (50±1) Hz; 

Units 
Volume: l (Litre) 
Price: R (Rands) 

Digit of sale 7digits (decimal points can be adjusted) 

Digit of volume 6digits (decimal points can be adjusted) 

Digit of unit price 5digits (decimal points can be adjusted) 

 

Electronic Totalizer 

1. Electronic totalizer with 09 digits including up to 03 decimals which should reset after 999999.999 

or with more digits with similar reset pattern. 

2. Whatever the quantity of fuel which passes through the flow meter shall be recorded in the 

totalizer. This shall include the volume of fuel pumped at the beginning of each delivery which is 

not displayed in the main display. (i.e. 60 ml in most of dispenser makes) 
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3. Electronic totalizer record shall not be affected (i.e., erased or changed) due to power surge, 

power failure, removal/interchanging of any hardware component. 

4. Internal computation of volumes should be performed to an accuracy of at least 4 decimal places. 

(5 or more decimals preferable). 

 

 

Software Upgrade 

 

Fuel Management System is to be designed for a single gas station. This solution is to comprise of 

the gas station management system and the gas station remote monitoring system. It must be a cost-

effective system able to complete the daily oil invoicing management work and support the gas station 

manager to remotely view the state of operation.  
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Subsystem 

 

 

The scope of work wil be as follows: 

• Decomission existing system 

• Supply and intall new hardware (2 X PC’s, network switch, UPS, communication cards, 

smart console) to new dispensers 

• Install and calibtrate forecourt management system 

• Load debtor information 

• Test and commission system 

• Train ACSA staff users 

  

System capabilities should include: 

• Wet stock inventory management 

• Tank guage status e.g fuel level 

• Reporting, sales and overall performance by shift, day, month, year, fuel sales, non-fuel 

sales and many more. 

• Price adjustment management 

• Smart fuel tagging 

• System diagnostics 

• Fault and alarm logging 

• Pump Control (authorize, pause, stop, lock and unlock all pumps) 

• System should be compatible with new installed pumps 

 

 

 

 

Section C:  
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construction of bigger manholes for the 2 x STP pumps. 

 The access is currently too small and poses a challenge when work needs to be done like pump 
replacement. 

 

Section D: Maintenance Contract 

 

Objective 

The objective of this scope of work is to invite a single-point of contact contractor who will be able to 

perform a service and repair of fuel bowsers. The contractor must verify the bowser is safe for use and 

complies with relevant regulations.  

The reason for single-point of contractor is accountability – to prevent finger-pointing between installer and 

maintenance contractor.  

N.B. Preventive Maintenance and Calibrate certificate are done at the same time to ensure compliance 

and are valid for 12 months (as per NRCS’ Trade Metrology Act of 2014). Any failure in between is treated 

as a breakdown. 

 

 

 

 

Scope of Work (Terms of Reference) 

• Check pump and nozzle operations. 

• Verify and replace any damaged or faded labels, including hazard warning signs. 

• Inspect pump system for proper operation. Perform necessary repairs or replacement of seals, 

gaskets, or other components as needed to ensure leak-free and efficient operation. 

• Inspect tanks manhole, for diesel and petrol, and check for leaks. 

• Clean inside of the bowser above shear valve / check valve – all components to be free of dirt, 

grime, and product. 

• Check and calibrate the meter reading for accurate volume measurement. Ensure compliance with 

relevant metering standards (calibration to be undertaken with SANS 10378 & SANS 1650). 

• Ensure the bowsers comply with local regulations (i.e. bylaws). 

• Contractor to supply all materials, spares, tools and instruments required for the service. 

• Bidder to submit guarantee on workmanship not less than 6 months. 

• The contractor must keep all the necessary spares, components and consumables required for the 

service, and bring them on the day of the service.  
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• The contractor to have a local office – proof must be provided.  

• Contractor to comply with internal HSE (Health & Safety Environment) rules and protocols, and 

OHSAct provisions – PPE, LOTO, etc.  

• Response times - 1 hour for emergency work, and 2 - 4hours for any other work. 

• The bidder will be responsible for masonry work (i.e. breaking concrete for cable installation), 

patching, and/or painting.   

• Reporting - contractor to avail him/herself for meetings to discuss any issues relating to the 

contract and service delivery. After every service, the contractor must provide report and job cards 

outlining the work done, spares replaced, and the current status of the system. 

N.B. The prospective service providers must include or indicate anything, on the scope, that might 
have been omitted on the above scope, in his submission so that the fuel bowsers meet the 
industry standards (i.e. SANS) for safety and insurance purposes. 

 

 

 

 

 

 

 

 

Detailed Scope of works/specification 

 

2.1 Extent of the Services 

The contractor will maintain and repair fuel bowser, forecourt management system, submersible 
turbine pumps(STP) and its components and verification of liquid fuel dispensers. The service 
provider will also be responsible for fuel pumping and decontamination from the tanks as when 
needed. 

 

2.2 Applicable National Standards and International Standards 

• Technicians must be qualified, and artisan must be trade tested and hold verification officer 
in terms of section 3 of the Standards Act, no.8 of 2008 

• Technical assistants must have a Health and Safety Training, basic first aid training, basic 
fire fighting training or any proven on the job training 

• Technicians must be certified fit by the Occupational Health Practioner 

•  SABS 0259, General Requirements for the Competence of Calibration and Testing 
Laboratories 

• SANS 10378, Accredited laboratory calibration equipment (Liquid fuel dispensers) 

• SANS 1020, Power operated machines with flammable liquids 

• SANS 1650, Measuring Instruments for liquid fuel dispensers 
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2.3 Scope of Work 

Description of the Works 

• Repair and replace Submersible Turbine Motor if it packs up on the utility access holes, 
replace capacitors and check voltage, replace and test continuity on the cable STP cable by a 
master Electrician. 

• Test and replace faulty leak detectors on the utility access holes 

• Test, repair or replace faulty shear valves on the containment sump. 

• Assist with upgrading and software on the forecourt management working together with our 
IT department 

• Check and test for continuity on the communication cable and assist with replacement if it 
damaged 

• Replace faulty interface cards and interface box on the forecourt management system and 
configure it on the system 

• Replace faulty tagging on the liquid fuel dispensers 

• Clean nozzle and pump strainers  

• Verification of liquid fuel dispensers in terms of Trade Metrology Act no.77 of 1973 before 
they expires 

• Ensure pump chassis and nozzle are earth  

• Esure Ensure vapour barrier is compliant  

• Ensure all flame proofing is compliant  

• Ensure LCD and backlight is compliant 

• Check and ensure nozzle working correct 

• Check and ensure tote working correct  

• Ensure pulser has no water ingress  

• Check,  ensure no leaks are visible  

• Check floats and levelling devices in tank 

• Check floats adjustment with depth level indicators 

• Check for any signs of tank leakage 

• Inspect manhole gaskets  

• Clean or replace strainers and filters 

• Validate operation of automatic controls including leak and level detection 

Report all non-conformances 
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PART C4:   SITE INFORMATION 
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Document reference Title No of 
pages 

 This cover page 1 

C4 Site Information  

   

   

   

   

   

   

   

   

 Total number of pages  

 
 
 
 
Core clause 11.2(16) states  
 
“Site Information is information which describes the Site and its surroundings and is in the documents which 
the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 
 
 

Description of the Site and its surroundings 

General description 

King Shaka International Airport,  
King Shaka Drive 
La Mercy 
4407 

 
 
 

Existing buildings, structures, and plant & machinery on the Site 

Airside Self Service Fuelling Station 

 
 

Hidden services  

Existing Electrical installations 

 
 
 


