
 

 

FORMAL BID DOCUMENT 
 

BID NO: 02/FY/27 
 

REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF 

ACCOMMODATION AT GREAT FISH RIVER NATURE RESERVE 

 

A TENDER FOR CATEGORY CIDB  3GB or HIGHER 
 

COMPULSORY BRIEFING    09 June 2026 @ 10h00, at Great Fish Nature Reserve 
(Double Drift – Alice) 
 
GPS Co- ordinates - Latitude 32°59’ 32.19” S Longitude 
26°50’17.78” E 
 

CLOSING DATE & TIME 30 June 2026 
 

NAME OF TENDERER 
(BIDDER) 

 
 

CSD NUMBER  

CIDB CRS NUMBER  
 

TOTAL BID PRICE  
 
 

   
 



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 2 of 164  

  

 
 

Contents 

Number Heading 

The Tender 

Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender Data 

T1.3 Standard Conditions of Tender 

Part T2: Returnable documents 

T2.1 

T2.1 

List of Returnable Documents 

Returnable Schedules 

The Contract 

Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data  

Part C2: Pricing data 

C2.1  Pricing Instructions 

C2.2  Bills of Quantities 

Part C3: Scope of Work 

C3.1 Scope of Work 

C3.2 Specifications 

Part C4: Site information  

C4.1 

C4.2 

C.4.3 

C.4.4. 

Site Information 

Drawings 

Environmental Plan ‘ 

Occupational & Health Safety Specification  

  
 

 

 
 
 
 
 
 
 
 
 
 
 



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 3 of 164  

  

 
 

 
 
 
 
 

THE TENDER 
 
 

This procurement is financed by P174097: South Africa Wildlife Conservation Bond Operation and the World Bank 
Procurement Regulation will be applicable 
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T1.1 Tender Notice and Invitation to Tender 
 

 
1. 

The Eastern Cape Parks and Tourism Agency invites tenders for REPAIRS AND MAINTENANCE OF 
BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH RIVER NATURE RESERVE. Time of 
completion for this contract is 4 months from date of site handover. 

 
2. 

All tenderers must submit proof of valid registration with the CIDB in a GB class of construction work: It is 

estimated that tenderers must have a CIDB designation of 3GB or higher. Bidders exceeding their threshold of 
CIDB grading by more than 15% in combination with any other contract awarded to the contractor, which will 
be executed simultaneously, could be regarded as non-responsive. 

 
3. 

Tender documents will be available during working hours after 08:00 as of 02 June 2026 until the day before 
the tenders close and can be downloaded free of charge from the ECPTA website: 

https://visiteasterncape.co.za/tenders OR https://www.etenders.gov.za  
 
4. 

A compulsory site inspection and clarification meeting will be held on 09 June 2026 at 10h00 at Great Fish 
River Nature Reserve (Double Drift – Alice) GPS Co- ordinates – Latitude 32°59’ 32.19” S Longitude 
26°50’17.78” E. After the Clarification meeting the prospective tenderers will be taken to the site to familiarize 
themselves with the conditions of the roads and site. No late attendance will be entertained. 

 
5. 

The completed tender document and any supporting documentation shall be placed in a single sealed envelope 
clearly marked “BID 02/FY/27: REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF 
ACCOMMODATION AT GREAT FISH RIVER NATURE RESERVE and deposited in the tender box at:  
EASTERN CAPE PARKS & TOURISM, 
17 OXFORD STREET 
EAST LONDON 
TENDER BOX not later than 11:00 on 30 June 2026 when the tender box will close. 
Tenderers should ensure that tender documents are delivered timeously to the correct address. If the tender is 
late, it will not be accepted for consideration. 

 
6. 

Tenders will be opened in public immediately after closing time where the name of the tenderer, the 
financial offer, preference points claimed and proposed period for completion will be read aloud. 

7. All submitted certificates must be valid for 150 days after the Tender Closing Date 

8. The bid will be evaluated and awarded in line with the World Bank Procurement Regulations. 

 
9. 

For the purpose of this bid, Specific Goals and Preference Points are not applicable. 

 
10. 

All tenderers must be registered on the National Treasury Centralized Suppliers Data Base, the CIDB before 
the closing date of tenders and provide the information. 
Invalid or non-submission of the following documents will render the Bidder disqualified: 

➢ Tax compliance status and company directors of bidders will be verified on CSD for all bids. 
➢ CK documents must be attached in the bid.   
➢ Copy of CIDB Grade 3GB or higher contractor grading certificate must be attached 
➢ JV Agreement (if Applicable) 
➢ Proof of CSD registration (uploaded in the month of bid closing) 

11. Works cannot be subcontracted without prior approval of the ECPTA. 

12. The tender with the lowest price or any tender offer will not necessarily be accepted. 

13. The contract period is 4 months from site handover date 

14. All tenders must be submitted on the official forms – (not to be re-typed). Telephonic, telegraphic, e-mail or 
facsimile will not be accepted. 

15. Failure to supply all supplementary information, certificates and documentation will result in the tender being 
rendered non-responsive.  

 
16. 

This tender is subject to the Joint Buildings and Contracts Committee Minor Works agreement 5.3 (JBCC MWA 
2024) and, if applicable, any other Special Conditions of Contract (SCC). 

17. Bidders must submit in terms of point 15 above, the following with the bid submission: 
i) CIDB certificate of the subcontractor(s). 
ii) Proof of the CSD registration of the subcontractor(s). 
iii) Provide details of which items in the bill of quantities will be part of the subcontracting agreement. 

18. NB: Bidders may submit bids for a maximum of three (3) projects currently advertised; however, no 
bidder will be awarded more than one project. In the event that a bidder scores the highest points on 
more than one bid, the bidder will be required to select only one project for award. The remaining bid(s) 

https://www.etenders.gov.za/
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not selected by the bidder will be deemed non-responsive. This measure is intended to unbundle the 
projects, promote broader participation, and mitigate delivery risk. 
 

 
19. 

Administrative enquiries should be directed to: 
 Ms. Unathi Zinganto 
 Tel: 043 492 0871 
 Email: tenders@ecpta.co.za  

 
20. 

Technical enquiries should be directed to: 
 Ms. Mandilakhe Lawana 
 Tel: 043 492 0845 
 Email: tenders@ecpta.co.za 

      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tel:083
mailto:tenders@ecpta.co.za
mailto:tenders@ecpta.co.za
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PART A            SBD 1 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EASTERN CAPE PARKS & TOURISM 
AGENCY 

BID NUMBER: 02/FY/27 

CLOSING 
DATE: 30 June 2026 CLOSING TIME: 11:00 

DESCRIPTION  
REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT 
FISH RIVER NATURE RESERVE 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

17 -25 OXFORD STREET  

EAST LONDON  

5201 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT 
PERSON Unathi Zinganto CONTACT PERSON Mandilakhe Lawana 

TELEPHONE 
NUMBER 043 492 0871 

TELEPHONE 
NUMBER 043 492 0845 

FACSIMILE 
NUMBER 

N/A 
FACSIMILE 
NUMBER N/A 

E-MAIL ADDRESS Unathi.zinganto@ecpta.coza  E-MAIL ADDRESS Mandilakhe.lawana@ecpta.co.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELL PHONE 
NUMBER  

FACSIMILE 
NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT 
REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  

MAAA 
____________________________ 

SPECIFIC GOALS 
CLAIMED  
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

ALL SUPPORTING 
DOCUMENTATION 
FOR THE GOALS 
CLAIMED 
ATTACHED 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[ALL DOCUMENTATION REQUIRED FOR THE CLAIM OF PREFERENCE POINTS AS PER THE SPECIFIC GOALS 
DETAILED IN THE EVALUATION CRITERIA.] 

mailto:Unathi.zinganto@ecpta.coza
mailto:Mandilakhe.lawana@ecpta.co.za
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1.1 ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

1.2 ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 
 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?       YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?    YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?     YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?     YES 
  NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW. 

 
PART B 

TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 
NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR 
IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT 
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND 
TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE 
SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 
MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

  
 

http://www.sars.gov.za/
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NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER 
THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 
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T 1.2 
 

Tender Data 
 

 
  



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 11 of 164  

  

T1.2 Tender Data 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard for 
Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this 
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and 
the standard conditions of tender. Each item of data given below is cross-referenced to the clause in the Standard 
Conditions of Tender to which it mainly applies. 
 
The additional conditions of tender are: 
 

Clause 
number 

Tender Data 

C.1.1 The employer is the Eastern Cape Parks & Tourism Agency. 

C.1.2 The tender documents issued by the employer comprise: 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T2.1 List of returnable documents 

Part 1: Agreements and contract data  

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form of Guarantee 

C1.4 Adjudicator’s Contract 

Part 2: Pricing data 

C2.1 Pricing instructions 

C2.2 Activity schedules / Bills of Quantities 

Part 3: Scope of work 

C3.1 Scope of work 

C3.2 Specifications 

Part 4: Site information 

C4.1 Site information 

C4.2 Drawings 

 

 

 
 
 
 
 
 
 
 

http://www.cidb.org.za/
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Additional documents of which the Contractor are to obtain their own copies are: 
 
“Joint Buildings Contracts Committee (JBCC) Minor Works Agreement” 
These documents are obtainable separately, and tenderers shall obtain their own copies of the applicable 
sections. 
 
“General Conditions of Contract for Construction Works – 3rd Edition 2015”.  
This document is issued by the South African Institution of Civil Engineering. (Short title “General Conditions of 
Contract for Construction Works 2015”) and is obtainable separately. Tenderers shall obtain their own copies.  

 
“South African National Standards”. 
These documents are obtainable separately, and tenderers shall obtain their own copies of the applicable 
sections. 

 
“The Occupational Health and Safety Act No 85 of 1993 and Amendment Act No 181 of 1993, and the 
Construction Regulations 2014”.  
This document is obtainable separately, and tenderers shall obtain their own copies.  

 
In addition, tenderers are advised, in their own interest, to obtain their own copies of the following acts, regulations 
and standards referred to in this document as they are essential for the tenderer to get acquainted with the basics 
of construction management, the implementation of preferential construction procurement policies and 
participation of targeted enterprise and labour. 

 
The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms of the CIDB 
Act 38/2000, Government Notice No 692 of 9 June 2004, 
 
SANS 1921:2004 Construction and Management 
Part 1: General Engineering and Construction Works; 
Part 6: HIV/AIDS Awareness.  
 
SANS 10396:2003 Implementing Preferential Construction Procurement Policies using Targeted 
Procurement Procedures 
 
SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with Participation of Targeted 
Enterprises, Joint Ventures, Targeted Labour etc. 
 
The Eastern Cape Parks & Tourism Agency Supply Chain Management Policy. 

  
The Tender Document and the drawings shall be obtained from the Employer or his authorized representative at 
the physical address stated in the Tender Notice, upon payment of the deposit stated in the Tender Notice.  

  

Clause Data 

 
C.1.4 

The employer’s agent is: 
Ms. Mandilakhwe Lawana 
043 492 0845 
Mandilakhe.lawana@ecpta.co.za  

 
C.2.1 

 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations 
for a 3GB  class of construction work, are eligible to have their tenders evaluated. Bidders exceeding 
the threshold of CIDB grade 3 in combination with any other contract awarded to the contractor which 
will be executed simultaneously could be regarded as non-responsive. 
 

mailto:Mandilakhe.lawana@ecpta.co.za
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Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB. 
2. the lead partner has a contractor grading designation in the 3 GB class of construction work; 

and 
3. the combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 3 GB class of construction work or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations. 

 
C.2.2 
 

 
The employer will not compensate the tenderer for any costs incurred during the tender process. 

 
C.2.7 

 
The arrangements for a clarification meeting are as stated in the Tender Notice and Invitation to 
Tender.  
 

 
C.2.13.2 

 
Submit one original document completed in black ink.  
 
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of 
delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the 
extended deadline. 
 

 
C.2.13.5 

 
The employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are:  
 
Location of tender box:  

EASTERN CAPE PARKS & TOURISM, 
17 - 25 OXFORD STREET 
EAST LONDON 

            TENDER BOX  
Physical address:  
             EASTERN CAPE PARKS & TOURISM, 
             17-25 OXFORD STREET 
             EAST LONDON 
 
Identification details: Reference number, title of tender and the closing date and time of the tender. 
 
Postal address: EASTERN CAPE PARKS & TOURISM AGENCY 
PO Box 11235, Southernwood, East London, 5213 

 
C.2.13.9 
 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 
C.2.15. 

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 
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C.2.17. Additional information/clarification could be requested after closure of the bid. Non-submission / late 
submission of such information/clarification could result in the bid being declared non-responsive. 
 
The employer may also request additional information / bank ratings, in order to establish the financial 
capacity of the bidder. Non-submission / late submission of such information / bank ratings, could 
result in the bid being declared non-responsive. 

 
C.2.16. 
 

 
The tender offer validity period is 150 days 

 
C.2.23. 

 
The tenderer is required to submit with his tender  

• a Certificate of Contractor Registration issued by the Construction Industry Development Board 
and where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers must submit the Certificates of Contractor Registration in 
respect of each partner. 

• a Copy of CSD registration Proof (Uploaded in the month of bid closing). 

• Joint Venture Agreement and Power of attorney in case of a Joint Venture. 

• ID certificates in case of one-man concerns. 

• Workman’s Compensation Registration Certificate. 

• Documentation for compliance requirements. 
 

 
C.3.4 

 
Tenders will be opened in public immediately after closing time where the name of the tenderer, 
the financial offer will be read out loud. 
 

 
C.3.11. 

 
This bid will be evaluated in Four (4) stages as follows: 
 
This procurement is financed by P174097: South Africa Wildlife Conservation Bond Operation and the 

World Bank Procurement Regulation will be applicable. A four (4) Stage Evaluation process will be 

employed. In Stage one (1), all bids received will be evaluated based on administrative compliance. 

Only bidders who meet all the criteria for administrative compliance will proceed to Stage Two (2) 

where bids will be evaluated on technical compliance. Only bidders who meet all the requirements 

of Stage 2 will proceed to stage three (3) for evaluation on Price only. Bidders will be ranked according 

to the lowest acceptable Price to the highest acceptable Price.  In Stage four (4), bidders will be 

evaluated on Risk Assessments. 

The Award of Contract will be made to the lowest acceptable price by the issue of a Purchase Order 

and/or signing of Contract Agreement. 

 

Stage 1: Administrative Compliance 

Bidders must comply with the set of administrative compliance requirements listed below. Failure 

to comply with any of the below requirements will lead to immediate rejection of the bid. 

(i) Compulsory Briefing: Bidders must attend the compulsory briefing meeting on site. 
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(ii) CIDB: Bidders must be registered with CIDB with a contractor grading designation equal 

to 3 GB or Higher. 

It is the responsibility of the service provider to ensure that the status of CIDB grading is active for the 

duration of the bidding process until award.  Should the status of the bidder be inactive or suspended 

during the evaluation process the bidder will be disqualified. 

Bidders who comply with all the above requirements will proceed to Stage 2 for evaluation of 

Technical Compliance.  Bidders who fail to comply with any of the above requirements will be 

disqualified from the bidding process. 

Stage 2: Technical Compliance 

Bidders must comply with the set of technical compliance requirements listed below. Failure to 

comply with any of the below requirements will lead to immediate rejection of the bid. 

i. Company Experience:  

Bidders MUST provide evidence of the completion of at least three (3) general building projects, 

particularly on building maintenance with a rand value of      R1 000 000.00 and above each project in 

the past 5 years.  

The following evidence is required for company experience:  

• Appointment letters, practical completion certificates and or final completion certificate plus 

pictures. The Completion certificates/ reference form must indicate the location and 

coordinates of the completed works and proof from the Client/ Employer of completed project 

in a form of project number (Reference number) and financial year it was implemented and 

completed, or  

• Appointment letters, project reference form completed by the Employer/Client plus pictures 

The Completion certificates/ reference form must indicate the location and coordinates of the 

completed works and proof from the Client/ Employer of completed project in a form of project 

number (Reference number) and financial year it was implemented and completed. 

Where a bidder was appointed as a sub-contractor, the bidder must submit the following 

documents: 

i) The appointment letter issued to the bidder by the main contractor; 

ii) The completion certificate issued to the bidder by the main contractor; 

iii) The appointment letter of the main contractor issued by the employer/client; and 

iv) The completion certificate of the main contractor issued by the employer/client. 
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Failure to comply with the above requirements will result in disqualification of the bid. The ECPTA 

reserves the right to verify the submitted experience with both the main contractor and the 

employer/client. 

Bidders must note that Appointment letters, Purchase Orders and Sub-contracting Agreements 

without Completion certificates will not be accepted as evidence of company experience.  

ECPTA reserves the right to verify the authenticity of the evidence submitted. Should the 

evidence submitted be found to be false or misrepresented, the bidder would be disqualified 

and reported to the National Treasury Database of restricted service providers. 

ii. Methodology   

The bidder shall submit a project proposal highlighting the methodology to be used in the project. The 

proposal submitted must demonstrate the bidder’s level of understanding of the project scope and 

should include the following sections. 

• Preliminary program   

• Cash-flow projections  

Bidders must take note of the following factors which will be used in evaluating responsiveness of 

submissions. 

a. The Preliminary Programme submitted must include the full scope of works as described 

in the work specification and schedule of quantities. It should highlight all the planned 

activities, the sequence of executing the works and the completion timeframes of the 

activities. The logic of the sequencing of construction activities and correlation with the 

cash flow shall be considered together with practicality of the completion timeframes 

provided for the respective activities.  

b. The cash flow projections submitted must align with and tie back to the Form of Offer 

iii. Team Capability: 

 Bidders must submit CV’s and valid copies of professional registrations and qualifications (where 

applicable) for the following team members. Failure to submit both the CV and valid copies of 

qualifications/certificates/ proof of professional registration will result in immediate rejection 

of the bid. 

 



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 17 of 164  

  

Resources Qualifications No of years’ 
Experience 

Contracts Manager or Site 
Agent 

National Diploma or higher in Civil/Building 8 or Higher 

Foreman  N/A 8 or Higher 

Plumber Trade Test Certificate in Plumbing 5 or Higher  

Electrician Trade Test Certificate as an Electrician OR 
Wireman’s License  

5 or Higher  

Fulltime Occupational Health 
and Safety Officer 

Valid registration with SACPCMP as a 
Construction Health and Safety Officer  

3 or Higher 

 
Stage 3: Price  

This procurement is financed by P174097: South Africa Wildlife Conservation Bond Operation and the 

World Bank Procurement Regulation will be applicable. In Stage 3 bidders will be evaluated on Price 

only. Bidders will be ranked according to the lowest acceptable Price to the highest acceptable Price.   

 

Stage 4: Risk Assessment 

In addition to the evaluation of responsiveness, a risk assessment will be conducted on the highest-

ranked tenderers to determine whether any factors exist that may present an unacceptable 

commercial risk to the employer, including but not limited to the following: 

i. Unduly high or unduly low tendered rates or amounts contained in the Tender Offer. In this 

regard, a financial risk analysis will be undertaken to assess whether the rates entered in the 

Bill of Quantities are reasonable, balanced, and market related. Bids may be disqualified 

where tendered rates are found to be distorted, unbalanced, or unrealistic. This assessment 

shall also include items priced as “Rate Only”; 

ii. Confirmation of the quality of work previously delivered by the tenderer, based on verification 

of references and past project performance from previous clients or employers. 

iii. The tenderer’s capacity and ability to successfully deliver and complete the contract within the 

required scope, quality, and timeframe. 

The Award of Contract will be made to the lowest acceptable price by the issue of a Purchase Order 

and/or signing of Contract Agreement. 

Important: 

• Failure to submit a fully completed and signed bid document such as Bill of Quantities, 

Compliance documentation will result in the bid not being further considered.  

• Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive. 

• Gross under and overpricing will also render the bid as non-responsive. 

BIDDERS SHALL TAKE NOTE OF THE FOLLOWING BID CONDITIONS: 

i. This procurement is financed by P174097: South Africa Wildlife Conservation Bond Operation 

and the World Bank Procurement Regulation Fraud and Corruption Clauses will be applicable.  

ii. The Bank requires compliance with the Bank’s Anti-Corruption Guidelines, and its prevailing 
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sanctions policies and procedures as set forth in the WBG’s Sanctions Framework, as set 

forth in Section VI. 

iii. In further pursuance of this policy, Bidders shall permit and shall cause their agents (where 

declared or not), subcontractors, subconsultants, service providers, suppliers, and personnel, 

to permit the Bank to inspect all accounts, records and other documents relating to any initial 

selection process, prequalification process, bid submission, proposal submission, and 

contract performance (in the case of award), and to have them audited by auditors appointed 

by the Bank. 

iv. Bidders may submit bids for a maximum of three (3) projects currently advertised; 

however, no bidder will be awarded more than one project. In the event that a bidder 

scores the highest points on more than one bid, the bidder will be required to select 

only one project for award. The remaining bid(s) not selected by the bidder will be 

deemed non-responsive. This measure is intended to unbundle the projects, promote 

broader participation, and mitigate delivery risk. 

v. The ECPTA reserves the right to request any additional information for the purpose of 

evaluation and adjudication of this bid. Such requests shall be made solely for the discretion 

of the ECPTA. 

vi. The Eastern Cape Parks and Tourism Agency (ECPTA) reserve the right to negotiate pricing 

with the successful bidder or any other bidder eligible for award. 

vii. Service providers who are currently engaged on ECPTA projects and have not achieved at 

least 70% completion of their existing contracts at the time of bid closure will be disqualified 

from further evaluation.  

viii. The Eastern Cape Parks & Tourism Agency Supply Chain Management Policy will apply. 

ix. Bidders must be registered with the National Treasury Central Supplier Database (CSD)  

x. and provide a copy of CSD full report for the month of bid closing. 

xi. Eastern Cape Parks & Tourism Agency does not bind itself to accept the highest bid or any 

other bid and reserves the right to accept the whole or part of the bid. 

xii. Bids which are late, incomplete, unsigned, or submitted by facsimile or electronically, will not 

be accepted.  

xiii. Bids submitted are to hold good for a period of 150 days 

xiv. A JBCC minor works agreement shall be signed with the successful service provider.  

xv. The Eastern Cape Parks and Tourism Agency (ECPTA) reserve the right to terminate the 

contract should the service provider fail to perform satisfactorily or fail to deliver work to the 

required standard. 

xvi. Any contract terminated due to poor performance, non-performance, or breach of contractual 

obligations may be reported to the National Treasury for consideration of restriction and 

possible listing on the database of restricted suppliers for a specified period, in line with 

applicable legislation and regulations. 
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xvii. Only bidders that have met the requirements of the proposal / specification shall be considered 

during the adjudication process. 

xviii. Companies that bid as joint venture must submit an official signed business agreement by 

both parties. If the service provider does not meet this requirement, it will be automatically 

disqualified. 

xix. The ECPTA Bid Committee and the Supply Chain Management Unit may, before a bid is 

adjudicated or at any time during the bidding process, oblige a bidder to substantiate any 

claims it may have made in its bid documents. 

xx. No bids will be considered if the bidder did not fully complete and sign all the relevant pages 

 

C.3.13. Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African 

government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered 
entity 
 

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders 
must submit a CSD report. or tax status compliance pin. 

 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the 

Performance Bond / Guarantee / Surety / Security to the format and/or standard as per contract 
data.  

 
d) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation. 
 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector.  

 
f) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given written notice to this effect.  

 
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest 

which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process. 
 

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts 

of interest which may impact on the tenderer’s ability to perform the contract in the best interests 

of the employer or potentially compromise the tender process and persons in the employ of the 

state are permitted to submit tenders or participate in the contract.  

i) Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be 

accepted. 

j) The tenderer is registered and in good standing with the compensation fund or with a licensed 

compensation insurer. 

k) The tenderer undertakes to maximize the sourcing of building material or infrastructure input 

material from Eastern Cape based suppliers or manufacturers.  

https://secure.csd.gov.za/
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l) the employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely.   

m) A Resolution of signatory form has been completed and signed by director/s or a letter bearing 

a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must 

be duly signed by all directors and submitted the bid. Only a duly authorized official can sign the 

bid.  

n) Prospective bidders must register on CSD prior submitting bids (open tenders). Any prospective 
bidder found to have Tax matters not in order with SARS (verified through CSD) during the 
evaluation process (after being given an opportunity to rectify tax matters) will be eliminated and 
not be considered further in the process. Preferred bidder/s will be afforded an opportunity to 
rectify their tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be 
eliminated.  
 

o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any 

other total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and 

Acceptance have no value or figure, the bidder will be regarded as having made no offer. 

p) The ECPTA reserves the right not to award the bid to the most favorable tenderer, if any of the 

situations occur: if it is not assisting in the advancement of designated groups; risk profile of the 

favorable firm is too high; the bidder has been awarded a considerable number of projects by 

the entity or provincial government; has performed unsatisfactorily in the past, etc. 

q) Documents required for the specific goals: Specific Goals are not applicable in this bid 

No  Specific Goals Documentation to be submitted by bidders to validate their 
claim for points 

 N/A N/A 

 

C.3.17. The number of paper copies of the signed contract to be provided by the employer is one. 
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T1.3 STANDARD CONDITIONS OF TENDER 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard for 
Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za). 
 

C.1  General  

  

C.1.1  Actions  

  

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices.  

  

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall avoid 
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest, 
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender 
submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to 
whoever is responsible for overseeing the procurement process at the start of any deliberations relating to 
the procurement process or as soon as they become aware of such conflict and abstain from any decisions 
where such conflict exists or recuse themselves from the procurement process, as appropriate.  

  

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts 

in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 

confidence in the ability of that person to act properly in his or her position even if no improper acts result.  

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 

obligation, allegiance or loyalty which would in any way affect any decisions taken.   

C.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention and the 
capacity to proceed with the contract.  

  

C.1.2 Tender Documents  

  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  
  

C.1.3 Interpretation  

  

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender.  

  

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation 
purposes, shall form part of any contract arising from the invitation to tender.  

  

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  
  

a) conflict of interest means any situation in which:  

  

i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfill his or her duties impartially;   

http://www.cidb.org.za/
http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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ii) an individual or tenderer is in a position to exploit a professional or official capacity in some way 

for their personal or corporate benefit; or  

iii) incompatibility or contradictory interests exist between an employee and the tenderer who 

employs that employee.   

  

b) comparative offer means the price after the factors of a non-firm price and all unconditional 

discounts it can be utilized to have been taken into consideration.   

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process.   

  

d) fraudulent practice means misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, including 

collusive practices intended to establish prices at artificial levels.  

  

C.1.4 Communication and employer’s agent  

  

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form 
that can be readily read, copied and recorded. Communications shall be in the English language. The employer shall 
not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact details of 
the employer’s agent are stated in the tender data.  
  

C.1.5 Cancellation and Re-Invitation of Tenders  

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-  

a) due to changed circumstances, there is no longer a need for the engineering and construction 

works specified in the invitation.  

b) funds are no longer available to cover the total envisaged expenditure; or  

c) no acceptable tenders are received.  

d) there is a material irregularity in the tender process.  

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original tender 
invitation was advertised  

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the second 
time.  

C.1.6 Procurement procedures  

C.1.6.1 General  

  

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in 
terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, 
based on the tender submissions that are received at the closing time for tenders.   

C.1.6.2 Competitive negotiation procedure  

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall 
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the 
requirements of C.3.4, the employer shall announce only the names of the tenderers who make a submission. The 
requirements of C.8 relating to the material deviations or qualifications which affect the competitive position of tenderers 
shall not apply.  
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C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that are highest 
ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into competitive negotiations 
based on the principle of equal treatment, keeping confidential the proposed solutions and associated information.   

  

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and fine-tuned 
in order to improve a tenderer’s competitive position provided that such clarification, specification, fine-tuning or 
additional information does not alter any fundamental aspects of the offers or impose substantial new requirements 
which restrict or distort competition or have a discriminatory effect.  
  

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the   employer to revise their 
tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised 
when they are to submit their best and final offer.  
  

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers have 
been requested to submit their best and final offer.  
  

C.1.6.3 Proposal procedure using the two stage-system  

  

C.1.6.3.1 Option 1  

 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a contract 
may be negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation 
stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the highest number 
of evaluation points and award the contract in terms of these conditions of tender.  

C.1.6.3.2 Option 2  

  

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive 
tenderers to submit tender offers in the second stage, following the issuing of procurement documents.   
  

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of evaluation 
stated in the tender data and award the contract in terms of these conditions of tender.  
  

C.2  Tenderer’s obligations   

  

C.2.1 Eligibility  

  

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any 
of his principals, is not under any restriction to do business with employer.  
  

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or 
both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a prior 
process to invite the tenderer to submit a tender offer and obtain the employer’s written approval to do so prior to the 
closing time for tenders.  
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C.2.2 Cost of tendering   

  

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any 
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer comply with requirements.  
  

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the 
employer for printing the documents. Employers must attempt to make available the tender documents on its website 
so as not to incur any costs pertaining to the printing of the tender documents.  
  

C.2.3 Check documents  

  

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.  
 

C.2.4 Confidentiality and copyright of documents  

  

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.  
  

C.2.5 Reference documents  

  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions 
of contract and other publications, which are not attached but which are incorporated into the tender documents by 
reference.  
  

C.2.6 Acknowledge addenda  

  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, apply for 
an extension to the closing time stated in the tender data, in order to take the addenda into account.  
  

C.2.7 Clarification meeting  

  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the 
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.  
  

C.2.8 Seek clarification  

  

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days 
before the closing time stated in the tender data.  
  

C.2.9 Insurance  

  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in 
terms of the conditions of contract identified in the contract data.  The tenderer is advised to seek qualified advice 
regarding insurance.  
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C.2.10 Pricing the tender offer  

  

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value Added 
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 
fourteen (14) days before the closing time stated in the tender data.  
  

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.  
  

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as 
provided for in the conditions of contract identified in the contract data.  
  

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract 
identified in the contract data may provide for part payment in other currencies.  
  

C.2.11 Alterations to documents  

  

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the 
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such 
alterations.  
   

C.2.12 Alternative tender offers  

  

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly 
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that compares 
the requirements of the tender documents with the alternative requirements that are proposed.  

  

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or criteria 
otherwise acceptable to the employer.  
  

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.  
  

C.2.13 Submitting a tender offer  

  

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide 
the whole of the works identified in the contract data and described in the scope of works, unless stated otherwise in 
the tender data.  
  

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if 
they were issued in electronic format) or by writing legibly in non-erasable ink.  
  

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated 
in the tender data, with an English translation of any documentation in a language other than English, and the parts 
communicated electronically in the same format as they were issued by the employer.  
  

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer 
will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as 
joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the purpose 
of the tender offer.   
  

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification details 
stated in the tender data, as well as the tenderer's name and contact address.  
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 C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable 

documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the employer’s 

address and identification details stated in the tender data, as well as the tenderer's name and contact address.  

  

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only 
the employer's address and identification details as stated in the tender data.  
  

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of the 
tender offer if the outer package is not sealed and marked as stated.  
  

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 
otherwise in the tender data.  
 

 

C.2.14 Information and data to be completed in all respects  

  

Accept that tender offers, which do not provide all the data or information requested completely and, in the form, 
required, may be regarded by the employer as non-responsive.  
  

 C.2.15 Closing time  

  

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than 
the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.   
  

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements 
of these conditions of tender apply equally to the extended deadline.  
  

C.2.16 Tender offer validity  

  

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in 
the tender data after the closing time stated in the tender data.  
  

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed 
additional period with or without any conditions attached to such extension.  
   

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted 
by giving the employer’s agent written notice before the closing time for tenders that a tender is to be withdrawn or 
substituted. If the validity period stated in C.2.16 lapses before the employer evaluates tender, the contractor reserves 
the right to review the price based on Consumer Price Index (CPI).   
  

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance with 
the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.  

  

C.2.17 Clarification of tender offer after submission  

  

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender 
offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment 
of certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender 
offer is sought, offered, or permitted.    
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Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so.  

  

C.2.18 Provide other material  

  

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 
commercial position (including notarized joint venture agreements), referencing arrangements, or samples of materials 
considered necessary by the employer for the purpose of a full and fair risk assessment.   
  

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for 
submission stated in the employer’s request, the employer may regard the tender offer as non-responsive.  
  

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  
 

 

C.2.19 Inspections, tests and analysis   

  

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.  
  

C.2.20 Submit securities, bonds and policies  

  

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, 
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.  

C.2.21 Check final draft  

  

Check the final draft of the contract provided by the employer within the time available for the employer to issue the 
contract.  
  

C.2.22 Return of other tender documents  

  

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after the expiry of 
the validity period stated in the tender data.  
  

C.2.23 Certificates  
  

Include in the tender submission or provide the employer with any certificates as stated in the tender data.  

C.3  The employer’s undertakings  

  

C.3.1 Respond to requests from the tenderer  
  

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) working 
days before the tender closing time stated in the Tender Data and notify all tenderers who collected tender documents.  
  

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or both) 
or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a tender 
offer in terms of a previous procurement process and deny any such request if as a consequence:  
  

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements.   
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b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or 

as another joint venture; or   

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of 

the prequalification process.  

  

 

C.3.2 Issue Addenda  
  

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from 
the date that tender documents are available until three (3) working days before the tender closing time stated in the 
Tender Data.  If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the 
Employer may grant such extension and, shall then notify all tenderers who collected tender documents.  
  

 

C.3.3 Return late tender offers  
  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to 
open a tender submission to obtain a forwarding address), to the tenderer concerned.  
  

C.3.4 Opening of tender submissions  
  

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ 
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable 
reasons for withdrawal have been submitted will not be opened.  
  

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the 
tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his prices, 
number of points claimed for its specific goals and time for completion for the main tender offer only.  
  

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.  
  

C.3.5 Two-envelope system  

  

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal 
of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender 
data and announce the name of each tenderer whose technical proposal is opened.  
  

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain in 
contention for the award of the contract of the time and place when the financial proposals will be opened. Open only 
the financial proposals of tenderers, who score in the functionality evaluation more than the minimum number of points 
for functionality stated in the tender data, and announce the score obtained for the technical proposals and the total 
price and any points claimed based on specific goals set out by the department. Return unopened financial proposals 
to tenderers whose technical proposals failed to achieve the minimum number of points for functionality.  
  

C.3.6 Non-disclosure  

 Not disclosing to tenderers, or to any other person not officially concerned with such processes, information relating to 

the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a 

contract, until after the award of the contract to the successful tenderer.  

  

C.3.7 Grounds for rejection and disqualification  
  

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly 
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.  
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C.3.8 Test for responsiveness  

  

C.3.8.1.  Determine, after opening and before detailed evaluation, whether each tender offer is properly received:  
  

a) complies with the requirements of these Conditions of Tender,  

b) has been properly and fully completed and signed, and  

c) is responsive to the other requirements of the tender documents.  

  

C.3.8.2.  A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would:  
  

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work,  

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or  

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 

  

Reject a non-responsive tender offer and not allow it to be subsequently made responsive by correction or withdrawal 
of the non-conforming deviation or reservation.  
  

 
 
Important: 

• Failure to submit a fully completed and singed bid document such as Bill of Quantities and compliance 

information will result in the bid not being further considered.  

• Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-responsive. 

• Gross under and overpricing will also render the bid as non-responsive. 

 

  C.3.9 Arithmetical errors, omissions and discrepancies  

  

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there 
is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.  

  

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 
evaluation of tender offers in accordance with C.3.11 for:  
  

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or c) arithmetic errors 

in:  

  

(i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or (ii) the summation of the prices.  
  

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender 
offer as tendered or accept the corrected total of prices.  
  

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:  
  

a) If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting from 

the product of the unit rate and the quantity, the line-item total shall govern and the rate shall be corrected. 

Where there is an obviously gross misplacement of the decimal point in the unit rate, the line-item total as quoted 

shall govern, and the unit rate shall be corrected.  
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b) Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will 

be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered total 

of the prices.  

  

C.3.10 Clarification of a tender offer  

  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender 
offer.  
  

C.3.11 Evaluation of tender offers  

  

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project specific 
through choices that are made in developing the Tender Data associated with a specific project.  
  

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender and 
the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from the time 
a tender is advertised to the time that a contract is awarded and requires employers to conduct the process of offer and 
acceptance in terms of a set of standard procedures.  
 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the 
following system requirements:  

Requirement  Qualitative interpretation of goal  

Fair  The process of offer and acceptance is conducted impartially without bias, providing 
simultaneous and timely access to participating parties to the same information.  

Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the 
parties.  

Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are 
restrictions from doing business with the employer, lack of capability or capacity, legal 
impediments and conflicts of interest.  

Competitive  The system provides for appropriate levels of competition to ensure cost effective and best 
value outcomes.  

Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain 
best value outcomes in respect of quality, timing and price, and least resources to effectively 
manage and control procurement processes.  

 

The activities associated with evaluating tender offers are as follows:  

 

a) Open and record tender offers received  

b) Determine whether or not tender offers are complete  

c) Determine whether or not tender offers are responsive  

d) Evaluate tender offers  

e) Determine if there are any grounds for disqualification  

f) Determine acceptability of preferred tenderer  

g) Prepare a tender evaluation report  

h) Confirm the recommendation contained in the tender evaluation report  
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C.3.11.1 General  

  

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed scope of 
works to evaluate each responsive tender offer using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data.  
  

C.3.12 Insurance provided by the employer  

  
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates 
of insurance which the conditions of contract identified in the contract data, require the employer to provide.  
  

C.3.13 Acceptance of tender offer  

  
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:   
  

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 
employer’s procurement;   

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 
professional and technical qualifications, professional and technical competence, financial resources, equipment 
and other physical facilities, managerial capability, reliability, experience and reputation, expertise and personnel, 
to perform the contract;  

c) has the legal capacity to enter into the contract;  

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies 
Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has 
suspended his/her business activities or is subject to legal proceedings in respect of any of the foregoing;  

e) comply with the legal requirements, if any, stated in the tender data; and  

f) is able, in the opinion of the employer, to fulfil the contract free of conflicts of interest.  
  
 

C.3.14 Prepare contract documents  

  

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer as 
part of the tender documents to take account of:  
  

a) addenda issued during the tender period,  

b) inclusion of some of the returnable documents and  

c) other revisions agreed between the employer and the successful tenderer.  

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  
 C.3.15 Complete adjudicator's contract  

  

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties 
to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.  
  

C.3.16 Registration of the award   

  

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 
construction works contract is accepted in writing by the employer, register and publish the award on the CIDB Register 
of Projects.   
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C.3.17 Provide copies of the contracts  

  

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 
as soon as possible after completion and signing of the form of offer and acceptance.  
  

C.3.18 Provide written reasons for actions taken  

  

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender but 
withhold information which is not in the public interest to be divulged, which is considered to prejudice the legitimate 
commercial interests of tenderers or might prejudice fair competition between tenderers.  
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PART T2 - RETURNABLE DOCUMENTS 
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T2.1 List of Returnable Documents   

The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required only for tender evaluation purposes  
 

• Certificate of authority for joint ventures (where applicable) 

• Record of Addenda to Tender Documents 

• Proposed Amendments and Qualifications 

• Schedule of Subcontractors 

• Schedule of Plant and Equipment  

• Schedule of the Tenderer’s Experience 

• Schedule of current projects 
 
2 Other documents required only for tender evaluation purposes 
 

• Proof of registration on the CSD and copy of active and updated certificate attached. 

• Certificate of Contractor Registration issued by the Construction Industry Development Board. 

• Certificate of tenderer’s visit to site./ Briefing attendance Register 

• Compliance documentation (Stage 1 & 2) 
 
3 Returnable Schedules that will be incorporated into the contract 

 

• Certificate of tenderer’s visit to site. 
 
 
4 Other documents that will be incorporated into the contract  
 

• Declaration of validity of information. 

• Bidder’s Disclosure - SBD 4. 

• Standard Bid Document – Local Content Production (SBD 6.2) 

• SDB 6.2 Annexure C 

• Anti-Fraud and Corruption  

• POPI – Consent Form 

• Tenderer’s financial standing. 

• Surety and Bank details. 

• Form of intent to provide a Performance Guarantee. 

• Key personnel for project. 

• Curriculum Vitae of key personnel. 

• Preliminary Construction Programme. 

• Alteration by tenderer. 

• Contractor’s Health and Safety declaration. 

• Contractor’s Health and Safety Plan. 
 
5 The offer portion of the C1.1 Offer and Acceptance 
 
6 C1.2  Contract Data (Part 2) 
 
7 C2.2  Bills of quantities  
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

This Returnable Schedule is to be completed by joint ventures. 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, to sign all documents in connection with the tender 

offer and any contract resulting from it on our behalf.   

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

Signature …..………………... 

 

Name ………………………… 

 

Designation …………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ……………………. 

 

Name ………………………… 

 

Designation …………………. 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ……………………. 

 

Name ………………………… 

 

Designation …………………. 

 

 

 

 

 

 

  

Signature ……………………. 

 

Name ………………………… 

 

Designation …………………. 
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RECORD OF ADDENDA TO TENDER DOCUMENTS  
  

The undersigned confirm that the following communications received from the employer before the submission of 

this tender offer, amending the tender documents, have been taken into account in this tender offer:  

  Date  Title or Details  

1.        

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

 
 

Attach additional pages if more space is required.   

Signed     Date     

Name     Position     

Tenderer     
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 PROPOSED AMENDMENTS AND QUALIFICATIONS 

 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the employer’s handling of material deviations and qualifications. 
 

Page 
Clause or 

item 
Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF PROPOSED SUBCONTRACTORS  

 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit 
the names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  
If there are no such requirements in the contract, then your written acceptance of this list shall be binding 
between us. 

 

 Name and address of 
proposed Subcontractor Nature and extent of work 

Previous experience with 
Subcontractor. 

1.    

2.    

3.    

4.    

5.    

   

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF PLANT AND EQUIPMENT  
 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired or acquired for this contract if my / our tender is 

acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF THE TENDERER’S EXPERIENCE 

 

The following is a statement of similar work in respect of this tender successfully executed by myself / ourselves during the 
past three (3) years: 

Employer, contact 
person and telephone 

number. 
Description of contract 

Value of work 
inclusive of 
VAT (Rand) 

Date 
contract 
started 

Date contract 
completed (Date 
on Completion 
Certificate 

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF CURRENT PROJECTS 

Tenderers must submit a max one-page description of all projects under construction/ on hold/ just handed over/ 
towards completion (if they exist). Attach an Appointment letter for each of the project provided. 
 
The description of each project must include the following information: 
1. Essential introductory information:  

1.1. Name of project. 
1.2. Name of client. 
1.3. Contact details of client. 
1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 
1.5. The period during which the project was performed, and also, if this is different, the period during which the 

tenderer’s team members were contracted. 
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to 

what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 

NO. NAME OF PROJECT. 
 

NAME OF CLIENT. 
 

CONTACT 
DETAILS OF 
CLIENT. 
 

PROJECT 
VALUE 
 

STAGE OF 
PROJECT 

1  
 
 
 
 

    

2  
 
 
 
 

    

3  
 
 
 
 
 

    

  
Attach a separate page to address this issue (the above table is just for reference 
purposes). 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 
confirms that the content of this schedule that presented by the tenderer are within my personal 
knowledge and are to the best of my knowledge both true and correct. 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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CONTRACTORS CERTIFICATE OF REGISTRATION ON CSD 

 
[The tenderer shall submit the Contractor’s Certificate of Registration on the CSD. Failure to submit the 
certificate with the tender document will lead to the conclusion that the tenderer is not registered on the National 
Treasury Central Suppliers Database and therefore not eligible to tender]. 
 
 
 
 
 
 
 
 
 
 
 

(ATTACH HERE) 
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CONTRACTORS CERTIFICATE OF REGISTRATION WITH CIDB 

 
[The tenderer shall submit the Contractor’s Certificate of Registration with CIDB. Failure to submit the 

certificate with the tender document will lead to the conclusion that the tenderer is not registered with the 
CIDB and therefore not eligible to tender].  

 
 
 
 
 
 

(ATTACH HERE) 
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  SBD4    

BIDDER’S DISCLOSURE                                                                  
 

 

1. Purpose of the form 
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 

with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 

Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 

it is required for the bidder to make this declaration in respect of the details required hereunder 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

 

 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise, employed by the state?  

     YES/NO  

 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below. 

  

 

 

 

 

 

 

Full Name Identity 

Number 

Name of State 

institution 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 45 of 164  

  

2.1.2    If the bidder or any of its directors/trustees/shareholders/members/partners or any person having 

a controlling interest in the enterprise are employed by the state, is there any approval to conduct 

business with the state, signed by the accounting officer/authority attached?   

            YES/NO or N/A 

 

Please attach letter of approval signed by the Accounting Officer/ Accounting Authority. 

 

Failure to submit proof of approval from the Accounting Officer/ Accounting Authority will lead to 

immediate rejection of the bid/quotation. 

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 

enterprise whether or not they are bidding for this contract?   YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in 

submitting the accompanying bid, do hereby make the following statements that I certify to be 

true and complete in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium1 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, 

factors or formulas used to calculate prices, market allocation, the intention or decision to submit 

or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 

the awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the 

 
1 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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bidder with any official of the procuring institution in relation to this procurement process prior to 

and during the bidding process except to provide clarification on the bid submitted where so 

required by the institution; and the bidder was not involved in the drafting of the specifications or 

terms of reference for this bid. 

 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the 

Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 

 

…………………………………  ..……………………………………………   

 Signature                           Date 

 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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                                               Fraud and Corruption 
 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under Bank 

Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-consultants, 

service providers or suppliers; any agents (whether declared or not); and any of their personnel, observe 

the highest standard of ethics during the procurement process, selection and contract execution of Bank-

financed contracts, and refrain from Fraud and Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 

an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 

any party or the property of the party to influence improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede a 

Bank investigation into allegations of a corrupt, fraudulent, coercive, or collusive practice; 

and/or threatening, harassing, or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection and audit rights 

provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service 

providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, 
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fraudulent, collusive, coercive, or obstructive practices in competing for the contract in 

question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other 

appropriate actions, including declaring mis procurement, if the Bank determines at any time 

that representatives of the Borrower or of a recipient of any part of the proceeds of the loan 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the 

procurement process, selection and/or execution of the contract in question,  without the 

Borrower having taken timely and appropriate action satisfactory to the Bank to address such 

practices when they occur, including by failing to inform the Bank in a timely manner at the 

time  they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines, and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or individual 

ineligible (i) to be awarded or otherwise benefit from a Bank-financed contract, financially or in 

any other manner;2 (ii) to be a nominated3 sub-contractor, consultant, manufacturer or supplier, 

or service provider of an otherwise eligible firm being awarded a Bank-financed contract; and 

(iii) to receive the proceeds of any loan made by the Bank or otherwise to participate further in 

the preparation or implementation of any Bank-financed project;  

 

e. Requires that a clause be included in bidding/request for proposals documents and in contracts 

financed by a Bank loan, requiring (i) bidders (applicants/proposers), consultants, contractors, 

and suppliers, and their sub-contractors, sub-consultants, service providers, suppliers, agents 

personnel, permit the Bank to inspect4 all accounts, records and other documents relating to 

 
2  For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) 
applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, 
nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering 
into an addendum or amendment introducing a material modification to any existing contract. 
3  A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider 
(different names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the 
qualification requirements for the particular bid; or (ii) appointed by the Borrower.   
4  Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by 
the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of 
an allegation of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: 
accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and 
examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical 
inspections and site visits; and obtaining third party verification of information. 
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the procurement process, selection and/or contract execution, and to have them audited by 

auditors appointed by the Bank. 

 

Authorised By: 

    

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT   
 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the South African Bureau of Standards (SABS) 
approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation 
of Local Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) 
and E (Local Content Declaration: Supporting Schedule to Annex C)] 
 
1. General Conditions 

1.1. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 

that the local production and content of the overall value of the contract is reduced to below the 

stipulated minimum threshold. 

1.2. The local content (LC) as a percentage of the bid price must be calculated in accordance with the 

SABS approved technical specification number SATS 1286: 2011 as follows:  

 LC = 1      x 100 
 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by South African Reserve Bank (SARB) at 12:00  on the date of advertisement of the 
bid as indicated in paragraph 4.1 below. 

 
1.3. A bid may be disqualified if this Declaration certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation 
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2. The stipulated minimum threshold(s) for local production (refer to Annex A of SATS 1286:2011) 

for this bid is/are as follows 

DESCRIPTION STIPULATED MINIMUM 
THRESHOLD 

Paint 100% 

Electrical conduits and reticulation for compliance 90% 

Solar Geyser  70% 

Solar Panels 90% 

Pipes  100% 

Cement 100& 

 
 
 See annexure C for breakdown of components 
 

3. Does any portion of the services, works or goods offered.  

 have any imported content?       YES / NO 
 

3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 
currency at 12:00 on the date of advertisement of the bid. 

 
 The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below: 
(refer to Annex A of SATS 1286:2011)  

 
 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

4. Where after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the DTI must be informed accordingly in order for the dti to verify and in 

consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL) 

 
IN RESPECT OF BID No. ................................................................................. 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    

1. The obligation to complete, duly sign and submit this declaration cannot be transferred to 
an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 

2. Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
(http://www.dti.gov.za/industrial_development/ip.jsp). Bidders should first complete 
Declaration D. After completing Declaration D, bidders should complete Declaration E and 
the consolidate the information on Declaration C. Declaration C should be submitted 
with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below. Declarations D and E 
should be kept by the bidders for verification purposes for a period of at least 5 years. The 
successful bidder is required to continuously update Declarations C,D and E with the 
actual values for the duration of the contract. 

 
I, the undersigned……………………………………………………………………… (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), 
the following: 
 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 

i. the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011; and 

 
(c) The local content percentage (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above 
and the information contained in Declaration D and E which has been consolidated in Declaration 
C: 

Bid price, excluding VAT (y)     R 

Imported content (x) as calculated in Terms of SATS 1286:2011 R 

Stipulated minimum threshold  for Local content (paragraph 3 above)   

Local content % , as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.  
The local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E 

http://www.dti.gov.za/industrial_development/ip.jsp
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(d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for under the Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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Annex C

Local Content Declaration - Summary Schedule 

Bid No.

Bid description:     

Designated product(s)

Tender Authority:  Eastern Cape Parks and Tourism Agency

Bid Entity name:

Bid Exchange Rate: EU GBP

Specified local content % 100%

Calculation of local content Bid  summary

Bid item no's List of items
Bid price - each 

(excl VAT)

Exempted 

imported value

Bid value  net of 

exempted 

imported  content

Imported 

value
Local value

Local content 

% (per item)
Bid Qty Total Bid value

Total exempted 

imported content

Total Imported 

content

3.2
Allow for plaster work internal to marry and match with existing 

plaster work in readyness for painting
100%

7.2
Allow for sum of R30 000 for repairs of electrical conduits and 

reticulation for compliance
90%

7.4

Supply and installation of Apollo or similar Solar Technology AS LP-

12 Integrated Low Pressure Solar Geyser 100 L (Include all required 

fittings)

70%

7.5
Allow for a sum of R150000 for solar upgrades to supply the units 

(To be used at a client's discretion)
90%

8.4 Chase and reinstall plumbing pipe works and make it neat 100%

 Total bid  value

Signature of Bidder Total Exempt imported content

Total bid  value net of exempt imported content

 Total Imported content

Total local content

Date:  Average local content % of tender

Note: VAT to be excluded from all 

calculations
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POPI - CONSENT FORM 
 

 
Contractor/Service 
Provider/Supplier:  

 
Bid No.:  

 
Project Description:  

 
Duration of Contract:   

 
Contract Value:  

 

CONSENT TO PROCESS PERSONAL INFORMATION IN TERMS OF THE PROTECTION OF PERSONAL 

INFORMATION ACT, NO. 4 OF 2013 (POPIA) 

The purpose of the POPIA is to protect personal information of individuals and businesses and to give effect to their right 

of privacy as provided for in the Constitution. By signing this form, you consent to your personal information to be 

processed by the DEPARTMENT OF AGRICULTURE (DRDAR) and consent is effective immediately and will remain 

effective until such consent is withdrawn. 

 

1. I …………………………… a natural person “herein referred to as the Data Subject” with ID 

No…………………………… hereby give my consent to the DRDAR “herein referred to as the Responsible Party” 

to collect, process and distribute my personal information where DRDAR is legally required to do so.  

 

2. I understand my right to privacy and the right to have my personal information processed in accordance with the 

conditions for the lawful processing of personal information.   

 
3. I understand the purposes for which my personal information is required and for which it will be used and consent 

to third parties accessing my personal information and to DRDAR sharing my personal information strictly for 

reporting purposes.   

 

4. I understand that, should I refuse to provide DRDAR with the required consent and/ or information, the DRDAR 

will be unable to assist me.  

 

5. I declare that all my personal information supplied to DRDAR is accurate, up to date, not misleading and that it 

is complete in all respects and will be held and/ or stored securely for the purpose for which it was collected and 

that I will immediately advise DRDAR of any changes to my Personal Information should any of these details 

change. 
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6. I also understand that I have the right to request that my personal information be corrected or deleted, if it is 

inaccurate, irrelevant, excessive, out of date, incomplete, misleading, or obtained unlawfully or that the personal 

information or record be destroyed or deleted if the responsible party is no longer authorized to retain it. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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CERTIFICATE OF TENDERER’S VISIT TO SITE 

 
This is to certify that, I  ..............................................................................................................................  
 
representative of (tenderer)  ......................................................................................................................  
 
  ....................................................................................................................  
 
  ....................................................................................................................  
 
of (address)  ..............................................................................................................................................  
 
     ............................................................................................................................................  
 
   ............................................................................................................................................  
 
   ............................................................................................................................................  
 
 
Telephone number:  .............................................................................................................................  
 
Fax number:  .............................................................................................................................  
 
in the company of (Engineer's representative)  .........................................................................................  
 
visited and examined the site on (date)  ...................................................................................................  
 
I further certify that I have made myself familiar with all local conditions likely to influence the work and the cost 
thereof, that I am satisfied with the description of the work and the explanations given by the said Engineer's 
Representative and that I understand perfectly the work to be done, as specified and implied, in the execution 
of this contract. 
 
 
 
TENDERER'S REPRESENTATIVE:  (Signature) ................................................................................  

 
(Name) ......................................................................................  
 
 

CLIENT'S REPRESENTATIVE: (Signature) ................................................................................  
 

The ECPTA (Client) will make use of the Briefing attendance register as confirmation of 
the bidder’s attendance.  A copy of the briefing attendance register may be obtained from 
the client.  
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FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 

 
 
[The tenderer must provide a letter from the bank or institution. with whom he has made the necessary 

arrangements, to the effect that the said bank or institution will be prepared to provide the required performance 

guarantee when asked to do so]. 
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KEY PERSONNEL 

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought in from outside 
the local municipality if such personnel are not available locally. 
 
The tenderer shall list below the personnel, which he intends to utilise on the Works, including key personnel, which may 
have to be brought in from outside if not available locally. Copies of qualifications and certifications where applicable 
must be submitted with the bid. 

 

EMPLOYEE SKILLS 
 
 

NUMBER OF PERSONS 

KEY 
PERSONNEL, 
PART OF THE 
CONTRACTOR'S 
ORGANISATION 

KEY 
PERSONNEL 
TO BE 
IMPORTED IF 
NOT 
AVAILABLE 
LOCALLY 

UNSKILLED 
PERSONNEL 
TO BE 
RECRUITED 
FROM LOCAL 
COMMUNITY 

YEARS 
EXPERIENCE 

Director     

Contracts Manager/ 
Site Agent 

    

Foreman      

Plumber      

Electrician      

Fulltime Occupational 
Health and Safety 
Officer 

    

Other     

Other     

 
 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 

 



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 60 of 164  

  

CURRICULUM VITAE OF KEY PERSONNEL 
 

DIRECTOR 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my qualifications, 
my experience and me. 
 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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CONTRACTS MANAGER/SITE AGENT 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my qualifications, 
my experience and me. 
 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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CONTRACTS MANAGER/SITE AGENT 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my qualifications, 
my experience and me. 
 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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FOREMAN 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my qualifications, 
my experience and me. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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PLUMBER 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my qualifications, 
my experience and me. 
 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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ELECTRICIAN 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my qualifications, 
my experience and me. 
 

Signed   

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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FULL TIME OHS OFFICER 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Year’s Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my qualifications, 
my experience and me. 
 

Signed   

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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PRELIMINARY CONSTRUCTION PROGRAM 

The tenderer shall submit a preliminary program reflecting the proposed sequence and duration of the various activities 
comprising the work for this Contract to include the projected cash flow for each activity. The program shall be in 
accordance with the information supplied in the Contract, requirements of the Project Specifications and with all other 
aspects of his tender. 

[Note: The program must be based on the completion time as specified in the Contract Data.] 

 

Schedule Abbreviated description 
Days per 

action 

Cumulative 

project 

construction 

days 

1    

2    

3    

4    

5    

6    

7    

    

    

    

    

    

 
 
PROPOSED CONSTRUCTION PERIOD _______________________ WEEKS 
 
 
 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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ATTACH PROJECT CASHFLOW  
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BASELINE RISK ASSESSMENT 

PROJECT TITLE 
REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION 
AT GREAT FISH RIVER NATURE RESERVE  

BID NUMBER 02/FY/27 

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK 
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to 
Safety 

Risk to 
Health 

Risk to 
Environmental 

Risk to 
Public 
Safety 

Control  

Measures 

Working at 
height of 2-9m 

Medium Low N.A. Low Make use of appropriate 
scaffolding and ladders. 

Working in 
single story 

roof 

Medium Low N.A. Low Make use of appropriate 
safety gear. 

Excavations of 
up to 1.5m 

Medium Low N.A. Medium Barricade excavation areas.  

Movement of 
machinery and 
vehicles on site 

Low Low N.A. Medium Fence site, and put access 
control measures in place. 

You can list all activities on a separate page to address this issue (the above table is just for reference 
purposes). 

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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ALTERATIONS BY TENDERER 
 
Should the tenderer desire to make any departure or modification to the General Conditions of Contract, Special 
Conditions of Contract, Specifications, Schedule of Quantities or Drawings, or to qualify his tender in any way, he shall 
set out his proposals clearly hereunder, or alternatively, state them in a covering letter attached to his tender and referred 
to hereunder, failing which the tender will be deemed to be unqualified. 

 

PAGE CLAUSE OR ITEM DESCRIPTION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 

 
 

 
  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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CONTRACTORS HEALTH AND SAFETY DECLARATION 

 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the 
necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and 
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.  
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety 

Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), and 
the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out the 
construction work under this contract in compliance with the Construction Regulations and the Employer's Health 
and Safety Specifications. 

3. I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill of Quantities 
to cover the cost of all resources, actions, training and all health and safety measures envisaged in the OHSA 
1993 Construction Regulations 2014, including the cost of the specific items listed in the tables hereafter.  

  (Tables to be completed by tenderer) 

 
 TABLE 1: COST OF SAFETY PERSONNEL 

PERSONNEL 
COSTS AS 

ALLOWED IN 
TENDER 

NOMINATED PERSON/S 

Construction Supervisor   

Construction Safety Officer   
Health and Safety 
Representatives 

  

Health and Safety Committee   

 
TABLE 2: COST OF SAFETY EQUIPMENT  

EQUIPMENT 

STATE  

YES or  
NO 

COST ALLOWED FOR IN 
TENDER 

Hard hats   
Safety boots   

Add items as per risk assessment:   

   
   

 
4. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract, 

a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1)(a) of the 
Construction Regulations, which plan shall be subject to approval by the Employer. 

 
5. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications as 

well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be available 
for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and officials and 
inspectors of the Department of Labour.  

 
6. I hereby confirm that, I will be liable for any penalties that may be applied by the Employer in terms of the said 

Regulations (Regulation 33) for failure on the Contractor's part to comply with the provisions of the Act and the 

Regulations. 
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7. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean that 

I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014 and accept that 
my tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 
 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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EVALUATION SCHEDULE– PROJECT REFERENCE FORMS – 1 

 

NOTE: This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 

Name of Client/Department 
 

 

Tender Number  
 

Tender Description  
 

Name of Bidder (tenderer) 
 

 

Value of project 
 

R 

Commencement Date 
 

 

Contractual Completion Date 
 

 

Bidder’s Completion Date  
 

 
1.2    Please score the performance of the above-mentioned company by ticking the relevant box 
 

Performance Rating Comments (Attach additional sheets if 
necessary) 

Work performed in compliance 
with contract terms. 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Materials, supplies and equipment 
provided as required? 
 
 
 
 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Have timelines been met? 
 
 
 
 
 
 

Excellent  5  
 
 
 
 
 

Good  4 

Fair  3 

Poor 2 

Very Poor  1 

Financial Capacity Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Quality of work Excellent  5  
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Performance Rating Comments (Attach additional sheets if 
necessary) 

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Communication and accessibility Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Would you recommend using this 
service provider in future? 

 
 Yes 

 
  No 

If no, provide reasons: 
 
 
 
 
 
 
 

 
 
OVERALL PERFORMANCE  

Excellent  Good  Fair 
 

 Poor  Very Poor  

 
 
CLIENT / DEPARTMENT:  
 

Name of Evaluator/ Project 
Manager 

 
 

Designation:  
 

Signature:  
 

Date: 
 

 

 
 
    Official Stamp: 
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PROJECT REFERENCE FORM – 2 

NOTE: This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 

Name of Client/Department 
 

 

Tender Number  
 

Tender Description  
 

Name of Bidder (tenderer) 
 

 

Value of project 
 

R 

Commencement Date 
 

 

Contractual Completion Date 
 

 

Bidder’s Completion Date  
 

 
1.2    Please score the performance of the above-mentioned company by ticking the relevant box 
 

Performance Rating Comments (Attach additional sheets if 
necessary) 

Work performed in compliance 
with contract terms. 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Materials, supplies and equipment 
provided as required? 
 
 
 
 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Have timelines been met? 
 
 
 
 
 
 

Excellent  5  
 
 
 
 
 

Good  4 

Fair  3 

Poor 2 

Very Poor  1 

Financial Capacity Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Quality of work Excellent  5  

Good  4 
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Performance Rating Comments (Attach additional sheets if 
necessary) 

Fair  3 

Poor  2 

Very Poor  1 

Communication and accessibility Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Would you recommend using this 
service provider in future? 

 
 Yes 

 
  No 

If no, provide reasons: 
 
 
 
 
 
 
 

 
 
OVERALL PERFORMANCE  

Excellent  Good  Fair 
 

 Poor  Very Poor  

 
 
CLIENT / DEPARTMENT:  
 

Name of Evaluator/ Project 
Manager 

 
 

Designation:  
 

Signature:  
 

Date: 
 

 

 
 
    Official Stamp: 

 
 
 
 
 
 
 

 

 

 

 



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 77 of 164  

  

PROJECT REFERENCE FORM – 3 

NOTE: This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 

Name of Client/Department 
 

 

Tender Number  
 

Tender Description  
 

Name of Bidder (tenderer) 
 

 

Value of project 
 

R 

Commencement Date 
 

 

Contractual Completion Date 
 

 

Bidder’s Completion Date  
 

 
1.2    Please score the performance of the above-mentioned company by ticking the relevant box 
 

Performance Rating Comments (Attach additional sheets if 
necessary) 

Work performed in compliance 
with contract terms. 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Materials, supplies and equipment 
provided as required? 
 
 
 
 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Have timelines been met? 
 
 
 
 
 
 

Excellent  5  
 
 
 
 
 

Good  4 

Fair  3 

Poor 2 

Very Poor  1 

Financial Capacity Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Quality of work Excellent  5  

Good  4 
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Performance Rating Comments (Attach additional sheets if 
necessary) 

Fair  3 

Poor  2 

Very Poor  1 

Communication and accessibility Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Would you recommend using this 
service provider in future? 

 
 Yes 

 
  No 

If no, provide reasons: 
 
 
 
 
 
 
 

 
 
OVERALL PERFORMANCE  

Excellent  Good  Fair 
 

 Poor  Very Poor  

 
 
CLIENT / DEPARTMENT:  
 

Name of Evaluator/ Project 
Manager 

 
 

Designation:  
 

Signature:  
 

Date: 
 

 

 
 
    Official Stamp: 
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NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond 
to a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to 
put referees who are reachable. 
 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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THE CONTRACT  
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PART C1: AGREEMENT AND CONTRACT DATA 
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C 1.1 
 

Form of Offer and Acceptance 
 
  



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 83 of 164  

  

C1.1 Form of Offer and Acceptance  

 

Offer  

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: BID 02/FY/27:  REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION 
AT GREAT FISH RIVER NATURE RESERVE. The tenderer, identified in the offer signature block, has examined the 
documents listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting this 
offer has accepted the conditions of tender.  

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, 
the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the contract data.  
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX    
 
IS………………………...……………………………………………………………………... Rand (in words);  
 
 
R …………………………………………………….…. (in figures) (or other suitable wording)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, 
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the contract 
data. 
 

Signature(s)  Date:  

Name(s)    

Capacity:    

For tenderer: 
(Name and address) 
 
 

 

Name & Signature of 
witness: 

 Date:  
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ACCEPTANCE  
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In 
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract 
identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the employer and 
the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this 
agreement.  
 
The terms of the contract, are contained in:  
Part C1 Agreements and contract data, (which includes this agreement)  
 
Part C2 Pricing data  
 
Part C3 Scope of work  
 
Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into the 
above listed Parts.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during 
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 
  
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of 
any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those 
terms shall constitute a repudiation of this agreement. 
  
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives 
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer 
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason 
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the parties. 
 

Signature(s)  Date:  

Name(s)    

Capacity:    

For the employer: 
(Name and address) 
 
 
 

 

Name & Signature of 
witness: 

 Date:  
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SCHEDULE OF DEVIATIONS  
 
Notes:  
 

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is 
limited to those permitted in terms of the conditions of tender.  

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such letter, 
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of 
offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change 
to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also 
be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall 
also be incorporated into the final draft of the Contract. 

  
1 Subject ______________________________________________________________  
 
Details: _______________________________________________________________________________  
 
2 Subject ______________________________________________________________  
Details: _______________________________________________________________________________  
 
By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data 
and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.  
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 
 
 
For the Tenderer:     For the Employer: 
 
………………………………………… Signature ………………………………………………. 
 
 
………………………………………... Name  ………………………………………………. 
 
 
………………………………………… Capacity ………………………………………………. 
 
Name and address of organization:   Name and address of organization: 
 
 
 
…………………………………………   ………………………………………………. 
 
 
………………………………………… Witness Signature …………………………………………. 
 
 
………………………………………... Witness Name  …………………………………………. 
 
 
………………………………………… Date   …………………………………………. 



REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE. BID 02/FY/27 

   Page 86 of 164  

  

CONFIRMATION OF RECEIPT 
 

The Tenderer, (now Contractor), identified in the form of Offer part of the Agreement, hereby confirms receipt from the 
Employer. Identified in the Acceptance part of the Agreement, of one fully completed original copy of this Agreement. 
Including the Schedule of Deviations (if any) today: 
 
 
The …………………………………(day) of …………………………………….. (month) 20…………(year), at 
 
 
 ……………………………………………………………….. (place) 
 
 
 
For the Contractor: 
 
 
Signature: …………………………………………………………. 
 
 
Name:  …………………………………………………………. 
 
 
Capacity: ………………………………………………………… 
 
 
 
 
Signature and name of witness: 
 
 
Signature: ………………………………………………………. 
 
 
Name:   ………………………………………………………. 
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C 1.2 
 

Contract Data 
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A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

 
Project name 

REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT 

FISH RIVER NATURE RESERVE 

Reference number BID 02/FY/27 

Works description Refer to document C3 – Scope of Work 

 
A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb Eastern Cape. 

Site address Refer to document C4 – Site Information 

Local authority  

 
A3.0 Employer [1.1] 

Official Name of Organ of 

State / Public Sector Body 
Eastern Cape Parks & Tourism Agency 

Business registration number N/A 

VAT/GST number N/A 

Country South Africa 

Employer’s representative: 

Name 
Ms. Mandilakhe Lawana 

E-mail Mandilakhe.lawana@ecpta.co.za  

Mobile number 082 901 8096 Telephone number 043 592 0845 

Postal address PO Box 11235, Southernwood, East London Postal Code 5213 

Physical address 
17-25 Oxford Street , Central , East London  

Postal Code 5201 

 
 
 
 

JBCC® Minor Works Agreement Edition 5.3  

CONTRACT DATA 

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES 

Principal Building Agreement 

Edition 5.3 - June 2024 

mailto:Mandilakhe.lawana@ecpta.co.za
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A4.0 Principal Agent [1.1] 

Name ECPTA 

Legal entity of above  Contact person  

Practice number - Telephone number  

  
Mobile number  

Country South Africa E-mail 
 

Postal address  Postal Code  

Physical address 
 

Postal Code  

 
A5.0 Agent [1.1] 

Discipline Quantity Surveyor 

Name ECPTA 

Legal entity of above  Contact person 
 

Practice number - Telephone number 
 

  
Mobile number 

 

Country South Africa E-mail 
 

 
Postal address 

  
Postal Code 

 

Physical address 
 

Postal Code  

 
A6.0 Agent [1.1] 

Discipline Architects 

Name ECPTA 

Legal entity of above - Contact person - 

Practice number 
 

Telephone number - 

  
Mobile number 

 

Country South Africa E-mail 
 

Postal address  Postal Code  

Physical address  Postal Code  

 
 

A7.0 Agent [1.1] 
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Discipline ECPTA 

Name ECPTA 

Legal entity of above 
 

Contact person 
 

Practice number 
 

Telephone number - 

  
Mobile number 

 

Country South Africa E-mail 
 

Postal address  Postal Code  

 
Physical address 

  
Postal Code 

 

 
A8.0 Agent [1.1] 

Discipline Civil 

Name ECPTA 

Legal entity of above 
 

Contact person 
 

Practice number 
 

Telephone number - 

  
Mobile number 

 

Country South Africa E-mail 
 

Postal address  Postal Code 5606 

Physical address  Postal Code 5606 

 
A9.0 Agent [1.1] 

Discipline Structural Engineer 

Name Eastern Cape Department of Public Works and Infrastructure 

Legal entity of above 
 

Contact person 
 

Practice number 
 

Telephone number - 

  
Mobile number 

 

Country South Africa E-mail 
 

Postal address  Postal Code 5606 

Physical address  Postal Code 5606 
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A CONTRACT INFORMATION 

B 1.0 Definitions [1.1] 

Bills of quantities: 

System/Method of measurement 

Standard System of Measuring Building Work (Sixth Edition) as 

amended 

 
B 2.0  Law, regulations and notices [2.0] 

Law applicable to the works, state country 

[2.1] 
Republic of South Africa 

 
B 3.0  Offer and acceptance [3.0] 

Currency applicable to this agreement [3.2] South African Rand 

 
B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent [5.2], if not, 

indicate by whom 
Employer 

Number of copies of construction information issued to the contractor at no cost 

[5.6] 
Three (3) 

 

Documents comprising the agreement Page numbers 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

The JBCC® Principal Building Agreement - Contract Data for Organs of State and 

other Public Sector Bodies, Edition 6.2 May 2018 
1 to 18 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 

Agreement, Edition 6.2 May 2018 
1 to 30 

 

Contract drawings – description Number Revision Date 
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B 5.0  Employer’s Agents [6.0] 

 
 

 
B 6.0 Insurances [10.0] 

Insurances by employer Amount 

including tax 

Deductible amount 

including tax Yes / No: No 

Contract works insurance: 
  

 New works [10.1.1] 

(contract sum or amount) 

  

or 
Works with practical completion in sections [10.2] (contract 

sum or amount 

  

or 
Works with alterations and additions [10.3] (reinstatement 

value of existing structures with or including new works) 

  

 Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 

  

 Free issue [10.1.1; 10.2] where applicable, to be included in 

the contract works insurance 

  

 Escalation, professional fees and reinstatement costs if not 

included above 

  

Total of the above contract works insurance amount 
  

Supplementary insurance [10.1.2; 10.2]   

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5] 
  

Yes/ No? No If yes, description 1   

     

Yes/ No? No If yes, description 2   

and/or 

 

Insurances by Contractor Amount 

including tax 

Deductible amount 

including tax Yes / No: Yes 

 New works [10.1.1] 

(contract sum or amount) 
N/A N/A 

or 
Works with practical completion in sections [10.2] (contract 

sum or amount) 
N/A N/A 
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or 

Works with alterations and additions [10.3] (reinstatement 

value of existing structures with or including new works) 

To the minimum 

value of the 

contract sum + 10% 

With a deductible 

not exceeding 5% of 

each and every claim 

 Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
N/A 

 

 Free issue [10.1.1; 10.2] where applicable, to be included in 

the contract works insurance 
N/A 

 

 Escalation, professional fees and reinstatement costs if not 

included above 
N/A 

 

 
Total of the above contract works insurance amount 

To the minimum 

value of the contract 

sum + 10% 

 

 
Supplementary insurance [10.1.2; 10.2] 

 With a deductible not 

exceeding 5% of each 

and every claim 

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

Hi Risk Insurance [10.1.5.1]   

Yes/ No? No If yes, description 2   

 
 
 

B 7.0  Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes 

If yes, description DSD Service Offices are operational local offices and the works will take place within same premises 

Restriction of working hours [12.1.2] Yes / No? Yes 

 

 
If yes, description 

 
The execution of the project shall be executed during normal working hours i.e. 7h00 until 17h00 daily 
including weekends. 

Natural features and known services to be preserved by the contractor [12.1.3] 
Yes / No? Yes 

If yes, description Existing under and above ground services within the premises. 

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes / No? Yes 

If yes, description Work areas and restricted areas shall be defined at Site Handover 

Supply of free issue [12.1.10] Yes / No? No 

If yes, description 
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B 8.0  Nominated subcontractors [14.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

 
B 9.0  Selected subcontractors [15.0] 

 

Yes / No? Yes If yes, description of specialisation 

Specialisation 1 Electrical Works 

Specialisation 2 Mechanical Works 

Specialisation 3  

Specialization 4  

Specialization 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

Specialisation 10  

 
B 10.0 Direct contractors [16.0] 

 

Yes / No? No If yes, description of extent of work 

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  
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B 11.0 Description of sections [20.1] 

 

 
Section 1 REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT GREAT FISH 

RIVER NATURE RESERVE 

  

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 

 

Practical completion for 

the works as a 

Whole 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent [19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 
 

working days 
 

Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

 

 
10 Working days 

 
24 Calendar months 

Project as whole 

 
1.25 cent/R100 of 

Contract amount 

 
or where sections are applicable 

 

Practical completion of 

a section of the works 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent 

[19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 
 

Working days 
 

Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

Section 1     

Section 2     

Section 3     

Section 4     

Section 5     

Section 6     

Section 7     

Section 8     
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Remainder of the 
 

   

 

 

B 13.0 Defects liability period [21.0] 

 

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 

If yes, description of applicable elements All works 

 
B 14.0 Payments [25.0] 

 

Date of month for issue of regular payment certificates [25.2] 30th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? No 
 

If yes, method to calculate  

Employer shall pay the contractor within: 
[25.10] Thirty (30) calendar days 

 
B 15.0 Dispute resolution [30.0] 

Adjudication [30.6.1; 30.10] Name of nominating body Refer to Part C1.3 Dispute Resolution Mechanism 

Applicable rules for adjudication [30.6.2] 
Adjudication in accordance with the CIDB 
adjudication process 

Arbitration [30.7.4; 30.10] 

If Yes, name of nominating body 

*If No, then dispute will be referred to litigation 

Yes / No? No 

 

Applicable rules for arbitration [30.7.5] N/A 

 

B 16.0 JBCC® General Preliminaries – selections 

 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction information – is the 

construction information complete? [B2.3] 
Yes / No? Yes 

Previous work - dimensional accuracy - details of previous contract(s) [B3.1] N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 
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Handover of site in stages - specific requirements 

[B4.1] 
N/A 

Enclosure of the works - specific requirements [B4.2] Hoarding to working areas. 

Geotechnical and other investigations - specific requirements [B4.3] N/A 

Existing premises occupied - details [B4.5] Yes 

Services - known - specific requirements [B4.6] No 

 

 

 
Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

 

 
Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

 
Ablution and welfare facilities [B8.3] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] No specific requirements 

Protection of the works - specific requirements [B11.1] No specific requirements 

Protection / isolation of existing works and works occupied in sections - specific 
requirements [B11.2] 

No specific requirements 

Disturbance - specific requirements [B11.5] No specific requirements 

Environmental disturbance - specific requirements [B11.6] No specific requirements 

 

B 17.0 Changes made to JBCC® documentation 

 
Reference may be made to other documents forming part of this agreement 

1.1 Definitions 

 
AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and JBCC® 
contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other 
documents reduced to writing and signed by the authorised representatives of the parties 

 
CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor and ending on the date of 
practical completion 

 
CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document listing the Organs of 
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State and other Public Sector Bodies’ requirements and the project specific information 

 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the rate 
as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 
(Act No 1 of 1999), calculated as simple interest, in respect of debts owing to the State, and will be the rate as determined by the 
Minister of Justice and Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 
of 1999), calculated as simple interest, in respect of debts owing by the State 

 
PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for organs of state and 
other public sector bodies. In the event of a principal agent not being appointed, then all the duties and obligations of a principal 
agent as detailed in the agreement shall be fulfilled by the employer’s representative as named in the contract data for organs of 
state and other public sector bodies 

 
3.0 Offer and Acceptance 

 
Amend 3.3 to read as follows: 

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and continue to be of force and 
effect until the end of the latent defects liability period [22.0] notwithstanding termination [29.0] or the certification of final 
completion [21.0] and final payment [25.0] 

 
6.0 Employer’s Agents 

 
Add the following as 6.7: 

 
In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal agent. 
The employer shall sign all documents in relation to clauses 4.2, 14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 
26.1, 26.7, 26.12 and 28.4 

 
9.0 Indemnities 

 
9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

 
10.0 Insurances 

 
Add the following as 10.1.5.1: 

 
Hi risk Insurance 

 
In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area which is subject to 
highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the 
following will apply: 
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10.1.5.1.1 Damage to the works 

 
The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full 
risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent 
upon a catastrophic ground movement as mentioned above. The contractor shall take such precautions and security measures 
and other steps for the protection of the works as he may deem necessary 

 
When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any 
debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the 
contractor’s own costs 

 
10.1.5.1.2 Injury to persons or loss of or damage to property 

 
The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or 
proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above 

 
The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or proceeding 
consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property contiguous to the 
site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused 
by a catastrophic ground movement, as mentioned above, which occurred during the period of the contract 

 
10.1.5.1.3  

 
It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 
10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 

the site, but before commencement of the works, submit to the employer proof of such insurance policy, if requested to do so 

10.1.5.1.4 

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent 
upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be 
recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract 
presently or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be 
considered one indivisible whole 

 
11.0 Securities 

 
Amend 11.10 to read as follows: 

 
There shall be no lien or right of retention held by any contractor in respect of the works executed on 

site 

 
12.0 Obligations of the Parties 

 
Amend 12.1.5 to read as follows: 

 
Give possession of the site to the contractor within ten (10) working days of the contractor complying with the terms of 12.2.22 
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12.2.2: Not applicable 

 
Add the following as 12.2.22: 

 
Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable health 

and safety plan,  
required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) 

 
     19.0 Practical Completion 

 
19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where this 

has not been 
waived” 

 
21.0 Defects Liability Period and Final Completion 

 
Add the following as 21.13: 

 
The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three hundred 

and sixty-five 
(365) calendar days in respect of the listed applicable elements 

 
25.0 Payment 

 
25.7.5: Not applicable 

 
25.10: Delete the words “and/or compensatory interest” 

 
25.14.2: Not applicable 

 
27.0 Recovery of Expense and/or Loss 

 
27.1.5: Not applicable 

 
29.0 Termination 

 
Add the following after 29.1.3: or where … 

 
29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in force 
within the 
Republic of South Africa 

 
29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract 
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C        TENDERER’S SELECTIONS 

C 1.0 Security [11.0] 
 

Guarantee for construction: Select Option A or B Option: 
  

Option A Payment reduction of 10% of the value certified in the payment certificate 
  

Option B 
Fixed construction guarantee of 5% of the contract sum and a payment reduction of 5% of the value 
certified in the payment certificate 

  

Guarantee for payment by employer [11.5.1; 11.10] Not Applicable 
  

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not Applicable 

 
C 2.0 C o n t r a c t o r ’ s  annual holiday periods during the construction period 

 

Year 1 contractor’s annual holiday period start date 
 

end date 
 

Year 2 contractor’s annual holiday period start date 
 

end date 
 

Year 3 contractor’s annual holiday period start date 
 

end date 
 

 
C 3.0 P a y m e n t  of preliminaries [25.0] 

 

Contractor’s selection: Select Option A or B Option: 
  

Where the contractor does not select an option, Option A shall apply 

Payment methods 

 
Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the 
same ratio as the amount of the preliminaries to the contract sum, which contract sum shall exclude the 
amount of preliminaries. Contingency sum(s) and any provision for cost fluctuations shall be excluded for the 
calculation of the aforesaid ratio 

  

 
 

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the 
contractor in terms of the priced document to identify an initial establishment charge, a time-related charge and 
a final dis-establishment charge. Payment of the time-related charge shall be assessed by the principal agent 
and adjusted from time to time as may be necessary to take into account the rate of progress of the works 

 
Lump sum contract 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the contract sum, 
excluding contingency sum(s) and any provision for cost fluctuations 
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AC 4.0 Adjustment of preliminaries [26.9.4] 

 

Contractor’s selection: Select Option A or B Option: 
  

Where the contractor does not select an option, Option A shall apply 

 
Provision of particulars 

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his selection. Where 
completion in sections is required, the contractor shall provide an apportionment of preliminaries per section 

 

 
Option A 

 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as defined for 
adjustment method Option A below, within fifteen (15) working days of the date of acceptance of the tender 

  

 
Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of the 
site. Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of 
construction equipment, establishment and dis-establishment charges, insurances and guarantees, all in 
terms of the programme 

 
Adjustment Methods 

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value have 
on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this purpose 
in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and shall apply 
notwithstanding the actual employment of resources by the contractor in the execution of the works 

 

Option A 
The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts provided by 
the contractor, apportioned to sections where completion in sections is required 

Fixed - An amount which shall not be varied 

Value-related - An amount varied in proportion to the contract value as compared to the contract sum. Both 
the contract sum and the contract value shall exclude the amount of preliminaries, contingency sum(s) and 
any provision for cost fluctuations 

Time-related - An amount varied in proportion to the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 
23.3] as compared to the number of calendar days in the initial construction period [26.9.4] 

 

 

Option B The adjustment of preliminaries shall be based on the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 23.3] 

as compared to the number of calendar days in the initial construction period [26.9.4] 

The adjustment shall take into account the resources as set out in the detailed breakdown of the preliminaries 

for the period of construction during which the delay occurred 

 

Failure to provide particulars within the period stated 
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Option A Where the allocation of preliminaries amounts for Option A is not provided, the following allocation of 

preliminaries amounts shall apply: 

Fixed - Ten per cent (10%) 

Value-related - Fifteen per cent (15%) Time-related - Seventy-five per cent (75%) 

Where the apportionment of the preliminaries per section is not provided, the categorized amounts shall be 

prorated to the cost of each section within the contract sum as determined by the principal agent 

 

 

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A shall apply 

 

 

Lump sum contract 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations 
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PART C1.3: DISPUTE RESOLUTION MECHANISM 
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C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 

This agreement is made on the . . . . . . . . day of . . . . . . . . . . . . . . . between:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(address) (the Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name) of . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. ................................................... (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . . . and known as. . . 

. ...................................................................................................................................... and these disputes or 
differences 

shall be/have been* referred to adjudication in accordance with the CIDB Adjudication Procedure, (hereinafter called 

“the Procedure”) and the Adjudicator may be or has been requested to act. 

* Delete as necessary 

IT IS NOW AGREED as follows: 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the 

adjudication in accordance with the Procedure. 

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and 

expenses in accordance with the Procedure as set out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the 

adjudication and shall endeavour to ensure that anyone acting on their behalf or 

through them will do likewise, save with the consent of the other Parties which 
consent shall not be unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which 
have been sent to him in relation to the adjudication and he shall retain documents for 

a further period at the request of either Party. 

 

SIGNED by: SIGNED by: SIGNED by: 
 

Name: Name: Name: 

who warrants that he / she is duly 

authorized to sign for and on behalf of 

the first Party in the presence of 

who warrants that he / she is duly 

authorized to sign for and behalf of 

the second Party in the presence of

the Adjudicator in the presence of 
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Witness Witness: Witness: 

 

Name: Name Name: 
 

Address: Address: Address: 
 

 

Date: Date: Date: 
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Contract Data 
 

* Delete as necessary 

 
 
 
 
 
 
 
 

 
 
  

1 The Adjudicator shall be paid at the hourly rate of R. .............. in respect of all time spent upon, or in 
connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not 
restricted to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements. 
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R .............. This fee shall become payable in equal 
amounts by each Party within .. days of the appointment of the Adjudicator, subject to an Invoice being 
provided. 

This fee will be deducted from the final statement of any sums which shall become payable under item 1 
and/or item 2 of the Contract Data. If the final statement is less than the appointment fee the balance 
shall be refunded to the 
Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates 
current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt of invoice, 
thereafter 
interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the amount 
remains outstanding. 
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C.2.Price Data 
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C.2.1.Price Instruction  
 

1. The Provisional Bills of Quantities have been drawn up in accordance with the Standard 

System of Measuring Building Work (as amended) published and issued by the 

Association of South African Quantity Surveyors (Seven Edition), 2015. Where 

applicable the: 

a) Civil engineering work has been drawn up in accordance with the provisions of the 

latest   edition of SABS 1200 Standardized Specifications for Civil Engineering Works. 

2. The agreement is based on the GCC 2015 Agreement, prepared by the Joint Building 

Contracts Committee, Edition 4.1, March 2005. The additions, deletions and alterations 

to the GCC Principal Agreement as well as the contract specific variables are as stated 

in the Contract Data. Only the headings and clause numbers for which allowance must 

be made in the Provisional Bills of Quantities are recited. 

3. It will be assumed that prices included in the Provisional Bills of Quantities are based 

on Acts, Ordinances, Regulations, Bylaws, International Standards and National 

Standards that were published 28 days before the closing date for bids. (Refer to 

www.stanza.org.za or www.iso.org for information on standards). 

4. The drawings listed in the Scope of Works used for the setting up of these Provisional 

Bills of Quantities are kept by the Principal Agent or Engineer and can be viewed at 

any time during office hours up until the completion of the works. 

5. Reference to any particular trademark, name, patent, design, type, specific origin or 

producer is purely to establish a standard for requirements. Products or articles of an 

equivalent standard may be substituted. 

6. Where any item is not relevant to this specific contract, such item is marked N/A 

(signifying “not applicable”) 

7. The Contract Data and the standard form of contract referenced therein must be 

studied for the full extent and meaning of each and every clause set out in Section 1 

(Preliminaries) of the Provisional Bills of Quantities 

8. The Provisional Bills of Quantities is not intended for the ordering of materials. Any 

ordering of materials, based on the Provisional Bills of Quantities, is at the Contractor’s 

risk. 
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9. The amount of the Preliminaries to be included in each monthly payment certificate 

shall be assessed as an amount prorated to the value of the work duly executed in the 

same ratio as the preliminaries bears to the total of prices excluding any contingency 

sum, the amount for the Preliminaries and any amount in respect of contract price 

adjustment provided for in the contract. 

10. Where the initial contract period is extended, the monthly charge shall be calculated on 

the basis as set out in 10 but taking into account the revised period for completing the 

works. 

11. The amount or items of the Preliminaries shall be adjusted to take account of the 

theoretical financial effect which changes in time or value (or both) have on this section. 

Such adjustments shall be based on adjustments in the following categories as 

recorded in the Bills of Quantities: 

• an amount which is not to be varied, namely Fixed (F) 

• an amount which is to be varied in proportion to the contract value, namely Value 

Related (V); and 

• an amount which is to be varied in proportion to the contract period as compared 

to the initial construction period excluding revisions to the construction period for 

which no adjustment to the contractor is not entitled to in terms of the contract, 

namely Time Related (T). 

12. Where no provision is made in the Bills of Quantities to indicate which of the three 

categories in 12 apply or where no selection is made, the adjustments shall be based 

on the following breakdown: 

• 10 percent is Fixed; 

• 15 percent is Value Related 

• 75 percent is Time Related. 

13. The adjustment of the Preliminaries shall apply notwithstanding the actual employment 

of resources in the execution of the works. The contract value used for the adjustment 

of the Preliminaries shall exclude any contingency sum, the amount for the 

Preliminaries and any amount in respect of contract price adjustment provided for in 

the contract. Adjustments in respect of any staged or sectional completion     shall     be     

prorated     to     the     value     of     each     section. 
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C.2.2 BILLS OF QUANTITIES 
 
 
The priced Provisional Bill of Quantities (BoQ), following hereafter will form an integral 
part of the “Contract” between the successfully appointed Contractor and the 
Employer. The Contractor is to note the separate Bills of Quantities for printing, 
completion and attachment hereto for submission of the bid. 
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BILL OF QUANTITIES FOR THE REPAIRS AND MAINTENANCE OF BOTHA'S 
POST (B6) STAFF ACCOMMODATION AT GREAT FISH RIVER NATURE 

RESERVE 
BID NO:  

            

  
CLIENT: EASTERN CAPE PARKS AND 
TOURISM AGENCY         

            

  SUBJECT: BILL OF QUANTITIES         

            

ITE
M 

DESCRIPTION UNIT QTY RATE TOTAL 

    

1 PRELIMINARY AND GENERAL 

1.1 Contractual requirements Sum 1     

1.2 
Value-related preliminary and general 
charges Sum 

1 
    

1.3 

Facilities for Contractor including offices,  
storage sheds, living accommodation, 
ablution and latrine facilities, tools and 
equipment, water supplies, electric power, 
communications, setting out of Works, 
security and dealing with water, traffic and 
access 

Sum 1     

1.4 
Removal Of Site Establishment on 
Completion 

Sum 1     

    

1.5 TIME-RELATED ITEMS     
    

1.5.
1 

Supervision for duration of construction Sum 1 
    

1.5.
2 

Community Liaison Officer (CLO) cost 
Month 

4 
    

1.5.
3 

Handling cost and charges on CLO 
% 5%     

    

1.6 OCCUPATIONAL HEALTH AND SAFETY REQUIREMENTS  

1.6.
1 

Preparation of Contractor’s site specific 
Health and Safety Plan/File 

Lump 
Sum 

1     

1.6.
2 

Provision of full time Construction Safety 
and Environmental Officer 

Month 4     

1.6.
3 

Provision for Personal Protective 
Equipment (PPE) 

Lump 
Sum 

1     

  PRELIMINARY AND GENERAL TO SUMMARY   
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ITE
M 

DESCRIPTION UNIT QTY RATE TOTAL 

            

  

Notes: The entire admin and safety & 
Security buildings will be handed over to 
the contractor. The contractor will be held 
resposible and liable for anything 
damaged, stolen or considered missing 
whether within their scope of works or not. 
The contractor wll be charged or asked to 
replace any such item considered above. 
All materials to be disposed off-site should 
be approved by a Peace Corps 
representative         

  
  

        

2 ROOFS 

2.1 
Allow for cleaning and repairs of leaks on 
roof sheets 

m² 275     

2.2 
Apply two coats of liquid rubber paint on 
the the roof sheet 

m² 275     

2.3 

Supply and fit 125mm OG pre-painted 
seamless aluminium gutters with all 
necessary fixing brackets, offset bends 
and rainwater shoes. 

m 160     

2.4 
Supply and fitting of Everite Nutec Barge 
Board White 3000 x 80 x 200 mm 

m 70     

2.5 
Supply and fitting of Everite Nutec Fascia 
Board White 3000 x 10 x 225 mm 

m 90     

  
    

      

  ROOF WORKS TO SUMMARY   

            

3 WALLS 

  

Prepare surface by scrapping and 
sanding, filling all cracks and dents. Touch 
up primer and apply one undercoat and 
two fully washable PVA or two gloss 
finishing coats on all General 
surfaces.Prefered Paint to be Plascon 
Double Velvet          

3.1 

Allow for mending, reinforcing and fixing of 
all cracks within the building 

m² 100     

3.2 

Allow for plaster work internal to marry and 
match with existing plaster work in 
readyness for painting 

m² 100 
  
 
  

  

3.3 
Internal walls painting using Plascon polvin 
paint 

m² 600     
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3.5 
Application of dampseal to the affected 
areas 

m² 60     

            

  WALLS WORKS TO SUMMARY   

            

            

ITE
M 

DESCRIPTION UNIT QTY RATE TOTAL 

            

4 CEILING 

4.1 Allow for repair of the existing ceiling m² 200     

4.2 
Supply and installation of Gyproc Cove 
Rhino Cornice (25 x 125 mm) 

m 210     

4.3 
Apply two applications of white ceiling 
paint (Plascon or similar) 

m² 110     

            

  CEILING WORKS TO SUMMARY   

            

            

5 FLOORS 

5.1 
Spply and installation of Idaho Grey Matt 
Ceramic Floor Tile - 600 x 600mm 

m² 250     

5.2 
installation of 100mm tile skirting with 
aluminium edging (match the floor tile) 

m 220     

            

  FLOORS WORKS TO SUMMARY   

            

6 DOORS AND WINDOWS 

6.1 
Supply and fit Swartland Kayo External 
Barricade Bastion Panel Entrance Door 
813 x 2032 mm 

No 5     

6.2 
Painting to doors, doors frames, window 
frames and all shelving internally in matt 
gloss or egg shell equivalent 

m² 20     

            

  
DOORS AND WINDOWS WORKS TO 
SUMMARY   

            

7 ELECTRICAL WORKS 

7.1 
Remove the existing meter boxes and 
make good of surfaces and conduits 

No 5     

7.2 
Allow for sum of R30 000 for repairs of 
electrical conduits and reticulation for 
compliance 

Prov. 
Sum 

1 
R30 
000 

R30 000 
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7.3 Profit and attendance % 5%     

7.4 

Supply and installation of Apollo or similar 
Solar Technology AS LP-12 Integrated 
Low Pressure Solar Geyser 100 L 
(Include all required fittings) 

No 5     

7.5 
Allow for a sum of R150000 for solar 
upgrades to supply the units (To be used 
at a client's discretion) 

Prov. 
Sum 

1 
R150 

000 
R150 000 

7.6 Profit and attendance % 5%     

7.7 
Allow for a sum of R50 000 for Wifi 
connectivity 

Prov. 
Sum 1 

R50 
000 R50 000 

7.8 Profit and attendance %       

      

  ELECTRICAL INSTALLATIONS TO SUMMARY   

            

ITE
M 

DESCRIPTION UNIT QTY RATE TOTAL 

            

8 PLUMBING 

8.1 
Replacement of the existing cistern with 
Betta Bibo Front Flush White 

No. 5     

8.2 
Replace the existing toilet seats with 
wirquin White Club Toilet Seat With Plastic 
Hinge 

No. 5     

8.3 

Supply and installation of CrystalTech 
Linea Chrome Inline Adjustable Pivot 
Shower Door - CT8001 - 800 to 1020 x 
1850mm 

No. 5     

8.4 
Chase and reinstall plumbing pipe works 
and make it neat  

Sum 1     

8.5 Supply and Tiling of shower walls with 300 
x 600 mm shinny ceramic (White) 

m² 30     

8.6 

Allow a sum of R200 000 for servicing of 
borehole pump and repairs to the water 
supply 

Sum 1     

  
  

    
    

  PLUMBING WORKS TO SUMMARY   

            

9 RAINWATER GOODS 

9.1 Construction of 2 x 2 x 0,5 m high tank 
stands 

No. 5 
X 

 
    

9.2 
Supply and fit 2500l Jojo tanks (or similar) 
Include all necessary fittings 

No. 5 
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RAINWATER GOOD WORKS TO 
SUMMARY   

            

10 FENCING         

10.
1 

Installation of 2,4m x 100-124mm 
Tanalised pole (CCA Treated) 

No. 
154     

10.
2 

Installation of 2,4m x 150mm Tanalised 
pole (CCA Treated) 

No. 
8     

10.
3 

Installation of 1,8m Welded Galvanised 
mesh 50 x 50 x 1,8mm 

m 
460     

10.
4 Installation of 2m galvanised sliding gate 

No. 
1     

            

  FENCING WORKS TO SUMMARY   

            

11 
APPLIANCE AND CUPBOARDS         

11.
1 Allow for a sum of R150 000 for cupboards 

Prov. 
Sum 

1 
R150 

000 
R150 

000,00 

11.
2 Profit and attendance 

% 5% 
    

11.
3 

Supply fitting and commissioning 4 burner 
gas stoves 

No 7 
    

11.
4 

Supply fitting and commissioning 48kg gas 
cylinders 

No 7 
    

11.
5 

Supply, fitting and commissioning Zero 
260L Gas/Electric Fridge 

No 7 
    

11.
6 Certificate of compliance 

Sum 1 
    

11.
7 

Supply 2 Seater Eco-Friendly Outdoor 
Picnic Table with built-in bench 

No 5 
    

  
APPLIANCE AND CUPBOARDS 
WORKS TO SUMMARY         

            

  

 
 
 
 
 
 
 
 
 
 
 
 
 
SUMMARY         
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  PRELIMINARY AND GENERAL   

  ROOF   

  

WALLS 
 
    

  CEILING   

  FLOORS   

  DOORS AND WINDOWS   

  ELECTRICAL WORKS   

  PLUMBING   

  FENCING   

  RAINWATER GOODS   

  APPLIANCE AND CUPBOARDS   

      

  SUB - TOTAL   

  CONTIGENCIES @ 5%   

  SUB-TOTAL   

  VAT @ 15%   

  TOTAL   

 

 
 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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C.3. SCOPE OF WORK 
 
 
 
 
 
 
 
 
 
 
 
 
 
C 3.1 Scope of Work 
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C3.1 Scope of Work 
Scope of Work and Management 
 

ECPTA seeks to appoint a contractor to repair and maintain 5 units at Botha’s Post (B6) staff 

accommodation. The scope of works entails, but not limited to the following: 

• Roof and ceiling repairs for all five (5) units 

• Painting of ceiling and roof sheeting 

• Internal wall preparation and painting  

• Installation of floor tiles 

• Installation of Solar geysers 

• Upgrading of the existing solar system 

• Installation of Built-In Cupboard (BIC) 

• Supply and installation of appliance 

• Replacement of internal and external doors 

• Refurbish electrical conduits to ensure compliance 

• Wi-Fi connectivity 
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C.3.2. PARTICULAR / GENERIC 
SPECIFICATIONS 

 
 
PS SCOPE 
 
REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT 
GREAT FISH RIVER NATURE RESERVE 
 
PS 1 DISCLAIMER 
  
The information regarding subsurface conditions, materials on site and site information 
supplied, is provided in good faith for the contractor’s convenience as an indication of 
conditions likely to be encountered. No responsibility will be accepted for, and there is no 
guarantee of the information being representative of the whole area of the works or materials. 
 
The information provided will not be regarded as in way limiting. The contractor will be held to 
have satisfied himself of all conditions to be encountered on site and to allow accordingly in 
his tendered rates. 
 
PS 2 APPLICABLE STANDARDS  
 
The South African Bureau of Standards, Standard Specifications for Civil Engineering 
Construction (SABS 1200).  It shall however be noted that reference is made in certain of the 
specifications to other standardized specifications which may or may not be included in this 
document.  Where such specifications are not included, they shall however be deemed to be 
included in the Contract documents. 
 
The Contractor shall have available for reference on site at all times a full set of the above 
specifications, together with any other to which they refer.  These specifications shall remain 
the property of the Contractor but shall be made available to the Engineer whenever required 
throughout the duration of the Contract.  
 
The South African Bureau of Standards, Standard Specifications for Civil Engineering 
Construction (SABS 1200) shall apply to this Contract together with additional amendments as 
set out herein 
 
PS 3 PLANT AND MATERIALS 
 
The Employer will not be providing any plant or supplying any materials for use by the 
Contractor in executing the works.  The Contractor must provide all plant and materials of 
whatever nature necessary to enable him to undertake the works as specified.  
 
The Contractor must provide all necessary samples and copies of the relevant test results 
required to prove compliance with the specifications, prior to utilisation of any material within 
the works. 
 
PS 3.1 Construction Equipment 
 
The provision of all tools and equipment of whatever nature, required for execution of the 
scheduled items, must be the responsibility of the Contractor, and the cost thereof must be 
included in the rates for the respective items of work. 
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PS 4 EXISTING SERVICES 
 
The Contractor will be issued with drawings showing the position of existing services in the 
vicinity of his working area. The Contractor must contact the service authorities concerned (i.e. 
Water, Sanitation, Electricity and Telecommunications) to confirm the position of existing 
services, and must apply for the Construction Permit for work programmed within the road 
reserve when required. 
 
The Contractor is required to undertake work in proximity to existing services, and he must 
take all necessary precautions to prevent any damage to these services.  In this regard, the 
Contractor must excavate by hand to expose and confirm the location and depth of each 
existing service prior to carrying out any construction over or around the service. 
 
Should his operations result in any damage to existing services, he must immediately notify 
the Engineer and the local authority, who will inspect the damage and determine what further 
action is required. The Contractor must be responsible for the cost of all repairs or 
reinstatement necessary, whether these are carried out with his own resources or by a third 
party. 
 
PS 5 SITE ESTABLISHMENT 
 
PS 5.1 Services and Facilities Provided by the Employer 
 
The Employer will not provide any facilities or services. 
 
PS 5.2 Facilities Provided by the Contractor 
 
Due to the extremely constricted nature of the site, the Contractor must be required to 
determine the most convenient location for his camp site in consultation with the 
Community/Owner such that this will cause the least disruption and interference with his 
activities.  Dependent on his actual space requirement, different components of the camp could 
be located in different areas. 
 
Should the Contractor elect to locate any or all of his facilities in one area for a certain duration, 
and then relocate them later, any associated costs must be solely for his account, and no 
claims of any nature for additional costs will be entertained. 
 
The Contractor will be required to provide certain facilities for the exclusive use of the Engineer 
and his staff, all as defined in SABS 1200 AB, and as amended by any variations / additions 
in clause C3.4.1.6. 
 
PS 5.3 Storage and Laboratory Facilities 
 
The employer has no specific requirements for any storage or laboratory facilities, and the 
Contractor should provide whatever he deems to be necessary to support his activities. 
 
PS 5.4 Other Facilities and Services 
 
Should the Contractor require a supply of municipal water to enable him to undertake any of 
his activities on the site then he must make his own arrangements with the Community/Owner 
or Municipality for a suitable point of supply.  The Contractor must agree the details of both the 
position and the size of connection required with the relevant officials, and must be responsible 
for the cost of the connection, the cost of water used, and the cost of removal and reinstatement 
on completion. 
 



 
 

REPAIRS AND MAINTENANCE OF BOTHA’S POST (B6) STAFF ACCOMMODATION AT 
GREAT FISH RIVER NATURE RESERVE. BID 02/FY/27 

  

   Page 122 of 164  

  

Should the Contractor require an electrical connection to his campsite then he must submit an 
application to the Community/Owner, Municipality’s electricity department or Eskom as might 
be applicable to obtain a supply with the necessary capacity at a suitable position. The 
Contractor must be responsible for the cost of the connection, the cost of electricity used, and 
the cost of removal and reinstatement on completion. 
 
The Contractor must: 
 
i) make his own arrangements for whatever telephone and facsimile services he may 
require. 
ii) provide sufficient serviced, portable toilets at convenient locations for the use of his 
staff during their time spent on site. 
iii) supply a first aid kit to be available at the site office, and re-stock the contents as and 
when necessary. 
iv) make available a list of emergency contact numbers for ambulance, police and fire 
services. 
v) provide the necessary facilities on site to temporarily store refuse, and make 
arrangements with the Municipality for regular refuse removals. Refuse storage facilities must 
make allowance for waste separation, re-cycling and re-use wherever possible 
 
All costs associated with any of the above aspects must be included in the relevant preliminary 
and general items. 
 
PS 5.5 Vehicles and Equipment 
 
No vehicles or specialised equipment is required for the employer and his agents. 
 
PS 5.6 Advertising Rights 
 
No advertising of any kind will be allowed on the site.   
 
PS 5.7 Notice Boards 
 
Two project notice boards will be required in accordance with SABS 1200 AB, and as amended 
by any variations/additions in clause C3.4.1.6. 
 
 
PS 6 SITE USAGE 
 
The Contractor must restrict his operations to the boundaries of the site and he must not be 
allowed to occupy or impact on any other adjacent areas. 
 
PS 7 PERMITS AND WAY LEAVES 
 
The Contractor will be required to provide copies of permits for any borrow pits or quarries from 
which he intends to obtain bedding material or aggregate. 
 
The Contractor must be responsible for obtaining all of the necessary way leaves, permissions 
or permits applicable to working near any existing services or other infrastructure on Site, and 
must ensure that any way leaves, permissions or permits obtained by the Employer’s Agent 
prior to the award of the Contract are transferred into the Contractor’s name.  (Refer also to 
clause C3.4.4 above.) 
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The Contractor must abide by any conditions imposed by such way leaves, permissions or 
permits.   
 
The Contractor must ensure that all way leaves, permissions and permits are kept on site 
and are available for inspection by the relevant service authorities on demand. 
 
PS 8 ALTERATION, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING 
WORKS 
 
Wherever the Contractor is required to carry out construction to lines and levels based on or 
tying into existing infrastructure, he must first check that the information provided for the 
existing works is accurate and correct. Should there be any discrepancies as regards 
position, or defects in the quality of the existing work which may affect the proposed work, 
then the Contractor must report these to the Engineer and request clarification prior to 
proceeding with the new construction. 
 
PS 9 INSPECTION OF ADJOINING PROPERTIES 
 
The Contractor and the Engineer must together inspect and record the condition of all 
adjoining properties or existing services, prior to the commencement of any work that may 
impact on these existing facilities in any way. 
 
PS 10 WATER FOR CONSTRUCTION PURPOSES 
 
The Contractor must make his own arrangements with the Community/Owner or Municipality 
to obtain water for construction purposes. 
 
PS 11 SURVEY CONTROL AND SETTING OUT OF THE WORKS 
 
The Contractor must be solely responsible for the setting out of his work, and will be provided 
with the necessary bench marks and co-ordinated pegs on which to base the setting out. 
 
All other control points and benchmarks required for construction or computation of quantities 
must be set out by the Contractor in consultation with the Engineer. Points set out must be 
clearly marked and the position and all other relevant data placed on a site plan. A copy of 
the plan must be handed to the Engineer immediately, for control purposes. 
 
Any existing beacons disturbed or removed during the course of the Contract will be replaced 
at the Contractor’s cost. Only a land surveyor or the Engineer’s Surveyor who originally 
installed the beacons will be allowed to replace them. 
 
PS 12 MANAGEMENT 
 
PS 12.1 Management of the Works 
 
PS 12.1.1 Applicable SANS Standards 
 
The applicable standards are listed in clause PPS 2.   
 
PS 12.1.2 Particular / Generic Specifications 
 
Particular or generic specifications are included for all parts of the work. 
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PS 12.1.3 Planning and Programming 
 
Within 14 days of the Commencement Date the Contractor must prepare and submit to the 
Engineer for approval a fully detailed programme showing: 
 
• the sequence and duration of all activities required to undertake the scheduled work. 
• the linkage between activities deemed to be on the critical path. 
• critical dates for receipt of information and drawings. 
• milestone date for Completion of different sections of the work. 
 
Whenever the work deviates significantly from the proposed programme for whatever 
reason, the Contractor must, following a request from the Engineer, must prepare a new 
programme that shows how the work will be re-scheduled so as to achieve the original 
Completion Date. 
 
The Contractor must take cognisance of the exploration work which has to be executed prior 
repairing or replacing of existing pipelines. 
 
PS 12.1.4 Sequence of the Works 
 
The sequence of work must be carried out strictly in accordance with the approved 
programme as detailed above. 
 
PS 12.1.5 Methods and Procedures 
 
Prior to the commencement of any work on the Site the Contractor must submit method 
statements for each separate construction activity that he is required to undertake. The 
method statements must be submitted to the Engineer for approval at least 10 days prior to 
the scheduled start of the activity. The method statements must set out the technical 
procedures to be followed in carrying out the activity and must include details of compliance 
with both Occupational Health and Safety and Environmental aspects. 
 
The Contractor must ensure that his staff and workers are properly trained in the safe and 
effective use of any equipment, plant or materials necessary to undertake the work. 
 
PS 12.1.6 Quality Control 
 
The Contractor must provide whatever samples of materials are required for approval prior to 
commencement, together with the applicable test results to prove compliance with the 
relevant specification. He must undertake all necessary tests that are stipulated in terms of 
the applicable specification to ensure that his workmanship meets the required standard. 
 
PS 12.1.7 Environment 
 
The Contractor must ensure that he is fully aware of the requirements of the CEMP and that 
he understands his responsibilities regarding both his management of the project and the 
actual construction activities on Site. 
 
PS 12.1.8 Accommodation of Traffic 
 
The Contractor is responsible for the safety of all vehicular and pedestrian traffic affected by 
his work and must provide all the necessary warning signs, barricading and lighting as 
necessary, fully in compliance with the requirements of the SADC Road Traffic Signs Manual 
and with the approval of the Traffic Department. 
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PS 12.1.9 Other Contractors 
 
The Contractor has sole possession of the site and does not have to deal with other 
contractors. 
 
PS 12.1.10 Testing, Completion, Commissioning 
 
Each aspect of the work included in the Contract must be fully tested in accordance with the 
requirements of the relevant standard specification, as amended by the Specification Data as 
applicable, prior to completion of the works as a whole. All outstanding work must be 
completed and substandard work must be corrected prior to completion taking place. 
 
PS 12.1.11 Recording of weather 
 
The Contractor is required to keep a detailed record of daily weather conditions on the Site.  
The information must include rainfall, wind speed and direction, cloud cover and 
temperature. The format and extent of detail required must be agreed with the Engineer prior 
to commencement. (Refer to clause PS 12.1.17) below). A summary of inclement weather 
shall be recorded in the minutes of site meetings. 
 
PS 12.1.12 Format of Communications 
 
All communication of whatever nature is through the Engineer. Only under circumstances 
that relate to health and safety can the Contractor act on instructions issued by any other 
party. These instructions must then be immediately communicated to the Engineer with a 
request for confirmation of the instruction. 
 
The Contractor is required to provide a suitable triplicate book which is used for 
communication between the Engineer or his representative and the Contractor.  The book 
may be used for the issue of site instructions, the request for information or inspections, or 
merely to record aspects of contractual importance. 
 
 
PS 12.1.13 Key Personnel 
 
Within 14 days of the Commencement Date and prior to commencement of any operations 
on site, the Contractor shall submit to the Employer’s Agent detailed CV’s of his key 
personnel together with their relevant contact details.  Should the key personnel not be the 
same as those included in the tender submission, then the Contractor shall be required to 
provide personnel with equivalent or better qualifications and experience. 
 
The Contractor keeps a site representative competent to administer and control the works 
continuously in the Working Areas during the execution of the works. The Contractor informs 
the Engineer of the name of the site representative, and any instruction given to the site 
representative by the Engineer is deemed to be given to the Contractor. 
 
PS 12.1.14 Management Meetings 
 
The Contractor is required to attend a monthly site meeting during which all aspects relating 
to the progress, scope, expenditure, OHS, environmental and general administration of the 
Contract is discussed. The Contractor must ensure that his representative at the meeting has 
the necessary understanding and authority to make decisions regarding these issues. 
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In addition, technical meetings are held on monthly, during which time aspects of a more 
technical nature relating to the actual construction process and quality of the work are 
addressed. 
 
PS 12.1.15 Forms for Contract administration 
 
The Contractor will keep all records as stated below as well as the following: 
 
• EPWP forms to be submitted together with all Payment Certificates. 
• Report on progress and labour at site meetings. 
 
PS 12.1.16 Payments 
 
All payments to the Contractor are by means of direct electronic transfer and the Contractor 
must provide his banking details to the Engineer together with the initial payment claim. 
 
PS 12.1.17 Daily Records 
 
The Contractor is required to maintain a daily record of all construction activities taking place 
on Site which includes details of plant, personnel, and visitors as well as other events such 
as weather conditions or any circumstances that may have a bearing on the nature and 
progress of his operations. 
 
The Contractor is required to provide a detailed report at each site meeting.  The report must 
be in a format to be agreed with the Engineer and contain the following: 
 
• Details of actual progress versus programme for each construction activity. 
• A daily record of rainfall and other weather events that could affect the work. 
• Details of any delays that have occurred due to weather or any other cause. 
• A record of resources (people, plant and equipment) present on Site. 
• Details of any accidents or lost time incidents that have occurred. 
• A list of information required. 
 
PS 12.1.18 Payment Certificates 
 
Payment Certificates shall be drawn up in an agreed format based on the bills of quantities 
and any variation orders authorised.  The date for submission of each payment claim shall be 
agreed with the Employer’s Agent.  The procedure for preparation of Payment Certificates 
shall be as follows: 
 
• The actual quantity for each item shall be agreed with the Employer’s Agent or his 
representative based on the cumulative total of the previous monthly quantity and the 
additional work carried out during the month. 
• The Contractor shall draw up and submit his claim using the agreed quantities. 
• The Employer’s Agent shall check the claim and confirm the amount to be paid. 
• The Contractor shall provide a VAT invoice to the Employer’s Agent for the agreed 
amount. 
• The Employer’s Agent shall prepare the payment certificate and submit the claim, 
accompanied by the VAT invoice. 
 
PS 12.1.19 Proof of Compliance with the Law 
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The Contractor is required to comply with all regulations and laws of whatever nature which 
are applicable to his operations throughout the duration of the Contract, and produce 
documentary evidence when requested for all aspects, including, but not limited to: 
 
• Valid proof of registration with the Compensation Commissioner. 
• Proof of registration for income tax and VAT. 
• Compliance with the Occupational Health and Safety Act and Construction 
Regulations. 
 
PS 12.2 Health and Safety 
 
The Contractor must comply with all relevant aspects of the Occupational Health and Safety 
Act together with the Regulations referred to therein, as applicable to the scope of his 
activities. 
 
Particular attention must be paid to the issuing of the relevant Notices, appointment of 
responsible people, undertaking Hazard Identification and Risk Assessments, and 
preparation of a Health and Safety Plan. All necessary documentation must be prepared and 
submitted for comment and approval immediately after the Contract award. 
 
Specific Health and Safety considerations applicable to this project are detailed in the 
Occupational Health and Safety Specification, attached to this document. 
 
Method statements submitted for the Contractor’s construction activities include details of 
compliance with Occupational Health and Safety, and must be submitted immediately after 
the Contract award and prior to commencement with any work on Site. 
 
The Contractor must provide the necessary personal protective equipment and clothing to all 
staff as relevant for the type of work being carried out. 
 
Whenever the Contractor’s staff are subjected to hazardous substances, excessive dust or 
noise, he must arrange for pre and post-employment medical examinations on the affected 
employees. 
 
No member of the Contractor’s staff is allowed on Site while under the influence of alcohol or 
drugs. Any member of his staff who exhibit signs of alcohol or drug usage must be 
immediately removed from the premises. 
 
The Contractor is responsible for the protection of the public in the areas in which he is 
working and must provide barricades and lighting as necessary to ensure their safety. He is 
also responsible for the safe control of traffic wherever his works impact on the existing 
roadways. 
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PART C4 – SITE INFORMATION 
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C4.1. Site Information 
 
Project Location  

The base is accessible from the Double Drift section and situated approximately 20km away 
from the office at the following coordinates: 
 

Facility Name Latitude Longitude 

Botha’s Post (B6) 32°59'29.03"S 26°43'54.32"E 
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C4.2. DRAWINGS 
 
 
 

NOT APPLICABLE 
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C4.3. ENVIRONMENTAL MANAGEMENT PLAN 

 
 
 
 

DRAFT ECPTA SPECIFICATIONS ATTACHED  
 

The successful service provider will be required to submit a detailed 
Environmental Management Plan upon award 
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C.4.4. HEALTH AND SAFETY SPECIFICATIONS 

The successful service provider will be required to submit a detailed Health and 

Safety Plan upon award 

 

WHEREAS (02FY27) / of the Main Agreement mentions the parties have agreed that in respect of 

performance of the work the Mandatary / Principal Contractor / Contractor shall be responsible for 

compliance with the Occupational Health and Safety Act and its regulations (“OHS Act”) as well as 

the Employers OHS Operation Standard and Procedures, the terms and conditions of which are set 

out hereunder. 

 

NOW THEREFORE THE PARTIES AGREES AS FOLLOWS 

1. DEFINITIONS 

In this Agreement unless the context requires otherwise, the following words and expressions shall 

have  the meanings ascribed to them below;  

1.1  Agreement shall mean this document containing its terms and conditions as applicable to the 

parties thereto; 

1.2  Certificate of Compliance – means a certificate with a unique number obtainable from the 

chief inspector, or person appointed by the chief inspector, in the form of Annexure 1 of the 

Electrical Installation Regulations and issued by a registered person in respect of an electrical 

installation or part of an electrical installation.  A certificate of compliance issued under the 

Electrical Installation Regulations, 1992. 

1.3  “Client” – means any person for whom work is performed; 

1.4  ‘‘Construction Work’’ is defined as any work in connection with – 

 

1.4.1 the erection, maintenance, alteration, renovation, repair, demolition or dismantling of 

or addition   to a building or any similar structure; 

1.4.2 the installation, erection, dismantling or maintenance of a fixed plant where such work 

includes the risk of a person falling; 
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1.4.3 the construction, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system or any similar civil 

engineering structure; or 

1.4.4 the moving of earth, clearing of land, the making of an excavation, piling, or any similar 

civil engineering or type of work; 

1.5 “Contractor” – means an employer who performs construction work / work and includes 

Principal Contractors; 

1.6  “Electrical Contractor” – means a person who undertakes to perform electrical installation 

work on behalf on any other person; but excludes an employee of such first-mentioned person.  

1.7 “Electrical Installation” – means any machinery, in or on any premises, used for the 

transmission of electricity from a point of control to a point of consumption anywhere on the 

premises, including any article forming part of such an electrical installation irrespective of 

whether or not it is part if the electrical circuit.  

1.6 “Health and Safety File” – means a file, or other record in permanent form, containing the 

information required as contemplated in the regulations. A health and safety file is to be a 

 document that consists of various other documents (as per attached Annexure A) that 

resembles the  entire health and safety history of the contract, from start to finish; 

1.7 “Health and Safety Plan” – means a documented plan which addresses hazards and risk 

 identified and includes safe work procedures to mitigate, reduce or control the hazards 

and risk identified; 

1.8 “Health and Safety Specification” – means a documented specification of all health and 

safety requirements pertaining to the associated works on a site, so as to ensure the health 

and safety of persons; 

1.9 “Installation work” – means the installation, extension, modification or repair of an electrical 

installation; the connection of machinery at the supply terminals of such machinery; inspection, 

testing and verification of electrical installations for the purpose of issuing a certificate of 

compliance. 

1.10 “Method Statement” – means a document detailing the key activities to be performed in order 

to reduce as reasonably as practicable the hazards identified in any risk assessment; 
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1.11 “Principal Contractor” – means an employer who performs construction work / work and is 

appointed by the client to be in overall control and management of a part of or the whole of a 

construction site; 

1.12 “Purpose of the Act” – To provide for the health and safety of persons at work and the health 

and safety of persons in connection with the use of plant and machinery; the protection of 

persons other than persons at work against hazards to health and safety arising out of or in 

connection with the activities of  persons at work; to establish an advisory council for 

occupational health and safety; and to provide for matters connected therewith; 

1.13 “Risk Assessment” – means a program to determine any risk associated with any hazard at 

a work site, in order to identify the steps needed to be taken to remove, reduce or control such 

hazard; 

1.14 Mandatary shall mean such responsible person as pursuant to the provisions of clause 4 

hereunder;  

1.15 Employer shall mean the party as described on the face of this document; 

1.16 Employees shall mean all Employees, servants, Mandatary /Principal Contractor / 

Contractors, sub-Mandatary / Contractors, agents, invitees and the like of the Mandatary/ 

Electrical Contractor/ Contractor; 

1.17 Main Agreement means the Agreement entered into between the Mandatary / Principal 

Contractor/ Contractor and the Employer, signed on                                                    , and 

which sets out the services to be rendered by the Mandatory; 

1.18 Responsible Person shall mean the contractor. Where the Mandatary / Principal Contractor 

performs the role of a contractor, the Mandatary / Principal Contractor will be regarded as the 

Responsible Person;  

1.19 OHS Act shall mean the Occupational Health and Safety Act 85 of 1993, as amended, together 

with all regulations thereto; 

 

1.20 Premises shall mean all such Premises of the Employer, where the Mandatary / Principal 

Contractor and the employees perform work or render a service for and on behalf of the 

Employer; 
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1.21 Site/s shall mean any location where the Mandatary/ Principal Contractor / Contractor and the 

Employees perform work or render a service for and have equipment or infrastructure installed, 

on behalf of the Employer;  

1.22 OHS Operation Standards and Procedures shall mean the standards and procedures 

contained in Eastern Cape Parks and Tourism Agency, Occupational Health and Safety (OHS) 

manual which the Mandatary / Electrical Contractor / Contractor is obliged to follow when 

performing work on behalf of the Employer. 

 

2. INTERPRETATION 

 

2.1 The clause headings in this Agreement are included for reference purposes only and 

shall not in any way affect or govern the interpretation or construction of this 

Agreement; 

 

2.2     Unless inconsistent with the context, the expressions set forth below shall bear the 

following meanings: 

2.3        Expressions which denote: 

  2.3.1 any gender shall include the other genders; 

  2.3.2 a natural person shall include a juristic person and vice versa; 

  2.3.3 the singular shall include the plural and vice versa. 

 

 2.4 Where words have been defined in the body of the Agreement, such words will, unless 

otherwise  required by the context, have the meanings so assigned throughout the rest of the 

Agreement; 

 

       2.5If there are any inconsistencies between the provisions of this Annexure and the Main 

Agreement, the provisions of the Main Agreement shall supersede;  

 

       2.6The Electrical Contractor has to take full responsibility for the health and safety on the site of 

the relevant project / contract. This includes monitoring health and safety conditions and 

overseeing administrative measures required by the Electrical Installation Regulations from all 

contractors on the project site.  

 



 

 

   Page 136 of 164  

  

      2.9  Sub - Contractors are required to operate under the scrutiny and control (in terms of all 

health and safety measures which are covered in the Construction Regulations of the 

Principal Contractor;    

 

 2.10Where, for the work the Principal Contractor will have to execute himself, practical health and 

safety measures are applicable, he will also be subject to the relevant requirements with which 

Subcontractors have to comply; 

 

               2.11 The Principal Contractor will, however, not have to actually fulfill such requirements in 

respect of any of the work / functions of any Sub - Contractors on the site for which he 

has been appointed as Principal Contractor.  However, he has to monitor / oversee 

such processes, ensuring that the requirements are complied with and that the required 

appointments / evaluations / inspections / assessments and tests are done and that 

the records are duly generated and kept as prescribed in the Electrical Installation 

Regulations.  This has to feature clearly in the Principal Contractor’s Health and Safety 

Plan. 

 

 

3. RESPONSIBILITIES 

 

3.1 Client 

 

3.1.1 The Client or his appointed Agent on his behalf shall discuss and negotiate with the 

Electrical Contractor the contents of the health and safety plan of both Electrical 

Contractor and Contractor for approval; 

 

3.1.2 The Client or his appointed Agent on his behalf, will take reasonable steps to ensure 

that the health and safety plan of both the Principal Contractor and Contractor is 

implemented and maintained. The steps taken will include periodic audits at intervals 

of at least once every month;  

 

3.1.3 The Client or his appointed Agent on his behalf, will prevent the Principal Contractor 

and/or the Contractor from commencing or continuing with electrical work/ work should 

the Principal Contractor and/or the Contractor at any stage in the execution of the works 

be found to: 
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a) have failed to have complied with any of the administrative measures required by 

the Occupational Health and Safety Act and its Regulations in preparation for the 

project / work or any physical preparations necessary in terms of the Act; 

 

b) have failed to implement or maintain their health and safety plan; 

 

c) have executed work which is not in accordance with their health and safety plan; or 

 

d) act in any way which may pose a threat to the health and safety of any person(s) 

present on the site of the works or in its vicinity, irrespective of him/them being 

employed or legitimately on the site of the works or in its vicinity. 

 

 

3.2 Mandatary / Electrical Contractor/ Contractor   

 

3.2.1 Mandatary / Principal Contractor/ Contractor shall ensure that he is fully conversant 

with the requirements of this Agreement / Specification and all relevant health and 

safety legislation. This Agreement / Specification is not intended to supersede the Act 

nor the Regulations or any part of either.  Those sections of the Act and any other 

Regulation which apply to the scope of work to be performed by the Principal 

Contractor in terms of this contract (entirely or in part) will continue to be legally 

required of the Principal Contractor to comply with.  The Principal Contractor will in no 

manner or means be absolved from the responsibility to comply with all applicable 

sections of the Act and any Regulations proclaimed under the Act or which may 

perceivable be applicable to this contract;  

 

3.2.2 The Mandatary / Principal Contractor/ Contractor shall provide and demonstrate to the 

Client a suitable and sufficiently documented health and safety plan based on this 

Agreement / Specification, the Act and the Regulations, which shall be applied from 

the date of commencement of and for the duration of execution of the works. This plan 

shall, as appendices, include the health and safety plans of all Sub-contractors for 

which he has to take responsibility in terms of this contract; 
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3.2.3 The Mandatary / Principal Contractor/ Contractor shall provide proof of his registration 

and good standing with the Compensation Fund or with a licensed compensation 

insurer prior to commencement with the works; 

 

3.2.4 The Mandatary / Principal Contractor/ Contractor shall, in submitting his tender, 

demonstrate that he has made provision for the cost of compliance with the specified 

health and safety requirements, the Act and Electrical Installation Regulations. (Note: 

This shall have to be contained in the conditions of tender upon which a tenderer’s offer 

is based.); 

 

3.2.5 The Mandatary / Principal Contractor / Contractor shall consistently demonstrate his 

competence and the adequacy of his resources to perform the duties imposed on the 

Mandatary / Principal Contractor/ Contractor in terms of this Agreement / Specification, 

the Act and the Principal Installation Regulations; 

 

3.2.6 The Mandatary / Principal Contractor/ Contractor shall ensure that a copy of his health 

and safety plan is available on site and is presented upon request to the Client, an 

Inspector, Employee or Sub-contractor;  

 

3.2.7 The Mandatary / Principal l Contractor/ Contractor shall ensure that a health and safety 

file, which shall include all documentation required in terms of the provisions of this 

Agreement / Specification, the Act and the applicable Regulations, is opened and kept 

on site and made available to the Client or Inspector upon request. Upon completion 

of the works, the Mandatary / Principal Contractor/ Contractor shall hand over a 

consolidated health and safety file to the Client; 

 

3.2.8 The Mandatary / Principal Contractor shall, throughout execution of the contract, 

ensure that all conditions imposed on his Sub-contractors in terms of the Act and the 

applicable Regulations are complied with as if they were the Principal Contractor; 

 

3.2.9 The Mandatary / Principal Contractor/ Contractor shall from time to time evaluate the 

relevance of the Health and Safety Plan and revise the same as required, following 

which revised plan shall be submitted to the Client and/or his/her Agent for approval. 
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4. WARRANTY OF COMPLIANCE 

 

4.1  In terms of this Agreement the Mandatary / Principal Contractor/ Contractor warrants 

that he has   familiarized himself with 

the working environment and that he agrees to the arrangements and   

 procedures, as prescribed by the Employer, and for the purposes of compliance with the OHS 

Act; 

 

 4.2 The Mandatary / Principal Contractor/ Contractor acknowledges that this Agreement 

constitutes an agreement in terms of Section 37(2) of the OHS Act, whereby all 

responsibility for health and safety matters relating to the work that the Mandatary / 

Principal Contractor/ Contractor and the Employees are to perform on the Premises 

and/or site shall be the obligation of the Mandatary / Principal Contractor. 

 

 4.3 The Mandatory / Principal Contractor / Contractor further warrants that he and/or the 

Employees undertake to maintain all necessary compliance with the OHS Act.  Without 

derogating from the generality of the above, nor from the provisions of this Agreement, 

the Mandatory /Principal Contractor/ Contractor shall ensure that the clauses as 

hereunder described are at all times adhered to by himself and the Employees; 

 

 4.4     The Mandatory / Principal Contractor / Contractor hereby undertakes to ensure that the 

health and   safety of any other person 

on the Premises and/or Site is not endangered by the conduct and/or    activities of 

the employees whilst they are on the Premises and/or Site; 

 

 4.5 Notwithstanding the above, the Mandatory / Principal Contractor / Contractor confirms 

that it is familiar with and will comply with the Employers Occupational Health and 

Safety (OHS) Operational Standards and Procedures; 

 

 4.6  The work undertaken in terms of this Agreement by the Mandatary / Principal 

Contractor/ Contractor /   will be carried out in conformity with all the necessary 

Occupational Health & Safety (OHS) specifications, requirements and Technical 

Standards contained in this agreement and in strict compliance with: 
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4.6.1 all and/or any current Statutory Act/s of Parliament an any Regulations which 

may be promulgated under any such Act; 

 

4.6.2 all and/or any existing or new Municipal or Local or Statutory Authority laws, By-

laws, regulations and or Notices and Proclamations; and 

 

4.6.3 all and/or any current requirements of, or directives received from, any 

Governmental departments or bodies or Statutory Authorities charged with the 

administration and/or enforcement of any Acts of Parliament, Municipal or Local 

or Statutory Authority’s Law, Bye Laws regulations and/or Notices and 

Proclamations; 

 

4.6.4 The Occupational Health and Safety Act of 1993 (Act No: 85 of 1993) and its 

Regulations; 

 

4.6.5 The Compensation for Occupational Injuries and Diseases Act 1993 (Act No: 

130 of 1993); 

 

4.6.6 any other additional Employers OHS and Technical Operational Standards and 

Procedures not contained within this agreement.  

 

4.7      It is noted that in terms of the OHS Act, Mandatary / Principal Contractor / Contractors and 

their employees are not permitted to work with/on equipment that is unsafe or under 

hazardous conditions, unless employees exposed to these hazards, are informed of such 

hazards and precautionary measures are in place to manage these hazards. Where the 

latter cannot be complied with, employees will not be required or permitted to work in such 

situations; 

 

4.8     The Mandatary / Principal Contractor / Contractor will ensure that its personnel are properly 

and correctly trained and equipped with the appropriate tools, safety clothing and safety 

equipment and that they carry adequate and correct stock levels of spares and materials 

to be able to carry out the work safely and without unnecessary interruptions on the Site. 

This must be done at no additional costs to the Employer. 

 

 



 

 

   Page 141 of 164  

  

5. MANDATARY / ELECTRICAL CONTRACTOR/ CONTRACTOR  

 The Mandatary / Principal Contractor/ Contractor shall be deemed to be an employer in his 

own right whilst performing work for or on behalf of the Employer on sites. In terms of Section 

16(1) of the OHS Act, the Mandatary/ Principal Contractor/ Contractor shall accordingly ensure 

that the requirements of the OHS Act are complied with by himself and/or, where applicable 

by his Chief Executive Officer. 

 

6. SCOPE OF WORK  

 The Health and Safety Specifications pertaining to the project; Repairs and Maintenance of 

Botha’s Post (B6) Staff Accommodations at Great Fish Nature Reserve –cover the 

subjects contained in the index and is intended to outline the normal as well as any special 

requirements of the Eastern Cape Parks and Tourism Agency pertaining to the health and 

safety matters applicable to the project in question.  These Specifications in this Agreement 

should be read in conjunction with the Act and all other related Regulations and Safety 

Standards which were or will be promulgated under the Act or incorporated into the Act and 

be in force or come into force during the effective duration of the project. The stipulations in 

this Agreement, as well as those contained in all other documentation pertaining to the project, 

including contract documentation and technical specifications shall not be interpreted, in any 

way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety 

Standards which are promulgated under, or incorporated into the Act.    

 

7. HEALTH AND SAFETY FILE 

The Mandatary / Principal Contractor/ Contractor must, in terms of Construction Regulation 

7(1)(b), keep a Health & Safety File on site at all times that must include all documentation 

required in terms of the Act and Regulations and must also include a list of all Contractors on 

site that are accountable to the Principal Contractor and the agreements between the parties 

and details of work being done. A more detailed list of documents and other legal requirements 

that must be kept in the Health and Safety File is attached as an addendum to this document. 

 

 IMPORTANT:  

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 

throughout the period of the project and shall be consolidated and handed over to the Client 

and/or its Agent on its behalf at the time of completion of the project. 
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8. OVERALL SUPERVISION AND RESPONSIBILITY FOR OHS 

The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in 

terms of Construction Regulation 5(1)(k), implements and maintains the agreed and approved 

OHS Plan. Failure on the part of the Client or Agent to comply with this requirement will not 

relieve the Principal Contractor/ Contractor from any one or more of his/her duties under the 

Act and Regulations. 

 

All OHS Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective 

appointment forms to regularly, in writing, report to their principals on matters of health and 

safety per routine and ad hoc inspections and on any deviations as soon as observed, 

regardless of whether the observation was made during any routine or ad hoc inspection and 

to ensure that the reports are made available to the Principal Contractor to become part of site 

records (Health & Safety File). 

 

The Responsible Manager and Responsible Manager/s appointed to regularly, in writing, 

report to their principals on matters of health and safety per routine and ad hoc inspections 

and on any deviations as soon as observed, regardless of whether the observation was made 

during any routine or ad hoc inspection and to ensure that the reports are made available to 

the Principal Contractor to become part of site records (Health & Safety File). 

 

All Health and Safety (SHE) Representatives shall act and report as per Section 18 of the Act. 

 

9. APPOINTMENT OF RESPONSIBLE PERSON 

 

9.1  The Responsible Person shall at all times have his written appointment as well as a 

copy of these rules close at hand whilst on the work site and shall be fully familiar with 

the requirements thereof; 

 

9.2  The Mandatary / Principal Contractor/ Contractor will allow the Employer to examine 

the appointment letter of the Responsible Person during site inspections;  
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10.     APPOINTMENT OF HEALTH AND SAFETY (SHE) REPRESENTATIVE 

10.1  The Mandatary / Mandatary / Principal Contractor/ Contractor shall ensure that two 

SHE Representative is nominated and appointed in writing, per contract, in terms of 

Section 17 of the OHS Act; 

10.2 SHE Representatives have to be designated in writing and the designation shall be in 

accordance with the Employers SHE Operational Standards and Procedures and in 

terms of General Administration Regulation 6; 

 

10.3  The SHE Representative shall be entitled to perform duties as stipulated in section 18 

of the OHS Act as well as the Employers SHE Operational Standards and Procedures;   

 

10.4  The designated SHE Representatives shall conduct daily/weekly inspection of their 

respective areas of responsibility using a checklist and report thereon to the Mandatary 

/ Principal Contractor/ Contractor, after which these reports shall be consolidated for 

submission to the Health and Safety Committee; 

 

10.5 SHE Representatives must be included in and be part of accident/incident 

investigations; 

 

10.6  SHE Representatives shall be members of at least one SHE Committee and must 

attend all meetings of that SHE committee. 

 

 

 

11.     APPOINTMENT OF FIRST AIDERS 

11.1 At least two persons in possession of a valid First Aid certificate of competency, per 

contract team, must be appointed and be readily available to render the necessary 

assistance on site in case of an injury. A copy of this certificate must be provided to the 

Employer at the commencement of the Agreement; 

 

11.2 A notice bearing, the address and telephone numbers of all emergency services 

including the South African Police Service, Emergency Medical Services, Fire 

Department and the nearest Hospital must be  displayed in corridors, ablution facilities, 

lifts,  entrances, infield first aid boxes an all other crucial areas where Mandatary / 

Principle Contractor/ Contractor employee and it must be in English and one other 



 

 

   Page 144 of 164  

  

language predominantly spoken by the Mandatary / Principal Contractor/ Contractor 

employees. 

 

12. FURTHER (SPECIFIC) SUPERVISION RESPONSIBILITIES FOR SHE 

Several appointments or designations of responsible and /or competent people in specific 

areas of construction work are required by the Act and Regulations.  The following competent 

appointments, where applicable, in terms of the Construction Regulations are required to 

ensure compliance to the Act, Regulations and the Employers SHE Operational Standards 

and Procedures.  

 

REQUIRED APPOINTMENTS AS PER THE CONSTRUCTION REGULATIONS 

I

t

e

m 

Regulatio

n 

Appointment Responsibl

e Person 

1

. 

5(1)(k) Principal contractor for each phase or 

project 

Client 

2

. 

7(1)(c)(v)  Contractor Principal 

Contractor 

3

. 

7(3) Contractor Contractor 

4

. 

8(1) Construction Manager Contractor 

5

. 

8(2) Assistant Construction Managers Contractor 

6

. 

8(6) Construction Safety Officer   Contractor 

7

. 

9(1) Person to carry out risk assessment Contractor 

8

. 

9(3) Trainer/Instructor Contractor 

9

. 

9(1)(a) Fall protection planner Contractor 
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1

0

. 

12 (a) Formwork & support work supervisor  Contractor 

1

1

. 

12(e) + (f) Formwork & support work examiner Contractor 

1

2

. 

13(1)(a) Excavation supervisor Contractor 

1

3

. 

13(2)(b)(ii)(

bb) 

Professional engineer or technologist Contractor 

1

4

. 

13(2)(k) Explosives expert Contractor 

1

5

. 

14(1) Supervisor demolition work Contractor 

1

6

. 

14(2) + (3) Demolition expert Contractor 

1

7

. 

14(11) Explosives expert Contractor 

1

8

. 

16(1) Scaffold supervisor Contractor 

1

9

. 

17(1) Suspended platform supervisor Contractor 

2

0

. 

17(2)(c)(i) Compliance plan developer Contractor 
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2

1

. 

17(8)(c) Suspended platform expert Contractor 

2

2

. 

17(13) Outrigger expert Contractor 

2

3

. 

19(8)(a) Material hoist inspector Contractor 

2

4

. 

20(1) Batch plant supervisor Contractor 

2

5

. 

20(6) Batch plant operator Contractor 

2

6

. 

21(2)(b) Power tool expert Contractor 

2

7

. 

21(2)(g)(i) Power tool controller Contractor 

2

8

. 

22(e) Tower crane operator Contractor 

2

9

. 

23(1)(d)(i) Construction vehicle and mobile plant 

operator 

Contractor 

3

0

. 

21(1)(k) Construction vehicle and mobile plant 

inspector 

Contractor 

3

1

. 

24(d) Temporary electrical installations 

inspector 

Contractor 
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3

2

. 

24(c) Temporary electrical installations 

controller  

Contractor 

3

3

. 

28(a) Stacking and storage supervisor Contractor 

3

4

. 

29(h) Fire equipment inspector Contractor 

 

This list may be used as a reference or tool to determine which components of the Act and 

Regulations would be applicable to a particular site.  This list must not be assumed to be 

exclusive or comprehensive. 

13. SITE RULES AND OTHER RESTRICTIONS 

 

13.1 Site OHS Rules 

 The Mandatary / Principal Contractor/ Contractor must develop a set of site-specific OHS rules 

that will be applied to regulate the Health and Safety Plan and associated aspects of the work. 

 

 When required for a site by law, visitors and non-employees upon entering the site shall be 

issued with the proper Personal Protective Equipment (PPE) as and when necessary. 

 

13.2 Security Arrangements 

 The Mandatary / Principal Contractor/ Contractor must establish site access rules and 

implement and maintain these throughout the operational period. Access control must include 

the rule that non-employees shall at all times be provided with full-time supervision while on 

site. 

 

 The Mandatary / Principal Contractor/ Contractor must develop a set of Security rules and 

procedures and maintain these throughout the operational period. 

 

 If not already tasked to the SHE Representative / Officer appointed, the Principal Contractor / 

Contractor must appoint a competent Emergency Controller who must develop contingency 

plans for any emergency that may arise on site as indicated by the risk assessments.  
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14. DEMARCATION OF WORK AREAS 

14.1 Work areas that pose a potential danger to people must be visibly or structurally 

cordoned off with neat barriers, fencing or purpose - made hazard tape or rope. The 

method used must be suitable and in direct proportion to the purpose, e.g. physical 

barriers or fences must be used to prevent people from falling into holes; 

 

14.2  Clearly visible Safety Signs shall be installed by the Mandatary / Principal Contractor/ 

Contractor to alert third parties entering the work area of any dangers / hazards that 

exists in such a work area. These signs shall comply with the South African National 

Safety Standards and shall be appropriate for the type of work performed in the work 

area. 

 

15.      APPOINTMENTS AND TRAINING 

15.1      The Mandatary, appointed as an Implementing Agent shall appoint competent persons 

as envisaged in Section 16(2) of the OHS Act. These appointees must be trained on 

all occupational health and safety matters, and the OHS Act provisions that apply to 

the work that is to be performed under their responsibility.  Copies of any appointments 

made by the Mandatary (Implementing agent) shall be made available to the Employer 

upon the Employer’s request; 

 

15.2      The Mandatary / Principal Contractor/ Contractor warrants that he has familiarized 

himself with the hazards associated with the work being carried out on its premises 

and/or sites. The Mandatary / Principal Contractor/ Contractor shall further ensure that 

the Employees are trained on the health and safety aspects relating to the work and 

that they understand the hazards associated with such work being carried out on the 

premises and/or sites.  Without derogating from the afore going, the Mandatary / 

Principal Contractor / Contractor shall, in particular, ensure that all his users or 

operators of any materials, machinery or equipment are properly trained in the use of 

such materials, machinery or equipment. 

 

15.3 Mandatary / Principal Contractor / Contractor shall avail employees / participants to 

training programmes offered by the Employer for occupational competency and 

personal development purposes;   

 



 

 

   Page 149 of 164  

  

15.4     Notwithstanding the provisions of the above, the Mandatary / Principal Contractor / 

Contractor shall ensure that he, his appointed responsible persons and Employees are 

at all times familiar with the provisions of the OHS Act as well as the Employer’s 

Operational Standards and Procedures, and that they comply with the provisions; 

 

15.5  The contents and syllabi of all training required by the Act and Regulations including 

any other related or relevant training as required by the Employer’s Operational 

Standards and Procedures must be included in the Mandatary / Principal Contractor / 

Contractor Health and Safety Plan and Health and Safety File;  

   

15.6 All employees of the Mandatary / Principal Contractor / Contractor must be in 

possession of proof of General Induction training. 

 

15.7 All employees of the Mandatary / Principal Contractor / Contractor must be in 

possession of Site-Specific Occupational Health and Safety Induction or other 

qualifying training. 

 

15.2  OTHER TRAINING 

 

15.2.1 All operators, drivers and users of vehicles, mobile plant and other equipment must be 

in possession of valid proof of training. 

 

15.2.2 All employees in jobs requiring training in terms of the Act and Regulations and the 

Employer’s  Operational Standards and Procedures must be in possession of valid proof of 

training. 

 

16.     SUPERVISION, DISCIPLINE AND REPORTING 

 

16.1     The Mandatary / Principal Contractor / Contractor shall ensure that where applicable 

all work performed on the Premises and/or sites is done under strict supervision, and 

that no unsafe or unhealthy work practices are permitted.  Discipline regarding non-

compliance with health and safety matters shall be strictly enforced against any of its 

Employees; 
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16.2    The Mandatary / Principal Contractor / Contractor shall further ensure that the 

Employees report to him all unsafe or unhealthy work situations immediately after they 

become aware of it, and that he in turn immediately reports these in writing, to the 

Employer. 

 

 

17.    ACCESS TO THE OHS-ACT 

 The Mandatary / Principal Contractor / Contractor shall have an updated copy of the OHS Act 

available and accessible to his appointed Responsible Persons and Employees, save that the 

parties may make arrangements for the Mandatary / Principal Contractor / Contractor and his 

Responsible Persons to have access to the Employer's copies of the said Act. 

 

 

18.     CO-OPERATION 

18.1    The Mandatary / Principal Contractor / Contractor and/or its Responsible Persons and 

Employees shall provide full co-operation and information if and when the Employer or 

his representative inquiries into occupational health and safety issues concerning the 

Mandatary / Principal Contractor / Contractor. It is hereby recorded that the Employer 

and his representative shall at all times be entitled to make such inquiry; 

 

18.2 Without derogating from the generality of the above, the Mandatary / Principal 

Contractor / Contractor and his responsible persons shall make available to the 

Employer and his representative, on request, all checklists and inspection registers 

required by the relevant Occupational Health and Safety Laws be kept by him in respect 

of any of his materials, machinery or equipment. 

 

19. WORK OPERATION STANDARDS AND PROCEDURES (HIRA) 

 

19.1   The Mandatary / Principal Contractor / Contractor shall ensure that a risk assessment 

is carried out on the site where work is to be performed. Risk Assessments, Safe work 

practices and procedures must be developed in accordance with the Employer’s 

Operational Standards and Procedures and be in place to address this risk; 

 

19.2      The Mandatary / Principal Contractor / Contractor must, as a minimum requirement, 

have regard to and apply any applicable operation standards and procedures, 
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guidelines and other documentation previously used by the Employer as a basis for 

prescribing the safe work procedures and practices for the employees, however, the 

Mandatary / Principal Contractor / Contractor shall, at all times, be responsible for 

ensuring compliance with the OHS Act, including ensuring that it has adequate safe 

work procedures in place. The Mandatary / Principal Contractor / Contractor shall 

ensure that the Employees are made conversant and comply with the content of the 

safe work procedures and practices. 

20.     HEALTH AND SAFETY MEETINGS 

20.1 The Mandatory shall establish his own health and safety committee(s). Health and 

Safety (OHS) Committees shall be held in accordance with the Employers OHS 

Operational Standards and Procedures;  

 

20.2  OHS Committees shall consist of designated OHS Representatives together with a 

number of Employers Representatives appointed as per Section 19(3) that are not 

allowed to exceed the number of SHE Representatives on the committee. The persons 

nominated on an OHS Committee must be designated in writing for such period as may 

be determined by Mandatory; 

 

20.3 The OHS Committee may co-opt advisory (temporary) members and determine the 

procedures of the meetings including the chairmanship; 

 

14.4 The Mandatary / Principal Contractor / Contractor shall have a representative on the 

Project and/or Regional Occupational Health and Safety Committee of the Employer; 

 

14.5 The OHS Committee must meet minimum monthly and consider, at least, the following 

Agenda for the meeting.  

 

Agenda: 

 

1.  Opening and determining of chairmanship (only when necessary) 

2.  Minutes of Previous Minutes 

3.  Observations 

4.  Program and Safety considerations 

5.  Hygiene 

6.  Housekeeping improvement 
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7.  Incidents & Accidents / Injuries 

8.  Registers: 

8.1  SHE Rep. Inspections 

8.2  Matters of First Aid 

8.3  Scaffolding 

8.4  Ladders 

8.5  Excavations 

8.6  Portable Electric Equipment 

8.7  Fire Equipment 

8.8  Explosive Power Tools 

8.9  Power Hand tools 

8.10 Incident Report Investigation 

8.11 Pressure Vessels 

8.12 Personal Protective Equipment 

9.  Safety performance Evaluations 

10.  Education & Safety promotion program 

11.  First Aid Officials and training in First Aid 

12.  Demarcation of work- /hazardous-/safe areas/walkways 

13.  Posters and signage 

14.  Environmental preservation and conservation 

15.  Specific training programmes 

16.  Operational Standards and Procedures 

17.  General 

18.  Date of Next Meeting 

19.  Closing  

 

21. COMMUNICATION AND LIAISON 

 

21.1 OHS Liaison between the Employer, the Mandatary, the Principal Contractor, the other 

Contractors, and other concerned parties shall be through the OHS Committee as per 

the procedures determined by the OHS Committee;  

 

21.2 In addition to the above, communication may be directly to the Client or his appointed 

Agent, verbally or in writing, as and when the need arises; 
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21.4 Consultation with the workforce on OHS matters will be through their Supervisors and 

OHS Representatives; 

 

22.     COMPENSATION REGISTRATION AS OUTLINED IN THE EPWP MINISTERIAL 

DETERMINATION 

22.1  The Mandatary, appointed as an Implementing Agent shall arrange for all persons 

employed on the project to be covered in terms of the Compensation for Occupational 

Injuries and Diseases Act, 130 of 1993;  

   

22.3 A Mandatary / Principal Contractor / Contractor must report any work-related injury or 

occupational disease to their employer. Submission of all forms shall in compliance 

with the Employers Compensation of Occupational Injury and Diseases (COID) 

Procedures manual;   

 

22.4  The employer must report the accident or disease to the Compensation Commissioner.  

 

23.      MEDICAL EXAMINATIONS AND OCCUPATIONAL HEALTH AND HYGIENE (if applicable) 

23.1 The Mandatary / Principal Contractor / Contractor shall ensure that all the employees 

undergo the Employers Medical Surveillance Program as prescribed in the Employers 

Operation Standards and Procedures where their working environment necessitates 

this and also to ensure that employees are medically fit for the purposes of the work 

they are to perform; 

 

23.2    The Mandatary / Principal Contractor / Contractor shall be responsible for the medical 

welfare of its own and sub-Mandatary / sub - Contractor personnel and shall provide 

health certificates of Employees and Sub Mandatory to the Employer when so 

requested; 

 

23.3 The Mandatary / Principal Contractor / Contractor shall adhere to all applicable 

Regulations or the Employer’s guidelines for medical surveillance and operational 

hygiene monitoring; 

 

23.4     If separate accommodation for Mandatary / Principal Contractor / Contractor personnel 

is provided (e.g. tents for camping), the Mandatary / Principal Contractor / Contractor 
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shall comply with the relevant OHS Operational Standards for: sanitation, sewage, 

hygiene, water supply, sleeping quarters, food establishments, and laundry and 

garbage disposal; 

 

23.5      All employees must eat meals in designated areas only. The storage or eating of food 

in work areas is strictly prohibited. 

24.      INCIDENT REPORTING AND INVESTIGATION (where applicable) 

24.1     Incidents as described in terms of Section 24 of the OHS Act shall be reported by the 

Mandatary / Principal  Contractor / Contractor to the Department of Labour and to the 

Employer. The Employer shall further be provided with copies of any written 

documentation as per the Employer’s OHS Operational Standards and Procedures 

(Incident Investigation and Non-Compliance Procedure) relating to any incident; 

 

24.2 Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be 

investigated and reported on in writing, as per the Employer’s OHS Operational 

Standards and Procedures (Incident Investigation and Non-Compliance Procedure);  

 

24.3 The Employer retains an interest in the notification of any incident as described above, 

as well as in any formal investigation and/or inquiry conducted in terms of Section 32 

of the OHS Act into such incident; 

 

24.4 Any incident, condition or act that could or could have caused injury, damage or loss 

or affect the environment must be reported to the Employer’s Regional Safety, Health 

and Environmental Officers or to such a person in the Employer as may be designated 

in writing to the Mandatary / Principal Contractor / Contractor;   

 

24.5 The Mandatary / Principal Contractor / Contractor is responsible to oversee the 

investigation of all accidents/incidents where employees and non-employees were 

injured to the extent that he/she/they had to receive first aid or be referred for medical 

treatment by a doctor, hospital or clinic. (General Administrative Regulation 9); 

 

24.6 The Mandatary / Principal Contractor / Contractor is responsible for the investigation of 

all road traffic accidents relating to the operations and keeping a record of the results 

of such investigations including the steps taken to prevent similar accidents in future. 
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 The Mandatary / Principal Contractor / Contractor is required to maintain an acceptable 

disabling incident frequency rate (DIFR) of less than 0.5 and report on this to the Client and/or 

its Agent on its behalf on a monthly basis. 

 

25.     SECURITY AND ACCESS 

25.1      The Mandatary / Principal Contractor/ Contractor and its employees shall only access 

and exit the Premises and/or Sites of Private Landowners through the main gate(s) 

designated by the Employer; 

 

25.2      The Mandatary / Principal Contractor / Contractor shall ensure that the Employees 

observe the security rules of the Employer at all times and shall not permit any person 

who is not directly associated with the work from entering the Premises and/or Site; 

 

25.3     The Mandatary / Principal  Contractor / Contractor and the Employees shall not enter 

into any area of the Premises and/or Site which is not directly associated with the work; 

 

25.4      The Mandatary / Principal Contractor / Contractor shall ensure that all materials, 

machinery or equipment brought by it onto the Premises and/or Site are registered at 

the main gate(s). A failure to do this may result in a refusal by the Landowner to allow 

the materials, machinery or equipment to be removed from the Premises and/or Site; 

 

25.5       The Mandatary / Principal Contractor / Contractor shall submit to the Employer, for 

approval, all the names of each proposed Employee prior to such Employee entering 

the Premises and/or Site.    

 

26. RIGHT OF ACCESS 

 

26.1 The Employer may refuse access to a work site by any one of the Mandatary / Principal 

Contractor / Contractor personnel who has proven by his / her action to have a 

disregard for any of the relevant health and safety requirements. Such action by the 

Employer shall not result in any claims on the Employer by the Mandatary / Principal 

Contractor / Contractor;  

 

26.2  Such actions refer to in clause 20.1 includes but are not limited to: 
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  27.2.1   Possession of illegal drugs, liquor or other intoxicating substances on the 

premises; 

 

  27.2.2   Intoxication, and/or consumption of an intoxicating substance; 

 

                        27.2.3Unauthorised possession of Employer property; 

 

                        27.2.4Fighting/assault; 

 

                        27.2.5Possession of dangerous weapons; 

 

                          27.2.6   Violation of health and safety rules. 

 

26.3     Any person required to take medication shall notify the relevant person responsible 

thereof, as well as the potential side effects of the medication. 

 

27.     FIRE PRECAUTIONS AND FACILITIES 

 

27.1    The Mandatary / Principal Contractor / Contractor shall ensure that an adequate supply 

of fire protection and first aid facilities is provided as indicated in the OHS Operational 

Standards and Procedures for the work to be performed on the Premises and/or site. 

The parties may mutually make arrangements for the provision of such facilities, 

subject to such arrangements being recorded in writing by the parties thereto; 

 

27.2      The Mandatary / Principal Contractor / Contractor shall further ensure that the 

Employees are familiar with fire precautions at the Premises and/or site, which include 

the contingency plan and emergency exits and that such precautions are adhered to. 

 

28.     HYGIENE AND CLEANLINESS 

 The Mandatary / Principal Contractor / Contractor shall ensure that the area where the work is 

performed is at all times maintained to reasonably practicable levels of hygiene and that they 

maintain the surrounding area of the work site to a reasonably practicable level of cleanliness. 

In this regard, no loose materials shall be left lying unnecessarily, and the work site shall be 

cleared of waste materials regularly and on completion of any work performed by the 

Mandatary / Principal Contractor / Contractor and the employees. 



 

 

   Page 157 of 164  

  

 

29.     NO NUISANCE 

 The Mandatary / Principal Contractor / Contractor shall ensure that neither he nor the 

employees undertake any activity which may cause environmental impairment, nor constitute 

any form of nuisance to the Employer and/or his surroundings. This relates to the following: 

 

30.     PERSONAL PROTECTIVE EQUIPMENT 

30.1     The Mandatary / Principal Contractor / Contractor shall ensure that his Responsible 

Persons and the employees are provided with and at all relevant times wear adequate 

personal protective equipment (PPE) for the work they perform, and in accordance with 

the requirements of General Safety Regulation 2(1) of the OHS Act as well as 

Employers OHS Operational Standards and Procedures;  

 

30.2 The Mandatary / Principal Contractor / Contractor shall provide adequate and 

appropriate first aid equipment and other safety equipment of an approved type and 

quantity, as may be specified (or expected in accordance with good working practice) 

and shall maintain this equipment in a professional manner as dictated by legal and 

OHS Operational Standards and Procedures.  In addition, the Mandatary / Principal 

Contractor / Contractor shall keep up-to-date records of all said equipment. 

Furthermore: 

 

              32.2.1   The Mandatary / Principal Contractor / Contractor shall ensure 

that all contract personnel under his supervision have been trained in the 

proper use, maintenance and limitations of safety equipment; 

32.2.2  Free access by all persons to all fire extinguishing/beaters and safety 

equipment must be maintained at all times; 

 

32.2.3  The Responsible Person must not require or permit a contract employee to 

work unless the required safety equipment is used and in good order. 

 

30.3   The Mandatary / Principal Contractor shall supply its personnel and sub-Mandatary / 

sub – Contractor’s personnel with adequate protective clothing and equipment as 

required in connection with the safe performance of the work.  The personal protective 

clothing and other protective equipment shall be maintained in good condition and shall 
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be worn on all relevant occasions as indicated by notices, instructions, work permits, 

safety regulations and good practice (OHS Operational Standards and Procedures). 

 

 30.3.1 Only SANS-approved safety shoes with steel toe or PVC molded cap must 

be worn in operating and construction areas; 

 

 30.3.2 Safety hats are to be worn in demarcated areas and all sites where there is 

a possibility of head injuries; 

 

 30.3.3   Gloves of a type approved, must be worn whenever handling hazardous 

chemical substances, or if there is a possibility of cutting the skin when 

abrasive or sharp materials are being man – handled;  

 

 30.3.4   Hearing protection of a type approved, must be worn when working with 

machinery that generates noise above 85dB (A); 

 

 30.3.5   Safety glasses and face shields must be worn when involved in a 

concussive or abrasive operation likely to cause flying debris, or when 

decanting or handling hazardous chemicals; 

 

 30.3.6   The Mandatary / Principal Contractor / Contractor must ensure that 

employees are familiar with the operation and application of respiratory 

apparatus like dust masks for dusty areas  and self - contained breathing 

apparatus for toxic environments; 

 

 30.3.7 Sand blasting, grinding and disc cutting operations, should preferably be 

done using equipment and/or procedures that do not produce dust. In cases 

where this is not possible, SANS-approved respiratory equipment must be 

worn and the area must be enclosed to contain dust generation to a 

minimum; 

 

 30.3.8    Safety harnesses and all required rope access and fall arrest safety 

equipment shall be used to secure workers involved with high altitude work 

or when working at elevated heights (3 meters) and where falling from such 

heights is not protected by any other means; 
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 30.3.9  The wearing of loose over-clothes, sandals and/or shorts on work sites is 

prohibited.   

 

31.     TRANSPORT, PLANT, MACHINERY AND EQUIPMENT 

31.1 The Mandatary / Principal Contractor / Contractor shall ensure that all the plant, 

machinery, equipment and/or vehicles he may wish to utilize on the Premises and/or 

site is/are at all times of sound order and fit for the purpose for which it is intended, and 

that it complies with the relevant legislative requirements as well as the Employer’s 

OHS Operational Standards and Procedures; 

31.2     In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary / 

Principal Contractor / Contractor hereby assumes the liability, for taking the necessary 

steps to ensure that any article or substance that is erected or installed at the Premises 

and/or site, and which the Mandatary / Principal Contractor / Contractor uses at work 

complies with all the prescribed requirements and will be safe and without risks to 

health when properly used; 

 

31.3     The Mandatary / Principal Contractor / Contractor must ensure that all equipment, 

machines, instruments and tools used by the Mandatary / Principal Contractor / 

Contractor’s personnel on a work site are maintained in a good, safe working order and 

suitable for the work to be performed and all personnel handling and/or operating same 

as adequately and appropriately trained to do so; 

31.4 Mandatary / Principal Contractor / Contractor shall not allow unauthorized, untrained 

or unlicensed operators to operate equipment or vehicles on the Employers premises 

and/or work sites;  

 

31.5 No Mandatary / Principal  Contractor / Contractor vehicle, equipment or machine will 

be permitted onto the site unless: 

 

31.5.1  Such vehicle is in a roadworthy condition, and in the case of equipment and 

machines, has been inspected and approved by the Mandatary / Principal 

Contractor / Contractor’s Responsible Person; 

 

31.5.2  Mandatary / Principal Contractor / Contractor machines and equipment 

must display suitable identification, stating a re-inspection date. Mandatary 
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/ Principal Contractor / Contractors may be required to remove machines or 

equipment without valid identification from the site; 

 

31.5.3  Mandatary / Principal Contractor / Contractor vehicles, equipment and 

machinery are subject to a visual road worthy check and/ or a safety 

inspection by the Employer’s Health and Safety Personnel or Project 

Manager; 

 

31.5.4  All drivers must hold and be able to produce a valid driver’s license as well 

as Professional Drivers Permit, verified through ENatis; 

 

31.5.5  The Mandatary / Principal Contractor/ Contractor shall ensure that all road 

vehicles used on the Premises and/or site are in a roadworthy condition, 

are licensed, have an Employer authorization disk and are insured; 

 

31.5.6  Maximum speed limit on gravel roads is 40km/h, unless otherwise indicated; 

 

31.5.7 Warning, safety and road signs must always be obeyed; 

 

31.5.8  Overloading of vehicles is not permitted; 

 

31.5.9  People and tools and equipment may not be transported together;  

 

31.5.10 Secured seats separate from tools and equipment must be provided; 

 

31.5.11 In the event that any hazardous substances are to be transported on the 

Premises and/or site, the Mandatary / Principal Contractor / Contractor shall 

ensure that the requirements of the Hazardous Chemical Substances Act, 

Act 15 of 1973, the National Road Traffic Act, Act 93 of 1996, as well as the 

OHS Operational Standards and Procedures are complied with at all times;  

  31.5.12 Reckless driving or non-observance of these instructions may be cause for 

the withdrawal of the authorisation of the driver to operate the vehicle; 

  

  31.5.13 The occupants of vehicles, including journeys to and from work sites, must 

wear seat belts where fitted to any vehicle as a local legislative requirement;  
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32.     EMERGENCY PREPAREDNESS AND RESPONSE 

32.1    The Mandatary / Principal Contractor / Contractor will be responsible for the 

compilation, implementation and updating of the Emergency Evacuation Site Plan for 

their respective work site operations;   

 32.2. Each applicable work site, as identified should have supplement relevant emergency 

plans detailing: 

          34.2.1   Major hazards;  

          34.2.2   Evacuation routes;  

          34.2.3   Assembly points; 

          34.2.4   Emergency equipment; 

          34.2.5   Key personnel and contact details. 

 

32.3 The emergency plan must be communicated as part of induction training and should 

be visually displayed on site. Each site shall, where applicable: 

           32.3.1   Make appropriate appointments; 

           32.3.2   Train personnel; 

           32.3.3   Have appropriate and adequate emergency equipment available; 

           32.3.3   Maintain emergency equipment and;  

           32.3.4   Communicate and maintain up-to-date contact information of all role-

players and   interested and affected parties.  

 

33.     NO USAGE OF THE EMPLOYER'S EQUIPMENT 

 The Mandatary / Principal Contractor / Contractor hereby acknowledges that the Employees 

shall not be permitted to use any materials, machinery or equipment of the Employer unless 

the prior written consent of the Employer has been obtained, in which case, the Mandatary / 

Principal Contractor / Contractor shall ensure that only those persons authorized to make use 

of the same, have access thereto; and where applicable, are trained with respect to the safe 

and effective use of such machinery or equipment.  

34.     INDEMNITY BY MANDATARY / PRINCIPAL CONTRACTOR / CONTRACTOR 

 Notwithstanding the provisions of this Agreement, or any other contractual relationship as 

between the Employer and the Mandatary / Principal Contractor / Contractor: 

 

34.1      The Employer shall not be responsible for any loss, damage, injury or death, 

howsoever caused, to the   
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  Mandatary / Principal Contractor / Contractor or to the employees, and the Mandatary 

/ Principal Contractor / Contractor hereby indemnifies the Employer and holds the 

Employer harmless against all and any claims, losses, demands, liability, costs and 

expenses of whatsoever nature, which the Employer may, at any time sustain or incur 

arising out of the circumstances referred to herein or the performance or execution of 

the work;  

34.2     The Mandatary / Principal Contractor / Contractor hereby assumes liability for any loss 

or damage which is caused by the Mandatary / Principal Contractor / Contractor's 

negligence, or through the negligence of any of the employees, and the Mandatary / 

Principal Contractor / Contractor hereby indemnifies the Employer for such loss or 

damage, whether caused by the Mandatary / Principal Contractor / Contractor's breach 

of any of the terms of this Agreement, or by delict; 

 

34.3 The Mandatary / Principal l Contractor / Contractor undertakes to ensure that he carries 

the appropriate insurance cover, including third party public liability cover, the details 

of which shall be furnished to the employer on demand by the Employer.  

 

35. ARRANGEMENTS FOR MONITORING AND REVIEW 

35.1  Monthly Audit by Client and/or its Agent on its behalf 

 

 The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with 

the Mandatary / Principal Contractor / Contractor to ensure that the Mandatary / Mandatary / 

Principal Contractor / Contractor has implemented, is adhering to and is maintaining the agreed 

and approved OHS Plan. 

 

35.2         Audits and inspections by Client and/or its Agent on its behalf. 

 The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits 

and inspections as it and/or its Agent on its behalf deem necessary. 

 

 A representative of the Mandatary / Principal Contractor / Contractor and the relevant SHE 

Representative(s) must accompany the Client and/or its Agent on its behalf on all Audits and 

Inspections and may conduct their own audit/inspection at the same time. Each party 

(Mandatary / Principal Contractor / Contractor) will, however, take responsibility for the results 

of his/her own audit/inspection results. The Employer / Client and/or its Agent on its behalf may 

require to be handed a copy of the minutes of the previous Health and Safety Committee 
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meeting reflecting possible recommendations made by that committee to the Employer for 

reference purposes. 

 

36. Reports 

36.1 The Mandatary / Principal Contractor / Contractor shall report all incidents as stipulated 

in Section 24 of this agreement;  

 

36.2 The Mandatary / Principal Contractor / Contractor is required to provide the Client 

and/or its Agent on its behalf with copies of all statutory reports required in terms of the 

Act and the Regulations; 

 

36.3 The Mandatary / Principal Contractor / Contractor is required to provide the Client 

and/or its Agent on its behalf with a monthly “OHS Management Report”. 

37. Review 

 The Mandatary / Principal Contractor / Contractor is to review the Hazard Identification, Risk 

Assessments and Standard Work Processes / Procedures at each Operational Planning and 

Progress Report meeting as the work develops and progresses and each time changes are 

made to the designs, plans and work methods and processes.  

 The Mandatary / Principal Contractor / Contractor must provide the Client and/or its Agent on 

its behalf, Contractors and all other concerned parties with copies of any changes, alterations 

or amendments as contemplated in the above paragraph.                                                                                                             

                                                                                                        

38.     COMPULSARY AUDITS   

 

38.1 The Mandatary /Principal Contractor/ Contractor acknowledges and accepts that, for 

purposes of complying with the Occupational Health and Safety Standard required by 

the Employer, it would be necessary for the Mandatary / Principal Contractor/ 

Contractor to adopt and adhere to certain minimum Operational Standards and 

Procedures;  

38.2 For purposes of monitoring the Mandatary / Principal Contractor/ Contractor’s 

adherence to the requirements by the Employer, the Mandatary / Principal Contractor/ 

Contractor shall allow persons nominated by the Employer to audit the Mandatary / 

Principal Contractor/ Contractor in relation to: 

 38.2.1  compliance with the Occupational Health and Safety Act and OHSAS 

18001;  
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 38.2.2    compliance with the COID Act;  

 38.3.3    compliance with Operational Standards and Procedures. 

 

39. CLARIFICATION 

 In the event that the Mandatary / Principal Contractor/ Contractor requires clarification of any 

of the terms or provisions of this Agreement, it should contact the appropriate and designated 

representative of the Employer, whose clarification in terms hereof must be in writing. 

 

I, the undersigned hereby acknowledge that I fully understand the contents of this Health and Safety 

Specification and the consequences of non-compliance. 

 

Signed at: ………………………………….. on this …………….. day of ……………………………… 

20…. 

 

………………………………………………………  …………………………………………….. 

         (Print Name)                                          (Signature) 

                                   

Name & Signature of Mandatary / Principal  Contractor /Contractor / Service Provider 

 

---------------------------------------------------- 

Name of Institution 

 

 

Signed: …………………………………… 

(for and on behalf of the client/agent) 

 

Date: ………………………………………. 

 
 
Place: …………………………………….. 

 


