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T1.1 Tender Notice and Invitation to Tender 
 

 
1. 

The Eastern Cape Parks and Tourism Agency invite tenders for REHABILITATION AND MAINTENANCE OF 
INTERNAL ACCESS AND MANAGEMENT ROADS AT DWESA NATURE RESERVE.Time of completion for 
this contract is 6 months from date of site handover. 

 
2. 

All tenderers must submit proof of valid registration with the CIDB in a CE class of construction work: It is 
estimated that tenderers must have a CIDB designation of 3CE or higher. Bidders exceeding their threshold of 
CIDB grading by more than 15% in combination with any other contract awarded to the contractor, which will 
be executed simultaneously, could be regarded as non-responsive. 

 
3. 

Tender documents will be available during working hours after 08:00 as of 29 September 2026 until the day 
before the tenders close and can be downloaded free of charge from the ECPTA website: 

https://visiteasterncape.co.za/tenders OR https://www.etenders.gov.za  
 
4. 

A compulsory site inspection and clarification meeting will be held on 10th of September 2026 at 12h00 at 
Dwesa Nature Reserve GPS Co-ordinates – Latitude 32°18'15.44"S Longitude 28°49'44.17"E After the 
Clarification meeting the prospective tenderers will be taken to the site to familiarize themselves with the 
conditions of the roads and site. No late attendance will be entertained. 

 
5. 

The completed tender document and any supporting documentation shall be placed in a single sealed envelope 
clearly marked “BID 12/FY/27: REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND 
MANAGEMENT ROADS AT DWESA NATURE RESERVE and deposited in the tender box at:  
 
EASTERN CAPE PARKS & TOURISM 
17 OXFORD STREET 
EAST LONDON 
TENDER BOX not later than 11:00 on 29 September 2026 when the tender box will close. 
Tenderers should ensure that tender documents are delivered timeously to the correct address. If the tender is 
late, it will not be accepted for consideration. 

 
6. 

Tenders will be opened in public immediately after closing time where the name of the tenderer, the 
financial offer, preference points claimed and proposed period for completion will be read aloud. 

7. All submitted certificates must be valid for 84 calendar days after the Tender Closing Date 

8. For the purpose of this bid, Specific Goals and Preference Points are  applicable. 

9. All tenderers must be registered on the National Treasury Centralized Suppliers Data Base, the CIDB before 
the closing date of tenders and provide the information. 
Invalid or non-submission of the following documents may render the Bidder disqualified: 

➢ Tax compliance status and company directors of bidders will be verified on CSD for all bids. 
➢ CK documents must be attached in the bid.   
➢ Copy of CIDB Grade 3CE or higher contractor grading certificate must be attached 
➢ JV Agreement (if Applicable) 
➢ Proof of CSD registration (uploaded in the month of bid closing) 

10 Works cannot be subcontracted without prior approval of the ECPTA. 

11 The tender with the lowest price or any tender offer will not necessarily be accepted. 

12 The contract period is 6 months from site handover date 

13 All tenders must be submitted on the official forms – (not to be re-typed). Telephonic, telegraphic, e-mail or 
facsimile will not be accepted. 

14 Failure to supply all supplementary information, certificates and documentation will result in the tender being 
rendered non-responsive.  

15 This tender is subject to the CIDB STANDARD CONDITIONS OF TENDER (August 2019 edition) As published 
in Annex C of the Construction Industry Development Board’s (CIDB) Standard for Uniformity in Engineering 
and Construction Works Contracts as published in Board Notice 423 of 2019 in Government Gazette No. 42622 
of 08 August 2019.  

16 Bidders must submit in terms of point 15 above, the following with the bid submission: 
i) CIDB certificate of the subcontractor(s). 
ii) Proof of the CSD registration of the subcontractor(s). 
iii) Provide details of which items in the bill of quantities will be part of the subcontracting agreement. 

https://www.etenders.gov.za/


 
REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND MANAGEMENT ROADS 

AT DWESA NATURE RESERVE. 

BID NO. 12/FY/27 

  

Page 6 of 165 

 

17. Administrative enquiries should be directed to: 
 Ms. Unathi Zinganto 
 Tel: 043 492 0871 
 Email: tenders@ecpta.co.za  

 
18. 

Technical enquiries should be directed to: 
 Ms. Nathenkosi Kupiso  
 Tel: 043 492 0869 
 Email: tenders@ecpta.co.za 

      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tel:083
mailto:tenders@ecpta.co.za
mailto:tenders@ecpta.co.za
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PART A      
      SBD 1 

INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EASTERN CAPE PARKS & TOURISM 
AGENCY 

BID NUMBER: 12/FY/27 

CLOSING 
DATE: 

29 SEPTEMBER 
2026 CLOSING TIME: 11:00 

DESCRIPTION REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND MANAGEMENT ROADS AT 
DWESA NATURE RESERVE. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

17 -25 OXFORD STREET  

EAST LONDON  

5201 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT 
PERSON Unathi Zinganto CONTACT PERSON Nathenkosi Kupiso 

TELEPHONE 
NUMBER 043 492 0871 

TELEPHONE 
NUMBER 043 492 0896 

FACSIMILE 
NUMBER 

N/A 
FACSIMILE 
NUMBER N/A 

E-MAIL ADDRESS Tenders@ecpta.coza  E-MAIL ADDRESS Tenders@ecpta.co.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELL PHONE 
NUMBER  

FACSIMILE 
NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT 
REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  

MAAA 
____________________________ 

SPECIFIC GOALS 
CLAIMED  
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

ALL SUPPORTING 
DOCUMENTATION 
FOR THE GOALS 
CLAIMED 
ATTACHED 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[ALL DOCUMENTATION REQUIRED FOR THE CLAIM OF PREFERENCE POINTS AS PER THE SPECIFIC GOALS 
DETAILED IN THE EVALUATION CRITERIA.] 

mailto:Tenders@ecpta.coza
mailto:Tenders@ecpta.co.za
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1.1 ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

1.2 ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 
 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?       YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?    YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?     YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW. 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 
NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR 
IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT 
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND 
TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE 
SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 
MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

  
 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY 
RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 
 
  

http://www.sars.gov.za/
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T 1.2 
 

Tender Data 
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T1.2 Tender Data 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 
for Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the 
clause in the Standard Conditions of Tender to which it mainly applies. 
 
The additional conditions of tender are: 
 

Clause 
number 

Tender Data 

C.1.1 The employer is the Eastern Cape Parks & Tourism Agency. 

C.1.2 The tender documents issued by the employer comprise: 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T2.1 List of returnable documents 

Part 1: Agreements and contract data  

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form of Guarantee 

C1.4 Adjudicator’s Contract 

Part 2: Pricing data 

C2.1 Pricing instructions 

C2.2 Activity schedules / Bills of Quantities 

Part 3: Scope of work 

C3.1 Scope of work 

C3.2 Specifications 

Part 4: Site information 

C4.1 Site information 

C4.2 Drawings 

 

 

 
 
 
 
 
 
 
 

http://www.cidb.org.za/
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Additional documents of which the Contractor are to obtain their own copies are: 
 
“General Conditions of Contract for Construction Works – 3rd Edition 2015”.  
This document is issued by the South African Institution of Civil Engineering. (Short title “General Conditions of Contract 
for Construction Works 2015”) and is obtainable separately. Tenderers shall obtain their own copies.  
 
COTO Standard Specifications for Road and Bridge Works for South African Road Authorities 

 
“South African National Standards”. 
These documents are obtainable separately, and tenderers shall obtain their own copies of the applicable sections. 

 
“The Occupational Health and Safety Act No 85 of 1993 and Amendment Act No 181 of 1993, and the 
Construction Regulations 2014”.  
This document is obtainable separately, and tenderers shall obtain their own copies.  

 
In addition, tenderers are advised, in their own interest, to obtain their own copies of the following acts, regulations and 
standards referred to in this document as they are essential for the tenderer to get acquainted with the basics of 
construction management, the implementation of preferential construction procurement policies and participation of 
targeted enterprise and labour. 

 
The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms of the CIDB Act 
38/2000, Government Notice No 692 of 9 June 2004, 
 
SANS 1921:2004 Construction and Management 
Part 1: General Engineering and Construction Works; 
Part 6: HIV/AIDS Awareness.  
 
SANS 10396:2003 Implementing Preferential Construction Procurement Policies using Targeted Procurement 
Procedures 
 
SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with Participation of Targeted 
Enterprises, Joint Ventures, Targeted Labour etc. 
 
The Eastern Cape Parks & Tourism Agency Supply Chain Management Policy. 

  
The Tender Document and the drawings shall be obtained from the Employer or his authorized representative at the 
physical address stated in the Tender Notice, upon payment of the deposit stated in the Tender Notice.  

  

Clause Data 

 
C.1.4 

The employer’s agent is: 
Ms. Mandilakhe Lawana 
043 492 8096 
Mandilakhe.Lawana@ecpta.co.za 

 
C.2.1 

 
Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation 
of submissions, in a contractor grading designation equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25 
(1B) or 25(7A) of the Construction Industry Development Regulations for a 3CE class of construction work, 
are eligible to have their tenders evaluated. Bidders exceeding the threshold of CIDB grade 3 in 
combination with any other contract awarded to the contractor which will be executed simultaneously could 
be regarded as non-responsive. 
 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB. 

mailto:Mandilakhe.Lawana@ecpta.co.za
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2. the lead partner has a contractor grading designation in the 3CE class of construction work; and 
3. the combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 3CE class of construction work or a value 
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations. 

 
C.2.2 
 

 
The employer will not compensate the tenderer for any costs incurred during the tender process. 

 
C.2.7 

 
The arrangements for a clarification meeting are as stated in the Tender Notice and Invitation to Tender.  
 

 
C.2.13.2 

 
Submit one original document completed in black ink.  
 
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later than 
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the extended 
deadline. 
 

 
C.2.13.5 

The employer’s address for delivery of tender offers and identification details to be shown on each tender 
offer package are:  
 
Location of tender box:  

EASTERN CAPE PARKS & TOURISM, 
17 - 25 OXFORD STREET 
EAST LONDON 

            TENDER BOX  
Physical address:  
             EASTERN CAPE PARKS & TOURISM, 
             17-25 OXFORD STREET 
             EAST LONDON 
 
Identification details: Reference number, title of tender and the closing date and time of the tender. 
 
Postal address: EASTERN CAPE PARKS & TOURISM AGENCY 
PO Box 11235, Southernwood, East London, 5213 

 
C.2.13.9 
 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 
C.2.15. 

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 

 
C.2.17. 

 
Additional information/clarification could be requested after closure of the bid. Non-submission / late 
submission of such information/clarification could result in the bid being declared non-responsive. 
 
The employer may also request additional information / bank ratings, in order to establish the financial 
capacity of the bidder. Non-submission / late submission of such information / bank ratings, could result in 
the bid being declared non-responsive. 
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C.2.16. 
 

 
The tender offer validity period is 84 calendar days 

 
C.2.23. 

 
The tenderer is required to submit with his tender  

• a Certificate of Contractor Registration issued by the Construction Industry Development Board and 
where a tenderer satisfies CIDB contractor grading designation requirements through joint venture 
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each 
partner. 

• a Copy of CSD registration Proof (Uploaded in the month of bid closing). 

• Joint Venture Agreement and Power of attorney in case of a Joint Venture. 

• ID certificates in case of one-man concerns. 

• Workman’s Compensation Registration Certificate. 

• Documentation for compliance requirements. 
 

 
C.3.4 

 
Tenders will be opened in public immediately after closing time where the name of the tenderer, the 
financial offer will be read out loud. 
 

 
C.3.11. 

 
This bid will be evaluated in Four (4) stages as follows: 
 
A four (4) Stage Evaluation process will be employed. In Stage one (1), all bids received will be evaluated 

based on administrative compliance. Only bidders who meet all the criteria for administrative compliance 

will proceed to Stage Two (2) where bids will be evaluated on technical compliance. Only bidders who 

passes Stage 2 will proceed to Stage Three (3) for Price and Specific goals in accordance with the 

Preferential Procurement Regulations of 2022 utilizing 80/20 preference points system. Lastly, Stage four 

(4) risk assessment.  

 

• Stage 1: Administrative Compliance  

• Stage 2: Technical compliance 

• Stage 3: Financial Offer and Specific Goals (80/20) 

• Stage 4: Risk Assessment. 

Stage 1: Administrative Compliance 

Bidders must comply with the set of administrative compliances and bid requirements listed below.  

(i) Compulsory Briefing: Bidders must attend the compulsory briefing meeting on site. 

(ii) CIDB Grading: Bidders must be registered with CIDB with a minimum grading equal to 3CE or 

higher.  Bidders with designations lower than 3CE will not be considered.  

It is the responsibility of the service provider to ensure that the status of CIDB grading is active for the 

duration of the bidding process until award.  Should the status of the bidder be inactive or suspended during 

the evaluation process the bidder will be disqualified. 
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Bidders who comply with all the above requirements will proceed to Stage 2 for evaluation on 

Technical Compliance.  Bidders who fail to comply with any of the above requirements will be 

disqualified from the bidding process. 

 

Stage 2: Technical Compliance 

Bidders must comply with the set of technical compliance requirements listed below. Failure to comply with 

any of the below requirements will lead to immediate rejection of the bid. 

 

i) Company Experience:  

Bidders MUST provide evidence of the completion of at least two (2) civil engineering projects, 

particularly on road construction with a rand value of R1 500 000.00 and above for each project in 

the past 5 years.  

The following evidence is required for company experience:  

• Appointment letters, practical completion certificates and or final completion certificate plus 

pictures. The Completion certificates/ reference form must indicate the location and coordinates of 

the completed works and proof from the Client/ Employer of completed project in a form of project 

number (Reference number) and financial year it was implemented and completed, or  

• Appointment letters, project reference form completed by the Employer/Client plus pictures The 

Completion certificates/ reference form must indicate the location and coordinates of the completed 

works and proof from the Client/ Employer of completed project in a form of project number 

(Reference number) and financial year it was implemented and completed, or 

Where a bidder was appointed as a sub-contractor, the bidder must submit the following 

documents: 

i) The appointment letter issued to the bidder by the main contractor; 

ii) The completion certificate issued to the bidder by the main contractor; 

iii) The appointment letter of the main contractor issued by the employer/client; and 

iv) The completion certificate of the main contractor issued by the employer/client. 

 

Failure to comply with the above requirements will result in disqualification of the bid. The ECPTA reserves 

the right to verify the submitted experience with both the main contractor and the employer/client. 
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Bidders must note that Appointment letters, Purchase Orders and Sub-contracting Agreements without 

Completion certificates will not be accepted as evidence of company experience.  

ECPTA reserves the right to verify the authenticity of the evidence submitted. Should the evidence 

submitted be found to be misrepresented, the bidder would be disqualified and reported to the National 

Treasury Database of restricted service providers. 

 

ii) Methodology   

The bidder shall submit a project proposal highlighting the methodology to be used in the project. The 

proposal submitted must demonstrate the bidder’s level of understanding of the project scope and should 

include the following sections. 

• Preliminary program   

• Cash-flow projections  

Bidders must take note of the following factors which will be used in evaluating responsiveness of 

submissions. 

• The Preliminary Programme submitted must include the full scope of works as described in the 

work specification and schedule of quantities. It should highlight all the planned activities, the 

sequence of executing the works and the completion timeframes of the activities.  

• The logic of the sequencing of construction activities and correlation with the cash flow shall be 

considered together with practicality of the completion timeframes provided for the respective 

activities.   

iii) Team Capability: 

 Bidders must submit CV’s and valid copies of professional registrations and qualifications (where 

applicable) for the following team members. Failure to submit both the CV and valid copies of 

qualifications/certificates/ proof of professional registration will result in immediate rejection of the bid. 
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Table 1: Team Capability 

 

CONSTRUCTION TEAM  

Resources Qualifications No of years’ Experience 

Site Agent National Diploma in Civil Engineering or Higher 8 or Higher 

Foreman  N/A  8 or Higher 

Occupational Health 
and Safety Officer 

Valid registration with SACPCMP as a Construction Health and 
Safety Officer 

3 or Higher 

Environmental Control 
Officer 

Relevant qualification (NQF 5) or higher in Environmental 
Management 

3 or Higher 

 

iv) Plant and Equipment  

At a minimal level the following plant and equipment has been identified as critical to have or hire for 
execution of the project. Bidders must submit evidence of availability of plant as per the schedule 
below: 

Equipment  Evidence required 

Motor Grader with 2.5m width • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner  

Bulldozer • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner 

Tipper truck  • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner 

TLB • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner 

Heavy Duty Drum Roller  • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner 

Water Tank Truck  • Proof of purchase, or 

• Lease agreement with the owner 

Failure to submit any of the required evidence or to comply with any of the stated requirements will 

result in the disqualification of the bid. 
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Stage 3: Price and Specific Goals  

Table 3: Price Evaluation  

Criteria  Points 

Price 80 

Specific Goals 20 

Total  100 

Price and specific goals points will be calculated as described in the Preferential Procurement Regulations 

of 2022. SBD 6.1 form must be used to claim points for specific goals for the company. A copy of CSD 

report, Medical Certificate and Proof of Address must be submitted as proof of specific goals. When the 

above documentation is not provided as proof the company will automatically score zero points for specific 

goals. 

 

Stage 4: Risk Assessment 

In addition to the evaluation of responsiveness, a risk assessment will be conducted on the highest-
ranked tenderers to determine whether any factors exist that may present an unacceptable commercial 
risk to the employer, including but not limited to the following: 

i. Unduly high or unduly low tendered rates or amounts contained in the Tender Offer. In this 

regard, a financial risk analysis will be undertaken to assess whether the rates entered in the Bill 

of Quantities are reasonable, balanced, and market related. Bids may be disqualified where 

tendered rates are found to be distorted, unbalanced, or unrealistic. This assessment shall also 

include items priced as “Rate Only”; 

ii. Confirmation of the quality of work previously delivered by the tenderer, based on verification of 

references and past project performance from previous clients or employers. 

The tenderer’s capacity and ability to successfully deliver and complete the contract within the required 
scope, quality, and timeframe 
 
Important: 

• Failure to submit a fully completed and signed bid document such as Bill of Quantities, 

Compliance documentation will result in the bid not being further considered.  

• Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive. 

• Gross under and overpricing will also render the bid as non-responsive. 

BIDDERS SHALL TAKE NOTE OF THE FOLLOWING BID CONDITIONS: 

i. Bidders may submit bids for all roads projects currently advertised by ECPTA; however, 

no bidder will be awarded more than one project. In the event that a bidder scores the 

highest points on more than one bid, the bidder will be required to select only one project 

for award. The remaining bid(s) not selected by the bidder will be deemed non-responsive. 
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This measure is intended to unbundle the projects, promote broader participation, and 

mitigate delivery risk. 

ii. The nature of the project is labour intensive therefore Bidders are required to make use 

of local labour for unskilled labour.  The employment of local labour should be line with 

EPWP guidelines including targeted demographics. 

iii. The ECPTA reserves the right to negotiate pricing with the successful bidder or any bidder 

eligible for award.   

iv. Service providers who are currently engaged on ECPTA projects and have not achieved 

at least 70% completion of their existing contracts at the time of bid closure will be 

disqualified from further evaluation.  

v. The Eastern Cape Parks & Tourism Agency Supply Chain Management Policy will apply. 

vi. Bidders must be registered with the National Treasury Central Supplier Database (CSD) 

and provide a copy of CSD full report for the month of bid closing. 

vii. Eastern Cape Parks & Tourism Agency does not bind itself to accept the highest bid or 

any other bid and reserves the right to accept the whole or part of the bid. 

viii. Bids which are late, incomplete, unsigned, or submitted by facsimile or electronically, will 

not be accepted. 

ix.  Bids submitted are to hold good for a period of 84 calendar days 

x. A General Conditions of Contract for Construction Works 3rd Edition 2015 will be signed 

with the appointed Service provider. 

xi. ECPTA reserves the right to terminate the contract if not satisfied with the work produced 

by the service provider. Only bidders that have met the requirements of the proposal / 

specification shall be considered during the adjudication process. 

xii. Companies that bid as joint venture must submit an official signed business agreement 

by both parties. If the service provider does not meet this requirement, it will be 

automatically disqualified. 

xiii. The ECPTA Bid Committee and the Supply Chain Management Unit may, before a bid is 

adjudicated or at any time during the bidding process, oblige a bidder to substantiate any 

claims it may have made in its bid documents. 

xiv. No bids will be considered if the bidder did not fully complete and sign all the relevant 

pages. 

xv. The ECPTA reserves the right to request any additional information for the purpose of 

evaluation and adjudication of this bid. Such requests shall be made solely for the 

discretion of the ECPTA. 
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C.3.13. Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government 

(see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity 
 

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must 
submit a CSD report. or tax status compliance pin. 

 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the 

Performance Bond / Guarantee / Surety / Security to the format and/or standard as per contract data.  
 
d) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation. 
 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector.  

 
f) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given written notice to this effect.  

 
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 

may impact on the tenderer’s ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process. 
 

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 

interest which may impact on the tenderer’s ability to perform the contract in the best interests of the 

employer or potentially compromise the tender process and persons in the employ of the state are 

permitted to submit tenders or participate in the contract.  

i) Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be 

accepted. 

j) The tenderer is registered and in good standing with the compensation fund or with a licensed 

compensation insurer. 

k) The tenderer undertakes to maximize the sourcing of building material or infrastructure input material 

from Eastern Cape based suppliers or manufacturers.  

l) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 

2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies 

and resources to carry out the work safely.   

m) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a 

letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be 

duly signed by all directors and submitted the bid. Only a duly authorized official can sign the bid.  

n) Prospective bidders must register on CSD prior submitting bids (open tenders). Any prospective 
bidder found to have Tax matters not in order with SARS (verified through CSD) during the evaluation 
process (after being given an opportunity to rectify tax matters) will be eliminated and not be 
considered further in the process. Preferred bidder/s will be afforded an opportunity to rectify their tax 
affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be eliminated.  
 

https://secure.csd.gov.za/
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o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other 

total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and 

Acceptance have no value or figure, the bidder will be regarded as having made no offer. 

p) The ECPTA reserves the right not to award the bid to the most favorable tenderer, if any of the 

situations occur: if it is not assisting in the advancement of designated groups; risk profile of the 

favorable firm is too high; the bidder has been awarded a considerable number of projects by the 

entity or provincial government; has performed unsatisfactorily in the past, etc. 

q) Documents required for the specific goals: Specific Goals are not applicable in this bid 

Price and specific goals points will be calculated as described in the Preferential Procurement Regulations 
of 2022. SBD 6.1 form must be used to claim points for specific goals for the company. A copy of CSD 
report, Medical Certificate and Proof of Address must be submitted as proof of specific goals. When the 
above documentation is not provided as proof the company will automatically score zero points for specific 
goals. 
 
Specific Goals 

Specific Goals Category  Weighting  

(of 20  

Points)  

Number  

of points  

Acceptable evidence  

>51% Youth Ownership  

10-50% Youth Ownership   

<10% Youth Ownership  

25% 5 

2.5  

0 

• CSD Report  

• CIPRO Certificate (Copies) 

Local Production and Content  20%  4 

 

• DTI Local Content  

Declaration Form  

(SBD 6.2) and  

• DTI Local Content  

Declaration Form 

• (Annexure C) 

Locality (Enterprises located in the 
Eastern Cape Province)  
 

Enterprises located outside of the 

Eastern Cape Province  

15% 

 

 

 

3  

 

 

0  

• Municipal Account,  

Or 

• Ward Councillor 

Confirmation letter, or  

Statement of Account 

>51%  Historically 

 Disadvantaged  Individuals 

Ownership   

(South African citizen - who, had no 

franchise in national elections prior to 

the introduction of the Constitution of the 

Republic of South Africa, 1983 (Act 110 

of 1983) or the Constitution of the 

Republic of South Africa, 1993, (Act 200 

of 1993))  

10-50% HDI Ownership   

<10% HDI Ownership 

15% 3  

 

 

 

1.5 

 

 

 

 

 

0 

• CSD Report 

• CIPRO Certificate 

• ID Copies  
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>51% Women Ownership  

10-50% Women Ownership   

<10% Women Ownership  

15% 3  

1.5 

0  

• CSD Report 

• CIPRO Certificate 

• ID Copies  

>51% Disability Ownership  

10-50% Disability Ownership   

<10% Disability Ownership  

10% 2  

1 

0  

• Medical Certificate  

TOTAL  100%  20    

 

C.3.17. The number of paper copies of the signed contract to be provided by the employer is one. 
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T1.3 STANDARD CONDITIONS OF TENDER 
 

CIDB STANDARD CONDITIONS OF TENDER (August 2019 edition) As published in Annex C of the 

Construction Industry Development Board’s (CIDB) Standard for Uniformity in Engineering and 

Construction Works Contracts as published in Board Notice 423 of 2019 in Government Gazette No. 

42622 of 08 August 2019.  

* Note that should there be any discrepancies between this reproduction and the original   document, 

the contents of the original document will prevail.  

 
C.1  GENERAL  

C.1.1  Actions  

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these 

conditions of tender. In their dealings with each other, they shall discharge their duties 

and obligations as set out in C.2 and C.3, timeously and with integrity, and behave 

equitably, honestly and transparently, comply with all legal obligations and not engage 

in anticompetitive practices.  

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the 

tender process shall avoid conflicts of interest and where a conflict of interest is 

perceived or known, declare any such conflict of interest, indicating the nature of such 

conflict. Tenderers shall declare any potential conflict of interest in their tender 

submissions. Employees, agents and advisors of the employer shall declare any 

conflict of interest to whoever is responsible for overseeing the procurement process 

at the start of any deliberations relating to the procurement process or as soon as they 

become aware of such conflict and abstain from any decisions where such conflict 

exists or recuse themselves from the procurement process, as appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide 

an incentive for improper acts   in some circumstances. A conflict of interest 

can create an appearance of impropriety that can undermine confidence in the 

ability of that person to act properly in his or her position even if no improper 

acts result.  

1) Conflicts of interest in respect of those engaged in the procurement process 

include direct, indirect or family interests in the tender or outcome of the 

procurement process and any personal bias, inclination, obligation, allegiance 

or loyalty which would in any way affect any decisions taken.  

C.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having 

a firm intention and the capacity to proceed with the contract.  
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C.1.2    Tender Documents  

The documents issued by the employer for the purpose of a tender offer are listed in 

the tender data. 

C.1.3  Interpretation  

C1.3.1 The tender data and additional requirements contained in the tender schedules that 

are included in the returnable documents are deemed to be part of these conditions of 

tender.  

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required 

for tender evaluation purposes, shall form part of any contract arising from the invitation 

to tender.  

C.1.3.3   For the purposes of these conditions of tender, the following definitions apply:  

a) conflict of interest means any situation in which: 

i) Someone in a position of trust has competing professional or personal interests 

which make it difficult to fulfil his or her duties impartially.  

ii) an individual or tenderer is in a position to exploit a professional or official capacity 

in some way for their personal or corporate benefit; or   

iii) incompatibility or contradictory interests exist between an employee and the 

tenderer who employs that employee.  

b) Comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts can be utilized to have been taken into consideration.  

c) corrupt practice means the offering, giving, receiving, or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the tender 

process.  

d) fraudulent practice means the misrepresentation of the facts in order to influence 

the tender process or the award of a contract arising from a tender offer to the 

detriment of the employer, including collusive practices intended to establish prices 

at artificial levels.  

 

C.1.4  Communication and Employer’s Agent  

Each communication between the employer and a tenderer shall be to or from the 

employer's agent only, and in a form that can be readily read, copied and recorded. 

Communications shall be in the English language. The employer shall not take any 

responsibility for non-receipt of communications from or by a tenderer. The name and 

contact details of the employer’s agent are stated in the tender data.  

C.1.5  Cancellation and Re-Invitation of Tenders  

C.1.5.1   An employer may, prior to the award of the tender, cancel a tender if –  
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a) due to changed circumstances, there is no longer a need for the engineering and 

construction works specified in the invitation;  

b) funds are no longer available to cover the total envisaged expenditure; or  

c) No acceptable tenders are received.  

d) There is a material irregularity in the tender process.  

C.1.5.2  The decision to cancel a tender invitation must be published in the same manner in 

which the original tender invitation was advertised. 

C.1.5.3  An employer may only with the prior approval of the relevant treasury cancel a tender 

invitation for the second time.  

C.1.6  Procurement Procedures  

C.1.6.1 General Unless otherwise stated in the tender data, a contract will, subject to C.3.13, 

be concluded with the tenderer who in terms of C.3.11 is the highest ranked or the 

tenderer scoring the highest number of tender evaluation points, as relevant, based on 

the tender submissions that are received at the closing time for tenders. 

C.1.6.2  Competitive Negotiation Procedure  

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be 

followed, tenderers shall submit tender offers in response to the proposed contract in 

the first round of submissions. Notwithstanding the requirements of C.3.4, the 

employer shall announce only the names of the tenderers who make a submission. 

The requirements of C.8 relating to the material deviations or qualifications which affect 

the competitive position of tenderers shall not apply.  

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive 

tenderers that are highest ranked in terms of the evaluation criteria stated in the tender 

data shall be invited to enter into competitive negotiations based on the principle of 

equal treatment, keeping confidential the proposed solutions and associated 

information. Notwithstanding the provisions of C.2.17, the employer may request that 

tenders be clarified, specified and fine-tuned in order to improve a tenderer’s 

competitive position provided that such clarification, specification, fine-tuning or 

additional information does not alter any fundamental aspects of the offers or impose 

substantial new requirements which restrict or distort competition or have a 

discriminatory effect.  

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the 

employer to revise their tender offer based on the same evaluation criteria, with or 

without adjusted weightings. Tenderers shall be advised when they are to submit their 

best and final offer.  

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 

after tenderers have been requested to submit their best and final offer. 
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C.1.6.3  Proposal procedure using the two stage-system  

C.1.6.3.1  Option 1  

Tenderers shall in the first stage submit technical proposals and, if required, cost 

parameters around which a contract may be negotiated. The employer shall evaluate 

each responsive submission in terms of the method of evaluation stated in the tender 

data, and in the second stage negotiate a contract with the tenderer scoring the highest 

number of evaluation points and award the contract in terms of these conditions of 

tender.  

C.1.6.3.2  Option 2  

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall 

invite all responsive tenderers to submit tender offers in the second stage, following 

the issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

method of evaluation stated in the tender data and award the contract in terms of these 

conditions of tender.  

 

C.2  TENDERER’S OBLIGATIONS  

C.2.1  Eligibility  

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data 

and the tenderer, or any of his principals, is not under any restriction to do business 

with employer.  

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of 

the tendering entity (or both) or any other criteria which formed part of the qualifying 

requirements used by the employer as the basis in a prior process to invite the tenderer 

to submit a tender offer and obtain the employer’s written approval to do so prior to the 

closing time for tenders.  

C.2.2  Cost of Tendering  

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not 

compensate the tenderer for any costs incurred in the preparation and submission of 

a tender offer, including the costs of any testing necessary to demonstrate that aspects 

of the offer comply with requirements.  

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual 

cost incurred by the employer for printing the documents. Employers must attempt to 

make available the tender documents on their website so as not to incur any costs 

pertaining to the printing of the tender documents.  
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C.2.3  Check documents  

Check the tender documents on receipt for completeness and notify the employer of 

any discrepancy or omission.  

C.2.4  Confidentiality and copyright of documents  

Treat as confidential all matters arising in connection with the tender. Use and copy 

the documents issued by the employer only for the purpose of preparing and submitting 

a tender offer in response to the invitation.  

C.2.5  Reference documents  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of 

standards, specifications, conditions of contract and other publications, which are not 

attached but which are incorporated into the tender documents by reference.  

C.2.6  Acknowledge Addenda  

Acknowledge receipt of addenda to the tender documents, which the employer may 

issue, and if necessary, apply for an extension to the closing time stated in the tender 

data, in order to take the addenda into account.  

C.2.7  Clarification meeting  

Attend, where required, a clarification meeting at which tenderers may familiarize 

themselves with aspects of the proposed work, services or supply and raise questions. 

Details of the meeting(s) are stated in the tender data.  

C.2.8  Seek clarification  

Request clarification of the tender documents, if necessary, by notifying the employer 

at least five (5) working days before the closing time stated in the tender data.  

C.2.9  Insurance  

Be aware that the extent of insurance to be provided by the employer (if any) might not 

be for the full cover required in terms of the conditions of contract identified in the 

contract data. The tenderer is advised to seek qualified advice regarding insurance.  

C.2.10  Pricing the Tender Offer  

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

except Value Added Tax (VAT), and other levies payable by the successful tenderer, 

such duties, taxes and levies being those applicable fourteen (14) days before the 

closing time stated in the tender data.  

C.10.2 Show VAT is payable by the employer separately as an addition to the tendered total 

of the prices.  

C.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 

to adjustment except as provided for in the conditions of contract identified in the 

contract data.  
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C.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

conditions of contract identified in the contract data may provide for part payment in 

other currencies.  

C.2.11  Alterations to documents  

Do not make any alterations or additions to the tender documents, except to comply 

with instructions issued by the employer, or necessary to correct errors made by the 

tenderer. All signatories to the tender offer shall initial all such alterations.  

C.2.12  Alternative tender offers  

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a 

main tender offer, strictly in accordance with all the requirements of the tender 

documents, is also submitted as well as a schedule that compares the requirements 

of the tender documents with the alternative requirements that are proposed.  

C.2.12.2  Accept that an alternative tender offer must be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer.  

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the 

winning tender.  

C.2.13   Submitting a Tender Offer  

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a 

joint venture to provide the whole of the works identified in the contract data and 

described in the scope of works, unless stated otherwise in the tender data.  

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 

either electronically (if they were issued in electronic format) or by writing legibly in 

non-erasable ink.  

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 

number of copies stated in the tender data, with an English translation of any 

documentation in a language other than English, and the parts communicated 

electronically in the same format as they were issued by the employer.  

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 

data. The employer will hold all authorized signatories liable on behalf of the tenderer. 

Signatories for tenderers proposing to contract as joint ventures shall state which of 

the signatories is the lead partner whom the employer shall hold liable for the purpose 

of the tender offer.  

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 

employer's address and identification details stated in the tender data, as well as the 

tenderer's name and contact address.  

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal 

the returnable documents listed in the tender data in an envelope marked “financial 
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proposal” and place the remaining returnable documents in an envelope marked 

“technical proposal”. Each envelope should state on the outside the employer’s 

address and identification details stated in the tender data, as well as the tender’s 

name and contact address.  

C.2.13.7  Seal the original tender offer and copy packages together in an outer package that 

states on the outside only the employer's address and identification details as stated 

in the tender data.  

C.2.13.8  Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked 

as stated.  

C.2.13.9  Accept that tender offers submitted by facsimile or e-mail will be rejected by the 

employer, unless stated otherwise in the tender data. 

C.2.14  Information and data to be completed in all respects  

Accept that tender offers, which do not provide all the data or information requested 

completely and, in the form required, may be regarded by the employer as non-

responsive.  

C.2.15  Closing time  

C.2.15.1  Ensure that the employer receives the tender offer at the address specified in the 

tender data not later than the closing time stated in the tender data. Accept that proof 

of posting shall not be accepted as proof of delivery.  

C.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended 

deadline.  

C.2.16  Tender offer validity  

C.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data.  

C.2.16.2  If requested by the employer, consider extending the validity period stated in the tender 

data for an agreed additional period with or without any conditions attached to such 

extension.  

C.2.16.3  Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the 

closing time for tenders that a tender is to be withdrawn or substituted. If the validity 

period stated in C.2.16 lapses before the employer evaluates tender, the contractor 

reserves the right to review the price based on Consumer Price Index (CPI).  

C.2.16.4  Where a tender submission is to be substituted, a tenderer must submit a substitute 

tender in accordance with the requirements of C.2.13 with the packages clearly marked 

as “SUBSTITUTE”.  
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C.2.17   Clarification of tender offer after submission  

Provide clarification of a tender offer in response to a request to do so from the 

employer during the evaluation of tender offers. This may include providing a 

breakdown of rates or prices and correction of arithmetical errors by the adjustment of 

certain rates or item prices (or both). No change in the competitive position of tenderers 

or substance of the tender offer is sought, offered, or permitted.  

Note:  Sub-clause C.2.17 does not preclude the negotiation of the final terms of the 

contract with a preferred tenderer following a competitive selection process, should the 

Employer elect to do so.  

 

C.2.18  Provide other material  

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the 

tender offer, the tender’s commercial position (including notarized joint venture 

agreements), preferencing arrangements, or samples of materials considered 

necessary by the employer for the purpose of a full and fair risk assessment. Should 

the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the employer’s request, the employer 

may regard the tender offer as non-responsive.  

C.2.18.2  Dispose of samples of materials provided for evaluation by the employer, where 

required.  

C.2.19   Inspections, Tests and Analysis  

Provide access during working hours to premises for inspections, tests and analysis 

as provided for in the tender data.  

C.2.20  Submit securities, bonds and policies  

If requested, submit for the employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms 

of the conditions of contract identified in the contract data. 

C.2.21   Check final draft  

Check the final draft of the contract provided by the employer within the time available 

for the employer to issue the contract.  

C.2.22   Return of other tender documents  

If so, instructed by the employer, return all retained tender documents within twenty-

eight (28) days after the expiry of the validity period stated in the tender data.  

C.2.23   Certificates  
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Include in the tender submission or provide the employer with any certificates as stated 

in the tender data.  

C.3  THE EMPLOYER’S UNDERTAKINGS  

C.3.1   Respond to requests from the tenderer  

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification 

received up to five (5) working days before the tender closing time stated in the Tender 

Data and notify all tenderers who collected tender documents.  

C.3.1.2  Consider any request to make a material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying 

requirements used to prequalify a tenderer to submit a tender offer in terms of a 

previous procurement process and deny any such request if as a consequence:  

a) an individual firm, or a joint venture as a whole, or any individual member of the 

joint venture fails to meet any of the collective or individual qualifying requirements.  

b) the new partners to a joint venture were not prequalified in the first instance, either 

as individual firms or as another joint venture; or  

c) in the opinion of the Employer, acceptance of the material change would 

compromise the outcome of the prequalification process.  

 

C.3.2   Issue Addenda  

If necessary, issue addenda that may amend or amplify the tender documents to each 

tenderer during the period from the date that tender documents are available until three 

(3) working days before the tender closing time stated in the Tender Data. If, as a result, 

a tenderer applies for an extension to the closing time stated in the Tender Data, the 

Employer may grant such extension and, shall then notify all tenderers who collected 

tender documents.  

C.3.3   Return late tender offers  

Return tender offers received after the closing time stated in the Tender Data, 

unopened, (unless it is necessary to open a tender submission to obtain a forwarding 

address), to the tenderer concerned.  

C.3.4   Opening of tender submissions  

C.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in 

the presence of tenderers’ agents who choose to attend at the time and place stated 

in the tender data. Tender submissions for which acceptable reasons for withdrawal 

have been submitted will not be opened.  

C.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at 

a venue indicated in the tender data, the name of each tenderer whose tender offer is 
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opened and, where applicable, the total of his prices, number of points claimed for its 

BBBEE status level and time for completion for the main tender offer only.  

C.3.4.3  Make available the record outlined in C.3.4.2 to all interested people upon request.  

C.3.5   Two-envelope system  

C.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open 

only the technical proposal of valid tenders in the presence of tenderers’ agents who 

choose to attend at the time and place stated in the tender data and announce the 

name of each tenderer whose technical proposal is opened. 

C.3.5.2  Evaluate functionality of the technical proposals offered by tenderers, then advise 

tenderers who remain in contention for the award of the contract of the time and place 

when the financial proposals will be opened. Open only the financial proposals of 

tenderers, who score in the functionality evaluation more than the minimum number of 

points for functionality stated in the tender data, and announce the score obtained for 

the technical proposals and the total price and any points claimed on BBBEE status 

level. Return unopened financial proposals to tenderers whose technical proposals 

failed to achieve the minimum number of points for functionality.  

C.3.6   Non- disclosure   

Non-disclose to tenderers, or to any other person not officially concerned with such 

processes, information relating to the evaluation and comparison of tender offers, the 

final evaluation price and recommendations for the award of a contract, until after the 

award of the contract to the successful tenderer.  

C.3.7   Grounds for rejection and disqualification  

Determine whether there has been any effort by a tenderer to influence the processing 

of tender offers and instantly disqualify a tenderer (and his tender offer) if it is 

established that he engaged in corrupt or fraudulent practices.  

C.3.8   Test for responsiveness  

C.3.8.1  Determine, after opening and before detailed evaluation, whether each tender offer 

properly received: a) complies with the requirements of these Conditions of Tender, b) 

has been properly and fully completed and signed, and c) is responsive to the other 

requirements of the tender documents.  

C.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and specifications 

of the tender documents without material deviation or qualification. A material deviation 

or qualification is one which, in the Employer's opinion, would:  

a) detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work,  

b) significantly change the Employer's or the tenderer's risks and responsibilities 

under the contract, or c) affect the competitive position of other tenderers 

presenting responsive tenders, if it were to be rectified. Reject a non-responsive 
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tender offer and not allow it to be subsequently made responsive by correction or 

withdrawal of the non-conforming deviation or reservation.  

C.3.9  Arithmetical errors, omissions and discrepancies  

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts 

in figures. Where there is a discrepancy between the amounts in figures and the 

amount in words, the amount in words shall govern.  

C.3.9.2  Check the highest ranked tender or tenderer with the highest number of tender 

evaluation points after the evaluation of tender offers in accordance with C.3.11 for:  

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or  

c) arithmetic errors in:  

i) line-item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or  

ii) the summation of the prices. C.3.9.3 Notify the tenderer of all errors or omissions 

that are identified in the tender offer and either confirm the tender offer as tendered 

or accept the corrected total of prices. 

C.3.9.4  Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 

follows:  

a) If bills of quantities or pricing schedules apply and there is an error in the line-item 

total resulting from the product of the unit rate and the quantity, the line-item total 

shall govern, and the rate shall be corrected. Where there is an obviously gross 

misplacement of the decimal point in the unit rate, the line-item total as quoted 

shall govern, and the unit rate shall be corrected.  

b) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer's addition of prices, 

the total of the prices shall govern and the tenderer will be asked to revise selected 

item prices (and their rates if bills of quantities apply) to achieve the tendered total 

of the prices.  

C.3.10   Clarification of a tender offer  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 

contract arising from the tender offer.  

C.3.11   Evaluation of tender offers  

The Standard Conditions of Tender standardize the procurement processes, methods 

and procedures from the time that tenders are invited to the time that a contract is 

awarded. They are generic in nature and are made specific projects through choices 

that are made in developing the Tender Data associated with a specific project.  
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Conditions of tender are by definition the document that establishes a tenderer’s obligations in 

submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such 

conditions establish the rules from the time a tender is advertised to the time that a contract is awarded 

and requires employers to conduct the process of offer and acceptance in terms of a set of standard 

procedures.  

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the 
following system requirements 

Requirement  Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing 

simultaneous and timely access to participating parties to the same information 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of 

the parties 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all 

requirements are restrictions from doing business with the employer, lack of capability 

or capacity, legal impediments and conflicts of interest 

Competitive The system provides for appropriate levels of competition to ensure cost effective and 

best value outcomes 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 

attain best value outcomes in respect of quality, timing and price, and least resources 

to effectively manage and control procurement processes 

 
The activities associated with evaluating tender offers are as follows:  

a) Open and record tender offers received  

b) Determine whether or not tender offers are complete  

c) Determine whether or not tender offers are responsive  

d) Evaluate tender offers  

e) Determine if there are any grounds for disqualification  

f) Determine acceptability of preferred tenderer  

g) Prepare a tender evaluation report  

h) Confirm the recommendation contained in the tender evaluation report  

 
C.3.11.1 General  

The employer must appoint an evaluation panel of not less than three people 

conversant with the proposed scope of work to evaluate each responsive tender offer 
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using the tender evaluation methods and associated evaluation criteria and weightings 

that are specified in the tender data.  

C.3.12  Insurance provided by the employer  

If requested by the proposed successful tenderer, submit for the tenderer's information 

the policies and/or certificates of insurance which the conditions of contract identified 

in the contract data require the employer to provide.  

C.3.13  Acceptance of Tender offer   

Accept the tender offer; if in the opinion of the employer, it does not present any risk 

and only if the tenderer:  

a) is not under restrictions, or has principals who are under restrictions, preventing 

participation in the employer’s procurement;  

b)  can, as necessary and in relation to the proposed contract, demonstrate that he 

or she possesses professional and technical qualifications, professional and 

technical competence, financial resources, equipment and other physical 

facilities, managerial capability, reliability, experience and reputation, expertise 

and the personnel, to perform the contract;   

c) has the legal capacity to enter into the contract;  

d) is not; insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act No. 2008, bankrupt or being wound up, has 

his/her affairs administered by a court or a judicial officer, has suspended his/her 

business activities or is subject to legal proceedings in respect of any of the 

foregoing;  

e) complies with the legal requirements, if any, stated in the tender data; and  

f) is able, in the opinion of the employer, to perform the contract free of conflicts of 

interest. 

 C.3.14   Prepare contract documents  

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued 

by the employer as part of the tender documents to take account of:  

a) addenda issued during the tender period,  

b) inclusion of some of the returnable documents and;   

c) other revisions agreed between the employer and the successful tenderer.  

C.3.14.2  Complete the schedule of deviations attached to the form of offer and acceptance, if 

any.  
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C.3.15  Complete adjudicator's contract  

Unless alternative arrangements have been agreed or otherwise provided for in the 

contract, arrange for both parties to complete formalities for appointing the selected 

adjudicator at the same time as the main contract is signed.  

C.3.16  Registration of the award  

An employer must, within twenty-one (21) working days from the date on which a 

contractor's offer to perform a construction works contract is accepted in writing by the 

employer, register and publish the award on the CIDB Register of Projects.  

C.3.17   Provide copies of the contracts  

Provide to the successful tenderer the number of copies stated in the Tender Data of 

the signed copy of the contract as soon as possible after completion and signing of the 

form of offer and acceptance.  

C.3.18   Provide written reasons for actions taken  

Provide upon request written reasons to tenderers for any action that is taken in 

applying these conditions of tender but withhold information which is not in the public 

interest to be divulged, which is considered to prejudice the legitimate commercial 

interests of tenderers or might prejudice fair competition between tenderers. 

The conditions of tender are the standard conditions of tender as contained in Annexure C of the 

CIDB STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION WORKS 

CONTRACTS as per Government Notice No. 423 published in Government Gazette No. 42622 of 08 

AUGUST 2019 and as amended from time to time. (see www.cidb.org.za). 

https://www.cidb.org.za/wp-content/uploads/2021/07/Standard-for-Uniformity-August-2019.pdf 

 
 
 
 
 

 
 
 
 
 

 
 
 
  

http://www.cidb.org.za/
https://www.cidb.org.za/wp-content/uploads/2021/07/Standard-for-Uniformity-August-2019.pdf


 
REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND MANAGEMENT ROADS 

AT DWESA NATURE RESERVE. 

BID NO. 12/FY/27 

  

Page 37 of 165 

 

 
 
 
 

PART T2 - RETURNABLE DOCUMENTS 
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T2.1 List of Returnable Documents   

The tenderer must complete the following returnable documents:  
 
1. Returnable Schedules required only for tender evaluation purposes  
 

• Certificate of authority for joint ventures (where applicable) 

• Record of Addenda to Tender Documents 

• Proposed Amendments and Qualifications 

• Schedule of Subcontractors 

• Schedule of Plant and Equipment  

• Schedule of the Tenderer’s Experience 

• Schedule of current projects 

• Curriculum Vitae of key personnel. 

• Preliminary Construction Programme. 

• Project Cashflow  
 
2. Other documents required only for tender evaluation purposes 
 

• Proof of registration on the CSD and copy of active and updated certificate attached. 

• Certificate of Contractor Registration issued by the Construction Industry Development Board. 

• Compliance documentation (Stage 1 & 2) 
 
3. Returnable Schedules that will be incorporated into the contract 
 

• Preferencing Schedule SBD 6.1 
 
4. Other documents that will be incorporated into the contract  
 

• Declaration of validity of information. 

• Bidder’s Disclosure - SBD 4. 

• Standard Bidding Document – SBD 6.1: Preference Points Claim Form 

• Standard Bid Document – Local Content Production (SBD 6.2) 

• SDB 6.2 Annexure C 

• POPI – Consent Form 

• Certificate of tenderer’s visit to site. 

• Tenderer’s financial standing. 

• Surety and Bank details. 

• Form of intent to provide a Performance Guarantee. 

• Key personnel for project. 

• Alteration by tenderer. 

• Contractor’s Health and Safety declaration. 

• Contractor’s Health and Safety Plan. 
 
5. C1.1 Form of Offer and Acceptance 
 
6. C1.2  Contract Data (Part 2) 
 
7. C2.2  Bills of quantities  
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

This Returnable Schedule is to be completed by joint ventures. 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms. . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . , Authorized signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, to sign all documents 

in connection with the tender offer and any contract resulting from it on our behalf.   

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

Signature …..………………... 

 

Name ………………………… 

 

Designation …………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ……………………. 

 

Name ………………………… 

 

Designation …………………. 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ……………………. 

 

Name ………………………… 

 

Designation …………………. 

 

 

 

 

 

 

  

Signature ……………………. 

 

Name ………………………… 

 

Designation …………………. 
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RECORD OF ADDENDA TO TENDER DOCUMENTS  
  

The undersigned confirm that the following communications received from the employer before the submission of 

this tender offer, amending the tender documents, have been taken into account in this tender offer:  

  Date  Title or Details  

1.        

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

 
 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the employer’s handling of material deviations and qualifications. 
 

Page 
Clause or 

item 
Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF PROPOSED SUBCONTRACTORS  

 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit 
the names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  
If there are no such requirements in the contract, then your written acceptance of this list shall be binding 
between us. 

 

 Name and address of 
proposed Subcontractor Nature and extent of work 

Previous experience with 
Subcontractor. 

1.    

2.    

3.    

4.    

5.    

   

 

Signed 

  

Date 

 

 

 Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF PLANT AND EQUIPMENT  
 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired or acquired for this contract if my / our tender is 

acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF THE TENDERER’S EXPERIENCE 

 

The following is a statement of similar work in respect of this tender successfully executed by myself / ourselves during the 
past three (3) years: 

Employer, contact 
person and telephone 

number. 
Description of contract 

Value of work 
inclusive of 
VAT (Rand) 

Date 
contract 
started 

Date contract 
completed (Date 
on Completion 
Certificate 

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF CURRENT PROJECTS 

Tenderers must submit a max one-page description of all projects under construction/ on hold/ just handed 
over/ towards completion (if they exist). Attach an Appointment letter for each of the project provided. 
 
The description of each project must include the following information: 
1. Essential introductory information:  

1.1. Name of project. 
1.2. Name of client. 
1.3. Contact details of client. 
1.4. Contact details (including telephone numbers and email addresses) of currently contactable 

references. 
1.5. The period during which the project was performed, and also, if this is different, the period during 

which the tenderer’s team members were contracted. 
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, 

and to what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 

NO. NAME OF PROJECT. 
 

NAME OF CLIENT. 
 

CONTACT 
DETAILS OF 
CLIENT. 
 

PROJECT 
VALUE 
 

STAGE OF 
PROJECT 

1  
 
 
 
 

    

2  
 
 
 
 

    

3  
 
 
 
 
 

    

  
Attach a separate page to address this issue (the above table is just for reference 
purposes). 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 
confirms that the content of this schedule that presented by the tenderer are within my personal 
knowledge and are to the best of my knowledge both true and correct. 

  
 

S Signed 

  

Date 

 

 

  Name 

  

Position 

 

 

       Tenderer 
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CONTRACTORS CERTIFICATE OF REGISTRATION ON CSD 

 
[The tenderer shall submit the Contractor’s Certificate of Registration on the CSD. Failure to submit the 
certificate with the tender document will lead to the conclusion that the tenderer is not registered on 
the National Treasury Central Suppliers Database and therefore not eligible to tender]. 
 
 
 
 
 
 
 
 
 
 
 

(ATTACH HERE) 
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CONTRACTORS CERTIFICATE OF REGISTRATION WITH CIDB 

 
[The tenderer shall submit the Contractor’s Certificate of Registration with CIDB. Failure to submit the 
certificate with the tender document will lead to the conclusion that the tenderer is not registered with 

the CIDB and therefore not eligible to tender].  
 
 
 
 
 
 

(ATTACH HERE) 
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SBD4 
BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 
 
1.1 Any person (natural or juristic) may make an offer or offers in terms of this invitation to 

bid. In line with the principles of transparency, accountability, impartiality, and ethics 
as enshrined in the Constitution of the Republic of South Africa, 1996 (Constitution), 
and further expressed in the various applicable legislation, it is required for the bidder 
to make this declaration in respect of the details required hereunder. 
 

1.2 If a person is listed in the Register for Tender Defaulters and/or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
2. DECLARATION ON EMPLOYMENT BY ORGAN OF STATE 

 
2.1 Is the bidder, or any of the directors / trustees / shareholders / members / partners of 

the bidder employed by an organ of state, as defined in section 239 of the Constitution? 
 YES/NO  

 
2.2  If YES, furnish particulars of the names, individual identity numbers, in the table below: 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.3 Do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the procuring institution? YES/NO 
 

2.3.1 If so, furnish particulars: 
 
…………………………………………………………………………………………………
…………………………………………………………………………………………………
………………………………………………… 

Full Name Identity Number Name of organ of 
state  
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2.4 Does the bidder or any of its directors/trustees/shareholders members/partners or any 

person having a controlling interest in the enterprise have any interest in any other 
related enterprise, whether or not they are bidding for this contract?   
 YES/NO 

 
2.4.1 If so, indicate all companies registered in the CSD in the table below: 

 
Supplier registration number 
(MAAA) 

Status (active/inactive/deleted) 

  
  
  
  
  

 
Failure to disclose all CSD-registered active companies linked to all Directors will 
lead to disqualification. 

 
3 GENERAL DECLARATION 

 
I, ……………………………………………………................................., the undersigned, in 
submitting the accompanying bid, do hereby make the following statements that I certify 
to be true and complete in every respect: 

 
3.1 I have read and I understand the contents of this disclosure. 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found to 

be false. 
 
3.3 The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  
 

3.4 In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, prices, 
including methods, factors or formulas used to calculate prices, market allocation, the 
intention or decision to submit or not to submit the bid, bidding with the intention not to 
win the bid and conditions or delivery particulars of the products or services to which 
this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 
3.6 There have been no consultations, communications, agreements or arrangements 

made by the bidder with any official of the procuring institution in relation to this 
procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder 
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was not involved in the drafting of the specifications or terms of reference for this bid. 
 
3.7 I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible imposition 
of administrative penalties in terms of section 59 of the Competition Act, 1998 (Act No. 
89 of 1998) and or may be referred to law enforcement agencies for criminal 
investigation and or may be restricted from conducting business with the state for a 
period not exceeding 10 years in terms of the Prevention and Combating of Corrupt 
Activities Act, 2004 (Act No. 12 of 2004) or any other applicable legislation. 

 
I CERTIFY THAT THE ABOVE IS CORRECT. 
  
I ACCEPT THAT THE PROCURING INSTITUTION MAY REJECT THE BID OR TAKE 
APPROPRIATE ACTION AGAINST ME IF THIS DECLARATION IS FALSE.   
 
 
………………………………  ………………………………………… 
            Signature                                                        Date 
 
 
………………………………       ………………………………………... 
 Designation Name of bidder 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    SBD 6.1 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves 
as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 
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preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 

any manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct 

sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 
 
  80/20    
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
)   

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)   

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in table 1 below 

as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used 

to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

The 80/20 preference point system is applicable, corresponding points must also be indicated 
as such.  Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   
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The specific goals allocated points in 

terms of this tender  

Number of points 

allocated  

(80/20 system)  

(To be completed by 

the organ of state)  

Number of points 
claimed (80/20 

system)  

(To be completed 

by the tenderer)  

>51% Youth Ownership  

10-50% Youth Ownership   

<10% Youth Ownership 

5 

2.5 

0   
Local Production and Content 4 

 
Locality (Enterprises located in the Eastern Cape 
Province)  

 
Enterprise located outside the Eastern Cape 

3 

 

0 

  

>51%  Historically  Disadvantaged 

Individuals Ownership   

(South African citizen - who, had no franchise in 

national elections prior to the introduction of the 

Constitution of the Republic of South Africa, 1983 

(Act 110 of 1983) or the Constitution of the Republic 

of South Africa, 1993, (Act 200 of 1993))  

 

10-50% HDI Ownership   

<10% HDI Ownership 

3 

 

 

 

1.5 

 

 

 

0 

  

>51% Women Ownership  

10-50% Women Ownership   

<10% Women Ownership 

3 

 

1.5 

 

0 

  

>51% Disability Ownership  

10-50% Disability Ownership   

<10% Disability Ownership 

2 

1 

0 

 

Total  20    

  
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 

the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ of 

state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 

SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT   

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content 
are used interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the South African Bureau of 
Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content Declaration 
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content 
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting 
Schedule to Annex C)] 
 
1. General Conditions 

1.1. A person awarded a contract in relation to a designated sector, may not sub-contract in such 

a manner that the local production and content of the overall value of the contract is reduced 

to below the stipulated minimum threshold. 

1.2. The local content (LC) as a percentage of the bid price must be calculated in accordance with 

the SABS approved technical specification number SATS 1286: 2011 as follows:  

 LC = 1      x 100 
 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 
advertisement of the bid as indicated in paragraph 4.1 below. 

 
1.3. A bid may be disqualified if this Declaration certificate and the Annex C (Local Content 

Declaration: Summary Schedule) are not submitted as part of the bid documentation 
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2. The stipulated minimum threshold(s) for local production (refer to Annex A of SATS 

1286:2011) for this bid is/are as follows: 

DESCRIPTION STIPULATED MINIMUM 
THRESHOLD 

Cement 100% 

  

  

 
 
 See annexure C for breakdown of components 
 

3. Does any portion of the services, works or goods offered.  

 have any imported content?       YES / NO 
 

3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed 
in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the 
specific currency at 12:00 on the date of advertisement of the bid. 

 
 The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below: 
(refer to Annex A of SATS 1286:2011)  

 
 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

4. Where after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the DTI must be informed accordingly in order for the dti to verify 

and in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL) 

 
IN RESPECT OF BID No. ................................................................................. 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    

1. The obligation to complete, duly sign and submit this declaration cannot be transferred to 
an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 

2. Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
(http://www.dti.gov.za/industrial_development/ip.jsp). Bidders should first complete 
Declaration D. After completing Declaration D, bidders should complete Declaration E and 
the consolidate the information on Declaration C. Declaration C should be submitted 
with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below. Declarations D and E 
should be kept by the bidders for verification purposes for a period of at least 5 years. The 
successful bidder is required to continuously update Declarations C,D and E with the 
actual values for the duration of the contract. 

 
I, the undersigned……………………………………………………………………… (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), 
the following: 
 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 

i. the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011; and 

 
(c) The local content percentage (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above 
and the information contained in Declaration D and E which has been consolidated in Declaration 
C: 

Bid price, excluding VAT (y)     R 

Imported content (x) as calculated in Terms of SATS 1286:2011 R 

Stipulated minimum threshold  for Local content (paragraph 3 above)   

Local content % , as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.  

http://www.dti.gov.za/industrial_development/ip.jsp
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The local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for under the Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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Annex C

Local Content Declaration - Summary Schedule 

Bid No. 11/FY/27

Bid description:     
TURNKEY CONTRACTOR FOR UPGRADING OF THE RING 

ROAD AND STORMWATER MANAGEMENT AT DOUBLE 

MOUTH NATURE RESERVE 

Designated product(s)

Tender Authority:  Eastern Cape Parks and Tourism Agency

Bid Entity name:

Bid Exchange Rate: EU GBP

Specified local content % 100%

Calculation of local content Bid  summary

Bid item no's List of items
Bid price - each 

(excl VAT)

Exempted 

imported value

Bid value  net of 

exempted 

imported  content

Imported 

value
Local value

Local content 

% (per item)
Bid Qty Total Bid value

Total exempted 

imported content

Total Imported 

content

1

2

3

4

5

6

7

8

9

 Total bid  value

Signature of Bidder Total Exempt imported content

Total bid  value net of exempt imported content

 Total Imported content

Total local content

Date:  Average local content % of tender

Note: VAT to be excluded from all 

calculations



REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND MANAGEMENT ROADS 
AT DWESA NATURE RESERVE. 

BID NO. 12/FY/27 

 

 

POPI - CONSENT FORM 
 

 
Contractor/Service 
Provider/Supplier:  

 
Bid No.:  

 
Project Description:  

 
Duration of Contract:   

 
Contract Value:  

 

CONSENT TO PROCESS PERSONAL INFORMATION IN TERMS OF THE PROTECTION OF 

PERSONAL INFORMATION ACT, NO. 4 OF 2013 (POPIA) 

The purpose of the POPIA is to protect personal information of individuals and businesses and to give effect to 

their right of privacy as provided for in the Constitution. By signing this form, you consent to your personal 

information to be processed by the Eastern Cape Parks & Tourism Agency (ECPTA) and consent is effective 

immediately and will remain effective until such consent is withdrawn. 

 

1. I …………………………… a natural person “herein referred to as the Data Subject” with ID 

No…………………………… hereby give my consent to the ECPTA “herein referred to as the 

Responsible Party” to collect, process and distribute my personal information where ECPTA is legally 

required to do so.  

 

2. I understand my right to privacy and the right to have my personal information processed in accordance 

with the conditions for the lawful processing of personal information.   

 
3. I understand the purposes for which my personal information is required and for which it will be used 

and consent to third parties accessing my personal information and to ECPTA sharing my personal 

information strictly for reporting purposes.   

 

4. I understand that, should I refuse to provide ECPTA with the required consent and/ or information, 

the ECPTA will be unable to assist me.  

 

5. I declare that all my personal information supplied to ECPTA is accurate, up to date, not misleading 

and that it is complete in all respects and will be held and/ or stored securely for the purpose for which 

it was collected and that I will immediately advise ECPTA of any changes to my Personal Information 

should any of these details change. 
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6. I also understand that I have the right to request that my personal information be corrected or deleted, 

if it is inaccurate, irrelevant, excessive, out of date, incomplete, misleading, or obtained unlawfully or 

that the personal information or record be destroyed or deleted if the responsible party is no longer 

authorized to retain it. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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CERTIFICATE OF TENDERER’S VISIT TO SITE 

 
This is to certify that, I  ...............................................................................................................................  
 
representative of (tenderer)  ......................................................................................................................  
 
  .....................................................................................................................  
 
  .....................................................................................................................  
 
of (address)  ...............................................................................................................................................  
 
     ............................................................................................................................................  
 
   ............................................................................................................................................  
 
   ............................................................................................................................................  
 
 
Telephone number:  ..............................................................................................................................  
 
Fax number:  ..............................................................................................................................  
 
in the company of (Engineer's representative)  .........................................................................................  
 
visited and examined the site on (date)  ....................................................................................................  
 
I further certify that I have made myself familiar with all local conditions likely to influence the work and 
the cost thereof, that I am satisfied with the description of the work and the explanations given by the 
said Engineer's Representative and that I understand perfectly the work to be done, as specified and 
implied, in the execution of this contract. 
 
 
 
TENDERER'S REPRESENTATIVE:  (Signature) .................................................................................  

 
(Name).......................................................................................  
 
 

CLIENT'S REPRESENTATIVE: (Signature) .................................................................................  
 

The ECPTA (Client) will make use of the Briefing attendance register as     
confirmation of the bidder’s attendance.  A copy of the briefing 
attendance register may be obtained from the client.  
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FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 

 
 
[The tenderer must provide a letter from the bank or institution. with whom he has made the necessary 

arrangements, to the effect that the said bank or institution will be prepared to provide the required 

performance guarantee when asked to do so]. 
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KEY PERSONNEL 

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought in 
from outside the local municipality if such personnel are not available locally. 
 
The tenderer shall list below the personnel, which he intends to utilise on the Works, including key personnel, 
which may have to be brought in from outside if not available locally. Copies of qualifications and certifications 
where applicable must be submitted with the bid. 

 

EMPLOYEE SKILLS 
 
 

NUMBER OF PERSONS 

KEY 
PERSONNEL, 
PART OF THE 
CONTRACTOR'S 
ORGANISATION 

KEY 
PERSONNEL 
TO BE 
IMPORTED IF 
NOT 
AVAILABLE 
LOCALLY 

UNSKILLED 
PERSONNEL 
TO BE 
RECRUITED 
FROM LOCAL 
COMMUNITY 

YEARS 
EXPERIENCE 

Director 
    

Site Agent     

Foreman      

Construction OHS 
Agent 

    

Other      

Other     

 
 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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CURRICULUM VITAE OF KEY PERSONNEL 
 

Director  

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 
 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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Site Agent 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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Foreman 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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Occupational Health and Safety Officer  

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 
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Environnemental Control Officer 

Name: Date of birth: 

Profession : Nationality : 

Qualifications : 

Professional Registration Number: 

Name of Employer (firm): 

Current position: No of Years’ Experience: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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PRELIMINARY CONSTRUCTION PROGRAM 

The tenderer shall submit a preliminary program reflecting the proposed sequence and duration of the various 
activities comprising the work for this Contract to include the projected cash flow for each activity. The program 
shall be in accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of his tender. 

[Note: The program must be based on the completion time as specified in the Contract Data.] 

 

Schedule Abbreviated description 
Days per 

action 

Cumulative 

project 

construction 

days 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

 
 
PROPOSED CONSTRUCTION PERIOD _______________________ WEEKS 
 
 
 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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ATTACH PROJECT CASHFLOW  
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ATTACH CONFIRMATION OF PLANT AND EQUIPMENT 

Bidders must submit proof of availability of plant and equipment listed in the table below. Failure to comply with 

any of the evidence required will result in immediate rejection of the bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 



 
REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND MANAGEMENT ROADS 

AT DWESA NATURE RESERVE. 

BID NO. 12/FY/27 

  

Page 74 of 165 

 

BASELINE RISK ASSESSMENT 

PROJECT TITLE 
REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND 
MANAGEMENT ROADS AT DWESA NATURE RESERVE. 

BID NUMBER 12/FY/27 

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED 
RISK ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to 
Safety 

Risk to 
Health 

Risk to 
Environmental 

Risk to 
Public 
Safety 

Control  

Measures 

Working at 
height of 2-9m 

Medium Low N.A. Low Make use of appropriate 
scaffolding and ladders. 

Working in 
single story 

roof 

Medium Low N.A. Low Make use of appropriate 
safety gear. 

Excavations of 
up to 1.5m 

Medium Low N.A. Medium Barricade excavation 
areas.  

Movement of 
machinery and 

vehicles on 
site 

Low Low N.A. Medium Fence site, and put 
access control measures 

in place. 

You can list all activities on a separate page to address this issue (the above table is just for reference 
purposes). 

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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ALTERATIONS BY TENDERER 
 
Should the tenderer desire to make any departure or modification to the General Conditions of Contract, Special 
Conditions of Contract, Specifications, Schedule of Quantities or Drawings, or to qualify his tender in any way, 
he shall set out his proposals clearly hereunder, or alternatively, state them in a covering letter attached to his 
tender and referred to hereunder, failing which the tender will be deemed to be unqualified. 

 

PAGE CLAUSE OR ITEM DESCRIPTION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 

 
 

 
  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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CONTRACTORS HEALTH AND SAFETY DECLARATION 

 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that the 
Contractor has the necessary competencies and resources to carry out the work safely in accordance with the 
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.  
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in 
detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 
181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out 
the construction work under this contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

3. I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill of 
Quantities to cover the cost of all resources, actions, training and all health and safety measures 
envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of the specific items 
listed in the tables hereafter.  

  (Tables to be completed by tenderer) 

 
 TABLE 1: COST OF SAFETY PERSONNEL 

PERSONNEL 
COSTS AS 

ALLOWED IN 
TENDER 

NOMINATED PERSON/S 

Construction Supervisor   

Construction Safety Officer   
Health and Safety 
Representatives 

  

Health and Safety Committee   

 
TABLE 2: COST OF SAFETY EQUIPMENT  

EQUIPMENT 
STATE  

YES or  NO 

COST ALLOWED FOR IN 
TENDER 

Hard hats   

Safety boots   

Add items as per risk assessment:   

   
   

 
4. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 

contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 
7(1)(a) of the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
5. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will 
at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the 
Engineer, visitors, and officials and inspectors of the Department of Labour.  
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6. I hereby confirm that; I will be liable for any penalties that may be applied by the Employer in terms of the 
said Regulations (Regulation 33) for failure on the Contractor's part to comply with the provisions of the 

Act and the Regulations. 
 
 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will 

mean that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014 
and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 
 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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EVALUATION SCHEDULE– PROJECT REFERENCE FORMS – 1 

NOTE: This returnable document must be completed by the person who was the 
Engineer/Project Manager on a project of similar value and complexity that was completed 
successfully by the tenderer. 
 

Name of Client/Department 
 

 

Tender Number  
 

Tender Description  
 

Name of Bidder (tenderer) 
 

 

Value of project 
 

R 

Commencement Date 
 

 

Contractual Completion Date 
 

 

Bidder’s Completion Date  
 

 
1.2    Please score the performance of the above-mentioned company by ticking the relevant 
box 
 

Performance Rating Comments (Attach additional sheets if 
necessary) 

Work performed in compliance 
with contract terms. 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Materials, supplies and equipment 
provided as required? 
 
 
 
 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Have timelines been met? 
 
 
 
 
 
 

Excellent  5  
 
 
 
 
 

Good  4 

Fair  3 

Poor 2 

Very Poor  1 

Financial Capacity Excellent  5  

Good  4 

Fair  3 

Poor  2 
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Performance Rating Comments (Attach additional sheets if 
necessary) 

Very Poor  1 

Quality of work Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Communication and accessibility Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Would you recommend using this 
service provider in future? 

 
 Yes 

 
  No 

If no, provide reasons: 
 
 
 
 
 
 
 

 
 
OVERALL PERFORMANCE  

Excellent  Good  Fair 
 

 Poor  Very Poor  

 
 
CLIENT / DEPARTMENT:  
 

Name of Evaluator/ Project 
Manager 

 
 

Designation:  
 

Signature:  
 

Date: 
 

 

 
 
    Official Stamp: 
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PROJECT REFERENCE FORM – 2 

NOTE: This returnable document must be completed by the person who was the 
Engineer/Project Manager on a project of similar value and complexity that was completed 
successfully by the tenderer. 
 

Name of Client/Department 
 

 

Tender Number  
 

Tender Description  
 

Name of Bidder (tenderer) 
 

 

Value of project 
 

R 

Commencement Date 
 

 

Contractual Completion Date 
 

 

Bidder’s Completion Date  
 

 
1.2    Please score the performance of the above-mentioned company by ticking the relevant 
box 
 

Performance Rating Comments (Attach additional sheets if 
necessary) 

Work performed in compliance 
with contract terms. 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Materials, supplies and equipment 
provided as required? 
 
 
 
 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Have timelines been met? 
 
 
 
 
 
 

Excellent  5  
 
 
 
 
 

Good  4 

Fair  3 

Poor 2 

Very Poor  1 

Financial Capacity Excellent  5  

Good  4 

Fair  3 

Poor  2 
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Performance Rating Comments (Attach additional sheets if 
necessary) 

Very Poor  1 

Quality of work Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Communication and accessibility Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Would you recommend using this 
service provider in future? 

 
 Yes 

 
  No 

If no, provide reasons: 
 
 
 
 
 
 
 

 
 
OVERALL PERFORMANCE  

Excellent  Good  Fair 
 

 Poor  Very Poor  

 
 
CLIENT / DEPARTMENT:  
 

Name of Evaluator/ Project 
Manager 

 
 

Designation:  
 

Signature:  
 

Date: 
 

 

 
    Official Stamp: 
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NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her 
part to respond to a written request to do so, that reference will not score any points. It is the 
responsibility of the tenderer to put referees who are reachable. 
 
 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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THE CONTRACT  
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PART C1: AGREEMENT AND CONTRACT 
DATA 
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C 1.1 
 

Form of Offer and Acceptance 
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C1.1 Form of Offer and Acceptance  

 

Offer  

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: BID: 12/FY/27:  REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND 
MANAGEMENT ROADS AT DWESA NATURE RESERVE. The tenderer, identified in the offer signature block, 
has examined the documents listed in the tender data and addenda thereto as listed in the returnable schedules, 
and by submitting this offer has accepted the conditions of tender.  

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount 
to be determined in accordance with the conditions of contract identified in the contract data.  
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX    
 
IS………………………...……………………………………………………………………... Rand (in words);  
 
 
R …………………………………………………….…. (in figures) (or other suitable wording)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 
 

Signature(s)  Date:  

Name(s)    

Capacity:    

For tenderer: 
(Name and address) 
 
 

 

Name & Signature of 
witness: 

 Date:  

 

 
 
 
NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other total 

amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance have no 

value or figure, the bidder will be regarded as having made no offer. 
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ACCEPTANCE  
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement.  
 
The terms of the contract, are contained in:  
Part C1 Agreements and contract data, (which includes this agreement)  
 
Part C2 Pricing data  
 
Part C3 Scope of work  
 
Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference 
into the above listed Parts.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed 
in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to 
and forming part of this form of offer and acceptance. No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
  
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided 
in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
  
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 
the tenderer (now contractor) within five (5) working days of the date of such receipt notifies the employer in 
writing of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute 
a binding contract between the parties. 
 

Signature(s)  Date:  

Name(s)    

Capacity:    

For the employer: 
(Name and address) 
 
 
 

 

Name & Signature of 
witness: 

 Date:  
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SCHEDULE OF DEVIATIONS  
 
Notes:  
 

1. The extent of deviations from the tender documents issued by the employer before the tender closing 
date is limited to those permitted in terms of the conditions of tender.  

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in 
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

  
1 Subject ______________________________________________________________  
 
Details: _______________________________________________________________________________  
 
2 Subject ______________________________________________________________  
Details: _______________________________________________________________________________  
 
By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance.  
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
 
 
For the Tenderer:     For the Employer: 
 
………………………………………… Signature ………………………………………………. 
 
 
………………………………………... Name  ………………………………………………. 
 
 
………………………………………… Capacity ………………………………………………. 
 
Name and address of organization:   Name and address of organization: 
 
 
 
 
………………………………………… Witness Signature …………………………………………. 
 
 
………………………………………... Witness Name  …………………………………………. 
 
 
………………………………………… Date   …………………………………………. 
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CONFIRMATION OF RECEIPT 
 

The Tenderer, (now Contractor), identified in the form of Offer part of the Agreement, hereby confirms receipt 
from the Employer. Identified in the Acceptance part of the Agreement, of one fully completed original copy of 
this Agreement. Including the Schedule of Deviations (if any) today: 
 
 
The …………………………………(day) of …………………………………….. (month) 20…………(year), at 
 
 
 ……………………………………………………………….. (place) 
 
 
 
For the Contractor: 
 
 
Signature: …………………………………………………………. 
 
 
Name:  …………………………………………………………. 
 
 
Capacity: ………………………………………………………… 
 
 
 
 
Signature and name of witness: 
 
 
Signature: ………………………………………………………. 
 
 
Name:   ………………………………………………………. 
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C 1.2 
 

Contract Data 
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THE CONTRACT C1 (OF 4): CONTRACT DATA 

CONTENTS 

Clause  Description Colour 

C1.1 Form of Offer and Acceptance Yellow 

C1.2 Contract Data (Part 1 and 2) Yellow 

C1.3 Form of Guarantee (Pro-forma) White 

C1.4 Adjudication White 

C1.5 Occupational Health & Safety White 
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PART C1.3: DISPUTE RESOLUTION MECHANISM 
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C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 

This agreement is made on the . . . . . . . . day of . . . . . . . . . . . . . . . between:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(address) (the Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name) of . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. ................................................... (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . . . and known as. . . 

. ...................................................................................................................................... and these disputes or 
differences 

shall be/have been* referred to adjudication in accordance with the CIDB Adjudication Procedure, (hereinafter called 

“the Procedure”) and the Adjudicator may be or has been requested to act. 

* Delete as necessary 

IT IS NOW AGREED as follows: 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the 

adjudication in accordance with the Procedure. 

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and 

expenses in accordance with the Procedure as set out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the 

adjudication and shall endeavor to ensure that anyone acting on their behalf or through 

them will do likewise, save with the consent of the other Parties which consent shall 
not be unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which 
have been sent to him in relation to the adjudication and he shall retain documents for 

a further period at the request of either Party. 

 

SIGNED by: SIGNED by: SIGNED by: 
 

Name: Name: Name: 
 

who warrants that he / she is duly authorized   

to sign for and on behalf of the first Party in the 

presence of the Adjudicator  
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Contract Data 
 

 

 
 
 
 
 
 
 
 

 
 
  

1 The Adjudicator shall be paid at the hourly rate of R. ............. in respect of all time spent upon, or in 
connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not 
restricted to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements. 
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R .............. This fee shall become payable in equal 
amounts by each Party within . days of the appointment of the Adjudicator, subject to an Invoice being 
provided. 

This fee will be deducted from the final statement of any sums which shall become payable under item 1 
and/or item 2 of the Contract Data. If the final statement is less than the appointment fee the balance 
shall be refunded to the 
Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates 
current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt of invoice, 
thereafter interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the 
amount remains outstanding. 
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C.2.1.Price Instruction  

1. The Provisional Bills of Quantities have been drawn up in accordance with the Standard System of 

Measuring Building Work (as amended) published and issued by the Association of South African 

Quantity Surveyors (Seven Edition), 2015. Where applicable the: 

a) Civil engineering work has been drawn up in accordance with the provisions of the latest   

edition of SABS 1200 Standardized Specifications for Civil Engineering Works. 

2. The agreement is based on the GCC 2015 Agreement, prepared by the Joint Building Contracts 

Committee, Edition 4.1, March 2005. The additions, deletions and alterations to the GCC Principal 

Agreement as well as the contract specific variables are as stated in the Contract Data. Only the 

headings and clause numbers for which allowance must be made in the Provisional Bills of Quantities 

are recited. 

3. It will be assumed that prices included in the Provisional Bills of Quantities are based on Acts, 

Ordinances, Regulations, Bylaws, International Standards and National Standards that were 

published 28 days before the closing date for bids. (Refer to www.stanza.org.za or www.iso.org for 

information on standards). 

4. The drawings listed in the Scope of Works used for the setting up of these Provisional Bills of 

Quantities are kept by the Principal Agent or Engineer and can be viewed at any time during office 

hours up until the completion of the works. 

5. Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements. Products or articles of an equivalent standard may 

be substituted. 

6. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 

7. The Contract Data and the standard form of contract referenced therein must be studied for the full 

extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Provisional 

Bills of Quantities 

8. The Provisional Bills of Quantities is not intended for the ordering of materials. Any ordering of 

materials, based on the Provisional Bills of Quantities, is at the Contractor’s risk. 
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9. The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed 

as an amount prorated to the value of the work duly executed in the same ratio as the preliminaries 

bears to the total of prices excluding any contingency sum, the amount for the Preliminaries and any 

amount in respect of contract price adjustment provided for in the contract. 

10. Where the initial contract period is extended, the monthly charge shall be calculated on the basis as 

set out in 10 but taking into account the revised period for completing the works. 

11. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial 

effect which changes in time or value (or both) have on this section. Such adjustments shall be based 

on adjustments in the following categories as recorded in the Bills of Quantities: 

• an amount which is not to be varied, namely Fixed (F) 

• an amount which is to be varied in proportion to the contract value, namely Value Related 

(V); and 

• an amount which is to be varied in proportion to the contract period as compared to the initial 

construction period excluding revisions to the construction period for which no adjustment to 

the contractor is not entitled to in terms of the contract, namely Time Related (T). 

12. Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12 

apply or where no selection is made, the adjustments shall be based on the following breakdown: 

• 10 percent is Fixed; 

• 15 percent is Value Related 

• 75 percent is Time Related. 

13. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources 

in the execution of the works. The contract value used for the adjustment of the Preliminaries shall 

exclude any contingency sum, the amount for the Preliminaries and any amount in respect of contract 

price adjustment provided for in the contract. Adjustments in respect of any staged or sectional 

completion     shall     be     prorated     to     the     value     of     each     section. 
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C.2.2 BILLS OF QUANTITIES 
 
 
The priced Provisional Bill of Quantities (BoQ), following hereafter will form an integral part of 
the “Contract” between the successfully appointed Contractor and the Employer. The Contractor 
is to note the separate Bills of Quantities for printing, completion and attachment hereto for 
submission of the bid. 
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE RESERVE 

Number Item Description Unit Quantity Rate Amount 

           

1200 
GENERAL REQUIREMENTS AND 
PROVISIONS 

       

           

B12.01 Community Liaison Officer:        

           

  (a) Community Liaison Officer cost Months  6    

           

  (b)  Handling cost and charges on items 
B12.01(a) and (b) 

%      

           

B12.02 Project Steering Committee (PSC) 
meetings 

       

           

  (a)  Payment of 
expenses/disbursements to PSC 
members for attendance of meetings 

PC sum 1,     

           

  (b)  Handling cost and charges for 
Contractor 

%      

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

            

 Total Carried Forward to Summary  R                     -    
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

1300 
CONTRACTOR'S ESTABLISHMENT 
ON SITE AND GENERAL 
OBLIGATIONS 

        

            

13,01 Contractor's general obligations         

            

  (a) Contractor's establishment on site, 
including mobilisation of personnel, 
plant, equipment and materials, 
establishment of site facilities and 
associated costs 

Lump Sum 1     

            

  (b) Contractor's disestablishment upon 
completion, including removal of plant, 
equipment, temporary facilities and 
surplus materials 

Lump Sum 1     

            

  (c) Temporary warning signs, barricades 
and traffic control measures Lump Sum 1     

            

  (d) Setting out of works and 
establishment of road and drainage 
controls 

Lump Sum 1     

            

  (e) Temporary access, haul routes and 
facilities required for the works Lump Sum 1     

            

  (f) Contractor's insurances, guarantees, 
bonds and other contractual 
requirements 

Lump Sum 1     

            

  (g) Time-related obligations Month 6     

            

            

  OCCUPATIONAL HEALTH AND 
SAFETY REQUIREMENTS (See Scope 
of Work C3.4) 

        

            

B13.01 Preparation of Contractor’s site specific 
Health and Safety Plan/File Lump Sum 1     

            

B13.02 Contractor's initial obligations in respect 
of the Occupational Health and Safety 
and Construction Regulations 

Lump Sum 1     
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B13.03 Contractor's time related obligations in 
respect of the Occupational Health and 
Safety and Construction Regulations 

month 6     

            

B13.04 Provision of full time Construction Safety 
Officer month 6     

            

B13.05 Provision for Personal Protective 
Equipment (PPE) Lump Sum 1     

            

B13.06 Preparation and implementation of site-
specific Environmental Management 
Plan/method statement 

Lump Sum 1     

           

B13.07 Provision of full time Environmental 
Control Officer Month 6     

           

           

           

            

            

            

            

 Total Carried Forward To Summary   
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

           

1500 ACCOMMODATION OF TRAFFIC        

           

B 15.01 Accommodation of traffic        

           

  (a)  Accommodating traffic and 
maintaining deviations km 1,0    

           

B 15.02 Earthworks for temporary deviations        

           

  (a)  Shaping of temporary deviations km 1,00    

           

  (b)  Cut and borrow to fill    m³ 30    

           

  (c)  Cut to spoil m³ 20    

           

B 15.03 Temporary traffic control facilities        

           

  (a)  Flagmen        

           

  (i)  Flagmen in accordance with 
SARTSM, Vol 2, Chapter 13 

Lump 
Sum 

2    

           

  (a)  Portable STOP and GO-RY signs No. 2    

           

  (b)  Road signs, R- and TR- series 
(1200mm diameter) - engineering grade 
background 

No. 4    

           

  (c) Delineators (TW401/TW402) (600mm 
x 150mm)        

           

  (1)  Single No. 5    

           

  (2)   Mounted back to back No. 5    

           

           

 Total Carried Forward to Summary   
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

           

1600 OVERHAUL        

           

16,02 Overhaul on material hauled in excess of 
1.0km (ordinary overhaul) m³-km 2000    

           

1700 CLEARING AND GRUBBING        

           

B17.01 Clearing and grubbing (overhaul to be 
paid under 16.02) km 10,0    

           

B17.02 Removal and grubbing of large trees and 
tree stumps: 

       

           

  (a) Girth exceeding 1m up to and 
including 2m No 15    

           

  (b) Girth exceeding 2m up to and 
including 3m No 7    

           

17,03 Clearing and grubbing at inlets and 
outlets of hydraulic structures m² 180    

           

B17.04 Cleaning out of hydraulic structures        

           

  (a) Pipes with an internal diameter up to 
and including 750mm 

m³ 50    

           

  (b) Pipes with an internal diameter 
exceeding 750mm m³ 10    

           

  (c) Box culverts up to and including 1.5m 
internal vertical dimension m³ 8    

           

  (d) Open, clean and reshape existing 
side drains, including removal and 
disposal of silt, soil, vegetation and 
obstructions 

m 2000    

           

  (e) Open, clean and reshape existing 
mitre drains and outlets No 8    
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B17.05 Mechanical cleaning of hydraulic 
structures, pipes and portal culverts day 3    

           

B17.06 Pruning and trimming of vegetation 
encroaching into carriageway and road 
reserve, including removal of debris 
 
Note: The work is limited to vegetation 
within the road reserve that obstructs or 
threatens the road, drainage system, 
visibility or safe passage. No 
unnecessary clearing of indigenous 
vegetation is permitted. 

m² 5000    

           

B17.07 Clearing and grubbing narrow widths m² 200    

           

B17.07 Collection, loading, transport and 
disposal of vegetation and organic waste Sum 1    

           

B17.07          

           

B17.07          

           

           

           

           

           

           

           

 Total Carried Forward to Summary   
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

1800 DAYWORKS        

           

18,01 Personnel during normal working hours:        

           

  (a) Unskilled labour h 10    

           

  (b) Semi-skilled labour h 12    

           

  (c) Skilled labour h 12    

           

  (d) Ganger  h 12    

           

  (e) Flagmen h 10    

           

18,02 Personnel outside normal working hours:        

           

  (a) Outside normal working hours and 
Saturdays:        

           

  (i) Unskilled labour h 6    

           

  (ii) Semi-skilled labour h 6    

           

  (iii) Skilled labour h 6    

           

  (iv) Ganger  h 6    

           

  (v) Flagmen h 6    

           

  (b) Sundays and Public Holidays        

           

  (i) Unskilled labour h 3    

           

  (ii) Semi-skilled labour h 3    

           

  (iii) Skilled labour h 3    

           

  (iv) Ganger  h 3    

           

  (v) Flagmen h 3    

           

18,03 Plant        

           

  (a)  Grader (CAT 140G or similar 
approved) 

h 6    
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  (b)  Vibratory Roller (Bomag 212 or 
similar approved) h 6    

           

  (c)  Pedestrian Roller (Bomag BW 90 or 
similar approved) h 6    

           

  (d)  Water truck (5000 liters) h 6    

           

  (e)  Tipper truck 10.0m³ h 6    

           

  (f)  Backhoe TLB type (CAT 428 or 
equivalent) 

h 6    

           

18,05 Transport        

           

  (a)  LDV km 5    

           

  (b)  Flatbed truck km 5    

           

 Total Carried Forward   
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

2300 CONCRETE KERBING, CONCRETE 
CHANNELLING, CHUTES AND 
DOWNPIPES, AND CONCRETE 
LININGS FOR OPEN DRAINS 

    

    

            

23,07 Trimming of excavations for concrete-
lined open drains:         

            

  (a) In soft material m² 20     

            

  (b) In hard material m² 5     

            

B23.08 Concrete lining for open drains and 
Driveways:         

            

  (a) Cast in situ concrete lining class 
25/19 concrete trapezoidal drains m³ 15     

            

  (b) Class U2 surface finish to cast in situ 
concrete trapezoidal drains m² 15     

            

23,09 Formwork to cast in situ concrete lining 
for open drains (class F2 surface finish):        

           

  (a) To sides with formwork on the internal 
face only m² 12    

           

  (b) To sides with formwork on both 
internal and external faces m² 4    

           

  (c) To ends of slabs m² 4    

           

23,12 Steel reinforcement:        

           

  (c) Welded Mesh        

           

  (i) Reference 193 m² 150    

           

  (iii) Reference 311 m² 0    

           

            

 Total Carried Forward To Summary   
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

           

3300 MASS EARTHWORKS        

           

B33.01 Cut and borrow to fill, including free-
haul up to 1.0km        

           

  (a) Gravel material in compacted 
layer thickness of 200 mm and less:        

           

  (i) Compacted to 90% of modified 
AASHTO density m³ 1000    

           

33,04 Cut to spoil, including free-haul up to 
1,0 km. Material obtained from:        

           

  (a) Soft excavation m³ 200    

           

  (b) Intermediate excavation m³ 50    

           

  (c) Hard excavation m³ 100,0    

           

33.10 Roadbed preparation and the 
compaction of material:        

           

  (a) Compaction to 90% of modified 
AASHTO density m³ 2000    

           

33,12 In-situ treatment of roadbed:        

           

  (a) In-situ treatment by ripping m² 2000    

           

           

           

           

           

           

           

           

 Total Carried Forward   

 

  



 
REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND MANAGEMENT ROADS 

AT DWESA NATURE RESERVE. 

BID NO. 12/FY/27 

  

Page 109 of 165 

 

REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

           

3400 PAVEMENT LAYERS OF GRAVEL 
MATERIAL        

           

34,01 Pavement layers constructed from gravel 
taken from cut or borrow, including free-
haul up to 1,0km: 

       

           

  (a)Gravel selected layer compacted to:        

           

  (i) 93% of modified AASHTO density 
150mm thick m³ 300    

           

34,04 In situ reconstruction of existing pavement 
layers as:        

           

  (c) Gravel subbase compacted to 95% of 
modified AASHTO density using:        

           

  (i) Non cemented material 150mm thick m³ 300    

           

  (g) Gravel base (unsabilized gravel) 
compacted to 98% of modified AASHTO 
density (unstabilized gravel), using: 

       

           

  (i) Non cemented material 150mm thick m³ 300    

           

B34.14 Pavement layers constructed from gravel 
obtained from commercial source:        

           

  (a) Gravel Selected layer compacted to:        

           

  (ii) 95% modified AASHTO density 
(150mm layer thickness, G7material) m³ 500    

           

  (b) Gravel Subbase layer compacted to:        

           

  (ii) 98% modified AASHTO density 
(150mm layer thickness, G5 material) m³ 400    

           

  Dry blading of existing gravel/earth road 
surface to restore shape and drainage km 10    

 Total Carried Forward to Summary   
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CONTRACT NO:  

REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

5100 PITCHING, STONEWORK AND 
PROTECTION AGAINST EROSION 

    
 

  

        
 

  

51,01 Stone pitching:     
 

  

        
 

  

  (b) Grouted stone pitching m² 100   

        
 

  

5200 GABIONS     
 

  

        
 

  

52,01 Foundation trench excavation and 
backfilling: 

    

 

  

        
 

  

  (a) In solid rock (material which 
requires blasting) m³ 

Rate 
Only 

 Rate Only 

        
 

  

  (b) In other classes of material 
m³ 

Rate 
Only 

 

Rate Only 

        
 

  

52,02 Surface preparation for bedding the 
gabions: 

m² 
Rate 
Only 

 

Rate Only 

        
 

  

52,03 Gabions:     
 

  

        
 

  

  (a) Galvanized gabion boxes 2m x 1m 
x 1m 

m³ 
Rate 
Only 

 

Rate Only 

        
 

  

  (c) Galvanized gabion mattresses 6m 
x 2m x 0.3m m³ 

Rate 
Only 

 Rate Only 

        
 

  

52,04 Synthetic-fibre filter fabric (Biddum 
A4) 

m² 
Rate 
Only 

 

Rate Only 

        
 

  

        
 

  

        
 

  

 Total Carried Forward To Summary   
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

5600 ROAD SIGNS         

           

B56.01 Road sign boards with retro-reflective 
background 

       

  (class III).  Symbols, lettering, numbers, 
arrows, emblems 

       

  and borders on retro-reflective material 
(class III), 

       

  where the sign board is constructed 
from: 

       

  c) Prepainted galvanized steel plate 
(chromadek)        

  (i) Area not exceeding 2 m²  m² 10    

           

56,03 Road sign supports        

  b) Timber        

  (i) Wooden pole 150mm top dia. m 30    

           

L  56.05 Excavation and backfilling for road sign 
supports m³ 8    

           

L  56.06 Extra over item 56.05 for cement-
treated soil backfill m³ 12    

           

56,07 Extra over item 56.05 for rock 
excavation 

m³ 2    
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 Total Carried Forward to Summary   

REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Numbe
r 

Item Description Unit Est. Qty. Rate Amount R 

           

5900 FINISHING THE ROAD RESERVE        

           

59.01 Finishing the road and road reserve        

           

  (b) Single Carriageway road km 10,0    

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

 Total Carried Forward to Summary   
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA NATURE 
RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

           

8100 TESTING MATERIALS AND 
WORKMANSHIP        

           

81.02 Other special tests requested by the 
Engineer Prov Sum 1    

           

  (b)  Handling cost and charges for 
Contractor 

%     

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

 Total Carried Forward to Summary   
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REPAIRS AND MAINTENANCE OF SECTIONS OF  10 KM GRAVEL ROAD AT DWESA 
NATURE RESERVE 

SUMMARY OF SECTIONS 

Section Description Amount R 

1 
1200 GENERAL  R  

      

2 
1300 CONTRACTOR'S ESTABLISHMENT  R  

      

3 
1500 ACCOMMODATION OF TRAFFIC  R  

      

4 

1600 OVERHAUL / 1700 CLEARING AND 
GRUBBING 

 R  

      

5 
1800 DAYWORKS  R  

      

        

6 

2300 CONCRETE KERBING, CONCRETE 
CHANNELLING, CHUTES AND DOWNPIPES, AND 
CONCRETE LININGS FOR OPEN DRAINS 

 R  

        

7 
3300 MASS EARTHWORKS  R  

      

8 
3400 PAVEMENT LAYERS OF GRAVEL MATERIAL  R  

      

9 
5100 PITCHING, STONEWORK AND PROTECTION 
AGAINST EROSION 5200 GABIONS 

 R  

      

10 
5600 ROAD SIGNS  R  

      

11 
5900 FINISHING ROAD RESERVE  R  
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12 
8100 TESTING MATERIALS AND WORKMANSHIP  R  

      

SUBTOTAL  R  

CONTINGENCIES (10%)  R  

SUBTOTAL  R  

VAT (15%)  R  

Total Carried Over to summary  R  

  

 

 
 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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C.3. SCOPE OF WORK 
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C 3.1 Scope of Work 

ECPTA seeks to appoint a contractor for the rehabilitation and maintenance of roads at Dwesa Nature 

Reserve. The identified scope of works entails, but not limited to the following: 

• Pruning of vegetation along the road reserve (10km) 

• Re-gravelling of corroded section  

• Dry blading of approximately 8 km 

• Opening and cleaning of drains 

The proposed development should take into consideration the space limitation and where possible and 

use of existing infrastructure. The team will be required to develop an environmental and health and 

safety management plan and baseline the project.  

 

Contract Duration  

The duration of the project is estimated to take about six (6) months to complete from the date of award. 

A six (6) months defects and liability period will be effective after the completion of the project. Failure 

to complete the works within the stipulated contract period shall result in a penalty of R2,000.00 per 

day for each day of delay, subject to the terms and conditions of the contract. 3.3 Project Location 
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C.3.2. PARTICULAR / GENERIC SPECIFICATIONS 

PS SCOPE 

REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND MANAGEMENT ROADS AT 
DWESA NATURE RESERVE 

PS 1 DISCLAIMER 

The information regarding subsurface conditions, materials on site and site information supplied, is 

provided in good faith for the contractor’s convenience as an indication of conditions likely to be 

encountered. No responsibility will be accepted for, and there is no guarantee of the information being 

representative of the whole area of the works or materials. 

 
The information provided will not be regarded as in way limiting. The contractor will be held to have 
satisfied himself of all conditions to be encountered on site and to allow accordingly in his tendered rates. 
 
PS 2 APPLICABLE STANDARDS  

Applicable SANS 1200 Standardized Specifications     

• Standardized Specifications for Civil Engineering Construction SANS 1200  

• Construction and Management Requirements for Works Contracts SANS1921-1 

 

Particular Specifications      

The Particular Specifications for work not covered by the SANS 1200 Standardized Specifications to be 

developed by the Contractor during the design and documentation stage.   

Variations and Additions to the SANS 1200 Standardized Specifications      

The Variations and Additions to the SANS 1200 Standardized Specifications to be developed by the 

Contractor during the design and documentation stage.   

Certification by Recognized Bodies       

Only SANAS accredited laboratories or other institutions may be used for certification purposes. For 

concrete durability testing, the laboratory shall be approved by the Engineer and Employer.  

The Contractor shall have available for reference on site at all times a full set of the above specifications, 
together with any other to which they refer.  These specifications shall remain the property of the 
Contractor but shall be made available to the Engineer whenever required throughout the duration of 
the Contract.  
 
PS 3 PLANT AND MATERIALS 

The Employer will not be providing any plant or supplying any materials for use by the Contractor in 

executing the works.  The Contractor must provide all plant and materials of whatever nature necessary 

to enable him to undertake the works as specified.  
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The Contractor must provide all necessary samples and copies of the relevant test results required to 
prove compliance with the specifications, prior to utilisation of any material within the works. 
 
PS 3.1 Construction Equipment 

The provision of all tools and equipment of whatever nature, required for execution of the scheduled 

items, must be the responsibility of the Contractor, and the cost thereof must be included in the rates for 

the respective items of work. 

 
PS 4 EXISTING SERVICES 

The Contractor will be issued with drawings showing the position of existing services in the vicinity of his 

working area. The Contractor must contact the service authorities concerned (i.e. Water, Sanitation, 

Electricity and Telecommunications) to confirm the position of existing services and must apply for the 

Construction Permit for work programmed within the road reserve when required. 

 

The Contractor is required to undertake work in proximity to existing services, and he must take all 

necessary precautions to prevent any damage to these services.  In this regard, the Contractor must 

excavate by hand to expose and confirm the location and depth of each existing service prior to carrying 

out any construction over or around the service. 

 

Should his operations result in any damage to existing services, he must immediately notify the Engineer 

and the local authority, who will inspect the damage and determine what further action is required. The 

Contractor must be responsible for the cost of all repairs or reinstatement necessary, whether these are 

carried out with his own resources or by a third party. 

 
PS 5 SITE ESTABLISHMENT 

PS 5.1 Services and Facilities Provided by the Employer 

The Employer will not provide any facilities or services. 

 
PS 5.2 Facilities Provided by the Contractor 

Due to the extremely constricted nature of the site, the Contractor must be required to determine the 

most convenient location for his camp site in consultation with the Community/Owner such that this will 

cause the least disruption and interference with his activities.  Dependent on his actual space 

requirement, different components of the camp could be located in different areas. 

 
Should the Contractor elect to locate any or all of his facilities in one area for a certain duration, and then 
relocate them later, any associated costs must be solely for his account, and no claims of any nature for 
additional costs will be entertained. 
 
The Contractor will be required to provide certain facilities for the exclusive use of the Engineer and his 
staff, all as defined in SABS 1200 AB, and as amended by any variations / additions in clause C3.4.1.6. 
 
PS 5.3 Storage and Laboratory Facilities 
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The employer has no specific requirements for any storage or laboratory facilities, and the Contractor 

should provide whatever he deems to be necessary to support his activities. 

 

PS 5.4 Other Facilities and Services 

Should the Contractor require a supply of municipal water to enable him to undertake any of his activities 

on the site then he must make his own arrangements with the Community/Owner or Municipality for a 

suitable point of supply.  The Contractor must agree the details of both the position and the size of 

connection required with the relevant officials, and must be responsible for the cost of the connection, 

the cost of water used, and the cost of removal and reinstatement on completion. 

 

Should the Contractor require an electrical connection to his campsite then he must submit an application 

to the Community/Owner, Municipality’s electricity department or Eskom as might be applicable to obtain 

a supply with the necessary capacity at a suitable position. The Contractor must be responsible for the 

cost of the connection, the cost of electricity used, and the cost of removal and reinstatement on 

completion. 

 
The Contractor must: 

i) make his own arrangements for whatever telephone and facsimile services he may require. 

ii) provide sufficient serviced, portable toilets at convenient locations for the use of his staff during 

their time spent on site. 

iii) supply a first aid kit to be available at the site office, and re-stock the contents as and when 

necessary. 

iv) make available a list of emergency contact numbers for ambulance, police and fire services. 

v) provide the necessary facilities on site to temporarily store refuse, and make arrangements with 

the Municipality for regular refuse removals. Refuse storage facilities must make allowance for waste 

separation, re-cycling and re-use wherever possible 

 

All costs associated with any of the above aspects must be included in the relevant preliminary and 
general items. 
 
PS 5.5 Vehicles and Equipment 

No vehicles or specialised equipment is required for the employer and his agents. 

 

PS 5.6 Advertising Rights 

No advertising of any kind will be allowed on the site.   

 

PS 5.7 Notice Boards 

Two project notice boards will be required in accordance with SABS 1200 AB, and as amended by any 

variations/additions in clause C3.4.1.6. 

 
PS 6 SITE USAGE 

The Contractor must restrict his operations to the boundaries of the site and he must not be allowed to 

occupy or impact on any other adjacent areas. 
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PS 7 PERMITS AND WAY LEAVES 

The Contractor will be required to provide copies of permits for any borrow pits or quarries from which 

he intends to obtain bedding material or aggregate. 

 

The Contractor must be responsible for obtaining all of the necessary way leaves, permissions or permits 

applicable to working near any existing services or other infrastructure on Site, and must ensure that 

any way leaves, permissions or permits obtained by the Employer’s Agent prior to the award of the 

Contract are transferred into the Contractor’s name.  (Refer also to clause C3.4.4 above.) 

 

The Contractor must abide by any conditions imposed by such way leaves, permissions or permits.   

The Contractor must ensure that all way leaves, permissions and permits are kept on site and are 

available for inspection by the relevant service authorities on demand. 

 
PS 8 ALTERATION, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS 

Wherever the Contractor is required to carry out construction to lines and levels based on or tying into 

existing infrastructure, he must first check that the information provided for the existing works is 

accurate and correct. Should there be any discrepancies as regards position, or defects in the quality 

of the existing work which may affect the proposed work, then the Contractor must report these to the 

Engineer and request clarification prior to proceeding with the new construction. 

 

PS 9 INSPECTION OF ADJOINING PROPERTIES 

The Contractor and the Engineer must together inspect and record the condition of all adjoining 

properties or existing services, prior to the commencement of any work that may impact on these 

existing facilities in any way. 

 

PS 10 WATER FOR CONSTRUCTION PURPOSES 

The Contractor must make his own arrangements with the Community/Owner or Municipality to obtain 

water for construction purposes. 

 

PS 11 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

The Contractor must be solely responsible for the setting out of his work, and will be provided with the 

necessary benchmarks and co-ordinated pegs on which to base the setting out. 

 

All other control points and benchmarks required for construction or computation of quantities must be 

set out by the Contractor in consultation with the Engineer. Points set out must be clearly marked and 

the position and all other relevant data placed on a site plan. A copy of the plan must be handed to the 

Engineer immediately, for control purposes. 

 
Any existing beacons disturbed or removed during the course of the Contract will be replaced at the 

Contractor’s cost. Only a land surveyor or the Engineer’s Surveyor who originally installed the beacons 

will be allowed to replace them. 
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PS 12 MANAGEMENT 

 

PS 12.1 Management of the Works 

PS 12.1.1 Applicable SANS Standards 

 

The applicable standards are listed in clause PPS 2.   

PS 12.1.2 Particular / Generic Specifications 

 

Particular or generic specifications are included for all parts of the work. 

 

PS 12.1.3 Planning and Programming 
Within 14 days of the Commencement Date the Contractor must prepare and submit to the Engineer 

for approval a fully detailed programme showing: 

• the sequence and duration of all activities required to undertake the scheduled work. 

• the linkage between activities deemed to be on the critical path. 

• critical dates for receipt of information and drawings. 

• milestone date for Completion of different sections of the work. 

 

Whenever the work deviates significantly from the proposed programme for whatever reason, the 

Contractor must, following a request from the Engineer, must prepare a new programme that shows 

how the work will be re-scheduled so as to achieve the original Completion Date. 

 

The Contractor must take cognisance of the exploration work which has to be executed prior repairing 

or replacing of existing pipelines. 

 
PS 12.1.4 Sequence of the Works 

The sequence of work must be carried out strictly in accordance with the approved programme as 

detailed above. 

 

PS 12.1.5 Methods and Procedures 

Prior to the commencement of any work on the Site the Contractor must submit method statements for 

each separate construction activity that he is required to undertake. The method statements must be 

submitted to the Engineer for approval at least 10 days prior to the scheduled start of the activity. The 

method statements must set out the technical procedures to be followed in carrying out the activity and 

must include details of compliance with both Occupational Health and Safety and Environmental 

aspects. 

 

The Contractor must ensure that his staff and workers are properly trained in the safe and effective 

use of any equipment, plant or materials necessary to undertake the work. 

 
PS 12.1.6 Quality Control 
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The Contractor must provide whatever samples of materials are required for approval prior to 

commencement, together with the applicable test results to prove compliance with the relevant 

specification. He must undertake all necessary tests that are stipulated in terms of the applicable 

specification to ensure that his workmanship meets the required standard. 

 

PS 12.1.7 Environment 

The Contractor must ensure that he is fully aware of the requirements of the CEMP and that he 

understands his responsibilities regarding both his management of the project and the actual 

construction activities on Site. 

 

PS 12.1.8 Accommodation of Traffic 

The Contractor is responsible for the safety of all vehicular and pedestrian traffic affected by his work 

and must provide all the necessary warning signs, barricading and lighting as necessary, fully in 

compliance with the requirements of the SADC Road Traffic Signs Manual and with the approval of the 

Traffic Department. 

 
PS 12.1.9 Other Contractors 

The Contractor has sole possession of the site and does not have to deal with other contractors. 

 

PS 12.1.10 Testing, Completion, Commissioning 

Each aspect of the work included in the Contract must be fully tested in accordance with the 

requirements of the relevant standard specification, as amended by the Specification Data as 

applicable, prior to completion of the works as a whole. All outstanding work must be completed and 

substandard work must be corrected prior to completion taking place. 

 

PS 12.1.11 Recording of weather 

The Contractor is required to keep a detailed record of daily weather conditions on the Site.  The 

information must include rainfall, wind speed and direction, cloud cover and temperature. The format 

and extent of detail required must be agreed with the Engineer prior to commencement. (Refer to 

clause PS 12.1.17) below). A summary of inclement weather shall be recorded in the minutes of site 

meetings. 

 

PS 12.1.12 Format of Communications 

All communication of whatever nature is through the Engineer. Only under circumstances that relate to 

health and safety can the Contractor act on instructions issued by any other party. These instructions 

must then be immediately communicated to the Engineer with a request for confirmation of the 

instruction. 

 

The Contractor is required to provide a suitable triplicate book which is used for communication 

between the Engineer or his representative and the Contractor.  The book may be used for the issue of 

site instructions, the request for information or inspections, or merely to record aspects of contractual 

importance. 
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PS 12.1.13 Key Personnel 

Within 14 days of the Commencement Date and prior to commencement of any operations on site, the 

Contractor shall submit to the Employer’s Agent detailed CV’s of his key personnel together with their 

relevant contact details.  Should the key personnel not be the same as those included in the tender 

submission, then the Contractor shall be required to provide personnel with equivalent or better 

qualifications and experience. 

 

The Contractor keeps a site representative competent to administer and control the works continuously 

in the Working Areas during the execution of the works. The Contractor informs the Engineer of the 

name of the site representative, and any instruction given to the site representative by the Engineer is 

deemed to be given to the Contractor. 
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PS 12.1.14 Management Meetings 

The Contractor is required to attend a monthly site meeting during which all aspects relating to the 

progress, scope, expenditure, OHS, environmental and general administration of the Contract is 

discussed. The Contractor must ensure that his representative at the meeting has the necessary 

understanding and authority to make decisions regarding these issues. 

 
In addition, technical meetings are held on monthly, during which time aspects of a more technical 
nature relating to the actual construction process and quality of the work are addressed. 
 
PS 12.1.15 Forms for Contract administration 

The Contractor will keep all records as stated below as well as the following: 

 

• EPWP forms to be submitted together with all Payment Certificates. 

• Report on progress and labour at site meetings. 

 
PS 12.1.16 Payments 

All payments to the Contractor are by means of direct electronic transfer and the Contractor must 

provide his banking details to the Engineer together with the initial payment claim. 

 
PS 12.1.17 Daily Records 

The Contractor is required to maintain a daily record of all construction activities taking place on Site 

which includes details of plant, personnel, and visitors as well as other events such as weather 

conditions or any circumstances that may have a bearing on the nature and progress of his operations. 

 

The Contractor is required to provide a detailed report at each site meeting.  The report must be in a 

format to be agreed with the Engineer and contain the following: 

• Details of actual progress versus programme for each construction activity. 

• A daily record of rainfall and other weather events that could affect the work. 

• Details of any delays that have occurred due to weather or any other cause. 

• A record of resources (people, plant and equipment) present on Site. 

• Details of any accidents or lost time incidents that have occurred. 

• A list of information required. 

 
PS 12.1.18 Payment Certificates 
Payment Certificates shall be drawn up in an agreed format based on the bills of quantities and any 
variation orders authorised.  The date for submission of each payment claim shall be agreed with the 
Employer’s Agent.  The procedure for preparation of Payment Certificates shall be as follows: 
 
• The actual quantity for each item shall be agreed with the Employer’s Agent or his 
representative based on the cumulative total of the previous monthly quantity and the additional work 
carried out during the month. 
• The Contractor shall draw up and submit his claim using the agreed quantities. 
• The Employer’s Agent shall check the claim and confirm the amount to be paid. 
• The Contractor shall provide a VAT invoice to the Employer’s Agent for the agreed amount. 
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• The Employer’s Agent shall prepare the payment certificate and submit the claim, accompanied 
by the VAT invoice. 
 
PS 12.1.19 Proof of Compliance with the Law 

The Contractor is required to comply with all regulations and laws of whatever nature which are 

applicable to his operations throughout the duration of the Contract, and produce documentary 

evidence when requested for all aspects, including, but not limited to: 

 

• Valid proof of registration with the Compensation Commissioner. 

• Proof of registration for income tax and VAT. 

• Compliance with the Occupational Health and Safety Act and Construction Regulations. 

 
PS 12.2 Health and Safety 

The Contractor must comply with all relevant aspects of the Occupational Health and Safety Act 

together with the Regulations referred to therein, as applicable to the scope of his activities. 

 

Particular attention must be paid to the issuing of the relevant Notices, appointment of responsible 

people, undertaking Hazard Identification and Risk Assessments, and preparation of a Health and 

Safety Plan. All necessary documentation must be prepared and submitted for comment and approval 

immediately after the Contract award. 

 

Specific Health and Safety considerations applicable to this project are detailed in the Occupational 

Health and Safety Specification, attached to this document. 

 

Method statements submitted for the Contractor’s construction activities include details of compliance 

with Occupational Health and Safety, and must be submitted immediately after the Contract award and 

prior to commencement with any work on Site. 

 

The Contractor must provide the necessary personal protective equipment and clothing to all staff as 

relevant for the type of work being carried out. 

 

Whenever the Contractor’s staff are subjected to hazardous substances, excessive dust or noise, he 

must arrange for pre and post-employment medical examinations on the affected employees. 

 

No member of the Contractor’s staff is allowed on Site while under the influence of alcohol or drugs. 

Any member of his staff who exhibit signs of alcohol or drug usage must be immediately removed from 

the premises. 

 

The Contractor is responsible for the protection of the public in the areas in which he is working and 

must provide barricades and lighting as necessary to ensure their safety. He is also responsible for the 

safe control of traffic wherever his works impact on the existing roadways. 
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C4.1. Site Information 

Project Location  
Dwesa Nature Reserve is located on the central Wild Coast of the Eastern Cape, about 70 km from 

Willowvale. It falls under the jurisdiction of Mbhashe Local Municipality. 

Reserve Name Latitude Longitude 

Dwesa Nature Reserve 32°18'15.44"S 28°49'44.17"E 
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C4.2. DRAWINGS 
 
 
 

NOT APPLICABLE 
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C4.3. ENVIRONMENTAL MANAGEMENT PLAN 
 
 
 
 

DRAFT ECPTA SPECIFICATIONS ATTACHED  
 

The successful service provider will be required to submit a detailed 
Environmental Management Plan upon award 
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C.4.4. HEALTH AND SAFETY SPECIFICATIONS 

The successful service provider will be required to submit a detailed Health 

and Safety Plan upon award 
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WHEREAS (12/FY/27) / of the Main Agreement mentions the parties have agreed that in respect 

of performance of the work the Mandatary / Principal Contractor / Contractor shall be responsible 

for compliance with the Occupational Health and Safety Act and its regulations (“OHS Act”) as well 

as the Employers OHS Operation Standard and Procedures, the terms and conditions of which are 

set out hereunder. 

 

NOW THEREFORE THE PARTIES AGREES AS FOLLOWS 

1. DEFINITIONS 

In this Agreement unless the context requires otherwise, the following words and expressions shall 

have  the meanings ascribed to them below;  

1.1. Agreement shall mean this document containing its terms and conditions as applicable to the 

parties thereto; 

1.2. Certificate of Compliance – means a certificate with a unique number obtainable from the 

chief inspector, or person appointed by the chief inspector, in the form of Annexure 1 of the 

Electrical Installation Regulations and issued by a registered person in respect of an electrical 

installation or part of an electrical installation.  A certificate of compliance issued under the 

Electrical Installation Regulations, 1992. 

1.3. “Client” – means any person for whom work is performed; 

1.4. ‘‘Construction Work’’ is defined as any work in connection with – 

1.4.1 the erection, maintenance, alteration, renovation, repair, demolition or dismantling 

of or addition   to a building or any similar structure; 

1.4.2 the installation, erection, dismantling or maintenance of a fixed plant where such 

work includes the risk of a person falling; 

1.4.3 the construction, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system or any similar civil 

engineering structure; or 

1.4.4 the moving of earth, clearing of land, the making of an excavation, piling, or any 

similar civil engineering or type of work; 

1.5. “Contractor” – means an employer who performs construction work / work and includes 

Principal Contractors; 
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1.6. “Electrical Contractor” – means a person who undertakes to perform electrical installation 

work on behalf on any other person; but excludes an employee of such first-mentioned person.  

1.7. “Electrical Installation” – means any machinery, in or on any premises, used for the 

transmission of electricity from a point of control to a point of consumption anywhere on the 

premises, including any article forming part of such an electrical installation irrespective of 

whether or not it is part if the electrical circuit.  

1.8. “Health and Safety File” – means a file, or other record in permanent form, containing the 

information required as contemplated in the regulations. A health and safety file is to be a 

 document that consists of various other documents (as per attached Annexure A) that 

resembles the  entire health and safety history of the contract, from start to finish; 

1.9. “Health and Safety Plan” – means a documented plan which addresses hazards and risk 

 identified and includes safe work procedures to mitigate, reduce or control the hazards and 

risk identified; 

1.10. “Health and Safety Specification” – means a documented specification of all health and 

safety requirements pertaining to the associated works on a site, so as to ensure the health 

and safety of persons; 

1.11. “Installation work” – means the installation, extension, modification or repair of an 

electrical installation; the connection of machinery at the supply terminals of such machinery; 

inspection, testing and verification of electrical installations for the purpose of issuing a 

certificate of compliance. 

1.12. “Method Statement” – means a document detailing the key activities to be performed in 

order to reduce as reasonably as practicable the hazards identified in any risk assessment; 

1.13. “Principal Contractor” – means an employer who performs construction work / work and 

is appointed by the client to be in overall control and management of a part of or the whole of 

a construction site; 

1.14. “Purpose of the Act” – To provide for the health and safety of persons at work and the 

health and safety of persons in connection with the use of plant and machinery; the protection 

of persons other than persons at work against hazards to health and safety arising out of or in 

connection with the activities of  persons at work; to establish an advisory council for 

occupational health and safety; and to provide for matters connected therewith; 
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1.15. “Risk Assessment” – means a program to determine any risk associated with any hazard 

at a work site, in order to identify the steps needed to be taken to remove, reduce or control 

such hazard; 

1.16. Mandatary shall mean such responsible person as pursuant to the provisions of clause 4 

hereunder;  

1.17. Employer shall mean the party as described on the face of this document; 

1.18. Employees shall mean all Employees, servants, Mandatary /Principal Contractor / 

Contractors, sub-Mandatary / Contractors, agents, invitees and the like of the Mandatary/ 

Electrical Contractor/ Contractor; 

1.19. Main Agreement means the Agreement entered into between the Mandatary / Principal 

Contractor/ Contractor and the Employer, signed on                                                    , and 

which sets out the services to be rendered by the Mandatory; 

1.20. Responsible Person shall mean the contractor. Where the Mandatary / Principal 

Contractor performs the role of a contractor, the Mandatary / Principal Contractor will be 

regarded as the Responsible Person;  

1.21. OHS Act shall mean the Occupational Health and Safety Act 85 of 1993, as amended, 

together with all regulations thereto; 

1.22. Premises shall mean all such Premises of the Employer, where the Mandatary / Principal 

Contractor and the employees perform work or render a service for and on behalf of the 

Employer; 

1.23. Site/s shall mean any location where the Mandatary/ Principal Contractor / Contractor and 

the Employees perform work or render a service for and have equipment or infrastructure 

installed, on behalf of the Employer;  

1.24. OHS Operation Standards and Procedures shall mean the standards and procedures 

contained in Eastern Cape Parks and Tourism Agency, Occupational Health and Safety (OHS) 

manual which the Mandatary / Electrical Contractor / Contractor is obliged to follow when 

performing work on behalf of the Employer. 
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2. INTERPRETATION 

 

2.1. The clause headings in this Agreement are included for reference purposes only and shall 

not in any way affect or govern the interpretation or construction of this Agreement; 

 

2.2. Unless inconsistent with the context, the expressions set forth below shall bear the 

following meanings: 

2.3. Expressions which denote: 

  2.3.1 any gender shall include the other genders; 

  2.3.2 a natural person shall include a juristic person and vice versa; 

  2.3.3 the singular shall include the plural and vice versa. 

 

2.4. Where words have been defined in the body of the Agreement, such words will, unless 

otherwise  required by the context, have the meanings so assigned throughout the rest 

of the Agreement; 

 

2.5. If there are any inconsistencies between the provisions of this Annexure and the Main 

Agreement, the provisions of the Main Agreement shall supersede;  

 

2.6. The Electrical Contractor has to take full responsibility for the health and safety on the site 

of the relevant project / contract. This includes monitoring health and safety conditions and 

overseeing administrative measures required by the Electrical Installation Regulations from 

all contractors on the project site.  

 

2.7. Sub - Contractors are required to operate under the scrutiny and control (in terms of all 

health and safety measures which are covered in the Construction Regulations of the 

Principal Contractor;    

 

2.8. Where, for the work the Principal Contractor will have to execute himself, practical health 

and safety measures are applicable, he will also be subject to the relevant requirements 

with which Subcontractors have to comply; 
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2.9. The Principal Contractor will, however, not have to actually fulfill such requirements in 

respect of any of the work / functions of any Sub - Contractors on the site for which he has 

been appointed as Principal Contractor.  However, he has to monitor / oversee such 

processes, ensuring that the requirements are complied with and that the required 

appointments / evaluations / inspections / assessments and tests are done and that the 

records are duly generated and kept as prescribed in the Electrical Installation Regulations.  

This has to feature clearly in the Principal Contractor’s Health and Safety Plan. 
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3. RESPONSIBILITIES 

3.1 Client 

 

3.1.1 The Client or his appointed Agent on his behalf shall discuss and negotiate with the 

Electrical Contractor the contents of the health and safety plan of both Electrical 

Contractor and Contractor for approval; 

3.1.2 The Client or his appointed Agent on his behalf, will take reasonable steps to ensure 

that the health and safety plan of both the Principal Contractor and Contractor is 

implemented and maintained. The steps taken will include periodic audits at intervals 

of at least once every month;  

3.1.3 The Client or his appointed Agent on his behalf, will prevent the Principal Contractor 

and/or the Contractor from commencing or continuing with electrical work/ work 

should the Principal Contractor and/or the Contractor at any stage in the execution 

of the works be found to: 

a) have failed to have complied with any of the administrative measures required 

by the Occupational Health and Safety Act and its Regulations in preparation for 

the project / work or any physical preparations necessary in terms of the Act; 

b) have failed to implement or maintain their health and safety plan; 

c) have executed work which is not in accordance with their health and safety plan; 

or 

d) act in any way which may pose a threat to the health and safety of any person(s) 

present on the site of the works or in its vicinity, irrespective of him/them being 

employed or legitimately on the site of the works or in its vicinity. 

3.2 Mandatary / Electrical Contractor/ Contractor   

3.2.1 Mandatary / Principal Contractor/ Contractor shall ensure that he is fully 

conversant with the requirements of this Agreement / Specification and all 

relevant health and safety legislation. This Agreement / Specification is not 

intended to supersede the Act nor the Regulations or any part of either.  Those 

sections of the Act and any other Regulation which apply to the scope of work to 

be performed by the Principal Contractor in terms of this contract (entirely or in 

part) will continue to be legally required of the Principal Contractor to comply with.  

The Principal Contractor will in no manner or means be absolved from the 
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responsibility to comply with all applicable sections of the Act and any 

Regulations proclaimed under the Act or which may perceivable be applicable to 

this contract;  

3.2.2 The Mandatary / Principal Contractor/ Contractor shall provide and demonstrate 

to the Client a suitable and sufficiently documented health and safety plan based 

on this Agreement / Specification, the Act and the Regulations, which shall be 

applied from the date of commencement of and for the duration of execution of 

the works. This plan shall, as appendices, include the health and safety plans of 

all Sub-contractors for which he has to take responsibility in terms of this contract; 

3.2.3 The Mandatary / Principal Contractor/ Contractor shall provide proof of his 

registration and good standing with the Compensation Fund or with a licensed 

compensation insurer prior to commencement with the works; 

3.2.4 The Mandatary / Principal Contractor/ Contractor shall, in submitting his tender, 

demonstrate that he has made provision for the cost of compliance with the 

specified health and safety requirements, the Act and Electrical Installation 

Regulations. (Note: This shall have to be contained in the conditions of tender 

upon which a tenderer’s offer is based.); 

3.2.5 The Mandatary / Principal Contractor / Contractor shall consistently demonstrate 

his competence and the adequacy of his resources to perform the duties imposed 

on the Mandatary / Principal Contractor/ Contractor in terms of this Agreement / 

Specification, the Act and the Principal Installation Regulations; 

3.2.6 The Mandatary / Principal Contractor/ Contractor shall ensure that a copy of his 

health and safety plan is available on site and is presented upon request to the 

Client, an Inspector, Employee or Sub-contractor;  

3.2.7 The Mandatary / Principal l Contractor/ Contractor shall ensure that a health and 

safety file, which shall include all documentation required in terms of the 

provisions of this Agreement / Specification, the Act and the applicable 

Regulations, is opened and kept on site and made available to the Client or 

Inspector upon request. Upon completion of the works, the Mandatary / Principal 

Contractor/ Contractor shall hand over a consolidated health and safety file to the 

Client; 
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3.2.8 The Mandatary / Principal Contractor shall, throughout execution of the contract, 

ensure that all conditions imposed on his Sub-contractors in terms of the Act and 

the applicable Regulations are complied with as if they were the Principal 

Contractor; 

3.2.9 The Mandatary / Principal Contractor/ Contractor shall from time to time evaluate 

the relevance of the Health and Safety Plan and revise the same as required, 

following which revised plan shall be submitted to the Client and/or his/her Agent 

for approval. 

 
4. WARRANTY OF COMPLIANCE 

4.1. In terms of this Agreement the Mandatary / Principal Contractor/ Contractor warrants that he 

has familiarized himself with the working environment and that he agrees to the arrangements 

and procedures, as prescribed by the Employer, and for the purposes of compliance with the 

OHS Act; 

4.2. The Mandatary / Principal Contractor/ Contractor acknowledges that this Agreement constitutes 

an agreement in terms of Section 37(2) of the OHS Act, whereby all responsibility for health and 

safety matters relating to the work that the Mandatary / Principal Contractor/ Contractor and the 

Employees are to perform on the Premises and/or site shall be the obligation of the Mandatary 

/ Principal Contractor. 

4.3. The Mandatory / Principal Contractor / Contractor further warrants that he and/or the Employees 

undertake to maintain all necessary compliance with the OHS Act.  Without derogating from the 

generality of the above, nor from the provisions of this Agreement, the Mandatory /Principal 

Contractor/ Contractor shall ensure that the clauses as hereunder described are at all times 

adhered to by himself and the Employees; 

4.4. The Mandatory / Principal Contractor hereby undertakes to ensure that the health and safety of 

any other person on the Premises and/or Site is not endangered by the conduct and/or activities 

of the employees whilst they are on the Premises and/or Site; 

4.5. Notwithstanding the above, the Mandatory / Principal Contractor confirms that it is familiar with 

and will comply with the Employers Occupational Health and Safety (OHS) Operational 

Standards and Procedures; 

4.6. The work undertaken in terms of this Agreement by the Mandatary / Principal Contractor/ 

Contractor /   will be carried out in conformity with all the necessary Occupational Health & Safety 
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(OHS) specifications, requirements and Technical Standards contained in this agreement and 

in strict compliance with: 

 

4.6.1 all and/or any current Statutory Act/s of Parliament an any Regulations which 

may be promulgated under any such Act; 

4.6.2 all and/or any existing or new Municipal or Local or Statutory Authority laws, 

By-laws, regulations and or Notices and Proclamations; and 

4.6.3 all and/or any current requirements of, or directives received from, any 

Governmental departments or bodies or Statutory Authorities charged with 

the administration and/or enforcement of any Acts of Parliament, Municipal 

or Local or Statutory Authority’s Law, Bye Laws regulations and/or Notices 

and Proclamations; 

4.6.4 The Occupational Health and Safety Act of 1993 (Act No: 85 of 1993) and 

its Regulations; 

4.6.5 The Compensation for Occupational Injuries and Diseases Act 1993 (Act No: 

130 of 1993); 

4.6.6 any other additional Employers OHS and Technical Operational Standards 

and Procedures not contained within this agreement.  

4.7. It is noted that in terms of the OHS Act, Mandatary / Principal Contractor / Contractors and their 

employees are not permitted to work with/on equipment that is unsafe or under hazardous 

conditions, unless employees exposed to these hazards, are informed of such hazards and 

precautionary measures are in place to manage these hazards. Where the latter cannot be 

complied with, employees will not be required or permitted to work in such situations; 

4.8. The Mandatary / Principal Contractor / Contractor will ensure that its personnel are properly and 

correctly trained and equipped with the appropriate tools, safety clothing and safety equipment 

and that they carry adequate and correct stock levels of spares and materials to be able to carry 

out the work safely and without unnecessary interruptions on the Site. This must be done at no 

additional costs to the Employer. 

 

5. MANDATARY / ELECTRICAL CONTRACTOR/ CONTRACTOR  

 The Mandatary / Principal Contractor/ Contractor shall be deemed to be an employer in his 

own right whilst performing work for or on behalf of the Employer on sites. In terms of 
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Section 16(1) of the OHS Act, the Mandatary/ Principal Contractor/ Contractor shall 

accordingly ensure that the requirements of the OHS Act are complied with by himself 

and/or, where applicable by his Chief Executive Officer. 

6. SCOPE OF WORK  

 The Health and Safety Specifications pertaining to the project; SUPPLY AND INSTALL  

15KM BOUNDRY GAME FENCE AT MPOFU/FORT FORDYCE NATURE RESERVE – 

cover the subjects contained in the index and is intended to outline the normal as well as 

any special requirements of the Eastern Cape Parks and Tourism Agency pertaining to the 

health and safety matters applicable to the project in question.  These Specifications in this 

Agreement should be read in conjunction with the Act and all other related Regulations and 

Safety Standards which were or will be promulgated under the Act or incorporated into the 

Act and be in force or come into force during the effective duration of the project. The 

stipulations in this Agreement, as well as those contained in all other documentation 

pertaining to the project, including contract documentation and technical specifications shall 

not be interpreted, in any way whatsoever, to countermand or nullify any stipulation of the 

Act, Regulations and Safety Standards which are promulgated under, or incorporated into 

the Act.    

 

7. HEALTH AND SAFETY FILE 

The Mandatary / Principal Contractor/ Contractor must, in terms of Construction Regulation 

7(1)(b), keep a Health & Safety File on site at all times that must include all documentation 

required in terms of the Act and Regulations and must also include a list of all Contractors 

on site that are accountable to the Principal Contractor and the agreements between the 

parties and details of work being done. A more detailed list of documents and other legal 

requirements that must be kept in the Health and Safety File is attached as an addendum 

to this document. 

 

 IMPORTANT:  

The Health and Safety File will remain the property of the Client and/or its Agent on its 

behalf throughout the period of the project and shall be consolidated and handed over to 

the Client and/or its Agent on its behalf at the time of completion of the project. 
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8. OVERALL SUPERVISION AND RESPONSIBILITY FOR OHS 

The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed 

in terms of Construction Regulation 5(1)(k), implements and maintains the agreed and 

approved OHS Plan. Failure on the part of the Client or Agent to comply with this 

requirement will not relieve the Principal Contractor/ Contractor from any one or more of 

his/her duties under the Act and Regulations. 

 

All OHS Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective 

appointment forms to regularly, in writing, report to their principals on matters of health and 

safety per routine and ad hoc inspections and on any deviations as soon as observed, 

regardless of whether the observation was made during any routine or ad hoc inspection 

and to ensure that the reports are made available to the Principal Contractor to become 

part of site records (Health & Safety File). 

 

The Responsible Manager and Responsible Manager/s appointed to regularly, in writing, 

report to their principals on matters of health and safety per routine and ad hoc inspections 

and on any deviations as soon as observed, regardless of whether the observation was 

made during any routine or ad hoc inspection and to ensure that the reports are made 

available to the Principal Contractor to become part of site records (Health & Safety File). 

 

All Health and Safety (SHE) Representatives shall act and report as per Section 18 of the 

Act. 

 

9. APPOINTMENT OF RESPONSIBLE PERSON 

9.1  The Responsible Person shall at all times have his written appointment as well as a 

copy of these rules close at hand whilst on the work site and shall be fully familiar 

with the requirements thereof; 

9.2  The Mandatary / Principal Contractor/ Contractor will allow the Employer to examine 

the appointment letter of the Responsible Person during site inspections;  

 

10. APPOINTMENT OF HEALTH AND SAFETY (SHE) REPRESENTATIVE 
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10.1  The Mandatary / Mandatary / Principal Contractor/ Contractor shall ensure that two 

SHE Representative is nominated and appointed in writing, per contract, in terms 

of Section 17 of the OHS Act; 

10.2 SHE Representatives have to be designated in writing and the designation shall be 

in accordance with the Employers SHE Operational Standards and Procedures and 

in terms of General Administration Regulation 6; 

 

10.3  The SHE Representative shall be entitled to perform duties as stipulated in section 

18 of the OHS Act as well as the Employers SHE Operational Standards and 

Procedures;   

10.4  The designated SHE Representatives shall conduct daily/weekly inspection of their 

respective areas of responsibility using a checklist and report thereon to the 

Mandatary / Principal Contractor/ Contractor, after which these reports shall be 

consolidated for submission to the Health and Safety Committee; 

10.5 SHE Representatives must be included in and be part of accident/incident 

investigations; 

10.6  SHE Representatives shall be members of at least one SHE Committee and must 

attend all meetings of that SHE committee. 

 

11. APPOINTMENT OF FIRST AIDERS 

11.1 At least two persons in possession of a valid First Aid certificate of competency, per 

contract team, must be appointed and be readily available to render the necessary 

assistance on site in case of an injury. A copy of this certificate must be provided to 

the Employer at the commencement of the Agreement; 

11.2 A notice bearing, the address and telephone numbers of all emergency services 

including the South African Police Service, Emergency Medical Services, Fire 

Department and the nearest Hospital must be  displayed in corridors, ablution 

facilities, lifts,  entrances, infield first aid boxes an all other crucial areas where 

Mandatary / Principle Contractor/ Contractor employee and it must be in English and 

one other language predominantly spoken by the Mandatary / Principal Contractor/ 

Contractor employees. 
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12. FURTHER (SPECIFIC) SUPERVISION RESPONSIBILITIES FOR SHE 

Several appointments or designations of responsible and /or competent people in specific 

areas of construction work are required by the Act and Regulations.  The following 

competent appointments, where applicable, in terms of the Construction Regulations are 

required to ensure compliance to the Act, Regulations and the Employers SHE Operational 

Standards and Procedures.  

 

REQUIRED APPOINTMENTS AS PER THE CONSTRUCTION REGULATIONS 

Item Regulatio

n 

Appointment Responsibl

e Person 

1. 5(1)(k) Principal contractor for each phase 

or project 

Client 

2. 7(1)(c)(v)  Contractor Principal 

Contractor 

3. 7(3) Contractor Contractor 

4. 8(1) Construction Manager Contractor 

5. 8(2) Assistant Construction Managers Contractor 

6. 8(6) Construction Safety Officer   Contractor 

7. 9(1) Person to carry out risk assessment Contractor 

8. 9(3) Trainer/Instructor Contractor 

9. 9(1)(a) Fall protection planner Contractor 

10. 12 (a) Formwork & support work 

supervisor  

Contractor 

11. 12(e) + (f) Formwork & support work examiner Contractor 

12. 13(1)(a) Excavation supervisor Contractor 

13. 13(2)(b)(ii)(

bb) 

Professional engineer or 

technologist 

Contractor 

14. 13(2)(k) Explosives expert Contractor 

15. 14(1) Supervisor demolition work Contractor 

16. 14(2) + (3) Demolition expert Contractor 

17. 14(11) Explosives expert Contractor 

18. 16(1) Scaffold supervisor Contractor 
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19. 17(1) Suspended platform supervisor Contractor 

20. 17(2)(c)(i) Compliance plan developer Contractor 

21. 17(8)(c) Suspended platform expert Contractor 

22. 17(13) Outrigger expert Contractor 

23. 19(8)(a) Material hoist inspector Contractor 

24. 20(1) Batch plant supervisor Contractor 

25. 20(6) Batch plant operator Contractor 

26. 21(2)(b) Power tool expert Contractor 

27. 21(2)(g)(i) Power tool controller Contractor 

28. 22(e) Tower crane operator Contractor 

29. 23(1)(d)(i) Construction vehicle and mobile 

plant operator 

Contractor 

30. 21(1)(k) Construction vehicle and mobile 

plant inspector 

Contractor 

31. 24(d) Temporary electrical installations 

inspector 

Contractor 

32. 24(c) Temporary electrical installations 

controller  

Contractor 

33. 28(a) Stacking and storage supervisor Contractor 

34. 29(h) Fire equipment inspector Contractor 

 

This list may be used as a reference or tool to determine which components of the Act and 

Regulations would be applicable to a particular site.  This list must not be assumed to be 

exclusive or comprehensive. 

13. SITE RULES AND OTHER RESTRICTIONS 

 

13.1 Site OHS Rules 

 The Mandatary / Principal Contractor/ Contractor must develop a set of site-specific OHS 

rules that will be applied to regulate the Health and Safety Plan and associated aspects of 

the work. 
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 When required for a site by law, visitors and non-employees upon entering the site shall be 

issued with the proper Personal Protective Equipment (PPE) as and when necessary. 

 

13.2 Security Arrangements 

 The Mandatary / Principal Contractor/ Contractor must establish site access rules and 

implement and maintain these throughout the operational period. Access control must 

include the rule that non-employees shall at all times be provided with full-time supervision 

while on site. 

 

 The Mandatary / Principal Contractor/ Contractor must develop a set of Security rules and 

procedures and maintain these throughout the operational period. 

 

 If not already tasked to the SHE Representative / Officer appointed, the Principal Contractor 

/ Contractor must appoint a competent Emergency Controller who must develop 

contingency plans for any emergency that may arise on site as indicated by the risk 

assessments.  

 

14. DEMARCATION OF WORK AREAS 

14.1 Work areas that pose a potential danger to people must be visibly or structurally 

cordoned off with neat barriers, fencing or purpose - made hazard tape or rope. The 

method used must be suitable and in direct proportion to the purpose, e.g. physical 

barriers or fences must be used to prevent people from falling into holes; 

 

14.2  Clearly visible Safety Signs shall be installed by the Mandatary / Principal 

Contractor/ Contractor to alert third parties entering the work area of any dangers / 

hazards that exists in such a work area. These signs shall comply with the South 

African National Safety Standards and shall be appropriate for the type of work 

performed in the work area. 

 

15. APPOINTMENTS AND TRAINING 

15.1      The Mandatary, appointed as an Implementing Agent shall appoint competent 

persons as envisaged in Section 16(2) of the OHS Act. These appointees must be 
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trained on all occupational health and safety matters, and the OHS Act provisions 

that apply to the work that is to be performed under their responsibility.  Copies of 

any appointments made by the Mandatary (Implementing agent) shall be made 

available to the Employer upon the Employer’s request; 

15.2      The Mandatary / Principal Contractor/ Contractor warrants that he has familiarized 

himself with the hazards associated with the work being carried out on its premises 

and/or sites. The Mandatary / Principal Contractor/ Contractor shall further ensure 

that the Employees are trained on the health and safety aspects relating to the work 

and that they understand the hazards associated with such work being carried out 

on the premises and/or sites.  Without derogating from the afore going, the 

Mandatary / Principal Contractor / Contractor shall, in particular, ensure that all his 

users or operators of any materials, machinery or equipment are properly trained in 

the use of such materials, machinery or equipment. 

15.3 Mandatary / Principal Contractor / Contractor shall avail employees / participants to 

training programmes offered by the Employer for occupational competency and 

personal development purposes;   

15.4     Notwithstanding the provisions of the above, the Mandatary / Principal Contractor / 

Contractor shall ensure that he, his appointed responsible persons and Employees 

are at all times familiar with the provisions of the OHS Act as well as the Employer’s 

Operational Standards and Procedures, and that they comply with the provisions; 

15.5  The contents and syllabi of all training required by the Act and Regulations including 

any other related or relevant training as required by the Employer’s Operational 

Standards and Procedures must be included in the Mandatary / Principal Contractor 

/ Contractor Health and Safety Plan and Health and Safety File;  

15.6 All employees of the Mandatary / Principal Contractor / Contractor must be in 

possession of proof of General Induction training. 

15.7 All employees of the Mandatary / Principal Contractor / Contractor must be in 

possession of Site-Specific Occupational Health and Safety Induction or other 

qualifying training. 

 

15.2  OTHER TRAINING 
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15.2.1 All operators, drivers and users of vehicles, mobile plant and other equipment must 

be in possession of valid proof of training. 

 

15.2.2 All employees in jobs requiring training in terms of the Act and Regulations and the 

Employer’s  Operational Standards and Procedures must be in possession of valid proof 

of training. 
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16. SUPERVISION, DISCIPLINE AND REPORTING 

16.1     The Mandatary / Principal Contractor / Contractor shall ensure that where applicable 

all work performed on the Premises and/or sites is done under strict supervision, 

and that no unsafe or unhealthy work practices are permitted.  Discipline regarding 

non-compliance with health and safety matters shall be strictly enforced against any 

of its Employees; 

16.2    The Mandatary / Principal Contractor / Contractor shall further ensure that the 

Employees report to him all unsafe or unhealthy work situations immediately after 

they become aware of it, and that he in turn immediately reports these in writing, to 

the Employer. 

 

17. ACCESS TO THE OHS-ACT 

 The Mandatary / Principal Contractor / Contractor shall have an updated copy of the OHS 

Act available and accessible to his appointed Responsible Persons and Employees, save 

that the parties may make arrangements for the Mandatary / Principal Contractor / 

Contractor and his Responsible Persons to have access to the Employer's copies of the 

said Act. 

 

18. CO-OPERATION 

18.1    The Mandatary / Principal Contractor / Contractor and/or its Responsible Persons 

and Employees shall provide full co-operation and information if and when the 

Employer or his representative inquiries into occupational health and safety issues 

concerning the Mandatary / Principal Contractor / Contractor. It is hereby recorded 

that the Employer and his representative shall at all times be entitled to make such 

inquiry; 

 

18.2 Without derogating from the generality of the above, the Mandatary / Principal 

Contractor / Contractor and his responsible persons shall make available to the 

Employer and his representative, on request, all checklists and inspection registers 

required by the relevant Occupational Health and Safety Laws be kept by him in 

respect of any of his materials, machinery or equipment. 
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19. WORK OPERATION STANDARDS AND PROCEDURES (HIRA) 

19.1. The Mandatary / Principal Contractor / Contractor shall ensure that a risk assessment 

is carried out on the site where work is to be performed. Risk Assessments, Safe work 

practices and procedures must be developed in accordance with the Employer’s 

Operational Standards and Procedures and be in place to address this risk; 

19.2. The Mandatary / Principal Contractor / Contractor must, as a minimum requirement, 

have regard to and apply any applicable operation standards and procedures, 

guidelines and other documentation previously used by the Employer as a basis for 

prescribing the safe work procedures and practices for the employees, however, the 

Mandatary / Principal Contractor / Contractor shall, at all times, be responsible for 

ensuring compliance with the OHS Act, including ensuring that it has adequate safe 

work procedures in place. The Mandatary / Principal Contractor / Contractor shall 

ensure that the Employees are made conversant and comply with the content of the 

safe work procedures and practices. 

 

20. HEALTH AND SAFETY MEETINGS 

20.1. Mandatory shall establish his own health and safety committee(s). Health and Safety 

(OHS) Committees shall be held in accordance with the Employers OHS Operational 

Standards and Procedures;  

20.2. OHS Committees shall consist of designated OHS Representatives together with a 

number of Employers Representatives appointed as per Section 19(3) that are not 

allowed to exceed the number of SHE Representatives on the committee. The persons 

nominated on an OHS Committee must be designated in writing for such period as may 

be determined by Mandatory; 

20.3. The OHS Committee may co-opt advisory (temporary) members and determine the 

procedures of the meetings including the chairmanship; 

20.4. The Mandatary / Principal Contractor / Contractor shall have a representative on the 

Project and/or Regional Occupational Health and Safety Committee of the Employer; 

20.5. The OHS Committee must meet minimum monthly and consider, at least, the following 

Agenda for the meeting.  
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Agenda: 

1.  Opening and determining of chairmanship (only when necessary) 

2.  Minutes of Previous Minutes 

3.  Observations 

4.  Program and Safety considerations 

5.  Hygiene 

6.  Housekeeping improvement 

7.  Incidents & Accidents / Injuries 

8.  Registers: 

8.1  SHE Rep. Inspections 

8.2  Matters of First Aid 

8.3  Scaffolding 

8.4  Ladders 

8.5  Excavations 

8.6  Portable Electric Equipment 

8.7  Fire Equipment 

8.8  Explosive Power Tools 

8.9  Power Hand tools 

8.10 Incident Report Investigation 

8.11 Pressure Vessels 

8.12 Personal Protective Equipment 

9.  Safety performance Evaluations 

10.  Education & Safety promotion program 

11.  First Aid Officials and training in First Aid 

12.  Demarcation of work- /hazardous-/safe areas/walkways 

13.  Posters and signage 

14.  Environmental preservation and conservation 

15.  Specific training programmes 

16.  Operational Standards and Procedures 

17.  General 

18.  Date of Next Meeting 

19.  Closing  
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21. COMMUNICATION AND LIAISON 

21.1 OHS Liaison between the Employer, the Mandatary, the Principal Contractor, the 

other Contractors, and other concerned parties shall be through the OHS Committee as 

per the procedures determined by the OHS Committee;  

21.2 In addition to the above, communication may be directly to the Client or his 

appointed Agent, verbally or in writing, as and when the need arises; 

21.3 Consultation with the workforce on OHS matters will be through their Supervisors 

and OHS Representatives; 

 

22 COMPENSATION REGISTRATION AS OUTLINED IN THE EPWP MINISTERIAL 

DETERMINATION 

22.1  The Mandatary, appointed as an Implementing Agent shall arrange for all persons 

employed on the project to be covered in terms of the Compensation for 

Occupational Injuries and Diseases Act, 130 of 1993;  

  22.3 A Mandatary / Principal Contractor / Contractor must report any work-related injury 

or occupational disease to their employer. Submission of all forms shall in 

compliance with the Employers Compensation of Occupational Injury and Diseases 

(COID) Procedures manual;   

22.4  The employer must report the accident or disease to the Compensation 

Commissioner.  

 

23 MEDICAL EXAMINATIONS AND OCCUPATIONAL HEALTH AND HYGIENE (if applicable) 

23.1 The Mandatary / Principal Contractor / Contractor shall ensure that all the 

employees undergo the Employers Medical Surveillance Program as prescribed in 

the Employers Operation Standards and Procedures where their working 

environment necessitates this and also to ensure that employees are medically fit 

for the purposes of the work they are to perform; 

23.2    The Mandatary / Principal Contractor / Contractor shall be responsible for the 

medical welfare of its own and sub-Mandatary / sub - Contractor personnel and shall 

provide health certificates of Employees and Sub Mandatory to the Employer when 

so requested; 
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23.3 The Mandatary / Principal Contractor / Contractor shall adhere to all applicable 

Regulations or the Employer’s guidelines for medical surveillance and operational 

hygiene monitoring; 

23.4     If separate accommodation for Mandatary / Principal Contractor / Contractor 

personnel is provided (e.g. tents for camping), the Mandatary / Principal Contractor 

/ Contractor shall comply with the relevant OHS Operational Standards for: 

sanitation, sewage, hygiene, water supply, sleeping quarters, food establishments, 

and laundry and garbage disposal; 

23.5      All employees must eat meals in designated areas only. The storage or eating of 

food in work areas is strictly prohibited. 

 

24 INCIDENT REPORTING AND INVESTIGATION (where applicable) 

24.1     Incidents as described in terms of Section 24 of the OHS Act shall be reported by 

the Mandatary / Principal Contractor / Contractor to the Department of Labour and 

to the Employer. The Employer shall further be provided with copies of any written 

documentation as per the Employer’s OHS Operational Standards and Procedures 

(Incident Investigation and Non-Compliance Procedure) relating to any incident; 

24.2 Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be 

investigated and reported on in writing, as per the Employer’s OHS Operational 

Standards and Procedures (Incident Investigation and Non-Compliance Procedure);  

24.3 The Employer retains an interest in the notification of any incident as described 

above, as well as in any formal investigation and/or inquiry conducted in terms of 

Section 32 of the OHS Act into such incident; 

24.4 Any incident, condition or act that could or could have caused injury, damage or loss 

or affect the environment must be reported to the Employer’s Regional Safety, 

Health and Environmental Officers or to such a person in the Employer as may be 

designated in writing to the Mandatary / Principal Contractor / Contractor;   

24.5 The Mandatary / Principal Contractor / Contractor is responsible to oversee the 

investigation of all accidents/incidents where employees and non-employees were 

injured to the extent that he/she/they had to receive first aid or be referred for 

medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 

9); 
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24.6 The Mandatary / Principal Contractor / Contractor is responsible for the investigation 

of all road traffic accidents relating to the operations and keeping a record of the 

results of such investigations including the steps taken to prevent similar accidents 

in future. 

 The Mandatary / Principal Contractor / Contractor is required to maintain an acceptable 

disabling incident frequency rate (DIFR) of less than 0.5 and report on this to the Client 

and/or its Agent on its behalf on a monthly basis. 

 

25 SECURITY AND ACCESS 

25.1      The Mandatary / Principal Contractor/ Contractor and its employees shall only 

access and exit the Premises and/or Sites of Private Landowners through the main 

gate(s) designated by the Employer; 

25.2      The Mandatary / Principal Contractor / Contractor shall ensure that the Employees 

observe the security rules of the Employer at all times and shall not permit any 

person who is not directly associated with the work from entering the Premises 

and/or Site; 

25.3     The Mandatary / Principal  Contractor / Contractor and the Employees shall not enter 

into any area of the Premises and/or Site which is not directly associated with the 

work; 

25.4      The Mandatary / Principal Contractor / Contractor shall ensure that all materials, 

machinery or equipment brought by it onto the Premises and/or Site are registered 

at the main gate(s). A failure to do this may result in a refusal by the Landowner to 

allow the materials, machinery or equipment to be removed from the Premises 

and/or Site; 

25.5       The Mandatary / Principal Contractor / Contractor shall submit to the Employer, for 

approval, all the names of each proposed Employee prior to such Employee 

entering the Premises and/or Site.    

 

26 RIGHT OF ACCESS 

26.1 The Employer may refuse access to a work site by any one of the Mandatary / 

Principal Contractor / Contractor personnel who has proven by his / her action to have a 
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disregard for any of the relevant health and safety requirements. Such action by the 

Employer shall not result in any claims on the Employer by the Mandatary / Principal 

Contractor / Contractor;  

26.2 Such actions refer to in clause 20.1 includes but are not limited to: 

 

26.2.1 Possession of illegal drugs, liquor or other intoxicating substances on the premises; 

26.2.2 Intoxication, and/or consumption of an intoxicating substance; 

26.2.3 Unauthorised possession of Employer property; 

26.2.4 Fighting/assault; 

26.2.5 Possession of dangerous weapons; 

26.2.6 Violation of health and safety rules. 

26.3 Any person required to take medication shall notify the relevant person responsible 

thereof, as well as the potential side effects of the medication. 

 

27 FIRE PRECAUTIONS AND FACILITIES 

27.1 The Mandatary / Principal Contractor / Contractor shall ensure that an adequate 

supply of fire protection and first aid facilities is provided as indicated in the OHS 

Operational Standards and Procedures for the work to be performed on the Premises 

and/or site. The parties may mutually make arrangements for the provision of such 

facilities, subject to such arrangements being recorded in writing by the parties thereto; 

27.2 The Mandatary / Principal Contractor / Contractor shall further ensure that the 

Employees are familiar with fire precautions at the Premises and/or site, which include the 

contingency plan and emergency exits and that such precautions are adhered to. 

28 HYGIENE AND CLEANLINESS 

 The Mandatary / Principal Contractor / Contractor shall ensure that the area where the work 

is performed is at all times maintained to reasonably practicable levels of hygiene and that 

they maintain the surrounding area of the work site to a reasonably practicable level of 

cleanliness. In this regard, no loose materials shall be left lying unnecessarily, and the work 

site shall be cleared of waste materials regularly and on completion of any work performed 

by the Mandatary / Principal Contractor / Contractor and the employees. 

29 NO NUISANCE 
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 The Mandatary / Principal Contractor / Contractor shall ensure that neither he nor the 

employees undertake any activity which may cause environmental impairment, nor 

constitute any form of nuisance to the Employer and/or his surroundings. This relates to the 

following: 

30 PERSONAL PROTECTIVE EQUIPMENT 

30.1     The Mandatary / Principal Contractor / Contractor shall ensure that his Responsible 

Persons and the employees are provided with and at all relevant times wear 

adequate personal protective equipment (PPE) for the work they perform, and in 

accordance with the requirements of General Safety Regulation 2(1) of the OHS Act 

as well as Employers OHS Operational Standards and Procedures;  

30.2 The Mandatary / Principal Contractor / Contractor shall provide adequate and 

appropriate first aid equipment and other safety equipment of an approved type and 

quantity, as may be specified (or expected in accordance with good working 

practice) and shall maintain this equipment in a professional manner as dictated by 

legal and OHS Operational Standards and Procedures.  In addition, the Mandatary 

/ Principal Contractor / Contractor shall keep up-to-date records of all said 

equipment. Furthermore: 

        32.2.1. The Mandatary / Principal Contractor / Contractor shall ensure that all contract 

personnel under his supervision have been trained in the proper use, maintenance 

and limitations of safety equipment; 

32.2.2 Free access by all persons to all fire extinguishing/beaters and safety equipment 

must be maintained at all times; 

 

32.2.3  The Responsible Person must not require or permit a contract employee 

to work unless the required safety equipment is used and in good order. 

 

30.3   The Mandatary / Principal Contractor shall supply its personnel and sub-Mandatary 

/ sub – Contractor’s personnel with adequate protective clothing and equipment as 

required in connection with the safe performance of the work.  The personal 

protective clothing and other protective equipment shall be maintained in good 

condition and shall be worn on all relevant occasions as indicated by notices, 
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instructions, work permits, safety regulations and good practice (OHS Operational 

Standards and Procedures). 

 

 30.3.1 Only SANS-approved safety shoes with steel toe or PVC molded cap 

must be worn in operating and construction areas; 

 

 30.3.2 Safety hats are to be worn in demarcated areas and all sites where there 

is a possibility of head injuries; 

 

 30.3.3   Gloves of a type approved, must be worn whenever handling hazardous 

chemical substances, or if there is a possibility of cutting the skin when 

abrasive or sharp materials are being man – handled;  

 

 30.3.4   Hearing protection of a type approved, must be worn when working with 

machinery that generates noise above 85dB (A); 

 

 30.3.5   Safety glasses and face shields must be worn when involved in a 

concussive or abrasive operation likely to cause flying debris, or when 

decanting or handling hazardous chemicals; 

 

 30.3.6   The Mandatary / Principal Contractor / Contractor must ensure that 

employees are familiar with the operation and application of respiratory 

apparatus like dust masks for dusty areas  and self - contained breathing 

apparatus for toxic environments; 

 

 30.3.7 Sand blasting, grinding and disc cutting operations, should preferably be 

done using equipment and/or procedures that do not produce dust. In 

cases where this is not possible, SANS-approved respiratory equipment 

must be worn and the area must be enclosed to contain dust generation 

to a minimum; 

 



 
REHABILITATION AND MAINTENANCE OF INTERNAL ACCESS AND MANAGEMENT ROADS 

AT DWESA NATURE RESERVE. 

BID NO. 12/FY/27 

  

Page 159 of 165 

 

 30.3.8    Safety harnesses and all required rope access and fall arrest safety 

equipment shall be used to secure workers involved with high altitude 

work or when working at elevated heights (3 meters) and where falling 

from such heights is not protected by any other means; 

 

 30.3.9  The wearing of loose over-clothes, sandals and/or shorts on work sites 

is prohibited.   

 

31 TRANSPORT, PLANT, MACHINERY AND EQUIPMENT 

31.1 The Mandatary / Principal Contractor / Contractor shall ensure that all the plant, 

machinery, equipment and/or vehicles he may wish to utilize on the Premises and/or 

site is/are at all times of sound order and fit for the purpose for which it is intended, 

and that it complies with the relevant legislative requirements as well as the 

Employer’s OHS Operational Standards and Procedures; 

31.2     In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary / 

Principal Contractor / Contractor hereby assumes the liability, for taking the 

necessary steps to ensure that any article or substance that is erected or installed 

at the Premises and/or site, and which the Mandatary / Principal Contractor / 

Contractor uses at work complies with all the prescribed requirements and will be 

safe and without risks to health when properly used; 

 

31.3     The Mandatary / Principal Contractor / Contractor must ensure that all equipment, 

machines, instruments and tools used by the Mandatary / Principal Contractor / 

Contractor’s personnel on a work site are maintained in a good, safe working order 

and suitable for the work to be performed and all personnel handling and/or 

operating same as adequately and appropriately trained to do so; 

31.4 Mandatary / Principal Contractor / Contractor shall not allow unauthorized, untrained 

or unlicensed operators to operate equipment or vehicles on the Employers 

premises and/or work sites;  

 

31.5 No Mandatary / Principal  Contractor / Contractor vehicle, equipment or machine will 

be permitted onto the site unless: 
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31.5.1  Such vehicle is in a roadworthy condition, and in the case of equipment and 

machines, has been inspected and approved by the Mandatary / 

Principal Contractor / Contractor’s Responsible Person; 

 

31.5.2  Mandatary / Principal Contractor / Contractor machines and equipment 

must display suitable identification, stating a re-inspection date. 

Mandatary / Principal Contractor / Contractors may be required to 

remove machines or equipment without valid identification from the site; 

 

31.5.3  Mandatary / Principal Contractor / Contractor vehicles, equipment and 

machinery are subject to a visual road worthy check and/ or a safety 

inspection by the Employer’s Health and Safety Personnel or Project 

Manager; 

 

31.5.4  All drivers must hold and be able to produce a valid driver’s license as 

well as Professional Drivers Permit, verified through ENatis; 

 

31.5.5  The Mandatary / Principal Contractor/ Contractor shall ensure that all 

road vehicles used on the Premises and/or site are in a roadworthy 

condition, are licensed, have an Employer authorization disk and are 

insured; 

 

31.5.6  Maximum speed limit on gravel roads is 40km/h, unless otherwise 

indicated; 

 

31.5.7 Warning, safety and road signs must always be obeyed; 

 

31.5.8  Overloading of vehicles is not permitted; 

 

31.5.9  People and tools and equipment may not be transported together;  
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31.5.10 Secured seats separate from tools and equipment must be provided; 

 

31.5.11 In the event that any hazardous substances are to be transported on the 

Premises and/or site, the Mandatary / Principal Contractor / Contractor 

shall ensure that the requirements of the Hazardous Chemical 

Substances Act, Act 15 of 1973, the National Road Traffic Act, Act 93 of 

1996, as well as the OHS Operational Standards and Procedures are 

complied with at all times;  

  31.5.12 Reckless driving or non-observance of these instructions may be cause 

for the withdrawal of the authorization of the driver to operate the vehicle; 

  

  31.5.13 The occupants of vehicles, including journeys to and from work sites, 

must wear seat belts where fitted to any vehicle as a local legislative 

requirement;  

32 EMERGENCY PREPAREDNESS AND RESPONSE 

32.1. The Mandatary / Principal Contractor / Contractor will be responsible for the compilation, 

implementation and updating of the Emergency Evacuation Site Plan for their 

respective work site operations;   

32.2. Each applicable work site, as identified should have supplement relevant emergency 

plans detailing: 

          34.2.1   Major hazards;  

          34.2.2   Evacuation routes;  

          34.2.3   Assembly points; 

          34.2.4   Emergency equipment; 

          34.2.5   Key personnel and contact details. 

 

32.3. The emergency plan must be communicated as part of induction training and should be 

visually displayed on site. Each site shall, where applicable: 

           32.3.1   Make appropriate appointments; 

           32.3.2   Train personnel; 

           32.3.3   Have appropriate and adequate emergency equipment available; 

           32.3.3   Maintain emergency equipment and;  
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           32.3.4   Communicate and maintain up-to-date contact information of all role-   

players and interested and affected parties.  

 

33 NO USAGE OF THE EMPLOYER'S EQUIPMENT 

 The Mandatary / Principal Contractor / Contractor hereby acknowledges that the Employees 

shall not be permitted to use any materials, machinery or equipment of the Employer unless 

the prior written consent of the Employer has been obtained, in which case, the Mandatary 

/ Principal Contractor / Contractor shall ensure that only those persons authorized to make 

use of the same, have access thereto; and where applicable, are trained with respect to the 

safe and effective use of such machinery or equipment.  
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34 INDEMNITY BY MANDATARY / PRINCIPAL CONTRACTOR / CONTRACTOR 

 Notwithstanding the provisions of this Agreement, or any other contractual relationship as 

between the Employer and the Mandatary / Principal Contractor / Contractor: 

 

34.1      The Employer shall not be responsible for any loss, damage, injury or death, 

howsoever caused, to the   

  Mandatary / Principal Contractor / Contractor or to the employees, and the 

Mandatary / Principal Contractor / Contractor hereby indemnifies the Employer and 

holds the Employer harmless against all and any claims, losses, demands, liability, 

costs and expenses of whatsoever nature, which the Employer may, at any time 

sustain or incur arising out of the circumstances referred to herein or the 

performance or execution of the work;  

34.2     The Mandatary / Principal Contractor / Contractor hereby assumes liability for any 

loss or damage which is caused by the Mandatary / Principal Contractor / 

Contractor's negligence, or through the negligence of any of the employees, and the 

Mandatary / Principal Contractor / Contractor hereby indemnifies the Employer for 

such loss or damage, whether caused by the Mandatary / Principal Contractor / 

Contractor's breach of any of the terms of this Agreement, or by delict; 

 

34.3 The Mandatary / Principal l Contractor / Contractor undertakes to ensure that he 

carries the appropriate insurance cover, including third party public liability cover, 

the details of which shall be furnished to the employer on demand by the Employer.  

 

35 ARRANGEMENTS FOR MONITORING AND REVIEW 

35.1  Monthly Audit by Client and/or its Agent on its behalf 

 The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed 

with the Mandatary / Principal Contractor / Contractor to ensure that the Mandatary / 

Mandatary / Principal Contractor / Contractor has implemented, is adhering to and is 

maintaining the agreed and approved OHS Plan. 

35.2         Audits and inspections by Client and/or its Agent on its behalf. 

 The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc 

audits and inspections as it and/or its Agent on its behalf deem necessary. 
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 A representative of the Mandatary / Principal Contractor / Contractor and the relevant SHE 

Representative(s) must accompany the Client and/or its Agent on its behalf on all Audits 

and Inspections and may conduct their own audit/inspection at the same time. Each party 

(Mandatary / Principal Contractor / Contractor) will, however, take responsibility for the 

results of his/her own audit/inspection results. The Employer / Client and/or its Agent on its 

behalf may require to be handed a copy of the minutes of the previous Health and Safety 

Committee meeting reflecting possible recommendations made by that committee to the 

Employer for reference purposes. 

 

36 Reports 

36.1. The Mandatary / Principal Contractor / Contractor shall report all incidents as stipulated 

in Section 24 of this agreement;  

36.2. The Mandatary / Principal Contractor / Contractor is required to provide the Client and/or 

its Agent on its behalf with copies of all statutory reports required in terms of the Act and the 

Regulations; 

36.3. The Mandatary / Principal Contractor / Contractor is required to provide the Client and/or 

its Agent on its behalf with a monthly “OHS Management Report”. 

37 Review 

 The Mandatary / Principal Contractor / Contractor is to review the Hazard Identification, Risk 

Assessments and Standard Work Processes / Procedures at each Operational Planning 

and Progress Report meeting as the work develops and progresses and each time changes 

are made to the designs, plans and work methods and processes.  

 The Mandatary / Principal Contractor / Contractor must provide the Client and/or its Agent 

on its behalf, Contractors and all other concerned parties with copies of any changes, 

alterations or amendments as contemplated in the above paragraph.                                                                                                             

                                                                                                        

38 COMPULSARY AUDITS   

38.1. The Mandatary /Principal Contractor/ Contractor acknowledges and accepts that, for 

purposes of complying with the Occupational Health and Safety Standard required by the 

Employer, it would be necessary for the Mandatary / Principal Contractor/ Contractor to 

adopt and adhere to certain minimum Operational Standards and Procedures;  
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38.2. For purposes of monitoring the Mandatary / Principal Contractor/ Contractor’s adherence 

to the requirements by the Employer, the Mandatary / Principal Contractor/ Contractor 

shall allow persons nominated by the Employer to audit the Mandatary / Principal 

Contractor/ Contractor in relation to: 

38.2.1. compliance with the Occupational Health and Safety Act and OHSAS 18001;  

38.2.2. compliance with the COID Act;  

38.3.3. compliance with Operational Standards and Procedures. 

39 CLARIFICATION 

 In the event that the Mandatary / Principal Contractor/ Contractor requires clarification of 

any of the terms or provisions of this Agreement, it should contact the appropriate and 

designated representative of the Employer, whose clarification in terms hereof must be in 

writing. 

 

I, the undersigned hereby acknowledge that I fully understand the contents of this Health and Safety 

Specification and the consequences of non-compliance. 

 

Signed at: ………………………………….. on this …………….. day of ……………………………… 

20…. 

 

………………………………………………………  …………………………………………….. 

         (Print Name)                                          (Signature) 

                                   

Name & Signature of Mandatary / Principal  Contractor /Contractor / Service Provider 

 

---------------------------------------------------- 

Name of Institution 

Signed: …………………………………… 

(for and on behalf of the client/agent) 

 

Date: ………………………………………. 

 

Place: ………………………………………………………………. 



  𝑷 𝒔 = 𝟖 𝟎  ( 𝟏 +   𝑷 𝒕 − 𝑷   𝒎 𝒂 𝒙 ⁡   𝑷   𝒎 𝒂 𝒙 ⁡  )


  𝑷 𝒔 = 𝟖 𝟎  ( 𝟏 −   𝑷 𝒕 − 𝑷   𝒎 𝒊 𝒏 ⁡   𝑷   𝒎 𝒊 𝒏 ⁡  )

