
 

 
 

Tender/Contract No.: CONMP0009(2026/2027) 
A Tender for Category 3CE OR higher CIDB Registered Contractors 

 
 

 APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 
BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT; TWO (2) BOREHOLES AT PORTION 
5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 308IR  AND 
ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE DISTRICT 
MUNICIPALITY IN THE MPUMALANGA PROVINCE 

 
 

 

 

 

 

 

Name of Tenderer (Bidding Entity)   ___________________________________________________ 

Provide full name i.e. (CC, Pty Ltd, JV, Sole Proprietor):  ____________________________________________________ 

Name of duly authorised person:                                        ____________________________________________________ 

Address of Tenderer:                              ____________________________________________________ 

                                              ____________________________________________________ 

Tel. Number:                                                                         ____________________________________________________ 

Cell number:                                            ____________________________________________________ 

Fax number:                                            ____________________________________________________ 

E-mail:                                                          ____________________________________________________ 

Receipt number:                                          ____________________________________________________ 

National Treasury CSD Registration Number:                  ____________________________________________________ 

 

ISSUED BY:                                   PREPARED BY: 
Director: Supply Chain and Facilities Management Services                      Directorate: Rural Infrastructure Development 
Department Agriculture Land Reform and Rural Development                     17 Van Rensburg Street, Bateleur Building                                                                        
17 Van Rensburg Street, Bateleur Building      Nelspruit 1200 
6th Floor, Block E                                                                       Tel: (013) 754 8116 
Nelspruit                        
1200              
Tel: (013) 754 8000/8038/8066        
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Tender/Contract No.: CONMP0009(2026/2027) 
A Tender for Category 3CE OR higher CIDB Registered Contractors 

 
 

APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 

BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT; TWO (2) BOREHOLES AT PORTION 

5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 308IR  AND 

ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE DISTRICT 

MUNICIPALITY IN THE MPUMALANGA PROVINCE 
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Tender/Contract No.: CONMP0009(2026/2027) 
       A Tender for Category 3CE OR higher CIDB Registered Contractors 

 

THE TENDER 
 

For the 

 
 

APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 
BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT;  TWO (2) BOREHOLES AT PORTION 
5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 308IR  AND 
ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE DISTRICT 
MUNICIPALITY IN THE MPUMALANGA PROVINCE 

 
 

    CLOSING DATE: MONDAY 30 NOVEMBER 2024  
    CLOSING TIME: 11:00AM 

 
 
 

ISSUED BY:                                        PREPARED BY: 

                                                                                                                                                                                                      

Director: Supply Chain and Facilities Management Services                      Directorate: Rural Infrastructure Development 
Department Agriculture Land Reform and Rural Development                     17 Van Rensburg Street, Bateleur Building                                                                        
17 Van Rensburg Street, Bateleur Building      Nelspruit 1200 
6th Floor, Block E                                                                       Tel: (013) 762 8000/22 
Nelspruit                        
1200              
Tel: (013) 762 8000/8038/8066        
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CHECKLIST WHEN SUBMITTING BID PROPOSAL/DOCUMENT 
 
Tender/Contract No.: CONMP0009(2026/2027) 

 
  

APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 
BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT;  TWO (2) BOREHOLES AT PORTION 
5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 308IR  AND 
ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE DISTRICT 
MUNICIPALITY IN THE MPUMALANGA PROVINCE 

 

 
A TENDER FOR CATEGORY 3CE OR HIGHER REGISTERED CONTRACTORS 
 

Bids were only considered for acceptance (regarded as being responsive) if the below 
mentioned requirements were met: 
Please indicate YES or NO   

✓ Place a Tick in the appropriate column 
YES 
 

NO 

 
(a) Preferential Procurement Policy Framework Act (PPPFA), Act no. 5 of 2000 
and Preferential Procurement Regulation, 2022 will be applied. The 80/20 
Preference Point system will be applied where a maximum of Eighty (80) 
tender adjudication points will be awarded for price and Twenty (20) points will 
be awarded for specific goals. 
 
To claim maximum points bidder to provide proof for each point claimed as 
guided below: 

• Historically Disadvantaged Individuals (HDI) – Attach copy of Identity 
Document (ID) and company registration document  

• Who is female- Attach copy of Identity Document (ID) and company 
registration document  

• Who has a disability – Attach a certified copy or original doctor’s letter 
confirming the disability  

• Who is youth (A person that is not older than 35 years on the closing date of 
a bid) Attach copy of Identity Document (ID) and company registration 
document 

• Specific goal: Locality – promotion of enterprises located in a specific district) 
Nkangala District Mpumalanga 

(a) a valid municipal services account (water, sanitation, rates and electricity)  
in the name of the bidder/s or active director/s or 
(b) a valid lease agreement from the lessor or 
(c) a letter on the letterhead of the ward councilor/traditional authority/council  
that must be signed, stamped and dated. 
 
The Department will use the Central Supplier Database and documents 
submitted by the tenderer to verify the points claimed for specific goals. 
 

  
 
 

 
(b) Evaluation for mandatory criteria 
 
Only those tenderers who are registered with the CIDB, or are capable of being so 
prior to the evaluation of submissions in a contractor grading designation equal to or 
higher than a contractor grading designation determined in accordance with the sum 
tendered for an 3CE or Higher class of construction work, are eligible to submit 
tenders; 
 
Joint Ventures are eligible to submit tenders provided that they comply with all three 
of the following conditions: 
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Every member of a joint venture is registered with the CIDB. 
 
The lead partner has a contractor grading designation of not lower than one level 
below the required grading designation of 3CE or Higher or higher class of 
construction work. 
 
The Combined contractor grading designation calculated in accordance with the 
Construction Industry Development Board Regulations is equal to or higher than a 
Contractor designation determined in accordance with the sum tendered for a 3CE 
or Higher or higher class of construction work, is eligible to submit tenders. 
Tenderers are also requested to indicate their CRS number/s of the registered 
contractor/s as well as their Joint Venture partner/s (if applicable) in the tender 
document. 

 
Form of Offer must be fully completed and signed by duly authorised person. 

  

Letter of authorisation to sign the Form of Offer and where required in tender 
document. 
In the case of a one-person concern submitting a tender, this shall be clearly stated 
on the letter head. 
In the case of a JOINT VENTURE submitting a tender, include a resolution of each 
company of the Joint Venture together with a resolution by its members authorising 
a member of the Joint Venture to sign the documents on behalf of the Joint Venture.” 
i.e., the Joint Venture must submit three Letters of Authority as per the aforesaid 
Joint Venture requirement. 

  

 
In the event of mistakes having been made on the Form of Offer, it must be crossed 
out in ink at each and every price alteration on the form of offer and be accompanied 
by an initial at each and every price alteration. 

  

Letter of good standing from Department of Labour (COIDA) 
 
The Tenderer is registered and in good standing with respect to Compensation for 
Occupational Injuries and Diseases Act (COIDA) with Department of Labour or with 
a licensed compensation insurer. The Tenderer must submit the letter of good 
standing for Building Construction related projects. In the event of the Tenderer 
being a joint venture/consortium, the letter of good standing for Building 
Construction related projects of the individual members must also be provided. 

  

Are all addenda issued complete and returned (if applicable)   

Non mandatory 
Bidders must ensure compliance with their tax obligations.  Bidders may submit 
printed TCS/CSD/SARS PIN together with their bid.  
In bids where a consortia/Joint Venture/sub-contractors are involved each party 
must submit a separate valid tax clearance certificate, SARS Pin, TCS or CSD 
printout. 

  

 
No late submissions will be considered. Telegraphic, telexed, facsimiled 
submissions will not be accepted.  
 

  

Tenderers are requested to adhere with colour identification of component 
documents must be undertaken in accordance with the provisions of SANS 10403 
when binding the document for submission.  
SANS 10403 suggests that for ease of identification of the various sections, each 
section may be printed on different coloured paper or be separated with 
coloured paper. Where this is done, the colours for each subcomponent should be 
as indicated below ( Document) layout. 
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PART T1: TENDERING PROCEDURES 
 

For a proposed 
contract between 

 

Department of Land Reform and Rural 
Development 
(the Employer) 
 

and 
 
 

 
 

(the Contractor) 
 

for 
 
 

 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Documentation prepared by:  Department of Land Reform and Rural 
Development  
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SECTION T1.1: TENDER NOTICE AND 
INVITATION TO TENDER 

 
FOR:  
 
APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 

BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT;  TWO (2) BOREHOLES AT PORTION 

5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 308IR  AND 

ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE DISTRICT 

MUNICIPALITY IN THE MPUMALANGA PROVINCE 

 

TENDER/CONTRACT NO.: CONMP0009(2026/2027) 
 
INVITATION AND SCOPE OF WORK:  

 

SITING; DRILLING AND EQUIPPING OF THREE(3) BOREHOLES AT PORTION 0 (R/E) OF FARM 
TARBERT NO. 65 IT;  TWO (2) BOREHOLES AT PORTION 5 OF FARM GRASPAN 222 IS; ONE (1) 
BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 308IR  AND ONE (1) AT PORTION 0(R/E) OF FARM 
KOMATIDRAAI 417 JT IN GERT SIBANDE DISTRICT MUNICIPALITY IN THE MPUMALANGA PROVINCE 
 
CONDITIONS: 
 
Bidders shall be registered with the Construction Industry Development Board (CIDB) and should have a 
minimum CIDB Contractor grading of 3CE or higher.  
 
Preferential Procurement Policy Framework Act (PPPFA), Act no. 5 of 2000 and Preferential Procurement 
Regulation, 2022 will be applied. The 80/20 Preference Point system will be applied where a maximum of 
Eighty (80) tender adjudication points will be awarded for price and Twenty (20) points will be awarded for 
specific goals. 
 
In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goals stated in Table 1 of SBD 6.1 form as may be supported by proof/ 
documentation stated in the conditions of this tender 
 
This tender is advertised on the National Treasury e-Tender Portal, the CIDB i-Tender system and on the 
Departmental website. Bid documents may be downloaded free of charge from the National Treasury e-Tender 
Portal; www.etenders.gov.za  and the Department’s website; www.dlrrd.gov.za .No physical documents will be 
sold by the department 

 
 
A COMPULSORY TENDER CLARIFICATION MEETING will be held on:  

 

Date:     Friday, 13 NOVEMBER 2026  

Venue:     ,23 Taute Street, Ermelo, Department of Land Reform and Rural Development 

Gert Sibande District Office 

   

Time:     14h00 

 

GPS Coordinates:    Latitude  :   -26.525829  
                                   Longitude  :    29.987862 
 
Google Maps Search Link : https://maps.app.goo.gl/Lvs94xfJra9oQPza6 
 

 

https://zaf01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.etenders.gov.za%2F&data=05%7C02%7CSydney.Ndima%40dlrrd.gov.za%7C1ab8d78ad7bd4500424608df368e113e%7C1f792a3502a74e3e9e7aff40ae390cb6%7C0%7C0%7C639289656009590678%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0MsPA6qakhYEm4W5bfEdt2o%2BFS9Y%2FsWEBWcPktYY9Z8%3D&reserved=0
https://zaf01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.dlrrd.gov.za%2F&data=05%7C02%7CSydney.Ndima%40dlrrd.gov.za%7C1ab8d78ad7bd4500424608df368e113e%7C1f792a3502a74e3e9e7aff40ae390cb6%7C0%7C0%7C639289656009613241%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=dz1Y83IxCFrC7jJNqiMF7h%2Bkb7LQFaA%2FLvhIoWdsaRY%3D&reserved=0
https://maps.app.goo.gl/Lvs94xfJra9oQPza6
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The lowest or any TENDER WILL NOT NECESSARILY BE ACCEPTED, AND THE DEPARTMENT 
RESERVES THE RIGHT to accept the tender as a whole or in part. 
 

The closing date and time for the receipt of completed bid documents are MONDAY, 30 NOVEMBER 2026 
at 11h00. 
 

NB: For the site clarification meeting the following officials can be contacted: 

 

Sydney Ndima    

Tel:  (013) 754 8116 

 Email: sydney.ndima@dlrrd.gov.za   

 

Tenders must remain valid for a period of 90 days after the closing date for the submission of tenders, during 

which period a tender may not be amended or withdrawn and may be accepted at any time by the Department.  
 
The original and completed bid document shall be placed in a sealed envelope clearly marked:  

 

APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 
BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT;  TWO (2) BOREHOLES AT PORTION 
5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 308IR  AND 
ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE DISTRICT 
MUNICIPALITY IN THE MPUMALANGA PROVINCE 
 

 
Tenders will be received on the closing date and time shown above. All tenders must be enclosed in sealed 
envelopes bearing the applicable tender heading and contract number, as well as the closing time and due 
date, and must be addressed to the DIRECTOR: FINANCE AND SUPPLY CHAIN MANAGEMENT 
SERVICES, DEPARTMENT OF LAND REFORM AND RURAL DEVELOPMENT and must be submitted in 
the tender box situated at: 
 

Department Land Reform and Rural Development 
17 Van Rensburg Street, Bateleur Building 
6th Floor, Block E 
Nelspruit 
1200 

 
SUBMITTING OF TENDERS – PLEASE NOTE: Tenders can be submitted in the Tender Box in 

NELSPRUIT 

                                                                                              
No telephonic or any other form of communication relating to this bid will be permitted with any other 
staff by bidders other than with the named individuals stated below.  
 
All enquiries regarding this bid must be directed to: 

 
ENQUIRIES – TECHNICAL RELATED: 

 

Sydney Ndima 

Tel: 013 754 8116 

Email: sydney.ndima@dlrrd.gov.za 

 

ENQUIRIES – SUPPLY CHAIN MANAGEMENT RELATED:    
  
Ms B Ramanyimi 
17 Van Rensburg, Bateleur Building 
6th Floor, Block E 
Nelspruit 
1200 

Tel:(013
mailto:sydney.ndima@dlrrd.gov.za
mailto:sydney.ndima@dlrrd.gov.za
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Tel: (013) 754 8000/8066 
 Email: banele.ramanyimi@dlrrd.gov.za 

   
 
No late submissions will be considered. Telegraphic, telexed, facsimiled submissions will not be accepted.  
 
Failure to meet the mandatory requirements required in this Bid will result in the submissions being 
deemed null and void and shall be considered non-responsive.  

 

MAP TO TENDER BOX  
 

TENDER/CONTRACT NO. CONMP0009(2026/2027) 

 
CLOSING DATE: MONDAY, 30 NOVEMBER 2026 at 11:00AM 

 
YOU ARE HEREBY INVITED TO TENDER TO THE GOVERNMENT OF THE 
REPUBLIC OF SOUTH AFRICA (DEPARTMENT OF LAND REFORM AND 
RURAL DEVELOPMENT) 

 
TENDERS RECEIVED LATE AFTER THE CLOSING TIME AND DATE WILL NOT 
BE ACCEPTED FOR CONSIDERATION. 

 
SUBMIT ALL TENDERS ON THE OFFICIAL FORMS – DO NOT RETYPE. 

 
 

 

The Tender documents must be deposited in the box which is identified as the tender box of the: 
 

 Department Land Reform and Rural Development 
 17 Van Rensburg Street, Bateleur Building 
 6th Floor, Block E 
 Nelspruit 
 1200 
 
 SUBMITTING OF TENDERS – PLEASE NOTE:  
 

THE TENDER BOX OF THE OFFICE OF THE DEPARTMENT OF LAND REFORM AND RURAL 
DEVELOPMENT IS OPEN 24 HOURS A DAY, 7 DAYS A WEEK. THE TENDER BOX WILL BE CLOSED 
AT 11H00 ON MONDAY,30 NOVEMBER 2026 WHICH IS THE CLOSING TIME OF THE TENDER.   

 
TENDERERS SHOULD ENSURE THAT TENDERS ARE DELIVERED TIMEOUSLY TO THE CORRECT ADDRESS 
 

SUBMIT EACH TENDER IN A SEPARATE SEALED ENVELOPE 
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TENDER DATA 
 

SECTION T1.2.1: CONDITIONS OF TENDER 

 
The conditions of tender are the Standard Conditions of Tender – August 2019  as contained in Section 
T.1.2.3. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender.  
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
August 2019 to which it mainly applies. 
 

SECTION T1.2.2: TENDER DATA 

The clause numbers in the Tender Data refer to the corresponding clause numbers in the Conditions of 
Tender. 
The additional Conditions of Tender are: 

 

Item Data 

C.1 GENERAL                                  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                               TENDER 

C.1.1 Actions  The Employer is the “Department of Department of Land Reform and Rural 
Development”. 
The term “bid” in the context of this standard is synonymous with term 
“tender”. 

C.1.2 Tender 
Documents 

This document (Volume 1) in which are bound the Tendering Procedures, 
Returnable Documents, Agreements and Contract Data, Pricing Data, Scope 
of Works, Site Information, Tender Data and Drawings 

C.1.3 Interpretation 
 
 

 

Add the following new clause: “1.3.3” 

The tender documents have been drafted in English. The contract arising from 
the invitation of tender shall be interpreted and construed in English. 

C.1.4 Communication 
and Employer’s 
Agent: 

 

 The Employer’s 
Agent is: 

  
Contact : Mr Sydney Ndima 
Address : 17 Van Rensburg Street, Bateleur Building 
Tel                 :   013 754 8116  
     
E-mail           : sydney.ndima@dlrrd.gov.za 
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Item Data 

C.2 TENDERER’S OBLIGATIONS  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                               TENDER 

C.2.1 Eligibility: Only those Tenderers who are registered with the CIDB, or are capable of 
being so prior to the evaluation of submissions, in a contractor grading 
designation equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered, or a value determined in 
accordance with regulation 25(1B) or 25(7A) of the Construction Industry 
Development Regulations, for a 3CE or Higher Classes of construction  
work, are eligible to submit tenders. 

Joint ventures are eligible to submit tenders provided that:  

1. Every member of a joint venture is registered with the CIDB; 

2. The lead partner has a contractor grading designation in the 3CE or 
Higher class of construction work; or not lower than one level below the 
required grading designation in the class of works construction works 
under consideration and posses the required recognition status;  

3. The combined contractor grading designation calculated in accordance 
with the Construction Industry Development Regulations is equal to or 
higher than a contractor grading designation determined in accordance 
with the sum tendered for a 3CE or Higher class of construction work or a 
value determined in accordance with regulation 25(1B) or 25(7A) of the 
Construction Industry Development Regulations is eligible to submit 
tenders. 

C.2.2 Cost of 
Tendering: 

Add the following to the clause: 

“Accept that the Employer will not compensate the tenderer for any costs 
incurred in attending interviews in the office of the Employer or the Employer’s 
Agent.” 

C.2.5 Reference 
documents: 

The document “General Conditions of Contract Third Edition 2015 

published by the South African Institute of Civil Engineering. This document is 

obtainable separately, and Tenderers shall obtain their own copies.”  

Tenderers,  Contractors  and  Subcontractors  shall obtain their own copies of 
this document for tendering purposes and for use for the duration of the 
Contract from the South African Institution  of Civil Engineering, Private Bag 
X200, Halfway House, Midrand,  1685  and  shall  bear  all  expenses  in  this 
regard. 

Occupational Health and Safety Act no. 85 and amendment act no. 181 of 
1993 

Construction Regulations 2014  

This document is obtainable separately and tenderers shall obtain their own 
copies. 

Standard Specification for Civil Engineering Construction (SANS 1200) 

This document is available separately from the South African Bureau of  
Standards  and tenderers shall obtain their own copies. 
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Item Data 

C.2.7 Clarification 
meeting: 

A compulsory clarification meeting will be conducted at 14h00 PM on 
Friday,  13 NOVEMBER 2026  

 
Venue: ,23 Taute Street, Ermelo, Department of Land Reform and 

Rural Development Gert Sibande District Office 

   

GPS Coordinates:    Latitude  :   -26.525829  
                                   Longitude  :    29.987862 
 
Google Maps Search Link : https://maps.app.goo.gl/Lvs94xfJra9oQPza6 

 

Tenderers must sign the attendance list in the name of the tendering entity. 

C.2 TENDERER’S OBLIGATIONS  ADDITION OR VARIATION TO STANDARD CONDITION OF   

                                               TENDER 

C.2.8 Seek 
clarification: 

“Request clarification of the tender documents, if necessary, by notifying the 
Employer’s Official or the Employer’s Agent indicated in the Tender Notice and 
Invitation to Tender in writing at least 10 (Ten) working days before the closing 
time stated in the foregoing notice and clause 2.15.” 

C.2.9 Insurance: Add the following to the clause: 

“Accept that the submission of a Tender shall be construed as an 
acknowledgement by the Employer that he/she is satisfied with the insurance 
cover that the Contractor will have to effect Contract Works Insurance to be 
limited to the  the Tender amount including VAT, and Public Liability to be 
limited to R 5 000 000.00 under the contract 

 

The Employer will not provide for any insurance as it will be provided for 
by the Contractor. 

C.2.11 Alterations to 
documents: 

Add the following to the clause: 

“In the event of mistakes having been made on the prices inclusive of 
VAT it must be crossed out in ink at each and every price alteration on 
the FORM OF OFFER and be accompanied by an initial. 

 

Corrections in terms of price must not be made by means of a correction fluid 
such as Tipp-Ex or similar product.If correction fluid has been used on any 
specific item price, such item will not be considered. No correction fluid must be 
used in a Bill of Quantities where prices are calculated to arrive at a total 
amount. If correction fluid has been used the Tender as a whole will not be 
considered. 

 

The Department will reject the bid if the above conditions are not adhered 
to. 

 

C.2.13 Submitting a tender offer 

https://maps.app.goo.gl/Lvs94xfJra9oQPza6
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Item Data 

 C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a 
member in a joint venture to provide the whole of the works identified in the 
contract data and described in the scope of works. 

Each Tenderer is required to return the complete set of documents as listed in 
the Tender Data with all the required information supplied and completed in all 
respects. 

 C.2.13.2 Return all returnable documents to the employer after completing them in their 
entirety, by writing legibly in non-erasable ink. 
Failure to adhere to this the bid will be disqualified. 

 C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus 
the number of copies stated in the tender data, with an English translation of 
any documentation in a language other than English. 

 

C.2 TENDERER’S OBLIGATIONS  ADDITION OR VARIATION TO STANDARD CONDITION OF   

                                               TENDER 

 C.2.13.4 Sign the original and all copies of the tender offer where required in terms of 
the tender data. The employer will hold all authorised signatories liable on 
behalf of the tenderer. 

 

Add the following  to the clause: 

“Only duly authorised signatories must sign the original and all copies of the 

tender offer where required in terms of 2.13.3. 

 

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be 
clearly stated on the company letter head. 

 

In case of a COMPANY submitting a tender, include a copy of a resolution by 
its board of directors authorising a director or any other official of the company 
to sign the documents on behalf of the company. 

In the case of a CLOSED CORPORATION submitting a tender, include a copy 

of a resolution by its members authorising a member or any other official of the 

corporation to sign the documents on each member’s behalf.  

In the case of a PARTNERSHIP submitting a tender, all the partners shall sign 

the documents, unless one partner or a group of partners has been authorised 

to sign on behalf of each partner, in which case proof of such an authorisation 

shall be included in the Tender. 

In the case of a JOINT VENTURE submitting a tender, include a resolution of 

each company of the Joint Venture together with a resolution by its members 

authorising a member of the Joint Venture to sign the documents on behalf of 

the Joint Venture.” i.e. the Joint Venture must submit three Letters of 

Authority as per the aforesaid Joint Venture requirement. 

 

Accept that failure to submit proof of Authorisation to sign the tender 
shall result in a Tender Offer being regarded as non-responsive. 
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Item Data 

 C.2.13.5 Seal the  tender offer and submit ONLY to the below mentioned address: 

 

The Employer’s address for delivery of tender offers: 
Department of Land Reform and Rural Development 
17 Van Rensburg Street, Bateleur Building                                                                        
6th Floor, Block E 
Nelspruit  

Sixth Floor Tender Box 
       

SUBMITTING OF TENDERS – PLEASE NOTE: Tenders can only be 
submitted in the Tender Box in Nelspruit 

 C.2.13.6 A two-envelope procedure will NOT be followed. 

 C.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be 
accepted. 
 
 

C.2 TENDERER’S OBLIGATIONS  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                               TENDER 

C.2.14 Information 
and Data to be 
completed in 
all respects: 

Add the following to the clause: 
“Accept that the Employer shall in the evaluation of tenders take due account 
of the Tenderer’s past performance in executing for similar works of 
comparable magnitude, and the degree to which he possesses the necessary 
technical, financial and other resources to enable him to complete the Works 
successfully within the contract period. Satisfy the Employer and Principal 
Agent as to his ability to perform and complete the Works timeously, safely and 
with satisfactory quality, by furnishing details in Section T2.2.8. 
 

Accept that the Employer is restricted in accordance with clause 4.(4) of the 
Construction Regulations, 2014, to only appoint a contractor whom he is 
satisfied has the necessary competencies and resources to carry out the work 
safely.  

C.2.15 Closing time: The closing date and  time for submission of tender offers is as stated in the 
Tender Notice and Invitation to Tender.  

C.2.16 Tender offer 
validity: 

The tender offer validity period is 90 days. 

Add the following to the clause: 

 

“If the tender validity expires on a Saturday, Sunday or public holiday, the 
Tender Offer shall remain valid and open for acceptance until the closure of 
business on the following working day.” 

C.2.17 Clarification of 
tender offer 
after 
submission 

The Tenderer shall provide clarification of a tender offer in response to a request 
to do so from the employer during the evaluation of arithmetical errors by the 
adjustment of certain rates or items prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is 
sought,offered, or permitted. 
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Item Data 

C.2.18 Provide other 
material 

The Tenderer shall provide, on request by the employer , any other materilal 
that has a bearing on the tender offer, the tenderer’s commercial position 
(including notarized joint venture agreements), preferencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of 
a full and fair risk assessment. Should the tenderer not provide the material, or 
a satisfactory reason as to why it cannot be provided, by the time for 
submission stated in the employer’s request, the employer may regard the 
tender offer as non-responsive. 

C.2.19 Inspections, 
tests and 
analysis: 

The Tenderer must provide access during working hours to his premises for 
inspections on request. 

C.2.20 Submit 
securities, 
bonds and 
policies: 

If requested, submit for the employer’s acceptance before formation of the 
contract, all securities,bonds, guarantees, policies and certificates of 
insurance required in terms of the conditions of contract identified in the 
contract data. 

 

 

C.2 TENDERER’S OBLIGATIONS  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                               TENDER 

C.2.23 Certificates: The following certificates/ information may be provided with the tender offer: 

 
a)  Copy of Certificate of Incorporation (if tenderer is a Company), e.g. CM1, 

CM29, or CM44 
b) Copy of Founding Statement (if tenderer is a Closed Corporation), e.g. 

CK1, or CK2 
c) Copy  of  Partnership  Agreement (if tenderer is  a  Partnership) 
d) Copy of Identity Document (if tenderer is a One-man concern) 

e) Copy of Deed of Trust (If a trust is involved). 
 

In cases where the tenderer has failed to submit any of the documents above 

with the tender, the Department reserves the right to, at any time after the 

closure of the tender, but before the award of the tender, request the 

tenderer to provide the outstanding documents within 7 (seven) working days 

from the date of notification. 

ADD THE FOLLOWING NEW CLAUSES: 

“2.24 Canvassing 
and obtaining 
of additional 
information by 
tenderers: 

Accept that no Tenderer shall make any attempt either directly or indirectly 

to canvass any of the Employers officials or the Employer’s agent in respect 

of his tender, after the opening of the tenders, but prior to the Employer 

arriving at a decision thereon. 

 

No Tenderer shall make any attempt to obtain particulars of any relevant 

information, other than that disclosed at the opening of tenders.” 
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Item Data 

“2.25 Awards to 
close family 
members of 
persons in the 
service of the 
state 

In order to adjudicate fairness or eligibility, the questionnaire for the 

declaration of interests in the tender of persons in service of state in Section 

T2.2.6 – Form F must be completed.” 

 

 

 

 

 

 

C.2 TENDERER’S OBLIGATIONS  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                               TENDER 

“2.26 TAX Bidders must ensure compliance with their tax obligations.  

Bidders are required to submit their unique personal identification number (PIN) 
issued by sars to enable   the organ of state to view the taxpayer’s profile and 
tax status. 

Application for tax compliance status (TCS) or pin may also be made via e-filing. 
in order to use this provision, taxpayers will need to register with sars as e-filers 
through the website www.sars.gov.za. 

Bidders may also submit a printed TCS together with the bid.  

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each 
party must submit a separate proof of   TCS / PIN / CSD number. 

Where no tcs is available but the bidder is registered on the central supplier 

database (CSD), a csd number must be provided. 

 
Bids received from bidders with a non-compliant tax status may be 
disqualified in the event of failing to update the Tax Status within 7 days. 
 

“2.27 CSD –National 
Treasury 
Central 
Supplier 
Database 
(CSD) 
Registration 

Bidders must register on the central supplier database (CSD) to upload 
mandatory information namely: (business registration/ directorship/ 
membership/identity numbers; tax compliance status; and banking information 
for verification purposes).. 
 
 

“2.28 Local Labour It is a requirement of this contract that work be executed in such a manner so 

as to maximize the use of at least 80% local unskilled labour intensive 

construction methods. 

It is mandatory for the contractor to allocate skilled labour to 40% of 

NARYSEC youth in skilled labour if available in the local area.  

http://www.sars.gov.za/
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Item Data 

“2.29” Specific Goals  
 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of 

this tender the tenderer will be allocated points based on the goals stated in the table below as 

may be supported by proof/ documentation stated in the conditions of this tender:  

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state 

must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable preference 

point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 

80/20 preference point system.  

Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 

corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 

system.)   

 

The specific goals allocated 
points in terms of this tender 

Number of 
points 

allocated 

(80/20 
system) 

 

Percentage 
ownership 
equity  

(To be 
completed by 
the tenderer) 

Number of points 
claimed (80/20 
system) 

(To be completed 
by the tenderer) 

I. Historically Disadvantaged 
Individuals (HDI) 8 

 

 

II. Who is female  
5 

 
 

III. Who has a disability 2   

IV. Specific goal: Youth 
2 

 
 

V. Specific goal: Locality  

(promotion of enterprises 
located in Gert Sibande  

District Municipality 
Mpumalanga Province) 

3 
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Item Data 

  • Historically Disadvantaged Individuals (HDI) – Attach copy of Identity 

Document (ID) and company registration document  

• Who is female- Attach copy of Identity Document (ID) and company 

registration document  

• Who has a disability – Attach a certified copy or original doctor’s letter 

confirming the disability  

• Who is youth ( A person that is not older than 35 years on the closing 

date of a bid) Attach copy of Identity Document (ID) and company 

registration document 

• Specific goal: Locality – promotion of enterprises located in a specific 

district) Gert Sibande District Municipality Mpumalanga 

(a) a valid municipal services account (water, sanitation, rates  

and electricity) in the name of the bidder/s or active director/s 

or 

(b) a valid lease agreement from the lessor or 

(c) a letter on the letterhead of the ward councilor/traditional  

authority/council that must be signed, stamped and dated.  

 

The Department will use the Central Supplier Database and documents 

submitted by the tenderer to verify the points claimed for specific goals. 
 

C.3 THE EMPLOYER’S UNDERTAKINGS  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                                           TENDER 

C.3.1 Respond to 
requests from 
the Tenderer: 

Replace the contents of the clause with the following: 

“Respond to a request for clarification received up to ten (10) working days 
before the tender closing time stated in the tender data and notify all 
Tenderers who drew procurement documents” 

C.3.2 Issue 
Addenda: 

If necessary, issue addenda that may amend or amplify the tender 
documents to each tenderer during the period from the date that tender 
documents are available until ten (10) working days before the tender 
closing time stated in the Tender Data. If , as a result a tenderer applies for 
an extension to the closing time stated in the Tender Data, the Employer 
may grant such extension and,shall then notify all tenderers who drew 
documents. 

C.3.3 Return late 
tender offers 

Return tender offers received after the closing time stated in the Tender Data, 
unopened, (unless it is necessary to open a tender submission to obtain a 
forwarding address), to the tenderer concerned. 
 
 
 

C.3 THE EMPLOYER’S UNDERTAKINGS  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                                           TENDER 
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Item Data 

C.3.4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Opening of 
tender 
submissions: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A two-envelope procedure will NOT be followed. 

 

The closing date and time for receipt of tenders is: 

 

30 NOVEMBER 2026 at 11h00.  

 

Tenders will be received on the closing date and time shown, must be 
enclosed in a sealed envelope bearing the applicable tender heading and 
contract number, as well as the closing time and due date, and must be 
addressed to the:  

 

DIRECTOR: SUPPLY CHAIN MANAGEMENT SERVICES: 

DEPARTMENT OF LAND REFORM AND RURAL DEVELOPMENT. 

 

Tenders must be submitted in the tender box situated in NELSPRUIT: 

 

Department of Land Reform and Rural Development 
17 Van Rensburg Street, Bateleur Building                                                                        
6th Floor, Block E 
Nelspruit  

Sixth Floor Tender Box  

 
Only tenders submitted to this tender box will be opened/ considered. 
 
SUBMITTING OF TENDERS – PLEASE NOTE: Tenders can only be 

submitted in the Tender Box in NELSPRUIT. 
 
Clause 3.6, 3.7 and 3,8 from standard conditions of tender 

C3.6 Non-disclosure Not to disclose tenderers, or to any other person not officially concerned with 
such processes, information relating to the evaluation and comparison of tender 
offers, the final evaluation price and recommendations for the award of a 
contract, until after the award of the contract to the successful tenderer. 

C3.7 Grounds for 
rejection and 
disqualification 

Determine whether there has been any effort by a tenderer to influence the 
processing of tender offers and instantly disqualify a tenderer (and his tender 
offer) if it is established that he engaged in corrupt or fraudulent practices. 
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Item Data 

C3.8 Test for 
responsivenes
s 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each 
tender offer properly 
received: 
a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, 
and specifications of the tender documents without material deviation or 
qualification. A material deviation or qualification is one which, in the Employer's 
opinion, would: 
a) detrimentally affect the scope, quality, or performance of the works, services 
or supply identified in the Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities 
under the contract, or 
c) affect the competitive position of other tenderers presenting responsive 
tenders, if it were to be rectified. 
Reject a non-responsive tender offer, and not allow it to be subsequently made 
responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 

C3.9.1 

 

Arithmetical 
errors, 
omissions 
and 
discrepancies 
 
 
 

 

a) Where there is a discrepancy between the amounts in words and 
amounts in figures, the amount in figures shall govern.  
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Item DATA 

C.3 THE EMPLOYER’S UNDERTAKINGS  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                                           TENDER 

C.3.11 Evaluation 
of Tender 
offers: 

Tenders will be evaluated in terms of the evaluation criteria stipulated below: 
 

(a) Evaluation for Mandatory criteria 
(b) Evaluation in terms of Functionality 
(c) Evaluation in terms of 80/20 specific goals point system as prescribed in the 

Preferential Procurement Regulations 2022. 
 
 
 

(a) Evaluation for mandatory criteria 

 

• Refer to Part T2 returnable schedule 
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ITEM DATA 

C.3 THE EMPLOYER’S UNDERTAKINGS  ADDITION OR VARIATION TO STANDARD CONDITION OF   
                                                           TENDER 
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C.3.11 Evaluation of 
Tenders: 

(b) Evaluation in terms of Functionality 
Each of the evaluation criteria will be assessed in terms of the indicators/ 

values being:  

 

0= No Information, 1 = Poor, 2 = Average, 3 = Good, 4 = Very good and  

5 = Excellent. 

Quality (functionality) will be scored on those tenders regarded as being 

responsive. 

 

The CRITERIA to be applied in evaluating the proposal is set out in the 

table below: 

Criterion Weight Value 
Comment / 

Remarks 

Successful completion of projects 

of a similar nature, scope and 

value (Borehole Drilling and 

Equiping) accompanied by 

appointment letters, completion 

certificates(Section T2.2.8:Form 

H), signed and Stamped 

tenderer’s performance evaluation 

form (Section T2.2.19, Form S) for 

the previously completed project 

as requirement to obtain a score. 

40     

Relevant plant and equipment 

resources (Section T2.2.8,Form 

G) 

20   

Experience of key personnel 

Geohydrologist ,  (Section 

T2.2.10, Form J) 

20   

Experience of key personnel 

Foreman,  (Section T2.2.10, Form 

J) 

10   

Experience of key personnel OHS 

Officer NQF level 6 in Health and 

Safety Qualification with 5 years 

experience (Section T2.2.10, 

Form J) 

10   

TOTAL 100   

 

The proposal will be evaluated individually on score sheets, by a 

representative evaluation panel according to the evaluation criteria indicated 

above. All service providers who scored less than 60 out of 100 points 

for functionality will not be considered further. 
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EVALUATION SCHEDULE 
 
1. RELEVANT EXPERIENCE OF SIMILAR PROJECTS – (40 points) 
 
Tenderers are required to demonstrate relevant past experience and competency. Bidder must submit 
and/or attach appointment letters, project completion certificates, signed and stamped Tenderer’ 
Performance Evaluation Form S for the previously completed project as requirement to obtain a score for 
each project . Successful completion of projects of a similar nature, scope and value (Borehole Drilling 
and Equiping) Section T2.2.8:Form H and T2.2.19 Form S.Tenderers are required to submit full details of, 
and reliable contactable references for relevant projects which were successfully completed. Relevant 
projects must be of similar scope, nature and size , completed within the last Ten  (10) years. 
  
Tenderers should have completed Borehole drilling and equpping projects of similar nature, with 
minimum value of R 250 000.00 each in the last10 years.  
 
The employer reserves the right to verify projects before considering them. 
 

NB: Failure to submit / attach appointment letters, completion certificates,and Form S Performace 

Evaluation Form(signed and stamped)  for the projects will result in the bidder not being awarded 

the points. 

(BIDDERS SHOULD MAKE COPIES OF FORM S AND HAVE IT COMPLETED BY THE PREVIOUS 
EMPLOYER FOR EACH PREVIOUSLY COMPLETED PROJECT SUBMITTED WITH ITS 
CORRESPONDING COMPLETION CERTIFICATE AND APPOINTMENT LETTER) 
 
No Functionality Criteria – Tender Rating Matrix A B 
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The tenderer has listed relevant completed projects and 

attached appointment letters with corresponding 

completion certificates and corresponding Completed form 

S. Five (5) or more similar nature projects executed by the 

contractor in the past 10 years 

5 40 

The tenderer has listed relevant completed projects and 

attached appointment letters with corresponding 

completion certificates and corresponding Completed form 

S. Four (4) similar nature projects executed by the 

contractor in the past 10 years 

4 

The tenderer has listed relevant completed projects and 
attached appointment letters with corresponding completion 
certificates and corresponding Completed form S. Three (3) 
similar nature projects executed by the contractor in the past 
10 years 
 

3 

The tenderer has listed relevant completed projects and 

attached appointment letters with corresponding 

completion certificates and corresponding Completed form 

S. Two (2) similar nature projects executed by the 

contractor in the past 10 years 

 

2 

The tenderer has listed relevant completed project and 

attached appointment letters with corresponding 

completion certificates and corresponding Completed form 

S. One (1) similar nature project executed by the contractor 

in the past 10 years 

1 
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The tenderer has not listed any relevant completed projects 

and not attached appointment letters with corresponding 

completion certificates and corresponding Completed form 

S. No similar nature projects executed by the contractor in 

the past 10 years 

 

 

 

 

 

0 

2. RELEVANT PLANT AND EQUIPMENT RESOURCES - (20 points) 
 
Tenderers are required to demonstrate that they have necessary relevant equipment, facilities and plant to 
be used during construction and project implementation.  
 
Up to maximum of 20 Points shall be awarded to the tenderers for these criteria. 
 
Signed letter of commitment for the required Plant resources to complete the project, proof that 
such plant is owned or equipment will be hired. 
 
Failure to provide proof of resources as indicated on section T2.2.7, form G, proof of ownership 
and/or letter to hire, will result in the tenderer being scored 0. 
 
The plant/ equipment/ resources required are: 
 

1. Drill Rig 
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No plant or equipment listed and proof attached No Submission 
(Score 0) 

 
20 
 
 
 
 
 
 

Provide one (1) Drill Rig (proof of ownership and/or letter to 
hire) 

Average (score 
2) 

Provide two (2) Drill Rig  (proof of ownership and/or letter to 
hire) 

Good (score 3) 

Provide  three (3) Drill Rig(proof of ownership and/or letter to 
hire) 

Very Good 
(score 4) 

Provide four (4) Drill Rig   or more (proof of ownership and/or 
letter to hire) 

Excellent (score 
5) 

3. GEOHYDROLOGIST - Pr.Scientist SACNASP (20) 
 

The candidate must have a minimum of NQF Level 6 or higher post experience and a minimum 4-5 years’ 
experience in Geohydrology/ Geology/ Hydrology qualification (20 POINTS)  registered as Pr.Scientist 
SACNASP. 

 
Tenderers are required to submit signed curriculum vitae and certified copies of qualifications for the key 
personnel proposed to be employed on the project. Failure to provide signed CV by the owner of the CV’s 
of key personnel indicated on form J, copies of qualifications, experience will not be considered. 
These curriculum vitae are to include specific details of these individuals including past experience and 
competence in delivering key similar relevant project. This evaluation is based on the following weighting: 
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NQF Level 6 or higher qualification in the Geohydrology/ 
Geology/ Hydrology with more than 7 years’ post 
qualification experience. 

5  
 
 
 
 
 
20 

NQF Level 6 or higher qualification in the Geohydrology/ 
Geology/ Hydrology with more than 5 up to 7 years’ post 
qualification experience. 

4 

NQF Level 6 or higher qualification in Geohydrology/ 
Geology/ Hydrology with more than 4 up to 5 years’ post 
qualification experience. 

3 

NQF Level 6 or higher qualification in the Geohydrology/ 
Geology/ Hydrology with more than 2 up to 4 years’ post 
qualification experience. 

2 



Tender/Contract No.: CONMP0009 (2026/2027)               
Part T1: Tender Procedures  
Section T1.2: Tender Data 

 
23 

 

NQF Level 6 or higher qualification in the Geohydrology/ 
Geology/ Hydrology with 1  to 2 years post qualification 
experience. 

1 

No CV/information submitted 
No minimum qualification 
Less than 1 year post qualification experience. 

0 

NB: The candidate must submit a detailed signed CV.  The information of 
the candidate must be completed on Form J. Failure to attach the aforesaid 
will result in the bidder not being awarded points.  Information must be 
completed on Form J. 
 

   

 4. FOREMAN (10 POINTS) 
 
This Sub Criteria covers the general average experience of the proposed for Foreman 
dealing with  siting and drilling of boreholes projects. The candidate must have a minimum of 
NQF Level 5 or higher in Build environment qualifications and minimum of  3-5 years’ 
experience. 
 
Tenderers are required to submit signed curriculum vitae and certified copies of 
qualifications for the key personnel proposed to be employed on the project. Failure to 
provide signed CV by the owner of the CV’s of key personnel indicated on form J, 
copies of qualifications, experience will not be considered.  These curriculum vitae are 
to include specific details of these individuals including past experience and competence in 
delivering key similar relevant project. This evaluation is based on the following weighting: 
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NQF Level 5 or higher qualification in the Built Environment 
with more than 7 years’ post qualification experience. 

5 

NQF Level 5 or higher qualification in the Built Environment 
with more than 5 up to 7 years’ post qualification experience. 

4 

NQF Level 5 or higher qualification in the Built Environment 
with more than 4 up to 5 years’ post qualification experience. 

3 

NQF Level 5 or higher qualification in the Built Environment 
with more than 2 up to 4 years’ post qualification experience. 

2 

NQF Level 5 or higher qualification in the Built Environment 
with 1  to 2 years post qualification experience. 

1 

No CV/information submitted 0 

NB: The candidate must submit a detailed signed CV.  The information of 
the candidate must be completed on Form J. Failure to attach the 
aforesaid will result in the bidder not being awarded points.  Information 
must be completed on Form J. 
NB: This Sub Criteria covers the general average experience of the 
proposed Project Manager in the built environment 

 

 5. SAFETY OFFICER ( PrCHSO/ PrCSHM) (15) 10 

This Sub Criteria covers the general average experience of the proposed Safety 
Officer 
 
Tenderers are required to submit curriculum vitae for the key personnel proposed to be 
employed on the project. The proposed Safety Officer must have an minimum NQF 6 
qualification in Occupational Health & Safety registered with SACPCPM ( CHSO/ 
CHSM). These curriculum vitae are to include specific details of these individuals including 
past experience and competence in delivering key similar relevant construction projects and 
NQF 6 Qualification.  
 
Failure to provide signed CV by the owner of the CV’s of key personnel indicated on 
form J, copies of qualifications, experience will not be considered.   

 
No. of 
Years of  
Experience 

Description  Score 

No signed CV Submitted, no copies of qualifications 
Submitted 

Not attached 
(score 0) 

1 to 2 years of  post qualification experience Poor (score 
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of Safety 
Officer 
(Section 
T2.2.10,  
Form J) 

1) 

More than 2 to 4 years of  post qualification 
experience 

Average 
(score 2) 

More than 4 to 6 years of  post qualification 
experience 

Good (score 
3) 

More than 6 to 8 years of  post qualification 
experience 

Very Good 
(score 4) 

More than 8 years of  experience post qualification 
experience 

Excellent 
(score 5) 

 

   

c) Evaluation in terms of 80/20 preference point system as prescribed in the 
Preferential Procurement Regulations 2022. 

 
Apply the 80/20 Preference Point system where a maximum of Eighty (80) tender adjudication points 
will be awarded for price. Twenty (20) points will be awarded for specific goals in terms of the 
Preferential Procurement Policy Framework Act (Act 5 of 2000) for and Preferential Procurement 
Regulation, 2022. See section T2.2.2, Form B for the Preference model. 
 
Specific Goals 

 
In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in section C2.29 above as may be supported by proof/ 
documentation stated in the conditions of this tender: 
 
Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 
points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points 
in terms of this tender 

Number of points 

allocated 

(80/20 system) 

 

Percentage 
ownership equity  

(To be completed 
by the tenderer) 

Number of points claimed 
(80/20 system) 

(To be completed by the 
tenderer) 

I. Historically Disadvantaged 
Individuals (HDI) 8 

 

 

II. Who is female  
5 

 
 

III. Who has a disability 2   

IV. Specific goal: Youth 
2 

 
 

V. Specific goal: Locality  

promotion of enterprises located 
in  Gert Sibande District 

Municipality Mpumalanga 
Province) 

3 

 

 

 

Bidders who wish to claim points in terms of table 2.12 below need to provide proof for each point 

claimed as guided below:  

• .  

• Historically Disadvantaged Individuals (HDI) – Attach copy of Identity Document (ID) and 

company registration document  

• Who is female- Attach copy of Identity Document (ID) and company registration document  
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• Who has a disability – Attach a certified copy or original doctor’s letter confirming the 

disability  

• Who is youth ( A person that is not older than 35 years on the closing date of a bid) Attach 

copy of Identity Document (ID) and company registration document 

• Specific goal: Locality – promotion of enterprises located in Gert Sibande Dristrict 

Municipailty,  Mpumalanga Province 

a) a valid municipal services account (water, sanitation, rates and electricity) in the name of 
the bidder/s or active director/s or 

b) a valid lease agreement from the lessor or 
c) a letter on the letterhead of the ward councillor/traditional authority/council that must be 

signed, stamped and dated. 
 

C.3.13 Acceptance of tender 
offer: 

A Tender Offer will only be accepted on condition that such 
acceptance is not prohibited in terms of Clause 44 of the Supply 
Chain Management Regulations published in terms of the Public 
Finance Management Act, 2003. 

C.3.17 Provide copies of the 
contract 

One signed copy of the contract shall be provided by the 
Employer to the successful Tenderer. 

 

 ADDITIONAL CONDITIONS OF TENDER 

The additional conditions of Tender are: 

 Compliance with Occupational Health and Safety Act 1993 
 
Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 
1993 and the Construction Regulations 2014 issued in terms of Section 43 of the Act. The 
Tenderer shall be deemed to have read and fully understood the requirements of the above 
Act and Regulations and to have allowed for all costs in compliance therewith. 

 
In this regard the Contractor shall submit, a detailed Health and Safety Plan in respect of 
the Works in order to demonstrate the necessary competencies and resources to perform 
the construction work all in accordance with the Act and Regulations.  
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 Tenderers are to note that the Contractor is required to ensure that all Sub-contractorss or 
others engaged in the performance of the Contract also comply with the above requirements. 
 
The Contractor shall prepare and maintain a Health and Safety File in respect of the project, 
which shall be available for inspection on Site at all times and handed over to the Employer 
on Final Completion of the project. 
 
The Contractor is required to submit to the Employer the Occupational Health and Safety 
Agreement (included in Part C1.4 of the Contract Document) and a letter of good standing 
from the Compensation Commissioner, or a licensed compensation insurer, within 14 days 
after the Commencement Date of the Contract. 
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CIDB STANDARD CONDITIONS OF TENDER 
SECTION T1.2.3: CIDB STANDARD CONDITIONS OF TENDER 

The conditions of tender are the Standard Conditions of Tender (August 2019) as contained in Annex C of 
the Construction Industry Development Board (CIDB) Standard for Uniformity in Engineering and 
Construction Works Contracts
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Annex C  
  

Standard Conditions of Tender  
  

C.1  General  

  

Part T1. C.1.1  Actions  

  

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these 

conditions of tender. In their dealings with each other, they shall discharge their duties and 

obligations as set out in C.2 and C.3, timeously and with integrity, and behave equitably, 

honestly and transparently, comply with all legal obligations and not engage in 

anticompetitive practices.  

  

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 

process shall avoid conflicts of interest and where a conflict of interest is perceived or 

known, declare any such conflict of interest, indicating the nature of such conflict. 

Tenderers shall declare any potential conflict of interest in their tender submissions. 

Employees, agents and advisors of the employer shall declare any conflict of interest to 

whoever is responsible for overseeing the procurement process at the start of any 

deliberations relating to the procurement process or as soon as they become aware of such 

conflict and abstain from any decisions where such conflict exists or recuse themselves 

from the procurement process, as appropriate.  

  
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 

confidence in the ability of that person to act properly in his or her position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 
interests in the tender or outcome of the procurement process and any personal bias, inclination, 

obligation, allegiance or loyalty which would in any way affect any decisions taken.   

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract.  

  

C.1.2 Tender Documents  

  

The documents issued by the employer for the purpose of a tender offer are listed in the tender 

data.  

  

Part T2. C.1.3 Interpretation  

  

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these conditions of tender.  

  

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for 

tender evaluation purposes, shall form part of any contract arising from the invitation to 

tender.  

  

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  
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a) conflict of interest means any situation in which:  

  

i) someone in a position of trust has competing professional or personal interests 

which make it difficult to fulfill his or her duties impartially;   

ii) an individual or tenderer is in a position to exploit a professional or official capacity 

in some way for their personal or corporate benefit; or  

iii) incompatibility or contradictory interests exist between an employee and the 

tenderer who employs that employee.   

  

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional    discounts it can be utilised to have been taken into consideration;   

c) corrupt practice means the offering, giving, receiving or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the tender process;   

  

d) fraudulent practice means the misrepresentation of the facts in order to influence 

the tender process or the award of a contract arising from a tender offer to the detriment of 

the employer, including collusive practices intended to establish prices at artificial levels;  

  

Part T3. C.1.4 Communication and employer’s agent  

  

Each communication between the employer and a tenderer shall be to or from the employer's 

agent only, and in a form that can be readily read, copied and recorded. Communications shall be 

in the English language. The employer shall not take any responsibility for non-receipt of 

communications from or by a tenderer. The name and contact details of the employer’s agent are 

stated in the tender data.  

  

Part T4. C.1.5 Cancellation and Re-Invitation of Tenders  

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-  

a) due to changed circumstances, there is no longer a need for the engineering and 

construction works specified in the invitation;  

b) funds are no longer available to cover the total envisaged expenditure; or  

c) no acceptable tenders are received.  

d) there is a material irregularity in the tender process.  

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which 

the    original tender invitation was advertised  

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender 

invitation for the second time.  

Part T5. C.1.6  Procurement procedures  

  

1. C.1.6.1 General  

  

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 

tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the 

closing time for tenders.  

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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2. C.1.6.2 Competitive negotiation procedure  

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be 

followed, tenderers shall submit tender offers in response to the proposed contract in the first 

round of submissions. Notwithstanding the requirements of C.3.4, the employer shall announce 

only the names of the tenderers who make a submission. The requirements of C.8 relating to the 

material deviations or qualifications which affect the competitive position of tenderers shall not 

apply.  

  

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive 

tenderers that are highest ranked in terms of the evaluation criteria stated in the tender data shall 

be invited to enter into competitive negotiations based on the principle of equal treatment, keeping 

confidential the proposed solutions and associated information.   

  

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, 

specified and fine-tuned in order to improve a tenderer’s competitive position provided that such 

clarification, specification, fine-tuning or additional information does not alter any fundamental 

aspects of the offers or impose substantial new requirements which restrict or distort competition or 

have a discriminatory effect.  

  

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the   

employer to revise their tender offer based on the same evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when they are to submit their best and final offer.  

  

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 

after tenderers have been requested to submit their best and final offer.  

  

3. C.1.6.3 Proposal procedure using the two stage-system  

  

A. C.1.6.3.1 Option 1  

  

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 

around which a contract may be negotiated. The employer shall evaluate each responsive 

submission in terms of the method of evaluation stated in the tender data, and in the second stage 

negotiate a contract with the tenderer scoring the highest number of evaluation points and award 

the contract in terms of these conditions of tender.  

  

B. C.1.6.3.2 Option 2  

  

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer    shall 
invite all responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents.   
  

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

method of evaluation stated in the tender data, and award the contract in terms of these conditions 

of tender.  
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C.2  Tenderer’s obligations   

  

Part T6. C.2.1 Eligibility  

  

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 

the tenderer, or any of his principals, is not under any restriction to do business with employer.  

  

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements 

used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer 

and obtain the employer’s written approval to do so prior to the closing time for tenders.  

  

Part T7. C.2.2 Cost of tendering   

  

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate 

the tenderer for any costs incurred in the preparation and submission of a tender offer, including 

the costs of any testing necessary to demonstrate that aspects of the offer complies with 

requirements.  

  

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual 

cost incurred by the employer for printing the documents. Employers must attempt to make 

available the tender documents on its website so as not to incur any costs pertaining to the printing 

of the tender documents.  

  

Part T8. C.2.3 Check documents  

  

Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission.  

  

Part T9. C.2.4 Confidentiality and copyright of documents  

  

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response 

to the invitation.  

  

Part T10. C.2.5 Reference documents  

  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference.  

  

Part T11. C.2.6 Acknowledge addenda  

  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account.  
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Part T12. C.2.7 Clarification meeting  

  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 

stated in the tender data.  

  

Part T13. C.2.8 Seek clarification  

  

Request clarification of the tender documents, if necessary, by notifying the employer at least 

Ten(10) working days before the closing time stated in the tender data.  

  

Part T14. C.2.9 Insurance  

  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 

full cover required in terms of the conditions of contract identified in the contract data.  The 

tenderer is advised to seek qualified advice regarding insurance.  

    

Part T15. C.2.10 Pricing the tender offer  

  

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 

taxes and levies being those applicable fourteen (14) days before the closing time stated in the 

tender data.  

  

C.2.10.2  Show VAT payable by the employer separately as an addition to the tendered total of the  

prices.  

  

C.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data.  

  

C.2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender data. The 

conditions of contract identified in the contract data may provide for part payment in other 

currencies.  

  

Part T16. C.2.11 Alterations to documents  

  

Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations.  

  

Part T17. C.2.12 Alternative tender offers  

  

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 

tender offer, strictly in accordance with all the requirements of the tender documents, is also 

submitted as well as a schedule that compares the requirements of the tender documents with the 

alternative requirements that are proposed.  

  

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer.  
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C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 

tender.  

 

Part T18. C.2.13 Submitting a tender offer  

  

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the scope 

of works, unless stated otherwise in the tender data.  

  

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 

either electronically (if they were issued in electronic format) or by writing legibly in non-erasable 

ink.  

  

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 

number of copies stated in the tender data, with an English translation of any documentation in a 

language other than English, and the parts communicated electronically in the same format as they 

were issued by the employer.  

  

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 

data. The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories 

for tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 

partner whom the employer shall hold liable for the purpose of the tender offer.   

  

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 

address and identification details stated in the tender data, as well as the tenderer's name and 

contact address.  

  

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

returnable documents listed in the tender data in an envelope marked “financial proposal” and 

place the remaining returnable documents in an envelope marked “technical proposal”. Each 

envelope shall state on the outside the employer’s address and identification details stated in the 

tender data, as well as the tenderer's name and contact address.  

  

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 

on the outside only the employer's address and identification details as stated in the tender data.  

  

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as stated.  

  

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

unless stated otherwise in the tender data.  

    

Part T19. C.2.14 Information and data to be completed in all respects  

  

Accept that tender offers, which do not provide all the data or information requested completely 

and in the form required, may be regarded by the employer as non-responsive.  
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Part T20. C.2.15 Closing time  

  

C.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender 

data not later than the closing time stated in the tender data. Accept that proof of posting shall not 

be accepted as proof of delivery.   

  

C.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended deadline.  

  

Part T21. C.2.16 Tender offer validity  

  

C.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data.  

  

C.2.16.2  If requested by the employer, consider extending the validity period stated in the tender 

data for an agreed additional period with or without any conditions attached to such extension.  

   

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the closing time for 

tenders that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses 

before the employer evaluating tender, the contractor reserves the right to review the price based 

on Consumer Price Index (CPI).   

  

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute 

tender in accordance with the requirements of C.2.13 with the packages clearly marked as 

“SUBSTITUTE”.  

  

Part T22. C.2.17 Clarification of tender offer after submission  

  

Provide clarification of a tender offer in response to a request to do so from the employer during 

the evaluation of tender offers. This may include providing a breakdown of rates or prices and 

correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 

change in the competitive position of tenderers or substance of the tender offer is sought, offered, 

or permitted.    

  
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so.  

  

Part T23. C.2.18 Provide other material  

  

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 

offer, the tenderer’s commercial position (including notarized joint venture agreements), 

preferencing arrangements, or samples of materials, considered necessary by the employer for the 

purpose of a full and fair risk assessment.   

  

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the employer’s request, the employer may regard the 

tender offer as non-responsive.  
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C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  

  

Part T24. C.2.19 Inspections, tests and analysis   

  

Provide access during working hours to premises for inspections, tests and analysis as provided 

for in the tender data.  

  

Part T25. C.2.20 Submit securities, bonds and policies  

  

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data.  
 
Part T26. C.2.21 Check final draft  

  

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract.  

  

Part T27. C.2.22 Return of other tender documents  

  

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data.  

  

Part T28. C.2.23 Certificates  

  

Include in the tender submission or provide the employer with any certificates as stated in the 

tender data.  

  

C.3  The employer’s undertakings  

  

Part T29. C.3.1 Respond to requests from the tenderer  

  

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received 

up to five (5) working days before the tender closing time stated in the Tender Data and notify all 

tenderers who collected tender documents.  

  

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and 
deny any such request if as a consequence:  

  

a) an individual firm, or a joint venture as a whole, or any individual member of 

the joint venture fails to meet any of the collective or individual qualifying 

requirements;   

b) the new partners to a joint venture were not prequalified in the first instance, 

either as individual firms or as another joint venture; or   

c) in the opinion of the Employer, acceptance of the material change would 

compromise the outcome of the prequalification process.  
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Part T30. C.3.2 Issue Addenda  

  

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until Ten (10) working days 

before the tender closing time stated in the Tender Data.  If, as a result a tenderer applies for an 

extension to the closing time stated in the Tender Data, the Employer may grant such extension 

and, shall then notify all tenderers who collected tender documents.  

  

Part T31. C.3.3 Return late tender offers  

  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it 

is necessary to open a tender submission to obtain a forwarding address), to the tenderer 

concerned.  

  

Part T32. C.3.4 Opening of tender submissions  

  

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the tender 

data. Tender submissions for which acceptable reasons for withdrawal have been submitted will 

not be opened.  

  

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 

venue indicated in the tender data, the name of each tenderer whose tender offer is opened and, 

where applicable, the total of his prices, number of points claimed for its BBBEE status level and 

time for completion for the main tender offer only.  

  

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.  

  

Part T33. C.3.5 Two-envelope system  

  

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only 

the technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend 

at the time and place stated in the tender data and announce the name of each tenderer whose 

technical proposal is opened.  

  

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise 

tenderers who remain in contention for the award of the contract of the time and place when the 

financial proposals will be opened. Open only the financial proposals of tenderers, who score in the 

functionality evaluation more than the minimum number of points for functionality stated in the 

tender data, and announce the score obtained for the technical proposals and the total price and 

any points claimed on BBBEE status level. Return unopened financial proposals to tenderers 

whose technical proposals failed to achieve the minimum number of points for functionality.  
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Part T34. C.3.6 Non-disclosure  

  

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer.  

  

Part T35. C.3.7 Grounds for rejection and disqualification  

  

Determine whether there has been any effort by a tenderer to influence the processing of tender 

offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 

corrupt or fraudulent practices.  

  

Part T36. C.3.8 Test for responsiveness  

  

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 

properly received:  

  

a) complies with the requirements of these Conditions of Tender,  

b) has been properly and fully completed and signed, and  

c) is responsive to the other requirements of the tender documents.  

  

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 

the tender documents without material deviation or qualification. A material deviation or 

qualification is one which, in the Employer's opinion, would:  

  

a) detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work,  

b) significantly change the Employer's or the tenderer's risks and responsibilities under 

the contract, or  

c) affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified.  

  

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation.  

 

Part T37. C.3.9 Arithmetical errors, omissions and discrepancies  

  

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 

figures. Where there is a discrepancy between the amounts in figures and the amount in words, 

the amount in words shall govern.  

  

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 

points after the evaluation of tender offers in accordance with C.3.11 for:  

  

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in:  
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(i) line item totals resulting from the product of a unit rate and a quantity in bills 

of quantities or schedules of prices; or (ii) the summation of the prices.  

  

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices.  

  

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 

follows:  

  

a) If bills of quantities or pricing schedules apply and there is an error in the line item 

total resulting from the product of the unit rate and the quantity, the line item total shall 

govern and the rate shall be corrected. Where there is an obviously gross 

misplacement of the decimal point in the unit rate, the line item total as quoted shall 

govern, and the unit rate shall be corrected.  

  

b) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer's addition of prices, the 

total of the prices shall govern and the tenderer will be asked to revise selected item 

prices (and their rates if bills of quantities apply) to achieve the tendered total of the 

prices.  

  

Part T38. C.3.10 Clarification of a tender offer  

  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer.  

  

Part T39. C.3.11 Evaluation of tender offers  

  

The Standard Conditions of Tender standardize the procurement processes, methods and 

procedures from the time that tenders are invited to the time that a contract is awarded. They are 

generic in nature and are made project specific through choices that are made in developing the 

Tender Data associated with a specific project.  

  

Conditions of tender are by definition the document that establishes a tenderer’s obligations in 

submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. 

Such conditions establish the rules from the time a tender is advertised to the time that a contract 

is awarded and require employers to conduct the process of offer and acceptance in terms of a set 

of standard procedures.  

  
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system requirements:  

Requirement  Qualitative interpretation of goal  
Fair  The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.  
Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 

interest.  
Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  
Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes.  
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The activities associated with evaluating tender offers are as follows:  

  

a) Open and record tender offers received  

b) Determine whether or not tender offers are complete  

c) Determine whether or not tender offers are responsive  

d) Evaluate tender offers  

e) Determine if there are any grounds for disqualification  

f) Determine acceptability of preferred tenderer  

g) Prepare a tender evaluation report  

h) Confirm the recommendation contained in the tender evaluation report  

  

4. C.3.11.1 General  

  

The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation 

methods and associated evaluation criteria and weightings that are specified in the tender data.  

  

Part T40. C.3.12 Insurance provided by the employer  

  

If requested by the proposed successful tenderer, submit for the tenderer's information the policies 

and / or certificates of insurance which the conditions of contract identified in the contract data, 

require the employer to provide.  

  

Part T41. C.3.13 Acceptance of tender offer  

  

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer:   

  

a) is not under restrictions, or has principals who are under restrictions,  preventing 

participating in the employer’s procurement;   

b) can, as necessary and in relation to the proposed contract, demonstrate that he or 

she possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract;  

c) has the legal capacity to enter into the contract;  

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 

6 of the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 

administered by a court or a judicial officer, has suspended his/her business activities or 

is subject to legal proceedings in respect of any of the foregoing;  

e) complies with the legal requirements, if any, stated in the tender data; and  

f) is able, in the opinion of the employer, to perform the contract free of conflicts     of 

interest.  
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Part T42. C.3.14 Prepare contract documents  

  

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 

the employer as part of the tender documents to take account of:  

  

a) addenda issued during the tender period,  

b) inclusion of some of the returnable documents and  

c) other revisions agreed between the employer and the successful tenderer.  

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  

  

Part T43. C.3.15 Complete adjudicator's contract  

  

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the same 

time as the main contract is signed.  

  

Part T44. C.3.16 Registration of the award   

  

An employer must, within twenty-one (21) working days from the date on which a contractor's offer 

to perform a construction works contract is accepted in writing by the employer, register and 

publish the award on the cidb Register of Projects.   

  

Part T45. C.3.17 Provide copies of the contracts  

  

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 

copy of the contract as soon as possible after completion and signing of the form of offer and 

acceptance.  

  

Part T46. C.3.18 Provide written reasons for actions taken  

  

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, 

which is considered to prejudice the legitimate commercial interests of tenderers or might prejudice 

fair competition between tenderers.  
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SECTION T2.1: LIST OF RETURNABLE DOCUMENTS 

 
THE TENDERER MUST SUBMIT THE FOLLOWING DOCUMENTS WITH THIS TENDER. IF THE 
DOCUMENTS ARE NOT INCLUDED IN THE DOCUMENT, THE DEPARTMENT WILL NOT CONSIDER 
THIS TENDER. 
 

Clause referred to in Standard 

Conditions of Tender 

Document 

C.2.1 Tenderers shall provide their CRS Number of registered Contractor as well as JV 
Partner*.  Recent printout from CIDB website indicating the CRS number will also 
be accepted. 
 
NB: In cases where a bidder intends to form a Joint Venture, the CRS 
number/s must be filled in below i.e. the Lead partner and Joint Venture 
partner/s: 
 
Tenderer/Leading JV Partner 
 
 
CRS Number: 

Name of Company:   

 
JV Partner 

 
CRS Number: 

  

Name of Company:   

 
JV Partner 

CRS Number:   

Name of Company:   

All contractors, even tendering in JV, must be registered with CIDB. The lead 
partner has a contractor grading designation not lower than one level below the 
required grading designation in the 3CE class of construction work. 

*NB:  Recent printout from CIDB website indicating the CRS number will 
also be accepted. 

C.2.7 Attendance of the Compulsory Tender Clarification meeting as stipulated. 

C.2.11 “In the event of mistakes having been made on prices inclusive of VAT on the 

FORM OF OFFER it must be crossed out in ink at each and every price alteration 

and be accompanied by an initial”. 

Corrections in terms of price must not be made by means of a correction fluid such 

as Tipp-Ex or similar product.  If correction fluid has been used on any specific item 

price, such item will not be considered. No correction fluid must be used in a Bill of 

Quantities where prices are calculated to arrive at a total amount. If correction fluid 

has been used on the tendered total carried to the Form of Offer, the tender will not 

be considered. 

The Department will reject the bid if the above conditions are not adhered to 

C.2.13.4 

Only duly authorised signatories must sign the original and all copies of the tender 

offer where required in terms of 2.13.3. 

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly 

stated on the company letter head. 

In case of a COMPANY submitting a tender, include a copy of a resolution by its 

board of directors authorising a director or any other official of the company to sign 
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the documents on behalf of the company. 

In the case of a CLOSED CORPORATION submitting a tender, include a copy of a 

resolution by its members authorising a member or any other official of the 

corporation to sign the documents on each member’s behalf. 

In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the 

documents, unless one partner or a group of partners has been authorised to sign 

on behalf of each partner, in which case proof of such an authorisation shall be 

included in the Tender. 

In the case of a JOINT VENTURE submitting a tender, include a resolution of 

each company of the Joint Venture together with a resolution by its members 

authorising a member of the Joint Venture to sign the documents on behalf of the 

Joint Venture.” i.e. the Joint Venture must submit a resolution from each 

member of the Joint Venture plus a resolution of the Joint Venture 

authorising the signatory, and must identify the lead partner. 

Accept that failure to submit proof of Authorisation to sign the tender 
shall result in a Tender Offer being regarded as non-responsive. 

C3.8 
Form of offer must be fully completed and signed by duly authorized 
person. 

Additional mandatory 
requirement 

Letter of good standing from the Compensation Fund, Department of 
Employment and Labour (COIDA) 

The Tenderer is registered and in good standing with respect to 
Compensation for Occupational Injuries and Diseases Act (COIDA) with the 
Compensation Fund (Department of Employment and Labour) or with a 
licensed compensation insurer. 

The Tenderer must submit a valid letter of good standing for building 
construction related work with the tender. The successful tenderer must 
provide a current letter of good standing before site handover (Construction 
Regulations, 2014, regulation 5(1)(j)). 

In the event of the Tenderer being a joint venture/consortium, the letter 
of good standing for building and construction related projects of 
individual members of the joint venture/consortium must be provided. 

Are all addenda issued complete and returned (if applicable) 
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PART A INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: CONMP0009(2026/2027) CLOSING DATE: 30 NOVEMBER 2026 CLOSING TIME: 11:00AM 

DESCRIPTION 

APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 

BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT;  TWO (2) BOREHOLES AT PORTION 

5 OF FARM GRASPAN 222 IS AND ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN 

GERT SIBANDE DISTRICT MUNICIPALITY IN THE MPUMALANGA PROVINCE. 

 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

Department Land Reform and Rural Development 

17 Van Rensburg Street, Bateleur Building 

6th Floor, Block E 

Nelspruit 

1200 

Sixth Floor Tender Box     

SUBMITTING OF TENDERS – PLEASE NOTE: Tenders can only be submitted in the Tender Box in Nelspruit– MPUMALANGA 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms Banele Ramanyimi  CONTACT PERSON Sydney Ndima 

TELEPHONE 

NUMBER (013) 754 8066 TELEPHONE NUMBER 013 754 8116 

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 

E-MAIL ADDRESS Banele.ramanyimi@dalrrd.gov.za                            E-MAIL ADDRESS sydney.ndima@dalrrd.gov.za   

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 

NUMBER CODE  NUMBER  

CELLPHONE 

NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 

NUMBER  

SUPPLIER 

COMPLIANCE 

STATUS 

TAX COMPLIANCE 

SYSTEM PIN: 

 

OR 

CENTRAL 

SUPPLIER 

DATABASE 

No:  MAAA 

B-BBEE STATUS 

LEVEL 

VERIFICATION 

CERTIFICATE 

TICK APPLICABLE BOX] 

 

B-BBEE STATUS 

LEVEL SWORN 

AFFIDAVIT   

[TICK APPLICABLE BOX] 

 

mailto:sydney.ndima@dalrrd.gov.za
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 Yes                      No 

 

 

 

 

 Yes                   No 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

i) ARE YOU THE 

ACCREDITED 

REPRESENTATIVE 

IN SOUTH AFRICA 

FOR THE GOODS 

/SERVICES 

/WORKS 

OFFERED? 

       Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ii) ARE YOU A 

FOREIGN 

BASED 

SUPPLIER FOR 

THE GOODS 

/SERVICES 

/WORKS 

OFFERED? 

 

                          Yes No 

 

[IF YES, ANSWER THE QUESTIONNAIRE BELOW ] 

 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                        YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                    YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                     YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                      YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED – (NOT TO BE RE-TYPED) OR IN THE 

MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE SAICE GENERAL CONDITIONS OF CONTRACT (GCC) 

THIRD EDITION , 2015 AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 

2. TAX COMPLIANCE REQUIREMENTS  

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 

TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 

WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT 

A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 

(CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS 

WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN 

THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

 

SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

(Proof of authority must be submitted e.g. company resolution) 

 

DATE:                                                           …………………………………………..  

    

 
 
 
 
 

http://www.sars.gov.za/
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SECTION T2.2: RETURNABLE SCHEDULES 
 

SECTION T2.2.1: FORM A: SCHEDULE OF PROPOSED SUBCONTRACTORS 

 
We notify you that it is our intention to employ the following Subcontractors for work in this contract. 
 
If we are awarded a contract, we agree that this notification does not change the requirement for us to 

submit the names of proposed Subcontractors in accordance with requirements in the contract for such 

appointments. If there are no such requirements in the contract, then your written acceptance of this list 

shall be binding between us. The contractor is to obtain approval if he/she intends to change the submitted list 

of Subcontractors.  
 
In Bids where subcontractors are involved each party must submit a separate proof of TCS / PIN / 

CSD number together with the bid.  Where no TCS is available but the subcontractor is registered on 

the Central Supplier Database (CSD), a CSD number must be provided.  

 

1.  Will any portion of the contract be sub-contracted?  Yes  / No  
 
2.  If yes, indicate:  
 
 (i)  The name of the proposed sub-contractor, the nature and extent of the work to be sub-contracted 

and the previous experience with the sub-contractor in the table below. 
 

Name and address of proposed 

Sub-contractor 
Nature and extent of work 

Previous experience with 

Sub-contractor 

1.    

2.    

3.    

 
 
4. 

   

 
SUB-CONTRACTING  
 
1.  Will any portion of the contract be sub-contracted?      Yes  / No  
 
2.  If yes, indicate:  
 
 (i)  What percentage of the contract will be Sub-contracted? ……………………………………%  
 
 (ii)  The name/s of the sub-contractor(s)?  (1)    ………………………………………………… 
   
                                                               (2)    …………………………………………………   
 
       (3)    …………………………………………………   
 
       (4)    …………………………………………………   
 
 



Tender/Contract No.: CONMP0009(2026/2027)                 
Part T2: Returnable Documents 
Section T2.2:  Returnable Documents         
 

 
 

49 
 

 (iii)  The specific goals scores of the sub-contractor(s)? ………………………………………………..  
  
 
 (iv)  Whether the sub-contractor(s) is/are an EME?      Yes  / No  
 
 
Signature of person authorised to sign the tender: …………………………………………………………….   
 
 
Date: …………………………………………….   
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This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

 
1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 

preference point system. 

 
b) 80/20 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 

be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

SECTION T2.2.2: FORM B:  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022 
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adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 

in any manner required by the organ of state. 

 

1.7 Bidders who wish to claim points in terms of table 1 in section 4.2  below need to provide 

proof for each point claimed as guided below:  

• Who had no franchise in national elections before the 1983 and 1993 

Constitution – attach certified copy of identity document (ID) and company 

registration document / CSD report to show/ substantiate percentage ownership 

equity.  

 

• Who is female- attach certified copy of identity document (ID) 

and company registration document / CSD report to show/ substantiate 

percentage ownership equity.  

 

• Who has a disability – attach doctor’s letter confirming the 

disability  

 

• Who is youth - attach certified copy of identity document (ID) and 

company registration document / CSD report to show/ substantiate percentage 

ownership equity. 

 

• Specific goal: Locality –  

 

(a) a valid municipal services account (water, sanitation, rates and electricity) in the 

name of the bidder/s or active director/s or 

(b) a valid lease agreement from the lessor or 

(c) a letter on the letterhead of the ward councillor/traditional authority/council that must 

be signed, stamped and dated.   

1.8 Local content – specific goal: the SBD 6.2 must be fully completed and signed   

2. DEFINITIONS 

(a)  “tender” means 

a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any 

other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined 

by an organ of state in response to an invitation for the origination of income-generating 

contracts through any method envisaged in legislation that will result in a legal agreement 

between the organ of state and a third party that produces revenue for the organ of state, 

and includes, but is not limited to, leasing and disposal of assets and concession contracts, 

excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

  or  

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in table 1 

below as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 

organ of state must, in the tender documents, stipulate in the case of—  
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(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender 

will be used to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to determine 

the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 

(80/20 system) 

 

Percentage 
ownership 
equity  

(To be 
completed by 
the tenderer) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

I. Who had no franchise in national 

elections before the 1983 and 1993 

Constitution  
8 

 

 

II. Who is female  5   

III. Who has a disability 2   

IV. Specific goal: Youth 2   

V. Specific goal: Locality  

 

(promotion of enterprises located in a 
specific district) Gert Sibande District 
Municipality Mpumalanga  

3 

 

 

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
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 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 

to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to 

any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 

 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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 SECTION T2.2.3: C: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 
 

Date  Title of Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

 

Attach additional pages if more space is required.  
 
 

 
 
Signature of person authorised to sign the tender:  ..............................................................................................  
 
 
 
Date: 
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SECTION T2.2.4: FORM D: AUTHORITY OF SIGNATORY- EXAMPLE ONLY 

 
Signatories for companies, closed corporations and partnerships must establish their authority BY ATTACHING TO 

THIS FORM, ON THEIR ORGANISATIONS’S LETTERHEAD S T A T I O N E R Y , a copy of the relevant resolution by 

their Board of Directors, Members or Partners, duly signed and dated. PLEASE DO NOT COMPLETE THE BELOW 

EXAMPLE (TEMPLATE) 

  
An EXAMPLE is shown below for a COMPANY: 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature of person authorised to sign the tender:   ............................................................................................................  
 
 
 

Date:  ..........................................................  
 
 

N.B Joint Venture must submit 3 x Letters of Authority in line with clause C.2.13.4 – 
Tender Data
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SECTION T2.2.5: FORM E: STATUS OF CONCERN SUBMITTING TENDER 

               
1. GENERAL 
 

 State whether the tenderer is a company, a closed corporation, a partnership or a one-man concern. 
(Make an X in the appropriate space below) 
 

Company     Closed Corporation     Partnership    

 

One-man concern     Joint Venture   

 
2. INFORMATION TO BE PROVIDED 

 
(Block letters) 

 
2.1 If the tenderer is a Company: 
 

(a) Affix a certified copy of the Certificate of Incorporation to this page. 
(b) List the Directors. 

 
2.2 If the tenderer is a Closed Corporation: 
 

(a) Affix a certified copy of the Founding Statement to this page. 
(b) List the Members. 

 
2.3 If the tenderer is a Partnership: 
 

List the partners. 
 
2.4 If the tenderer is a One-man concern: 
 

Provide the full name and ID number of the person. 
 

2.5 If the tenderer is a Joint Venture: 
 

(a) Affix a certified copy of the Founding Statement of each partner of the JV to this page. 
(b) Affix JV agreement. 

 
3. REGISTERED FOR VAT PURPOSES IN TERMS OF THE VALUE-ADDED TAX ACT, (Act Nr. 89 of 

1991) (Make an X in the appropriate space below) 
 

Yes   /  No       Registration nr.:  ..................................................................................................   

 
 
 
 
Signature of person authorised to sign the tender:   ............................................................................................................  
 
 
 

Date:  ..........................................................  
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SECTION T2.2.6:  FORM F: BIDDER’S DISCLOSURE (SBD 4)  

 

 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this invitation 
to bid. In line with the principles of transparency, accountability, impartiality, and 
ethics as enshrined in the Constitution of the Republic of South Africa and further 
expressed in various pieces of legislation, it is required for the bidder to make this 
declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO 
  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 

state employee numbers of sole proprietor/ directors / trustees / shareholders / 
members/ partners or any person having a controlling interest in the enterprise, in 
table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution?        YES/NO   
  

       
 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 
 
 

Full Name Identity Number Name of State institution 
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2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest in the enterprise have any interest in any 
other related enterprise whether or not they are bidding for this contract? YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true 
and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found 

not to be true and complete in every respect; 
 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium will not 
be construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the products 
or services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the 
official bid opening or of the awarding of the contract. 

 
3.6  There have been no consultations, communications, agreements or arrangements 

made by the bidder with any official of the procuring institution in relation to this 
procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder 
was not involved in the drafting of the specifications or terms of reference for this 
bid. 
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3.6 I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 
suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of 
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 
applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 
ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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SECTION T2.2.9: FORM I: CERTIFICATE OF TENDERER’S VISIT TO THE SITE 

 
 

 

This is to certify that I, ........................................................................................................................................  

 

Representative of (Tenderer) ............................................................................................................................  

 

Of (address) .......................................................................................................................................................  

 

 .....................................................................................................................................................................  

 

 .....................................................................................................................................................................  

 

Telephone No:   .................................................................................................................................................  

 

Fax No:  ...................................................................................................................................................  

 

Visited and carefully examined the Site on the   ..........................  day of   ................................... 20 .............  

 

In the company of (Engineer’s representative)  .................................................................................................  

 

 

 

Signature (Tenderer’s Representative)  ............................................................................................................  

 

 

 

Signature (Engineer’s Representative)  .............................................................................................................  
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SECTION T2.2.11: FORM K: QUALITY MANAGEMENT SYSTEMS 

 
Briefly describe the construction quality system incorporated by the tenderer in his organisation and which 
will be applicable to this Contract. 

 

Description 

In
te

rn
a
l 

E
x
te

rn
a
l 

Name of responsible Company /or Person (In case of Person 

give years’ experience and qualification) 

 

   

 

   

 

   

 

   

 
 

 

Signature of person authorised to sign the tender:  ...........................................................................................  ..  
 
 
 
Date:  ..........................................................  
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SECTION T2.2.12: FORM L: COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

 
Tenderers are required to satisfy the Employer and the Engineer as to their ability and available resources to 
comply with the above by answering the following questions and providing the relevant information required 
below. 
 

1. Is the Contractor familiar with the OHSA (ACT 85 of 1993) and its Regulations? Yes  / No  

  

2. Who will prepare the Contractor’s Health and Safety Plan?  (Section T2.2.18 – Form 

R) (Provide a copy of the person/s curriculum vitae/s or company profile). 

Yes  / No  

  ___________________________________________________________________   

3. Does the Contractor have a health and safety policy?  (if yes, provide a copy).  How 

is this policy communicated to all employees? 

Yes  / No  

  ___________________________________________________________________   

  

4. Does the Contractor keep records of safety aspects of each construction site?  If yes, 

what records are kept? 

Yes  / No  

  ___________________________________________________________________   

  

5. Does the Contractor conduct monthly safety meetings?  If yes, who is the 

chairperson of the meeting, and who attend these meetings? 

Yes  / No  

  ___________________________________________________________________   

  

6. Does the Contractor have a safety officer in his employment, responsible for the 

overall safety of his company? 

If yes, please explain his duties and provide a copy of his CV. 

Yes  / No  

  ___________________________________________________________________   
 

 

7. Does the Contractor have trained first aid employees?  If yes, indicate, who. Yes  / No  

  ___________________________________________________________________   

  

8. Does the Contractor have a safety induction training programme in place? (If yes, 

provide a copy) 

Yes  / No  

  
 
 
 
Signature of person authorised to sign the tender:  ...........................................................................................  ..  
 
 
 
Date:  .............................................................  
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SECTION T2.2.13: FORM M:  CSD SUPPLIER NUMBER AND TAX COMPLIANCE PIN 

 

Bidders registered on the National Treasury Central Supplier Database (CSD) are required to submit 

their unique Personal Identification Number (PIN) issued by SARS in the space provided below as 

stipulated in Clause F2.28. 

 

Bidders may also submit a printed TCS together with the bid.  

 

In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a separate 

proof of TCS / PIN / CSD number. 

 

Where no TCS is available but the bidder is registered on the Central Supplier Database (CSD), a CSD 

number must be provided 

 

Alternatively, the tenderer must submit a valid tax clearance certificate together with the Bid, including 
Valid Tax Clearance Certificates for the Joint Venture partner/s and Subcontractors proposed. 

 
The certificates may be stapled into the tender document without taking the tender document apart or may 
be attached in a separate file to the tender document.  
 

If the documents are not included in the document, the tender will be regarded as being NON-
RESPONSIVE. 
 

 
Tenderer/Leading JV Partner 
 

Name of Company:   

CSD Supplier Number: (Master 
Registration Number) 

  

Tax Compliance PIN number:   

 
JV Partner 1 

Name of Company:   

CSD Supplier Number: (Master 
Registration Number) 

  

Tax Compliance PIN number:   

 
JV Partner 2 

Name of Company:   

CSD Supplier Number: (Master 
Registration Number) 

  

Tax Compliance PIN number:   

 
 

*NB:  All contractors, even tendering in JV, must be registered with National Treasury Central Suppler 
Database 
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SECTION T2.2.14: FORM N: IMPLEMENTATION PLAN AND PROGRAMME 

 
The Tenderer shall attach a preliminary programme reflecting the proposed sequence and tempo of 
execution of the various activities comprising the work for this Contract. The programme shall be in 
accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of the Tender. Comprehensive implementation plan must be attached. 
 
Note: The programme must be based on the completion period as specified in the Contract Data.  
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SECTION T2.2.15: FORM O: ESTIMATED MONTHLY EXPENDITURE 

 
The tenderer shall, in the table below, state the estimated cash flow on the contract based on his preliminary 
programme, his tendered unit rates and his submission of payment certificates to the Employer.  Amounts for 
Contract Price Adjustment shall not be included. 

 

Payment 
Certificate 

No. 

Amount (VAT Included) 

a B a-b 
 
 Cumulative cash 

flow Payments 
Received 

Expenditure  Net cash flow 

1 None  d  j=d 
 

2   e  k=j+e  

3   f  l=k+f 
 

4   g  m=l+g 
 

5   h  n=m+h  

6   etc  etc 
 

7       

8      
 

9      
 

10      
 

Etc      
 

Maximum negative cash flow: take the largest negative number in the 
last column and write it here 

>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>> 

 

 
 

From what sources will you fund the above amount (e.g. funds internally available, bank overdraft, loan, 
partner (his source), etc.) 
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  
 
 
 

Signature of person authorised to sign the tender:  ...........................................................................................  ..  
 
 
 
Date:  ..........................................................  
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SECTION T2.2.16: FORM P: ALTERATIONS BY TENDERER 

 
Should the Tenderer desire to have any departures from, or modifications to the General Conditions of 
Contract, Specifications, Bill of Quantities or Drawings considered, or to qualify his tender in any way, he 
shall set out his proposals clearly hereunder or alternatively state them in a covering letter attached to his 
tender and referred to hereunder.  

 

PAGE DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 
 
 

 
Signature of person authorised to sign the tender:  ...........................................................................................  ..  
 
 
 
Date:  ..........................................................  
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SECTION T2.2.17: FORM Q: SUPPLIER MAINTENANCE FORM 

 

SUPPLIER MAINTENANCE 

BAS  LOGIS  

 

OFFICE  

 
 
The Director General: Department of Land Reform and Rural 
Development 

I/We hereby request and authorise you to pay any amounts, which may accrue to me/us to the 
credit of my/our account with the mentioned bank. 
I/we understand that the credit transfers hereby authorised will be processed by computer through 
a system known as "ACB - Electronic Fund Transfer Service", and I/we understand that not 
additional advice of payment will be provided by my/our bank, but that the details of each payment 
will be printed on my/our bank statement or any accompanying voucher. (This does not apply 
where it is not customary for banks to furnish bank statements). 
I/we understand that the department will supply a payment advice in the normal way, and that it 
will indicate the date on which the funds will be made available on my/our account. 
This authority may be cancelled by me/us by giving thirty days’ notice by prepaid registered post. 
Please ensure information is valid as per required bank screens. 
I/We understand that bank details provided should be exactly as per the records 
held by the bank. 
I/We understand that the department will not assume responsibly for any delayed payments, as a 
result of incorrect information supplied. 
 

Company / Personal Details 

Registered name  

Trading name  

Tax number  

Vat number  

Title  

Initials  

First name  

Surname  

 

Address Details 

Postal Address Line 1  

Postal Address Line 2  

Physical Address Line 1  

Physical Address Line 2  

Postal Code  

 

New Detail 

 New Supplier Information  Update Supplier Information 

 

Supplier type  Individual  Department Department number  

 Company  Trust   

 CC  Other Other Specify  

 Partnership     

System User Only 
Captured By:  
Captured Date: 
Authorised By: 
Date Authorised: 

Safety Web Verification 

 YES  NO 
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Supplier Account Details 
(This field is compulsory and should be completed by a bank official from the relevant bank.) 

Account name  

Account number  

Branch name  

Branch number  

Account type  Cheque Account 

  Savings Account 

  Transmission Account 

  Bond Account 

  Other (Please Specify)  

ID Number  

Passport Number  

Company Registration 
Number 

 

*CC Registration  

*Please include CC/ CK where applicable 

Practise Number  

 
When the bank 
stamps this entity 
maintenance form, 
they confirm that all 
the information 
completed by the 
entity is correct. 

 
Bank stamp 
It is hereby confirmed that these details have been verified against the 
following screens: 
ABSA – CIF screen 
FNB – Hogans system on the CIS4 
STD Bank – Look-up-screen 
Nedbank – Banking Platform under the Client Details tab 

 
Contact Details 

Business    

Area Code Telephone Number Extension 

Home    

Area Code Telephone Number Extension 

Fax    

Area Code Telephone Number 

Cell   

Cell Code Cell Number 

E-mail Address  

Contact Person  

 

 
Supplier 
details 

Departmental 

sender details 

Signature 
  

Print Name 
  

Rank 
  

Date (dd/mm/yyyy) 
  

 
 

Address of Land Reform and Rural 
Development where form is submitted from: 
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SECTION T2.2.18: FORM R: DECLARATION CERTIFICATE FOR LOCAL LABOUR 
PARTICIPATION   

 
1. Definitions 
 
1.1 Targeted Labour 
 
Individuals, employed by the contractor in the performance of the contract, who are defined as the target 
group in the contract and who permanently reside in the target area or who are recognized as being 
residents of the target area on the basis of identification and association with and recognition by the 
residents of the target area  
 
1.2 Target Group 
 
For this project, the contract does not specify the target group based on gender, age or disability. However, 
specifically excluded from the Target Group is the contractor’s own staff unless such staff are also from the 
Target Area. 
 
1.3 Target Area 
 
FOR THIS PROJECT, THE TARGET AREA IS DEFINED AS MSUKALIGWA AND CHIEF ALBERT 
LUTHULI LOCAL MUNICIPALITY, GERT SIBANDE D DISTRICT IN THE MPUMALANGA PROVINCE. 
 
 
1.4 Labour Maximisation 
 
Labour maximisation shall contribute a minimum of 80%. 
 
2. Conditions associated with the granting of preferences 
 
The tenderer undertakes to:  
 
1) engage one or more targeted labour in accordance with the provisions of the SANS 1914-4 as varied 

in section 3 hereunder; 
2) accept the sanctions set out in Section 2 below, should such conditions be breached; 
3) complete the Targeted Labour (CPG) calculation form contained in Section 5 below; and  
4) complete the Supporting Contract Participation Goal Calculation contained in Section 6 below. 
 
3. Variation to the targeted construction procurement specification SANS 1914-4 
 
The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with 
requirements of SANS 1914-4 the requirements of the variations shall prevail 
 
Calculations shall be based as a % of targeted labour costs of the Tender Sum (excluding VAT) and not 
calculated in accordance with methods 1 or 2 in Annexure A of SANS 1914-4. 
 
4. Sanctions 
 
In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal 
was due to quantitative under runs, the elimination of items, or any other reasons beyond the Contractor’s 
control which may be acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty 
calculated in the following manner: 
 
  P = 0,50 X (D-Do)x NA 
       (100) 
 
Where D = tendered Contract Participation Goal percentage. 
 

  Do = the Contract Participation Goal which the Employer’s representative based on the credits 
passed, certifies as being achieved upon completion of the contract. 
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  NA = Net Amount (Actual contract expenditure, excluding VAT) 
 

  P = Rand value of penalty payable 
 
Tender Contract Participation Goal in respect of targeted labour 
 
I/We hereby tender a Contract Participation Goal of …………% in compliance with the Employer's Socio-
Economic Requirements. 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm or sole proprietor 
confirms that he/she understands the conditions under which such preferences are granted. 
 
 
Signature:  .................................................................................................................................................  
 
 
Name:  .......................................................................................................................................................  
 
 
Duly authorized to sign on behalf of:  ........................................................................................................  
 
 
Telephone:  ................................................................................................................................................  
 
 
Fax:  ...........................................................................................................................................................  
 
5. Supporting Targeted Labour (CPG) calculation 
 

TYPE OF TARGETED 
LABOUR 

TOTAL ESTIMATED 
WORKING HOURS 

RATE TOTAL ESTIMATED 
WAGE COST 

Permanent labour*    

Temporary labour     

SMME labour    

  Total   

 
*Note: A tenderer may only claim permanent staff as eligible for preference points if said staff are also 

from the Target Area. Permanent staffs are considered to be those who have been continuously 
employed by the tenderer for at least three months prior to the commencement of this project. 

 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER: ........................................................................................... 
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SECTION T2.2.19: FORM S: TENDERERS’ PERFORMANCE EVALUATION FORM  

 
PROJECT PERFORMANCE EVALUATION FORM 

 
Project Name of Tenderer: _______________________________________________ 
 
Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:   _____________________   
 
Completion date:   _____________________ 
 
Contract value:               _____________________ 
 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the 
principal agent, by inserting a score rate of 0 to 5 with 0 No information submitted/unacceptable 
performance, 1 Poor ,2 Average, 3 Good,4 Very Good, 5 Excellent rate in the relevant box below: 
 

 REMARKS BY CONSULTANT/COMPANY LISTED BY THE CONTRACTOR 
AS REFERANCE 

 

1.   Project performance/ time 
management/ programming 
 
 

 

2. Quality of Workmanship 
 

 

 

3. Resources Personnel 
 
 

 

4. Resources Plant 
 

 

 

5.Financial management/ 
payment of subcontractors/ cash 
flows etc 

 

 

 
B. Would you consider / recommend this tenderer again: 
 

YES NO 

  

 

C.  Any other comments:  

___________________________________________________________________________ 

 __________________________________________________________________________ 

D.  My contact details are: 

Telephone: ________________________________ Cellphone: ________________________________ 

Fax:        ________________________________E-mail:       ________________________________ 
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Thus, signed at __________________________ on this _______ day of ____________ 20____ 

 
_________________________  
Signature of principal agent 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part to respond 
to a written request to do so, that reference will not score any points 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

COMPANY STAMP 



Tender/Contract No.: CONMP0007(2026/2027)               
Part T2: Returnable Documents 
Section T2.2: Returnable Documents  

 
 

76 
 

SECTION T2.2.20: FORM T: COMPULSORY ENTERPRISE QUESTIONARE 

 
 

Compulsory Enterprise questionnaire 
 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 
partner must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: CIDB registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships: 

Name* Identity number* Personal income tax number* 

   

   

   

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 
 

Section 6: Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender 
requirement. 

Section 8: SBD 6.1 issued by National Treasury must be completed for each tender and be attached as a tender 
requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
i) authorizes the employer to verify the tenderer’s tax compliance status from the South African Revenue Services that it is in 
order; 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who 
wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004, or on the National Treasury Database of 
Restricted Suppliers; 
iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption; 
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have 
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest; and 
iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true 
and correct. 

Signed 
 

 Date 
 

Name 
 

 Position 
 

Enterprise name 
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   C1.46 
 

C1.1 - FORM OF OFFER AND ACCEPTANCE 
 

FORM OF OFFER AND ACCEPTANCE 

(AGREEMENT) 

OFFER 
 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 

procurement of:  

 

APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) BOREHOLES 

AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT;  TWO (2) BOREHOLES AT PORTION 5 OF FARM 

GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 308IR  AND ONE (1) AT 

PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE DISTRICT MUNICIPALITY IN THE 

MPUMALANGA PROVINCE 

 

  

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 

addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of 

tender. 

 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount to 

be determined in accordance with the conditions of contract identified in the contract data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

 

Rand (in words);  

R                                                                                 (in figures), 

(Should there be a discrepancy between the amount in words and the amount in figures then the amount 

in figures shall govern.) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 

and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 

data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in 

the contract data. 

 

Signature(s) of duly 

authorised 

 
 

 
 

 
 

Name(s)    

Capacity    

THE TENDERER 

(Name of tenderer/Bidder) 
 
 

Address of tenderer/Bidder 

 
 

 WITNESS: 
Name and signature of 
witness 

 

   
Date 
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ACCEPTANCE 

 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. 

In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions 

of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the 

employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is 

the subject of this agreement. 

 

The terms of the contract, are contained in: 

 

Part C1 Agreements and contract data, (which includes this agreement) 
 
Part C2 Pricing data 
 
Part C3 Scope of work 
 

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference 

into the above listed Parts. 

 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 

the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer 

during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 

part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless 

contained in this schedule. 

  

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 

deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 

delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 

terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 

accordance with those terms shall constitute a repudiation of this agreement. 

  

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 

receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 

the tenderer (now contractor) within five (5) working days of the date of such receipt notifies the employer in writing 

of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding 

contract between the parties. 

 

Signature(s)    

Name(s)  
 

   

Capacity  
 

   

for the Employer  
 

 

 (Name and address of employer) 
 

Name and signature 
of witness  
 

  Date  
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SCHEDULE OF DEVIATIONS 

 

Notes: 

 

1. The extent of deviations from the bid documents issued by the Employer prior to the bid closing date is limited 

to those permitted in terms of the Conditions of Bid. 

 

2. A Bidder's covering letter shall not be included in the final contract document.  Should any matter in such, 

letter, which constitutes a deviation as aforesaid become the subject of agreements reached during the 

process of, offer and acceptance, the outcome of such agreement shall be recorded here. 

 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the bid documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 

4. Any change or addition to the bid documents arising from the above agreements and recorded here shall 

also be incorporated into the final draft of the Contract. 

 

 

1 Subject ____________________________________________________________________ 

 

          Details _____________________________________________________________________ 

 

2 Subject ____________________________________________________________________ 

 

          Details ______________________________________________________________________ 

 

 Subject _____________________________________________________________________ 

 

           Details _____________________________________________________________________ 

 

4 Subject _____________________________________________________________________ 
 
 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder agree to 

and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents 

listed in the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any confirmation, clarification 

or change to the terms of the offer agreed by the Bidder and the Employer during this process of offer and 

acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the bid documents and the receipt by the Bidder of a completed signed copy of this Agreement 

shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 

 

FOR THE TENDERER: 

 

Signature(s) _______________________________________________ __________________________________________________________________ 

 

Name(s) __________________________ _________________________________ 

 

Capacity ___________________________ ________________________________ 

  
 

 

______________________________________________________________________________ 

 (Name and address of organisation) 
 

 

 

 

Name and Signature  

of Witness __________________________________________________________ 
  

 

Date ________________________ 

 

 

 

FOR THE EMPLOYER: 

 

Signature(s) ___________________________________________________________ 
  

 

Name(s) ______________________________________________________________ 

  

Capacity ______________________________________________________________ 

  

_______________________________________________________________________ 

 (Name and address of organisation) 
 

 

Name and Signature  

of Witness ____________________________________________________________ 
  

 

Date ________________________ 
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C1.2 - CONTRACT DATA 
 
 

CONTENTS 
 
 
Item   Description Page 
 
 
 
1. Conditions of Contract        51 
 
2. Amplifications of the General Conditions of Contract    51 
 
3. Data Provided by the Contractor       58 
 
4. Priority of Documents        58 
 
5. Appendix to the Contract Data       59 
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1. CONDITIONS OF CONTRACT 
 

The conditions of contract are the General Conditions of Contract for Construction Works (3rd Edition 
2015) published by the South African Institute of Civil Engineering, Private Bag X200, Halfway House, 
1685, tel 011 805 5947. 

 
The General Conditions of Contract make several references to the Contract Data.  The Contract Data 
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the General 
Conditions of Contract. 

 
Where applicable, items of data given here below are cross-referenced to the sub clause in the General 
Conditions of Contract to which they apply. 

 
 
2. AMPLIFICATIONS OF THE GENERAL CONDITIONS OF CONTRACT 
 

2.1 General 
 

The following clauses amplify the General Conditions of Contract and highlight areas in this 
document that require specific attention. 

 
2.2 Data Provided by the Employer 

 
2.2.1 Defects Liability Period (CL 1.1.1.13) 

 
The Defects Liability Period is 26 Weeks calculated from the date of the Certificate of 
Completion. 

 
2.2.2 Due Completion Date (CL1.1.1.14) 

 
This clause shall apply mutatis mutandis to any portion or phase of the Works that may be 
described in the scope of Works or in the Contract Data or agreed subsequently between the 
Contractor and the Employer, and committed to writing. 
 
The time for achieving Practical Completion is 9 Weeks calculated from the Commencement 
Date, excluding special non-working days. 

 
2.2.3 Employer (CL 1.1.1.15) 

 
  The Employer is: “Department of Agriculture, Land Reform and Rural Development  
” 
 

2.2.5 Delivery of Notices to the Employer (CL1.2.1.2) 
 
  The Employer’s address for receipt of communications is: 
 
  Postal:  17 Van Rensburg, Bateleur Building, 6th Floor, Block E, Nelspruit, 1200 
  Telephone: (013) 754 8129/8038/8000 
 

2.2.6 Employer’s Agent (CL. 1.1.1.16) 
 

‘Employer’s Agent’ means any person with specialized engineering skills who is appointed by 
the Employer 

 
2.2.7 Delivery of Notice to Employer’s Agent (CL 1.2.1.2) 

 
  See clause 2.2.5 
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2.2.4 Pricing Strategy (CL 1.1.1.26) 
 

The pricing strategy is the Re-measurement Contract. 
 

2.2.8 Subcontracting (CL 4.4) 
 
  Delete the contents of Clause 4.4.1 and insert: 
 

“The Contractor shall not subcontract more than 30 percent of the value of the Contract.” 
 

2.2.9 Prohibition of removal of Construction Equipment (CL 4.9.1) 
 

Add the following sub-clause 4.9.2 to Clause 4.9: 
 
“The Contractor shall deliver to the Employer’s Agent, on a monthly basis, a detailed inventory 
of Construction Equipment kept on Site, full particulars given for each day of the month.  
Distinction shall be made between Owned Equipment and Hired Equipment as well as 
Equipment in working order and Equipment out of order.  Such inventory shall be submitted by 
the seventh day of the month following the month to be reported.” 

 
2.2.10 Information in respect of Employees (CL 4.10.2) 

 
Add the following to sub-clause 4.10.2: 
 
“The Contractor shall deliver to the Employer’s Agent, on a monthly basis, a return in detail of 
supervisory staff and the number of categorized classes of labour employed each day for the 
said period by the Contractor for execution of the Contract.  Such return shall be submitted by 
the seventh day of the month following the month to be reported.” 

 
2.1.11 Contractor’s Superintendence (CL 4.12) 

 
  Add the following sub-clause 4.12.4 to Clause 4.12: 
 

“Where a form is included in the Appendix to the Contract Data for this purpose, the Bidder shall 
fill in the name of the person he proposes to entrust with the post of Construction Manager on 
this Contract in the space provided therefor.  Previous experience of this person on work of a 
similar nature during the past five (5) years is to be entered in the list. 

 
The Construction Manager shall be on Site at all times when work is being performed. 

 
The person as approved of by the Employer’s Agent in writing shall not be replaced or removed 
from Site without the written approval of the Employer’s Agent.” 

 
2.2.12 Documentation required before Commencement with Works Execution (CL 5.3.1) 

 
  The documentation required before commencement with Works execution is: 

a) Health and Safety Plan (refer to CL 4.3) 
b) Initial Programme (Refer to CL 5.6) 
c) Security (Refer to CL 6.2.1 and CL 6.2.3) 
d) Insurance (Refer to CL 8.6) 

 
2.2.13 Time to Submit the Documentation (CL 5.3.2) 

 
The time to submit the documentation required before commencement with Works execution is 
14 days. 

 
2.2.14 Access Not Exclusive (CL 5.4.2) 
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Where access and possession of the Site is not exclusive to the Contractor as other construction 
activities might be executed concurrently by independent Contractors or bodies under separate 
Contracts entered into with the Employer, this Clause shall apply. 
 
The Contractor shall ensure that neither his operations nor his employees shall interfere with or 
hinder the operations of the Employer or of other Contractors and he shall indemnify the 
Employer against all claims arising through default of this requirement. 

 
The Contractor shall hand over portions of the Site of Works (whether completed or not), or 
completed portions of Works, to these Contractors when required by the Employer.  The 
Contractor shall cause no interference with or delays in the execution of these Contracts. 
 
No discount or commission for the Contractor is allowed on these contracts and it will be 
assumed that he has fully allowed in the Contract Price for the presence of these contractors 
on Site.  Any service rendered or assistance given by the Contractor to these contractors save 
as are contained in the Works Specifications, shall be for their accounts only and the Employer 
shall in no way be responsible to the Contractor for any payments in this respect. 

 
The Contractor shall protect all existing services and all work being carried out and structures 
being erected on the Site by other contractors.  Any damage caused to these services or 
structures or any obstructions or hindrance caused to other contractors by the Contractor and 
claims arising there from will be the sole responsibility of the Contractor. 

 
Any repair work shall be carried out at the Contractor’s expense, in conformity with the Works 
Specifications. 

 
The same obligations shall be imposed on the Employer and on other Contractors in respect of 
the Works being executed under this Contract. 

 
2.2.15 Programme (CL 5.6) 

 
  Add the following sub-clause 5.6.6 to Clause 5.6: 
 
  “Failure on the part of the Contractor to deliver to the Employer’s Agent, the 
 
  • programme of the Works in terms of Clause 5.6.1 and 
  • supporting documents in terms of Clause 5.6.2 
 

within the period stated in the Contract Data, shall be sufficient cause for the Employer’s Agent 
to retain 25 percent of the value of the Fixed Charge and Value-related items in assessment of 
amounts due to the Contractor, until the Contractor has submitted aforementioned first 
Programme of the Works and Supporting Documents”. 

  
2.2.16 Non-working Days (CL 5.8.1) 

 
a) The non-working days are Sundays. 

 
b) The special non-working days are statutory public holidays and the year-end break 

commencing on 10 December 2023 and ending on 10 January 2024. 
 
2.1.17 Contractor’s Designs and Drawings (CL 5.9.7) 

 
  Add to Clause 5.9.7 the following: 

“All designs, calculations, drawings and operation and maintenance manuals shall be fully 
endorsed by a third party registered engineer, accomplished in such specific field of practice 
and the cost thereof shall be borne solely by the Contractor. 
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Once the alternative design has been approved, the Contractor shall indemnify and hold 
harmless the Employer’s Agent, the Employer, their agents and assigns, against all claims 
howsoever arising out of the said design, whether in contract or delict”. 
 

2.2.18 Extension of Time Arising from Abnormal Rainfall (CL 5.12) 
 
  Add the following to sub-clause 5.12.2.2: 
 

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for 
each calendar month or part thereof in accordance with the following formula :  
 

 
V 

 
= 

     Rw - Rn 
(Nw - Nn) + (------------) 
          X 

   
V = Extension of time in calendar days for the calendar month under 

consideration 
   
Nw = Actual number of days during the calendar month on which a rainfall of 

10 mm or more has been recorded 
   
Nn = Average number of days for the calendar month on which a rainfall of 

10 mm or more has been recorded, as derived from existing rainfall 
records 

   
Rw = Actual recorded rainfall for the calendar month 
   
Rn = Average rainfall for the calendar month, as derived from existing rainfall 

records 
x = 20 

 
 

Average number of days per year with rainfall exceeding: 

Y             =              10mm 

X             =              15mm 

 
The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which 
rainfall exceeds 10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair 
allowance for those days when rainfall does not exceed 10 mm but wet conditions prevent or 
disrupt work. 

 
The total extension of time shall be the algebraic sum of all monthly totals for the contract period, 
but if the algebraic sum is negative the time for completion shall not be reduced due to 
subnormal rainfall.  Extensions of time for a part of a month shall be calculated using pro rata 
values of Nn and Rn.” 

 
2.2.19 Penalty for Delay (CL 5.13.1) 

 
The penalty for failing to complete the Works is R5 250.00 per calendar day. 

 
2.2.20 Latent Defect Period (Cl 5.16.3) 

 
  The latent defect period is 5 years. 
 

2.2.21 Delivery of Security (CL 6.2.1) 
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The type of security required for the due performance of the Contract shall be restricted to one 
of the following:  
 
Performance Guarantee of 10 (ten) percent of the Contract Sum, issued by a Commercial 
Bank registered in the Republic of South Africa, 
    or 
 
Performance Guarantee of 10 (Ten) percent of the Contract Sum, issued by an Insurance 
Company registered in terms of the Short-term Insurance Act (Act 53 of 1998). 
 
Whenever a Joint Venture constitutes the contracting party (Contractor) to this Contract, 
the Performance Guarantee shall be issued on behalf of the Joint Venture. 

 
2.2.22 Contractor Failing to Select or Provide Security (CL 6.2.2) 

 
  Delete the entire contents of Clause 6.2.2 and replace with: 
 

“Failure to deliver an acceptable security as selected in the Contract Data within the stipulated 
period is a fundamental breach of Contract”. 

 
 2.2.23 Variations (CL 6.3) 
  
  Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1. 
 

Add the following to the existing clause 
 
Any Contract Variations must be approved by the Department in line with the Departmental Approved 
Supply Chain Management Delegation of Authority. 
 
Contingencies: Contingencies are under the sole control of the Department and upon approval in line 
with the Departmental Approved Supply Chain Management Delegation of Authority. 

 
 

2.2.24 Dayworks (CL 6.5.1.2.3) 
 
  The percentage allowance to cover overhead charges is 15 (fifteen) percent. 
 

2.2.25 Contract Price Adjustment (CL 6.8.2)   
 

CPA not allowed. 
 

2.2.26 Variation in Cost of Special Materials (CL 6.8.3) 
 
  Price adjustments for variations in the costs of special materials are not permitted. 
 

2.2.27 Interim Payments (CL 6.10) 
 
  Add to the end of Clause 6.10.1 the following paragraph: 
 

“The Contractor shall complete the ‘Contractor’s Monthly Report Schedule’, which pro forma 
documentation is obtainable from the Employer’s Agent.  Pursuant to Sub-Clause 6.10.1.8, 
these, duly signed by all concerned, together with the Contractor’s statement and a VAT invoice 
in original format are to be submitted to the Employer’s Agent.  Issue by the Employer’s Agent 
to the Employer and Contractor of any signed payment certificate is conditional to this 
information being fully endorsed, accurately and timeously submitted to the Employer’s Agent”. 

 
  Add to the end of Clause 6.10.2 the following paragraph: 
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“All documentary evidence of such materials shall be unambiguous with respect to ownership 
having fully passed to the Contractor on or before the date of submittal of the Contractor’s 
monthly statement. 
Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to 
submittal of his monthly statement, deliver to the Employer a Guarantor Guarantee in the form 
contained in the Appendices to the Contract Data.” 

 
2.2.28 Percentage Limit on Plant and Materials (CL 6.10.1.5) 

 
The percentage limit on Plant and Materials not yet built into the Permanent Works is 80 (eighty) 
percent. 

 
2.2.29 Retention Money (CL 6.10.3) 

 
  The percentage retention on amounts due to the Contractor is 10 (ten) percent. 
 
  The limit of retention money is 10 (ten) percent of the Contract Sum. 
 
  Add the following sub-clause 6.10.3.1: 
 
  A Retention Money Guarantee is not permitted. 
 
 

2.2.30 Insurances (CL 8.6) 
 
  Delete sub-clause 8.6.7) and substitute with: 
 

“Failure on the part of the Contractor to effect and keep in force any of the insurances referred 
to in Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the 
Employer to cancel the Contract by due notice in terms of Clause 9.2.” 

 
2.2.31 Special Risks Insurance (CL 8.6.1.2) 

 
  A Coupon Policy for Special Risks is required. 
 

2.2.32 Liability Insurance (CL 8.6.1.3) 
 
  The limit of indemnity for liability insurance required is R5 000 000.00. 
 

2.2.33 Insurance of Materials Supplied by the Employer (CL 8.6.1.1.2) 
 

The insurance amount to cover the value of Plant and Materials, supplied by the Employer for 
incorporation in the Works and not included in the Contract Sum, is NIL. 

 
2.2.34 Insurance to Cover Professional Fees (CL 8.6.1.1.3) 

 
The insurance amount to cover professional fees, not included in the Contract Sum, payable in 
respect of the repair or reinstatement of damage to the Works, is NIL. 
 

 2.2.35 Cancellation of the Contract (CL9) 
   
   

Insert the following new clause 9.1.7. 
 

“The Employer shall be entitled to cancel the Contract, at any time for the Employer’s 
convenience, by giving written notice of such cancellation to the Contractor.  The termination 
shall take effect 28 days after the later of the dates which the Contractor receives this written 
notice or the Employer returns the Demand Guarantee.   
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The Employer shall not cancel the Contract under this sub-clause in order to execute the Works 
himself or to arrange for the Works to be executed by another contractor. 

   
This restriction on the Employer shall lapse 18 months after the date of receipt by the 

 Contractor of cancellation in terms of this sub-clause”. 
 

2.2.36 Dispute Resolution (CL 10.5.2) 
 
  Dispute resolution shall be referred to ad-hoc adjudication. 
 

2.2.37 Disagreement with ad-hoc Adjudicator’s Decision (CL 10.6.1) 
 

Should either of the contracting parties disagree with any decision of the ad-hoc adjudicator, 
such matter shall be referred to litigation for court judgement. 
 

2.2.38 Claims Procedure (Clause 10.1) 
 

In sub-clause 10.1.1.1 omit the words, “within 28 days” and replace with the words “as soon as 
possible but no later than 7 days”. 
 
In sub-clause 10.1.1.2, 10.1.1.2.1, 10.1.1.3, 10.1.2 and 10.1.4 omit the words “28 days” and 
replace with the words “7 days”. 
 
 

3. DATA PROVIDED BY THE CONTRACTOR 
 

3.1 Contractor (CL 1.1.1.9) 
 
  The legal name of the Contractor is   _______________________________________ 

 
 
3.2 Delivery of Notices to the Contractor (CL 1.2.1.2) 

 
  The Contractor’s address for receipt of communication is: 
 
  Postal:  _______________________________________________________ 
 
    _______________________________________________________ 
 
  Telephone: _______________________________________________________ 
 
  Facsimile: _______________________________________________________ 
 
  E-mail:  _______________________________________________________ 
 
 

Important Note 
  

Paragraphs 3.3.1 and 3.3.2 hereabove to be duly completed by the Tenderer before 
submitting the tender. 

 
 
 
4. PRIORITY OF DOCUMENTS 
 

The documents forming the Contract are to be taken as mutually explanatory of one another.  For the 
purpose of interpretation, the priority of the documents shall be in accordance with the following 
sequence: 
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 a) The Form of Offer and Acceptance. 
 b) Amplifications of the General Conditions of Contract within the Contract Data. 

c) Additional special conditions or amendments to the General Conditions of Contract within the 
Contract Data. 

 d) The General Conditions of Contract. 
e) The Specifications, Drawings, Schedules and other documents forming part of the Contract (in 

that order) contained in the Scope of Work and the Site Information. 
 

If any ambiguity or discrepancy is found in the documents, the Employer’s Agent shall issue any 
necessary clarification or instruction. 
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APPENDIX TO CONTRACT DATA 
 
PERFORMANCE GUARANTEE  

(not to be completed at bid stage) 
 
 
To:  ............................................................... (whom the Contract defines as the Employer) 
 
Address: ................................................................................................... 
 
  ................................................................................................... 
 
  ................................................................................................... 
 
 
 

DEFINITIONS AND DETAILS 
 
 
“Guarantor” means: …………………………………………………………………………………………. 
 
Physical address: …………………………………………………………………………………………. 
 
“Employer: means: …………………………………………………………………………………………. 
 
“Contractor” means: …………………………………………………………………………………………. 
 
“Engineer” means: …………………………………………………………………………………………. 
 
“Works” means:  …………………………………………………………………………………………. 
 
“Site” means:  …………………………………………………………………………………………. 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 
 
The description of the Contract is: ………………………………………………………………………. 
 
………………………………………………………………………………………………………………………. 
 
………………………………………………………………………………………………………………………. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R………………………………………... 
 
Amount in words: …………………………………………………………………………………………. 
 
“Guaranteed Sum” means:    The maximum aggregate amount of R………………………………………. 
 
Amount in words: …………………………………………………………………………………………. 
 
 
 
 
 

PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
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2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance 
Guarantee and up to the date of issue by the Employer’s Agent of the Certificate of Completion of the 
Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The Employer’s 
Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of 
Completion of the Works has been issued. 

 
3. The Guarantor hereby acknowledges that: 
 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 
convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

 
3.2 its obligations under this Performance Guarantee is restricted to the payment of money. 

 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

 
4.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 4;  or 
 

4.2 a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 4;  and 

 
4.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 
 
5. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 

4 shall not exceed the Guarantor’s maximum liability in terms of 1. 
 
6. Payment by the Guarantor in terms of 4 shall be made within seven (7) calendar days upon receipt of 

the first written demand by the Employer. 
 
7. Payment by the Guarantor in terms of 4 will only be made against the return of the original Performance 

Guarantee by the Employer. 
 
8. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
9. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 
 
10. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 

after no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

 
11. This Performance Guarantee, with the required demand notices in terms of 4 shall be regarded as a 

liquid document for the purposes of obtaining a court order. 
 
12. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act 32 of 1944, as amended, to the jurisdiction 
of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act, 
notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
 

Signed at …………………………………………………………………………………….. 
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Date …………………………………………………………………………………….. 
  
Guarantor’s signatory (1) …………………………………………………………………………………….. 
  
……………………………………………….       ……………………………………………… 
Print Name     Capacity 
  
  
Guarantor’s signatory (2) …………………………………………………………………………………….. 
  
……………………………………………….       ……………………………………………… 
Print Name     Capacity 
  
  
……………………………………………….       ……………………………………………… 
Witness signatory (1)     Print Name 
  
……………………………………………….       ……………………………………………… 
Witness signatory (2)     Print Name 
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PERFORMANCE GUARANTEE FOR MATERIALS AND EQUIPMENT NOT YET BUILT INTO THE WORKS  
(not to be completed at bid stage) 

 
To: ............................................... 
 
 ............................................... 
 
 ............................................... 
 (hereinafter referred to as the Employer) 
 
 
re: Demand Guarantee in respect of the project :    …………………………………………. 
 
 Contract No.     :    …………………………………………. 
 
 For construction of    :    …………………………………………. 
 
 Contractor     :    …………………………………………. 
 
I/We, the undersigned, 
 
………………………………………………………………………………………………………………………. 
 
and 
 
………………………………………………………………………………………………………………………. 
 
of 
 
………………………………………………………………………………………………………………………. 
(hereinafter referred to as the “Bank”) 
 
address: 
 
………………………………………………………………………………………………………………………. 
 
………………………………………………………………………………………………………………………. 
 
and acting on behalf of the Bank have been informed that   ………………………………………………… 
(hereinafter called “the Contractor”) is your contractor under such Contract and wishes to receive payment in respect 
of manufacture or partial manufacture of equipment and/or materials brought in a ready state for despatch to the 
construction site, whether temporarily stored in the warehouse of the Contractor or on the Construction Site, for which 
the Contract requires him to obtain a guarantee. 
 
We hereby irrevocably undertake to pay you, the Employer, any sum or sums not exceeding in total the amount of 
R...................................... (in words  …………………… only) the “Guaranteed Amount” 
upon receipt by us of your demand in writing and your written statement stating: 
 

• that the Contractor has failed to deliver such equipment and/or materials when required or instructed 
to do so. 

 
The Bank’s liability under this guarantee is principal in nature and is not subject to the Contract.  The Bank’s liability 
shall not be reduced, or in any way be affected by any alteration of the terms of the Contract, or any other arrangements 
made between the Employer and Contractor. 
 
The Bank will pay on demand and will not determine the validity of the demand or the correctness of the amount 
demanded, or become party to any claim or dispute of any nature which any party may allege. 
The Bank will pay the amount demanded into the bank account to be notified by the Employer. 
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This guarantee is neither negotiable nor transferable, is restricted to the payment of a sum of money only and is limited 
to the Guaranteed Amount. 
 
This guarantee will lapse sixty (60) days after all the said equipment and/or materials have been built into the Works 
unless the Bank is, before the expiration date, advised in writing by the Employer of his intention to demand payment 
for such equipment and/or materials. 
 
This original guarantee must be returned to the Bank by the Employer or the Employer’s duly authorised agent either: 
 
 • on expiry of the guarantee; or 
 • against payment of the Guaranteed Amount. 
 
This guarantee shall be governed by the law of the Republic of South Africa. 
 
The Bank chooses as its domicilium citandi et executandi for the purpose of the service of all notices and legal 
processes the following address: 
 
  
 
  
 
THUS DONE AND SIGNED AT .................................... ON .................................... 20............ 
 
In the presence of the following: 
 
AS WITNESSES:     on behalf of the Bank and duly authorised thereto 
 
1. .......................................................  1. ....................................................... 
 
 ......................................................   ...................................................... 
 Print Name      Print Name 
 
 
       and 
 
       on behalf of the Bank and duly authorised thereto 
 
2. .......................................................  2. ....................................................... 
 
 ......................................................   ...................................................... 
 Print Name      Print Name 
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C2.1 – PRICING INSTRUCTIONS 
 
 

 
CONTENTS 

 
 

 
 
Item  Heading     Colour  Page 
 
 
C2.1  Pricing Instructions    Yellow  99 
 
C2.2  Bills of Quantities    Yellow  104 
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1. GENERAL 
 

The pricing instructions describe the criteria and assumptions for which in the Contract it will be assumed the 
Tenderer has taken into account when developing his prices. The schedules of quantities record the 
Contractor’s rates for providing supplies, services, engineering and construction works in accordance with the 
Scope of Work. 

 
The terms of payment and the provisions for price adjustment, if applicable, are established in the Contract 
Data.  These items are not described in the Pricing Data. 

 
The Tenderer’s obligations in pricing the tender offer and the Employer’s undertakings in the checking and 
correction of arithmetical errors are dealt with in the Standard Conditions of Tender contained in Annexure F of 
SANS 294, as amended in and read in conjunction with the Tender Data. 

 
 
2. DOCUMENTS MUTUALLY EXPLANATORY 
 

The documents forming the Contract are to be taken as mutually explanatory of one another.  The schedule of 
quantities forms an integral part of the Contract Documents and shall be read in conjunction with the Tender 
Data, Contract Data, Scope of Work, Site Information, General and Special Conditions of Contract, the 
Specifications and the Drawings. 

 
3. DEFINITIONS 
 

For the purpose of this schedule of quantities, the following words shall have the meanings hereby assigned to 
them: 

 
Unit  : The unit of measurement for each item of work as defined in the Scope of Work and 

Site Information. 
 

Quantity : The number of units of work for each item. 
 

Rate  : The payment per unit of measurement at which the Contractor contracts to do the 
work. 

 
Amount  : The product of the quantity and the rate tendered for an item. 

 
Sum  : An amount contracted for an item, the extent of which is described in the schedule of 

quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

 
4. DESCRIPTIONS 
 

Descriptions in the schedule of quantities are abbreviated and comply generally with those in the Standardised 
Specifications.  Clause 8 of each Standardised Specification, read together with the relevant clauses of the 
Scope of Work, set out what ancillary or associated activities are included in the rates for the operations 
specified.  Should any requirements of the measurement and payment clause of the applicable Standardised 
Specification, or the Scope of Work, conflict with the terms of the schedule, the requirements of the 
Standardised Specification or Scope of Work, as applicable, shall prevail. 
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5. REFERENCES 
 

The clauses in a specification in which further information regarding the schedule item can be obtained 
appear under “Reference clause” in the Schedule.  The reference clauses indicated are not necessarily 
the only sources of information in respect of scheduled items.  Further information and specifications 
may be found elsewhere in the contract documents.  Standardised Specifications are identified by the 
letter or letters which follow SABS in the SABS 1200 series of specifications, e.g. G for SABS 1200G. 

 
6. UNITS OF MEASUREMENT 
 

The units of measurement indicated in the schedule of quantities are metric units. 
 

The following abbreviations are used in the schedule of quantities: 
 

 
% 

 
 = 

 
percent 

 
H 

 
 = 

 
hour 

 
Ha 

 
 = 

 
hectare 

 
Kg 

 
 = 

 
kilogram 

 
Kl 

 
 = 

 
kilolitre 

 
Km 

 
 = 

 
kilometre 

 
kW 

 
 = 

 
kilowatt 

 
L 

 
 = 

 
litre 

 
M 

 
 = 

 
metre 

 
Mm 

 
 = 

 
millimetre 

 
l/min 

 
 = 

 
Litre per minute 

 
m/s 

 
 = 

 
Meter per second 

 
kPa 

 
 = 

 
kilopascal 

 
MPa 

 
 = 

 
megapascal 

 
m² 

 
 = 

 
square metre 

 
m³ 

 
 = 

 
cubic metre 

 
m³-km 

 
 = 

 
cubic metre-kilometre 

 
No 

 
 = 

 
number 

 
PC sum 

 
 = 

 
Prime Cost sum 

 
Prov Sum 

 
 = 

 
Provisional Sum 

 
Sum 

 
 = 

 
lump sum 

 
T 

 
 = 

 
ton (1 000 kg) 
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7. NET MEASUREMENTS 
 

Unless otherwise stated, items are measured nett in accordance with the drawings, and no allowance is 
made for off-cuts and waste. 
 

8. QUANTITIES 
 
The quantities set out in the schedule of quantities are the estimated quantities of the Contract Works, 
but the Contractor will be required to undertake whatever quantities may be directed by the Engineer 
from time to time.  The Contract Price for the completed contract shall be computed from the actual 
quantities of work accepted and certified for payment. 
 

9. CURRENCY 
 
All rates and sums of money quoted in the schedule of quantities shall be in Rand and whole cents.  
Fractions of a cent shall be discounted. 
 

10. VALUE ADDED TAX 
 
Value Added Tax shall be excluded from the rates and sums contracted for the various items of work 
included in the schedule of quantities.  VAT will be added as a single entry to the summary. 
 

11. RATES AND PRICES 
 

11.1 General 
 

1) The Contractor must price each item in the schedule of quantities in BLACK INK.  Reproduced 
computer printouts of the schedules of quantities will not be acceptable. 

 
2) The rates and prices to be inserted in the schedule of quantities shall cover all the services and 

incidentals for the work described under the several items.  Such prices and rates shall cover all costs 
and expenses that may be required in and for the execution of the work described, and shall cover the 
cost of all general risks, liabilities and obligations set forth or implied in the documents on which the 
tender is based, as well as overhead charges and profit.  Reasonable prices shall be inserted, as these 
will be used as a basis for assessment of payment for additional work that may have to be carried out. 

 
3) Where the Contractor is required to furnish detailed drawings and designs or other information in terms 

of the Contract Data, all costs thereof shall be deemed to have been provided for and included in the 
unit rates and sum amounts contracted for the items scheduled in the schedule of quantities.  Separate 
additional payments will not be made. 

 
4) A price or rate is to be entered against each item in the schedule of quantities, whether the quantities 

are stated or not.  An item against which a NIL price is entered will be considered to be covered by the 
other prices or rates in the schedule.  The Contractor will not be paid for items against which no rate or 
lump sum has been entered in the schedule of quantities. 
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5) Should the Contractor group a number of items and contract one lump sum for such group of items, this 
single lump sum shall apply to that group of items and not to each individual item. 
 

6) Should the Contractor indicate against any item that compensation for such item is included in another item, 
the rate for the item included in another item shall be deemed nil. 
 

7) A submission may be regarded as non-responsive if any rates or lump sums in the schedule of quantities 
are, in the opinion of the Employer, unreasonable or out of proportion. 

 
11.2 “Rate only” items 
 

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate only" appear in 
the Amount column, which rate will constitute payment for work which may be done in terms of this item.  
Such "rate-only" items are used where it is estimated that little or no work will be required under the item or 
where the item is to be considered as an alternative to another item for which a quantity is given. 

 
11.3 Arithmetic 
 

Excepting where Sum Amounts are required or where Provisional Sums have been indicated, the Contractor 
shall enter an applicable rate in the Rate Column of the schedule of quantities for each scheduled item.  He 
shall also enter an appropriate sum in the Amount column for each scheduled item, by determining in the 
applicable line item the product of the Quantity and the Unit Rate. 
 

 
12. VARIATION IN TEXT 
 

No alteration, erasure or addition is to be made in the text of the schedule of quantities.  Should any 
alteration, erasure or addition be made, it will not be recognised; the original wording of the schedule of 
quantities will be adhered to. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 



THE PAVING OF THE ACCESS ROAD AT THE MKHUHLU AGRIHUB SITUATED WITHIN BUSHBUCKRIDGE LOCAL MUNICIPALITY IN EHLANZENI  IN THE 

MPUMALANGA PROVINCE.

PROJECT:

CLIENT: DALRRD

ITEM PAY

No. REF. DESCRIPTION UNIT QTY RATE AMOUNT

1 SABS SECTION 1: GENERAL REQUIREMENTS

1200A AND PROVISIONS

8.3 FIXED CHARGE AND VALUE-RELATED ITEMS

1.1 8.3.2 Establishment of facilities on site

1.1.1 8.3.2.2 Establishment of all equipment to site Sum 1

1.1.2 Inter-borehole site move below 10km km 4

1.1.3 8.3.4 De-establishment from last borehole site Sum 1

1.2 Occupational Health and Safety

1.2.1 Preparation of Health and Safety Plan Sum 1

1.2.2 Health and Safety induction of Employees Sum 1

1.2.3

Provision of safety clothing as per OHS Act, including Covid-19 

requirements Sum 1

1.2.4 Provision of First Aid Kit at each borehole site Sum 1

1.3 Geohydrological assessment and Geophysical investigations

1.3.1

Review and evaluation of existing data and conduct of a desktop 

study Sum 1

1.3.2 Geophysical and Geological investigation p/bh 3

1.3.3 Geohydrological data analysis and reporting p/hb 3

TOTAL CARRIED TO SUMMARY for TARBET FARM

SITING, DRILLING, TESTING AND EQUIPPING OF BOREHOLE IN •	PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT

CONTRACT NO:



ITEM NO. DESCRIPTION

UNIT QTY RATE AMOUNT

2 SECTION 2 : SITING, DRILLING, CLEANING AND TESTING  

BOREHOLE for 4 boreholes in PORTION 0 (R/E) OF FARM 

TARBERT NO. 65 IT

2.1 Drilling (In all formations) 

2.1.1 165mm ( 0 - 150 m) m 380

2.2 Reaming

2.2.1 165mm - 215mm Rate only 0

2.3 Plain steel casing ( Supply, deliver, install and weld)

2.3.1 165mm ID ( Wall thickness 4mm) m 180

2.4 Borehole finishing

2.4.1 Formation stabilizer, 5-7mm well rounded silica gravel ( Supply, 

deliver and install 40kg) 40kg 3

2.4.2 Sanitary seal 3-6 m deep ( Supply, deliver and install) Each 3

2.4.3 Concrete collar (2m x 2m x 0.5m) Each 3

2.4.4 Borehole disinfection Each 3

2.4.5 Borehole cap Each 3

2.4.6 Stone cap ( For unsuccessful boreholes, 3m casing installed and 

concrete block constructed around casing. Must be marked clearly dry 

on casing lid) Each 3

2.4.7 Development time Hrs 3

2.4.8 Finishing and cleaning Each 3

2.5 Borehole Marking

2.5.1 300 mm x 200 mm x 3 mm thick rectangular steel plate ( complete 

with concrete embedment) Each 3

2.6 Borehole testing

2.6.1 3 x 1 hr steps, recovery, 24 Hr cd and recovery Each 3

2.6.2 Chemical and potability analysis Each 3

2.6.3 Data recording and issuing of report by a Geohydrologist. The report 

must include GPS coordinates, penetration rates, logs, etc Each 3

3 SECTION 3: EARTHWORKS

3.1 Site clearance m 150

3.2 Excavate in all materials for trenches m3 45

3.3 Intermediate excavation m3 5

3.4 Hard rock excavation m3 5

3.5 Backfill in all material m3 45



3.6 Disposal of unsuitable material m3 9

3.7 Make up deficiency in backfill material

3,7,1 Import backfill material from designated borrow pits (Provisional) m³ 14

3.8 Provision of selected granular Bedding material from trench 

excavations m³ 8

3.9 Provision of selected granular Bedding material and pipe blanket 

by Importation

3,9,1 From borrow pits (Provisional) m³ 5

3,9,2 From commercial sources (Provisional) m³ Rate only

3.1 Long overhaul over 0,5 km (Provisional) m³.km 36

4 SECTION 4: SUBMERSIBLE PUMPS ASSEMBLY, GENERATORS 

AND PUMP HOUSE

4.1 Submersible pumps and motor with correct 4 core electric cable and 

capacity of indicated discharge and head

4,1,1 (0-1,5) m3/hr TDH (Total Dynamic Head)(0-200)m No 3

Control unit

4.2 Control units suitable for each submersible borehole pump sizes given 

under sub-section 4,1

4,2,1 (0-1,5) m3/hr TDH (Total Dynamic Head) (0-200)m No 3

4.3 Submersible cable to the control box in Sub-section above complete 

with cable joints and fittings, allow for a maximum of 5% voltage drop 

for each submersible borehole pump sizes given under sub-section

4,3,1 (0-1,5) m3/hr TDH (Total Dynamic Head) (0-200)m No 3

5 SECTION 5: FITTINGS

5.1 Supply and install SABS approved fittings

5,1,1 50mm Adaptor compression male No 8

5,1,2 50mm Galvanised T-piece equal No 8

5,1,3 25mm Combination Air valve No 3

5,1,4 50mm x 25mm Galvanised bush reducing No 8

5,1,5 25mm T-piece No 3

5,1,6 25mm Tap nylon male threaded No 8

5,1,7 25mm  Galvanised barrel nipple No 8

5,1,8 50mm x 15mm Galvanised T-piece reducing No 3

5,1,9 15mm x 8mm Galvanised reducing bush No 8

5,1,10 50mm Galvanised barrel nipple No 8

5,1,11 50mm ball valve No 3

5,1,12 0-10 bar pressure gauge No 3



5,1,13 50mm Aluminium base plate No 3

5,1,14 50mm x 500mm Galvanised stand pipe No 3

5,1,15 50mm Non-return valve No 8

5,1,16 50mm Screw on flange table No 3

5,1,16 50 mm compression coupling equal No 3

6 SECTION 6: PIPES

6.1 Supply, deliver, install and commission pipelines

6,1,1 50mm HDPE pipe m 200

6,1,2 10 000 litre plastic water storage tank No 3

6,1,3 50mm dia GI intlet No 3

6,1,4 50mm dia GI outlet No 3

6,1,5 50mm dia HDPE overflow No 3

6,1,6 Supply and install 6m bolted galvanised steel stands for tanks 

including latter and all accessories No 3

7 SECTION 7: SOLAR PANELS

Supply, deliver, install, test and commission the following:

7.1 Solar panels with control box and cables

7.1.1 Supply and install solar panel with a power rating 350W Each 6

7.2 Solar panels control box for the following duty point:

7.2.1 (0-1.5) m3/hr for TDH (0-200)M Sum 3

7.3 Solar frames 

7.3.1 Roof mount frame ( 2 panels)welded and painted with red oxide Sum 0

7.3.2 Adjustable pole frame ( 5m x 76mm dia) to mount two panels Sum 3

7.3.3 10m high x 240mm diameter pole H4 treated to a SANS 754 Sum 3

standard, drilled into the ground 1.5m deep with auger

7.4 Generator for alternative power source

7.4.1 7kva diesel generator for for submissible pump No 1

 (0-1.5) m3/hr for TDH (0-200)M)

TOTAL CARRIED TO SUMMARY FOR TARBET FARM



CONTRACT NUMBER:

CLIENT: DALRRD

TOTAL AMOUNT

TOTAL CARRIED FORWARD TO FINAL SUMMARY

BILL OF QUANTITIES - SITING, DRILLING AND EQUIPPING OF BOREHOLE IN PORTION 0 (R/E) OF FARM 

TARBERT NO. 65 IT

SECTION

SECTION 1: PRELIMINARY AND GENERAL

SECTION 2: DRILLING, CLEANING, TESTING  AND EQUIPPING BOREHOLE

SUMMARY OF SECTIONS TARBET FARM



THE PAVING OF THE ACCESS ROAD AT THE MKHUHLU AGRIHUB SITUATED WITHIN BUSHBUCKRIDGE LOCAL MUNICIPALITY IN EHLANZENI  IN THE 

MPUMALANGA PROVINCE.

PROJECT:

CLIENT: DALRRD

ITEM PAY

No. REF. DESCRIPTION UNIT QTY RATE AMOUNT

1 SABS SECTION 1: GENERAL REQUIREMENTS

1200A AND PROVISIONS

8.3 FIXED CHARGE AND VALUE-RELATED ITEMS

1.1 8.3.2 Establishment of facilities on site

1.1.1 8.3.2.2 Establishment of all equipment to site Sum 1

1.1.2 Inter-borehole site move below 10km km 2

1.1.3 8.3.4 De-establishment from last borehole site Sum 1

1.2 Occupational Health and Safety

1.2.1 Preparation of Health and Safety Plan Sum 1

1.2.2 Health and Safety induction of Employees Sum 1

1.2.3

Provision of safety clothing as per OHS Act, including Covid-19 

requirements Sum 1

1.2.4 Provision of First Aid Kit at each borehole site Sum 1

1.3 Geohydrological assessment and Geophysical investigations

1.3.1

Review and evaluation of existing data and conduct of a desktop 

study Sum 1

1.3.2 Geophysical and Geological investigation p/bh 2

1.3.3 Geohydrological data analysis and reporting p/hb 2

TOTAL CARRIED TO SUMMARY FOR GRASPAN FARM

SITING, DRILLING, TESTING AND EQUIPPING OF BOREHOLE IN PORTION 5 OF FARM GRASPAN 222 IS

CONTRACT NO:



ITEM NO. DESCRIPTION

UNIT QTY RATE AMOUNT

2 SECTION 2 : SITING, DRILLING, CLEANING AND TESTING  

BOREHOLE for 2 boreholes in PORTION 5 OF FARM GRASPAN 

222 IS

2.1 Drilling (In all formations) 

2.1.1 165mm ( 0 - 150 m) m 240

2.2 Reaming

2.2.1 165mm - 215mm m Rate only

2.3 Plain steel casing ( Supply, deliver, install and weld)

2.3.1 165mm ID ( Wall thickness 4mm) m 90

2.4 Borehole finishing

2.4.1 Formation stabilizer, 5-7mm well rounded silica gravel ( Supply, 

deliver and install) 40kg 2

2.4.2 Sanitary seal 3-6 m deep ( Supply, deliver and install) Each 2

2.4.3 Concrete collar (2m x 2m x 0.5m) Each 2

2.4.4 Borehole disinfection Each 2

2.4.5 Borehole cap Each 2

2.4.6 Stone cap ( For unsuccessful boreholes, 3m casing installed and 

concrete block constructed around casing. Must be marked clearly dry 

on casing lid) Each 2

2.4.7 Development time Hrs 2

2.4.8 Finishing and cleaning Each 2

2.5 Borehole Marking

2.5.1 300 mm x 200 mm x 3 mm thick rectangular steel plate ( complete 

with concrete embedment) Each 2

2.6 Borehole testing

2.6.1 3 x 1 hr steps, recovery, 24 Hr cd and recovery Each 2

2.6.2 Chemical and potability analysis Each 2

2.6.3 Data recording and issuing of report by a Geohydrologist. The report 

must include GPS coordinates, penetration rates, logs, etc Each 2

3 SECTION 3: EARTHWORKS

3.1 Site clearance m 100

3.2 Excavate in all materials for trenches m3 30

3.3 Intermediate excavation m3 3

3.4 Hard rock excavation m3 3

3.5 Backfill in all material m3 25



3.6 Disposal of unsuitable material m3 5

3.7 Make up deficiency in backfill material

3,7,1 Import backfill material from designated borrow pits (Provisional) m³ 8

3.8 Provision of selected granular Bedding material from trench 

excavations m³ 5

3.9 Provision of selected granular Bedding material and pipe blanket 

by Importation

3,9,1 From borrow pits (Provisional) m³ 3

3,9,2 From commercial sources (Provisional) m³ Rate only

3.1 Long overhaul over 0,5 km (Provisional) m³.km 20

4 SECTION 4: SUBMERSIBLE PUMPS ASSEMBLY, GENERATORS 

AND PUMP HOUSE

4.1 Submersible pumps and motor with correct 4 core electric cable and 

capacity of indicated discharge and head

4,1,1 (0-1,5) m3/hr TDH (Total Dynamic Head)(0-200)m No 2

Control unit

4.2 Control units suitable for each submersible borehole pump sizes given 

under sub-section 4,1

4,2,1 (0-1,5) m3/hr TDH (Total Dynamic Head) (0-200)m No 2

4.3 Submersible cable to the control box in Sub-section above complete 

with cable joints and fittings, allow for a maximum of 5% voltage drop 

for each submersible borehole pump sizes given under sub-section

4,3,1 (0-1,5) m3/hr TDH (Total Dynamic Head) (0-200)m No 2

5 SECTION 5: FITTINGS

5.1 Supply and install SABS approved fittings

5,1,1 50mm Adaptor compression male No 4

5,1,2 50mm Galvanised T-piece equal No 4

5,1,3 25mm Combination Air valve No 2

5,1,4 50mm x 25mm Galvanised bush reducing No 2

5,1,5 25mm T-piece No 2

5,1,6 25mm Tap nylon male threaded No 2

5,1,7 25mm  Galvanised barrel nipple No 4

5,1,8 50mm x 15mm Galvanised T-piece reducing No 2

5,1,9 15mm x 8mm Galvanised reducing bush No 4

5,1,10 50mm Galvanised barrel nipple No 4

5,1,11 50mm ball valve No 2

5,1,12 0-10 bar pressure gauge No 2



5,1,13 50mm Aluminium base plate No 2

5,1,14 50mm x 500mm Galvanised stand pipe No 2

5,1,15 50mm Non-return valve No 4

5,1,16 50mm Screw on flange table No 2

5,1,16 50 mm compression coupling equal No 2

6 SECTION 6: PIPES

6.1 Supply, deliver, install and commission pipelines

6,1,1 50mm HDPE pipe m 100

6,1,2 10 000 litre plastic water storage tank No 2

6,1,3 50mm dia GI intlet No 2

6,1,4 50mm dia GI outlet No 2

6,1,5 50mm dia HDPE overflow No 2

6,1,6 Supply and install 6m bolted galvanised steel stands for tanks 

including latter and all accessories
No 2

7 SECTION 7: SOLAR PANELS

Supply, deliver, install, test and commission the following:

7.1 Solar panels with control box and cables

7.1.1 Supply and install solar panel with a power rating 350W Each 4

7.2 Solar panels control box for the following duty point:

7.2.1 (0-1.5) m3/hr for TDH (0-200)M Sum 2

7.3 Solar frames

7.3.1 Roof mount frame ( 2 panels)welded and painted with red oxide Sum 0

7.3.2 Adjustable pole frame ( 5m x 76mm dia) to mount two panels Sum 2

7.3.3 10m high x 240mm diameter pole H4 treated to a SANS 754 Sum 2

 standard, drilled into the ground 1.5m deep with auger

7.4 Generator for alternative power source

7.4.1 7kva diesel generator for for submissible pump No 1

 (0-1.5) m3/hr for TDH (0-200)M)

TOTAL CARRIED TO SUMMARY FOR GRASPAN FARM



CONTRACT NUMBER:

CLIENT: DALRRD

TOTAL AMOUNT

TOTAL CARRIED FORWARD TO FINAL SUMMARY

SECTION 1: PRELIMINARY AND GENERAL

SECTION 2: DRILLING, CLEANING, TESTING  AND EQUIPPING BOREHOLE

SECTION

BILL OF QUANTITIES - SITING, DRILLING AND EQUIPPING OF BOREHOLE IN PORTION 5 OF FARM 

GRASPAN 222 IS

SUMMARY OF SECTIONS GRASPAN FARM



THE PAVING OF THE ACCESS ROAD AT THE MKHUHLU AGRIHUB SITUATED WITHIN BUSHBUCKRIDGE LOCAL MUNICIPALITY IN EHLANZENI  IN THE 

MPUMALANGA PROVINCE.

PROJECT:

CLIENT: DALRRD

ITEM PAY

No. REF. DESCRIPTION UNIT QTY RATE AMOUNT

1 SABS SECTION 1: GENERAL REQUIREMENTS

1200A AND PROVISIONS

8.3 FIXED CHARGE AND VALUE-RELATED ITEMS

1.1 8.3.2 Establishment of facilities on site

1.1.1 8.3.2.2 Establishment of all equipment to site Sum 1

1.1.3 8.3.4 De-establishment from last borehole site Sum 1

1.2 Occupational Health and Safety

1.2.1 Preparation of Health and Safety Plan Sum 1

1.2.2 Health and Safety induction of Employees Sum 1

1.2.3

Provision of safety clothing as per OHS Act, including Covid-19 

requirements Sum 1

1.2.4 Provision of First Aid Kit at each borehole site Sum 1

1.3 Geohydrological assessment and Geophysical investigations

1.3.1

Review and evaluation of existing data and conduct of a desktop 

study Sum 1

1.3.2 Geophysical and Geological investigation p/bh 1

1.3.3 Geohydrological data analysis and reporting p/hb 1

TOTAL CARRIED TO SUMMARY FOR KROOMDRAAI FARM

SITING, DRILLING, TESTING AND EQUIPPING OF BOREHOLE IN PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT

CONTRACT NO:



ITEM NO. DESCRIPTION

UNIT QTY RATE AMOUNT

2 SECTION 2 : SITING, DRILLING, CLEANING AND TESTING  

BOREHOLE for 1 borehole in PORTION 0(R/E) OF FARM 

KOMATIDRAAI 417 JT

2.1 Drilling (In all formations) 

2.1.1 165mm ( 0 - 150 m) m 120

2.2 Reaming

2.2.1 165mm - 215mm m Rate only

2.3 Plain steel casing ( Supply, deliver, install and weld)

2.3.1 165mm ID ( Wall thickness 4mm) m 45

2.4 Borehole finishing

2.4.1 Formation stabilizer, 5-7mm well rounded silica gravel ( Supply, 

deliver and install) 40kg 1

2.4.2 Sanitary seal 3-6 m deep ( Supply, deliver and install) Each 1

2.4.3 Concrete collar (2m x 2m x 0.5m) Each 1

2.4.4 Borehole disinfection Each 1

2.4.5 Borehole cap Each 1

2.4.6 Stone cap ( For unsuccessful boreholes, 3m casing installed and 

concrete block constructed around casing. Must be marked clearly dry 

on casing lid) Each 1

2.4.7 Development time Hrs 1

2.4.8 Finishing and cleaning Each 1

2.5 Borehole Marking

2.5.1 300 mm x 200 mm x 3 mm thick rectangular steel plate ( complete 

with concrete embedment) Each 1

2.6 Borehole testing

2.6.1 3 x 1 hr steps, recovery, 24 Hr cd and recovery Each 1

2.6.2 Chemical and potability analysis Each 1

2.6.3 Data recording and issuing of report by a Geohydrologist. The report 

must include GPS coordinates, penetration rates, logs, etc Each 1

3 SECTION 3: EARTHWORKS

3.1 Site clearance m 50

3.2 Excavate in all materials for trenches m3 13

3.3 Intermediate excavation m3 1

3.4 Hard rock excavation m3 1

3.5 Backfill in all material m3 20



3.6 Disposal of unsuitable material m3 4

3.7 Make up deficiency in backfill material

3,7,1 Import backfill material from designated borrow pits (Provisional) m³ 6

3.8 Provision of selected granular Bedding material from trench 

excavations m³ 3

3.9 Provision of selected granular Bedding material and pipe blanket 

by Importation

3,9,1 From borrow pits (Provisional) m³ 2

3,9,2 From commercial sources (Provisional) m³ Rate only

3.1 Long overhaul over 0,5 km (Provisional) m³.km 16

4 SECTION 4: SUBMERSIBLE PUMPS ASSEMBLY, GENERATORS 

AND PUMP HOUSE

4.1 Submersible pumps and motor with correct 4 core electric cable and 

capacity of indicated discharge and head

4,1,1 (0-1,5) m3/hr TDH (Total Dynamic Head)(0-200)m No 1

Control unit

4.2 Control units suitable for each submersible borehole pump sizes given 

under sub-section 4,1

4,2,1 (0-1,5) m3/hr TDH (Total Dynamic Head) (0-200)m No 1

4.3 Submersible cable to the control box in Sub-section above complete 

with cable joints and fittings, allow for a maximum of 5% voltage drop 

for each submersible borehole pump sizes given under sub-section

4,3,1 (0-1,5) m3/hr TDH (Total Dynamic Head) (0-200)m No 1

5 SECTION 5: FITTINGS

5.1 Supply and install SABS approved fittings

5,1,1 50mm Adaptor compression male No 2

5,1,2 50mm Galvanised T-piece equal No 2

5,1,3 25mm Combination Air valve No 1

5,1,4 50mm x 25mm Galvanised bush reducing No 1

5,1,5 25mm T-piece No 1

5,1,6 25mm Tap nylon male threaded No 2

5,1,7 25mm  Galvanised barrel nipple No 2

5,1,8 50mm x 15mm Galvanised T-piece reducing No 1

5,1,9 15mm x 8mm Galvanised reducing bush No 2

5,1,10 50mm Galvanised barrel nipple No 2

5,1,11 50mm ball valve No 1

5,1,12 0-10 bar pressure gauge No 1



5,1,13 50mm Aluminium base plate No 1

5,1,14 50mm x 500mm Galvanised stand pipe No 1

5,1,15 50mm Non-return valve No 2

5,1,16 50mm Screw on flange table No 1

5,1,16 50 mm compression coupling equal No 1

6 SECTION 6: PIPES

6.1 Supply, deliver, install and commission pipelines

6,1,1 50mm HDPE pipe m 50

6,1,2 10 000 litre plastic water storage tank No 1

6,1,3 50mm dia GI intlet No 1

6,1,4 50mm dia GI outlet No 1

6,1,5 50mm dia HDPE overflow No 1

6,1,6 Supply and install 6m bolted galvanised steel stands for tanks 

including latter and all accessories

No 1

7 SECTION 7: SOLAR PANELS

Supply, deliver, install, test and commission the following:

7.1 Solar panels with control box and cables

7.1.1 Supply and install solar panel with a power rating 350W Each 2

7.2 Solar panels control box for the following duty point:

7.2.1 (0-1.5) m3/hr for TDH (0-200)M Sum 1

7.3 Solar frames

7.3.1 Roof mount frame ( 2 panels)welded and painted with red oxide Sum 1

7.3.2 Adjustable pole frame ( 5m x 76mm dia) to mount two panels Sum 1

7.3.3 10m high x 240mm diameter pole H4 treated to a SANS 754 Sum 1

 standard, drilled into the ground 1.5m deep with auger

7.4 Generator for alternative power source

7.4.1 7kva diesel generator for for submissible pump No 1

 (0-1.5) m3/hr for TDH (0-200)M)

TOTAL CARRIED TO SUMMARY FOR KROOMDRAAI FARM



CONTRACT NUMBER:

CLIENT: DALRRD

TOTAL AMOUNT

TOTAL CARRIED FORWARD TO FINAL SUMMARY

SECTION 1: PRELIMINARY AND GENERAL

SECTION 2: DRILLING, CLEANING, TESTING  AND EQUIPPING BOREHOLE

SECTION

BILL OF QUANTITIES - SITING, DRILLING AND EQUIPPING OF BOREHOLE IN PORTION 0(R/E) OF FARM 

KOMATIDRAAI 417 JT

SUMMARY OF SECTIONS TARBET FARM



PROJECT:

CLIENT: DLRRD

ITEM PAY

No. REF. DESCRIPTION UNIT QTY RATE AMOUNT

1 SABS SECTION 1: GENERAL REQUIREMENTS

1200A AND PROVISIONS

8.3 FIXED CHARGE AND VALUE-RELATED ITEMS

1.1 8.3.2 Establishment of facilities on site

1.1.1 8.3.2.2 Establishment of all equipment to site Sum 1

1.1.3 8.3.4 De-establishment from last borehole site Sum 1

1.2 Occupational Health and Safety

1.2.1 Preparation of Health and Safety Plan Sum 1

1.2.2 Health and Safety induction of Employees Sum 1

1.2.3

Provision of safety clothing as per OHS Act, including 

Covid-19 requirements Sum 1

1.2.4 Provision of First Aid Kit at each borehole site Sum 1

1.3 Geohydrological assessment and Geophysical investigations

1.3.1

Review and evaluation of existing data and conduct of a 

desktop study Sum 1

1.3.2 Geophysical and Geological investigation p/bh 1

1.3.3 Geohydrological data analysis and reporting p/hb 1

TOTAL CARRIED TO SUMMARY FOR KROOMDRAAI FARM

SITING, DRILLING, TESTING AND EQUIPPING OF BOREHOLE IN PORTION 6 OF FARM GOEDEHOOP 308IR

CONTRACT NO:



ITEM NO. DESCRIPTION

UNIT QTY RATE AMOUNT

2 SECTION 2 : SITING, DRILLING, CLEANING AND TESTING  

BOREHOLE for 1 borehole in PORTION 6 OF FARM 

GOEDEHOOP 308IR

2.1 Drilling (In all formations) 

2.1.1 165mm ( 0 - 150 m) m 120

2.2 Reaming

2.2.1 165mm - 215mm m Rate only

2.3 Plain steel casing ( Supply, deliver, install and weld)

2.3.1 165mm ID ( Wall thickness 4mm) m 45

2.4 Borehole finishing

2.4.1 Formation stabilizer, 5-7mm well rounded silica gravel ( Supply, 

deliver and install) 40kg 1

2.4.2 Sanitary seal 3-6 m deep ( Supply, deliver and install) Each 1

2.4.3 Concrete collar (2m x 2m x 0.5m) Each 1

2.4.4 Borehole disinfection Each 1

2.4.5 Borehole cap Each 1

2.4.6 Stone cap ( For unsuccessful boreholes, 3m casing installed 

and concrete block constructed around casing. Must be marked 

clearly dry on casing lid) Each 1

2.4.7 Development time Hrs 1

2.4.8 Finishing and cleaning Each 1

2.5 Borehole Marking

2.5.1 300 mm x 200 mm x 3 mm thick rectangular steel plate ( 

complete with concrete embedment) Each 1

2.6 Borehole testing

2.6.1 3 x 1 hr steps, recovery, 24 Hr cd and recovery Each 1



2.6.2 Chemical and potability analysis Each 1

2.6.3 Data recording and issuing of report by a Geohydrologist. The 

report must include GPS coordinates, penetration rates, logs, 

etc
Each 1

3 SECTION 3: EARTHWORKS

3.1 Site clearance m 50

3.2 Excavate in all materials for trenches m3 13

3.3 Intermediate excavation m3 1

3.4 Hard rock excavation m3 1

3.5 Backfill in all material m3 20

3.6 Disposal of unsuitable material m3 4

3.7 Make up deficiency in backfill material

3,7,1 Import backfill material from designated borrow pits (Provisional) m³ 6

3.8 Provision of selected granular Bedding material from trench 

excavations m³ 3

3.9 Provision of selected granular Bedding material and pipe 

blanket by Importation

3,9,1 From borrow pits (Provisional) m³ 2

3,9,2 From commercial sources (Provisional) m³ Rate only

3.1 Long overhaul over 0,5 km (Provisional) m³.km 16

4 SECTION 4: SUBMERSIBLE PUMPS ASSEMBLY, 

GENERATORS AND PUMP HOUSE

4.1 Submersible pumps and motor with correct 4 core electric cable 

and capacity of indicated discharge and head

4,1,1 (0-1,5) m3/hr TDH (Total Dynamic Head)(0-200)m No 1

Control unit

4.2 Control units suitable for each submersible borehole pump sizes 

given under sub-section 4,1



4,2,1 (0-1,5) m3/hr TDH (Total Dynamic Head) (0-200)m No 1

4.3 Submersible cable to the control box in Sub-section above 

complete with cable joints and fittings, allow for a maximum of 

5% voltage drop for each submersible borehole pump sizes 

given under sub-section

4,3,1 (0-1,5) m3/hr TDH (Total Dynamic Head) (0-200)m No 1

5 SECTION 5: FITTINGS

5.1 Supply and install SABS approved fittings

5,1,1 50mm Adaptor compression male No 2

5,1,2 50mm Galvanised T-piece equal No 2

5,1,3 25mm Combination Air valve No 1

5,1,4 50mm x 25mm Galvanised bush reducing No 1

5,1,5 25mm T-piece No 1

5,1,6 25mm Tap nylon male threaded No 2

5,1,7 25mm  Galvanised barrel nipple No 2

5,1,8 50mm x 15mm Galvanised T-piece reducing No 1

5,1,9 15mm x 8mm Galvanised reducing bush No 2

5,1,10 50mm Galvanised barrel nipple No 2

5,1,11 50mm ball valve No 1

5,1,12 0-10 bar pressure gauge No 1

5,1,13 50mm Aluminium base plate No 1

5,1,14 50mm x 500mm Galvanised stand pipe No 1

5,1,15 50mm Non-return valve No 2

5,1,16 50mm Screw on flange table No 1



5,1,16 50 mm compression coupling equal No 1

6 SECTION 6: PIPES

6.1 Supply, deliver, install and commission pipelines

6,1,1 50mm HDPE pipe m 50

6,1,2 10 000 litre plastic water storage tank No 1

6,1,3 50mm dia GI intlet No 1

6,1,4 50mm dia GI outlet No 1

6,1,5 50mm dia HDPE overflow No 1

6,1,6 Supply and install 6m bolted galvanised steel stands for tanks 

including latter and all accessories

No 1

7 SECTION 7: SOLAR PANELS

Supply, deliver, install, test and commission the following:

7.1 Solar panels with control box and cables

7.1.1 Supply and install solar panel with a power rating 350W Each 2

7.2 Solar panels control box for the following duty point:

7.2.1 (0-1.5) m3/hr for TDH (0-200)M Sum 1

7.3 Solar frames

7.3.1 Roof mount frame ( 2 panels)welded and painted with red oxide Sum 1

7.3.2 Adjustable pole frame ( 5m x 76mm dia) to mount two panels Sum 1

7.3.3 10m high x 240mm diameter pole H4 treated to a SANS 754 Sum 1

 standard, drilled into the ground 1.5m deep with auger

7.4 Generator for alternative power source

7.4.1 7kva diesel generator for for submissible pump No 1

 (0-1.5) m3/hr for TDH (0-200)M)

TOTAL CARRIED TO SUMMARY FOR KROOMDRAAI FARM



CONTRACT NUMBER:

CLIENT: DLRRD

TOTAL AMOUNT

TOTAL CARRIED FORWARD TO FINAL SUMMARY

SECTION 1: PRELIMINARY AND GENERAL

SECTION 2: DRILLING, CLEANING, TESTING  AND EQUIPPING BOREHOLE

SECTION

BILL OF QUANTITIES - SITING, DRILLING AND EQUIPPING OF BOREHOLE IN PORTION 6 OF FARM 

GOEDEHOOP 308IR

SUMMARY OF SECTIONS GOEDEHOOP FARM



PROJECT NUMBER

DRDLR FENCING 

CLIENT: DALRRD

PRICED BOQ

BILL

GRAND TOTAL AMOUNT

TOTAL BROUGHT FORWARD FROM SUMMARY OF SECTIONS FOR GRASPAN FARM

TOTAL BROUGHT FORWARD FROM SUMMARY OF SECTIONS FOR KROOMDRAAI FARM

TOTAL 1

ADD 10% CONTINGENCIES 

TOTAL 2

ADD VAT @ 15% 

TOTAL BROUGHT FORWARD FROM SUMMARY OF SECTIONS FOR GOEDEHOOP FARM

TOTAL BROUGHT FORWARD FROM SUMMARY OF SECTIONS FOR TARBET FARM

BILL OF QUANTITIES - Siting, drilling and equipping of four(4) boreholes at Portion 0 (R/E) of farm Tarbert no. 65 IT;  two 

(2) boreholes at Portion 5 of farm Graspan 222 IS; one (1) at Portion 6) of farm Goedehoop 308IR and one (1) at Portion 

0(R/E) of farm Komatidraai 417 JT in Gert Sibande District Municipality in the Mpumalanga Province

FINAL SUMMARY

DESCRIPTION AMOUNT
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1. DESCRIPTION OF THE WORKS 
 
1.1  Employer’s Objectives 
 
The Department of Land Reform and Rural Development (DALRRD) wishes to appoint a suitably 
qualified, experienced and competent service provider for the purpose of siting; drilling and 
equipping of Three(3) boreholes at Portion 0 (R/E) of farm Tarbert no. 65 IT;  two (2) boreholes at 
Portion 5 of farm Graspan 222 IS; one (1) at Portion 6) of farm Goedehoop 308IR and one (1) at 
Portion 0(R/E) of farm Komatidraai 417 JT in Gert Sibande District Municipality in the Mpumalanga 
Province.  
 
The objective of the project is to improve accessibility to sustainable, safe water for rural 
communities. 
 
The suitable  qualified contractor will site, drill, test and equip eight (8) boreholes in the following 
farms: 
 

• Siting, drilling and equipping of Three(3) boreholes at Portion 0 (R/E) of farm Tarbert no. 
65 IT.  

 

• Siting, drilling and equipping of two (2) boreholes at Portion 5 of farm Graspan 222 IS  
 

• Siting, drilling and equipping of one (1) at Portion 0(R/E) of farm Komatidraai 417 JT 
 

• Siting, drilling and equipping of one (1) at Portion 6) of farm Goedehoop 308IR 
 

Equipping the boreholes with solar, windmill and/or deisel generator powered pump  with all 
accessories 
 
Installation of elevated water tanks and stands, including valves and taps 
 
Pipework for conveyance of water from source to storage tanks 
 
This work will also involve reaming, casing, closing unsuccessful holes, construction of seven 
borehole head works and closing or capping the completed boreholes according to acceptable 
standards. The borehole will be equipped with a pump, control unit, solar power source, and/or 
7kva Deisel Generator, pipes and fittings, evelated stand and water storage tank. The purpose of 
the boreholes is to supply water for household consumption and crop irrigation in the rural areas 
of Mpumalanga province and alleviate area experiencing rainfall droughts 

. 
 
 

1.2 Overview of the Works 
 
The work to be carried out entails: 
 
The contractor shall also undertake the siting, drilling testing and equipping of Seven boreholes in 
the following farms: 
 

(1) Three boreholes in Portion 0 (R/E) of farm Tarbert no. 65 IT  situated in Msukwaligwa Local 
Municipality 
 
(2) Two boreholes Portion 5 of farm graspan 222 IS situated in Msukwaligwa Local Municipality 
 
(3)  One borehole Portion 0(R/E) of farm Komatidraai 417 IT situated in Chief Albert Luthuli Local 
Municipality 
 
(4) One borehole Portion 6 of farm Goedehoop 308IR situated at Govan Mbeki Local Municipality  
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 1.3 Extent of the Works 
 
The contract comprises the supply of labour, materials, plant, equipment, transport and management for 
the completion of the following Works. 

 
(a) The scope of work for the project includes the following: 

 
 

The work consists of drilling 7 boreholes. The work includes siting; drilling; cleaning; testing and equipping 
of 7 boreholes.  
 
Drilling site  
 
The Contractor shall site possible locations for drilling within the farm.  The Contractor shall drill the 
borehole(s) at the exact location(s) designated by the geohydrological study conducted during sitting of 
the borehole.  
 
Environmental protection of the site  
 
Care must be taken in the handling and storage of all drilling fluids, oils greases and fuel on site, to avoid 
any environmental degradation. The Contractor shall dispose of any toxic materials, drilling fluids and 
other additives, cuttings and discharged water in a manner approved by the Supervisor so as not to create 
damage to public and private property. 
 
 
 
Workmanship  
 
The Contractor is expected to carry out all works as instructed by the Supervisor in a thorough and 
workmanlike manner, and up to today's professional standards. The Contractor shall carry out operations 
with due efficiency and dispatch in accordance with the terms of the contract and to the satisfaction of the 
Supervisor. For this purpose, the Contractor shall use suitable equipment, and supply efficient and 
experienced staff. 
 
Equipment and materials 
 
 All necessary machinery, equipment and materials to carry out the drilling, test pumping, headwork 
construction, etc. as specified are to be mobilized for the works. Test pumping equipment should be 
independent from the drilling rig(s). Prior to mobilization the Supervisor will verify the specifications and 
state of repair of all major items of plant and transport and shall have the right to order the removal and/or 
replacement of any items which in his opinion is insufficient or in unsatisfactory condition. Acceptance by 
the Supervisor of the Contractor's proposed plant and transport does not, however, relieve the Contractor 
of his obligations under this Contract, in case such plant and transport accepted by the Supervisor fails to 
successfully complete the required Works. All machinery, equipment and materials to carry out the said 
Works shall be handled, transported and stored in accordance with the manufacturers' recommendations 
to minimize deterioration. 
 
Supervision of the works  
 
The execution of the Works is to be supervised by the Employer's appointed Supervisor. 
 
Borehole depth and diameter  
 
The Contractor shall drill to the total appropriate depth depending on the geological formation and to a 
diameter that shall allow minimum borehole nominal diameter bore of (165mm-215mm) at the completion 



5 
 

of the borehole, including casing installation. In any case the minimum drilled depth should be 45 meters 
and maximum 150 meters on average 60 meters’ depth. 
 
Drilling method  
 
The Contractor may use any rotary drilling technique that he feels applicable to achieve the depth and 
diameter required, provided that the techniques used are those specified in his proposal or are approved 
by the Supervisor.  
 
Water supply for drilling  
 
The Contractor shall make his own arrangements for obtaining, storing, transporting and pumping of 
water, required for drilling purposes and for use by the drilling crew at their campsite.  
 
Borehole design  
 
The final design of the borehole shall be confirmed by the Supervisor in consultation with the Contractor 
during the drilling process, or immediately after drilling is completed. 
 
 
Yield estimates during drilling  
 
Yield estimates shall be made during drilling using a method agreed upon by the Contractor and 
Supervisor. Average yields shall be read as directed by the Supervisor, and recorded in the Daily Record 
 
Development and cleaning of boreholes  
 
The Contractor shall develop and clean the boreholes upon completion of the drilling and installation of 
casing, screens, grouting and filter pack are installed, to remove native silts, clays, loose rock particles 
and drilling fluid residues deposited on the borehole wall during the drilling process, if organic drilling fluids 
are used, they shall be broken down chemically according to manufacturer's recommendations before or 
during development. Cleaning may be carried out by airlift pumping, surging, backwashing or jetting, to 
the approval of the Supervisor. 
 
Test pumping  
 
The Contractor shall perform test pumping to establish the performance and yield of the borehole, and 
shall provide a suitable, self-contained, mobile test pumping unit, approved by the Supervisor, for this 
purpose. The method for varying the discharge rate of the pumps will depend on the type of pump used, 
but the Contractor shall ensure the provision of a suitable means of achieving the range of constant flow 
rates specified by the Supervisor. Test pumping will be undertaken in each productive borehole, as 
assessed by the Supervisor from the yields indicated during drilling. The minimum daily sustainable yield 
from each borehole must be at least 5000 litres per day. 
 
 
Requirements for the programme 
 
The programme must allow completion within 8 weeks of the contract coming into effect. 

 
 
 

Project Timelines and Deliverables 
The table contains the expected projects timelines and deliverables : 
 

Project Phase Key Deliverable & POE Timeframe 

1 • Site established 

• All contractual requirements and 
obligations met and fulfilled 

• Appointment of workers 

1 Week 
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2 • Siting, drilling and equipping of borehole 6 weeks 

3 • Close out and final account (Practical 
completion) 

1 week 

 
 

  b) Location Data 
    

• PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT 

Situated in Msukaligwa local municipality  

GPS COORDINATES         : LATITUDE       26 11'24"S 

                               LONGITUDE  30 28'12"E 

 

 

•   PORTION 5 OF FARM GRASPAN 222 IS 

Situated in Msukaligwa local municipality  

GPS COORDINATES         : LATITUDE       26° 17' 37.47"S 

                               LONGITUDE  29° 40' 37.21"E 

 

 

•   PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT 

Situated in Chief Albert Luthuli Municipality  

GPS COORDINATES         : LATITUDE       25° 52' 22.02"S  

                               LONGITUDE  30° 13' 59.40"E 

 

•    PORTION 6 OF FARM GOEDEHOOP 308IR  
situated at Govan Mbeki Local Municipality  
GPS COORDINATES  : LATITUDE       26°21'46.8"S  
                               LONGITUDE  28°57'07.2"E 

 

   

Incidental intrusion into private property shall not be permitted without the owner’s written 
authority.  Any such agreement reached with a private landowner (occupier) shall include the 
proviso that any material or equipment on that site shall remain the exclusive property of the 
Employer in terms of the contract. 

 
 
 1.5 Employment of Labour 

 
It is the intention that this Contract should make the maximum possible use of the local 
labour force available from within the target community and which is at present 
underemployed. 

The targets for employment are as follows: 

• Women:  55% 
• Youth:  40% 

 
To this end it will be expected of the Contractor to employ and train labour on this     
Contract. 

 
 
The Contractor shall fill in the forms relating to Key Personnel and state how many key 
personnel he intends to employ in the various categories. The numbers stated in the above 
mentioned form will be strictly controlled during the contract period and any changes in 
numbers shall be subject to the approval of the Consultant. 

 
It is a condition of contract that the data sheets detailing the employment of human 



7 
 

resources, expenditure and employment of SMMES as detailed in the tables below be 
submitted together with the monthly certificate timorously to the Consultant by the 10 th of 
each month. 

 
The definition of youth being determined by age up to and including 35 years. 
 
The unit of measurement is person days being the total number of persons in that category 
multiplied by the number of days worked by each person respectively. 
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2. DRAWINGS 

 

 2.1 General 
 

N/A Refer to specification.  

 

4 DESIGN PROCEDURES 
 

The Contractor shall be responsible for the design and specifications for the following aspects of 

the Works. 

 

- Any temporary works requirements,  

- Design integration before and during construction 

- The requirements of the relevant Performance Specifications 

- Procedures for all necessary approvals 

- Environmental Management 

- Design change procedures, and 

- Record keeping and tracking of documents 

 

5 PROCUREMENT 

 

 5.1 PREFERENTIAL PROCUREMENT PROCEDURES AND REQUIREMENTS 

 

The system of measurement of preferential procurement points shall be as defined in the Section 

T1.3: Tender Data. 

 

 5.2 USE OF LOCAL LABOUR 

 

It is a requirement of the Employer that the maximum possible use is made of local labour. 

 

The Contractor is therefore required to limit the use of non-local labour to key personnel only and 

to employ only local labour on this Contract. 

 

The Contractor shall fill in the relevant forms regarding “Key Personnel” and state how many non-

local key personnel he intends to employ in the various categories. 

 

The numbers stated in the “Key Personnel” forms shall be strictly controlled during the Contract 

Period and any increase in numbers shall be subject to the approval of the Engineer.” 
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6 CONSTRUCTION 

 

 

A1 CONSTRUCTION PROGRAMME 

 

The successful Tenderer shall submit a detailed, comprehensive/ Works programme within 5 

days after the award of the contract showing the order of construction and method by which he 

proposes to carry out the Works.  The format of the programme shall be to the Engineer’s 

approval, but shall be in the form of a bar chart showing the critical path. In addition, the 

Contractor shall provide a schedule of the forecast value of completed work, month by month. 

The programme shall include the critical construction path and an estimate of the anticipated 

cash flow. 

 

The successful Tenderer shall complete the Works within the stipulated times in order to avoid 

the payment of penalties as provided for in Clause 42 of the General Conditions of Contract. 

  

The Contractor shall not depart from the order in which the various items of work have been 

agreed without the prior written consent of the Engineer. If the programme is to be revised by 

reason of the Contractor falling behind he shall produce a revised version showing the 

modifications to the original programme necessary to ensure completion of the Works or any part 

thereof within the time for completion as defined, or any extended time granted, as well as a 

revised schedule of the forecast value of completed work, month by month. 

  

Failure on the part of the Contractor to submit or to work according to the programme or revised 

programmes shall be sufficient reason for the Employer to take steps as provided for in the 

Conditions of Contract. 

 

The approval by the Engineer of any programme shall have no Contractual significance other 

than that the Engineer would be satisfied if the Work is carried out according to such programme 

and that the Contractor undertakes to carry out the Work in accordance with the programme.  It 

shall not limit the right of the Engineer to instruct the Contractor to vary the programme should 

circumstances make this necessary.  

 

Cognisance shall be taken of the frequency of rain days, inclement weather and material delivery 

delays when formulating a programme of works. 
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A3 SITE FACILITIES AVAILABLE 

 

A3.1 Water Supply 

 

The Contractor will have to make his own arrangements for the provision of potable water for 

human consumption as well as water required for construction. 

 

A3.2 Power Supply 

 

The Contractor will have to make his own arrangement for power supply to his construction camp 

and construction site and his tender will be deemed to include for all costs in this regard. 

 

A3.3 Camp Sites 

 

The Contractor will be allocated an area for his use in the establishment of a yard, storage, 

offices, etc.  The Contractor shall be responsible for fencing and securing his own area. On 

completion of the Works and removal of the depot, the site shall be cleaned and restored to its 

natural condition immediately it is vacated. 

 

A3.4 Housing 

 

No housing is available for the Contractor’s employees.  The Contractor shall make his own 

arrangements to house his employees and transport them to the site of the Works. 

 

A4 SITE FACILITIES REQUIRED 

 

A4.1 Engineer’s Office 

 

Not required. 

 

A4.2 Engineer’s Accommodation 

 

Not required. 

 

A4.3 Engineer’s Laboratory 

 

Not required. 
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A4.4 Sanitary Facilities 

 

The Contractor shall provide adequate ablution and toilet facilities for all workmen on site. 

 

All latrines shall comply with the requirements of the Local Authorities and shall be placed where 

directed by the Engineer.  All sanitary fees and costs payable shall be paid by the Contractor.  All 

latrines must, for the duration of the contract, be kept continuously in a clean and hygienic 

condition by the contractor to the satisfaction of the Engineer. 

 

If at any time the Contractor neglects to comply with the abovementioned requirements and after 

he has been requested to do so by the Engineer, fails to rectify the matter about which the 

Engineer has complained, the Engineer shall have the right to immediately order such material, 

employ such workmen and take such measures as he regards necessary to ensure clean and 

hygienic conditions all at the expense of the contractor. 

 

A 4.5 Disposal of Waste 

 

The Contractor shall be responsible for disposal of refuse and waste generated by his staff on a 

daily basis.  The site is to be kept clean, neat and tidy to the Engineer's satisfaction. Refuse and 

waste shall not under any circumstance be buried on the site, but shall rather be collected in 

suitable skips and disposed of at the nearest suitable landfill site. 

 

The disposal of waste shall be carried out in accordance with the requirements of the relevant 

Local Authority. 

 

A4.6 Engineer’s Survey Equipment 

 

The Contractor shall provide on request from the Engineer or his Representative, survey 

equipment for temporary use such as an automatic level, tachometer, level staff, 100 m tape, 

ranging rods, pegs, etc and any labour required for this purpose.  Instruments provided shall be 

in a good state of repair and accuracy.  

  

The Contractor shall maintain the equipment in good working order and keep it clean until the 

completion of the Works. 

 

The Contractor shall keep the equipment continuously insured against any loss, damage or 

breakage, and he shall indemnify the Engineer and the Employer against any claims in this 

regard.  Upon completion of the Works the survey equipment as listed above shall revert to the 

Contractor. 
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A5 FEATURES REQUIRING SPECIAL ATTENTION 

 

A5.1 Use of Explosives 

 

Prior to the use of explosives at any specific location, the Contractor shall obtain permission for 

blasting from the Engineer.  The safety of existing Works and services, and of persons, etc., shall 

remain the responsibility of the Contractor, who shall abide by all the relevant laws and 

regulations. 

 

A5.2 Existing Services and Buildings 

 

Although the plans may show the approximate position of existing services and buildings, neither 

the Employer nor the Engineer will accept the responsibility for the accuracy thereof. 

 

Where the Contractor anticipates that it will be impossible for him to carry out the work without 

causing damage to existing services, Works or buildings he shall forward a proposal on the 

method of construction for approval by the Engineer. 

 

Where any existing services are crossed or temporarily removed, the Contractor shall be 

responsible for the repair and / or reinstatement of the crossings to the satisfaction of the 

Engineer. 

 

Any damage done to existing Works or buildings shall be immediately notified to the owners 

concerned and to the Engineer. 

 

Unless it is established by the Engineer that the Contractor exercised reasonable care and 

damage was unavoidable, the Contractor shall be held responsible for the damage to any existing 

Works or buildings and for the costs of repair, including any claims which may arise as a result 

thereof. 

 

A5.3 Compliance with Statutory Requirements 

 

The Contractor shall allow for all costs necessary to ensure that all work is undertaken in a safe 

manner and in compliance with the Occupational Health and Safety Act, Act No. 85 of 1993 and 

all statutory and local regulations and requirements. 

 

The cost of complying with the requirements of this clause shall be deemed to be included in the 

rates. 
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A5.4 Permits 

 

The Contractor shall be responsible for obtaining all necessary permits to transport materials to 

the area. 

 

A5.5 Facilities to Other Contractors 

 

In addition to the requirements of the General Conditions of Contract, the Contractor must make 

allowance for the presence of other Contractors on Site, which may involve, inter alia, the 

adaptation of his programme to fit in with work to be done by the other Contractor, as well as 

assuring other Contractors access to the site. The Contractor will be advised at tender stage of 

any other Contractors who will be engaged on other Works during the course of the Contract. 

 

A5.6 Security of Contractor’s Site 

 

The provision and sustainment of security for the Contractor’s Site Establishment shall be his 

own responsibility, and no claims for additional security measures taken during the currency of 

the Contract will be considered other than as provided for in the General Conditions of Contract. 

 

A5.7 Contractor’s Site Agent 

 

a. Within 14 days of the award of Contract, the Contractor shall advise the Employer in writing 

of the name of the responsible person in charge of this Contract. 

 

b. In amplification of Clause 25 of the General Conditions of Contract :- 

 

It shall be noted that the Contractor shall be required to strictly observe his obligations 

regarding adequate full time superintendence of the Works, with particular reference to 

accuracy of setting out, excavations, correct steel fixing, properly constructed formwork, 

positioning of foundation bolts, and / or bolt pockets, placing of concrete, etc.  in order to 

achieve the high standard of workmanship required of him. 

 

Adequate facilities for superintendence of his work shall be provided by the Contractor and 

the Engineers engineering staff must under no circumstances be expected to act in this 

capacity on his behalf. 
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A5.8 Attendance at Site Meetings 

 

The Contractor will be required to attend site meetings as and when these are required by the 

Engineer.  The objectives of such meetings will be to review progress and ensure compliance 

with the programme, discuss and where possible solve any problems that may arise, and 

generally to liaise with all parties concerned with the Works. 

 

The cost of attending such meetings shall be deemed to be included in the rates.  Instructions 

given by the Engineer or agreement reached at such meetings and confirmed in the minutes shall 

be considered as a “written instruction by the Engineer” as referred to in the General Conditions 

of Contract. 

 

Site meetings will generally be held every two weeks; however this will be confirmed as the 

contract progresses. 

 

A5.9 Liaison Officer 

 

If required in terms of the contract, the Contractor shall employ a Liaison Officer for the full 

duration of the contract. In the event that a Liaison Officer is required, a provisional sum will be 

provided in the Schedule of Quantities to cover the cost of the CLO.  

 

A5.10 Courtesy 

 

In all dealing with the public the Contractor shall bear in mind their right to enjoy the use of the 

roads and services and access to their properties and that the Employer desires to interfere as 

little as possible with these rights. 

 

At all points of contact with the public, the Contractor and his staff are requested to handle 

discussions and disputes with deliberate courtesy and understanding.  To assist the Contractor 

in his dealings with the public, use should be made by him of the Liaison Officer and the 

Engineer’s Representative on site.  On occasions where the Contractor liaises directly with the 

public, the Liaison Officer and the Engineer’s Representative should be informed of the outcome 

to be able to maintain a coherent picture of developments in the area. 

 

A5.11 Dealing with Landowners 

 

It is of paramount importance that good relations be maintained at all times between the 

Contractor and the landowners in the area.  In order to preserve these good relations, the 

following routine shall be observed throughout the works: 

(a) At least one week’s notice shall be given by the Contractor to the Engineer before entering 



15 
 

upon any property along the route for the purpose of commencing construction. 

 

(b) On receipt of such notice, the Engineer will, as far as possible, arrange for a meeting 

between the Engineer, Contractor and the landowner concerned during which the 

programme of construction will be discussed.  The landowners will be advised of the times 

of commencement and completion of work on their land and will be acquainted with the 

Contractor’s intentions with regard to the cutting down of trees, temporary lowering of 

fences, temporary access roads, and all other matters affecting the owners’ land and 

farming operations. 

 

Any requests from owners which are reasonable and which will not affect the economical 

construction of the works in accordance with the Specification shall be met if at all possible. 

 

(c) The Contractor shall negotiate directly with the landowners with regard to alternative 

access over private property to the site of the works, borrow pits and any dumping site for 

surplus excavation.  All such sites shall be subject to the approval of the Engineer and the 

Engineer shall also be kept fully informed of all negotiations that are in progress between 

the Contractor and the landowners.  The Contractor shall make prompt payment to the 

landowners for any royalties for borrow pits and for any agreed amounts to be paid to the 

farmer for the use of borrow pits, dumping sites, access roads, etc.  No separate payment 

shall be made to cover royalties and all costs in this regard shall be deemed to be included 

in the tendered rates. 

 

The Contractor shall, within a period of 3 months of completing the construction work on 

any private property produce to the Engineer a certificate, signed by the landowner in 

question, that all the Contractor’s obligations to the landowner have been completely 

discharged in terms of the servitude agreements and any private agreements that may 

have been arranged between the Contractor and the landowners. 

 

If such evidence is not produced within the stipulated period, the Employer reserves the 

right to investigate any agreement entered into between the landowner in question and the 

Contractor and any claims made by the landowner.  If the Employer is then satisfied that 

the Contractor is in default in terms of the contract and any private agreements made, all 

justifiable claims shall be paid to the landowner by the Employer from retention money 

held and shall be deducted from the amount payable to the Contractor. 
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A5.12 Working within the Road Reserve and Landowners’ Property 

 

The Contractor shall observe the following when operating within private property, roads and 

road reserve: 

 

(a) The Employer will acquire servitudes from the owners of all properties crossed by new 

services, or has permission to occupy where the servitudes will not be obtained. 

 

(b) At all times the Contractor shall confine his operations to the area of the servitude unless he 

has made prior arrangements with adjoining land owners to the Engineer’s approval. 

 

(c) No damage shall be done to buildings, dwellings, crops, cultivated lands, dams, 

watercourses, roads, fences and the like outside the servitude. 

 

(d) When working within existing road reserves the Contractor shall ensure that as little 

inconvenience as possible is caused to residents and traffic.  Extra care shall be taken 

with regard to the siting of the excavated material and materials to be built in to the Works 

so that disturbances will be minimised. 

 

(e) The area within the road reserves and servitudes shall be restored to the same standard 

and state as it was before construction at the Contractor's expense. 

 

(f) Every precaution must be taken by the Contractor to prevent any flooding and erosion 

damage to adjoining property resulting from uncontrolled run-off during construction. 

 

A5.13 Drawings and Specifications to be Provided 

 

The Contractor shall be entitled to receive free of charge, the following :- 

 

• Two (2) copies of the signed Contract Document with scope of works and specifications 

 

Any information in the possession of the Contractor which is necessary for the Engineer’s 

Representative to complete his “As Built” or “Record” drawings must be submitted to the 

Engineer’s Representative in accordance with the General Conditions of Contract. 

 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by 

the Engineer.  The Engineer will supply any figured dimensions which may have been omitted 

from the drawings. 

 

A5.14 Certificates of Payment 
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The statement to be submitted by the Contractor in terms of the General Conditions of Contract 

shall be prepared in accordance with the standard payment certificates prescribed by the 

Employer and shall consist of at least two sets of A4-sized paper copies. 

 

All costs resulting from the preparation and submission of the statements shall be borne by the 

Contractor. 

 

A5.15 Extension of Time Arising from Abnormal Rainfall and Weather 

 

No extensions of the time for completion shall be granted on the grounds of normal rainfall 

conditions, but extension of time in terms of clause 5.12.2.2 of the General Conditions of contract 

on the grounds of abnormal rainfall or wet conditions shall be calculated separately for each 

calendar month or part thereof, according to the following formula.  It shall be calculated as 

follows for the time for completion, including any extension thereof: 

 

                                     (Rw – Rn) 

V       =   (Nw - Nn) +   ----------------- 

                                         X 

 

V       =      Extension of time for calendar days of the calendar month concerned.  If 

the value of V is negative and the absolute value thereof is greater than 

Nn, V is taken as negative Nn. 

 

Nw    =     Actual number of days during calendar month on which a rainfall of Y mm 

or more is recorded. 

 

Nn    =     Average number of days in the calendar month concerned on which a 

rainfall of Y mm or more is recorded in terms of existing rainfall data. 

 

Rw    =     Actual rainfall for the calendar month concerned in mm 

 

Rn    =     Average rainfall for the calendar month in mm deduced from existing 

rainfall data. 

 

For the purposes of the contract Nn, Rn, X and Y shall have the values as stipulated below. 

 

The total extension of time is the algebraic sum of the monthly totals for the period concerned; 

extension of time for parts of a month shall be calculated by using pro rata values of Nn and 
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Rn.  If the algebraic sum of the monthly totals is negative, no reduction of the time for completion 

as a result of rainfall shall be applicable.   

 

This formula does not take any delays as a result of flood damage, which may cause further or 

simultaneous delays, into consideration and flood damage shall be treated separately for 

purposes of extension of time for completion. 

 

The factor (Nw – Nn) is considered as a fair allowance for deviation from the normal for the 

number of days on which the rainfall exceeds Y mm.  The factor (Rw – Rn)/X is considered as a 

fair allowance for deviation from the normal for the number of days on which the rainfall does not 

exceed Y mm, but on which wet conditions will hamper or disrupt work. 

 

The Contractor shall keep daily rainfall records and submit it to the Engineer at every site 

meeting.  No additional payment shall be made for the supply and installation of the rain gauge 

or for the keeping of the rainfall records and all costs must be included in the scheduled items: 

 

Average number of days per year with rainfall exceeding: 

Y             =              10mm 

X             =              15mm 
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A6 APPLICABLE STANDARD AND PARTICULAR SPECIFICATIONS 
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PART 2 : APPICABLE PROJECT SPECIFICATIONS 

 
PS 3 DETAILS OF THE WORKS  

 

PS 3.1 Brief Descriptions of Works 

 

The work required for this contract is to site, drill, test (quality and quantity) and equip seven 

boreholes in Mpumalanga Province. This work will also involve reaming, casing, closing 

unsuccessful holes, construction of borehole headwork’s and closing or capping the completed 

boreholes according to acceptable standards. The borehole will also be equipped with solar pump 

and elevated solar power source, palisade cage, concrete platform, installation of the pipeline and 

storage tank, test and commission.  The purpose of the boreholes is to supply water to household 

consumption and crop irrigation in the rural areas of Mpumalanga province 

 

Service providers must list the suppliers of the equipment and their details. The information will be 

used in evaluating the Tenders. A brief detail of the works for which this specification is applicable 

is as follows: 

 

PS3.1.1 Casing 

Plain casings, perforated casings and screens shall be supplied by the Contractor as specified in 

the Schedule of Quantities or as specified otherwise by the Engineer.  Mild steel casing will be 

used predominantly for un-consolidated and consolidated type rock formation as specified by the 

Engineer.  

 

PS3.1.2 Plain Casing 

Plain casing shall be used as an outer and / or inner lining to a borehole and shall be made of 

either mild or stainless steel depending on the nature of the formation and as determined by the 

Engineer. The outer casing shall be inserted through the overburden and any zones of non-potable 

/ undesirable seepage water and driven into the consolidated rock formation below.  The inner 

casing shall be installed in conjunction with perforated casing and / or screens. 

All steel casing shall have a minimum wall thickness of 4 mm (as specified by the Engineer), shall 

be bevel edged and weld jointed.  Casing shall be installed to depths as specified by the Engineer.  

After completion of the work, the casing shall protrude a minimum of 500 mm above natural ground 

level. The casing shall be of the diameter specified, self-aligning and from approved suppliers.  It 

must be possible to uplift, disconnect and re-use the casing. 

PS3.1.3  Perforated Casing 

Perforated casing shall be used as an inner lining to a borehole where collapsing conditions occur 

at water bearing horizons and for production boreholes.  The perforated casing shall be made of 

either mild or stainless steel as determined by the Engineer and shall comply with the requirements 

of Clause Casing, Perforated Casing and Screens (2) for Plain Casing.  The perforated casing 

shall be installed under supervision to levels as given by the Employer’s Representative.  There 

may be a requirement to perforate steel casing on-site otherwise all casing must be factory 

perforated as specified by the Employer’s Representative. 

PS3.1.4 Perforation of Steel Casing (on-site) 

Perforation on-site may only be performed on steel casing.  The width of the perforations shall be 

as specified by the Engineer within the range of 1 mm minimum and 4 mm maximum.  The 

perforations shall be of uniform width with no resultant protrusions and shall be clear of debris. 
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PS3.1.5 Factory Perforated Casing 

Steel factory slotted casing is normally plasma or machine cut casing.  The diameter, lot size and 

percentage open area of the slotted casing shall be determined by the Employer’s Representative. 

PS3.1.6 Temporary Casing 

Where difficult drilling conditions occur, the insertion of temporary casing during drilling and 

borehole construction will be necessary.  This casing must also comply with the requirements of 

Clause Casing, Perforated Casing and Screens (2). 

PS3.1.7 Drilling 

Where the geological formation comprises consolidated rock with limited overburden the standard 

drilling technique shall be rotary air percussion drilling unless otherwise ordered by the Employer’s 

Representative. Under this technique provision must be made for drilling through boulders and the 

provision of Odex Air Percussion drilling for advancement through collapsible layers. Various 

borehole design options will be employed. Typical Borehole Design Options include: 

PS3.1.8 Geological Formation 

a) Boreholes in Consolidated Rock Formations 

• Stable rock formation (with outer casting only) 

• Un-stable rock formation and Production Type Borehole (with inner casings, perforated 

casings and/or screens) 

b) Boreholes in Un-consolidated Soil Formations 

The decision as to which design to use will be made in consultation with the Engineer and the 

Hydrogeologist.  The decision(s) shall be based on geological conditions encountered as well as 

the final diameter to which the borehole must be completed. 

 

It is anticipated that borehole depths will vary typically between 60 and 150 m.  It should however 

be noted that provision has been made in the Schedule of Quantities for drilling to depths up to 

200m.  Final depth of the borehole will be determined by the Engineer.  Boreholes not reaching 

the requested depth will not be acceptable and will not be paid for, unless it can be satisfactorily 

proved that the borehole cannot be drilled to the required depth. 

 

A minimum of 12 m sump will be drilled below the level at which the major water strike is intersected 

or to a level as specified by the Employer’s Representative. 

 

 

PS3.1.9 Drilling Diameter 

For production boreholes, the required drilling diameters will be 165 mm (6 ½ “), 203 mm (8”), 216 

mm (8 ½ “), 254 mm (10 “) and 305 mm (12 “).  Diameter/s for each borehole to be drilled shall be 

agreed upon with the Engineer and Hydro-geologist as determined by the borehole depth and the 

geological formations encountered in that borehole site. 

 

 

PS3.1.10 Drilling Media 

The Contractor may not use drilling media which may cause hole erosion or involve the use of 

native clay, oil, salt or any lost circulation agent, sawdust, cement, or any form of plugging that 

could affect the production capacity of the water bearing strata intersected, unless specified in 

writing by the Employer’s Representative. 

 

PS3.1.11 Drilling Foam 

In the event of circulation losses, commercially available foam can be introduced during drilling 

operations at the Contractors own discretion and cost. 
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PS3.1.12 Borehole Plumpness and Verticality 

 

PS3.1.12a Straightness 

Boreholes shall be sufficiently straight to permit a steel tube 6 m in length and with outer diameter 

no more than 15 mm smaller than the inner diameter of the cased borehole, to be lowered without 

hindrance to the full depth of the particular borehole.  Deviation preventing the lowering of such 

plumb to the bottom of the borehole will not be accepted, and the hole declared a lost borehole.  

The Contractor shall, in such case, re-drill the hole at his own cost to specification. The Contractor 

shall ensure that the above piping, complete with the necessary attachments and equipment 

required for testing straightness, is available at the drilling machine and such piping shall form part 

of his standard equipment. 

 

PS3.1.12b Vertically 

The centre of the borehole at any depth shall not deviate from the vertical through the centre of 

the borehole at the top by more than one-third (1/3) of the borehole diameter per 30 m of depth.  

The diameter of the deviation of a borehole from the vertical shall be carried out in accordance 

with the latest issue of SABS 045.  The apparatus, referred to in SABS 045 shall be supplied by 

the Contractor and shall form part of his standard equipment under this Contract. In the event that 

these requirements for verticality are not met, the borehole will be declared a lost borehole.  The 

Contractor shall thereupon re-drill the hole at his own cost, to specification. 

 

PS3.1.12c Sampling 

Representative drilled cutting samples of the materials intersected shall be collected every meter 

and placed in a cleared and protected area. Borehole Information recorded on the Borehole Drilling 

Report. Where specifically instructed by the Engineer, the Contractor shall bag and label the 

samples with the depth increment and store in a position where they will not be contaminated by 

site conditions or drilling operations for detailed logging by the Engineer. 

 

PS3.1.12d Reaming 

Where a borehole has previously been drilled to a smaller diameter than required, the original 

borehole shall be reamed to the required diameter as specified by the Employer’s Representative.  

Reaming shall comprise the widening of the existing borehole using rotary air percussion methods 

for varying borehole diameters advanced through all types of consolidated rock formations 

encountered.  Reaming shall be to one of the following diameters:  216 mm (8 ½ “), 254 mm (10 

“) and 305 mm (12 “). 

 

PS3.1.13 Development and Capping 

 

PS3.1.13a Development of Borehole 

On completion of construction the borehole shall be developed to attain the maximum possible 

yield of groundwater, free of suspended materials.  Where the required development time exceeds 

60 minutes duration approval from the Engineer must be obtained.   

 

 

Development by means of flushing and blowing large volumes of water shall be carried out using 

air surging, jetting, or such other standard techniques as may be directed by the Employer’s 

Representative. Where there is sufficient natural water in the borehole to develop adequately, then 

sanitized water shall be imported to site by the Contractor to augment the low yielding borehole. 

 

PS3.1.13b Blow Yield Measurement 
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Blow yield measurement shall be undertaken and recorded during drilling operations in order to 

establish the blow yields for different water strikes occurring in each borehole by means of a “V” 

notch. Additionally, a blow yield test shall be carried out by the Contractor after completion of 

drilling of the borehole as specified by the Employer’s Representative.  The blow yield test 

comprises the constant displacement of groundwater at optimum yield using air flush methods with 

the yield measured by draw-off pipe and bucket method or a v-notch flow meter. 

 

PS3.1.13c Backfilling 

Where there is a need to provide a base for a sanitary seal or support for the sidewalls of the 

borehole and the solid casing, back-fill comprising drill cuttings removed from the borehole while 

drilling, may be used.  Annular back-filling is not suitable where the casing extends to substantial 

depths and comprises open casing (perforated, slotted or screens) or where the water-bearing 

zone is shallow and open to the borehole via open casting.  Back-fill of drill chips or as otherwise 

stipulated is to be inserted in the annular space of the borehole and solid casing at depths specified 

by the Engineer. 

 

A filter pack installed between the annular space of the borehole and perforated casing and / or 

screens may be specified by the Engineer where specific geological conditions are encountered.  

The filter material shall comprise clean, graded gravel (as specified) and shall be placed by means 

of a “tremie pipe” to the level as specified by the Employer’s Representative.  Sanitised water shall 

be used for this process. 

Where specific levels in a borehole require to be sealed off, a grout back-fill or bentonite seal shall 

be specified by the Engineer.  The grout shall comprise a mixture of bentonite, sand and cement 

as specified by the Engineer. 

 

PS3.1.13d Capping of Borehole 

During the Time for Completion when work is not in progress, the boreholes shall be kept capped 

in such a manner as to prevent the ingress of foreign material.  The Contractor shall remove any 

foreign matter at his own expense.  On completion of the borehole and/or prior to installation of a 

pump the Contractor shall cap the borehole completely either by the fitting of a cap and double 

locking nuts or Allen key bolt to the borehole casing or by the welding of a 4 mm thick steel plate 

(lid) onto the borehole casing. It is the responsibility of the contractor to ensure that the capping is 

not broken off and the borehole not damaged.   

 

PS3.1.13e Plugging of Unsuccessful/Lost Borehole 

Unsuccessful, abandoned or lost boreholes must be correctly plugged for safety and to protect the 

aquifer against pollution. Such boreholes must be backfilled to the surface with the drilling cuttings, 

compacted and sealed with a concrete plug to a depth of 450 mm.  

 

PS3.1.13f Water Quality Testing (Field Test) and Disinfection 

Field pH and Electrical Conductivity (EC) readings are to be recorded on a fresh sample of 

groundwater taken on final completion of drilling operations at the end of developing of borehole. 

On completion of developing of borehole as detailed in Development and Capping and water 

quality testing as detailed in Water Quality Testing, the borehole shall be disinfected with a solution 

of 0,5 kg of HTH mixed in 250 litres of water or any equivalent, which should be agreed upon with 

the Engineer and Hydro-geologist. 

 

 

PS3.1.14 Test Pumping 

PS3.1.14a Procedure 

The test pumping of boreholes will be conducted according to the SABS 0299-4:1998 Code of 

Practice. Borehole yields shall be tested to determine the safe yield and demand period for which 
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they can be pumped on a continuous basis, as specified by the Employer’s Representative.  Water 

levels shall be measured during pumping and recovery at specified time intervals using an 

electrical dip Meter sleeved within a suitable conduit. Water level monitoring equipment shall be 

approved by the Employer’s Representative.  All yield tests must be quantified i.e. accurate 

measurements of drawdown, flow rate, time and recovery are to be recorded on the applicable 

Test Pumping Report as supplied to the Contractor.  The depth of the borehole shall be ascertained 

and recorded prior to commencement of the test. 

 

A variable discharge or constant discharge test (using either an approved line-shaft or submersible 

pump) shall be carried out to determine the optimum yield.  The pump must be typically capable 

of pumping at variable rates between 500 litres/hr and 72 000 litres/hr. Should submersible pumps 

be used it will only be allowed if used in conjunction with a variable speed drive to control the yield. 

 

Pumping heads are typically in the order of but not limited to 100m. Typically tests will comprise 4 

x 60 minute step tests, and associated recovery.  The Engineer will make a decision whether to 

perform a constant discharge test of 24 or 48 hours (maximum of 72 hours) and associated 

recovery.  In the event that no information is available on the estimated yield of the borehole, a 

calibration test may be initially performed under the direction of the Engineer. 

 

PS3.1.14b Recovery 

The rate of recovery comprising the monitoring of recovery of water level at specific time intervals 

shall be measured for a minimum period of 1 hour or as specified by the Employer’s 

Representative.  Typically, recovery will be to 95% of original static water level or equal to pumping 

time (whichever comes first).  The Engineer may change the recovery period at their discretion. 

The laying of discharge hose is particularly important to minimize recharge of the aquifer from the 

discharge component of the test.  Depending on the hydro-geological conditions, the Engineer will 

instruct the direction and the distance away from the borehole in 100m increments the discharge 

hose is to be lain to a minimum of 100m away and maximum anticipated length of 500m. 

 

PS3.1.14c Water Samples 

A one litre water sample is to be taken by the Contractor for testing at an approved laboratory for 

every pump test performed.  Typically, samples should be taken 10 minutes before the end of the 

final step of a step test, or alternatively 2 hours before the end of a constant discharge test, 

depending on the type of test being performed.  At the Engineer’s discretion, the time of sampling 

may be altered to incorporate effective delivery to the laboratory.  The Contractor is to ensure that 

the water sample is suitably cooled (cooler box with ice packs), labelled and delivered, where 

possible, within 24 hours of the sample being taken.  It is the Contractor’s responsibility to properly 

mark and deliver the samples to an approved laboratory. 

 

PS3.1.15 Borehole Identification 

Each borehole must be allocated a unique number according to the system approved by the 

DWAF. No hydro-geological consultant, drilling number or owner should use an independent 

numbering system. Borehole numbers are issued by the regional DWAF offices. Each borehole 

should be marked in the field with its unique number, depth and drilling date. This information 

should be stencilled or welded: 

• Onto the casing itself; or 

• Onto a metal plaque set into the concrete slab; or 

 

 

• On a marker pole and plate concreted into the ground about 3 m from the borehole.  
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It is the responsibility of the Contractor to clearly inscribe the Borehole Number for each new 

borehole. The borehole number inscription must be on steel and imbedded in concrete not more 

than 2 m away from the borehole. 

 

PS3.1.16 Well Sterilisation  

Once the well has been completed and tested, the contractor will sterilize the well with a chlorine 

solution yielding at least 50 mg/l of active chlorine in the borehole. The chlorine solution may be 

prepared for this purpose, by dissolving Calcium Hypo-chlorite, sodium Hypochlorite or gaseous 

Chlorine in water. The chlorine solution should stay in the well for at least four hours, at the 

specified concentration.   

 

PS3.1.17 Site Finishing 

The activities associated with this task must include the repair of construction scars on the work 

site resulting from drilling activities as well as the general clean-up of the site of waste materials, 

debris and oil spills. The latter must be shovelled over and worked into the ground wherever 

possible. The Drilling Contractor will be remunerated for site finishing per single application at the 

cost (which shall include for the time spent) tendered for one such application as set out in the 

Schedule of Quantities. 

 

PS3.1.18 Cessation of Drilling Activities 

The termination, at any stage, of drilling operations on a particular borehole shall rest with the 

Engineer. The Engineer shall have the right at any time during the progress of the work to order 

the abandonment of the borehole.  The Contractor shall thereupon remove the plant and where 

required withdraw the casing as the Engineer shall direct and / or up until the Engineer revokes 

such direction, and shall leave the borehole to the satisfaction of the Engineer.  No payment will 

be approved for any casing remaining in the borehole which has been abandoned unless the 

Engineer has satisfied himself that the casing cannot be withdrawn and has certified this in writing. 

An abandoned borehole shall be stone plugged as given in PS2.10.5. Should the abandoned 

borehole be considered a potential pollution point source, the Engineer may issue further 

instructions to effectively seal the borehole. 

 

PS3.1.19 Reports 

The Contractor shall accurately record the following reports: 

Name Description Supplied 

   

Construction 

Report 

An accurate record of all 

Contractors activities 

including start and ending 

time, personnel, plant, 

equipment, quantities of 

materials used, borehole 

depths, penetration rates 

etc. 

Daily record kept by 

Contractor and available 

for inspection by the 

Drilling Inspector or 

Engineer 

Borehole 

Drilling 

Report 

An accurate record for 

each borehole No., 

locality, drilling techniques 

used and stratigraphic 

data including depths, 

strata type, water strike 

levels, blow yields, casing 

diameter, lengths, etc. 

On completion of each 

borehole drilled. 

Geohydrological 

Consultant will log each 

borehole after 

completion. 
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Borehole 

Rehabilitation 

Report 

An accurate record for 

each borehole of borehole 

no., locality, drilling 

techniques used and 

stratigraphic data including 

depths, strata type, water 

strike levels, blow yields, 

casing diameter, lengths, 

etc. 

On completion of each 

borehole rehabilitated. 

 

The Contractor shall not be paid for any work invoiced unless the abovementioned reports 

pertaining to the work invoiced have been satisfactorily submitted. The Contractor shall submit 

each report to the Engineer within 3 days of completion of the work as detailed in the Report.  

Failure to do so shall be regarded as non-performance in terms of the contract and will be subject 

to the conditions of contract. 

 

PS3.1.20 Supervision 

The Contractor is to provide a suitably experienced foreman who is required to supervise and 

direct the work at all times, and who will be responsible for: 

a) Confirmation of borehole positions (with allocated Borehole Numbers) as set out by the Engineer; 

b) Introduction and acquaintance with the Employer’s Area Representative, the community leader 

and / or water committee representative if so directed by the Engineer; 

c) supervision of operations; 

d) Preparation of all field reports. 

 

 

PS3.1.21 Concrete Mixtures 

• The concrete strength of 20 MPa must be achieved. 

• The mix ratio by volume is 1 cement : 2 sand: 4 stones (20 mm) 

 

PS3.1.22 Abstraction point (Boreholes) 

• Provision to be made for the equipping of the boreholes according to specifications. 

• Include the supplying of equipment, pipe, fittings & accessories for installation & construction 

purposes according to the design drawings and specifications for the system to be operational. 

• Include the installation of a stainless steel submersible pump and motor for duty points stated in 

the Bill of Quantities. 

• The submersible pump & motor’s make, model and kW must be specified and submitted to the 

engineer before installation. 

• Include the installation of a borehole cable with copper earth cable. 

• Include the installation of a submersible pump starter box complete with adjustable under & 

overload short circuit and lightning protection. 
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• Include the complete electrical layout with distribution box and all the necessary meters (ammeter, 

voltmeter), switches, breakers, etc. 

• The following to be supplied: All points of notices & all certificates of compliance. 

• All pipes & fittings to be SABS approved. 

• All pipes & fitting work to be inspected by the engineer before installation. 

• All steel work to be galvanized or painted with approved anti rust paint (e,g red oxide). 

 

PS3.1.23 Water provision to reservoirs  

• Include bush clearing for the installation of pipelines. 

• Include the supplying & installation of all pipes & fittings according to the design drawings and 

specifications for the system to be operational. 

• Also include the supplying & installation of all HDPE, steel galvanized, PVC, and compression 

fittings, valves, air valves, scouring valves etc. for the system to be operational. 

• Install the air valves every 500 m along the pipe line or where there is a change in slope. 

• Provision to be made for expansion & shrinkage of PE pipe during installation. 

• All pipes, fittings & plastic tanks to be SABS approved. 

• All pipes to be installed at a minimum depth of 600mm. 

• Provision to be made for concrete thrust blocks if necessary. 

• Provision to be made for bedding material in trenches if necessary. 

• All pipe joints should be left open for inspection by the Engineer before backfilling.  

• All steel work to be galvanized or painted with approved anti rust paint (e,g red oxide). 

 

PS 3.2 Project Approach 

 

The successful service provider will be responsible for the full spectrum of drilling, testing, 

equipping, quality control and defects attendance services.  The Employer will appoint an Engineer 

to monitor progress and quality.  Regular progress payments, based on work actually performed 

at the bid rates, are envisaged. However, the contractor is to take note that the work executed 

under quotations/order can only be paid once all work is completed and approved by the Engineer. 

A defects liability period of 12 months will be applicable on this project.  

 

PS5 APPLICABLE STANDARDISED AND PARTICULAR SPECIFICATIONS 

 

The Standardised Specification for Civil Engineering Construction, SABS 1200, shall be applicable 

to this work. Copies of the Standardised Specifications are not issued with this document but are 

available from: 

The South African Bureau of Standards 

Private Bag X191 

PRETORIA 
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0001 

The following Standardised Specifications shall apply: 

1. SABS 1200 AA   : General (Small works) 

2. SABS 1200 C   : Site clearance 

3. SABS 1200 DB   : Earthworks (Pipe trenches) 

4. SABS 1200 GA   : Concrete (small works) 

5. SABS 1200 L   : Medium pressure pipe lines 

6. SABS 1200 LB   : Bedding (Pipes) 

Other than the specifications included in the Bill of Quantities the following standardised 

specification shall apply on this contract: 

 

1. SANS 1200 A  - General 

2. SANS 1200 HC - Corrosion Protection 

A bidder should get own copies of the above documentation. 
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C.3.5.2 HEALTH AND SAFETY 
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Item  Description  Page No

 

ANNEXURES 
 
 

Annexure 1  Appointment letters 

1.1  Appointment of Assistant Construction Supervisor 

1.2  Appointment of Construction Site Health and Safety Officer 

1.3  Appointment of Construction Vehicle and Mobile Plant Inspector 

1.4  Appointment of Subcontractor 

1.5  Appointment of Construction Supervisor 

1.6  Appointment of Excavation Work Supervisor 

1.7  Appointment of Formwork and Support Work Supervisor 

1.8  Appointment of Ladder Inspector 

1.9  Appointment of Risk Assessor 

1.10  Appointment of Scaffolding Supervisor 

1.11  Appointment of Stacking Supervisor 
 
 

Annexure 2  Notification Templates 

2.1  Notification for Construction Work 
 
 

Annexure 3  Identified Health and Safety Hazard



30 
 

 

REFERENCES T O   THE  SCOPE  OF  WORKS  IN  TERMS  OF  THE OCCUPATIONAL  HEALTH 
AND SAFETY ACT AND REGULATIONS:  HEALTH AND SAFETY SPECIFICATION 

 

 

1.  SCOPE 
 

1.1  Scope of Specification 
 

This   specification   covers   the   principles, duties, responsibilities,  liabilities,   and   
requirements applicable in respect of health and safety in the work place on construction work. 

 
This d o c u m e n t  c o n s t i t u t e s  t h e  Emp loye rs ’ H e a l t h   and  Safety  Specification   as  
defined  in  the Construction Regulations, 2003 of the Occupational Health and Safety Act (Act 
85 of 1993). 

 
This s p e c i f i c a t i o n    applies  to  tunnelling  although  the  minimum  requirements   for  
tunnelling  are contained  in  the  Mines  Health  and  Safety  Act.  This spec if icat ion   
however  does  not  apply  to underground construction at this point in time as covered by the 
Mines Health and Safety Act, 1996 (Act 29 of 1996) as amended. 

 
1.2  Philosophy 

 
Some of the terms and requirements of the Occupational Health and Safety Act and its 
Regulations may be novel to Contractors.    This  specification  has  therefore  been  prepared  
as  an  instructive guideline without being prescriptive,  constraining  the competitive  advantage  
or interfering  with the legal obligations of the responding parties. 

 
The Health and Safety Plan required in terms of this specification may also be novel to 
Contractors. This specification has therefore been prepared in such a way to allow Contractors 
to employ the services of specialist consultants for the preparation and implementation of the 
same during the construction of the Works. 

 
Health and safety can only be assured on construction works if all stakeholders buy into the 
Health and Safety plan and when the health and safety of all is an integrated line accountability of 
all management staff and workers on site. The management systems that are provided for in this 
specification is to enable the performance statistics of health and safety to be regularly 
captured, the intention  of  these  systems  is  not  to  achieve  health  and  safety  by  policing  
the  conduct  of  the Contractor’s employees. 

 
In addition to ensuring health and safety, the intention of the management system is rather to 
commercially  exploit the benefit of doing things right the first time that goes hand in hand with 
top health and safety performance.   Accidents and injuries never pay. The loss of production  
and the cost  of  injuries,  however,  relatively  infrequent  they  may  be,  far  outweigh  the  
effort  required  to maintain top health and safety on construction. 

 
The specification accordingly provides for: 

 
a)  Independent periodic audits to ensure an unbiased pursuit of health and safety,  
b)  Follow-up audits to ensure the implementation of prescribed remedial actions, 
c)  The review of the efficiency and effectiveness of the Contractor’s Health and Safety 
 Plan, 
d)  The  preparation  of  regular  reports  of  inspections  and  accidents  to  enable  the  

tracking  of changes in health and safety performance, 
e)  The monitoring  of conditions  on a continuously  pro-active  basis  to ensure  that 
 hazards are without  delay  identified,  assessed  and remedied  should  it threaten   the 
health  and safety  of persons and property, 
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f)  Ad hoc inspections to ensure that health and safety is pursued with dedication and not 
out of intimidation or coercion, and 

g)   Development of all aspects of the Contractor’s Health and Safety Plan. 
 

The  fundamental  intention  of  this  specification  is that  the  preservation  of  health  and  
safety  will become a core value of all involved during the construction of the Works. 

 
This  Specification   does  not  require  the  preparation   of  an  unduly  extensive  or  complex  
risk assessment.  The Contractor  should rather prepare a risk assessment  which takes the 
size of the project, the size of the Contractor’s organization, the conditions of the workplace and 
the nature, complexity  and  significance  of the  hazards  likely  to be encountered  during  the  
execution  of the Works into account. 

 
2.  INTERPRETATIONS 

 
2.1  Supporting specifications 

 
Where this specification is required for a project, the following specifications (as amended) 
shall, inter alia, form part of the contract document: 

 
a)  Occupational Health and Safety Act, 1993, and its regulations which shall include, but shall 

not be limited to the following: 
 

Construction Regulations, 2003,  
General Safety Regulations, 
General Administrative Regulations, 1996,  
Driven Machinery Regulations, 1988,  
Electrical Installation Regulations, 1992,  
Electrical Machinery Regulations, 1988, 
Environmental Regulations for Workplaces, 1987, and 
Facilities Regulations, 1990. 

 
b)    Clauses 4.5.2, 4.6, 4.7 and 4.8 of the Contract Data. 

 
2.2  Application 

 
This  specification  contains  clauses  that  are  applicable  to  the  occupational  health  and  
safety requirements of the Occupational Health and Safety Act, 1993 and its Regulations, in 
particular the Construction Regulations, 2003 promulgated on 18 July 2003 in terms of Section 
43 of the Act. 

 
2.3  Definitions 

 
In the Contract (as defined in clause 1.(1)(e) of the Conditions of Contract) the following words 
and expressions shall have the meanings hereby assigned to them except where the context 
otherwise requires: 

 
(a)      “Assistant Construction Supervisor” means a competent person appointed in accordance 

with regulation 6.(2) of the Construction Regulations, 2003, in writing by the Contractor, 
with written notification to the Engineer. 

(b)      “Batch Plant Supervisor” means a competent person appointed in accordance with 
regulation  18.(1)  of the Construction  Regulations,  2003, in writing by the Contractor,  
with written notification to the Engineer. 

(c)      “Construction   Health   and   Safety   Officer”   means   a   competent   person   appointed   
in accordance with regulation 6.(6) of the Construction Regulations, 2003, in writing by 
the Contractor, with written notification to the Engineer. 
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(d)      “Construction  Supervisor”  means  a  competent  person  appointed  on  a  full-time  
basis  in accordance with regulation 6.(1) of the Construction Regulations, 2003, in writing 
by the Contractor, with written notification to the Engineer. 

(e)       “Construction Vehicles & Mobile Plant Inspector” means a competent person appointed in 
accordance with regulation 21.(1)(j) of the Construction Regulations, 2003, in writing by 
the Contractor, with written notification to the Engineer. 

(f)      “Contractor”  means  the  natural  or  juristic  person  or  partnership  whose  tender  has  
been accepted by or on behalf of the Employer and, who is defined as the Principal 
Contractor in the Construction Regulations, 2003. 

(g)       “Demolition  Work  Supervisor”  means  a  competent  person  appointed  in   
 accordance with regulation  12.(1)  of the Construction  Regulations,  2003,  in writing   by 
the  Contractor  with written notification to the Engineer. 
(h)      “Employer’s  Designer”  means  the  natural  or  juristic  person  or  partnership  named  in  

the Appendix to Tender or any other natural or juristic person or partnership appointed 
from time to time by the Employer  for the design of the portion of the Permanent  
Works which the Employer is responsible to design in terms of this Contract. 

(i)       “Contractor’s  Designer” means the natural or juristic person or partnership  appointed 
from time to time by the Contractor and notified in writing to the Engineer and 
Employer for the design of the portion of the Permanent Works which the Contractor is 
responsible to design in terms of this Contract, and for the design of the Temporary 
Works. 

(j)       “Electrical  Temporary  Installation  Inspector”  means  a  competent  person  appointed  
in accordance with regulation 22.(d) of the Construction Regulations, 2003, in writing by 
the Contractor, with written notification to the Engineer. 

(k)        “Employer” means the natural or juristic person or partnership for whom the Works are 
to be executed, who is named as the Employer in the Conditions of Contract and who is 
known as the “Client”, in the Occupational Health and Safety Act, 1993 and its 
regulations. 

(l)  “Engineer” means the natural or juristic person or partnership named as the Engineer 
 in the Conditions of Contract and appointed by the Employer to act as the Engineer in 
 terms of this Contract. 
(m)  “Engineer's Representative” means the person appointed by the Engineer in terms of 
 Clause2 of the Conditions of Contract. 
(n)       “Excavation  Work  Supervisor”  means  a competent  person  appointed  in accordance  

with regulation  11.(1)  of the Construction  Regulations,  2003, in writing  by the 
Contractor,  with written notification to the Engineer. 

(o)    “Explosive Powered Tools Issuer” means a competent person appointed in accordance 
with regulation  19.(2)(g)(i)  of the Construction  Regulations,  2003,  in writing  by the 
Contractor, with written notification to the Engineer. 

(p)   “Fall  Protection  Developer”  means  a  competent  person  appointed  in  accordance  
with regulation 8.(1)(a) of the Construction  Regulations,  2003, in writing by the 
Contractor,  with written notification to the Engineer. 

(q)  “Fire  Extinguisher  Inspector”  means  a  competent  person  appointed  in  accordance  
with regulation  27.(h)  of the Construction  Regulations,  2003, in writing  by the 
Contractor,  with written notification to the Engineer. 

(r)  “Formwork   and  Support   Work  Supervisor”   means   a competent   person   
 appointed in accordance  with regulation  15.(1) of the Construction  Regulations,  
 2003, in writing by the Contractor, with written notification to the Engineer. 
(s)        “Hazard”  means  any object,  action  or condition  that  can  potentially  harm  the  health  

and safety of persons or property. 
(t)      “Hazard  Identification”  means  the  identification  and  documenting  of  existing  or  

expected hazards. 
(u)     “Health and Safety Consultant” means the natural or juristic person or partnership 

appointed by the Contractor to assist in any matters related to health and safety on 
the construction site. 

(v)        “Health and Safety Plan” means a documented plan, prepared by the Contractor, of 
work procedures to mitigate, reduce or control hazards identified. 
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(w)      “Health and Safety Specification” means a documented specification of all health and 
safety requirements and criteria to mitigate, reduce or control hazards identified. 

(x)    “Health  and  Safety  Representative”  means  the  person/s  designated  in  accordance  
with section 17 of the Occupational Health and Safety Act. 

(y)   “Ladder Inspector” means a competent person appointed in accordance with regulation 
13 of the General Safety Regulations, in writing by the Contractor, with written 
notification to the Engineer. 

(z)   “Material   Hoist Inspector”   means   a competent   person   appointed   in accordance   
with regulation 17.(8)(a) of the Construction  Regulations,  2003 in writing by the 
Contractor, with written notification to the Engineer. 

(aa)    “Method Statement” means a document detailing the key activities to mitigate,  reduce  or 
control hazards identified. 

(bb)   “Professional Engineer”  means  any  person  employed  from  time  to  time  by  either  
the Employer   or  Contractor   who  holds  registration   as  either  a  Professional   
Engineer   or Professional  Certificated  Engineer  under the Engineering  Profession  Act, 
2000 (Act No. 46 of 2000). 

(cc)     “Professional  Technologist”  means  any person  employed  from time  to time  by either  
the Employer   or  Contractor   who  holds  registration   as  a  Professional   Technologist   
under the Engineering Profession Act, 2000 (Act No. 46 of 2000). 

(dd)  “Risk” means the likely occurrence and impact of a hazard. 
(ee)      “Risk  Assessment”  means  a  programme  carried  out  to  identify  and  evaluate  the  

likely occurrence and impact of all hazards. 
(ff)  “Risk Assessor” means a competent person appointed in accordance with regulation 
 7.(1) of the Construction  Regulations,  2003, in writing by the Contractor, with written 
 notification to the Engineer. 
(gg)  “Safety Agent” means a competent natural or juristic person or partnership  named   in 
 the Appendix to Tender or any other person appointed from time to time by the 
 Employer and notified in writing to the Contractor to act on behalf of the Employer for 
 the purposes  of this specification. 
(hh)  “Scaffolding Supervisor” means a competent person appointed in accordance with 
 regulation 14.(2)  of  the  Construction  Regulations,  2003,  in  writing  by  the  
 Contractor, with  written notification to the Engineer. 
(ii)  “Stacking Supervisor”  means a competent  person appointed in accordance  with 
 regulation 26.(a)  of  the  Construction  Regulations,  2003,  in  writing  by  the  
 Contractor, with  written notification to the Engineer. 
(jj)       “Subcontractor” means the natural or juristic person or partnership who is appointed by 

the Contractor with prior consent of the Engineer to execute certain tasks associated 
with the Works and who is also an employer as defined in section 1 of the Occupational 
Health and Safety Act. 

(kk)     “Suspended Platforms Supervisor” means a competent person appointed in accordance 
with regulation 15.(1)  of the Construction  Regulations,  2003, in writing  by the 
Contractor,  with written notification to the Engineer. 

 
2.4  Duties, responsibilities and liabilities 

 
2.4.1  Principal Parties 

This section covers the duties, responsibilities and liabilities of the following principal parties:  
  Employer 
  Employer’s Safety Agent 
  Contractor  
  Subcontractor  
  Employer’s Designer  
  Contractor’s Designer 

 
The duties and responsibilities of the various principal parties are briefly summarized below  
(the numbers indicated correspond to the applicable regulation number in the Construction 
Regulations, 2003). The intention of the summary is not to replace the Regulations, but is 
included for indicative purposes. The liabilities of each party are also shown. 
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a)  Employer 

 
In addition to the duties, responsibilities and liabilities specified in the Conditions of 
Contract, the Employer shall have the following duties and responsibilities to ensure 
compliance with the Construction Regulations, 2003: 

 
4.(1)(a)   Prepare health and safety specifications for the Works. 
4.(1)(a)   Provide copies of the specifications to Tenderers or to the appointed   
  Contractor. 
4.(1)(b)  Provide any information to the Contractor that may affect the health and safety of 

his employees. 
4.(1)(c)   Appoint the Contractor in writing for the Works. 
4.(1)(d)  Take reasonable  steps to ensure that the Contractor’s  Health  and Safety Plan 

is implemented and maintained on the Works (which shall include monthly 
audits). 

4.(1)(e)   Stop the Contractor  from executing  work, not in accordance  with, his  
  Health and Safety Plan or which poses a threat to the health and safety of  
  persons. 
4.(1)(f)  Ensure that sufficient health and safety information  and appropriate  resources  

are made available to the Contractor when changes are brought about to the 
design. 

4.(1)(g)   Ensure that the Contractor is registered and in good standing with the   
  compensation fund  or with a licensed  compensation  insurer  prior  to the  
  commencement  of the Works. 
4.(1)(h)  Ensure that Tenderers  have made provision in their tenders for the cost of 

health and safety measures during the construction of the Works. 
4.(2)       Discuss and negotiate the contents of the Contractor’s Health and Safety  
  Plan. 
4.(2)    Approve the Contractor’s Health and Safety Plan for implementation. 
4.(3)  On request, make available copies of the Contractor’s Health and Safety Plan to 

his employees, his Subcontractors and inspectors. 
4.(4)       Satisfy  himself  on the  competencies  and  resources  of the  Contractor  he  
  intends appointing. 
4.(6)  Satisfy himself on the competencies  and resources  of his Safety Agent should 

he decide to appoint one. 
 

In terms of Clause 4.6 of the Contract Data, the Contractor accepts sole liability as 
mandatory for due compliance with the Occupational Health and Safety Act, 1993 and all 
its regulations including the Construction Regulations, 2003. The Employer will only be 
responsible for the duties imposed on the Employer in terms of the Construction 
Regulations, 2003 as listed above. 

 
b)  Employer’s Safety Agent 

 
Where the Employer decides to appoint an agent in accordance with regulation 4.(5) of the 
Construction   Regulations,   2003,   the  duties   and   responsibilities   as  imposed   by  
these regulations  upon  the  Employer  shall  as  far  as  reasonably  practicable  apply  to  
his  Safety Agent. 

 
c)  Contractor 

 
In addition to the duties, responsibilities and liabilities specified in the Conditions of 
Contract, the Contractor shall have the following duties and responsibilities to ensure 
compliance with the Construction Regulations, 2003: 

 
3.(1)(a)  Notify  the  provincial  director  in writing  of the  commencement  of the  

construction works. 
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3.(3)     Ensure that a copy of the notification letter is kept on site for inspection on 
request as well as proof of its receipt by the Department of Labour. 

5.(1)     Demonstrate a Health and Safety Plan, based on the Employer’s health and 
safety specifications. 

5.(1)     Apply the Health and Safety Plan from the Commencement  Date until  
  completion of the Works. 
5.(2)      Ensure  co-operation  between  all  contractors  to  enable  each  to  comply  with  

the provisions of Construction Regulations. 
5.(3)(a)  Provide  any Tenderer  or Subcontractor  with copies  of the Employer’s  health  

and safety specifications. 
5.(3)(b)   Appoint Subcontractors in writing. 
5.(3)(c)  Ensure   that   each   Subcontractor’s   Health   and   Safety   Management   Plan   

is implemented and maintained on their portion of the Works. 
5.(3)(d)  Stop   any  Subcontractor   from  executing   Works,   not  in  accordance   with,   

the Contractor’s Health and Safety Plan or which poses a threat to the health and 
safety of persons. 

5.(3)(e)  Ensure that sufficient health and safety information  and appropriate  resources  
are made available where applicable,  to the Subcontractor  when changes are 
brought about to the design of the Works. 

5.(3)(f)   Ensure   that   his   Subcontractor   is  registered   and   in  good   standing    
  with the compensation fund or  with  a  licensed  compensation  insurer prior    
  to  the commencement of the Works. 
5.(3)(g)   Ensure that his Tenderers have made provision in their tenders for the cost of 

health and  safety  measures   during   the  construction   of  the  Works  in  line  
with  the requirements  of the Employers Health and Safety Specification  and 
his Health and Safety Management Plan. 

5.(5)      Discuss and negotiate the contents of his Subcontractor’s Health and Safety 
Plan, to ensure  compliance     with  the  Employer’s   Health  and  Safety  
Specification   and consistent with the Contractors Health and Safety Management 
Plan. 

5.(5)     Approve his Subcontractor’s Health and Safety Plan for implementation and to 
keep records of all such approvals on site for auditing purposes. 

5.(6)      On request, make available a copy of his and his Subcontractor’s Health and 
Safety Plan to an employee, inspector, contractor, the Employer or the Employer’s 
Safety Agent. 

5.(7)      Open and maintain a record management system regarding health and safety for 
the Contractors own and Subcontractors’ Health and Safety Documentation on the 
construction site. 

5.(7)  Upon request, make available his health and safety record management  
 system to an inspector, Employer, the Employer’s Safety Agent or the 
 Contractor. 
5.(8)     Deliver  the  health  and  safety  record  management  system  to the  Employer  

upon completion of the Works. 
5.(9)    Ensure that a comprehensive  and updated  list of all his Subcontractors  

(including their respective  subcontracting  agreements)  are included  in the 
health  and safety record management system. 

5. (10)    Satisfy himself on the competencies and resources of the Subcontractor he 
intends appointing. 

6. (1)  Appoint a construction supervisor. 
6. (3)  Appoint assistant construction supervisors if required by an inspector. 
6. (5)  Appoint individual construction supervisors for individual construction sites. 
6.(6)     The Contractor  shall after due consideration  of the complexity,  size and 

potential hazards  and  associated  risks  as well  as controls  towards  the 
mitigation  of risks, appoint a safety officer in writing. The contractor shall submit a 
detailed CV of the envisaged Safety Officer appointment for final acceptance 
thereof by the Employer or his Safety Agent. 

6.(7)  Provide  opportunities  to  the  construction  safety  officer  to provide  inputs  
 into the Health and Safety Plan. 
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6.(8)     Satisfy  himself  with  the  competencies  and  resources  of  the  construction  
safety officer he intends appointing. 

7. (1)  Perform a risk assessment prior to the commencement of any construction 
 work. 
7. (2)  On request, make available copies of the his/her risk assessment. 
7. (3)      Consult with the health and safety committee on the development, monitoring 

and review of the risk assessment. 
7. (4)   Ensure that all employees are informed, instructed and trained regarding any 

hazard and the related work procedures before any work commences. The 
contractor shall ensure that proof of such is available on site for auditing 
purposes. 

7. (5)      Ensure that all Subcontractors are informed regarding any hazard as stipulated  
in the  risk  assessment.  Further that Subcontractors c o n d u c t  their own risk 
assessments as and when required 

7. (6)  Analyse ergonomic related hazards and address the same in the risk 
 assessment. 
7. (7)    Ensure  that all employees  undergo  health and safety induction  prior to 

permitting each employee access to the Works. The Contractor shall ensure that 
proof of such is available on site for auditing purposes. 

7. (8)     Ensure that all visitors undergo health and safety induction and are provided with 
the necessary personal protective equipment. The Contractor shall ensure that 
proof of such is available on site for auditing purposes. 

7. (9)    Ensure  that every employee  is in possession  and carries at all times his  
  proof of health and safety induction training. 
9. (1) (a)  Prevent the uncontrolled collapse of any structure which may become unstable 

due to the carrying out of construction work. 
9. (1) (b)    Ensure that no structure is loaded in an unsafe manner. 
9. (3)      Ensure  that all construction  drawings  are on site and available  on request  by 

an inspector, contractors, Employer, the Employer’s Safety Agent or employee. 
 

In terms  of Clause  4.6  of  the  Contract  Data,  it shall  be  deemed  that   the  parties  to 
this Contract  have  agreed  in writing  in terms  of Section  37(2)  of the Occupational  
Health  and Safety Act, 1993 that the Contractor accepts sole liability for due compliance 
with the relevant duties, obligations, prohibitions, arrangements and procedures imposed 
by the Occupational Health and Safety Act, 1993 and all its regulations,  including the 
Constructions  Regulations, 2003, for which he is liable as mandatory.  

 
 d)  Subcontractor 

 
To ensure compliance with the Construction Regulations, the Subcontractor shall: 

 
5.(4)    Demonstrate a Health and Safety Plan, based on the Employer’s health and 

safety specification. 
5.(4)     Apply  his  Health   and  Safety  Plan   from  the  Commencement   Date  and   

until completion of the Works. 
5.(12)     Satisfy himself on the competencies and resources of any Subcontractor he  
  intends appointing. 
5.(14)   Provide the Contractor with any information which might affect the health and 

safety of any person or which might justify a review of the Health and Safety Plan. 
 

In  addition  to  the  above  items,  the  Subcontractor  shall,  to  ensure  compliance  with  
the Construction  Regulations,  comply  with regulations  5.7, 6.(1), 6.(3),  6.(5), 6.(6),  
6.(7), 6.(8), 7.(1), 7.(2), 7.(3), 7.(4), 7.(6),  7.(7),  7.(8),  7.(9),  9.(1)(a),  9.(1)(b)  and 9.(3), 
summarized  in Section 2.4.1(c) above. 

 
e)  Designer (Employer’s Designer or Contractor’s Designer) 
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To ensure compliance with the Construction Regulations, 2003, the Designer (as defined 
in the Construction Regulations, 2003) shall: 
 
9.(2)    Make available to the Employer all relevant information  affecting the pricing  
  of the Works. 
9.(b)      Inform the Contractor of any hazards relating to the Works. 
9.2(b)     Make available all information required for the safe execution of the  Works. 
9.2(c)   Ensure  that information  relating  to geo-sciences,  designs  loads, and the 

methods and sequencing of construction processes are made available to the 
Contractor in a report. 

9.2(d)     Not include dangerous procedures or hazardous materials in the structure’s  
  design which could be avoided. 
9.2(e)   Make  provision  in the  design  of the  Works  for  hazards  likely  to be  

encountered during its subsequent maintenance. 
9.(2)(f)   Carry  out  inspections   of  the  construction   work  during  the  construction   

period to ensure compliance with the designs. 
9.2(f)      Keep records of the inspections carried out on the construction site. 
9.2(g)    Stop any contractor from executing works not in accordance with the designs. 
9.2(h)     Conduct a final inspection of the completed Works prior to its commissioning. 
9.2(h)    Issue a completion certificate to the Contractor subsequent to a successful final 

inspection. 
9.(2)(i)   Ensure that cognizance is taken of ergonomic design principles in order to 

minimize related hazards. 
 

The Employer’s Designer shall only accept responsibility to comply with the Construction 
Regulations, 2003 for that portion of the Permanent Works which the Employer is 
responsible to design in terms of the Contract. 

 
The Contractor’s Designer shall accept sole responsibility and liability to comply with the 
Construction  Regulations,   2003  for  that  portion  of  the  Permanent  Works  for  which  
the Contractor  is responsible  to design  in terms  of the  Contract  as well  as the  
design  of the Temporary Works. 

 
2.4.2  Secondary Parties 

 
 This section covers the duties, responsibilities and liabilities of the following secondary parties: 

   
   Construction Health and Safety Officer 

  Contractor’s Employees Fall Protection Developer     
  Health and Safety Consultant 
  Health and Safety Representative 
  Risk Assessor 

 
a)  Construction Health and Safety Officer 

 
The Construction Health and Safety Officer will act as Health and Safety advisor to the site 
management staff, ensuring the integrity of the Safety management System and Plan 
and its implementation. The Construction Health and Safety Officer can therefore never 
take over the line management responsibilities for safe work practices. 

 
The Contractor is responsible for the development of the position outcomes descriptors for 
the Construction Health and Safety Officer.  This documentation shall be available on site 
for auditing purposes. 

 
The Construction Health and Safety Officer shall if given an opportunity, provide an input 
into the Contractor’s Health and Safety Plan. 

 
b)  Contractor’s Employees 
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All employees will be responsible for safety on the construction site and the work place as 
prescribed  in  section  14  of  the  Occupational   Health  and  Safety  Act,  1993  and  
briefly summarized as follows: 

 
Take reasonable care for the health and safety of himself and of other persons who 
may be affected by his acts, 
Co-operate  with  his  employer  with  regards  to  health  and  safety  to  ensure  that  
his employer complies with requirements imposed on him, 
Obey the health and safety rules and procedures laid down by his employer, 
Report any unsafe or unhealthy situation to his employer or to the health and 
safety representative for his workplace, 
Immediately report any incident in which he was involved which has caused an 
injury to himself or others, and 
Assist in inquiries and incident investigations. 

 
No employee shall intentionally or recklessly interfere with, damage or misuse anything 
which is in the interest of health and safety 

 
c)  Fall Protection Developer 

 
The Fall Protection Developer will be responsible for the preparation and maintenance of 
a fall protection plan to be implemented by the Contractor, in such a manner to ensure 
compliance with regulation 8 of the Construction Regulations, 2003. 

 
d)  Health and Safety Consultant 

 
The Health and Safety Consultant shall assist the Contractor in any health and safety 
matters on the Works for which he is appointed. 

 
e)  Health and Safety Representative 

 
The Health and Safety Representative shall fulfil the duties as set out in section 18 of the 
Occupational Health and Safety Act, (Act 85 of 1993). A health and safety representative 
shall not incur any civil liability by reason of the fact only that he failed to do anything 
which he may do or is required to do in terms of the Act. 

 
f)  Risk Assessor 

 
The Risk Assessor shall facilitate the risk assessment process of the Contractor or 
Subcontractor. The Risk Assessor shall be responsible for the compilation and 
implementation of a management plan towards the continuous mitigation of identified risks 
to as low as is reasonable practicable. 

 
2.4.3  Supervisors, Inspectors and Issuers 

 
This section covers the duties, responsibilities and liabilities of the following Supervisors, 
Inspectors and Issuers likely to be found on the Works: 

 
 
a)  Batch Plant Supervisor 

 
The Batch Plant Supervisor shall be required to ensure compliance with regulation 18 of 
the Construction   Regulations,  2003.   In   addition,  he   shall   fulfil   the   following   duties 
and responsibilities: 

 
Manage the day to day operation of a batch plant, 
Be responsible for the maintenance of the batch plant, 
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Be able to identify developing defects and hazardous situations, 
Act as the Occupational Health and Safety Representative at the batch plant, and 
Take responsibility for the safety of the personnel at the batch Plant. 

 
The Batch Plant Supervisor will have the authority to stop operation of the plant should any 
hazardous situation require it. 

 
b)  Construction Supervisor 

 
The  Construction  Supervisor  shall  be  responsible  for  supervising  the  construction  
work inclusive of the implementation and maintenance of safe work practices. 

 
c)  Construction Vehicle & Mobile Plant Inspector 

 
The Construction Vehicle and Mobile Plant Inspector will ensure the safety of all 
construction vehicles  and  plant  in  such  a  manner  to  ensure  compliance  with  
regulation  21  of  the Construction   Regulations,   2003.  The  inspector  will  also  be  
responsible   for  the  regular inspection  of all vehicles  and plant and the recording  of 
his findings.  The Contractor shall ensure that proof of such is available on site for auditing 
purposes. 

 
d)  Demolition Work Supervisor 

 
The Demolition Work Supervisor will supervise and control all demolition work on the 
Works in such a matter to ensure compliance with regulation 12 of the Construction 
Regulations, 2003. The supervisor will be responsible for all administration related to the 
demolition works. The Contractor shall ensure that proof of such is available on site for 
auditing purposes. 

 
e)  Electrical Temporary Installation Inspector 

 
The Electrical Temporary Installation Inspector will control all temporary electrical 
installations on the Works to ensure compliance with regulation 22 of the Construction 
Regulations, 2003, the Electrical Installations Regulations, 1992 and SANS 0142.  The 
Contractor shall ensure that proof of such is available on site for auditing purposes. 

 
f)  Excavation Work Supervisor 

 
The Excavation  Work Supervisor  will supervise  all excavation  work on the Works in 
such a matter  to ensure  compliance  with regulation  11 of the Construction  
Regulations,  2003  and shall in particular ensure that every excavation is inspected: 

 
On a daily basis before each shift,  
After every blasting operation, 
After an unexpected fall of ground, 
After substantial damage to supports, and 
After rains. 

 
The Contractor shall ensure that proof of such is available on site for auditing purposes.  
 

g)  Explosive Power Tools Issuer 
 

The Explosives Power Tools issuer will control the issuing and collection of explosive tools, 
cartridges and nails or studs to ensure compliance with regulation 19 of the Construction 
Regulations, 2003.  The Contractor shall ensure that proof of such is available on site for 
auditing purposes. 

 
h)  Fire Extinguisher Inspector 



40 
 

 
The Fire Extinguisher Inspector will be responsible for the operation and inspection of all 
firefighting equipment   on the Works to ensure compliance with regulation 27 of the 
Construction Regulations, 2003. The Contractor shall ensure that proof of such is 
available on site for auditing purposes. 

 
i)  Formwork and Support Work Supervisor 

 
The Formwork and Support Work Supervisor will supervise all formwork and support work 
operations and will see to it that formwork and support work erectors, operators and 
inspectors are competent to carry out their work Works to ensure compliance with 
regulation 10 of the Construction Regulations, 2003. The Contractor shall ensure that 
proof of such is available on site for auditing purposes. 

 
j)  Ladder Inspector 

 
The Ladder Inspector  will be responsible  for the regular inspection  and recording  of 
his/her findings  of  all  ladders  on  the  Works  and  to  ensure  compliance  with  
regulation  13  of  the General Safety Regulations. The Contractor shall ensure that proof 
of such is available on site for auditing purposes. 

 
k)  Material Hoist Inspector 

 
The Material Hoist Inspector will be responsible  for the daily inspection of material 
hoists or similar  machinery  and  to  ensure  Works  to  ensure  compliance  with  
regulation  17  of  the Construction   Regulations,   2003.  The i n s p e c t o r  m u s t  h a v e  
e x p e r i e n c e  p e r t a i n i n g  t o  t he  erection and maintenance of all hoists on the 
Works. The inspector must be able to determine the serviceability of the entire material 
hoist including guides, ropes and their connections, drums, sheaves or pulleys and all 
safety devices. The Contractor shall ensure that proof of such is available on site for 
auditing purposes. 

 
l)  Scaffolding Supervisor 

 
The Scaffold Supervisor  will be required to supervise all scaffolding  work operations  
carried out  on  the  Works  and  to  ensure   compliance   with  regulation   14  of  the  
Construction Regulations, 2003 as well as ensure compliance with applicable SABS 085 
specifications. The Contractor shall ensure that proof of such is available on site for 
auditing purposes. 

 
m)  Stacking Supervisor 

 
The Stacking Supervisor shall supervise the stacking and storage of all articles on site 
and shall be responsible to ensure compliance with regulation 26 of the Construction 
Regulations, 2003. 

 
n)  Suspended Platform Supervisor 

 
The Suspended Platform Supervisor will supervise all suspended platform work operations 
carried out on the Works and to ensure compliance with regulation 15 of the Construction 
Regulations, 2003.  The supervisor will also see to it that all suspended platform 
erectors, operators and inspectors are competent to carry out their work.  The Contractor 
shall ensure that proof of such is available on site for auditing purposes. 

 
3.  GENERAL REQUIREMENTS OF HEALTH AND SAFETY PLAN 

 
3.1  General 
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It will be expected from the Contractor to include in his safety plan method statements on how to 
accomplish the requirements relating to the Construction Regulations, 2003 and related 
incorporated standards and regulations. 

 
Contractors should describe how their safety management systems will work and what control 
procedures they plan on using to ensure safety on the construction site 

 
The following generic aspects should be covered in their safety plan 

 
What administrative procedures the Contractor envisages to use in the implementation 
and maintenance of the safety plan with reference to the construction site 
How continuous assessment of the safety plan will be assessed and implemented with 
respect to construction site 
What control systems the Contractor envisages to implement on site to support his safety 
program 
How the Contractor will ensure that he adheres to the construction regulations in respect 
of competent persons for appointments 
What   external   resources   the   Contractor   envisages   on   using   to   ensure   
successful implementation and sustainability of the safety plan 
What training to employees the Contractor envisages and how he would go about to 
execute it 
The Contractor should indicate which competent persons he plans on employing 

 
During the tendering phase it will be expected from the tenderer to briefly explain how the 
abovementioned will be accomplished. 

 
Once a successful tenderer has been appointed, the Contractor shall supply a detailed Health 
and Safety Plan for review by the Employer, prior to site mobilization, to ensure compliance with 
the Construction Regulations, 2003.  Mobilization  shall  be  dependent  upon  the  acceptance  
of  the Contractor’s  Health  and Safety Management  Plan by the Employer.  The Contractor’s 
Health and Safety Plan should include, but not be limited to, those sections indicated in Section 
3.2 of this specification. 

 
3.2  Outline of Health and Safety Plan 

 
The Contractor’s Health and Safety Plan prepared in accordance with this specification shall 
consist of at least the following sections and sub-sections: 

 
1.      Aim and Scope of Plan, 
2.      Risk Assessment, 

a.  Alternative Forms of Risk Assessment,  
b.  Methodology of Risk Assessment, 
c.  Elements of Risk Assessment,  
 i.  Scope of assessment, 

ii.  Risks Identified,  
iii.  Risk Analysis, 

 iv.  Risk Evaluation,  
v.  Risk Treatment, 
vi.  Monitoring and reviewing, 

3.      Resources, 
a.  Health and Safety Staffing Organogram,  
b.  Supervisors, Inspectors and Issuers, 
c.  Employees, 
d.  Subcontractors inclusive of their scope of work and their core resources,  
e.  Training, 
f.  Plant, 
g.  Vehicles, 
h.  Equipment 
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4.      Materials, 
a.  Temporary Materials  
b.  Permanent Materials 

5.       Categories of Work 
6.  Implementation of Health and Safety Plan,  
 a.  Administrative systems, 

b.  Training, 
c.  Reporting,  
d. Monitoring,  
e.  Inspections, 

7.      Auditing, 
a.  Internal audits, 
b.  Follow-up audits, 

8.      Financial Aspects, 
9.      Emergency procedures and response 

 
4.  RISK ASSESSMENT 

 
4.1  General 

 
This section  of  the  specification  provides  guidelines  for  the  Contractor  in  preparation  of  
risk assessments in order to ensure compliance with Regulation 7 of the Construction 
Regulations, 2003. This  section  highlights  the  principles  related  to  the  preparation  of  
suitable  and  sufficient  risk assessments. Contractor Staff intending to prepare risk 
assessments should be trained and suitably experienced in the application envisaged. 

 
A suitable and sufficient risk assessment is an assessment which: 

 
Accounts for risks that are likely to arise during the construction of the Works,  
Enables the development and implementation of systems to manage the risks,  
Remains valid for a reasonable period of time, 
Provides a basis for training of employees, and 
Improves working procedures and introduce long term controls. 

 
The requirements of the Construction Regulations will not be satisfied by a single risk 
assessment exercise that holds good for all time.  The risk assessment process on the Works 
is an ongoing process. 

 
The objectives of risk assessments are to: 

 
Identify the risks that are mostly in need of reduction,  
Identify the various options for achieving such reduction, 
Identify the risks that require careful ongoing management, and 
Identify the nature of the required ongoing attention. 

 
4.2  Forms of Risk Assessment 

 
In order to ensure compliance with the Construction Regulations, the Contractor will be 
required to carry out the following three forms of risk assessment: 

 
4.2.1  Baseline or datum risk assessments 

 
The  Contractor   will  be  required  carry  out  a  risk  assessment   before  the  
commencement   of construction activities on the Works. This “baseline” or “datum” risk 
assessment will form part of the Contractor’s Health and Safety Plan. The risks and hazards to 
which persons, plant, vehicles and facilities may be exposed during the construction of the 
Works should be identified and evaluated. Measures to reduce or control these risks or hazards 
should be defined during this assessment. The effectiveness of the measures defined and the 
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baseline risk assessment prepared shall be monitored and reviewed from time to time to ensure 
that it remains relevant and accurate. 

 
4.2.2  Issue based risk assessments 

 
The Contractor will be required to carry out separate risk assessments during construction of 
the Works when methods and procedures are varied, for example when: 

 
Designs are amended, 
New machines are introduced, 
Plant is periodically cleaned and maintained,  
Plant is started-up or shut-down, 
Systems of work change or operations alter,  
Incidents or near-misses occur, or 
Technological developments invalidate prior risk assessments. 

 
4.2.3  Continuous risk assessments 

 
The  Occupational  Health  and  Safety  Act  specifically  requires  that  employers  shall  provide  
and maintain working environments that are safe and without risk to health.   The general 
awareness of hazards needs to be raised as work ethic to maintain a safe and risk free 
environment on an ongoing basis.  This is achieved by continuous risk assessments, the most 
important form of risk assessment that takes place as an integral part of day-to-day 
management.   Examples of continuous risk assessments include: 

 
Regular audits, 
Maintaining general hazard awareness,  
Pre-work risk assessment 

 
4.3  Methodology for the Preparation of Risk Assessments 

 
The  Contractor  shall  in  the  preparation  of  his  risk  assessments,  follow  the  following  
general principles: 

 
Employ a team of suitably qualified individuals   with appropriately varied and relevant 
experience in risk assessment, 
The appointed risk assessor shall lead the risk assessment, 
Provide  the  team  with  background  data,  scope  of  work,  potential  hazards  and  
underlying causes, and 
Where   necessary   employ   experts   for complex   risk assessments   and aspects   of risk 
assessments that require experiential judgment, 
Institute an ongoing system of identifying aspects of the work that require risk 
assessment, and 
Conduct risk assessments in workshops of the team or by individual members of the 
team under guidance of the leader as appropriate to the situation. 

 
4.4  Elements of a Risk Assessment 

 
4.4.1  General 

 
The process of carrying out a risk assessment consists of a number of well-defined steps. 
These steps improve decision-making by providing a greater understanding of the risks and 
their impacts. The main steps or elements of the risk assessment process are as follows: 

 
1)    Consider  scope  and  nature  or  risks  involved,  determine  purpose  and  physical  

 and legal bounds of assessment and define risk evaluating criteria, 
2)   Systematically identify risks, 
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3)    Analyze risks with regard to causes, likelihood of occurrence and possible  
 consequences against the background of existing controls and its effectiveness, 

4)     Evaluate risks in terms of pre-established criteria to determine need and priority for 
 attention, 
5)      Treat risks through a process of risk elimination, substitution, controlling risk at source, 

 risk mitigation such as training and as far as risk remains, provide personal protective 
 equipment (PPE), 

6)   Monitor and review progress and performance in terms of management system, and 
7)   Communicate and consult. 
 
The  following  sections  4.4.2  to  4.4.7  deal  with  items  (2)  to  (7)  above.   
These items form the continuing process of the risk assessment as indicated in Figure 1, below. 
 

 

 The Contractor shall ensure that the risk assessment compiled as part of his Health and Safety 
 Plan contains at least these items. 

 
4.4.2  Risk Identification 

 
The Contractor should regard this step of the risk assessment as the most important. 
Subsequent analysis and evaluation of risks and the development of risk control measures are 
wasted if the risks or hazards on the Works are not carefully identified. 

 
The Contractor should bear the following principles in mind when identifying the risks: 

 
i)  Systematically address all risks or hazards on the Works, 
ii)  Review all aspects of the work, but consider only those that have a potential to 

cause harm, 



45 
 

iii)  Rank the risks identified in order of importance  and then use appropriately  
advanced techniques to deal with major risks, 

iv)  Deal  mainly  with  major  risks  and  don’t  obscure  these  with  unimportant  
information, especially minor risks, 

v)  Address what actually happens in the workplace during the work activity 
vi)  Consider all persons that may be affected, 
vii)  Highlight those groups and individuals who may particularly be at risk, and 
viii)  Review the adequacy and effectiveness of existing safety controls and measures 

 
4.4.3  Risk Analysis 

 
In this step, the Contractor will be required to analyze the risks identified by determining each 
risks frequency and magnitude or severity of the consequence of the risk or hazard. 

 
The frequency of occurrence of a hazard may be expressed as the number of times that it may 
occur in a year, decade, lifetime, century, or longer period, according to comparative  human 
experience. The magnitude of the likely consequence  of a hazard may be expressed in 
terms of the degree of incapacitation, number of people or costs involved. The frequency of 
occurrence of a hazard and the magnitude of its consequence  may be compounded  as the 
risk that it poses as shown in the “risk matrix” in Figure 2 below. 
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F ig ure 2:  C omp ound ed R isk Matrix 

 
 

The columns in the table represent the likely consequence of the hazard and the rows, the 
frequency of occurrence. The scales for both quantities represent consistent progressions, albe 
they qualitative. The risks evidently range from low to severe.  Note that diagonals in the matrix 
represent the risks of the identified hazards, taking the effectiveness of controls into 
consideration. 

 
The table represents a typical risk matrix that need not necessarily be adopted by the 
Contractor. The Contractor may use an alternative risk matrix provided that it is approved as 
part of his Health and Safety Plan. 



46 
 

 
4.4.4  Risk Evaluation 

 
 

In this step the Contractor will be required to compare the assessed risk with similar 
risks previously experienced for the purpose of deciding how to treat the risk.  A useful 
systematic approach for this purpose is as follows: 

 
If  the  assessed  risk  exceeds  similar  risks  that  have  occurred  in  the  past  
and  that  are considered to be unacceptable, the assessed risk would require 
treatment depending upon its magnitude as discussed in Section 4.4.5, or 

 
If  the  assessed  risk  exceeds  similar  historical  risks  that  are  acceptable,  
treatment  of  the assessed risk will depend on the extent by which it exceeds the 
historical risks, or 

 
If  the  assessed  risk  is  less  than  historical  risks  that  are  unacceptable,  
treatment  of  the assessed risk will depend on the extent by which it is less than 
the historical risks, or 

 
If the assessed risk is less than historical risks that are acceptable, the 
assessed risk would also be acceptable and would not require any treatment. 

 
4.4.5  Risk Treatment 

 
In this step, the Contractor will select and implement appropriate measures for dealing 
with risk. Typically measures comprise the following: 

 
Elimination by changing designs, procedures, management methods, etc, 
applicable to high frequency–high consequence risks, or 
Reduction by changing designs, procedures, management methods, etc, applicable 
to high frequency–high consequence risks, or 
Minimization by changing designs, procedures, management methods, etc, 
applicable to high frequency–low consequence risks, or 
Transfer  or  share  whole  or  part  of  the  risk  to  another  party  by  insurance,  
contractual arrangements  or  organizational  structures,  applicable  to  low  
frequency–high  consequence risks, or 
Control to ensure that risks do not increase, applicable  to low frequency–high  
consequence risks, or 
Retention together with provision of monitoring and personal protective 
equipment, applicable to low frequency–low consequence residual risks after 
reduction, or 
Acceptance without particular action other than provision of personal protective 
equipment, applicable to low frequency–low consequence risks. 

 
The following principles enable the optimum treatment to be determined: 

 
Avoid risks altogether if possible by using different approaches, substances or 
methods of work, 
Combat risks at source rather than by adopting secondary measures, 
Adapt  work  to the  individual  rather  than  the  individual  to  the  work,  that  is,  in  
the  design consider the people and their attributes that will operate the system 
Take advantage of technological and technical progress, 
Risk  prevention  measures  must  be  part  of  a  coherent  policy  and  
approach  to  safety management that involves performance measurement, goal 
setting, feedback and analysis, Give preference to measures that protect the whole 
work force, 
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Ensure that those for whom protection is provided understand what they need to 
do to make sure that the protection works, and 
Ensure that measures to control risks are an accepted part of an active health 
and safety culture supported by all levels of the organization; single risk reduction 
initiatives invariably fail. 

 
4.4.6  Reporting and Recording 

 
The Contractor shall ensure that the risk assessment process is recorded in the form of 
a report and included in his Health and Safety Plan. The report should be easily 
accessible to the Contractor’s employees, their representatives, to inspectors, the 
Employer or his Safety Agent and the Engineer. The essential contents of the report 
should be as follows: 

 
Objectives and expected outcomes, Description of the Works under assessment,  
Summary of context of study, Composition of risk assessment team, (including 
qualifications and relevant experience), Approach used to systematically identify 
risks, Identified risks (ranked in order of priority), Method adopted for assessing 
frequencies and consequences of risks, Consequences (ranked in order of 
magnitude), Identification of individuals and groups who may be affected by 
major hazards and risk and who may especially be at risk, Basis for defining 
safety standards to be achieved, Contractor’s resources devoted to risk 
assessment, Actions proposed to reduce unacceptably high risks, Review 
effectiveness of existing safety measures to control risks, and Implementation    
programme    of    selected    treatments    (including    controls    to    manage 
unacceptably high risks). 

 
4.4.7  Monitoring and Review 

 
It is necessary to monitor risks, the effectiveness of the risk treatment plan and the 
strategies and management system set up to control implementation.    Control of the 
risk management program entails the setting of standards, monitoring actual 
performance, comparing the performance with the standards and correcting any 
deviations from the standard.    Risks and the effectiveness of the control measures need 
to be monitored to ensure changing circumstances do not alter risk priorities. Few risks 
remain static. 

 
Ongoing review is essential to ensure that the management plan remains relevant.   
Factors that affect the likelihood and consequences of an outcome may change, as may 
factors that affect the suitability or cost of the various treatment options.   If an accident 
occurs, or if more is learnt about the hazards in the workplace, the risk assessment 
may need to be reviewed or modified.   Hazards may be observed that have not been 
anticipated or previously identified and which may require appropriate measures to be 
taken.   After an accident has occurred, it is important to determine whether it was 
predicted, whether preventive measures were identified, and if so, why they did not 
work, whether the risk assessment is still suitable and sufficient if it failed to predict 
the accident, whether to the decision to accept a predicted risk as tolerable is still valid, 
why the accident occurred and what should be done to prevent similar accidents 
occurring again.   It is therefore necessary to regularly  repeat  the  risk  management  
cycle,  the  time  between  reviews  being  dependent  on  the nature of the risks and the 
degree of change likely to take place in the work activity.   Review is an integral part of 
the risk management treatment plan. 

 
4.4.8  Communication and Consultation 

 
The Contractor will be required to communicate and consult with internal and external 
stakeholders during each step of the risk assessment process.  Stakeholders will 
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include the Employer and his Safety Agent, the Engineer and the Contractor’s 
employees and consultants. 

 
Effective communication will ensure that those responsible for implementing the risk 
management process and those with a vested interest, understand the basis on which 
decisions are made and why particular actions are taken.   It will also ensure that the 
perceptions of all those involved are noted and accommodated during the process. 

 
5.  RESOURCES 

 
5.1  General 

 
In this section of his Health and Safety Plan, the Contractor will be required to state 
how he intends to  comply  with  the  requirements  of  the  Occupational  Health  And  
Safety  Act,  1993  and  all  its Regulations and related incorporated standards with 
regards to the resources and facilities intended for use on the temporary and permanent 
Works. 

 
5.2  Employees 

 
5.2.1  Inspectors, supervisors and Issuers 

 
The Contractor shall provide in his Health and Safety Plan his intended Staffing 
Organogram for the Works. The organogram should include those inspectors, 
supervisors  and issuers as envisaged  in the  Construction  Regulations,  2003  required  
for  the  Works  and  any  additional  supervisory  staff members as the Contractor 
(having taken the scope of the Works into account) considers necessary. 

 
Copies  of the  supervisory  staffs’  curriculum  vitae  or  portfolio  of evidence  and  their  
appointment letters should be appended to the Contractor’s Health and Safety Plan. 

 
The Contractor’s Health and Safety Plan should in addition cover at least the 
following aspects: 

 
 

The number of unskilled, semi-skilled and skilled (including Foreman, Charge 
hands, Artisans, Operators, Drivers, Clerks, Storeman and Team Leaders) 
employees he intends employing on the Works, 
The health and safety training to be provided to the Contractor’s employees, The 
programme of the health and safety training, 
Systems for the review of the effectiveness of the training provided, and 
Systems to determine further training requirements throughout the 
construction period. 

 
In preparing his Health and Safety Plan, the Contractor shall ensure compliance with 
Clause PS 22 in Section 4.2 of the Project Specifications. 

 
Pro-forma letters of appointment for the various inspectors, supervisors and issuers as 
contemplated in the Construction Regulations, 2003 are included in Annexure 1 to this 
specification for use by the Contractor.  The  Contractor  shall  ensure  that  he  
includes  in  his  Health  and  Safety  Plan  the appointment letters for all his inspectors, 
supervisors and issuers appointed for the Works. 

 
5.2.2  Subcontractors 

 
The Contractor shall with reference to the use of subcontractors on the Works and 
without limiting his obligations, cover at least the following matters in his Health and 
Safety Plan: 



49 
 

 
The steps intended to ensure that his Subcontractors prepare, implement and 
maintain Health and Safety Plans, 
How health and safety information will be made available to his Subcontractors 
when changes are brought about to the design, 
How he intends determining that his Subcontractors are registered and in good 
standing with the compensation fund or with a licensed compensation insurer prior 
to the commencement of the Works, 
How he intends determining if his Subcontractors have made provision in their 
tenders for the cost of health and safety measures during the construction of the 
Works, 
How he intends satisfying himself on the competencies and resources of 
Subcontractors he intends appointing, and 
How   he intends   ensuring   that   his Subcontractors perform   risk   assessments   
prior   to commencing their respective portions of the Works. 

 
5.2.3  Competencies 

 
The Contractor shall establish if a person is competent to perform a certain duty or be 
appointed in a certain  capacity  by  requesting  all  candidates  to  supply  the  required  
certificates  of  competency. Where certificates of competencies cannot be delivered, the 
Contractor shall request a portfolio of evidence from the respective candidates. 

 
Contractors should do enquiries at the South African Qualifications Authority (SAQUA) 
relating to the qualifications required for appointment of competent persons. 

 
 
 

5.2.4  Physical and Psychological Fitness 
 

Were  required  by the  Occupational  Health  & Safety  Act  and  its regulations  the  
contractor  shall ensure that his employees are in possession of a valid medical 
certificate of fitness to work in such an environment. 

 
In terms of the Construction Regulations 2003 medical certificates of fitness are required 
for persons working  at  elevated  positions  (Regulation   8(2)(b)),  persons  working  
on  suspended   platforms (Regulation 15(12)a) tower crane operators (Regulation 20 
(g)) and construction vehicle and mobile plant operators (Regulation 21 (1)(d)(ii)). 

 
5.3  Plant, Vehicles and Equipment 

 
5.3.1  Suspended platform 

 
The Contractor shall with reference to Regulation 15: Suspended platforms of the 
Construction Regulations,  2003, and without  limiting his obligations,  cover at least 
the following  matters  in his Health and Safety Plan: 

 
How he intends complying with SABS 1808 and SABS 1903, 
What systems he intends using to ensure the safety of all suspended platforms, 
What tests will be performed to establish the safety of suspended platforms,  
How he intends maintaining suspended platforms being used, and 
How he will document the design, testing, maintenance and inspections of the 
suspended platforms. 

 
5.3.2  Boatswains chairs 
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The  Contractor  shall  with  reference  to  Regulation  16:  Boatswains  chairs  of  the  
Construction Regulations,  2003, and without  limiting his obligations,  cover at least 
the following  matters  in his Health and Safety Plan: 

 
Explain what systems he intends using to ensure the safety of all boatswains 
chairs, Explain how he intends maintaining boatswains chairs in use, 
What tests will be performed to establish the safety of boatswains chairs, and 
How he will document the design, testing, maintenance and inspections of the 
boatswains chairs. 

 
5.3.3  Material hoists 

 
The  Contractor   shall  with  reference   to  Regulation   17:  Materials   Hoist,   of  the  
Construction Regulations,  2003, and without  limiting his obligations,  cover at least 
the following  matters  in his Health and Safety Plan: 

 
How he intends confirming the construction stability of the material hoists,  
What systems he intends using to ensure the safety of all material hoists,  
What tests will be performed to establish the safety of all material hoists,  
How he intends maintaining the material hoists being used, and 
How he will document the design, testing, maintenance and inspections of all 
material hoists, and 
What  safety  procedures  and  precautions  are  envisaged  to  ensure  safe  
operation  of  the materials hoists. 

 
5.3.4  Batch Plants 

 
The Contractor shall with reference to Regulation 18: Batch plants of the Construction 
Regulations, 2003, and without  limiting  his obligations,  cover  at least  the following  
matters  in his Health  and Safety Plan: 

 
What systems he intends using to ensure the safety of all batch plants,  
How he intends maintaining the batch plants in use, and 
How he will document the design, testing, maintenance and inspections of batch 
plants in use. 

 
5.3.5  Explosive powered tools 

 
The Contractor shall with reference to Regulation 19: Explosive powered tools, of the 
Construction Regulations, 2003, and without limiting his obligations, cover at least the 
following matters in his Health and Safety Plan: 

 
How he intends controlling the issuing of explosive powered tools, 
How he intends implementing safety procedures prior to use of explosive powered 
tools, and 
What safety measures will be required during the use of explosive powered tools. 

 
5.3.6  Cranes 

 
This  section  of  the  specification  shall  be  read  in  conjunction  with  the  provisions  
of  the  Driven Machinery Regulations, 1988. 

 
The Contractor shall with reference to Regulation 20: Cranes, of the Construction 
Regulations, 2003 and without limiting his obligations, cover at least the following 
matters in his Health and Safety Plan: 

 
How will environmental factors be taken into account in respect to the use of 
cranes,  
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What systems he intends using to ensure the safety of all cranes in use, 
How he intends maintaining cranes in use, 
What tests will be performed to establish the safety of all cranes in use, 
What safety procedures and precautions are envisaged to ensure the safe 
operation of all cranes in use, 
How he will document the design, testing, maintenance and inspections of all 
cranes in use, and 
The contractor shall proof compliance   of  the  Driven  Machinery  Regulation,   
1988,  with reference to the lifting machinery and tackle being used. 

 
5.3.7  Construction vehicles and mobile plant 

 
The Contractor shall with reference to Regulation 21: Construction  vehicles and mobile 
plant of the Construction  Regulations,  2003,  and  without  limiting  his  obligations,  
cover  at least  the  following matters in his Health and Safety Plan: 

 
How he intends ensuring that construction vehicles and mobile plant are: 
o  Of acceptable design and construction, 
o  Maintained and in good working order, 
o  Used according to design specifications, and 
o  Are  protected  from  falling  into  excavations,  water  or  areas  lower  than  

the  working surfaces, 
 
How  he intends  ensuring  that workers  are trained,  authorised  and physically  fit 
to operate construction vehicles and mobile plant, 
What  traffic  arrangements   and  safety  precautions   will  be  implemented   to  
ensure  safe operation of construction vehicles and mobile plant on  the Works, 
and 
How  he  intends  safeguarding  employees  against  construction  vehicles  and  
mobile  plant moving on the construction site. 

 
5.3.8  Electrical Installation and Machinery on construction sites 

 
This section of the specification shall be read in conjunction with the provisions 
contained in the Electrical Installation Regulations, 1992. 

 
The  Contractor  shall  with  reference  to  Regulation  22:  Electrical  Installation  and  
machinery  on construction sites of the Construction Regulations, 2003, and without 
limiting his obligations, cover at least the following matters in his Health and Safety Plan: 

 
How he intends safeguarding employees against electrical cables or apparatus 
under, over or on site, and 
How he will ensure that electrical installations are of adequate strength to 
withstand working conditions on a construction site. 

 
5.3.9  Ladders 

 
The Contractor shall with reference to Regulation 13A of the General Safety Regulations 
and without limiting his obligations, cover at least the following matters in his Health and 
Safety Plan: 

 
How he intends ensuring that ladders used are safe and constructed of materials 
approved for its intended use, and 
What precaution will be made to ensure the stability of ladders in use. 

 
6.  MATERIALS 

 
6.1  General 
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In this section of his Health and Safety Plan, the Contractor will be required to state 
how he intends to  comply  with  the  requirements  of  the  Occupational  Health  and  
Safety  Act,  1993  and  all  its regulations  and  related  incorporated  standards  with  
regards  to  the  design,  supply,  storage  and erection of materials used for the 
temporary and permanent Works. 

 
6.2  Fall Protection Equipment 

 
The Contractor shall with reference to Regulation 8: Fall Protection Equipment of the 
Construction Regulations, 2003, and without limiting his obligations, cover at least the 
following matters in his Health and Safety Plan: 

 
Compilation of a fall protection plan, 
How the fall protection plan will be implemented and maintained, 
How  employees  will  be  screened  and  declared  medically  fit  to  work  in  areas  
where  fall protection equipment is needed, 
How the safeguarding of persons, plant, vehicles, equipment and facilities on the 
construction site is contemplated, 
Training of staff working at heights and in the use of fall protection equipment, How 
a continuous assessment of the situation will be executed, 
How fall protection equipment will be inspected for safety, and 
How corrective actions will be implemented 
Emergency plans and procedures for treatment of incidents relating to falls from 
height. 

 
6.3  Scaffolding 

 
The Contractor shall with reference to Regulation 14: Scaffolding  of the Construction  
Regulations, 2003,  and without  limiting  his obligations,  cover  at least  the following  
matters  in his Health  and 

 
Safety Plan: 

 
How compliance with SABS 085 will be ensured,  
How scaffolding in use will be maintained, 
What systems are intended to ensure the safety of scaffolding used, and  
What tests will be performed to establish the safety of scaffolding used Training 
plan for scaffold erectors and inspectors. 

 
6.4  Use and temporary storage of flammable liquids on construction sites 

 
This section of the specification shall be read in conjunction with the provisions for the 
use and storage of flammable goods as determined in the General Safety Regulations. 

 
The  Contractor  shall  with  reference  to Regulation  23: Use  and  temporary  storage  
of flammable liquids  on  construction   sites  of  the  Construction   Regulations,   2003,  
and  without  limiting  his obligations, cover at least the following matters in his Health 
and Safety Plan: 

 
How flammable liquids will be stored to minimize the risk of fire or explosions,  
How the contractor will identify a flammable store 
What safety precautions will be employed if ventilation of the flammable store is 
not possible. 
How access to flammable stores will be controlled, 
How empty vessels used for the storage of flammable liquids will be disposed of,  
What quantity of flammable liquids will be stored on the construction site, 
What systems are intended to ensure the safe storage of flammable liquids, and 
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What retaining methods will be used to prevent the spreading of any spillage. 
 

6.5  Stacking and storage 
 

This section of the specification shall be read in conjunction with the provisions for the 
stacking of articles contained in the General Safety Regulations. 

 
The Contractor shall with reference to Regulation 26: Stacking and storage on 
construction sites of the Construction Regulations, 2003, and without limiting his 
obligations, cover at least the following matters in his Health and Safety Plan: 

 
Who will supervise the stacking and storage of materials on site, and 
What systems are intended to ensure the safe stacking and storage of materials on 
the site 

 
6.6  Personnel Safety Equipment and Facilities 

 
The Contractor shall comply with Section 2 of the General Safety Regulations, and shall 
in particular provide  all  necessary  personnel  protective  equipment  for  his  personnel  
for  the  duration  of  the construction  period. To this end the Contractor  shall without 
limiting his obligations  indicate in his Health and Safety Plan: 

 
Identify training requirements in the Contractors Training plan in the use and 
maintenance of personal protective equipment, 
The type of personnel safety equipment he will provide, How he intends issuing it 
to his employees, and 
How he will maintain the personnel safety equipment issued. 

 
6.7  First Aid, Emergency Equipment and Procedures 

 
The Contractor shall comply with Section 3 of the General Safety Regulations regarding 
first aid, emergency equipment and procedures. 

 
7.  CATEGORIES OF WORK 

 
In this section of his Health and Safety Plan, the Contractor will be required to state 
how he intends to  comply  with  the  requirements  of  the  Occupational  Health  and  
Safety  Act,  1993  and  all  its regulations  and  related  incorporated  standards  with  
regards  to  the  execution  of  the  following categories of work. 

 
7.1  General 

 
The Contractor shall, without limiting his obligations, cover at least the following matters 
in his Health and Safety Plan under this category of work: 

 
7.1.1  Construction welfare facilities 

 
Contractors  will  be  required  to  adhere  to  Regulation  28:  Construction  welfare  
facilities  of  the Construction Regulations, 2003. 

 
This regulation must be read in conjunction with the provisions of the Facilities 
Regulations, 1990 (as amended) and SANS 0400. 

 
The Contractor must discuss the following in detail in his safety plan: 

 
How will the Contractor establish the amount of facilities required  for employees  
to shower, change, eat and attend to sanitary needs 
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What measures will the employer take to house employees  on site who lives far 
form their residences or for the provision of transport 

 
7.1.2  Environmental regulations for workplaces 

 
The Contractor shall comply with the Environmental  Regulations  for Workplaces,  
1987, and shall address the following aspects as described in the regulations in his 
Health and Safety plan: 

Thermal requirements, Lighting, Windows, Ventilation, Housekeeping, 
Noise and hearing conservation, Precautions against flooding, and 
Fire precautions and means of egress. 

 
7.1.3  Housekeeping on construction sites 

 
Contractors will be required to adhere to Construction Regulation 25: Housekeeping on 
construction sites, of the Construction Regulations, 2003. 

 
This regulation must be read in conjunction with the provisions of the Environmental 
Regulations for Workplaces, 1987 (as amended). 

 
The Contractor must discuss the following in detail in his safety plan: 

 
How will contractors ensure the neatness of construction sites 
What measures does the Contractor envisage to 
o  Store and/or stack materials, 
o  Remove debris from site, 
o  Prevent unauthorized entrance to the site 
o  Protect employees or passers-by from falling objects 

 
7.1.4  Fire precaution on construction sites 

 
Contractors   will be required to adhere to Construction Regulation 27:  Fire precautions   
on construction sites, of the Construction Regulations, 2003. 

 
This regulation must be read in conjunction with the provisions of the Environmental 
Regulations for Workplaces, 1987 (as amended). 
The Contractor must discuss the following in detail in his safety plan:  
 How the Contractor will minimize the risk of fire on the site 

How the Contractor will identify potential fire hazards 
What prohibitions the Contractor will implement to manage risk areas 
How many employees the Contractor will train in fire fighting 
What organization the Contractor envisage to combat fires on sites 
What precautions and procedures will be followed to evacuate employees in 
the case of a fire 

 
7.1.5  Water Environments 

 
The Contractor will be required to adhere to Construction Regulation 24: Water 
Environments, of the Construction Regulations, 2003. 

 
The Contractor must discuss the following in detail in his safety plan: 

 
What precautions will the Contractor take to identify dangers where employees 
may fall into water, 
What safety procedures and equipment will the Contractor implement to safeguard 
employees working at water environments. 

 
7.1.6  Structures 
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The Contractor   will be required to adhere to Construction Regulation 9:  Structures, of 
the Construction Regulations, 2003. 

 
The Contractor must discuss the following in detail in his safety plan: 

 
Explain what controls, test or precautions will be made to prevent structures 
from collapsing during construction, 
The  Contractor  shall  indicate  what  steps  will  be  taken  and  implemented  to  
ensure  that structures or parts thereof will not be loaded in such a manner that it 
may collapse, and 
What procedures  does the Contractor  envisage  to implement  in order to obtain 
all relevant data on structures before commencement of construction work. 

 
7.1.7  Watching, barricading and lighting 

 
The Contractor will be required to adhere to regulations  11.3.(i)  and  11.3.(l)  of the 
Construction Regulations, 2003. 

 
The Contractor must discuss the following in detail in his safety plan in respect of any 
excavation or other dangerous activity adjacent to public roads and thoroughfares: 

 
Type of barrier or fencing to be used, 
Type and spacing of warning lights and warning signs, and 
Control  systems  and  personnel  he  intends  employing  to ensure  that  the  
above  items  are maintained. 

 
7.1.8  Hazardous Chemical Substances 

 
The Contractor will be required to adhere to the Regulations for Hazardous Chemical 
Substances 1995 as amended in the handling and storage cement of and other hazardous 
chemical substances. 

 
The Contractor must discuss the following in detail in his safety plan in respect of 
each hazardous chemical substance that will be used in the works: 

Storage of substance 
Handling of substance 
Protective clothing and other devices to be used while handling the substance 
Medical surveillance. 

 
7.2  Site Clearance 

 
The Contractor shall, without limiting his obligations, cover at least the following matters 
in his Health and Safety Plan under this category of work: 

 
7.2.1  Demolition work 

 
Contractors  will  be  required  to  adhere  to  Construction  Regulation  12:  Demolition  
work,  of  the Construction Regulations, 2003. 
 
The Contractor shall discuss the following in detail in his safety plan: 

 
Briefly explain how he will safeguard people and property during and after 
demolition works 
Briefly explain how he will protect staff from dangerous situations 
Discuss  the  methods  proposed  to safeguard  the  public  and  property  
against  harm  during demolition works 
Discuss what type of equipment he envisage to use during demolition work 
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How will the Contractor ensure the safety of equipment used during demolition 
work 
What  steps  will  the  Contractor  deem  necessary  to  take  where  
hazardous  materials  is encountered 
Dust control measures 
Noise control measures 

 
7.3  Earthworks 

 
The Contractor shall, without limiting his obligations, cover at least the following matters 
in his Health and Safety Plan under this category of work: 

 
7.3.1  Excavation work 

 
Contractors  will  be  required  to  adhere  to  Construction  Regulation  11:  Excavation  
work,  of  the Construction Regulations, 2003. 

 
The Contractor must discuss the following in detail in his safety plan: 

 
How will the Contractor establish the stability of ground prior to excavations, 
What steps will the Contractor follow to ensure that bolstering, shoring and bracing 
is sufficient to ensure the safety of the excavation, and 
What  steps  will  the  Contractor   follow  to  ensure  the  equipment  used  to  
safeguard  an excavation is sufficient and safe. 

 
7.4  Concrete 

 
The Contractor shall, without limiting his obligations, cover at least the following matters 
in his Health and Safety Plan under this category of work: 

 
7.4.1  Formwork and support work 

 
The Contractor shall with reference to Regulation 10: Formwork and support work, 
of the Construction   Regulations,   2003,  and  without  limiting  his  obligations,  
cover  at  least  the following matters in his Health and Safety Plan: 

 
How the design of formwork and support work will be carried out,  
How the erection of formwork and support work will be managed, 
How the continuous assessment of the safety of formwork will be done, 
How the loading of formwork and support work will be managed or limited, 
and 
How he intends keeping records of the above. 

 
7.5  Pipes 

 
The Contractor shall comply with Section 9 of the General Safety Regulations,  with 
regards to the welding, flame cutting, grinding, soldering or similar operations associated 
with pipework. 

 
8  IMPLEMENTATION OF CONTRACTOR’S HEALTH AND SAFETY PLAN 

 
8.1  General 

The Contractor shall describe in his Health and Safety Plan how he intends implementing 
his plan. The Contractor shall indicate the methods he intends using to ensure accurate 
record keeping of all critical elements identified in his risk assessment and covered in 
his Health and Safety Plan. 
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The  Contractor  shall  indicate  how  internal  audits  will  be  carried  out,  how  
shortcomings  will  be addressed, how he intends to review the safety plans, how he 
would train staff and how he would implement the findings and recommendations of 
internal audits or inputs of employees. 

 
8.2  Administrative Systems 

. 
The Contractor shall comply with Section 9 of the General Administrative Regulations,  
1996. The Contractor’s administrative system shall without limiting his obligations, cover 
the following: 

 
Up keep of a safety file on site,  
Maintenance of his Health and Safety plan, 
Procedures to follow for the appointment of competent persons,  
Application for permits, 
Procedures to follow for notifications, Injury on duty [IOD] administration, 
Recording of minutes of safety meetings, Recording of checklists, 
Safe keeping of checklists, and 
Internal audits. 

 
The Contractor  shall  in particular  ensure  that  at least  one  copy  of the Occupational  
Health  and Safety Act,1993 and its Regulations is available on the for every 20 
employees employed. 

 
8.3  Reporting Systems 

 
The Contractor shall comply with Section 9 of the General Administrative Regulations, 
1996 and shall in particular  (in accordance  with section 12) furnish an inspector  with 
information  relating to health and safety on the construction site, when requested to do 
so. 

 
The Contractor  shall notify the Employer of any investigations,  complaint or criminal 
charge which may arise as a consequence of the provision of the Occupational Health 
and Safety Act, 1993 and its Regulations, pursuant to work performed in terms of this 
Contract. 

 
8.4  Training 

 
The Contractor shall train all his employees in accordance with the requirements of 
section 13 of the Occupational Health and Safety Act, 1993.  The Contractor shall ensure 
that  every  employee  is informed of the following: 

 
The hazards of any work he has to perform or plant machinery or equipment he is 
permitted to use, and 
The precautionary measures which should be taken regarding the above. 

 
The Contractor shall, without limiting his obligations, indicate in his Health and Safety 
Plan how he intends: 

 
Identifying the training needs of the personnel he intends employing, and 
Implementing the training identified 
What  proof  of  induction  training  will  be  carried  by  his  employees  (e.g.  
laminated  type identification card). 

 
8.5  Safety Meetings 

 
The Contractor shall conduct at least one formal safety meeting per month with his 
employees  to ensure safety awareness and shall maintain appropriate records of 
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attendance and meeting content. Such records shall be made available to the 
Employers Safety Agent.  Such meetings shall address at least the following: 

 
Accident / safety incidents 
Hazardous conditions 
Hazardous materials / substances 
Job or work projections 
Work procedures 
Protective clothing / equipment 
Housekeeping 
General safety topics 

 
8.6  Inspections and Monitoring 

 
The Contractor  shall be required to inspect each workplace  prior to works 
commencing  to ensure that all protective equipment is in place and that by entering the 
workplace no person will be exposed to  any  hazard  which  could  affect  his  health  or  
safety.  The Contractor shall without limiting his obligations, indicate the following in his 
Health and Safety Plan: 

 
The inspection and monitoring procedures he intends employing to determine the 
safety of workplaces, and 
Who will be responsible for the checking of each workplace at the 
commencement of each shift. 

 
The Contractor shall include in his Health and safety Plan all the checklists he intends 
using during the inspection and monitoring of the implementation of his Health and 
Safety Plan. 

 
The Contractor can expect inspections of the works by any of the following parties: 

 
The Employer or his Safety Agent, 
The Employer’s Occupational Safety Officer, or 
The designated officer serving in the Department of Manpower and appointed by 
the Minister as Chief Inspector or his representative. 

 
In addition to site inspections performed by the Employer or his safety agent they shall 
also do audits and asses the safety situation at the works and investigate incidents. 
Follow-up inspections will be performed to ensure compliance to recommendations 
done. 

 
The Employer, his Safety Agent or his Occupational Safety Officer may stop the work 
at any time under the following conditions: 

 
If the Contractor is not compliant with his Health and Safety Plan Imminent threat 
to the health and safety of any person on site Continuous non-conformance to 
corrective action requests. 

 
Inspections by the Chief Inspector  or his representative  will be by appointment  and 
the purpose would be to investigate complaints received by the Inspector or to 
investigate serious incidents. 

 
The Chief Inspector or his representative may issue prohibition notices to stop the 
activities at the works until the situation investigated has been resolved or   he may 
issue an improvement  notice whereby the Contractor will have a period to rectify any 
hazard identified by the inspector. 

 
9.  AUDITING 
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9.1  Internal Audits 

 
The audits contemplated in regulation 4.(1)(d) of the Construction  Regulations,2003  
will be carried out by the Employer or his appointed Safety Agent. 

 
The intervals for the audits shall be agreed between the Contractor and the Employer 
or his Safety Agent during the preparation of the Contractor’s Health and Safety Plan, 
but shall be carried out at least once every month or at such shorter interval that an 
inspector may require. The Employer or his Safety Agent shall provide at least 7 
calendar days notice prior to the conducting of an audit. 

 
The  findings  of each  audit  will  be made  known  to the  Contractor  and the  Employer  
in a report prepared  by the Employer  or his Safety  Agent  and will be submitted  to 
all parties  within  seven working days of the respective audit being completed. Any 
shortfalls identified will be documented in the audit report together with the Contractor’s 
proposals to rectify the same. All audit reports will be filed in the Health and Safety File. 

 
A date for a follow up audit will be negotiated with the Contractor to verify the 
implementation  of all actions to rectify shortfalls as identified in the audit report . 

 
The Contractor will ensure that the same arrangement detailed above be implemented 
with his Contractors  to  ensure  his  compliance  with  the  Construction  Regulations  
and  contemplated  in regulation 5. (3)(c). 

 
The audits described above only constitutes part compliance by the Employer or the 
Safety Agent with regulation 4.(1)(c) of the Construction Regulations, 2003. 

 
9.2  Audits by Employer or Safety Agent 

 
The Employer or Safety Agent will be entitled to carry out additional audits or follow-up 
audits, as the case may be, at any time during the construction period provided that: 

 
i)  The audit or follow-up audit are carried out during ordinary working hours, and 
ii)  The Employer or Safety Agent gives the Contractor at least 24 hours notice of his 

intention to carry out such audits. 
 

The Contractor’s employees indicated in Section 9.1 will be present during any audit 
carried out by the Employer or his Safety Agent. 

 
10.  MEASUREMENT AND PAYMENT 

 
10.1  Measurement and Payment 

 
10.1.1   The scheduled items for health and safety will be as specified  in clause 31 of section 
 001 of the Standard Specifications. 

 
 

10.1.2 The Contractor shall price all items scheduled in this section of the schedule of 
quantities to enable the Employer to comply with clause 4.1.(h) of the Construction 
Regulations, 2003. Failure by the Contractor to price these items will force the 
Employer to reject the Contractor’s tender in terms of clause 4.(4) of the Construction 
Regulations, 2003. 
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ANNEXURE 1 
 
 
 
 
 
 
APPOINTMENT LETTERS 
PRO-FORMA’S 
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COMPANY LETTER HEAD 

 
Attention: ( Assistant Construction Supervisor’s Name) 

 
APPOINTMENT   OF   THE   ASSISTANT   CONSTRUCTION    SUPERVISOR   IN   TERMS   

OF CONSTRUCTION REGULATION 6(2) 

 
I, (contractor’s  name)  hereby  appoint  (assistant  construction  supervisor’s  name)  as  

the assistant   supervisor   responsible   for  (site  address)   to  carry  out  the  construction   

work  of (description of construction work and area of responsibility). 

 
In terms of this appointment you are required to ensure that all construction work performed 

under your supervision is carried out as follows: 

1.        By persons suitably trained and competent to do such work; 
2.  That all persons are aware and understand the hazards attached to the work being 

carried out; 
3.         That the required risk assessments are carried out; 
4.         That precautionary measures are identified and implemented; 
5.         That discipline is enforced at the construction site at all times; 
6.         That all identified statutory requirements are met; and 
7.  That any other interest in terms of health and safety with respect to the responsible 

area is met. 
8.         You will accept the duties of the Construction Supervisor in his absence. 

 
You are required to report any deviations of the above-mentioned i n s t r u c t i o n  to 

(construction supervisor’s name) and in his absence to the contractor’s representative. 

 
This appointment is valid from (date) to the completion of the stipulated construction work. 

 
You shall submit a written weekly report any non-compliance with the construction 
Regulations, 2003. 

 
 

 

Contractor’s Representative full name  Signature  Date 
………………………………………………………………………………………………………… 
 
Kindly confirm your acceptance of this appointment by completing the following: 
 
I, (assistant construction supervisor) understand the implications of the appointment as 
detailed above and confirm my acceptance. 

 
 
 
 

Assistant construction supervisor’s  Signature  Date 
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COMPANY LETTER HEAD 
 

Attention: (Safety Officer’s Name) 
 
 

APPOINTMENT OF THE CONSTRUCTION HEALTH AND SAFETY OFFICER IN TERMS OF 

CONSTRUCTION REGULATION 6(6) 
 
 

I, (contractor’s name) hereby appoint (safety officer’s  name) as the Construction  Health 

and Safety  Officer  responsible  for  (site  address)  to  manage  all  the  health  and  safety  

issues  as required in terms of the Act by establishing  a health and safety program with 

elected health and safety Representatives. 
 
 

You shall ensure that all the requirements in terms of the Act and in particular in terms of the 

Construction Regulations, 2003 are met. You shall also ensure that all appointed sub-

contractors comply with the requirements as stipulated in the Construction Regulations, 2003. 
 
 

You shall further ensure that all records, registers and required lists are maintained and shall 

stop construction  work upon identifying  any non-compliance  by any contractor;  this includes 

stopping any work should the competency of the person carrying out such work be questionable. 
 
 

This appointment is valid from (date) to the completion of the stipulated construction work. 
 
 
 
 
 

Contractor’s Representative full name  Signature  Date 

………………………………………………………………………………………………………………… 

Kindly confirm your acceptance of this appointment by completing the following: 
 
 

I, (construction   health   and   safety   officer’s   name)   understand   the   implications   of   

the appointment as detailed above and confirm my acceptance. 
 
 
 
 
 

Construction Health & Safety Officer’s full name  Signature  Date 
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COMPANY LETTER HEAD 
 

Attention: (Construction Vehicle and Mobile Plant Inspector) 
 
 

APPOINTMENT  OF  THE  CONSTRUCTION  VEHICLE  AND  MOBILE  PLANT  INSPECTOR  

IN TERMS OF CONSTRUCTION REGULATION 21(1)(j) 
 
 

I, (contractor’s  name)hereby  appoint  (construction  vehicles  and  mobile  plant  

inspector’s name) as the construction  vehicles and mobile plant inspector responsible  for 

(site address) to inspect on a daily basis all construction vehicles and mobile plant, as per the 

provided checklist. 
 
 

You shall ensure that when becoming aware of any health and safety hazards in respect to 

construction   vehicles   and mobile plant that these hazards   are reported   in writing to the 

Construction   Health   and   Safety   Officer   and   Construction   supervisor   and   the   

necessary precautionary measures are taken and enforced. 
 
 

You shall further ensure that the requirements of the Construction Regulations, 2003 are at 

all times met. 
 
 

This appointment is valid from (date) to the completion of the stipulated construction work. 
 
 
 
 
 

 

Contractor’s Representative full name  Signature  Date 

………………………………………………………………………………………………………………… 
Kindly confirm your acceptance of this appointment by completing the following: 

 

I, (construction  vehicles and mobile plant inspector’s full name) understand the 

implications of the appointment as detailed above and confirm my acceptance. 
 
 

 

Construction vehicles and mobile plant   Signature             Date 

inspector’s full name 
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COMPANY LETTER HEAD 
 

Attention: (Sub-Contractor’s Name) 
 

APPOINTMENT OF SUB-CONTRACTOR IN TERMS OF THE CONSTRUCTION 
REGULATION 5(3)(b) 

 
I,  (contractor’s   name)   hereby   appoint   (sub-contractor’s    name)   as   the   sub-

contractor responsible for (site address) to carry out the construction work of (description of 

construction work). 

 
You shall ensure that you meet all the requirements in terms of the Act and in particular in terms 

of the section 37(2) agreement and the Construction Regulations, 2003. You shall also ensure 

that all contractors appointed by yourself and reporting to you comply with the requirements as 

stipulated in the Construction Regulations, 2003. 

 
You shall also ensure that all the information and specifications to ensure that the 

construction work is carried out in a safe manner are carried over to all contractors appointed 

and reporting to you. 

 
You shall further ensure that all records, registers and required lists are maintained and that 

all persons appointed to carry out tasks as stipulated by these regulations are competent and 

have the necessary resources to complete their tasks effectively in such a manner that health 

and safety is not in any manner compromised. 

 
This appointment is valid from (date) to the completion of the stipulated construction work. 

 

You shall submit a written weekly report on all shortfalls that have not been met in terms of 

these regulations. 
 
 
 

Contractor’s Representative full name  Signature  Date 
 

………………………………………………………………………………………………………………… 
Kindly confirm your acceptance of this appointment by completing the following: 

 

I, (sub-contractor’s name) understand the implications of the appointment as detailed above 
and confirm my acceptance. 

 
 

 

Sub-Contractor’s Representative full name   Signature  Da
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COMPANY LETTER HEAD 
 

Attention: (Construction Supervisor’s Name) 
 

APPOINTMENT   OF T H E  C O N S T R U C T I O N    SUPERVISOR   IN T E R M S    OF 

C O N S T R U C T I O N  REGULATION 6(1) 

 

I, (contractor’s   name)  hereby  appoint  (construction   supervisor’s   name)  as  the  

Supervisor responsible  for (site address)  to carry out the construction  work of (description  of 

construction work and area of responsibility). 

 

In terms of this appointment you are required to ensure that all construction work performed 

under your supervision is carried out as follows: 

1.      By persons suitably trained and competent to do such work; 

2.      That all statutory appointments have been completed; 

3.  That, where  required,  health  and  safety  committees  are  established  and  that  meetings  

are accordingly held; 

4.      That all persons are aware and understand the hazards attached to the work being 
carried o
ut; 

5.      That the required risk assessments are carried out; 

6.      That precautionary measures are identified and implemented; 

7.      That discipline is enforced at the construction site at all times; 

8.      That all identified statutory requirements are met; and 

9.  That any other interests in terms of health and safety with respect to the responsible 

area is met. 

10.  You will in writing delegate your duties to the Assistant Construction Supervisor while 

absent from site. 

 

You are required to report any deviations of the above-mentioned instructions to (contractor’s 

name).   This appointment is valid from (date) to the completion of the stipulated construction 

work. You shall submit a written weekly report on all shortfalls that have not been met in terms 

of these regulations. 

 
 
 

Contractor’s Representative full name  Signature  Date 

………………………………………………………………………………………………………………… 
Kindly confirm your acceptance of this appointment by completing the following: 

 

I, (construction  supervisor) understand the implications of the appointment as detailed above 
and confirm my acceptance. 

 
 
 

Construction Supervisor’s full name  Signature  Date 
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COMPANY LETTER HEAD 
 

Attention: (Excavation Work Supervisor’s Name) 
 
 

APPOINTMENT OF THE EXCAVATION WORK SUPERVISOR IN TERMS OF 

CONSTRUCTION REGULATION 11(1) 
 
 

I, (contractor’s  name) hereby appoint (excavation  work supervisor’s  name)as the 

excavation work  supervisor  responsible  for  (site  address)  to  supervise  and  carry  out  all  

the  necessary inspections in terms of all excavation work as per the provided checklist. 
 
 

You  shall  ensure  that  when  becoming  aware  of  any  health  and  safety  hazards  in  respect  

to excavation  work that that these hazards  are reported  in writing  to the Construction  

Health  and Safety Officer and Construction supervisor and the necessary precautionary  

measures are taken and enforced. 

 
You shall further ensure that the requirements of the Construction Regulations are at all times 
met. This appointment is valid from (date) to the completion of the stipulated construction work. 

 
 
 

 

Contractor’s representative full name  Signature  Date 
 
 

………………………………………………………………………………………………………………… 
Kindly confirm your acceptance of this appointment by completing the following: 

 

I, (excavation work supervisor’s  full name)understand  the implications  of the appointment  

as detailed above and confirm my acceptance. 
 
 
 
 
 

Excavation Work Supervisor full name  Signature  Date 
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COMPANY LETTER HEAD 
 

Attention: (Form work and Support work supervisor’s name) 
 
 

APPOINTMENT OF THE FORMWORK AND SUPPORT WORK SUPERVISOR IN TERMS OF 

CONSTRUCTION REGULATION 10(a) 
 
 

I, (contractor name) hereby appoint (form work and support work supervisor’s  name)as 

the formwork and support work supervisor responsible for (site address) to supervise and carry 

out all the necessary inspections in terms of all formwork and support work as per the provided 

checklist. 
 
 

You  shall  ensure  that  when  becoming  aware  of  any  health  and  safety  hazards  in  respect  

to formwork and support work that the necessary precautionary measures are taken and 

enforced. Hazards are reported in writing to the Construction, Health and Safety Officer and the 

Construction Supervisor. 

You shall further ensure that the requirements of the Construction Regulations are at all times 

met. This appointment is valid from (date) to the completion of the stipulated construction work. 

 
 
 

 

Contractor’s representative full name  Signature  Date 
 
 

Kindly confirm your acceptance of this appointment by completing the following: 
 

I,  (formwork  and  support  work  supervisor’s  full  name)  understand  the  implications  of  

the appointment as detailed above and confirm my acceptance. 
 
 
 
 
 

Formwork and Support Work  Signature  Date 

Supervisor’s full name 
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COMPANY LETTER HEAD 
 

Attention: (Ladder Inspector’s Name) 
 
 

APPOINTMENT OF THE LADDER INSPECTOR IN TERMS OF CONSTRUCTION 
REGULATION 13(A) 

 
 

I,  (contractor’s   name)  hereby  appoint  (ladder  inspector’s   name)as   the  ladder  

inspector responsible for (site address) to manage ladders on site. You should inspect the 

ladders as per the checklist at least once a week. 
 
 

You shall ensure that when becoming aware of any health and safety hazards in respect to 

ladders that these hazards are reported in writing to the Construction Health and Safety Officer 

and Construction supervisor and the necessary precautionary measures are taken and 

enforced. 
 
 

You shall further ensure that the requirements  of the Construction  Regulations,  2003 are at 

all times met. 
 
 

This appointment is valid from (date) to the completion of the stipulated construction work. 
 
 
 
 
 

Contractor’s representative full name  Signature  Date 
 
 

Kindly confirm your acceptance of this appointment by completing the following: 
 
 

I,  (ladder  inspector’s  full  name)  understand  the  implications  of  the  appointment  as  

detailed above and confirm my acceptance. 
 
 
 
 
 

Ladder inspector’s full name  Signature  Date 
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COMPANY LETTER HEAD 
 

Attention: (Risk Assessor’s Name) 
 
 

APPOINTMENT OF THE CONSTRUCTION SITE RISK ASSESSOR IN TERMS OF 

CONSTRUCTION REGULATION 7(1) 
 
 

I, (contractor’s name) hereby appoint (risk assessor’s name) as the construction site risk 

assessor responsible for (site address) to carry out risk assessments   prior to the  

commencement   of construction  work  and  any  other  risk  assessment  that  may  be  required  

for  the  duration  of  the construction work. 
 
 

You shall ensure that  all risks  are identified  and  analyzed  and  that safe working  procedures  

are drafted and implemented to reduce, mitigate or controls the hazards that were identified. 
 
 

You will at least use the risk evaluation program with the provided 
checklists. 

 
 

This appointment is valid from (date) to the completion of the stipulated construction work. 
 
 
 
 
 

Contractor’s representative full name  Signature  Date 
 
 

Kindly confirm your acceptance of this appointment by completing the following: 
 
 

I, (construction  site  risk  assessor’s  name)  understand  the  implications  of  the  appointment  

as detailed above and confirm my acceptance. 
 
 
 
 
 

Construction site Risk Assessor’s  Signature  Date  

full name 
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COMPANY LETTER HEAD 
 
 

Attention: (Scaffolding Supervisor’s Name) 
 
 

APPOINTMENT OF THE SCAFFOLDING SUPERVISOR IN TERMS OF CONSTRUCTION 

REGULATION 14(2) 
 
 

I, (contractor’s   name)  hereby  appoint   (scaffolding   supervisor’s   name)   as  the  

scaffolding supervisor responsible for (site address)to supervise and carry out all the necessary 

inspections in terms of all scaffolding work. (Whether newly erected, altered or moved as per the 

provided checklist) 
 
 

You  shall  ensure  that  when  becoming  aware  of  any  health  and  safety  hazards  in  respect  

to scaffolding  work that these hazards  are reported  in writing to the Construction  Health and 

Safety Officer  and  Construction  supervisor  and  the  necessary  precautionary  measures  are  

taken  and enforced. 
 
 

You shall further ensure that the requirements of the Construction Regulations, 2003 are at all 

times met. 
 
 

This appointment is valid from (date) to the completion of the stipulated construction work. 
 
 
 
 
 

Contractor’s Representative full name  Signature  Date 
 
 

Kindly confirm your acceptance of this appointment by completing the following: 
 
 

I, (scaffolding  supervisor’s  full name) understand the implications of the appointment  as 

detailed above and confirm my acceptance. 
 
 
 
 
 

Scaffolding Supervisor’s full name  Signature  Date 
 
 
 
 

 

 

 
 
 
 
 
COMPANY LETTER HEAD 
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Attention: (Stacking and Storage Supervisor’s Name) 
 
 

APPOINTMENT OF THE STACKING AND STORAGE SUPERVISOR IN TERMS OF 

CONSTRUCTION REGULATION 26(a) 
 
 

I, (contractor’s name) hereby appoint (stacking and storage supervisor’s name) as the 

stacking and storage supervisor responsible for (site address) to manage all stacking and storage 

on site. 

 
You shall inspect all new stacking and thereafter as often as needed according to the 
checklist. 

 
You shall ensure that when becoming aware of any health and safety hazards in respect to 

stacking and storage that these hazards are reported in writing to the Construction Health and 

Safety Officer and Construction supervisor and the necessary precautionary measures are taken 

and enforced. 

 
You shall further ensure that the requirements of the Construction Regulations are at all times 

met. On ident i fy ing   any  shortfalls  or  hazards  convey  such  information  in  writing  to  the  

construction supervisor. 

 
This appointment is valid from (date) to the completion of the stipulated construction work. 

 
 
 
 
 

Contractor’s Representative full name  Supervisor  Date 
 

Kindly confirm your acceptance of this appointment by completing the following: 

 

I, (stacking and storage supervisor’s full name) understand the implications of the appointment 

as detailed above and confirm my acceptance. 
 
 

 

Stacking and Storage Supervisor’s  Signature  Date 

Full name 
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NOTIFICATION TEMPLATES 
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COMPANY LETTER HEAD 
 

Attention:   The Provincial Director 

The Department of Labour 

[Postal Address*] 
 

NOTIFICATION OF CONSTRUCTION WORK ON CONTRACT [NUMBER] [CONTRACT 

DESCRIPTION] 

 

In terms of regulation 3.(1) of the Construction  Regulations  , 2003 promulgated  on 18 July 2003 

in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), we hereby notify you 

of our intention to commence construction works on the abovementioned contract, which: 

 

Includes the demolition of a structure exceeding a height of 3 meters,  

Includes the use of explosives to perform the construction work, 

Includes the dismantling of fixed plant at a height greater than 3 meters, 

Will exceed 30 days or will involve more than 300 person days of construction,  

Includes excavation work deeper than 1 meter, or 

Includes working at a height greater than 3 meters above ground or a landing. 
 
 

1. Parties involved on the Contract 

 

1.1 The Principal Contractor is: [Contractor’s Name] 

[Contractor’s postal address] 

[Contractor’s postal address] 

Att: [Contractor’s contact person and telephone number] 

 
1.2 

 
The Client (Employer) is: 

 
[Employer’s Name] 

[Employer’s postal address] 

Att: [Employer’s contact person and telephone number] 

 

1.3 

 

The Client’s Safety Agent is: 

 

[Safety Agent’s Name] 

[Safety Agent’s postal address] 

Att: [Safety Agent’s contact person and telephone number] 
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1.4   The Contractor’s Construction Supervisor is:  [Contractor’s Construction Supervisor’s name 

and telephone number] 

 

2. Details of the construction works 
 
 

2.1   The physical address of the works is:   [Physical address of works]  

 [Physical address of works] 

 
2.2   The nature of the construction works is: [Provide a description of the works]. 

 
 

2.3   The expected commencement date of the Works is   : [Insert expected commencement date] 
 
 

2.4   The expected completion date of the works is  : [Insert expected completion date] 
 
 

2.5   The estimated maximum number of persons on the construction site: 

 

2.6   A total of     contractors  will  be  accountable  to  the  Principal  Contractor  on  the 

construction s i t e   during  the  execution  of  the  Works.  The names of the contractors 

a l r e a d y  chosen are as follows: [Provide a list of the Contractor’s subcontractors already 

appointed] 

 
3. Other details 

 
 

3.1   The Principal Contractor’s compensation registration number is:    

 

3.2  In terms of regulation 3.(3) a copy of this notification will be kept on site for 

inspection. We trust the above is in order. 

Yours faithfully, 
 
 
 
 
 

Signature  Date 
 
 

* Postal  Address  of Provincial  Director  as indicated  in regulation  1 of the General 
Administrative Regulations, 1996. 
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ANNEXURE 3 
 
 
 
IDENTIFIED HEALTH AND SAFETY HAZARDS 



 

ANNEXURE 3:  IDENTIFIED HEALTH AND SAFETY HAZARDS 
 

In terms of Regulation 4(1)(b) of the Construction  Regulations  2003 the following hazards 

anticipated with the scope of work have been identified. 

 
NOTE: The list of potential hazards is by no means intended to be all inclusive and is not limited 

to this list, and it remains the responsibility of the Contractor to identify all possible hazards with 

regards to his scope of work and to put measures in place to mitigate, reduce or control these 

hazards. 

 
Potential Hazards 

 
1. Commissioning of new installations 

 
2. Confined space entry 

 
3.  Demolition/breaking into existing structures 

 
3. Excavation shoring / brazing 

 
4. Excavations been flooded during rain season 

 
5. Explosives 

 
7.   Hazardous material handling / storage / management 

 
8. Heat stress 

 
9.   Loading and off loading vehicles 

 
10. Manual handling of materials 

 
11. Plant and equipment integrity 

 
12. Public and traffic safety 

 
13.  Requirements for plant isolations 

 
14.  Roofing and Cladding operations 

 
15. Safe usage and storage of Oxygen, Acetylene and LPG cylinders 

 
16. Scaffolding 

 
17.  Stacking and storage of equipment / materials 

 
18. Tie-ins into existing equipment 

 
19.  Usage of compressed air and equipment 

 
20. Work involving radioactive sources 

 
21.  Working in operational areas 

 
22. Working on live electrical installations / sub-stations / MCC rooms 

 
23. Working on moving equipment. 
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COMPLIANCE COVID-19 OCCUPATIONAL HEALTH AND SAFETY MEASURES IN WORKPLACES 
COVID-19 (C19 OHS), 2020 
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DEPARTMENT OF LAND REFORM AND RURAL DEVELOPMENT  

 

CONTRACT NO.: CONMP0009(2026/2027) 

 

APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 
BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT; TWO (2) BOREHOLES AT 
PORTION 5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 
308IR AND ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE 
DISTRICT MUNICIPALITY IN THE MPUMALANGA PROVINCE 

 

 

 

 

 
 
 
 
PORTION 2:   CONTRACT 
 
PART C4: SITE INFORMATION & SUPPLEMENTARY   
   DOCUMENTS 



CONTRACT NO.:  CONMP0009(2026/2027) 
 
  

 
 
 

 

 
 

SITE INFORMATION & SUPPLEMENTARY DOCUMENTS 

INDEX 

Section  Description  Page No 
 

 

C4.1 LAYOUT PLAN .......................................................................................................... C4.1.1 

 

C4.2 TENDER DRAWINGS ................................................................................................ C4.2.1 

 

 



CONTRACT NO.:  CONMP0009(2026/2027) 
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DEPARTMENT OF LAND REFORM AND RURAL DEVELOPMENT  

 

CONTRACT NO.: CONMP0009(2024/2025) 

 

APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 
BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT; TWO (2) BOREHOLES AT 
PORTION 5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 
308IR  AND ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE 
DISTRICT MUNICIPALITY IN THE MPUMALANGA PROVINC 
 
C4.1:  LAYOUT PLAN 
 

Location of the farms are as follows:  

 

• PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT 

Situated in Msukaligwa local municipality  

GPS COORDINATES         : LATITUDE       26 11'24"S 

                               LONGITUDE  30 28'12"E 
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• PORTION 5 OF FARM GRASPAN 222 IS 

Situated in Msukaligwa local municipality  

GPS COORDINATES         : LATITUDE       26° 17' 37.47"S 

                               LONGITUDE  29° 40' 37.21"E 

 

 
 

 

• PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT 

Situated in Chief Albert Luthuli Municipality  

GPS COORDINATES         : LATITUDE       25° 52' 22.02"S  

                               LONGITUDE  30° 13' 59.40"E 
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C4.1.1 

 

 

• PORTION 6 OF FARM GOEDEHOOP 308IR   

Govan Mbeki Local Municipality. 

GPS COORDINATES  LATITUDE       26°21'46.8"S  

                                LONGITUDE  28°57'07.2"E  
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CONTRACT NO.:  CONMP0009(2026/2027) 
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DEPARTMENT OF LAND REFORM AND RURAL DEVELOPMENT  

 

CONTRACT NO.: CONMP0009(2026/2027) 

 
APPOINTMENT OF A CONTRACTOR FOR SITING; DRILLING AND EQUIPPING OF THREE(3) 
BOREHOLES AT PORTION 0 (R/E) OF FARM TARBERT NO. 65 IT;  TWO (2) BOREHOLES AT 
PORTION 5 OF FARM GRASPAN 222 IS; ONE (1) BOREHOLE AT PORTION 6 OF FARM GOEDEHOOP 
308IR  AND ONE (1) AT PORTION 0(R/E) OF FARM KOMATIDRAAI 417 JT IN GERT SIBANDE 
DISTRICT MUNICIPALITY IN THE MPUMALANGA PROVINCE 

 

 
 
 
 
C4.2:  TENDER DRAWINGS 
 
 

No drawings will be issued.  
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