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CIDB 8ME OR HIGHER 
 

PROJECT NO: ERW2610/05 
 

PUBLISH DATE:  WEDNESDAY, 11TH NOVEMBER 2026 
 
 
 
 
 
 
 
 

 
 

 
 
 

 
 

FULL NAME OF BIDDER:  
(Bidding Entity: cc, (Pty) Ltd, 
JV, Sole Proprietor, etc.)  :  ________________________________________________________ 
 
 
CONTACT PERSON  : ________________________________________________________ 
 
 
TEL NUMBER  :  ________________________________________________________ 
 
 
EMAIL  :  ________________________________________________________ 
 
 
CIDB REGISTRATION NO. :  CRS____________________________________________________ 
 
CENTRAL SUPPLIER  
DATABASE REG NO.  :  M______________________________________________________ 
BID AMOUNT (VAT INCLUSIVE) :  RATE BASED TENDER 

 
ERWAT STAMP 

DESCRIPTION: THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE 
DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT 
VARIOUS ERWAT WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ 
BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

DEPARTMENT: INFRASTRUCTURE PLANNING AND PROJECTS 

COMPULSORY VIRTUAL BRIEFING SESSION: 20TH NOVEMBER 2026 @ 10H30 

(Kindly visit the ERWAT Procurement portal to access the virtual link to register and connect)  

CLOSING DATE:  FRIDAY, 11TH DECEMBER 2026 @ 12:00 
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Part T2: Returnable Documents 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
 
THE CONTRACT 
 
Part C1:  Agreements and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
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T1.1 REQUEST FOR PROPOSAL NOTICE AND INVITATION 
 

 
TENDER NOTICE 

 
Bidders are hereby invited to submit tender offers for the project listed below:  

Project No. Project Description CIDB 
Grading Contact Compulsory virtual 

Briefing Session Date Closing Date 

ERW2610/05 

THE APPOINTMENT OF A SERVICE 
PROVIDER/S FOR THE DESIGN AND 
IMPLEMENTATION OF SLUDGE 
DEWATERING SOLUTIONS AT 
VARIOUS ERWAT WATER CARE 
WORKS ON AN ‘AS AND WHEN 
REQUIRED’ BASIS FOR A PERIOD OF 
THIRTY-SIX (36) MONTHS 

8ME OR 
HIGHER 

MR. W 
MANGANYI 

011 929 
7000 

Friday, 20th 
November 2026 at 

10h30 
 

Note: Kindly register 
to attend the briefing 

session 

Friday, 11th 
December 2026 

at 12h00 

 
Potential bidders may download the bid document from the ERWAT tender site free of charge. Bidders must however note that it 
remains their responsibility to print the full document and any omissions submitted due to not printing the full tender document may 
result in your bid being null and void. Bidders may not alter the downloaded document in any form what so-ever.  
 
Compulsory virtual briefing session date and time.  Kindly refer to Clause F.2.7 of the bidding document relating to the Clarification 
Meeting (provisions for attending briefing sessions).  
 
Completed Tenders in ink and clearly marked “Bid No.: ERW2610/05 THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE 
DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT WATER CARE WORKS ON AN ‘AS AND 
WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS must be placed in the Tender Box, ERWAT Head Office, 
Hartebeestfontein Office Park, R25 (Bapsfontein/ Bronkhorstspruit), Kempton Park, not later than 12:00 noon on Friday, 11th 
December 2026 at which hour and date the Tenders will be opened in public at ERWAT Head Office. Tenders shall remain valid 
for a period of 120 days from closing date and no late, faxed, e-mailed or other form of Tender will be accepted. 
 
All SCM Enquiries shall be addressed to chantel.kearns@erwat.co.za or Phumzile.mdlalose@erwat.co.za or 
Inkosinathi.nhlapo@erwat.co.za and All Technical Enquiries shall be addressed to Mr. Wilson Manganyi at 
wilson.manganyi@erwat.co.za  
 
Bids will be evaluated in terms of ERWAT’ Supply Chain Management Policy, the MFMA SCM Regulations, the Preferential 
Procurement Policy Framework Act and its Regulations, 2022, the General Conditions of Contract for construction (GCC) and, if 
applicable, any other special conditions of contract. 
 
“The Special Conditions of Contract are supplementary to that of the General Conditions of Contract. In the event of any contradiction 
between the GCC or any other applicable contractual agreement, the Municipal Financial Management Act and its applicable 
regulations will take precedence.” 
 
NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in Regulation 44 of the 
Local Government: Municipal Supply Chain Management Regulations). 
 
ERWAT accepts no responsibility for bidders accessing the tender notices from other sites/sources other than the newspapers used, 
its website (www.erwat.co.za/procurement) and the National Treasury’s e-tender portal (www.etenders.gov.za). 
 
WEDNESDAY, 11TH NOVEMBER 2026 (date of advert is available on the website and advertised) 
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PROJECT NO: ERW2610/05 
 

THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND 
IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT 

WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF 
THIRTY-SIX (36) MONTHS 

 

T1.2    TENDER DATA 
 

 
General  
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136 
of 2015 in Government Gazette 38960 of 10 July 2015, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. See www.cidb.org.za which is reproduced without 
amendment or alteration for the convenience of Bidders as an Annex to this Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard Conditions of Tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.  

The following variations, amendments and additions to the Standard Conditions of Tender as set 
out in the Tender Data below shall apply to this tender. 

Clause No. TENDER DATA 

F1.1 
 
 
 
 
 
F1.2 

The Employer is: 
 
Ekurhuleni Water Care Company (ERWAT) 
Hartebeestfontein Office Park 
R25 (Bapsfontein/Bronkhorstspruit Road) 
Kempton Park 
 
The Tender document’s contents is as follows: 
 
THE TENDER  
 
Part T1:  Tender Procedures (Pink) 
T1.1 Tender notice and invitation to Tender  
T1.2 Tender Data 
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Part T2: Returnable Documents (Pink) 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
 
THE CONTRACT 
 
Part C1:  Agreements and Contract Data (Yellow) 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Form of Guarantee 
C1.4    Occupational Health and Safety 
C1.5    Corporate Governance Breach Clause  
 
Part C2:  Pricing Data (Yellow) 
C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
 
Part C3:  Scope of Work (Blue) 
C3.1 Description of Works 
C3.2     Engineering 
C3.3     Construction 
C3.4     Management of Works 
C3.5     Health and Safety 
C3.6     Environmental Management During Construction 

 F1.3 Interpretation 
 
The Tender data and additional requirements contained in the Tender schedules that are included in 
the returnable documents are deemed to be part of these Tender conditions. 

  F1.4 The Employer’s Representatives are: 
 
SCM:   
Chantel Kearns/ Phumzile Mdlalose/ Inkosinathi Nhlapo - 011 929-7000 
 
E-mail Address: chantel.kearns@erwat.co.za or Phumzile.mdlalose@erwat.co.za or 
Inkosinathi.nhlapo@erwat.co.za 
 
Technical:   
Wilson Manganyi - 011 929 7000 
E-mail Address:  Wilson.manganyi@erwat.co.za  
 
Attention is drawn to the fact that verbal communication given by the Employer’s representative prior 
to the close of Request for Proposals (Tender) will not be regarded as binding on the employer. Only 
information issued formally by the employer in writing to the bidders, under the signature of the 
Accounting Officer or his nominee will be regarded as amending the Tender documents. Tender 
offer communicated on paper shall be submitted as an original. 
 
In the event that no correspondence or communication is received from ERWAT within one hundred 
and twenty (120) days after the stipulated closing date and time of the Tender, the Tender proposal will 
be deemed to be unsuccessful. 
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F1.5 Reject or Accept  
 
The Employer may accept or reject any variation, deviation, Tender offer, or alternative Tender offer, 
and may cancel the Tender process and reject all Tender offers at any time before the formation of a 
contract. The employer shall not accept or incur any liability to a bidder for such a cancellation and 
rejection, but will give written reasons for such action upon written request to do so. 

F1.6: Appointment of Multiple Bidders 
ERWAT reserves the right to award this contract to one or more bidders. The lowest bidder or any 
bid will not necessarily be accepted. The intention of ERWAT is to appoint a Minimum of One (1) 
bidder up to and a Maximum of two (2) Bidders for this Framework Contract. 
 
The decision to appoint multiple bidders will be based on the evaluation of bids received, the nature 
and scope of the work, and the Company’s discretion to ensure optimal project delivery.  
 

F2.1 CIDB Requirements 
 
Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation 
of submissions, in a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered, or a value determined in accordance 
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a (8 ME 
or Higher class) of construction work, are eligible to have their tenders evaluated. 
 
Furthermore, the contractor grading designations (8 ME or Higher class) for construction works 
taking place over an agreed number of years (36 Months) shall be based on the entire contract value 
where such work is: 
 

 on an “as and when required” basis 
 
Joint ventures are eligible to submit tenders provided that: 
 

1. Every member of the joint venture is registered with the CIDB: 
 

2. The lead partner has a contractor grading designation in the 8 ME or Higher class of 
construction work; and 

 
3. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for an 8 ME or Higher  Class of 
construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of 
the Construction Industry Development Regulations.  

 
4. The bulk of the work for this Contract is Mechanical, however it may also include civil, 

electrical , process and control & instrumentation aspects. Should these portions be sub-
contracted, each Sub-Contractor shall have a sufficient CIDB grading in their field to cover 
their portion of the Contract price. An indication of the portion of the total Contract price 
allocated to each Sub-Contractor as well as proof of each Sub-Contractors CIDB grading 
shall be included in the Bidders submissions. 

 

F2.2 Cost of Bidding 
 
Accept that the Employer will not compensate the Bidders for any costs incurred in the preparation 
and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 
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F2.3 Check documents 
 
The Bidder shall satisfy himself that the set of tender documents is complete and in accordance with 
the index. If any page has been omitted or duplicated, or if the script or dimensions, or anything else 
in the tender document is indistinct, or if doubt exists as to the meaning of any description, or if the 
tender document contains any obvious errors, the Bidder shall immediately notify the Employer 
accordingly, in writing, so that such discrepancy or indistinctness can be clarified and rectified, as 
ERWAT or the Agent will not accept any responsibility or consider any claim in connection with such 
discrepancy or indistinctness, which are not rectified during the tender period. 
 

F2.4 Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the Tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a proposal offer in response 
to the invitation. 
 

F2.5 Reference Documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 
 

F2.6 Acknowledge Addenda 
 
Acknowledge receipt of addenda to the proposal documents, which the employer may issue, and if 
necessary apply for an extension of the closing time stated in the Tender data, in order to take the 
addenda into account. 
 

F2.7 The arrangements for a compulsory Virtual briefing/clarification meeting are: 
Date:  
Friday, 20th November 2026 at 
10h30 

Online:  Kindly register to attend the virtual compulsory briefing 
session at: 
https://events.teams.microsoft.com/event/b8d73086-6f6e-4c53-
8540-4d9533d5a4d1@1d9cdadc-ce7f-46d7-b303-
e5c99a875dc2?source=copyLinkLegacyShareEventDialog 
 
Kindly access the link through the ERWAT website.  
 

Attendance of ERWAT Briefing Sessions 
 
Bidders must take note of the provisions for site/briefing sessions as advertised in the media, ERWAT 
website and or on the e-tender portal. 
 
In the event that a compulsory briefing session will be conducted, bidders must attend the session 
either on site or via virtual platform as indicated in the bid document and advertisement. Bidders will 
be given a link on the advert and tender document to register prior to the briefing session. On the day 
of the briefing session, bidders must log onto the link to attend.  The virtual platform keeps record of 
bidders registered and in attendance. 
 
Documents will only be accepted from bidders whose names appear on the attendance register.  
Failure to attend the compulsory briefing sessions and bidders whose names do not appear on the 
register, will render the bidder’s submission invalid and will not be considered for evaluation. 
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Kindly note that the company representative that attends this session will be accepted as a 
person with the relevant technical expertise applicable to this bid. Please list a minimum of 
one representative that attended the briefing session below. 
 
 
Kindly indicate the company representative/s e-mail address who attended the briefing session:   
 
Name: __________________________                      Name:______________________ 
 
Email address:_______________________                Email address: ______________________ 
 
Contact number:______________________              Contact number:______________________                               
                    
Kindly note that the above e-mail address/s will be utilised to verify your attendance at the compulsory 
briefing session conducted on Virtual or on-site.  In the event that the indicated e-mail address/es 
cannot be traced on the physical attendance register; virtual registration and/or on-line attendance 
register, it will be taken that your company did not attend the briefing session and will result in your 
bid not being evaluated. It is the bidder’s responsibility to provide correct e-mail address and/or 
contact details. 
 
Joint Venture: 
 
In the event that the bidding entity wishes to submit an offer as a joint venture, one or both company 
representatives must attend the briefing session. 
 
Kindly indicate above one or both representatives e-mail address who attended the briefing session. 
 
Bidders are encouraged to collect/access bidding documents before the briefing session to allow 
them sufficient time to peruse the scope so that any queries can be dealt with at the briefing session.  
Bidders will be allowed five (5) working days from the date of the compulsory briefing session to direct 
queries to the SCM and End User department via e-mail. Where applicable, an addendum will be 
sent to the attending bidders with clarity on questions raised during these five (5) working days.  A 
copy of the minutes will be attached thereto for ease reference. 
 
No individual should represent more than one bidder at the compulsory briefing session.  
At least one member of the JV be represented at the compulsory clarification meeting. 
 

F2.8 Seek clarification 
 
Questions or queries must be submitted to the Employer at least five (5) working days before the 
stipulated closing date and time of the Tender. However, ERWAT shall not be liable nor assume 
liability for failure of the bidder to receive response to any questions and / or queries raised by the 
bidder by the closing time. 
 

F2.9 
 

Pricing the Tender  
 
State the rates and prices in South African Rand (ZAR). 
 Prices shall be FIXED and FIRM for the first 12 months of the Contract. 

 

F2.10 Alterations to documents 
 
Bidder must not make any alterations or additions to the proposal documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the bidder. All signatories 
to the Tender offer shall sign next to all such alterations. Erasures and the use of masking fluid are 
prohibited. Copies are not allowed, only original documents will be accepted. 
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F2.11 Submitting a Tender offer 
 
No late, faxed, emailed or other form of Tender will be accepted. Completed Tenders with attached 
documents, if any, must be submitted in Black ink in sealed envelopes and clearly marked:  
 
“CONTRACT NO ERW2610/05: THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE 
DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS 
ERWAT WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD 
OF THIRTY-SIX (36) MONTHS 

and must be placed in Tender Box at ERWAT Head Office, Hartebeestfontein Office Park, R25 
(Bapsfontein / Bronkhorstspruit), Kempton Park. 
 
Accept that the tender submitted to the employer cannot be withdrawn or substituted. No substitute 
tender offers will be considered. 
 
All Tenders received by ERWAT will remain in the Company’s possession.  
 
A Special Request: 
 
Bidders are required to submit the fully tender document and their priced Bill of Quantities (BOQ) in 
both hard copy (as part of the comprehensive tender document submission) and digital electronic 
format (Microsoft Excel file) to facilitate efficient evaluation. The hard copy BOQ submitted with the 
tender documents will take precedence over digital electronic submission. Submission of the digital 
format is not mandatory, and failure to provide it will not lead to disqualification. However, providing 
digital excel priced BOQ is highly encouraged for smoother processing. 
 
Bidders may submit their tender document and priced Bill of Quantities (BOQ) in Microsoft Excel 
format via email to TenderE-Submission@erwat.co.za. The subject line of the email must clearly state 
the tender number, description and the name of the bidding entity. 

F2.12 Information and data to be completed in all respects 
 
To facilitate review of this Tender by ERWAT, it is requested that submissions conform to the following 
format: 
 
1. Coversheet: List Tender Statement, the name of your firm, and the name, address and telephone 

number of a contact person for questions concerning the Tender submitted.  
 

2. Executive Summary: Provide a brief overview of the project, description of the overall approach 
to the project, key features of the technologies offered and an overview of the performance 
guaranteed. 
 

3. Relevant Experience and Reference Projects: Information of similar sized projects completed 
by the Bidder (in South Africa and worldwide) using the specific technologies requested must be 
provided. The referenced projects must be comparable in size, complexity and performance 
achieved to the tendered project. Operation and maintenance experience must also be included 
here. 
 

4. Project Team: Provide a project team organogram showing the structure and composition of the 
proposed team. A CV highlighting the relevant project specific experience for each team member 
must be supplied. Permanent staff and contracted staff must be distinguished.  
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5. Project Schedule: A detailed project schedule must be submitted showing details with respect 
to the different phases of the project as well as the different aspects pertaining to engineering, 
procurement, construction, installation, commissioning and start up. The key milestones during 
the project must be indicated. 
 

6. Technical Specification & Datasheets: All information asked for regarding the technical 
equipment shall be included here. 
 

Accept that Tender offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as non-responsive. Responsive Tenders are 
ONLY those Tenders with all documents and pages, contained herein, that have been signed by the 
responsible person duly authorised to sign all documents indicated on the returnable document 
“FORM C Authority of Signatory”. 
 
The above is to be read in conjunction with F3.11 below as well as the Project Specifications detailed 
in Section C3: Scope of Works. 
 

F2.13 Closing time 
 
Closing Date:  Friday, 11th December 2026  
Closing Time: 12h00 noon 
 

F2.14 Tender offer validity 
 
The Tender offer validity period is 120 Days. 
 

F2.15 Provide other information 
 
The bidders are required to submit following documents and if requested to resubmit in case 
if it was not initially submitted, it will result in automatic disqualification: 
 
(1) Proof of SARS Tax status (pin issued by the South African Revenue Services); 
(2) Completion of MBD 1, 2, 3.2, 4, 5, 6.1, 8 and 9 forms 

The following information will be verified with the returnable schedule: 
  

a. Submission of a valid SARS pin to validate Tax compliance status; 
b. An updated record of payment of rates and taxes (not older than three months) and 

services to the relevant Municipality must be attached for the bidding company and all its 
directors.  
 
The following cases will be reviewed and assessed where applicable. 
 

(i) Where the bidder or any director/member leases premises and municipal accounts 
are not in their name, a valid lease agreement with a SAPS Affidavit clearly stating 
that the bidder or any Director/Member does not receive rates and taxes. 

(ii) Bidders that are residing in Traditional lands must attach a recent letter from the 
Tribal Authority falling within the bid period together with the SAPS Affidavit clearly 
stating that the bidder does not pay rates and taxes. 

(iii) If the company have directors that are spouses, with the same surname, address in 
the CK and CSD and the rates and taxes only specify one spouse, the rates and 
taxes will be sufficient. If they are leasing refer to (i) 

(iv) If the company have directors that are spouses, with the different surname and the 
rates and taxes only specify one spouse, you will be required to submit a certified 
copy of the marriage certificate. 
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d. Completed and signed MBD forms as provided for in the returnable schedule (excluding 
MBD 7). 

e. In case of Joint Venture, Consortium, Trust, or Partnership a Valid Tax Clearance 
Certificate and/or SARS issued pin code (which will be verified) for both companies must be 
submitted. 

f. In case of Joint Venture, Consortium, Trust, or Partnership, a signed teaming agreement 
must be submitted. 

F2.16 Certificates 
 
The Bidder is required to submit with his Tender a letter of intent from an approved insurer undertaking 
to provide the Performance Guarantee to the format included in Part C1.3 of this Tender Document. 
 

F3.1 
 

Opening of tender  
 
Tenders will be opened in public at the ERWAT Head Office, Hartebeestfontein Office Park, R25 
(Bapsfontein / Bronkhorstspruit), Kempton Park. 
 

F3.2 Two-envelope System 
 
A two-envelope procedure will NOT be followed. 

F3.3 Non-disclosure 
 
After the opening of the Tender offers, no information relating to the clarification, determination of 
responsiveness, evaluation and comparison of Tender offers and recommendations concerning the 
award of the Tender shall be disclosed to any other Bidder or persons not concerned with such 
process until the award of the Tender has been announced by ERWAT. 

F3.4 Arithmetical errors, omissions and discrepancies 
 
ERWAT is to check BID offers for arithmetical errors in the following manner:  
 
a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount 

in words shall govern.  
 
b) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.  

 
c)  Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the Bidder's addition of prices, the total of the prices shall govern 
and the Bidder will be asked to revise selected item prices (and their rates if bills of quantities 
apply) to achieve the tendered total of the prices.  

 
Consider the rejection of a tender offer if the Bidder does not correct or accept the correction of the 
arithmetical error in the manner described above. 

F3.5 1. Evaluation of tender offers 
 
The Bidder’s notice is drawn to the fact that the evaluation, adjudication and awarding of this 
Tender will be in terms of the Supply Chain Management Policy of ERWAT and the 
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Preferential Procurement Regulations of 2022. 
 
If the submitted Tender does not comply with the Tender conditions, the Tender may be 
rejected. If specifications are not met, the Tender may also be rejected. With regard to the 
above, certain actions or errors are unacceptable, and warrant REJECTION OF THE 
TENDER, for example: 

 
 Proof of SARS Tax status (pin issued by the South African Revenue Services); 
 Non submission of company registration certificates. 
 Pages that were to be completed being removed from the Tender document and have therefore 

not been submitted. 
 Failure to fully complete form of offer. 
 Scratching out without initialling next to the amended rates or information. 
 Writing over / painting out rates / the use of Tippex/correction fluid or any erasable ink. 
 Failure to attend compulsory briefing meetings 
 The Tender has not been properly signed by a party having the authority to do so, according 

to the Form C– “Authority for Signatory”. 
 No authority for signatory submitted. 
 Particulars required in respect of the proposal have not been provided: non- compliance of 

Tender requirements and/or specifications. 
 The Bidder’s attempts to influence or has in fact influenced the evaluation and/or awarding of 

the contract. 
 The Proposal has been submitted after the relevant closing date and time. 
 If any municipal rates and taxes or municipal service charges owed by that Bidder or any of its 

directors to the company, or to any other company or municipal entity, are in arrears for more 
than three months (90 days). 

 If any Bidder who during the last five years has failed to perform satisfactorily on a previous 
contract with the company or any other organ of state after written notice was given to that 
Bidder that performance was unsatisfactory. 
 

2. Good standing with SA Revenue Services 
 

 Determine whether the bidders tax matters are in order as provided for by SARS. 
 The Bidder must complete the MBD 2 form in the returnable schedule and or attach their 

valid SARS Pin to verify their Tax matters to the designated page of the Tender document. 
 

If the Tender does not meet the requirements contained in the ERWAT Supply Chain Policy, 
and the mentioned framework, it will be rejected and may not subsequently be made 
acceptable by correction or withdrawal of the non-conforming deviation or reservation. 

 
3. Penalties 

 
ERWAT will, if upon investigation it is found that a preference in terms of the Preferential 
Procurement Policy Framework Act, 2000 and these regulations has been obtained on a 
fraudulent basis, or any specified goals are not attained in the performance of the contract, one 
or more of the following penalties will be imposed: 

 Cancel the contract and recover all losses or damages incurred or sustained from the Bidder. 

 Impose a financial penalty of twice the theoretical financial preference associated with the 
claim, which was made in the Tender. 

 Restrict the firm, its shareholders and directors on obtaining any business from ERWAT for a 
period of 5 years and blacklisted on the National Treasury database of restricted suppliers. 

 
4. Evaluation Criteria 

 
ERWAT will establish a Bid Evaluation Committee (BEC) whose responsibility it is to make 
recommendations to the Bid Adjudication Committee (BAC). The Bid Evaluation Committee 
will short list and evaluate the bid document in accordance with the criteria below and make 
recommendations to the BAC. 
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1) Pre compliance evaluation to be done and pre-qualified bidders goes through for the 

functionality evaluation. Where some pre compliance information is not provided the 
ERWAT supply chain will contact the responsible bidder to submit within 5 working days 
and failure to do so will result in disqualification. 

 
2) Score Bid evaluation points for price and preference points 

 
3) Calculate total Bid evaluation points, to two decimal places 

 
4) Rank Bid offers from the highest number of Bid evaluation points to the lowest 

 
5) Recommend Bidders with the highest number of Bid evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
 

 FUNCTIONALITY CRITERIA: - 
 
Note: The minimum required score for functionality is stipulated in the functionality table listed 
elsewhere in the document. Bidders scoring less than the stipulated threshold on functionality shall 
not proceed to the next stage of the evaluation. 
 
Functionality criteria maximum points in respect of each criterion shall be as set out at the bottom of 
this table.  
 
All Tender submission will be evaluated by at least three evaluators against the Table below. Bidders 
shall ensure that their tender submissions are sufficiently detailed and that all required information is 
included in their submissions. Information not provided will result in zero points awarded for the 
respective item. 
 
Tender evaluation points 
 
Tender evaluation points will be allocated as per the Supply Chain Management policy and the 
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2022 
including the following:  
 
The points allocation for this Tender is: 
 

a)  Price:  90 
b)  B-BBEE Status Level of Contribution: 10 

                                                
Regulations of disputes, objections, complaints and queries will be handled in accordance with the GCC for 
construction works 2015. 
 

F3.6 Contract Documents 
 
The Service Level Agreement (if applicable), Bid document and related attachments shall constitute 
the complete contract agreement. 
 
It should be noted that all ERWAT contracts are subject to the Municipal Financial Management Act 
(MFMA Act 56 of 2003), therefore in the event that there is any contradiction between the MFMA (Act 
56 of 2003) and the GCC or any other applicable contractual agreement, the MFMA (Act 56 of 2003) 
and its applicable regulations shall take precedence. 
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This is a CIDB Contract, and the CIDB Board has initiated a B.U.I.L.D Programme which 
focuses on Targeted Enterprise Development and/or Skills Development. This contract is 
affected by CIDB B.U.I.L.D Programme for Skills Development, therefore, the CIDB standard 
for Developing Skills through Infrastructure Contracts (Government gazette 28 April 2023) 
which forms part of the B.U.I.L.D Programme Standards shall form part of the contract. This 
standard requirement as well as any other regulatory or legislative requirements will be 
included during the Service Level Agreement (SLA) stage. 
 

F3.7 Provide copies of the contracts 
 
The number of paper copies of the signed contract to be provided by the Employer is one. 
 

Additional 
conditions 

The additional conditions of the proposal are: 
 
1) ERWAT may also request that the Bidder provide written evidence that his financial, labour and 

resources are adequate for carrying out the project. 

2) ERWAT reserves the right to appoint a firm of chartered accountants and auditors and / or 

execute any other financial investigations on the financial resources of any Bidder. The Bidders 

shall provide all reasonable assistance in such investigations 
3) ERWAT reserves the right to award this contract to one or more bidders. The lowest bidder or 

any bid will not necessarily be accepted. The intention of ERWAT is to appoint a Minimum of 
One (1) bidder up to a Maximum of two (2) Bidders for this Framework Contract. 

 
 The decision to appoint multiple bidders will be based on the evaluation of bids received, the 

nature and scope of the work, and the Company’s discretion to ensure optimal project delivery. 
 
4) The number of bidders that will be appointed and the allocation of activities or items per bidder 

will be at ERWAT’s discretion  

5) The lowest bidding price will not necessarily be accepted and ERWAT reserves the right to 

determine market related rate to be offered to the successful bidders. 

6) The rates of the highest-scoring bidder, subject to market evaluation (market related rate), will 

be offered to the subsequent qualifying bidders based on tender specification. 
7) If the tender is found to be unauthorised, fruitless and wasteful or irregular as informed through 

a formal investigation, internal and or external audit outcome, the Auditor General, Council, 

ERWAT Board of Directors or National Treasury, ERWAT reserves the right to cancel the tender 

with immediate effect and the bidder will have no claim to his effect whatsoever. The final terms 

of payment (where applicable) will be negotiated with the bidder at the time for final close out of 

the contract. 
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1.1 FUNCTIONALITY EVALUATION 
 

Potential service providers will have to achieve a minimum o f  8 0  points out of 100 for their 
technical proposals before their financial proposals and B-BBEE status are evaluated. This is 
required so that there is a level of comfort that the potential service provider can deliver the project 
with the required professionalism and quality. 

 
1.1.1 SCORING PROCESS 
 

The Technical / Functional Evaluation Task Team will be established to determine the following: 
 
 

 Whether or not the Bidder understood the project specifications. 
 The bidders experience with similar projects. 
 The qualifications and experience of the key staff proposed. 
 Bidder’s financial capacity, and  
 Bidder’s support from the OEM 

 
No alteration of functionality proposals will be permitted after the deadline for receipt of bids. 
Questions may be asked for clarification needed to evaluate their proposals, but bidders would 
not be permitted to change the substance or price of their bids after bid opening. Requests for 
clarification and the bidder’s responses would be made in writing. No interviews will be conducted in 
this regard. 
 

NB: ERWAT reserves the right to verify all supporting documents. 
 

MANDATORY REQUIREMENTS 
 

Scope Related Information and Documentation Required: 

Please ensure that the following supporting documents are attached to your Bid Document.  Please 
note that bidders will not be evaluated further if they do not provide evidence confirming compliance 
with any of the specified mandatory requirements. ERWAT reserves the right to verify supporting 
documents.  
Item Description  Supporting Evidence or Proof Sought 

1. CIDB Rating of 8ME Class 
or Higher Class 

Bidders shall submit proof of Current Registration. (at the time 
of submission, the document should be in good standing and 
not expired). ERWAT reserves the right to verify the validity of 
the submitted proof of evidence. 

 
NB: Bidders who comply with the mandatory requirements will be considered for technical 
evaluation.  
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1.1.2 Workstream 1 
 
SCORING CRITERIA FOR CIDB CONTRACTS: 
 
 The score for the Technical / Functionality Evaluation will be calculated in accordance with the table 
below 

CRITERION CRITERION DETAILS POINTS 

Expertise of key staff  
Certified copies of supporting 

qualifications and ECSA registration must 
be submitted. Bidders must complete the 
pro-forma Curriculum Vitae(s) forms in 

this document in full. 

Expertise of key staff 
Experience of key staff will be evaluated based on the years/months post professional ECSA 
accreditation (registration Certificate date). 
Mechanical Engineer: Project Manager Professionally Registered with ECSA Min. NQF 
Level 7 

 0 – 47 Months Experience                        = 0 
 48 - 59 Months Experience                       = 05 
 60 -  or more Months experience              = 10 

 
Chemical Engineer: Lead Process Engineer Professionally Registered with ECSA Min. 
NQF Level 7    

 0 – 47 Months Experience                        = 0 
 48 - 59 Months Experience                       = 05 
 60 -  or more Months experience              = 10 

 
Civil Engineer: Lead Civil Engineer Professionally Registered with ECSA Min. NQF 
Level 7  

 0 – 47 Months Experience                        = 0 
 48 - 59 Months Experience                       = 03 
 60 -  or more Months experience              = 05 
      

Electrical  Engineer: Lead Electrical  Engineer Professionally Registered with ECSA 
Min. NQF Level 7  
0 – 47 Months Experience                        = 0 
48 - 59 Months Experience                       = 03 
60 -  or more Months experience              = 05 

30 

Financial Capacity of Service Provider 
 

The bidder shall submit a bank guarantee of R10 million, issued by a registered financial 
institution, as proof of adequate financial resources and capacity to undertake and successfully 
deliver the scope of works under the contract. 

20 
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Letters of Support 
Only signed letter of support on the 

letterheads of the original equipment 
manufacturer or official supplier with a 

clear description of support services and 
contact person (day telephone number 

and company email address) will be 
accepted. 

Letter of support from Original Equipment Manufacturer (OEM) of Dewatering 
technologies     

 
The letter shall be addressed to the bidder, and clearly stipulate that the manufacturer or 
Official Supplier of the Dewatering technologies will provide Installation and Operational 
Support for the equipment. 
 
Bidders may supply letters from the official suppliers, provided that the bidder provides an 
agreement between the official supplier and the Original Equipment Manufacturer. 
The Employer's primary objective is the appointment of a dewatering technology that 
effectively addresses its operational requirements. Each bidder will be required to make a 
detailed presentation outlining the key functional requirements that the proposed technology 
is expected to fulfil within the ERWAT WCWs. Compliance with this requirement is important, 
as it will form part of the technical evaluation and may influence the overall bid scoring. 

50 

TOTAL Bidder must score a minimum of 80 points to be considered for further evaluation 100 
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PROJECT NO: ERW2610/05 
 

THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND 
IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT 

WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF 
THIRTY-SIX (36) MONTHS 

 

T 2.1 LIST OF RETURNABLE DOCUMENTS 

 
1. Failure to fully complete and sign the relevant returnable documents shall render such a tender 

offer unresponsive. 
 

2. Bidders shall note that their signatures appended to each returnable form represents a 
declaration that they vouch for the accuracy and correctness of the information provided, 
including the information provided by candidates proposed for the specified key positions. 

 
3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 

provided in the returnable documents is accepted in good faith and as justification for entering 
into a contract with a Bidder. If subsequently any information is found to be incorrect such 
discovery shall be taken as will full misrepresentation by that Bidder to induce the contract. In 
such event the Employer has the discretionary right to terminate the contract. 

 
THE BIDDER MUST COMPLETE AND SIGN THE FOLLOWING RETURNABLE SCHEDULES: 

 
RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 

 
MBD 1 INVITATION TO BID 

MBD 2 TAX CLEARANCE REQUIREMENTS 

MBD 3. PRICING STRUCTURE:  NON-FIRM PRICES 

MBD 4 DECLARATION OF INTEREST 

MBD 5 DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 
INCLUDED) 

MBD 6 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

MBD 7 CONTRACT FORM:  PURCHASE OF GOODS/SERVICES 

MBD 7.1 PART 1:  TO BE COMPLETED BY THE BIDDER 

MBD 7.2 PART 2:  TO BE COMPLETED BY ERWAT 

MBD 8 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
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MBD 9 CERTIFICATE OF INDEPENDENT BID DETERMINATION 

FORM A MUNICIPAL SERVICES, RATES AND TAXES OR RENTAL AGREEMENT WITH 
LANDLORD: 

 
The following information will be verified with the returnable schedule: 
  

c. Submission of a valid SARS pin to validate Tax compliance status; 
d. An updated record of payment of rates and taxes (not older than three months) and 

services to the relevant Municipality must be attached for the bidding company and 
all its directors.  
 
The following cases will be reviewed and assessed where applicable. 
 

(v) Where the bidder or any director/member leases premises and municipal 
accounts are not in their name, a valid lease agreement with a SAPS 
Affidavit clearly stating that the bidder or any Director/Member does not 
receive rates and taxes. 

(vi) Bidders that are residing in Traditional lands must attach a recent letter from 
the Tribal Authority falling within the bid period together with the SAPS 
Affidavit clearly stating that the bidder does not pay rates and taxes. 

(vii) If the company have directors that are spouses, with the same surname, 
address in the CK and CSD and the rates and taxes only specify one 
spouse, the rates and taxes will be sufficient. If they are leasing refer to (i) 

(viii) If the company have directors that are spouses, with the different 
surname and the rates and taxes only specify one spouse, you will be 
required to submit a certified copy of the marriage certificate. 

g. Completed and signed MBD forms as provided for in the returnable schedule 
(excluding MBD 7). 

h. In case of Joint Venture, Consortium, Trust, or Partnership a Valid Tax Clearance 
Certificate and/or SARS issued pin code (which will be verified) for both companies 
must be submitted. 

i. In case of Joint Venture, Consortium, Trust, or Partnership, a signed teaming 
agreement must be submitted. 

FORM B NATIONAL TREASURY CENTRALISED SUPPLIER DATABASE 

FORM C AUTHORITY OF SIGNATORY 

FORM D FINANCIAL REFERENCES /BIDDER’S CREDIT RATING AND BANK DETAILS 

FORM E RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM F CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN 
TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 
OF 1993) FORM G OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

FORM H CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS 

FORM I CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION 
COMMISSIONER 

FORM J PROGRAM OF WORKS/SERVICES 

FORM K EXPERTISE OF THE KEY PERSONNEL 
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FORM L PROOF OF RELEVANT REGULATORY CERTIFICATION OR OTHER REQUIREMENTS 
IN TERMS OF THE REQUIRED REGULATORY AUTHORITY AS SET OUT IN THE 
SCOPE OF WORKS 

FORM M LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL 
RISK CONTRACTORS’ INSURANCE TO COVER THIS CONTRACT 

FORM N COPY OF COMPANY REGISTRATION DOCUMENTS 

FROM O BACKGROUND AND WORK EXPERIENCE 

FROM P PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 
 

Returnable Documents that will be incorporated into the contract 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C1.1 OFFER PORTION OF FORM OF OFFER AND ACCEPTANCE 

C1.2 CONTRACT DATA (PART 2) 

C1.3 FORM OF GUARANTEE (THIRD PARTY LIABILITY AND ALL RISK INSURANCE) 
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T2.1.1 IMPORTANT: Required Returnable Documentation: 

Please ensure that the following supporting documents are attached to your Bid Document. Evaluation 
of these submissions will be done based on the MFMA requirements. 

Item Description of Document/Proof Sought 

To be 
completed by 
the Bidder on 
submission of 
documents: 
Please fill in 

“Yes” or “No” 
 

For Office Use 
Only Verified 

by SCM 
Official: 

Please fill in 
“Yes” or “No” 

 

1 A valid Tax Clearance Certificate/SARS issued pin   

2 Copy of ID documents of owners/ members/ 
shareholders (see Bidders Information Section). 

  

3 

The following information will be verified with the 
returnable schedule: 

 Submission of a valid SARS pin to validate Tax 
compliance status; 

 An updated record of payment of rates and 
taxes (not older than three months) and services 
to the relevant Municipality must be attached for 
the bidding company and all its directors.  

The following cases will be reviewed and assessed 
where applicable. 

 Where the bidder or any director/member leases 
premises and municipal accounts are not in their 
name, a valid lease agreement with a SAPS 
Affidavit clearly stating that the bidder or any 
Director/Member does not receive rates and taxes. 

 Bidders that are residing in Traditional lands must 
attach a recent letter from the Tribal Authority falling 
within the bid period together with the SAPS 
Affidavit clearly stating that the bidder does not pay 
rates and taxes. 

 If the company have directors that are spouses, with 
the same surname, address in the CK and CSD and 
the rates and taxes only specify one spouse, the 
rates and taxes will be sufficient. If they are leasing 
refer to (i) 

 If the company have directors that are spouses, with 
the different surname and the rates and taxes only 
specify one spouse, you will be required to submit a 
certified copy of the marriage certificate. 

 Completed and signed MBD forms as provided for 
in the returnable schedule (excluding MBD 7). 
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 In case of Joint Venture, Consortium, Trust, or 
Partnership a Valid Tax Clearance Certificate and/or 
SARS issued pin code (which will be verified) for 
both companies must be submitted. 

 
 In case of Joint Venture, Consortium, Trust, or 

Partnership, a signed teaming agreement must be 
submitted. 

4 Current Certificate of Good Standing from 
Compensation Commissioner 

  

 

 

T2.1.2 Other Returnable Documents required for the evaluation 

Please ensure that the following supporting documents are attached to your Bid Document. 
Evaluation of these submissions will be done based on the MFMA requirements 

Item Description of Document/Proof Sought 

To be completed by 
the Bidder on 
submission of 
documents: 
Please fill in 

“Yes” or “No” 
 

For Office Use 
Only Verified by 

SCM Official: 
Please fill in “Yes” 

or “No” 
 

1. Copy of Company/ Registration Documents 
(see Bidders Information Section).  

  

2. 

Copy of B-BBEE Verification certificate from 
an accredited Verification Agency or BBBEE 
Affidavit signed by Commissioner of Oaths, as 
provisioned in the B-BBEE Act and its 
Regulations. 

  

3. Proof of CSD registration (Supplier number 
and unique reference ID). 

  

4. Proof of CIDB   
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PROJECT NO: ERW2610/05 
 

THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND 
IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT WATER 
CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX 

(36) MONTHS 
 

 
T2.2      RETURNABLE SCHEDULES 
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MBD 1 
PART A 

INVITATION TO BID 
You are hereby invited to bid for requirements of ERWAT 
Bid Number ERW2610/05 
Compulsory Briefing session 
date and time. Kindly refer to 
Clause F.2.7 of the bidding 
document relating to the 
Clarification Meeting (provisions for 
attending briefing sessions) 

A Compulsory Briefing Session will be held via Microsoft Webinar on Friday, 
20th November 2026 at 10h30 – Registration Required 
Registration Link: https://events.teams.microsoft.com/event/b8d73086-6f6e-
4c53-8540-4d9533d5a4d1@1d9cdadc-ce7f-46d7-b303-
e5c99a875dc2?source=copyLinkLegacyShareEventDialog 
Kindly access the link from the ERWAT website.  

Closing date FRIDAY, 11TH DECEMBER 2026 
Closing time and venue 12h00 noon at ERWAT Head Office, R25 Bapsfontein Road, Norkem 

Park 
VIRTUAL BRIEFING 
SESSIONS 

BIDDERS ARE REQUIRED TO REGISTER TO ATTEND A BRIEFING 
SESSION HELD THROUGH A VIRTUAL PLATFORM. 

BIDDERS MUST ACCESS THE LINK FROM THE ERWAT 
WEBSITE ONLY TO REGISTER AND ATTEND THE VIRTUAL 
BRIEFING SESSIONS. 

ONCE BIDDERS HAVE REGISTERED, THEY WILL RECEIVE A 
CONFIRMATION IN THEIR REGISTERED E-MAIL.  KINDLY 
FOLLOW THE INSTRUCTIONS FROM THAT E-MAIL. 

DO NOT COPY THE LINK FROM THE BID DOCUMENT OR THE 
ADVERTISEMENT OR FROM THE E-TENDER PORTAL, AS THIS 
WILL NOT ALLOW YOU ACCESS. 

KINDLY REGISTER IN ADVANCE (AT LEAST ONE DAY BEFORE 
THE BRIEFING SESSION) TO ENSURE BIDDERS CAN ACCESS 
THE LINK AND TO REPORT ANY CHALLENGES BEFORE THE 
BRIEFING SESSION TO THE CONTACT PERSON STIPULATED IN 
THE BID DOCUMENT.    

Submission of bid documents All tender submissions must be provided in hardcopy format on the original bid 
document as supplied by ERWAT and deposited in the tender box. 

In addition to the hardcopy, bidders are requested to submit an identical electronic copy 
(in PDF format) of the complete tender document via email to TenderE-
Submission@erwat.co.za. The email must clearly state the tender reference number 
and the bidder’s name in the subject line. The electronic submission must be made by 
the tender closing date and time. 

While submission to TenderE-Submission@erwat.co.za is not mandatory, bidders 
are encouraged to do so to assist with the efficient evaluation of bids. Bidders will not 
be disqualified for not submitting an electronic copy. 

Both the hardcopy and electronic versions must be identical in every detail, including 
all completed forms, signed declarations, schedules, and supporting documentation. In 
the event of any discrepancies between the hardcopy and the electronic copy, the 
hardcopy version will be considered the official and legally binding submission. Bidders 
are therefore responsible for ensuring that the contents of both formats are complete, 
consistent, and fully aligned. 

The successful bidder will be required to fill in and sign a written contract form (MBD7). 
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Bidder Information 

Name of Bidding Company  

Company physical address   

Company postal address   

Contact details 

Company Representative (Name): 
Telephone: 
Cell phone: 
E-mail address: 

National Treasury Central Supplier Database 
number: (Compulsory)  MAAA 

CIDB Grading CRS number  
Vat registration number   
Tax Compliance status TCS Pin: 
Are you the accredited representative in South 
Africa for the goods/ services/ works offered? 
If yes, attach proof from the agency your 
company is accredited to represent 

 

Total number of items offered N/A 

Total price (including VAT) R All Tendered Rates 

SCM related enquiries: 

Chantel Kearns/ Phumzile Mdlalose/ Inkosinathi 
Nhlapo 
E-mail Address: chantel.kearns@erwat.co.za or 
Phumzile.mdlalose@erwat.co.za or 
Inkosinathi.nhlapo@erwat.co.za     
Tel: 011 929 7000 

Technical enquiries 

Mr. Wilson Manganyi 

E-mail: wilson.manganyi@erwat.co.za 

Tel: 011 929 7000 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 

BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE-

TYPED)  
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 

AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS 
OF CONTRACT FOR CONSTRUCTION WORKS (GCC 2015, THIRD EDITION) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 

(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 
MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 

PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 
2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?   YES   NO 
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                  YES   NO 
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                  YES   

NO 
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?               YES   NO 
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?               YES   NO  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER 
FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE 
SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

NB: Failure to provide any of the above particulars may result in your bid being disqualified. 
 
Name & Surname of Representative:  _________________________________________________ 
 
Signature Of Bidder:    _________________________________________________ 
 
Capacity Under Which This Bid Is Signed: _________________________________________________ 
 
Date:       _________________________________________________ 
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MBD 2 
TAX CLEARANCE CERTFICATE REQUIREMENT 

 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 
 
NEED A TAX CLEARANCE? GO ONLINE 
 
 Electronically request your Tax Compliance Status which will include a unique PIN which you can 

provide to any third party (if requested) to enable them to verify your tax compliance status online via 
e-Filing. 

 Request a TCC via e-filing which will give you the option to print the TCC. 
 Or request a TCC at a SARS branch where a SARS agent will be able to print or e-mail the TCC to 

you. 
 To register for e-filing go to:  www.sarsefiling.co.za 
 
A tax compliant status is a holistic view of your tax compliance level across all your registered tax types. 
 
Is your tax compliance status green? 
 
 Ensure all tax returns are submitted 

 
 No outstanding debt owed to SARS 
 
 SARS has been notified of any change of residential or business address 
 
 Your business is registered for all required tax types e.g. PAYE, VAT, income tax. 
 
Check your tax compliance status by logging onto your e-filing profile and viewing your “my compliance 
Profile” and rectify any non-compliance. 
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THIRD PARTY AUTHORISATION TO VIEW BIDDER TCS: 
 
To assist with the evaluation process of your bid we require your consent to check your SARS tax compliance 
via e-filing.  Kindly complete the table below authorising MLM to check TCC for tender purposes only. 
 
TCS Details  

Taxpayer name  

Trading Name  

Purpose of request TENDER 

Request Reference number  

PIN  

PIN EXPIRY DATE  

 
Note:  Bidders may attach their Tax compliance status printout to the bidding document. 
 
 
I, _____________________ in my capacity as ___________________ duly appointed as authorised  
 
signatory holder, hereby grant ERWAT permission to check the TCC status of 
 
____________________________ and it is duly understood that the search is for tender purposes only. 
 
 
 
 
____________________________         
NAME AND SURNAME     DESIGNATION 
 
 
             
DATE        SIGNATURE 
 
 
 
 
 
 
 
 
 
 
 
 

FOR ERWAT OFFICE USE ONLY: 
VERIFIED  YES / NO            
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MBD 3.2 
PRICING SCHEDULE – NON-FIRM PRICES 

(PURCHASES) 

  
NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE BIDDING 
DOCUMENTS.  
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 
Name of Bidder: __________________________________                 Bid number: ERW2610/05 
 
Closing Time :  12:00 NOON                                      Closing Date:  Friday, 11th December 2026 
                                   

 
OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID. 
 
--------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
ITEM QUANTITY  DESCRIPTION   BID PRICE IN RSA CURRENCY 
NO.        **(ALL APPLICABLE TAXES INCUDED) 
--------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
- Required by:      EKURHULENI WATER CARE WORKS 
 
-  At:       INFRASTRUCTURE PROJECTS AND PLANNING  
       
- Brand and model     …..…………………………………. 
-        
- Country of origin     ……...…………………………………. 
 
-  Does the offer comply with the specification(s)?  *YES/NO 
 
- If not to specification, indicate deviation(s)  …………………………………………. 
   
- Period required for delivery    Tot be determined at time of signing SLA 
 
-  Delivery:       *Firm/Not firm 
 
** ”all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
 
 
*Delete if not applicable 
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MBD 3.2 
 

PRICE ADJUSTMENTS 
 

A NON-FIRM PRICES SUBJECT TO ESCALATION 

1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE 
ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN CALCULATING THE 
COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE FOLLOWING 

FORMULA: 

 
  VPt

oR
tRD

oR
tRD

oR
tRD

oR
tRDPtVPa 






 

4
44

3
33

2
22

1
111

 

Where: 

Pa = The new escalated price to be calculated. 
(1-V) Pt =  85% of the original bid price. Note that Pt must always be the original bid price and 

not an escalated price. 
D1, D2.. = Each factor of the bid price e.g. Labour, transport, clothing, footwear, etc.  The total of 

the various factors D1,D2…etc. must add up to 100%. 
R1t, R2t…… = Index figure obtained from new index (depends on the number of factors used). 
R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price.  This portion of the bid price remains firm i.e. it is not 

subject to any price escalations. 

3. The following index/indices must be used to calculate your bid price: 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE TOTAL OF 
THE VARIOUS FACTORS MUST ADD UP TO 100%. 

FACTOR 
(D1, D2 etc. eg. Labour, transport etc.) P           PERCENTAGE OF BID PRICE 
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MBD 3.2 
B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 

 
1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of the prices 

of the items to South African currency, which portion of the price is subject to rate of exchange variations and the 
amounts remitted abroad.  

 
PARTICULARS OF 

FINANCIAL INSTITUTION 
ITEM 
NO PRICE CURRENCY RATE PORTION OF PRICE 

SUBJECT TO ROE 
AMOUNT IN FOREIGN 

CURRENCY REMITTED 
ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

 
 

2. Adjustments for rate of exchange variations during the contract period will be calculated by using the average 
monthly exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof from bank 
required) 
 
 

AVERAGE MONTHLY EXCHANGE RATES FOR THE 
PERIOD: 

DATE 
DOCUMENTATION 

MUST BE SUBMITTED 
TO THIS OFFICE 

DATE FROM WHICH 
NEW CALCULATED 

PRICES WILL BECOME 
EFFECTIVE 

DATE UNTIL WHICH 
NEW CALCULATED 

PRICE WILL BE 
EFFECTIVE 
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MBD 4 
 

DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or 
their authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3. A Person who is an advisor or consultant contracted with the municipality. 
   
4. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

4.1 Full Name of bidder or his or her representative:_______________________ 
 
4.2  Identity Number:   
  
4.3 Position occupied in the Company (director, trustee, shareholder²):  
 
 _______________________________________________________________ 
 
4.4 Company Registration Number: ________________________________________ 
 
4.5 Tax Reference Number: ______________________________________________ 
 
4.6 VAT Registration Number:   ___________________________________________ 
 
4.7 The names of all directors / trustees / shareholder’s members, their individual identity numbers 

and state employee numbers must be indicated in paragraph 5 below. 
 

4.8 Are you presently in the service of the state?                                     
YES / NO 
        If so, furnish particulars. 

  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.9   Have you been in the service of the state for the past twelve months?         

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 

 
 
4.10   Do you have any relationship (family, friend, other) with persons   
 in the service of the state and who may be involved with the evaluation  
 and or adjudication of this bid?  
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YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.11   Are you, aware of any relationship (family, friend, other) between   
 any other bidder and any persons in the service of the state who   
 may be involved with the evaluation and or adjudication of this bid?                 

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders 

in service of the state?  
YES / NO 

 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 

 
4.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle 

shareholders or stakeholders in service of the state? 
                                                                                YES / NO 

 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of 

this company have any interest in any other related companies or business whether or not 
they are bidding for this contract?    (This refers to all companies involved in, regardless 
of the commodity – please refer to the last page of the bidding companies CSD report 
that will show the MAAA numbers of the other active companies that Directors etc. have 
interest in). 

 YES / NO 
 If so, furnish particulars. 
 ___________________________________________________________ 
 
 ___________________________________________________________ 

 
 
 
 
 
 
 
 
 
 



 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
PROJECT NO ERW2610/05: THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT 
WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 
 

 34 

5. Full details of directors / trustees / members / shareholders in the service of the state. * 
(refer to the section below the table for the definition of “in the service of the state)”. 

FULL NAME IDENTITY 
NUMBER 

STATE 
EMPLOYEE 

NUMBER 
   

   

   

   

   

   

   

1 MSCM Regulations:  “in the service of the state” means to be – 
 

(a) A member of – 
- any municipal council/entity; 
- any provincial legislature; or 
- the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the public Finance Management Act, 1999 (Act 
No 1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in 
the management of the company or business and exercises control over the company. 

CERTIFICATION 
I, THE UNDERSIGNED (NAME)   
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE.   
 
 
__________________________________________________________ 
SIGNATURE DATE 
 
 
________________________________________________________ 
POSITION       NAME OF BIDDER 
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MBD 5 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 
 
Bidders are required to submit audited financial statements for the past three years for bids where the 
threshold exceeds R10 million if they are required to prepare annual financial statements for auditing 
by law.  
 
If your company is not required by law to submit audited financial statements; unaudited/reviewed 
financial statements will be accepted. 
 
1 Are you by law required to prepare annual financial statements for auditing? 

 *YES/NO 
 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. All the AFS are signed off by a registered 
Chartered Accountant that is a Registered Auditor (e.g. IRBA registered). 

 
 _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any municipality 

for more than three months or any other service provider in respect of which payment is overdue for 
more than 30 days? 

*YES/NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 
payment is overdue for more than 30 days. 

 
2.2 If yes, provide particulars. 

 
            _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
3 Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such contract? 
 

*YES/ NO 
3.1  If yes, furnish particulars 
 
 _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
 
* Delete if not applicable 
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4 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and 

whether any portion of payment from the municipality / municipal entity is expected to be transferred out 
of the Republic? 

 
*YES / NO 

 
 

4.1 If yes, furnish particulars 
 
 _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
 

CERTIFICATION 
 
 
I, THE UNDERSIGNED (NAME) ________________________________________________ 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   
 
 
____________________________   _____________________________ 
SIGNATURE DATE 

 
 

____________________________  ____________________________ 
POSITION       NAME OF BIDDER 
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MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as 
a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 
 
1. GENERAL CONDITIONS 

 
1.1 The following preference point systems are applicable to invitations to tender: 

 
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 
 

1.2 The 90/10 preference point system will be applicable in this tender. The lowest/ highest acceptable 
tender will be used to determine the accurate system once tenders are received and shall be 
awarded for:  

 
(a) Price; and 
(b) Specific Goals. 

 
1.5 The maximum points for this tender are allocated as follows: 

 POINTS 
PRICE 90 
SPECIFIC GOALS 10 
Total points for Price and SPECIFIC GOALS  100 

 
1.3 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points 
for specific goals are not claimed. 
 

1.4 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the organ of state. 
 

2. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 

2.1 POINTS AWARDED FOR PRICE 
 

THE 90/10 PREFERENCE POINT SYSTEMS  
 

 A maximum of 90 points is allocated for price on the following basis: 
 
 90/10  
 



 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
PROJECT NO ERW2610/05: THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT 
WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 
 

 38 

࢙ࡼ  = ૢ૙ቀ૚ − ࢔࢏࢓ࡼି࢚ࡼ
࢔࢏࢓ࡼ

ቁ 
 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 

 
3. POINTS AWARDED FOR SPECIFIC GOALS  

 
3.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  
 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.   
Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   
 

The specific goals allocated points in terms of this tender 
Number of points 

allocated 
(90/10 system) 

Number of points 
claimed 

(90/10 system) 
(To be completed by 

the tenderer 

EME or QSE 51% owned by women 2  

EME or QSE 51% owned by youth 2  

EME or QSE 51% owned by people with disabilities 2  

EME or QSE 51% owned by military veterans 2  

EME or QSE within the boundaries of Ekurhuleni 
Municipality 

2  

 
The above information will be verified in accordance with the bidders B-BBEE certificate, and or a 
certificate from the companies and intellectual property commission (CIPC), the department of Military 
Veterans and or other supporting documents.  All supporting evidence must be submitted in order to claim 
the preferential procurement points claimed. ERWAT reserves the right to verify the information 
submitted. 
 
In the case of multi-parties (Joint ventures, consortiums, partnerships, etc.), allocation of points will be 
calculated by adding the individual parties in the JV, etc. ownership % together; divide the total by the 
number of parties in the respective joint ventures, consortiums, partnerships, etc.  The average % will 
thus be the indicating factor for the number of points to be scored.  
 
EXAMPLE 
 
Joint venture 
 
Party 1 = 51% EME/QSE owned by women  
Party 2 = 100% EME/QSE owned by women 

= 151% / 2 parties in the JV = 75% and will score = 2 points 
 
The above principle will apply to points 1, 2, 3 & 4 indicated in Table 1 above. 
For point 5: The collective JV agreement’s address, or the Lead JV partners’ domicile Address will be 
utilized for scoring of points.  
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 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
3.2. Name of company/firm……………………………………………………………………. 

 
3.3. Company registration number: …………………………………………………………... 

 
3.4. TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One-person business/sole propriety 
� Close corporation 
� Public Company 
� Personal Liability Company 
� (Pty) Limited  
� Non-Profit Company 
� State Owned Company 
[TICK APPLICABLE BOX] 
 

3.5. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 
for the preference(s) shown and I acknowledge that: 
 
i) The information furnished is true and correct; 

 
ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 
 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the 
satisfaction of the organ of state that the claims are correct;  
 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 
 

(a) disqualify the person from the tendering process; 
(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 
(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 
(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 
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MBD 7.1 
 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR 
THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
 
1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding documents 

to (name of institution)……..…………………………. in accordance with the requirements and specifications 
stipulated in bid number ERW2610/05 at the price/s quoted.  My offer/s remain binding upon me and open 
for acceptance by the purchaser during the validity period indicated and calculated from the closing time of 
bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Preference claims  for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2022; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) 
and rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) 
and rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk. 

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on 
me under this agreement as the principal liable for the due fulfilment of this contract. 

5. It is noted that this is rates-based tender.  The contract is limited to Purchase orders issued within the available 
budget allocated for such on an as and when required basis. 
 

6. I declare that I have no participation in any collusive practices with any bidder or any other person regarding 
this or any other bid. 

 
7. I confirm that I am duly authorised to sign this contract. 

 
NAME (PRINT)____________________ 
 
CAPACITY ____________________ 

 
 
SIGNATURE ____________________ 
 
NAME OF FIRM ____________________        
 

 
 
 
 

WITNESSES 

1. _______________________ 
 

2. ________________________ 
 

DATE: _____________________ 
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MBD 7.1 
 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

1. I……………………………………… in my capacity as…………………………………………………...….. 
 
accept your bid under reference number ERW2610/05 dated………………………for the supply of 
goods/works indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating delivery instructions is forthcoming. 
 
3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the 

contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note. 
 

ITEM 
NO. 

DESCRIPTION OF 
SERVICE 

PRICE  (ALL 
APPLICABLE TAXES 

INCLUDED) 
COMPLETION DATE 

B-BBEE 
STATUS LEVEL 

OF 
CONTRIBUTION 

MINIMUM THRESHOLD 
FOR LOCAL 

PRODUCTION AND 
CONTENT (if 
applicable) 

 Kindly refer to the BOQ* Kindly refer to the 
pricing schedule/BOQ* 

Determined in the 
Service Level 
Agreement 

Refer to MBD 
6.1 

Refer to MBD 6.1 

* It is noted that this is rate-based tender.  The contract is limited to Purchase orders issued within 
the available budget allocated for such on an as and when required basis. 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
 

NAME (PRINT)____________________ 
 
CAPACITY ____________________ 

 
 
SIGNATURE ____________________ 
 
NAME OF FIRM ____________________        
 
 
DATE ________________  

 
 
 

 
 
 
 
 
 
 
 
 
 

WITNESSES 

 

1. _______________________ 
 

2. ________________________ 
 

DATE: _____________________ 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse 
of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the company’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s 

Database of Restricted Suppliers as companies or persons prohibited 
from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were 
informed in writing of this restriction by the Accounting 
Officer/Authority of the institution that imposed the restriction after the 
audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

Yes 
 

No 
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4.2.1 If so, furnish particulars: 
 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud or 
corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes 
or municipal charges to the company / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years on 
account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 

 
CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME_______________________________________________ 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
___________________________________ 
   SIGNATURE ON BEHALF OF BIDDER 
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MBD 9 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 
the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 
 
b.  reject the bid of any bidder if that bidder or any of its directors has  abused the supply 

chain management system of the municipality or municipal entity or has committed any 
improper conduct in relation to such system; and 

 
c.  cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 
 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
I, the undersigned, in submitting the accompanying bid: 
 
PROJECT NO: ERW2610/05 
 
DESCRIPTION: THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND 
IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT WATER CARE 
WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 
 
 
in response to the invitation for the bid made by: 
 
EKURHULENI WATER CARE COMPANY (ERWAT) 
(Name of Municipality/Entity) 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of          (Name of Bidder) that: 
 
1.  I have read and I understand the contents of this Certificate; 
 
2.  I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 
 
3.  I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 
 
4.  Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 
 
5.  For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 
affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 
 
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 
 
(c)  provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 
 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 
 

(a) prices; 
(b)  geographical area where product or service will be rendered (market allocation) 
(c)  methods, factors or formulas used to calculate prices; 
(d)  the intention or decision to submit or not to submit, a bid; 
(e)  the submission of a bid which does not meet the specifications and conditions of the bid; or 
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(f)  bidding with the intention not to win the bid. 
 

8.  In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars 
of the products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding 
of the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 

 
 
 
 
 
 ___________________________  _________________________ 
 SIGNATURE      DATE 
  
 
 ___________________________  _________________________ 
 POSITION     NAME OF BID
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FORM A 
 

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR SUPPLY CHAIN 
MANAGEMENT PURPOSE 

 
The following information will be verified with the returnable schedule: 
 

a. An updated record of payment of rates and taxes (not older than three months) and services 
to the relevant Municipality must be attached for the bidding company and all its directors.  
 
The following cases will be reviewed and assessed where applicable. 
 

i. Where the bidder or any director/member leases premises and municipal accounts are not in 
their name, a valid lease agreement with a SAPS Affidavit must be submitted. 

ii. Bidders that are residing in Traditional lands must attach a recent letter from the Tribal 
Authority falling within the bid period together with the SAPS Affidavit clearly stating that the 
bidder does not pay rates and taxes. 

iii. If the company has directors that are spouses (with the same surname, address in the CK and 
CSD and the rates and taxes only specify one spouse the rates and taxes will be sufficient for 
both if submitted. If they are leasing refer to (i)  
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FORM B 

 
CONFIRMATION OF REGISTRATION ON NATIONAL TREASURY CENTRALISED SUPPLIER 

DATABASE 
 

CONFIRMATION OF CSD VENDOR INFORAMTION 
1 VENDOR NAME  

2 CSD APPROVED NUMBER M__________________________ 

3 COMPANY REG NUMBER  

4 COMPANY TAX NUMBER  

5 COMPANY VAT NUMBER  

6 COMPANY BEE LEVEL  

7 CONTACT PERSON  

8 OFFICE TEL. NUMBER  

9 OFFICE FAX NUMBER  

10 E-MAIL ADDRESS  

11 CELL NUMBER  
  
 
I, _____________________________________ in my capacity as ___________________ being the  
 
authorized signatory, hereby declare that the above information is true and correct. 
 
 
____________________________________   ________________________ 
AUTHORISED SIGNATORY DESIGNATION   NAME AND SURNAME 
 
 
 
____________________________________ 
RESOLUTION DATE: AUTHORISED SIGNATORY APPOINTMENT 
 
 
 
 
_________________________________   ________________________ 
SIGNATURE      DATE 
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FORM C 
AUTHORITY OF SIGNATORY TO SIGN BIDS 

 
The bid shall be signed by a person duly authorised thereto and the following is applicable: 
 
Company:  A resolution by its board of directors authorising a director or other official of the company to sign 
the documents on behalf of the company. 
 
Close Corporation:  A resolution by its members authorising a member or other official of the corporation to sign 
the documents on each member’s behalf. 
 
Partnership:  All the partners shall sign the documents unless one partner or a group of partners has been 
authorised to sign on behalf of each partner, in which case proof of such authorisation shall be included in the 
bid. 
 
Joint Venture: Should two or more firms jointly submit a bid, the bid shall be accompanied by the document of 
establishment of the joint venture, duly registered and authenticated by a notary public or other official deputed 
to witness sworn statements, which defines the conditions under which the joint venture will function, the period 
of duration, the persons authorised to represent the Joint Venture and who are obligated thereby, the 
participation of the several firms forming the joint venture, and well as any other information necessary to permit 
a full appraisal of its functioning. 
 
One-person business/sole propriety: This shall be clearly stated and all documents shall be signed 
accordingly.  
 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
Name of company/firm……………………………………………………………………. 

 
Company registration number/ ID number: …………………………………………………………... 

 
TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One-person business/sole propriety 
� Close corporation 
� Public Company 
� Personal Liability Company 
� (Pty) Limited  
� Non-Profit Company 
� State Owned Company 
[TICK APPLICABLE BOX] 

 
 
Details of person responsible for Bid Document process: 

Name :  

Contact number :  

Office address :  
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PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 
 
"By resolution of the board of directors passed on (date) _______________________________ 
 
Prof./Dr/Mr/Ms ______________________________________________________________ 
 
has been duly authorized to sign all documents in connection with the Bid Document for Contract Number 
______________________________________ and any Contract which may arise there from on behalf of 
_____________________________________________________ 
 (BLOCK CAPTIALS) 
 
SIGNED ON BEHALF OF THE COMPANY _________________________________________ 
 
IN HIS CAPACITY AS   ________________________________________________ 
 
DATE  _________________________________________ 
 
FULL NAMES OF SIGNATORY _________________________________________ 
 
AS WITNESSES: 1.  _______________________________ 
 
 
   2.  _______________________________ 
 
Signatories for close corporations and companies shall confirm their authority by virtue of a resolution as 
prescribed by the Company’s Act and/or other applicable legislations.  
 
Supporting evidence is for the bidder to attach to this form and include the following: 
 The resolution must be on the Company Letterhead, 
 Be duly signed by the Director/Authorised person, 
 The Letter must be dated prior to the authorised person signing of the tender document. Therefore, if 

the resolution letter is dated after the Authorised person signature it be deemed invalid. 
 

Original or certified copies of the signed resolution will be accepted. Failure to submit the 
resolution will result in disqualification. 
 
The above requirements will apply to Companies embarking on joint ventures/consortiums, etc.  
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PRO-FORMA FOR JOINT VENTURES: 
Certificate of Authority for Joint Ventures 

 
We, the undersigned, are submitting this Bid Document offer in Joint Venture and hereby authorise Mr/Ms 
_____________________________, authorised signatory of the company 
_____________________________, acting in the capacity of lead partner, to sign all documents in 
connection with the Bid Document offer an any contract resulting from it on our behalf. 
 
Bidders are required to submit a valid fully signed Joint Venture agreement including the roles and 
responsibilities they will be performing throughout the contract period and indicate the lead partner. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY  
  

Signature: …………………….. 
 
Name: …………………………. 
 
Designation: ………………….. 

 
 
 
 

  
Signature: …………………….. 
 
Name: …………………………. 
 
Designation: ………………….. 

 
 
 
 

  
Signature: …………………….. 
 
Name: …………………………. 
 
Designation: ………………….. 

 
 
 
 

  
Signature: …………………….. 
 
Name: …………………………. 
 
Designation: ………………….. 
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FORM D 
 

FINANCIAL REFERENCES/ BIDDERS’S CREDIT RATING AND DETAILS OF BIDDERS BANKING 
INFORMATION 

Notes to Bidder: 
1. The Bidder shall attach to this form a letter from the bank confirming the bank account and details.  Failure to 

provide the required letter with the Bid Document submission shall render the Bidder’s offer unresponsive. 
2. The Bidder’s banking details as they appear below shall be completed. 
3. In the event that the Bidder is a joint venture enterprise, details of all the members of the joint venture shall be 

similarly provided and attached to this form. 

BANK NAME:  

ACCOUNT NAME: (e.g.  ABC Civil 

Construction  cc) 

 

ACCOUNT TYPE: (e.g.  Savings, Cheque etc)  

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in existence: (Tick which is appropriate) 
0 - 6 months  
7 - 12 months  

13 - 24 months  
More than 24 months  

 
 
 
 
______________________________ 
Signature on behalf of Bidder 
N.B.: ORIGINAL LETTER FROM BANK OR BANK STATEMENT (NOT OLDER THAN THREE 
MONTHS) SHOULD BE INCLUDED IN THE RETURNABLE DOCUMENTS PACK. 
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FORM E 
RECORD OF ADDENDA TO BID DOCUMENTS 

 
N.B: Please note that where appliable, bidders are required to complete the table below acknowledging 
receipt of Addendum/s. All pages in relation to the Addendum must be striked through with a note 
“REPLACED by ADDENDUM/S”. The revised pages in relation to the Addendum/s must be attached 
as an Annexure to the bid document. The initial documents must remain in the bid document and MUST 
NOT BE REMOVED as this will lead to a disqualification.  
 
Kindly note that where addendums are issued, such are communicated to bidders who attended the 
briefing session at the e-mail address that is supplied by the bidder/s recorded on the attendance register.   
 
The e-mail address supplied by bidders on the attendance register for physical briefings will be utilised 
as the official communication address.  Where virtual briefings are held, the e-mail address submitted by 
the suppliers on the registration attendance register will be utilised as the official communication address. 
 
It remains the responsibility of the bidder to ensure that the correct valid e-mail address is 
captured.  ERWAT accepts no responsibility for returned messages reflecting to be undeliverable or due 
to invalid/non-existing details. 
 
The addendum/s are uploaded onto the ERWAT website under the respective tender number and bidders 
should visit the website before the closing date and time to ensure that all communication has been 
accessed and taken into account with the submission of this bid. 
 

I/We confirm that the following Addendum/s listed below have been received and added to this 
document as an Addendum. Please note you may not modify or remove any part of the original 
Bid document except for the strikethrough requirement.  

Date Addendum/s No 

  

  

  

  

  

  

  
 
 
 
 
 
_______________________________   _________________________ 
SIGNATURE ON BEHALF OF BIDDER   DATE 
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FORM F 
 

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF THE 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the board of directors. 
 

EXAMPLE OF CONTENT OF THE LETTER 
 
By resolution of the board of directors passed at a meeting held on ______________ 20 ______, 
 
 
Mr//Ms_________________________________________________________ whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY ................................................................... :
 ______________________________________  
 
 
IN HIS/HER CAPACITY AS : ______________________________________ 
 
DATE : ______________________________________ 
 
 
SIGNATURE OF SIGNATORY : ______________________________________ 
 
 
WITNESS:  ___________________________ WITNESS: ____________________ 
 
 
NAME (in capitals): ____________________  NAME: ______________________ 
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FORM G 
 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT /PLAN (WHERE APPLICABLE) 
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FORM H 

 
CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS 
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FORM I 
 

CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION COMMISSIONER 
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FORM J 

 
PROGRAMME OF WORKS 

 (Not Applicable) 
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FORM K 

 
EXPERTISE OF THE KEY PERSONNEL 

 
1. Personnel / Individual adequacy: Portfolio of evidence (CV) should be provided. Indicating similar projects / 

jobs completed or undertaken by the personnel stated below.  
 
8. Qualifications: Portfolio of evidence should be provided for the key staff with supporting Qualifications (SAQA, 

QCTO etc. accredited) and detailed organogram. 
 

9. Pro-Forma CV: A pro-forma curriculum vitae shall be filled in full on the below given forms. 

NB: Failure to provide information may lead to non-compliance and disqualification. 
 
 

Staff Complement 

Bidding companies are required to have the following staff complement available for the duration of 
this contract with a minimum of three years’ experience from date of qualification per staff member. 

NO STAFF MEMBER QUALIFICATION BIDDERS TO PROVIDE 
PROOF OF QUALIFICATION 
WHERE THEY COMPLY. 
SUPPORTING DOCUMENTS   

1. Project Manager 
(Mechanical Engineer) 

B.Eng/BSc  

Professional Registration 
(ECSA) 

Certified copy of Degree and 
ECSA Certificate 

2. 
 Process  Engineer  

(Chemical Engineer) 

 B.Eng/BSc  

Professional Registration 
(ECSA) 

Certified copy of Degree and 
ECSA Certificate 

3. Civil Engineer 
B.Eng/BSc  

Professional Registration 
(ECSA) 

Certified copy of Degree and 
ECSA Certificate 

5. Electrical Engineer 
B.Eng/BSc  

Professional Registration 
(ECSA) 

Certified copy of Degree and 
ECSA Certificate 
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KEY STAFF EXPERIENCE 

Position on this 
Contract Full Name ID No. Qualifications 

No. of Relevant 
Years of 
Experience 

Professional 
Registration 
number 

Project 
Manager 
(Mechanical 
Engineer) 

  

 

  

Lead Process 
Engineer  
(Chemical 
Engineer) 

  

 

  

Lead Civil 
Engineer   

 

  

Lead Electrical 
Engineer   
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PRO-FORMA CURRICULUM VITAE OF KEY PERSONNEL/STAFF 
 

This form should be completed for each key person listed in the functionality criterion 
 
Responsibility or role on the project (as per list in form k)  PROJECT MANAGER 

Name: Date of Birth: 

Profession: Nationality: 

Qualifications( Attach Proof of Qualification) : 

Professional Membership (If any): 

Name of Employer  (Firm) : 

Current Position : Years with firm: 

Employment record: (List of chronological order starting with earliest work experience) 

  

  

  

  

  

Experience record pertinent to required service: 

  

  

  

  

  

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly describes me, 
my qualification and my experience and that I will be available to execute the work for which I have been 
nominated. 
    

  
    
(Signature of Person named in Schedule) Date 
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This form should be completed for each key person listed in the functionality criterion 
 

Responsibility or role on the project (as per list in form k) LEAD PROCESS ENGINEER 

Name: Date of Birth: 

Profession: Nationality: 

Qualifications ( Attach Proof of Qualification) : 

Professional Membership (if any): 

Name of Employer  (Firm) : 

Current Position : Years with firm: 

Employment record: (List of chronological order starting with earliest work experience) 

  

  

  

  

  
Experience record pertinent to required service: 

  

  

  

  

  

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly describes me, 
my qualification and my experience and that I will be available to execute the work for which I have been 
nominated. 
    
  
    
(Signature of Person named in Schedule) Date 
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This form should be completed for each key person listed in the functionality criterion 
 
Responsibility or role on the project (as per list in form k) LEAD CIVIL ENGINEER 

Name: Date of Birth: 

Profession: Nationality: 

Qualifications ( Attach Proof of Qualification) : 

Professional Membership (if any): 

Name of Employer  (Firm) : 

Current Position : Years with firm: 

Employment record: (List of chronological order starting with earliest work experience) 

  

  

  

  

  
Experience record pertinent to required service: 

  

  

  

  

  

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly describes me, 
my qualification and my experience and that I will be available to execute the work for which I have been 
nominated. 
    
  
    
(Signature of Person named in Schedule) Date 
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This form should be completed for each key person listed in the functionality criterion 
 
Responsibility or role on the project (as per list in form k) LEAD ELECTRICAL ENGINEER 

Name: Date of Birth: 

Profession: Nationality: 

Qualifications ( Attach Proof of Qualification) : 

Professional Membership (if any): 

Name of Employer  (Firm) : 

Current Position : Years with firm: 

Employment record: (List of chronological order starting with earliest work experience) 

  

  

  

  

  
Experience record pertinent to required service: 

  

  

  

  

  

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly describes 
me, my qualification and my experience and that I will be available to execute the work for which I 
have been nominated. 
    
  
    
(Signature of Person named in Schedule) Date 
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FORM L 

 
PROOF OF RELEVANT REGULATORY CERTIFICATION OR OTHER REQUIREMENTS IN TERMS 

OF THE REQUIRED REGULATORY AUTHORITY AS SET OUT IN THE SCOPE OF WORKS 
 

 
BIDDERS MUST HAVE A MINIMUM CIDB GRADING OF 8 ME OR HIGHER TO QUALIFY FOR 
EVALUATION. 
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FORM M 
 

LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL RISK 
CONTRACTORS’ INSURANCE TO COVER THIS CONTRACT 
 

Bidders are required to ensure the safekeeping and insurance of items in place until such time that the 
works/goods or services are handed over to ERWAT and ERWAT has signed off thereon. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FORM N 
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INCLUDE THE FOLLOWING DOCUMENTS IN THE SUPPORTING DOCUMENTS FILE TO 

BE SUBMITTED WITH THE ORIGINAL BIDDING DOCUMENT 
 

1. FOR CLOSED CORPORATIONS  
 

 CK1 or CK2 as applicable (Founding Statement). 
 
2. FOR COMPANIES  
 

 A copy of the Certificate of Incorporation 
 Certified Copies of the ID’s of the Directors and  
 The shareholders’ register. 

 
3. FOR JOINT VENTURE AGREEMENTS  

 
 Copy of the Joint Venture Agreement between all the parties,  
 As well as the documents in (1) or (2) and (6) of each Joint Venture member. 

 
4. FOR PARTNERSHIP  
 

 Certified Copies of the ID’s of the partners 
 
5. ONE-PERSON BUSINESS / SOLE TRADER/SOLE PROPRIETOR 
 

 Certified Copy of ID 
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FORM O 
BACKGROUND AND WORK EXPERIENCE 

 
Briefly summarize the Company’s experience regarding Dewatering technology installations in industrial plants/ 
and/ or municipal wastewater treatment plants as bidders would have provided under the Functionality criteria. 
Attach a Certificate of Completion and/ or Reference Letter. 

EMPLOYER  
EMPLOYER’S 
REPRESENTATIVE 
(NAME, TEL, E-
MAIL) 

PROJECT TITLE AND 
DESCRIPTION OF WORK Inc. 
CAPACITY OF THE WORKS 

VALUE OF 
WORK (R- 
Rand) 

COMPLETION DATE 

PR
O

JE
CT

 1
 

     

PR
O

JE
CT

 2
  

 
 
 
 
 
 

    

PR
O

JE
CT

 
3 

     

PR
O

JE
CT

 4
 

     

PR
O

JE
CT

 5
 

     

PR
O

JE
CT

 6
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PR

O
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 7
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FORM P 
 

POPIA CONSENT FORM 
 

PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 
 

The Service Provider and ERWAT shall comply with the requirements of Protection of Personal Information 
Act of 2013 (“POPIA”), and both parties are to ensure that appropriate measures are implemented to protect 
all personal information processed by both parties for the duration of the contract and beyond the contract 
expiry. Any breach where personal information is compromised, this must be reported to the affected party 
within 24 hours after the discovery of the breach. 

The Service Provider shall maintain the confidentiality of all Personal Information, ensure that its personnel, 
joint venture parties, subcontractors are also bound to process and safeguard any personal information that 
they are entrusted with. 

By signing this referral form:  
 

a) I/we hereby grant my/our voluntary consent that my/our personal information may be processed, 
collected, used and disclosed in compliance with the Protection of Personal Information Act, 4 of 
2013.  

 
b) I/we furthermore agree that my/our personal information may be used for the lawful and reasonable 

purposes in as far as the ERWAT (responsible party) must use my/our information in the 
performance of its public legal duty.  

 
c) I/we understand that my/our personal information may be disclosed to a third party in as far as the 

ERWAT must fulfil its public legal duty.  
 

d) I/we furthermore understand that there are instances in terms of abovementioned Act where my 
express consent is not necessary to permit the processing of personal information, which may be 
related to litigation or when the information is publicly available. Further details are available on the 
ERWAT website.  

 
Company name:  ____________________________________________________________ 
 
Company address:  ____________________________________________________________ 
 
    ____________________________________________________________ 
 
Name & Surname of Company Representative: ______________________________________________ 
 
Signature Of Bidder:   _______________________________________________________ 
 
Designation:    _______________________________________________________ 
 
Date:     _______________________________________________________ 
 
 
 
 
 
 



PROJECT NO ERW2610/05: THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT 
WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 71 

Name& Surname of ERWAT Information Officer: ____________________________________________ 
 
Signature:   _______________________________________________________ 
 
Designation:   _______________________________________________________ 
 
Date:    _______________________________________________________ 
 
 

 

 

Name& Surname of ERWAT Deputy Information Officer: ________________________________________ 
 
Signature:   _______________________________________________________ 
 
Designation:   _______________________________________________________ 
 
Date:    _______________________________________________________ 
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PROJECT NO: ERW2610/05 
 
THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF 

SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT WATER CARE WORKS ON AN ‘AS 
AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

 

C1 AGREEMENTS AND CONTRACT DATA 
 

 
 
Part C1:  Agreements and Contract Data 
 
C1.1 Form of Offer and Acceptance 
 
C1.2          Contract Data 
 
C1.3 Form of Guarantee 
 
C1.4 Occupational Health and Safety 
 
C1.5          Corporate Governance Breach Clause 
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C1.1     FORM OF OFFER AND ACCEPTANCE 
 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter in 
contract in respect of the following works: PROJECT NO: ERW2610/05 THE APPOINTMENT 
OF A SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE 
DEWATERING SOLUTIONS AT VARIOUS ERWAT WATER CARE WORKS ON AN ‘AS AND 
WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 
 
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in 
the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this 
Offer has accepted the Conditions of Tender. 
 
By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance, the Bidder offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according 
to their true intent and meaning for an amount to be determined in accordance with the 
Conditions of Contract identified in the Contract Data.       
 
THE OFFERED RATES FOR THE GOODS, AS SET OUT IN THE PRICING SCHEDULE/BILL 
OF QUANTITIES (THE PRICES INCLUSIVE OF VALUE ADDED TAX), IS HEREBY 
CONFIRMED FOR THE PERIOD OF THE CONTRACT PERIOD INCLUDING THE 
PROVISIONS FOR THE ANNUAL ESCALATIONS (WHERE APPLICABLE) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Bidder before the end of the 
period of validity stated in the Tender Data, whereupon the Bidder becomes the party named as 
the Contractor in the Conditions of Contract identified in the Contract Data.  
 
 
 
Signature(s) ..................................................   ...........................................................   
 
Name(s)   ...................................................   ...........................................................  
 
Capacity  ....................................................   ...........................................................  
 
For the Bidder  ......................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature  
Of Witness  ....................................................................  .........................................  
     Name     Date 
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 
the Bidder’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount 
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of 
the Bidder’s Offer shall form an agreement between the Employer and the Bidder upon the terms 
and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 
 
The terms of the contract are contained in: 

o Agreements and Contract Data (which includes this Agreement) 
o Pricing Data 
o Scope of Work 
o Site information 

  
And drawings and documents or parts thereof, which may be incorporated by reference into 
above stated terms. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed 
by the Bidder and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contact the Employer (whose details are given in the Contract 
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data at or just after the date this Agreement comes into effect. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when 
the Bidder receives one fully completed original copy of this document, including the Schedule 
of Deviations (if any). Unless the Bidder (now Contractor) within five days of the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute a binding contract between the parties. 
 
Signature(s) ..................................................   ...........................................................   
 
Name(s)   ...................................................   ...........................................................  
 
Capacity  ....................................................   ...........................................................  
 
For the Employer  ..................................................................................................................  
     (Name and address of organisation) 
 
Name & Signature 
Of Witness  ....................................................................  .........................................  
     Name     Date 
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SCHEDULE OF DEVIATIONS 
 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to the 

tender closing date is limited to those permitted in terms of the Conditions of Tender. 
 

2. A Bidder’s covering letter shall not be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of 
agreements reached during the process of Offer and Acceptance; the outcome of such 
agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the Tender documents and which it is agreed by the Parties 
becomes an obligation of the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and 

recorded here shall also be incorporated into the final draft of the Contract. 
 

1 Subject  .............................................................................................................................  
 
Details .......................................................................................................................  
 
 ..................................................................................................................................  

 
2 Subject  .............................................................................................................................  

 
Details .......................................................................................................................  
 
 ..................................................................................................................................  

 
3 Subject  .............................................................................................................................  

 
Details .......................................................................................................................  
 
 ..................................................................................................................................  

 
4 Subject  .............................................................................................................................  

 
Details .......................................................................................................................  
 
 ..................................................................................................................................  

 
5 Subject  .............................................................................................................................  

 
Details .......................................................................................................................  
 
 ..................................................................................................................................  

 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and 
the Bidder agree to and accept the foregoing Schedule of Deviations as the only deviations from 
and amendments to the documents listed in the Tender Data and addenda thereto as listed in 
the Tender Schedules, as well as any confirmation, clarification or change to the terms of the 
Offer agreed by the Bidder and the Employer during this process of Offer and Acceptance.  
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It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the Tender documents and the receipt by the Bidder of a 
completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this Agreement. 
 
FOR THE BIDDER: 
 
Signature(s) ..................................................   ...........................................................   
 
Name(s)   ...................................................   ...........................................................  
 
Capacity  ....................................................   ...........................................................  
 
For the Bidder  ......................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature 
Of Witness  ....................................................................  .........................................  
     Name     Date 
 
 
FOR THE EMPLOYER 
 
Signature(s) ..................................................   ...........................................................   
 
Name(s)   ...................................................   ...........................................................  
 
Capacity  ....................................................   ...........................................................  
 
For the Employer  ..................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature 
Of Witness  ....................................................................  .........................................  
     Name     Date 
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C1.2    CONTRACT DATA 

 
GENERAL CONDITIONS OF CONTRACT 
 
This Contract will be based on the “FIDIC: Conditions of Contract for Plant & Design Build (Yellow 
Book, Second Edition,2017)) 
 
Documents can be ordered from SAICE who can be contacted through their website 
www.saice.org.za. Physical address: SAICE House, Block 9, Thornhill Office Park, Bekker 
Street, Midrand, Johannesburg. Telephone number: (011) 805 5947. 
 
It is agreed that the only variations from the FIDIC: Conditions of Contract for Plant & Design 
2017 Build are those set out hereafter under "Special Conditions of Contract". 
 
SPECIAL CONDITIONS OF CONTRACT 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special 
Conditions of Contract shall amplify, modify or supersede, as the case may be, the FIDIC: 
Conditions of Contract for Plant & Design Build 2017 to the extent specified below, and shall take 
precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by 
the number of the applicable clause or subclause in the FIDIC: Conditions of Contract for Plant 
& Design Build 2017, and the applicable heading, or (where a new special condition that has no 
relation to the existing clauses is introduced)  by a number that follows after the last clause 
number in the General Conditions, and an appropriate heading.  
 
AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 
DATA PROVIDED BY THE EMPLOYER 
 

Clause Data 
 Definitions 

 
The definitions contained in Clause 1.1 are hereby amended and/or supplemented 
as follows: 
 

SCC 1.5 Contract 
Add the following: 
Contract Documents 
 
The Service Level Agreement, Bid document and related attachments shall 
constitute the complete contract agreement. 
 
This is a CIDB Contract, and the CIDB Board has initiated a BULD Programme which 
focuses on Targeted Enterprise Development and/or Skills Development. This 
contract is affected by CIDB B.U.I.L.D Programme for Skills Development, therefore, 
the  CIDB standard for Developing Skills through Infrastructure Contracts 
(Government gazette 28 April 2023) which forms part of the B.U.I.L.D Programme 
Standards shall form part of the contract. This standard requirement as well as any 
other regulatory or legislative requirements will be included during the Service Level 
Agreement (SLA) stage. 
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Clause Data 
 
It should be noted that all ERWAT contracts are subject to the Municipal 
Financial Management Act (MFMA Act 56 of 2003), therefore in the event that 
there is any contradiction between the MFMA (Act 56 of 2003) and the FIDIC 
YELLOW BOOK 2017 or any other applicable contractual agreement, the 
MFMA (Act 56 of 2003) and its applicable regulations shall take precedence. 

SCC 11 The Defects Liability Period is 12 months from the date of the Certificate of 
Completion. 
The Defects Liability Period is 12 months from the date of the Certificate of 
Completion per installation 

SCC 8.2 The Works shall be completed within 36 months from the commencement date on 
an “as and when required basis”. 
 
The Purchase Orders of the Works shall be placed within 36 months from the 
commencement date on an “as and when required basis”. 
 

SCC 1.1.30 
 

The Name of the Employer is ERWAT 
 
The address of the Employer is: 
 
The Managing Director 
Hartebeestfontein Office Park 
R25 (Bapsfontein/Bronkhorstspruit) 
Kempton Park 
 
Telephone: 011 929 7000 

SCC 3.2.3 Add the following: 
 
Approval of the Employer is required for: 
 
i). Cessions – issuing of cessions by the Contractor is expressly prohibited except if 
and when prior written approval of the Employer under the signature of the 
Accounting Officer for the issue of the cession has been requested and obtained 
ii). Use of contingencies – for all items for which rates have not been approved in 
terms the contract. 
iii). Extension of Time – extension of time can only be granted by the Employer. 

SCC 4.1.2 
 

Add the following: 
 
“When completed, the parts of the works designed by the Contractor, to the extent 
specified in the Contract, shall be fit for the purposes for which the Works are 
intended” 

SCC 4.4.1 Add the following: 
 
The Contractor is to submit to the Employer in writing a request for appointment of a 
particular sub-contractor. Accompanying this request is to be the full detail of the 
sub-contractor, including: 
 

 Previous experience 
 Work which will be sub-contracted to him/her 
 Approximate value of the work to be sub-contracted 
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Clause Data 
 
Before the Employer in terms of Clause 6.10 hereof issues any certificate that 
includes any payment in respect of work done or goods supplied by any sub-
contractor appointed in accordance with the provisions of Clause 4.4 of the General 
Conditions of Contract for Construction works (2015, Third Edition), he shall be 
entitled to call upon the Contractor to furnish reasonable proof that all payments (less 
retention moneys) included in previous certificates in respect of the work or goods of 
such sub-contractors have been made or discharged by the Contractor, in default of 
which, unless the Contractor: 
 

 Informs the Employer in writing that he has reasonable cause for 
withholding or refusing such payment; and 

 Submits to the Employer reasonable proof that he has so informed such 
sub-contractor in writing. 

SCC 4.9.1 Add the following:  
 
“All equipment on site shall be in a good working order, and is to be in such a 
condition that it can achieve production rates which are typical of the industry 
standards.  
 
Should any equipment, in the opinion of the Employer, be substandard or breaks 
down frequently to such an extent that it affects the progress on the project, the 
Employer may instruct the Contractor to replace such equipment.’’ 

SCC 1.5 Add the following : 
 
The documentation required before Commencement of the Works are: 
 

 Health & Safety Plan (Refer to Sub – Clause 6.7 of FIDIC Yellow Book 2nd Ed 
2017) 

 Initial Programme (Refer to Sub – Clause 8.3 of FIDIC Yellow Book 2nd Ed 
2017) 

 Security (Deed of Guarantee) (Refer to Cl. 18 of FIDIC Yellow Book 2nd Ed 
2017) 

 Insurances (Refer to Cl. 18 of FIDIC Yellow Book 2nd Ed 2017) 
 
The time for the documentation required before Commencement of the Works execution 
is 28 days after receiving letter of acceptance 

SCC 8.1  
The Contractor shall commence executing the Works within 42 days from the date 
the contractor receives the acceptance letter. 
 
The Commencement Date shall be the date the contractor is given possession of 
site. 

SCC 8.3 Add the following:  
 
The special non-working days are the official builder’s holiday plus all statutory public 
holidays. 
 
The year-end break commences on the 15th day of  December  and ends on the 15th 
day of January. 
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Clause Data 
SCC 8.4 Add the following:  

 
A delay caused by inclement weather conditions will be regarded as a delay only if, in 
the opinion of the Employer, all progress on an item or items of work on the critical 
path of the working programme of the contractor has been brought to a halt.  
 
Delays on working days only (based on a five-day working week) will be taken into 
account for the extension of time, but the Contractor shall make provision in his 
programme of work for an expected delay of "n” working days caused by normal rainy 
weather, for which he will not receive any extension of time, where “n” equals 5 days.   
 
Extension of time during working days will be granted to the degree to which actual 
delays, as defined above, exceed the number of "n" workings days. 

SCC 8.5 Add the following:  
Extensions of time in respect of clause 8.5 in respect of abnormal rainfall shall be 
calculated using the following formula for each calendar month or part thereof: 
 
V = (Nw – Nn) + (Rw – Rn) 
                                 X 
Where: 
V      =   Extension of time in calendar days in respect of the calendar month under 

consideration. 
 
Nw   =   Actual number of days during the calendar month on which a rainfall of 10 

mm or more has been recorded. 
 
Nn    =   Average number of days in the relevant calendar month, as derived from 

existing rainfall records, on which a rainfall of 20mm or more has been 
recorded for the calendar month. 

 
Rw   =   Actual average rainfall in mm recorded for the calendar month under 

consideration. 
 
Rn =      Average rainfall in mm for the calendar month as derived from existing 

rainfall records as stated in the Site Information. 
 
For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to 
them in the South African Weather Service’s rainfall records of the nearest station to 
the site.  
 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to 
minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for the 
period under consideration, but if the total is negative the time for completion shall 
not be reduced due to subnormal rainfall. Extensions of time for part of a month shall 
be calculated using pro rata values of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or 
concurrent delays and will be treated separately as far as extension of time is 
concerned. 
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Clause Data 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations 
from the average in the number of days during which rainfall exceeds 10 mm. The 
factor (Rw-Rn) shall be considered to represent a fair allowance for variations from 
the average in the number of days during which the rainfall did not exceed 10 mm 
but wet conditions prevented or disrupted work. 
 
For the purpose of applying the formula, accurate rain gauging shall be taken at a 
suitable point on the Site, and the Contractor shall at his own expense, take all 
necessary precautions to ensure that rain gauges cannot be interfered with by 
unauthorized persons. 
 

SCC 8.7 Add the following:  
 
The penalty for failing to complete the works shall be calculated as follows; Purchase 
Order value multiply 0.5% per day 

SCC 11.9 Add the following:  
 
The Security to be provided by the Contractor shall be the Performance guarantee 
liability of 10 % of the Purchase Order. This guarantee shall be delivered within 21 
days of the Commencement Date. 

 
SCC 18 

Add the following:  
 
The Form of Guarantee is to contain the wording of the pro-forma document included 
in the General Conditions of Contract (Pro-forma included in section C1.3 to this 
document). 
 
Form of Guarantee: construction guarantee: the successful bidder will be required to 
submit a construction guarantee that is equal to 10% of the total contract value all-
inclusive and must be submitted to the SCM office within 10 working days from date 
of appointment.  Only original guarantees issued by an accredited and registered 
financial institution will be accepted and will only be released on final completion of 
works. “ 

SCC 14.2 Add the following:  
 
The percentage advance on materials not yet built into the Permanent Works but 
received on site is 0 %. 

SCC 14.2 Add the following:  
 
The  5% retention on the purchase order value will be released upon completion of 
the works, and the remaining 5% retention amount shall be released at the end of 
12 months defects liability period 

SCC 18 Add the following:  
 
The limit of retention money is 10 % of the purchase order value. 

SCC 7.1 Add the following:  
 
All materials shall comply with the requirements of the South African Bureau of 
Standards and shall bear the official standardization mark.  Where SABS/SANS/ISO 
standard does not exist for a certain material, or a material does not bear the official 
standardization mark, the Employers approval of such material must be gained 
before use thereof. 
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Clause Data 
SCC 18.2 Add the following:  

 
The value of the materials supplied by the Employer to be included in the insurance 
sum is nil. 

SCC 8.1.2 Add the following:  
 
The required insured amount to cover professional fees for repairing damaged 
infrastructure and equipment and loss of time on the construction schedule is to be 
15% of the Purchase Order value. 

SCC 18.2 Add the following:  
 

The limit of indemnity for liability insurance is 10 % of Purchase Order value. This 
will be finalized at Service Level Agreement (SLA) stage 

SCC 15.5 The Client Representative shall give the Contractor a written termination notice on 
behalf of the Employer if the circumstances and performance of the Contractor in 
terms of the contract warrants such action. 

SCC 8.1.4 Add the following:  
This is a framework contract where a separate quote will be requested for each order. 
 

SCC 8.1.5 Add the following:  
The rotation of the request for quotation will be done as follows. 
The bidders appointed on the panel will be divided into groups based on the number 
of successful bidders. The requested will rotated between the groups.  
 

SCC 4.4 Sub-contracting – the contractor shall not subcontract the whole contract. No work 
may be sub-contracted to another party unless approval is given by the Client’s 
Representative in writing. The Contractor is to submit to the Client’s Representative 
in writing a request for appointment of a particular sub-contractor. Accompanying 
this request is to be the full detail of the sub-contractor, including: 
 

 Previous experience 
 Work which will be sub-contracted to him/her 
 Approximate value of the work to be sub-contracted 

 
Before the Client’s Representative issues any certificate that includes any payment 
in respect of work done or goods supplied by any sub-contractor appointed in 
accordance with the FIDIC: General Conditions of Contract for Plant and Design-
Build (2017), he shall be entitled to call upon the Contractor to furnish reasonable 
proof that all payments (less retention moneys) included in previous certificates in 
respect of the work or goods of such sub-contractors have been made or discharged 
by the Contractor, in default of which, unless the Contractor: 
 

 Informs the Client’s Representative in writing that he has reasonable cause 
for withholding or refusing such payment; and 

 Submits to the Client’s Representative reasonable proof that he has so 
informed such sub-contractor in writing. 
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Clause Data 
SCC 7 Construction Equipment - All equipment on site shall be in a good working order 

and is to be in such a condition that it can achieve production rates which are typical 
of the industry standards.  
Should any equipment, in the opinion of the Client’s Representative, be substandard 
or breaks down frequently to such an extent that it affects the progress on the project, 
the Client’s Representative may instruct the Contractor to replace such equipment 

SCC 7.1 Construction - The following applicable standards relevant to this contract are: 

SABS 1200 A
    

General 

SABS 1200 C
   

Site Clearance 

SABS 1200 D
   

Earthworks 

SANS 1200 G Concrete 

SANS 1200 GA Concrete (small works) 

SANS 1200 DC Gabions & Stone Pitching 

SANS 1200 H Structural Steelwork 

 TMH7 – part 1 & 2: Code of practice for the design of 
Highway Bridges & Culverts in South Africa 

 Standard Specifications for Road and Bridge Works, 
CSIR 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

Sub-
Clause 

Data 

1.1.17 
 

 
 

The Contractor is: 
 
Name:  
 .............................................................................................................................  
 
The Address of the Contractor is: 
 
Address (physical):  
 .............................................................................................................................  

 .............................................................................................................................  

 .............................................................................................................................  
 
Address (postal):  
 .............................................................................................................................  

 .............................................................................................................................  
 
Telephone:  ...........................................................................................................  
 
Facsimile:  .............................................................................................................  
 
E-mail:  ..................................................................................................................  
 

 
1.1.22 

 
Contractors Representative 
 
Name:  ..................................................................................................................  
 
Telephone:  ...........................................................................................................  
 
Facsimile:  .............................................................................................................  
 
E-mail:  ..................................................................................................................  
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PROJECT NO: ERW2610/05 
 

THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND 
IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT 

WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF 
THIRTY-SIX (36) MONTHS 

 
WHEREAS  ..........................................................................................................................   
   
 at  .......................................................................................................................  
    (Hereinafter referred to as "the Employer")  
 
Entered into, on the ......  day of ............................ 20 ............. , at ........................................ . 
 
a Contract with  ....................................................................................................................   
    
 at  .......................................................................................................................  
    (Hereinafter referred to as "the Contractor")  
 
for the construction of  ..........................................................................................................  
 
 .............................................................................................................................................  
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer 
with security by way of surety ship for the due and faithful fulfilment of such Contract by the 
Contractor; 
 
AND WHEREAS  .................................................................................................................  
has/ have at the request of the Contractor, agreed to give such security; 
 
NOW THEREFORE WE,  ............................................................................................  hereby 
guarantee and bind ourselves jointly and severally as Sureties and Co-Principal Debtors to the 
Employer under renunciation of the benefits of division and excursion for the due and faithful 
performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions. 
 
1. The Employer shall, without reference and/or notice to us, have complete liberty of action 

to act in any manner authorised and/or contemplated by the terms of the said contract, 
and/or to agree to any modifications, variations, alterations, directions or extensions of the 
Due Completion Date of the Works under the said Contract, and that its rights under this 
guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason 
of any steps which the Employer may take under such Contract, or of any modification, 
variation, alterations of the Due Completion Date which the Employer may make, give, 
concede or agree to under the said Contract. 

 
2. The Employer shall be entitled, without reference to us, to release any securities held by 

it, and to give time to or compound or make any other arrangement with the Contractor. 
 
3. This guarantee shall remain in full force and effect until the issue of the Certificate of 

Completion in terms of the Contract, unless we are advised in writing by the Employer 
before the issue of the said Certificate of his intention to institute claims, and the particulars 
thereof, in which event this guarantee shall remain in full force and effect until all such 
claims have been paid or liquidated. 

C1.3    FORM OF GUARANTEE 
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4. Our total liability hereunder shall not exceed the sum of (R ............................ ). 
 
5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at  
 
 
IN WITNESS WHEREOF this guarantee has been executed by us at  ...........................  on this 
 ........   
 
day of  ..............................................  20 ..........  
 
 
As witnesses: 
 
 
1.   .....................................................................................   Signature 
 
2.   .....................................................................................   Signature 
 
 
Duly authorised to sign on behalf of .....................................................................................  
 

Address 
 

 .............................................................  
 
 .............................................................  
 
 .............................................................  
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 
NO 85 OF 1993) 
 
 
THIS AGREEMENT IS made at  ............................................................................................  
 
on the  ............................................  day of ...................................................... in the year …… 
 
Between EKURHULENI WATER CARE COMPANY (ERWAT) (hereinafter called "the 
Employer") of the one 
 
part, herein represented by  ...................................................................................................  
 
In his capacity as  ..................................................................................................................  
 
and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant 
to the provisions of Act No 7 of 1998, 
 
and  .......................................................................................................................................   
 
(hereinafter called "the Mandatory") of the other part, herein represented by  ..........................  
 
 ..............................................................................................................................................  
 
in his capacity as  ..................................................................................................................  
 
and being duly authorized by virtue of a resolution appended hereto as Annexure A; 
 
WHEREAS the Employer requires certain works be constructed, viz THE APPOINTMENT OF A 
SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE 
DEWATERING SOLUTIONS AT VARIOUS ERWAT WATER CARE WORKS ON AN ‘AS AND 
WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHSCOMMISSIONS and 
has accepted a Bid by the Mandatory for the construction, completion and maintenance of such 
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of 
the Occupational Health and Safety Act, 1993 (Act 85 of 1993). 
  
NOW THEREFORE THIS AGREEMENT WITNESSED AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to 

this Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a 

written notice from the Employer or engineer requiring him to commence the execution of 
the Works, to either – 

 
 (a) the date of the Final Approval Certificate issued in terms of Clause 5.16 of the General 

Conditions of Contract for construction works 2015 (hereinafter referred to as "the 
GCC"), as contained in the Contract Documents pertaining to this Contract, or 

 
 (b) The date of termination of the Contract in terms of Clauses 9.1, 9.2, 9.3 of the GCC 

2015. 

C1.4    OCCUPATIONAL HEALTH AND SAFETY 
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3 The Mandatory declares himself to be conversant with the following: 
 
 (a) All the requirements, regulations and standards of the Occupational Health and Safety 

Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its 
amendments and with special reference to the following Sections of the Act: 

 
  (i) Section 8 : General duties of Employers to their employees 
 
  (ii) Section 9 : General duties of Employers and self-employed persons to 

persons other than employees 
 
  (iii) Section 37 : Acts or omissions by employees or mandatories 
 
  (iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement 
 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to 

all his subcontractors. 
 
4 In addition to the requirements of Clause 8.4 of the GCC 2015 (as amended by Special Condition 

of Contract) and all relevant requirements of the above-mentioned Volume, the Mandatory 
agrees to execute all the Works forming part of this Contract and to operate and utilize all 
machinery, Plant and equipment in accordance with the Act. 

 
5 The Mandatory is responsible for the compliance with the Act; the safety procedures and rules 

of the employer by all his subcontractors, whether or not selected and/or approved by the 
Employer. 

 
6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of 

the Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), 
which cover, shall remain in force whilst any such workmen are present on site.  A letter of 
good standing from the Compensation Commissioner to this effect must be produced to 
the Employer upon signature of the agreement. 

 
7. The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective 

employers will at all times comply with the following conditions: 
 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Act.  
The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act 
without the prior written approval of the Employer.  If the Mandatory obtains such 
approval and delegates any duty in terms of section 16.2 a copy of such written 
delegation shall immediately be forwarded to the Employer. 

 
b) All incidents referred to in the Act shall be reported by the Mandatory to the 

Department of Labour as well as to the Employer.  The Employer will further be 
provided with copies of all written documentation relating to any incident. 

 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted 

in terms of section 32 of the Act into any incident involving the Mandatory and/or 
his employees and/or his subcontractors. 

 
 
In witness hereof the parties are to set their signatures hereon in the presence of the subscribing 
witnesses: 
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SIGNED FOR AND ON BEHALF OF THE EMPLOYER ........................................................ :  
  
 
 
Witness  .....................................................  Witness   .........................................  
 
 
(Name)  .....................................................  (Name)  .........................................  
(Print)      (Print) 
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATORY ..................................................... :   
 
 
Witness  .....................................................  Witness   .........................................  
 
 
(Name)  .....................................................  (Name)  .........................................  
(Print)      (Print) 
 



 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

PROJECT NO ERW2610/05:  THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT WATER 
CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

 
 
 

90 

ANNEXURE A 
 
CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 
 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and 
the Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by 
attaching to this page a duly signed and dated copy of the relevant resolution of the board of 
directors. 
 
 
By resolution of the board of directors passed at a meeting held on  ....................  20......, 
 
Mr//Ms  ................................................................................................  whose signature 
 
Appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  ... 
 
 ....................................................................................................................................... 
 
 
SIGNED ON BEHALF OF THE COMPANY : ...................................................................   
 
 
IN HIS/HER CAPACITY AS :  .................................................................... 
 
 
DATE :  .................................................................... 
 
 
SIGNATURE OF SIGNATORY :  .................................................................... 
 
 
WITNESS :  ................................................ ........................    
WITNESS :    
 
 
NAME (in capitals):  ................................................ NAME .......................................:   
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C1.5    CORPORATE GOVERNANCE BREACH CLAUSE 

 
1. Ekurhuleni Water Care Company (“ERWAT”) requires [insert name of company] (“the 

Company”) to comply, mutatis mutandis with the Code contained in the King III Report and 
Code of Good Corporate Governance (below “the Code”) for the term of this Agreement and 
any extension thereof.   

 
2. The Company irrevocably undertakes and agrees that it will, mutatis mutandis, comply with 

the Code for the term of this Agreement and any extensions thereof. 
 
3. The Company acknowledges and agrees that: 

 
3.1 It is essential that the Company complies with the Code, in order to discharge all of its 

obligations under and in terms of the Agreement in a proper, efficient and professional 
manner, and 

  
3.2 ERWAT will be prejudiced and may suffer damages in the event of the Company failing 

to comply with the Code. 
 

4. The Company shall be required, within seven (7) days of the end of each calendar month 
during the term of this Agreement (and any extensions thereof), to furnish ERWAT with a 
written certificate, signed by the directors of the Company [alternatively members of the 
Close Corporation], certifying that the Company has complied with the provisions of the Code 
during the preceding months. 

 
5. ERWAT shall have the right, without assigning any reason therefore and at any time, to 

appoint either the Institute of Directors of South Africa or a firm of chartered accountants or 
attorneys, to conduct an audit of the business and affairs of the Company in order to ascertain 
whether the Company is indeed complying with the terms of the Code.  

 
To this end, the Company irrevocably undertakes and agrees to co-operate fully with the 
party conducting such investigation for and on behalf of ERWAT and to make available to 
such party all such documentation and all such information as the investigation party may 
require to fully discharge its obligations under and in terms hereof and to report fully to 
ERWAT.   
 
In the event of it being found that the Company is not complying with the Code, then ERWAT 
shall be entitled to (a) regard this as a breach of the agreement and (b) recover the costs of 
the investigation, on an attorney and client basis, from the Company.  In the event of it being 
found that the Company is, in fact, discharging its obligations under and in terms of the Code, 
then ERWAT shall bear the costs incurred in such investigation.  In either of the foregoing 
events, the Company shall be entitled to receive a copy of the written report once same has 
been concluded by the investigating party. 

 
6. In the event of the Code being replaced with another Code (or similar document), then such 

replacement document shall replace the Code and a reference to the Code shall be deemed 
to be a reference to such replacement document.  The reference to the Code shall be 
deemed to include any statutory codification of directors’ obligations and duties which may 
be enacted in the Republic of South Africa at any time in the future. 

 
7. In entering into this Agreement, the Company represents and warrants to ERWAT that it is 

familiar with the Code, that it fully understands and appreciates the rights, obligations and 
recommendations therein contained and agrees to be bound thereby as herein recorded.  

Initial: 
________ 
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PRICING INSTRUCTIONS: 
 
1. This Contract is a Framework Agreement and shall be solely used to provide services on as-

instructed basis, the Service Provider shall only tender rates against each item given in the 
Schedule of Rates so that as-and when the employer requires services scoped as per this 
contract; the Service Provider is in position, without delay, to render such services. 

   
2. The Pricing Schedule is  designed to mirror the provisions of the Scope of Work i.e.; the bid 

is designed around the existing technologies and alternative technologies that are similar or 
compatible with the existing technologies.  

 
3. The Service Provider shall tender his rates considering that the employer does not commit 

itself to offer the Service Provider any minimum or maximum volume and or value of work 
during the term of the Framework Agreement. 

 
4. The Service Provider shall ensure that a rate/amount is entered against each item in the 

Schedule of Rates.  An item against which no rate or amount is entered shall be deemed 
grounds for a partially completed bid document and will lead to disqualification.  

 
5. The rates/amounts tendered in the Schedule of Rates shall be the full inclusive rates/amounts 

to the Employer for the work described under the several items. Such rates/amounts shall 
cover all the costs and expenses that may be required in and for the construction of the work 
described, and shall cover the costs of all general risks, profits, overhead charges, taxes 
(including value-added tax), liabilities and obligations set forth or implied in the documents 
on which the Tender is based. The Service Provider shall ensure that all inserted rates are 
reasonable as these shall be used during bid evaluation and shall become the basis for 
payment of all work that will be carried out during the Term of the Framework Agreement.  

 
6. The applicable Conditions of Contract, the Contract Data, the Specifications (including the 

Project Specifications) and the Drawings (where attached) shall be read in conjunction with 
the Schedule of Rates. 

 
7. Descriptions in the Schedule of Rates are abbreviated and may differ from those in the 

Standardized and Project Specifications. No consideration will be given to any claim by the 
Contractor submitted on such a basis.   

 
8. Unless stated to the contrary, items are measured net in accordance with the Drawings 

without any allowance having been made for waste. 
 
9. For the purposes of this Schedule of Rates, the following words shall have the meanings 

hereby assigned to them: 
 

Unit : The unit of measurement for each item of work as defined in the 
Standardized, Project or Particular Specifications 
 

Quantity : The number of units of work for each item 
 

Rate : The payment per unit of work at which the Bidder Tenders to do 
the work 
 

Amount : The quantity of an item multiplied by the tendered rate of the 
(same) item 
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Sum : An amount tendered for an item, the extent of which is described 
in the Schedule of Rates, the Specifications or elsewhere, but of 
which the quantity of work is not measured in units 

 
10. The units of measurement indicated in the Schedule of Rates are metric units.  The following 

abbreviations may appear in the Schedule of Rates: 
 

mm  = millimetre 
m  = metre  
km  = kilometre  
km-pass = kilometre-pass 
m²  = square metre  
m²-pass = square metre-pass 
ha  = hectare 
m³  = cubic metre 
m³-km  = cubic metre-kilometre 
kW  = kilowatt 
kN  = kilo Newton 
kg   = kilogram 
t  = ton (1 000 kg) 
%  = per cent 
MN  = mega Newton 
MN-m  = mega Newton-metre 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 

 
11. Payment for items which are designated to be constructed labour-intensively (either in this 

schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done 
labour-intensively will not be condoned and any works so constructed will not be certified for 
payment. 
 

12. Mistakes made by the Bidder in completion of the Schedule of Rates shall not be erased or 
covered with correcting fluid. A line shall be drawn through the incorrect entry, and the correct 
entry shall be written above the deletion and initialled by the Bidder. Failure to observe this 
Condition will lead to the Tender being disqualified.  
 

13. This is a Rates based contract developed under an indicative scope of work and 
therefore there are no quantities or Totals set out in the pricing schedule, Work Orders 
will only be generated on “as and when” required basis according to the rates 
tendered by the service provider as contained in the Schedule of Rates. 
 

14. Work Orders generated on “as and when” basis shall contain estimate quantities for the 
proposed Works. The actual quantities of work/services rendered as finally measured and 
accepted and certified for payment in accordance with the applicable Conditions of Contract, 
and not the estimate quantities set out in the Bill of Quantities for the Works Order, will be 
used to determine payments to the Contractor. The validity of the Contract shall in no way 
be affected by differences between the quantities in the Bill of Quantities for the generated 
Works Order and the quantities certified for payment.  

 
15. The successful bidder will be required to submit a quote for the works required prior to being 

issued an official order and will be limited to the rates as set out herein. 
 

16. Evaluation for price scoring will be done by calculating the line items in the table below to an 
indicative sum to determine the highest scoring bidder as provided for in the PPPFA 
Regulation 2022. 
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17. The effect of changes in prices or law on the amounts due shall be adjusted on the following 

basis: 
 

a) No price adjustment over the first 12-month period of the Contract. 
b) On the 12-month anniversary date of the signing of the agreement, the rates shall 
be adjusted by a twelve-month year on year CPI index (as published in the monthly 
bulletin PO141.1 of statistics South Africa) ruling on the 12-month anniversary date 
of the signing of the contract. 
c) Where CPI is not practically implementable, CPA will be considered based on the 
indices referred to in the MBD 3.2 form. ERWAT reserve the right to request additional 
information from the bidder to substantiate the bidders’ request above CPI. 

 
18. It is the Main Contractor’s responsibility to make sure their offered Rates are market-related 

such that they can in turn pay market-related Rates to subcontractors. Should there be a 
deficit between the Main Contractor’s rates and the Subcontractor's tendered or negotiated 
Rates, the main Contractor will have to cover for such difference. 

 
19. The Contractor’s monthly invoice shall be accompanied by confirmation from the Engineer 

or his duly authorised representative that items listed for payment have been successfully 
executed and/or delivered as required. Failure to obtain such confirmation from the Engineer 
or his duly authorised representative shall result in non-payment of the Contractor’s invoice 
until the default has been corrected or the deemed incomplete items are excluded from the 
invoice. 

 
20. The Contractor shall note that payment shall only be made for Works activities successfully 

(delivering the end result) executed, complying with the quality requirements and provided to 
the Engineer or his duly authorised representative.  

 
21. The Provisional Sums and Tendered amounts/prices shall be applicable per Works Order or 

IPW issued and should not be deemed to represent the maximum available budget for the 
entire Framework Contract. 

 
22. Bidders are not permitted to add any additional pricing to ERWAT’s pricing schedule nor 

attach their own pricing schedule to this bid. 
 

23. Bidders must complete the pricing schedule on the official ERWAT bid document issued.  
 

24. Failure to adhere hereto will result in bidders’ submission being disqualified. 
 

The price should be inclusive of all direct and indirect costs (including transport, 
accommodation, delivery, collection, labour and other applicable fees). 
Bidders are required to complete the pricing schedule in full.  Failure to complete the 
pricing in full will result in disqualification. 

 
 
The following will be accepted to be a fully completed pricing schedule: 
 
Bidders to indicate accurately: 
 
 A price is written/typed in Ink.   
 No pencil or tippex will be accepted.  
 Please note that where bidders opt to type in the prices, the original bid document will be 

accepted by ERWAT.   
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 The document is not to be retyped and no additional pricing schedule in the bidder’s format will 
be accepted.  

 In the event that there are two pricing schedules submitted by the bidder, the original issued 
document from ERWAT will prevail. 

 
Items the bidders are not charging for or items that is included as part of items already costed 
in pricing schedule must be indicated as listed below; 
 
 Only R0 will be accepted as no charge. 
 
The following inputs on the document is not permitted and will lead to disqualification (non-
responsive bid).  
 
 STRIKE THROUGH the BOQ  
 Item left blank 
 Bidder indicated N/A 
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PRICING SCHEDULE / BILL OF QUANTITIES (BOQ) TEMPLATE 
 
C2.2.1 Workstream  
 
Bidders shall complete a Schedule of Rates using the template below, priced per Water Care Works.  
 
A. Personnel for ad hoc services 
 

Item Description Unit Rate (VAT Inclusive) (ZAR) 

A1 Project Manager (Pr. Mechanical Engineer) hr R 

A2 Lead Process Engineer (Pr. Chemical Engineer) hr R 

A3 Electrical Engineer  hr R 

A4 Structural/ Civil Engineer (Pr. Eng) hr R 

A5 Environmental Officer hr R 

A6 Health & Safety Officer (Pr. SACPCMP) hr R 

 
Nineteen Water Care Works 
 
Item   Delivery Stage Description Unit Quantity Rate Amount 

1 
Baseline 
Assessments (Ref. 
C3.1.2.2) 

Comprehensive condition assessment 
of existing infrastructure and 
collection of baseline data 

No. 19 
 

 

2 

Professional 
Services (Ref. 
C3.1.3 Design 
Brief) 

Professional engineering design 
services rendered in accordance with 
the ECSA Guidelines covering the 
applicable project stages  

No. 

19 

 

3 Factory Acceptance 
Testing (FAT) 

Pre-inspection and Factory 
Acceptance Testing of all equipment 
covered by this contract including 
quality control plan (including 
accommodation or transportation to 
and from location where such testing / 
pre-inspection is to occur should it be 
outside the radius of 80km from 
related plant or head office for 3 of 
ERWAT’s representatives.)  

No. 

19 

 

4 

Complete 
Dewatering Unit 
and Auxiliary 
Works (Ref. C3.1.3 
Design Brief) 

Supply, delivery, installation and 
testing of the dewatering unit(s) and 
all associated process equipment 

No. 

19 

 

10 
Maintenance 
Service /Contract 
(Ref. C3.7) 

Rate for scheduled/callout 
maintenance beyond the warranty 
period, as and when instructed 

No. 19 
 

11 Prime Cost Prime Cost the Dewatering unit 
excluding the auxiliaries Sum  R 12 Mil 
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Item   Delivery Stage Description Unit Quantity Rate Amount 
12 Handling Fee  % 10% R1.2 Mil 

  
5. PROVISIONAL SUM 
 

Description Amount (incl. VAT) 

*Provisional Sum subject to approval R35 000 000.00 

Administrative fee R500.00  

  

a. Provisional sum has been included in the pricing schedule and will only be applicable where related goods are 
required that are not catered for in the pricing schedule.  

b. Items will be on an as-and-when-required basis, subject to prior approval.  
c. ERWAT may request a quote from the appointed bidder/s (where applicable) for the items/services required.  
d. ERWAT reserves the right to verify market-related costs, which includes the sourcing of alternative quotation for 

the items/services in relation to actual cost verification. 
e. Payments for such items/services will be on actuals, plus the administrative fee as listed in the pricing schedule.  

Please note that the administrative fee will only be applicable to items not listed in the pricing schedule, limited to 
per order/ per job, which will be deducted from the provisional sum.   

f. The supporting documentation that must be supplied is the quotation from the appointed company or third-party 
supplier.   

g. The provisional sum value is valid for the total contract period.   

 
I, the undersigned, the authorised designated signatory, undertake to carry out the works in accordance 
with the conditions of contract, the specifications for the tender sum as indicated and within the time for 
completion as specified in the Contract.         

BIDDER’S name: _________________________________________________________________ 

BIDDER’S signature: _____________________________ Date: ______________________ 

Name of Firm: ___________________________________________________________________
   

Address  ____________________________________________________________ 

  ____________________________________________________________ 

  ____________________________________________________________  

Telephone number: ___________________________   

Fax Number:  ___________________________ 

Cellular number: ___________________________      E  

Mail Address: ____________________________________________________________
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LIST OF IMPORTED ITEMS 
 
Contractors to list all items which are not solely South African manufactured. 

 

ITEM DESCRIPTION R VALUE ROE 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    

15    

16    

17    

18    

19    

20    
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PART C3 SCOPE OF WORKS 
 
C3.1 Technical Scope of Works 
  

C3.1.1 Background 
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C3.1 Technical Scope of Works 
 

C3.1.1 BACKGROUND 
 

ERWAT operates 19 Water Care Works (WCWs) that collectively generate approximately 91 to 240 
tonnes of wastewater sludge per day. Sludge is currently managed using sludge paddies and drying 
beds. Although these systems provide a practical means of sludge storage and passive dewatering, 
they are associated with several operational and environmental challenges, including extensive land 
requirements, dependence on climatic conditions, prolonged drying periods and the potential 
leaching of nutrients and other contaminants into the surrounding environment.  

To improve sludge management practices, ERWAT intends to progressively implement mechanical 
sludge dewatering systems across its Water Care Works. ERWAT seeks to establish a Framework 
Agreement with service providers experienced in the design, supply, delivery, installation and 
commissioning of sludge dewatering systems at various ERWAT Water Care Works on an "as and 
when required" basis for a period of thirty-six (36) months.  

C3.1.2 EXTENT OF THE WORKS 
 

C3.1.2.1 GENERAL REQUIREMENTS   

Not all ERWAT Water Care Works have existing dewatering infrastructure. The scope of work 
therefore differs by site: 

● Works with no existing dewatering facility: the Contractor shall design and provide a complete, new 
dewatering system, including the housing/building and all associated civil, mechanical and electrical 
works. 

● Works with an existing dewatering facility: the proposed technology shall be integratable with the 
existing civil structure, mechanical, electrical and process infrastructure, subject to the infrastructure 
status described in Section C3.1.3. 

Table 1 (Section C3.1.2.2) classifies each of ERWAT's Water Care Works accordingly. 

In accordance with its sludge management obligations as stipulated in its licence agreement, ERWAT is 
required to maintain sustainable sludge management capabilities that safeguard both the environment and 
public health. ERWAT hereby invites suitably qualified bidders to submit proposals for the provision of sludge 
dewatering technologies. 

Preference will be given to technologies that demonstrate the following characteristics, in addition to meeting 
the minimum performance requirements in Section C3.1.3. 

i. Site induction training has to be completed before any work can be undertaken. (both general 
and site specific) 

ii. The contractor must comply with the ERWAT Permit to Work and Safe operation procedures. 
iii. All the relevant work permits and authorization has to be obtained before any work can be 

undertaken. 
iv. All work done and equipment supplied has to be in accordance with the applicable standards as 

listed in this document. 
v. No work shall be undertaken without an official purchase order or written confirmation via e-mail 

in case of an emergency from the designated ERWAT representative. 
vi. No equipment may be removed from site without written permission from the relevant plant 

manager. 
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vii. The installation of any equipment shall include the putting back into operation, testing, special 
testing (if required) and adjustments on the equipment.  

viii. A project and quality control plan will be required for any installation of equipment.  
ix. All the required tools, consumables, testing facilities, and other requirements to perform the work 

as per the Contract shall be provided by the contractor.  
x. ERWAT reserves the right to hold the contractor responsible for any equipment that will be 

damaged due to the contractor’s negligence or poor workmanship. 
xi. ERWAT reserves the right to award this contract to one or more bidders. 
xii. This tender is issued as a Framework Agreement for the design, supply, installation and 

commissioning of sludge dewatering solutions at various ERWAT Water Care Works on an as-
and-when-required basis for a period of thirty-six (36) months. 
 

C.3.1.2.2 CURRENT/EXISTING STRATEGIES AND INFRASTRUCTURE CONDITIONS 

The current sludge management strategy at ERWAT Water Care Works consists of sludge drying beds, a 

dewatering facility, or a combination of both. Table 1 below summarises the existing infrastructure, the current 

dewatering status, and the design data applicable to each Water Care Works. The table is not necessarily 

complete and shall not limit the work to be carried out by the Contractor under this Contract. 

The bidder should allow for a comprehensive condition assessment of existing Infrastructure which includes 

but not limited to: 

 Physical Survey: Detailed measurement and dimensional survey of the existing dewatering facility (if 
applicable), including floor space, headroom, overhead crane capacity and hook height, and pit depths. 

 Structural Integrity: Assessment of the civil structure (floors, walls, supporting beams) to determine if it can 

support the new equipment's dynamic and static loads. 

 Existing Interfacing Services: 

o Sludge Feed: Evaluation of existing sludge feed pumps, piping, and valves (materials, condition, 

capacity). 

o Polymer System: Assessment of the existing polymer make-down units, aging tanks, and dosing 

pumps. 

o Filtrate/Cake Handling: Evaluation of filtrate drainage systems and existing cake conveyance 

systems 

 Baseline Performance Data: Collection of current operational data (flows, %TS etc) 
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Table 1:  Existing Infrastructure and Design Data 

Water Care Works Existing Sludge Management Dewatering Infrastructure 
Status 

Influent 
Flow 
(Ml/d) 

Estimated 
Sludge 
Discharged 
(kg/d) 

Max Sludge 
Discharged 
(kg/d) 

Wet 
Sludge 
Total 
Solids 
(%) 

Hartebeestfontein Sludge from PSTs and biological reactors; 

10 unheated, unmixed digesters (9 
digestion, 1 storage). 

No dedicated dewatering 

facility, new facility required. 

47.2 9 000 18 000 3.9 

Olifantsfontein PSTs and biological reactors feed 

unheated/unmixed digesters (currently 

blocked). WAS dewatered via existing belt 

filter press or dried on beds. 

Existing facility (belt filter 

press), upgrade/integration 

required. 

121.15 4 910 12 300 5.3 

Ancor PSTs and biofilters feed 5 

unmixed/unheated closed digesters and 4 
mixed open digesters. Sludge dried on 
beds/fields. 

No dewatering facility, new 

facility required. 

26.9 60 60 5.7 

Benoni PSTs feed 3 closed and 8 open, 

unheated/unmixed digesters. Sludge dried 

on beds/land. 

No dewatering facility, new 

facility required. 

4.10 180 330 2.9 

Herbert Bickley PSTs and biological reactors; 8 mixed (not 

heated) anaerobic digesters, 2 aerobic 

No dewatering facility, new 

facility required. 

18.96 1 870 4 570 5.4 
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Water Care Works Existing Sludge Management Dewatering Infrastructure 
Status 

Influent 
Flow 
(Ml/d) 

Estimated 
Sludge 
Discharged 
(kg/d) 

Max Sludge 
Discharged 
(kg/d) 

Wet 
Sludge 
Total 
Solids 
(%) 

digesters. 

Daveyton RAS diversion to WAS sump; sludge 

pumped to 2 lined anaerobic lagoons, 

overflow to 6 unlined lagoons. 

No dewatering facility, new 

facility required. 

8.64 1 800 4 075 0.5–1 

Carl Grundlingh WAS pumped to open aerobic digester 

before land disposal. 

No dewatering facility, new 

facility required. 

1.9 2 890 15 900 5.2 

Rynfield PSTs and biological reactors; 4 closed + 1 

open digester, unheated/unmixed. Sludge 
dried on beds. 

No dewatering facility, new 

facility required. 

10.69 2 870 7 130 5 

Tsakane WAS to open aerobic digester; primary 

sludge and digested sludge pumped to 
anaerobic lagoons. 

No dewatering facility, new 

facility required. 

14.68 930 2 740 1.7 

Welgedacht Primary sludge from 5 PSTs digested 

anaerobically and dewatered; WAS sent 

directly to dewatering. 

Existing dewatering facility, 

may require 

upgrades/integration. 

72.48 8 790 22 600 2 

Heidelberg Raw sludge to 3 unmixed/unheated 
anaerobic digesters, gravitates to drying 

No dewatering facility, new 
facility required. 

6.75 2 670 4 900 1.5 
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Water Care Works Existing Sludge Management Dewatering Infrastructure 
Status 

Influent 
Flow 
(Ml/d) 

Estimated 
Sludge 
Discharged 
(kg/d) 

Max Sludge 
Discharged 
(kg/d) 

Wet 
Sludge 
Total 
Solids 
(%) 

beds; WAS aerobically digested and 
irrigated. 

Jan Smuts PSTs and biofilters feed 6 closed, unheated 

digesters (2 mixed) into secondary open 

digesters; dried on beds. 

No dewatering facility, new 

facility required. 

7.83 90 490 10 

JP Marais No digesters; WAS pumped to main outfall 

sewer to Welgedacht WCW (Link 2). 

No dewatering facility, new 

facility required. 

13.32 20 40 <1 

Ratanda WAS from biological reactor pumped to 
drying beds; dried sludge stockpiled for 
cattle feed. 

No dewatering facility, new 
facility required. 

4.8 620 2 280 <1 

Dekema PSTs and biofilters feed 8 closed, 
unheated/unmixed digesters; digested 

sludge to paddy system. 

No dewatering facility, new 
facility required. 

21.46 790 1 070 5.8 

Rondebult PST sludge to anaerobic digesters; 

gravitates to sludge paddies; supernatant to 
separate paddies. 

No dewatering facility, new 

facility required. 

9.21 10 090 32 600 5.9 

Vlakplaats PSTs and biological reactors feed 12 No dewatering facility, new 114.9 18 870 26 000 2–3.5 
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Water Care Works Existing Sludge Management Dewatering Infrastructure 
Status 

Influent 
Flow 
(Ml/d) 

Estimated 
Sludge 
Discharged 
(kg/d) 

Max Sludge 
Discharged 
(kg/d) 

Wet 
Sludge 
Total 
Solids 
(%) 

primary and 12 secondary 
unheated/unmixed digesters; dried on beds. 

facility required. 

Waterval Primary and secondary sludge; 14 primary 

+ 4 open secondary digesters; 40% to 

dewatering plant, 60% to paddies. 

Existing dewatering plant – 

upgrade required. 

348.79 24 390 88 200 3.65 
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C3.1.3 DESIGN BRIEF 

This workstream applies to the Water Care Works identified by ERWAT where the preferred dewatering 
technology has already been selected. 

The Contractor shall undertake the complete design, supply, manufacture, delivery, installation, testing and 
commissioning of Rotary Press sludge dewatering systems together with all associated civil, structural, 
mechanical, electrical, instrumentation, control and architectural works necessary to deliver a fully operational 
sludge dewatering facility.  

Datasheet: These minimum requirements for installed equipment will be applicable during the 
implementation of the scope of work throughout the term of the contract 

 
 

The Specifications serve to encompass extent of the proposed works. All details, dimensions and 
instructions shown on the data sheet quoted herein shall form part of this specification. The following are the 
MINIMUM Specification for the equipment in this Contract. 
 

No. Specification Description 
1.  General Requirements 
1.1 Performance and reliability The equipment must be supplied complete, including all 

elements that guarantee the established performance 
and reliability criteria. 
Cake dryness  
Solids capture rate in filtrate  
Polymer consumption  

1.2 Condition and quality of 
materials used 

All materials must be new and of a quality appropriate to 
the service to which they will be subjected in the 
equipment. 

1.3 Material type of elements in 
direct contact with 
flocculated sludge, cake or 
filtrate 

Minimum 304 Stainless steel or suitable non-corrosive 
wastewater sludge resistance material. 

1.4 Noise level Not exceed 75 dBA measured at 1 meter from the 
source 

1.5 Interchangeability of parts All parts of the press or channels are interchangeable. 
1.6 Electricity consumption 3-7kWh per ton dry 
1.7 Sludge entry orientation Above the deflector 
1.8 Cake exit orientation Below the deflector 
1.9 Wash water requirement 1m3 per channel per day (24 hours) 
1.10 Design and construction All supplied parts must be extensively designed and 

constructed to withstand the maximum stresses that 
occur during manufacturing, assembly, and continuous 
operation. 

2.  Dewatering channels 
2.1 Mounting of dewatering 

channels 
Mounted on the output shaft of the reduction gearbox. 

2.2 Number of dewatering 
channels per unit 

Modular, expandable in individual channel increments to 
suit the specified capacity requirement, with provision 
for future capacity increases without replacement of the 
base unit. 

2.3 Interdependence of 
channels 

Channels to be independent of each other and modular 

2.4 Diameter of channels Sized by the manufacturer to achieve the specified 
throughput and cake dryness performance 
requirements, subject to ERWAT approval. 

2.5 Distance between screens Sized by the manufacturer to achieve the specified 
solids capture rate and cake dryness performance 
criteria. 
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2.6  Filter Elements 
2.6.1 Material Made of a thin perforated 316 stainless steel plate. 
2.6.2 Anti-clogging Screens to be with anti-clogging design. 
2.6.3 Wash Water No washing water required during operation. 
2.6.4 Wear protection Chrome plated for wear resistance 
2.7  Scrapers 
2.7.1 Number of scrapers per 

channel 
Sufficient number of scrapers per channel to ensure 
continuous, unobstructed cake removal and screen 
cleaning. 

2.7.2 Material Stainless steel 304 
2.8  Filtration Wheels 
2.8.1 Material Manufactured from welded stainless-steel ASTM A240 / 

ASME SA240, Type 304L HRAP or similar. 
2.8.2 Thickness and resistance The fabrication features wall sections with a minimum 

thickness of 12 mm, designed to withstand internal 
pressures of up to 2069 kPa 

2.8.3 Contact surface finish The contact surfaces with the seals are made of 
polished stainless steel with a surface finish of 16 to 32 
RMS 

2.9  Deflector 
2.9.1 Quantity of deflectors per 

channel 
One 

2.9.2 Material Wear-resistant, low-friction engineering polymer suitable 
for continuous contact with sludge cake (e.g. 
molybdenum disulfide-filled nylon or equivalent). 

3.  Washing system and collectors 
3.1 Washing system The washing system is purposed to be used for daily 

cleaning of the inside of the channels and the outside of 
the filter wheels. 

3.2 Manifold composition Each manifold is manufactured with stainless steel 
fittings and brass flat jet sprinklers. 

3.3 Nozzle set disconnection All nozzle sets are disconnected from the water supply 
by means of a quick disconnect system and the system 
can be easily disassembled from the outside. 

3.4 Back flow prevention The system is equipped with a check valve to prevent 
backflow of sludge into the washing system. 

3.5  Channel Wash 
3.5.1 Attachment The channel wash assembly is attached to a mounting 

plate that is screwed and sealed to the channel gland 
cover. 

3.5.2 Number and location of 
inner channel wash 
assemblies 

One washing assembly per channel is located inside the 
canal, at the sludge inlet. 

3.5.3 Composition Composed of a set of stainless-steel pipes fitted with a 
sufficient number of stainless-steel discharge sprinklers 
to ensure full internal channel coverage. 

3.5.4 Number and location of 
outer channel wash 
assemblies 

Washing assemblies are provided for each filter wheel, 
fitted with a sufficient number of sprayers to ensure full 
coverage, located between the filter wheels and the 
gland covers. 

3.6  Filtrate Collector 
3.6.1 Attachment method Removable type filtrate collector 
3.6.2 Material Made with linear low-density polyethylene (LLDPE). 
3.6.3 Diameter Sized by the manufacturer to accommodate the design 

filtrate flow rate. 
3.6.4 Number of sampling ports Two (2) sampling ports per collector 
3.6.5 Sampling accessibility The sampling port is closed with a removable plug. 
3.6.6 Connection type between 

collector and manifold 
Each filtrate collector connects to a manifold with a 
flexible connection. 

3.6.7 Manifold material and size Manufactured from schedule 80 PVC pipe or equivalent, 
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sized to accommodate the design filtrate flow rate. 
3.6.8 Manifold orientation The manifold outlet can be oriented towards either side 

of the longitudinal axis of the dewatering technology to 
optimize distribution 

3.7  Sludge Feed collector 
3.7.1 Factory installed fitting and 

joint types 
Grooved-end mechanical pipe couplings suitable for 
factory-installed sludge feed lines (e.g. Victaulic or 
equivalent). 

3.7.2 Field installed fitting and 
joint type 

Quick-connect, groove-less mechanical couplings 
suitable for field-installed (butt-fit) joints where grooving 
is impractical (e.g. Victaulic or equivalent). 

4.  Flocculator 
4.1 Tank capacity Sized by the manufacturer to provide adequate 

flocculation retention time for the design sludge feed 
rate. 

4.2 Tank pressure rating Flocculation tank pressure of 690 kPa 
4.3 Maximum temperature Maximum flocculation tank temperature of 60 °C 
4.4 Pipe and fittings pressure 

rating 
The flocculated sludge pipe and its fittings are designed 
to withstand a pressure of 690 kPa 

4.5 Flocculator to channel pipe 
and fitting material 

The piping between the flocculator and the dewatering 
technology is made of schedule 10 stainless steel, 
conforming to ASTM A-312 TP 316 

4.6 Sludge feed pressure to 
channel 

The flocculated sludge is fed at a low and constant 
pressure not exceeding 50kPa into the channel 

4.7 Tank material The body and bolt-on lid are made of carbon steel with 
epoxy paint. 

4.8 Tank body thickness Minimum thickness as required to safely withstand the 
specified tank pressure rating. 

4.9 Top cover plate thickness 
and material 

Carbon steel with epoxy paint, minimum thickness as 
required to safely withstand the specified tank pressure 
rating. 

4.10 Provision for lifting Adequate lifting points provided to facilitate safe 
handling of the tank. 

4.11 Agitator operation The flocculator agitator is variable speed, driven by a 
hollow shaft helical gearmotor. 

4.12 Agitator drive details Variable speed drive sized appropriately for the 
flocculation duty required, with efficiency class IE3 (or 
better), 400V, 50Hz, three-phase supply, and 
recognised international electrical approvals (e.g. CSA, 
CE, UL or equivalent). 

4.13 Lubrication Equipped with a grease fitting between two lip seals. 
4.14 Material of wear sleeve The shaft seal wear sleeve is made of stainless steel. 
4.15 Finish of wear sleeve The wear sleeve is polished to a surface finish of 16 rms 

and hardened by nitriding. 
4.16 Connections to flocculator The flocculator has connections for sludge inlet, sludge 

outlet, wash water connection, polymer connection, and 
air purge. 

4.17 Size and type of sludge 
connection 

Sludge inlet and outlet connections sized to suit the 
design flow rate, fitted with a mechanical coupling 
suitable for the application (e.g. Victaulic or equivalent). 

4.18 Service and instrumentation 
connections 

The threaded connections for service and 
instrumentation are located on the flocculator inlet 
manifold. 

4.19 Air vent description The flocculator is equipped with an air vent located at 
the top, 

4.20 Air vent cleaning The air vent is connected to the potable water line for 
occasional backwashing and to the drain line to collect 
any sludge leakage. 

4.21 Air vent material The flocculator vent is constructed of PVC. 
5.  Ducts and complementary elements 
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5.1  Cake outlet chutes 
5.1.1 Inspection facility Each cake exit has a chute with an inspection door. 
5.1.2 Material The chute is made of linear low-density polyethylene 

(LLDPE). 
5.1.3 Cake sensor mounting Provision is made for mounting the cake sensor, and a 

side support to facilitate the installation of the safety 
sensor. 

5.2  Dewatering technology base 
5.2.1 Material Manufactured from curved steel plate, painted with 

epoxy paint, of a thickness sufficient to provide 
adequate structural rigidity. 

5.2.2 Shape and function The base has a compact shape to optimize rigidity and 
distribute the load evenly over the supporting floor. 

5.2.3 Rotation prevention The base's anti-rotation fixings are integrated into the 
base for easy installation 

5.3  Gland covers, bushings and seals 
5.3.1 Gland cover orientation Each gland cover is identical and functions as a gland to 

keep the seal in its correct position. 
5.3.2 Gland cover material and 

construction 
Manufactured from fiberglass or an equivalent 
engineered composite, of sufficient thickness and layup 
to provide adequate structural strength and wear 
resistance. 

5.3.3 Gland cover function The lid compresses the UHMW gland seal between the 
housing and the filter wheel while directing filtrate flow. 

5.3.4 Drainage The lid has an outlet in the lower section to drain the 
filtrate. 

5.3.5 Wash water connection Provision for connecting the water system of the 
external wheel washer and the air purge device. 

5.3.6 Inspection There is an opening for inspection or maintenance at 
the rear of the cover for easy access. 

5.3.7 Number of bushings and 
material 

There are two (2) UHMW bushings as guides for the 
gland cover on the filter wheel. 

5.3.8 Method of sealing Sealing achieved by means of lip seals and O-rings 
sufficient to prevent leakage between the bushings, filter 
wheel and gland cover. 

5.4  Fasteners and bolts 
5.4.1 Fastener standards The fasteners are manufactured in accordance with 

ANSI/ASME B18 standards or equivalent 
5.4.2 Bolt and nut specification for 

the following: 
ASTM F738M stainless steel bolts and ASTM F836M 
stainless steel nuts (property class A1-50 for both or the 
same) are used for the following assemblies: 

5.4.3 Bolt and nut specification for 
the following: 

-    Channel casings 

5.4.4 Bolt and nut specification for 
the following: 

-    Bushing caps for channel housing 

5.4.5 Bolt and nut specification for 
the following: 

-    Filter manifold to channel housing 

5.4.6 Bolt and nut specification for 
the following: 

-    Sludge inlet from the channel to the channel casing 

5.4.7 Bolt and nut specification for 
the following: 

-    Anti-rotation plate for the channel housing 

5.4.8 Bolt and nut specification for 
the following: 

-    Lifting devices for the channels 

5.4.9 Bolt and nut specification for 
the following: 

-    Wash water system support to the cable gland cover 

5.4.10 Bolt and nut specification for 
the following: 

-    Deflector 

5.4.11 Bolt and nut specification for 
the following: 

-    Inner bushing of the cable gland cover hub 

5.4.12 Bolt and nut specification for -    Sludge transition inlet 
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the following: 
5.4.13 Bolt and nut specification for 

the following: 
-    Anti-rotation plate of the channel 

5.4.14 Bolt and nut specification for 
the following: 

-    Flocculator inlet and outlet pipe 

5.4.15 Bolt and nut specification for 
the following: 

-    Flocculator 

5.4.16 Bolt and nut material for 
base assemblies 

ASTM F568M steel-clad bolts and ASTM F563M steel-
clad nuts (class 4.6 or equivalent) are used for all 
reduction gearbox-to-base assemblies 

5.4.17 Special maintenance tools Special maintenance tools (e.g. torque wrenches, lifting 
attachments) required for the installation and 
maintenance of the equipment shall be supplied. 

6.  Valves and fittings 
6.1 Valves specifications All valves must be compatible with the nominal 

operating pressures of the different systems and be 
designed to withstand the operating temperatures and 
the fluids contained. 

6.2 Valve sizes The valves must have the same diameter as the pipe, 
unless otherwise specified. 

6.3  Automatic sludge feed and recirculation valve 
6.3.1 Type The sludge feed and recirculation valve is a full-bore 

two-way ball type. 
6.3.2 Number and location of 

valves 
Two pneumatic valves will be installed in the sludge line, 
between the dewatering technology and the flocculator. 

6.3.3 Diameter The valve diameter is 3'' (76mm) 
6.3.4 Flange specification The flanged connection is ANSI B16.10 class 125, 

raised face 
6.3.5 Body material Cast iron 
6.3.6 Ball Material Teflon. 
6.3.7 Seat ring material RPTFE 15% GF 
6.3.8 Drive mounting flange 

conformance 
 ISO 5211 

6.3.9 Solenoid material and IP 
rating 

The solenoid valve body of the actuating mechanism will 
be made of anodized die-cast aluminium and will have 
an IP65 insulation rating. 

6.3.10 Working pressure The working pressure will be between 200 and 800 kPa 
6.4  Channel isolation valve 
6.4.1 Number of isolation valves 

per channel 
One two-way full-bore ball valve will be installed for 
closing. 

6.4.2 Diameter The valve diameter is 3'' (76mm) 
6.4.3 Flange specification The flanged connection is ANSI B16.10 class 125, 

raised face 
6.4.4 Body material Body material: Cast iron 
6.4.5 Ball material The ball material is Teflon. 
6.4.6 Drive mounting flange 

conformance (optional when 
automated) 

Drive mounting flange conforms to ISO 5211 

6.4.7 Solenoid material and IP 
rating (optional when 
automated) 

The solenoid valve body of the actuating mechanism will 
be made of anodized die-cast aluminium and will have 
an IP65 rating. 

6.5  Channel washing water valve 
6.5.1 Number of valves One pneumatically actuated valve to be installed to 

control the wash water to each channel. 
6.5.2 Valve type The valve will be a two-way, full-bore ball valve. 
6.5.3 Diameter The valve diameter is 1'' (25mm) 
6.5.4 Material The body material is 316 stainless steel 
6.5.5 Solenoid type The solenoid is of the pneumatic spring return type 
6.5.6 Material of solenoid The solenoid valve body of the actuating mechanism will 

be made of anodized die-cast aluminium and will have 
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an IP65 rating. 
7.  Main Drive system 
7.1  Reduction Gearbox 
7.1.1 Support and gear type With leg support with spiral and helical bevel gears 
7.1.2 Manufacturing standard Manufactured in accordance with ANSI/AGMA 6010 

standard 
7.1.3 Casing material Cast iron casing to ASTM A536 
7.1.4 Bevel gear quality The bevel gears have a minimum quality of AGMA class 

9 
7.1.5 Helical gear quality Helical gears have a minimum quality of AGMA class 11 
7.1.6 Output shaft material and 

specification 
The output shaft is made of 304 stainless steel with a 
minimum performance of 415 MPa 

7.1.7 Minimum shaft diameter Sized by the manufacturer to safely transmit the 
required torque for the number of channels installed. 

7.1.8 Gearbox base material The base of the reduction gearbox is made of steel 
epoxy paint coated. 

7.1.9 Contact with filtrate and 
cake 

The parts and components of the reduction gearbox, 
including the gearbox seals, are isolated from the filtrate 
or sludge cake. 

7.1.10 Output seal type The output seal is an integral part of the speed reducer 
housing; no bolted-on output covers causing leaks, shaft 
misalignment, or gear misalignment. 

7.1.11 Shaft supports for 6 and 
more channels 

Shaft supports installed between the two initial channels 
and the two final channels 

7.1.12 Shaft support material The shaft supports are made of carbon steel and 
painted. 

7.2  Motor 
7.2.1 Voltage 400V, 50Hz, three-phase  
7.2.2 Speed 4-pole, 1500rpm 
7.2.3 kW rating Sized appropriately to the number of dewatering 

channels installed and the required duty, in accordance 
with the manufacturer's standard power rating schedule. 

7.2.4 Specification The motor is totally enclosed and fan-cooled (TEFC) of 
required kW for number of channels, flange "C", IEC 
60034-30-1, efficiency class IE3, service factor 1.15, 
insulation class "F", design "B". It must have a minimum 
IP65 protection rating. 

7.2.5 Coupling The electric motor is directly coupled to the reduction 
gearbox via "Nema C" flange 

8.  Coatings, materials and welding 
8.1  Painting and Protection 
8.1.1 Preparation of the surfaces 

of non-wet components 
made with carbon steel 

Prepared by near-white sandblasting according to 
SSPC-SP6 for equipment 

8.1.2 Primer and colour A polyamide epoxy primer is used (e.g. Sherwin-
Williams Macropoxy® 646 or equivalent), in IFI Blue. 

8.1.3 Primer Solvent The solvent used shall be compatible with the specified 
primer system (e.g. Sherwin-Williams reference SW15 
or equivalent). 

8.1.4 Primer thickness The primer is applied to a minimum dry film thickness of 
203 µm. 

8.1.5 Topcoat material The topcoat is a high-solids acrylic polyurethane coating 
(e.g. Sherwin-Williams Acrolon® 7300 or equivalent), in 
IFI Blue. 

8.1.6 Topcoat solvent The solvent used shall be compatible with the specified 
topcoat system (e.g. Sherwin-Williams reference SW58 
or equivalent). 

8.1.7 Topcoat thickness The finish is applied to a dry thickness of 51 to 76 µm 
8.2  General Materials 
8.2.1 The equipment components Unpainted stainless steel. 
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that operate in humid 
conditions 

8.2.2 The equipment components 
made from polymers based 
on petroleum products 

Not painted. 

8.2.3 The equipment piping 
compliance 

ANSI 304L, ASTM A-269 or ASTM A 312 standards or 
equivalent 

8.2.4 The structural form elements 
of the equipment 
compliance 

Comply with CSA G40.21 - 50W standards (equivalent 
in the USA to ASTM A -572) or equivalent 

8.2.5 The equipment 
manufactured from sheet 
material 

Complies with ASTM A569 standard or equivalent 

8.2.6 The equipment shaft 
material 

Complies with ANSI-1045 standard or equivalent 

8.2.7 The stainless-steel 
components of the 
equipment 

The stainless-steel components of the equipment 
comply with ANSI 304L and ANSI 316L standards or 
equivalent 

8.3  Welding 
8.3.1 Exposed welds finish Exposed welds must be ground smooth to form a 

uniform and neat fillet without weakening the base metal 
8.3.2 Equipment welding 

compliance 
The welding used on all equipment complies with AWS 
Standard, CSA Standard W59 or equivalent 

8.3.3 Design standards The design of all support structures, platforms, and 
bracing must comply with AISC standards. 

8.3.4 Structural welding 
compliance 

Structural welding shall comply with the American 
Welding Society Structural Code D1.1-82. 

8.3.5 Structural design standards The structural design must comply with AISC C206 
Standards. 

8.3.6 Weld reinforcement 
compliance 

The weld reinforcement must comply with the AWS 
code. 

9.  Technical documents requested with product delivery 
9.1 Data sheets Data sheets with description of the proposed equipment, 

size, length, type, capacity, layout, construction 
materials, engine size, engine type and equipment 
weight, etc. 

9.2 List of components and 
accessories 

Detailed list of components and accessories that will be 
supplied with the equipment. 

9.3 Catalogue, drawings and 
specifications 

Catalogue, drawings and specifications of the 
equipment components, indicating the main dimensions, 
parts, construction materials, material thickness and 
other information to subsequently perform the 
maintenance and operation of the equipment 

9.4 Design loads A document must be provided showing the design loads 
that will be transmitted to the foundations or supports. 

9.5 Spare parts Proposals for typical spare parts for the equipment with 
technical documentation and drawings for their 
acquisition 

9.6 List of packaging, O-rings 
and interchangeable parts 
with materials and 
designations 

List of packaging, O-rings and interchangeable parts 
with materials and designations 

9.7 Safety data sheets Safety data sheets for chemicals and elements that 
must be disposed of in a special way from the 
equipment 

9.8 Manuals Complete and detailed Operation and Maintenance 
manual 
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The proposed technology must comply with the following MINIMUM design parameters: 

i. The dewatering system must be able to operate at varying solids concentrations ranging between 0.35% 
and 10% sludge feed concentration. 

ii. Dewatering technology units must achieve a minimum cake dryness of 14%, with a maximum active 
polymer dose of 10 kg/tonne DS dewatered for plants sized <10 Ml/d, and 20 kg/tonne DS for plants sized 
>10 Ml/d. 

iii. The capture rate shall be at least 92%, and energy usage shall not exceed 7 kWh/tonne dry solids. 

iv. The proposed dewatering technology shall be modular in design and capable of accommodating future 
capacity increases through the addition of dewatering modules or equivalent equipment, without requiring 
the replacement of the existing system or major modifications to the installed infrastructure. 
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Annexures 

C3.2 ENGINEERING 
 
 

- Contractor’s Design, Drawings and Information to be provided 
These requirements list below will be implemented as part of the service level agreement (SLA) 

The following must be provided by the Contractor 

VENDOR INFORMATION AND DOCUMENT REQUIREMENT LIST 

DESCRIPTION WHEN REQUIRED 

Project Programme  Order + 1 Week 

Design calculations calculation of the cable conductor size Tender document and data book 

Equipment brochures Tender document and data book 

Design calculations for the equipment Order + 3 weeks and data book 

GA drawings Order + 3 weeks and data book 

Schematic diagrams Order + 3 weeks and data book 

Foundation/Concrete Plinth details Order + 3 weeks and data book 

Manufacturing program Order + 3 weeks 

Manufacturing quality control plan Order + 3 weeks and data book 

Installation quality control plan Order + 6 weeks and data book 

Installation risk assessment and method statement including 
safe work procedure.  Order + 6 weeks and data book 

Performance test certificate data book 

Electrical test certificate (including COC) data book 

Vendors cert. of conformance if any data book 

Operating / maintenance manual data book 

Progress Reports Bi-Weekly 

 

Note 1: 

The Programme shall identify all major activities, principal items of plant and equipment and their 
components. The following activities and their duration shall, in addition to the requirements of the 
Conditions of Contract, form the minimum basis for the preparation of the Programme:- 

 Insurance Bond and general obligations 
 Design 
 Plant equipment and arrangement drawings 
 Project Quality Plan 
 Schedules 
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 HAZOPS 
 Procurement 
 Inspection and works testing 
 Delivery 
 Installation 
 Adjustment 
 Testing 
 Commissioning 
 Defects Notification Period 

 

Note 2: 

The Contractor shall provide a monthly progress report to the Engineer. The report shall cover at least 
the following aspects: 

 progress of various activities in comparison to original program 
 attainment of key milestones 
 list of purchase orders placed 
 names and positions of key personnel working on the project 
 staffing levels on site (when site work commences) 
 identification of  any aspects needing to be addressed by the Employer 

or the Engineer 
 

- Drawings 
- Contractors Drawings 
The contractor appointed to carry out the work shall produce a comprehensive set of detailed design 
drawings suitable for issue for construction as well as detailed shop drawings, prior to manufacture of 
equipment. They shall also be responsible for As-Built drawings and operating and maintenance 
manuals on completion. 

The following electrical drawings shall be provided: 

 Generator GA Drawing 
 Detailed cable layout routes 
 Wiring and Termination schedules as required for construction 
 Equipment schedules 
 Equipment Data Sheets
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C3.3 CONSTRUCTION 
 
C3.3.1 Standards 
 

It shall be the responsibility of the Contractor to obtain, at his own expense, the most recent copies of the 
relevant editions of the documents referred to. 

The Contractor shall keep copies of the Standard Specifications, copies which are available from the South 
African Bureau of Standards. 

For the purpose of this Contract the following Standard Specifications shall apply to all items supplied and 
does not form part of the evaluation process: 

The Standard Specifications for all associated civil work applicable to this Contract shall be: 

SANS 1200 A: Preliminary and general 

SANS 1200 AA: General (small works) 

SANS 1200 C: Site Clearance 

SANS 1200 DA: Earthworks (small works) 

SANS 1200 MM: Ancillary Works 

 
In addition, there shall be compliance with: 
 

 The Occupational Health and Safety Act 
 Regulations of the Supply Authority 
 Local Authority by-laws 
 Regulations of the Fire office 
 Telecommunications legislation 

 

C3.3.2 Site establishment 
C3.3.2.1Services and Facilities provided by the Employer. 
 
1. Water Sources 
 
There is a potable water supply available. The Site has a water reticulation system which connects directly to 
a Rand Water supply main. The Contractor will be responsible for supplying all pipework required to convey 
the water to the Works and for all associated fittings including for an isolating valve and approved water meter. 
He will further be responsible for paying a proportionate share of the water consumption charges at the ruling 
tariff at the time of using the water. The Contractor shall regulate his usage of water so as not to inconvenience 
other users and if necessary supply and erect a storage tank of sufficient capacity to even out unacceptable 
peak demands. The connection may only be made on the written consent of the Engineer after he is satisfied 
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that the Contractor has made all the necessary and proper arrangements for receiving the water. No warranty 
is offered or given by the Employer that the existing available reticulated water supply will be adequate for the 
Contractor’s purposes nor that such supply is in any way guaranteed. 
 
Final effluent may be used for water testing of structures and pipelines and shall be available downstream of 
the final clarifiers or, subject to the Engineers approval, the pressurized reticulation system. The Contractor 
shall be responsible for supplying all pumps pipe work, tanks and for all associated fittings and he shall not 
interfere in anyway with the normal operation of the plant. Any temporary works which are approved by the 
Engineer shall be removed on completion and any damage resulting from his activities, repaired by the 
Contractor, at his own cost, to the satisfaction of the Engineer. 
 
As the Site is situated on dolomitic strata no leakage or indiscriminate discharge of water will be permitted on 
or about the Works and failure on the part of the Contractor or his employees to observe this requirement will 
result in the termination of water supplies until such time as any shortcomings in this regard are rectified. 
 
2. Electricity Supply 
 
The Site is provided with ESKOM power. One or more 380 V 50 Hz power supply points can be made available 
to the Contractor. The Contractor will be responsible for supplying his own distribution and meter board at each 
point and cabling to the positions of usage. He shall also be responsible for paying all costs of work required 
to be carried out by ERWAT in providing the connection and subsequent removal on completion of the Contract 
and for paying  his proportionate share of the electricity charges at the tariff ruling at the time of using the 
power. The contractor shall be responsible for providing an installation which complies in all respects with the 
standing regulations of the supply authority. Failure on the part of the Contractor to observe these requirements 
or maintain his installations in terms therefore will result in the termination of electrical power supplies until 
such time as any shortcomings in this regard are rectified. 
 
No warranty is offered or given by the Employer  that the existing available electricity supply will be adequate 
for the Contractor’s purposes nor that such supply is in any way guaranteed. 
 
3. Sanitary Services 
 
No sanitary services are available for use by the Contractor at the site. 
 
4. Telephone Services 
 
To be provided by Contractor 
 
5. Area for Contractor’s Site Establishment 
 
The proposed site of the Contractor’s offices, workshops, stores and plant yard will be indicated on site, if 
requested. 
 
C3.3.2.2 Facilities provided by the Contractor 
 
The Contractor is required to provide a construction camp including offices, workshop, materials, store, 
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sanitary facilities, offices and equipment for his own use as required. 
 
C3.3.3 Site Usage 
 
The Contractor; his personnel; and his subcontractors; and suppliers; shall confine their activities to the 
demarcated site of the Works and the direct access roads thereto. Temporary routes shall be subject to the 
written approval of the Engineer and be subject to the applicable Standardized Specifications. 
 
 
C3.4 MANAGEMENT OF THE WORKS 
 

- Planning and Programming 
 
The programme referred to in the General Conditions of Contract shall be a network- based programme in 
accordance with the precedence method; a detailed cash flow graph indicating projected monthly invoice 
amounts shall also be provided. The critical path of the programme of work shall be clearly indicated and the 
programme monitored continually and updated monthly by the Contractor in accordance with his progress. 
 
(1) In compiling the programme of work, the Contractor shall incorporate the following important specific 

requirements and constraints: 
 

(a) The identification and marking of affected services prior to commencing construction works. 
 

(b) The requirements of the Environmental Management Plan (EMP) as specified in the relevant sections 
of the Particular Specifications and the requirements in respect of inspections and community liaison. 

 
(c) The requirements of the Occupational Health Safety (OHS) Act of 1993 and the Construction 

Regulations, 2014. 
 

(d) The relocation of services. 
 

(e) An allowance to accommodate “normal” rain days. 
 
(2) The programme submitted shall include at least the following details: 
 

(a) A work breakdown structure identifying the major activity groups. 
 

(b) The critical path shall be indicated and floats on non-critical activities shall be shown. 
 

(c) The working hours per day, week and month allowed for in the programme with details of resource 
allocations per activity. 

 
(d) Production rates for key activities, e.g. engineering, fabrication, delivery, installation, commissioning, 

etc. 
 
(3) In addition, the Contractor shall submit to the Engineer at monthly intervals a progress report indicating 
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the following details: 
 

(a) Work completed in previous month and total progress to date, per activity. 
 

(b) Activities behind programme, for which the Contractor shall detail all reasons for such delays as well 
as the measures to be implemented to make up delays. 

 
(c) A GANTT chart showing the original programme, the latest approved version of the programme, actual 

progress achieved and revised completion sates, if and when applicable. 
 
Failure to comply with all of the foregoing requirements shall entitle the Engineer to use a programme based 
on his own assumptions to evaluate claims for extension of time for completion of the works, or for additional 
compensation. 
 

- Quality Management 
 
The requirements for Quality Management to be executed under the Contract are set out in Standard 
Specifications – Section A. 

 
- Interpretations 

 
C. Abbreviations 

In this Specification, the following abbreviations will apply: These specifications will be applicable to 
equipment delivered and will not form part of the evaluation process. 

- Location of the Works 
 

ERWAT WCW Stand/ Farm Positioned Street Name Co-ordinates 

Drainage District 3 

Esther Park Park 753, Esther Park, Extension R25 26°06′02.43″ S, 28°10′57.80″ E 

Hartebeestfontein Portion 20 & Remaining of  Portion  4 of 
farm Hartebeestfontein 17 

Bapsfontein Road, Norkem 
Park, Kempton park 26°01′11.58”S, 28°17′04.80” E 

Olifantsfontein Olifantsfontein 402 IR Ceramic Road, Olifantsfontein 25°56′24.48″ S, 28°12′57.96″ E 

Rynfield Portion 75 of Vlakfontein 161 Sarel Cilliers, Rynfield 26°09′31.05″ S, 28°21′21.41″ E 

Benoni Remaining   Portion 6 of Rietfontein Lancaster Road, Benoni 26°12′30.19″ S, 28°19′00.48″ E 

Drainage District 4 
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Ancor Remaining Extension of  Portion  151 
farm Daggafontein 125 

Ermelo Road, Springs 

 
26°16′08.45″ S, 28°29′00.15″ E 

Daveyton Daveyton Plot 4 Holfontein Road, Etwatwa 26°08′08.72″ S, 28°27′49.20″ E 

Jan Smuts Portion  73 of farm Weltevreden 118 Wanderers Street Extension, 
Brakpan 26°13’24.45’’S, 28 22’33.01’’ E 

JP Marais Portion  70 of farm Modderfontein 76 Cnr N12 / Kingsway Road  26°10′13.46″ S, 28°23′49.21″ E 

Welgedacht Portion  81 & 82 of farm Welgedacht 1 Carnation Road 
Welgedacht AH, Springs  26°11′29.18″ S, 28°28′26.86″ E 

Drainage District 5 

Carl Grundlingh Portion 58 of farm Varkenfontein 169 Vorsterkroon, Nigel 26°23′17.69″ S, 28°28′28.00″ E 

Herbert Bickley Portion  13 of farm Maraisdrift 190 Heidelberg Road, Maraisdrift, 
Nigel 26°26′40.37″ S, 28°26′46.89″ E 

Heidelberg Portion 28 of farm Boschhoek 385 Vaaldam Road, Heidelberg  26°32′22.59″ S, 28°19′48.93″ E 

Ratanda Nooitegedacht 390 Vaaldam Road, Ratanda 26°34′57.80″ S, 28°18′11.27″ E 

Tsakani Portion 22 of farm Vlakfontein 161 Cnr Modjadji and khama 
Streets 26°22′31.93″ S, 28°21′58.20″ E 

Drainage District 6 

Dekema Portion  10 of Katlehong 151 Brickfield Road, Motsamai 
Section 26°19′36.94″ S, 28°09′48.25″ E 

Rondebult Remaining  Portion  27 Rondebeult 136 Cnr Kalk/ Van dyk Road, 
Rondebult 

 26°17′57.92″ S, 28°13′37.82″ E 

 

Vlakplaats Portion  191 farm of Vlakplaats 138 Cnr Brickfield / Bierman 
Street, Vosloorus 26°20′47.85″ S, 28°10′55.11″ E 

Waterval 
Portion  50,62,12 and 1 of farm Waterval 
150 and  Remaining  portion 3 of the farm 
Witkop 

Waterfal Farm, Meadow 
Road, kliprivier 26°26′14.12″ S, 28°06′03.55″ E 
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C3.5.2.3.18 Occupational Health and Safety Signage 
C3.5.2.3.19 Contractors 
C3.5.2.3.20 Incentives and Penalties 
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C3.5.2.3.21 Health & Safety Officer (Part-time) 
C3.5.2.4 Physical Requirements 
C3.5.2.4.1  Civil Work 
C3.5.2.4.2 Excavations / Trenching 
C3.5.2.4.3 Confined Spaces 
C3.5.2.4.4 Existing Structures 
C3.5.2.4.5 Edge Protection and Penetrations 
C3.5.2.4.6 Hazardous Chemical Substances (HCS) 
C3.5.2.4.7 Stacking of Materials 
 
C3.5.2.5 Plant and Machinery 
C3.5.2.5.1 Construction Plant 
C3.5.2.5.2 Vessels under Pressure (Gas bottles including Operations) 
C3.5.2.5.3 Fire Extinguishers and Fire Fighting Equipment  
C3.5.2.5.4 Hired Plant and Machinery 
C3.5.2.5.5 Formwork for Structures  
C3.5.2.5.6 General Machinery 
C3.5.2.5.7 High Voltage Electrical Equipment 
C3.5.2.5.8 Portable Electrical Tools / Explosive Power Tools  
C3.5.2.5.9 Welding Equipment 
C3.5.2.5.10 Public Health and Safety  
C3.5.2.5.11 Night Work 
 
C3.5.2.6 Occupational Health  
C3.5.2.6.1 Occupational Hygiene  
C3.5.2.6.2 Welfare Facilities  
C3.5.2.6.3 Alcohol and Other Drugs 
C3.5.3 ANNEXURE A TASK COMPLETION FORM 
C3.5.4 ANNEXURE B  PC RESPONSIBLE PERSON(S) 
C3.5.5 ANNEXURE C  OTHER REQUIREMENTS 
C3.5.6 ANNEXURE D  HEALTH AND SAFETY FILE 

CHECKLIST 
C3.5.7 ANNEXURE E  ACKNOWLEDGEMENT OF H & S 

SPECS 
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C3.5.   INTRODUCTION AND BACKGROUND 

 
C3.5.1.1 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION 

 
The Construction Regulations 2014 place the onus on the Client to prepare a 
preconstruction Health and Safety specification, highlighting all risks not successfully 
eliminated during design setting standards for Health and Safety during construction 
phase. 

 
C3.5.1.2 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 

 
To assist in achieving compliance with the Occupational Health and Safety Act 85/1993 
and the promulgated Construction Regulations 2014 in order to reduce incidents and 
injuries. These specifications shall act as the basis for the drafting of the construction 
phase Health and Safety plan by the Contractor. 

 
The specification sets out the requirements to be followed by the Principal Contractor 
and their Contractors so that the Health and Safety of all persons potentially at risk may 
receive the same priority as other facets of the project e.g. Cost, programmed, 
environment, quality etc. 

 
C3.5.2 HEALTH AND SAFETY SPECIFICATION 

 
C3.5.2.1 SCOPE 

 
This specification covers the requirements for eliminating and mitigating incidents and 
injuries on the ERW2610/05:  THE APPOINTMENT OF A SERVICE PROVIDER/S 
FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING 
SOLUTIONS AT VARIOUS ERWAT WATER CARE WORKS ON AN ‘AS AND WHEN 
REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHSS) FOR 36 
MONTHS 

 
The scope also addresses legal compliance, hazard identification and risk assessment, 
risk control and promoting a Health and Safety culture amongst those working on the 
project. The specification also makes provision for the protection of those persons other 
than employees. 

 
C3.5.2.1.2 Provision for Health & Safety Cost 

 
The Principal Contractor must make adequate provision for the cost of Health & Safety 
Measures during the construction process as required by the Construction Regulation 
5(1)(g). 
 
The health and safety cost will be recovered from the provisional sum allocated for this 
purpose. 
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C3.5.2.2 INTERPRETATIONS  
 
C3.5.2.2.1 APPLICATION 
 

This specification is a compliance document drawn up in terms of the South African 
legislation and is therefore binding. It must be read in conjunction with relevant 
legislation as noted previously. 
 

C3.5.2.2.2 DEFINITIONS 
 

The definitions as listed in the Occupational Health and Safety Act 85/1993 and 
Construction Regulations 2014 shall apply.      

 
C3.5.2.3 MINIMUM ADMINISTRATIVE REQUIREMENTS 

 
C3.5.2.3.1 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK 

 
The Principal Contractor shall notify the provincial Director of the Department of 
Employment and Labour in writing that construction work commences. 

 
C3.5.2.3.2 ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS TO SUPERVISE 

HEALTH AND SAFETY ON SITE 
 

The Principal Contractor shall submit supervisory appointments as well as any relevant 
Appointments in writing (as stipulated by the OHS Act and Construction Regulations), 
prior to commencement of work. Proof of competency must be included. See annexure 
B. 

 
C3.5.2.3.3 COMPETENCY FOR CONTRACTOR’S APPOINTED COMPETENT PERSON 

 
The Principal Contractors’ competent persons for the various risk management 
portfolios shall fulfil the criteria as stipulated under the definition of Competent in 
accordance with the Construction Regulations 2014. Proof of competence for the 
various appointments must be included. 

 
C3.4.5.3.4 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES ACT 130 OF 

1993 (COIDA) 
 

The Principal Contractor shall submit a letter of good standing from their Compensation 
Insurer-FEM or Compensation Commissioner to the Client’s Representative as proof 
of registration. Contractors shall submit proof of registration to their Contractor before 
they commence work on site. 

 
The Principal Contractor shall ensure that the letter of good standing is kept valid for 
the duration of the contract period. 

 
C3.5.2.3.5 OCCUPATIONAL HEALTH AND SAFETY POLICY 

 
The Contractor and their Contractors shall submit a Health and Safety policy signed by 
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their Chief Executive Officer. The Policy must outline objectives and how they will be 
achieved and implemented by the Company / Contractor. 

 
C3.5.2.3.6 HEALTH AND SAFETY ORGANOGRAM 

 
The Principal Contractor and their Contractors shall submit an organogram, outlining 
the Health and Safety site Management Structure including the relevant appointments 
/ competent persons. In cases where appointments have not been made, the 
organogram shall reflect the intended positions. The organogram shall be updated 
when there are any changes in the site Management Structure. 

 
C3.5.2.3.7 PRELIMINARY HAZARD IDENTIFICATION AND RISK ASSESSMENT AND 

PROGRESS HAZARD IDENTIFICATION AND RISK ASSESSMENT 
 

 Roof Work 
 Mobile Cranes Management System 
 Mechanical 
 Working at   heights, as   per CR8 –   Fall   Protection Plan,  

Scaffolding Management 
o Person falling 
o Material falling 
o Protection of decking edges, finished floor slab edges, stairways, 

floor penetrations, lift shafts, any other openings and areas from 
where persons may fall. 

 Excavations 
o Collapse of Walls 
o People/Equipment falling in Excavations 
o Shoring 
o Underground services 
o Drainage 
o Pipe-Jacking operations 

 Confined Space entry 
 Formwork and Support Work 

o Casting of Concrete 
 Manual and Mechanical Handling o

 Lifting and placement of pipes o
 Overhead works 

 Noise Control 
 Dust Control 

 
Principal Contractor to ensure that these risk assessments as well as other risks 
identified by them are updated monthly or as the risk change and communicated to all 
relevant parties. CR 9(3). 

 
C3.5.2.3.8 HEALTH AND SAFETY REPRESENTATIVE(S) 

 
The Principal Contractor and their Contractors shall ensure that Health and Safety 
Representative(s) are appointed under consultation and trained to carry out their 
functions.  The appointment must be in writing. 
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The Health and Safety Representative shall carry out regular inspections, keep records 
and report all findings to the Responsible Person forthwith and at Health and Safety 
meetings 

 
C3.5.2.3.9 HEALTH AND SAFETY COMMITTEES 

 
Principal Contractor shall organize monthly Health & Safety meetings. Minutes and 
records shall be kept. Principal Contractors Health & Safety representative and 
responsible person shall attend this meeting. 

C3.5.2.3.10 HEALTH AND SAFETY TRAINING 
 
C3.5.2.3.10.1 Induction 

 
Principal Contractor shall ensure that all undergo site-specific induction presented by 
a competent person and proof of it too. 

 
C3.5.2.3.10.2 Awareness 

 
The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at 
least once per week. These talks should deal with risks relevant to the construction 
work at hand. A record of attendance shall be kept in the Health and Safety file. All 
Principal Contractor have to comply with this minimum requirement. 

 
C3.5.2.3.10.3 Competency 

 
All competent persons shall have the knowledge, experience, training and 
qualifications specific to the work they have been appointed to supervise, control, and 
carry out.  This will have to be assessed on a regular basis e.g. 

 
Periodic audits by the Client’s Health & Safety Agent, progress meetings, etc. The 
Contractor is responsible to ensure that competent Contractors are appointed to carry 
out construction work. 

 
 
C3.5.2.3.11 GENERAL RECORD KEEPING 

 
The Principal Contractor and their Contractors shall keep and maintain Health and 
Safety records to demonstrate compliance with this Specification, with the OHS Act 
85/1993, and with the Construction Regulations 2014. The Principal Contractor shall 
ensure that all records of incidents / accidents, emergency procedures training, 
inspections, audits, etc. are kept in a Health and Safety file held in the site office.  
 
The Health and Safety File shall be submitted for approval prior to commencement of 
work and Annexure D shall be used to evaluate the file. 
 
The Principal Contractor must ensure that every sub-Contractor keeps its own Health 
and Safety file, maintains the file and make it available on request (The file must include 
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the Sub-Contractor’s health and safety plan). These records are crucial for inclusion in 
the Principal Contractors’ consolidated health and safety file for handover to the Client 
on completion of construction work. 

 
C3.5.2.3.12 HEALTH AND SAFETY AUDITS, MONITORING AND REPORTING 

 
The Client’s Health & Safety Agent shall conduct monthly Health and Safety 
audits of the work. Operations including a full audit of physical site activities as 
well as an audit of the administration Health and Safety. The Principal Contractor 
is obligated to conduct similar audits on their Contractors. 

 
Detailed reports of the audit findings and results shall be reported on at all levels of 
project management meetings / forums. Copies of the Client audit reports shall be kept 
in the Primary Project Health and Safety file while the Principal Contractor audit reports 
shall be kept in their file, a copy being forwarded to the Client. Principal Contractor has 
to audit their Contractors and keep records of these audits in their Health and Safety 
files, available on request. 

 
C3.5.2.3.13 EMERGENCY PROCEDURES 

 
The Principal Contractor shall compile a comprehensive Evacuation Plan with 
assemble point and contact details in the case of any emergency supplied by the 
Client’s Health & Safety Agent. 

 
C3.5.2.3.14 FIRST AID BOXES AND FIRST AID EQUIPMENT 

 
The Principal Contractor and their Contractors shall appoint in writing First Aider(s). 
The appointed First Aider(s) are to be sent for accredited first aid training. Valid 
certificates are to be kept on site. All Principal Contractor with more than 5 employees 
shall supply their own first aid box. Principal Contractor with more than 10 employees 
shall have trained, certified first aider on site at all times & First aid Box adequately 
stocked at all times. 

 
C3.5.2.3.15 ACCIDENT / INCIDENT REPORTING AND INVESTIGATION 

 
Injuries are to be categorized into first aid, medical, disabling and fatal. The Principal 
Contractor must stipulate in its construction phase Health and Safety plan how it will 
handle each of these categories. When reporting injuries to the Client, these categories 
shall be used. All contractors must investigate and report on the 4 categories of injuries 
to the Principal Contractor at least monthly. Contractors must investigate injuries and 
accidents involving their employees within seven days of the incident in the form on 
Annexure1 (General Administrative Regulations) and forward a copy on the 
investigation report to the principal contractor forthwith. All incidents reportable in 
terms of the provision of Section 24 of the OHS Act 1993 must be reported to the 
local Dept. of Employment and Labor in the prescribed manner. 

 
The Principal Contractor must report all injuries to the Client in the form of a 
spreadsheet, which includes all contractor injuries/incidents and man-hours worked for 
the month as well as the cumulative total. This report must be done on a monthly basis 
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and must form part of the Principal Contractor’s progress report. 
 
C3.5.2.3.16 HAZARDS AND POTENTIAL SITUATIONS 

 
The Principal Contractor shall immediately notify the Client’s Health & Safety Agent of 
any hazardous or potentially hazardous situations that may arise during the 
performance of construction activities. 

 
C3.5.2.3.17 PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING 

 
The Principal Contractor shall ensure that all workers are issued and wear hard hats, 
protective footwear and overalls. The Principal Contractor and their Contractors shall 
make provision and keep adequate quantities of SABS or SANS approved PPE on site 
at all times. 

 
C3.5.2.3.18 OCCUPATIONAL HEALTH AND SAFETY SIGNAGE 

 
The Principal Contractor shall provide adequate on-site OHS signage. Including but 
not limited to: “no unauthorized entry”, “report to site office”, “site office”, and “hardhat 
area”. Signage shall be posted up at all entrances to site as well as on site in strategic 
locations e.g. Access routes, entrances to structures and buildings, scaffolding and 
other potential risk areas / operations. All Contractors to adhere to it. 

 
C3.5.2.3.19 CONTRACTORS 

 
The Principal Contractor shall ensure that all Contractors appointed by them comply 
with this Specification, the OHS Act 85/1993, and Construction Regulation 2014. 

 
The Principal Contractor may only appoint a sub-contractor after approving the sub-
contractor's health & safety plan. The Principal Contractor must audit each of its 
Contractors on a monthly basis, with audit reports filed in the health & safety file on 
site. The audit must include an administrative assessment as well as a physical 
inspection of the contractor's health & safety system. 

 
The Principal Contractor must stop any Contractor from carrying out construction work 
that is not in accordance with the Principal Contractor's or Contractor's health & safety 
plan or if there is an immediate threat to the health and safety of persons. 

 
The Principal contractor shall take all reasonable steps necessary to ensure co-
operation between all Contractors to enable each of those Contractors to comply with 
the provisions of these regulations; 

 
The Principal Contractor must ensure that their Contractor is registered and in good 
standing with a recognized compensation fund or with a licensed compensation insurer 
prior to work commencing on site; 
 
The Principal Contractor must ensure that potential Contractors submitting tenders 
have made provision for the cost of health and safety measures during the construction 
process; The Principal Contractor shall discuss and negotiate with their Contractor the 
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contents of the health and safety Plan and shall finally approve that plan for 
implementation; 

 
C3.5.2.3.20 PENALTIES 

 
Penalties may be imposed for ongoing non-compliance to the provisions of the Client’s 
Health and Safety specification and Principal Contractors’ health & safety plans. The 
penalty procedure shall consist of a written warning with a compliance time frame. 
Failure to comply within the time frame stipulated would result in a R1000 penalty 
per non-compliance item per day that the non- compliance persists. 

 
C3.5.2.3.21 A HEALTH AND SAFETY OFFICER CR 8(5) 

 
Subject to the applicable regulations in relation to the activities the Principal 
Contractor shall provide a full-time or part-time safety officer on site and proof 
of their competency to be attached to their appointment. 

 
 
C3.5.2.4 PHYSICAL REQUIREMENTS 

 
C3.5.2.4.1 CIVIL WORK 

 
Principal Contractor to ensure that the Contractor complies with Construction 
regulation 21 and that the following is undertaken during civil work: 
 
 A competent site supervisor to be on site at all times. 
 Plant and equipment inspected daily and registers kept. 
 All employees performing construction work shall have a valid medical 

certificate of fitness issued by an Occupational Health Practitioner. 
 All operators of plant and vehicles: trained, competent and physically and 

psychologically fit. Certificates to be put in their Health & Safety File. 
 Workers that are working close to the traffic to be visible and are to wear 

reflective vests. 
 Adequate safety signage to be posted ahead of any work area in the road. 
 All signage, including delineators to be maintained and kept clean at all times. 
 The required PPE must be worn at all times (Hard hats, safety shoes, overalls, 

etc.) 
 Risk assessments to be conducted on all high-risk activities. 
 Speed reduction road signs to be posted. 
 Dust control practices used to limit dust generation. 

 
Laying of pipes / Backfilling 
 
 A competent site person to supervise lifting operations at all times. 
 No employee to stand under any suspended loads. 
 Loads must not be slewed over personnel, plant, site huts or property. 
 All lifting equipment and accessories must be marked with the Safe Working 

Load. 
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 Slings must not be placed on sharp edges. 
 Workers to wear proper PPE at all times. 
 Work to be stopped when weather conditions prevent safe operations during 

trenching work or lying of pipes. 
 Everyone to stand clear of any area being backfilled by mobile plant. 

 
C3.5.2.4.2 EXCAVATIONS, SHORING, DEWATERING OR DRAINAGE 

 
The Principal Contractor and any relevant Contractors shall make provision at 
tendering stage for shoring, dewatering or drainage of any excavations as per this 
specification. 

 
The Principal Contractor shall make sure that: 
 
- The excavations are inspected before every shift, after any blasting, after an 

unexpected fall of ground, after any substantial damage to the shoring and after 
rain, records kept thereof. 
 

- Safe work procedures have been communicated to the workers, 
 

- The safe work procedures are enforced and maintained by the Contractor’s 
Responsible Persons at all times, 
 

- The requirements as per Regulation 13 of the Construction Regulations are 
adhered to. 

- Where pipe-jacking activities are taking place safe work procedures/method 
statements to be submitted to Client’s Health & Safety Agent prior to these activities. 

 
Method statement to be developed where shoring will be done, especially near public 
roads and also where explosives will be / are used. 

 
C3.5.2.4.3 CONFINED SPACE ENTRY 

 
The Principal Contractor to prepare a confined space procedure in line with General 
Safety Regulation (5) OHSA Act 

 
C3.5.2.4.4 EXISTING STRUCTURES 

 
Any adjacent structures that may be affected by work must be considered in the 
planning process. Precautionary measures must be detailed and applied to prevent 
damage, uncontrolled collapse of existing structures and/or loss to property and 
persons during the entire construction phase. 

 
 
C3.5.2.4.5 EDGE PROTECTION AND PENETRATIONS 

 
The Principal Contractor must ensure that all exposed edges and openings are 
guarded and demarcated at all times until permanent protection has been erected.   
The Principal Contractors’ risk assessment must include these items finished floor slab 
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edges, floor penetrations, and all other openings and areas where a person may fall. 
 
C3.5.2.4.6 HAZARDOUS CHEMICAL AGENTS (HCA) 

 
The Principal Contractor working with Hazardous chemical substances to obtain copies 
of all the (SDS) Safety Data Sheets and this is to be kept on site and a copy to be 
forwarded to Client’s Health & Safety Agent. 

 
C3.5.2.4.7 STACKING OF MATERIALS 

 
The Principal Contractor shall ensure that there are sufficient appointed stacking 
supervisors and that all materials and equipment is stacked and stored safely. Double 
handling of material should be avoided and for this purpose, pallets and other stacking 
options should be used. 
 

C3.5.2.5 PLANT AND MACHINERY 
 
C3.5.2.5.1 CONSTRUCTION PLANT 

 
The Principal Contractor shall ensure that all such plant complies with the 
Requirements of the OHS Act 85/1993 and Construction Regulations 2014. The 
Principal Contractor shall inspect and keep records of inspections of construction plants 
used on site. Only authorized / competent persons are to use machinery under proper 
supervision. Appropriate PPE must be provided and maintained at all times. 

 
C3.5.2.5.2 VESSELS UNDER PRESSURE (VUP) AND GAS BOTTLES 

 
The Principal Contractor shall comply with the Vessels under Pressure Regulations, 
including: 

 
Providing competency and awareness training to the operators, Providing PPE, 
Inspect Equipment regularly and keep record of inspections, Provide appropriate 
firefighting equipment (Fire Extinguishers) on hand. 

 
C3.5.2.5.3 FIRE EXTINGUISHERS AND FIRE FIGHTING EQUIPMENT 

 
The Principal Contractor shall provide adequate, regularly serviced firefighting 
equipment located at strategic points on site, specific to the classes of fire likely to 
occur. The appropriate notices and signs must be posted as required. 

 
C3.5.2.5.4 HIRED PLANT AND MACHINERY 

 
The Principal Contractor shall ensure that any hired plant and machinery used on site 
is safe for use. The necessary requirements as stipulated by the OHS Act 85/1993 and 
Construction Regulations 2014 shall apply. The Contractor shall ensure that operators 
hired with machinery are competent and that certificates are kept on site in the Health 
and Safety file. All relevant Contractors must ensure the same. 
 

C3.5.2.5.5FORMWORK AND SUPPORT WORK FOR STRUCTURES 
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The Principal Contractor shall ensure that the regulation 12 of Construction Regulations 
2014 are adhered to. These provisions must include but not be limited to ensuring that 
all equipment used is examined for suitability before use, that all formwork and support 
work is inspected by a competent person immediately before, during and after 
placement of concrete or any other imposed load and thereafter on a daily basis until 
the formwork and support work has been removed. Records of all inspections must be 
kept in a register on site. 

 
C3.5.2.5.6 GENERAL MACHINERY 

 
The Principal Contractor shall ensure compliance with the Driven Machinery 
Regulations, which include inspecting machinery regularly, appointing a competent 
person to inspect and ensure maintenance, issuing PPE, and training those who 
operate the machinery. 

 
C3.5.2.5.7 HIGH VOLTAGE & ELECTRICAL INSTALLATIONS 

 
If high voltage electrical lines are present on the site perimeter, the Contractor must be 
aware of the location of them and are to demarcate its positions. 

 
These demarcations must be maintained throughout the duration of the construction 
work. The minimum safety clearances as per Electrical Machinery Regulation 15 must 
be adhered to. All installation must comply with SANS 10142 & the regulations of 
the OHS Act 85/1993 and Construction Regulation 24. 

 
All temporary electrical installations must be inspected at least weekly. 

 
C3.5.2.5.8 PORTABLE ELECTRICAL TOOLS AND EXPLOSIVE POWERED TOOLS 

 
The Principal Contractor shall ensure that use and storage of all explosive powered 
tools and portable electrical tools are in compliance with relevant legislation. 

 
The Contractor shall ensure that all electrical tools, electrical distribution boards, 
extension leads, and plugs are kept in safe working order. Regular inspections and 
toolbox talks must be conducted to make workers aware of the dangers and the control 
measures that are to be implemented e.g. Personal protection equipment, guards, etc. 

 
A competent person to undertake routine inspections and records are to be kept on file. 
Only authorized trained persons are to use the tools, the safe work procedures to apply. 
Awareness training to be carried out, compliance enforced at all times, and PPE are 
provided and maintained, 

 
C3.5.2.5.9 WELDING EQUIPMENT 

 
 Only authorized / trained persons to use the equipment. 
 The operators are to wear correct PPE - eye/ face/foot/body/respirator. 
 Flashback arrestors are to be fitted on cylinders and gauges when using 

gas welding equipment. Fire prevention methods to be applied. 



 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

PROJECT NO ERW2610/05:  THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT 
WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS  

 
 

137 

 Where electric arc welders are used, equipment only to be used in a dry 
area, protected from wetness. 

 
C3.5.2.5.10 PUBLIC AND SITE VISITOR HEALTH AND SAFETY 

 
Both the Client and the Principal Contractor have a duty in terms of the OHS Act 
85/1993 to do all that is reasonably practicable to prevent members of the public and 
site visitors from being affected by the construction activities. Site visitors must be 
briefed on the hazards and risks they may be exposed to and what measures are in 
place or should be taken to control these hazards and risks. A record of these 
inductions must be kept on site in accordance with the Construction Regulations. 
Principal Contractor to ensure that no unauthorized personal enter the construction 
area. 

 
Method statements are to be drafted on traffic management on site, including work 
near the public. 

 
C3.5.2.5.11NIGHT WORK 

 
Adequate lighting to be provided where required. Personnel should not work alone at 
night. 

 
 
C3.5.2.6 OCCUPATIONAL HEALTH 

 
C3.5.2.6.1 OCCUPATIONAL HYGIENE 

 
Exposure of workers to occupational health hazards and risks is very common in any 
work environment, especially in construction. Occupational exposure is a major 
problem and Principal Contractor must ensure that proper health and hygiene 
measures are put in place to prevent exposure to these hazards. 
The Risk to be looked at includes: 

 
Ventilation 
Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / 
adhesives / welding / petrol or diesel/ motors running and in confined spaces / 
basements. 

 
Noise 
Tasks identified where noise exceeds 85 dBa. All reasonable steps are to be taken to 
reduce noise levels. Hearing protection is to be used where noise levels cannot be 
reduced to below 85 dBa. 

 
Dust 
Principal Contractor to ensure that employees working with grinders, saws & 
jackhammers, etc. are issued with dust masks and dust exposure to be minimized at 
all times. 

 
C3.5.2.6.2 WELFARE FACILITIES 
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The Principal Contractor shall ensure that welfare facilities comply with the 
requirements of regulation 30 of the Construction Regulations (2014).  

 
The Principal Contractor will provide ablution facilities for all on site, including changing 
facilities & hand-washing facilities. Safe and adequate facilities will be provided. Waste 
bins must be strategically placed and emptied regularly. Safe and clean storage areas 
must be provided for workers to store personal belongings and personal protective 
equipment. 

 
C3.5.2.6.3 ALCOHOL AND OTHER DRUGS 

 
The Principal Contractor is to ensure that no alcohol and other drugs are allowed on 
site. No person may be under the influence of alcohol or any other drugs while on the 
construction site. Any person on prescription drugs must inform his/her superior, who 
shall in turn report this to the Contractor forthwith. Any person suffering from any illness 
/ condition that may have a negative effect on his/her safety performance must report 
this to his/her superior, who shall in turn report this to the Principal Contractor forthwith. 
 
Any person suspected of being under the influence of alcohol or other drugs must be 
sent home immediately, to report back the next day for a preliminary inquiry. The 
Contractor concerned must follow a full disciplinary procedure and a copy of the 
disciplinary action must be forwarded to the Principal Contractor for his records. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

HEALTH AND SAFETY SPECIFICATIONS (HSS) 
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Annexure A 
 

The Principal Contractor must submit compliance with Annexure A within one week of 
receiving this Specification. 

 
HSS 
Item no. 

REQUIREMENT OHSA 
REQUIREMENT 

SUBMISSION 
DATE 

2.3.1 Assignment of Responsible 
Persons to manage and 
supervise Construction work 

OHS Act (section 
16.2) & 
Construction 
Regulation 8(1) 
and 8(7) 

Before 
commencement on 
site 

2.3.2 Competence of Responsible 
Persons 

OHS Act (section 
16.2) & 
Construction 
Regulation 6 

Together with H 
& S plan 

2.3.3 Compensation of 
Occupational Injuries and 
Diseases  - Proof of 
Registration- FEM or CC 

COIDA Together with H 
& S plan 

2.3.4 Occupational Health and 
Safety Policy 

OHS Act Together with H 
& S plan 

2.3.5 Health and Safety 
Organogram 

Client Requirement Together with H 
& S plan 

2.3.6 Initial Hazard Identification and 
Risk Assessment based on the 
Client/s assessment 

Construction 
Regulations. 

Together with H 
& S plan 

2.3.7 Health and Safety 
Representative 

OHS Act Submit as soon as 
There are more than 20 
employees on site 

2.3.8 Detailed breakdown 
of Safety cost 

OHS Act During SLA 
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Detailed breakdown of Safety cost (Construction Regulations 2014) 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. Project Location / Description 

   

# Cost element Unit Cost (R) # of 
Units 

Total  Cost (R) 
(VAT incl) 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.    

11.    

12.    

13.    

14.    

15.    

Total Health and Safety Cost (R VAT incl)  
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HEALTH AND SAFETY SPECIFICATIONS (HSS) 
 

Annexure B 
 

The Principal Contractor shall make the following appointments according to the initial risk 
assessment: (further appointments could become necessary as the project progresses). 
Contractors shall make the relevant appointments as per their operations. The Client 
reserves the right to insist on any appointment as determined by its risk assessment of the 
Contractor concerned. 

APPOINTMENT OHSA 
REFERENCE REQUIREMENT 

CEO Assignee Section 16(2) A competent person to assume the overall H 
& S responsibility - Contractor’s Responsible Person 

Construction Work 
Manager 

CR 8.1 A competent person to manage construction 
activities and be responsible for Health and 
Safety related issues on site 

Subordinate 
Construction Work 
Supervisors 

CR 8.7 A competent person to assist with the daily 
supervision of construction / building work. The 
person(s) assist the Construction Work Supervisor 

Health and Safety 
Representative(s) 

Section 17 A competent person(s) to supervise 
construction activities and be responsible for 
Health and Safety related issues on site. 

Incident Investigator GAR 8 A competent person to investigate incidents / 
accidents on site, this could either be: 

* The 6.1 or 6.2 Person 
* H & S Representative 
* Member of the H & S Committee 
* H & S officer 

Risk Assessment Co- 
ordinator 

CR 9 A competent person to co-ordinate all assessments 
on behalf of the Principle Contractor. The same 
applies to Contractors. 

Fall protection plan co- 
ordinator 

CR 10 A competent person to prepare and amend the fall 
protection plan 

First Aiders GSR 3 A qualified person to address all on site first aid 
cases 

Lifting machine and 
equipment Inspector 

DMR 18 A competent person to inspect lifting 
machines and equipment 

Lifting tackle Inspector DMR 18 A competent person to inspect lifting tackles 
Scaffolding Inspector SANS 10085- 

1:2004 
A competent person to inspect scaffolding before use 
and every time after bad weather, etc. 

Scaffolding Erector SANS 10085- 
1:2004 

A competent person to erect scaffolding 

Scaffolding Supervisor SANS 10085- 
1:2004 

A competent person to supervise scaffolding 

Stacking Supervisor CR 28 A competent person to supervise all stacking and 
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APPOINTMENT OHSA 
REFERENCE REQUIREMENT 

storage operations 
Explosive powered 
tools Inspector / 
Supervisor 

CR 21 A competent person to inspect and clean the tools 
daily and controlling all operations thereof 

Temporary electrical 
installations Supervisor 

CR 24 A competent person to control all temporary 
electrical installations 

Fire-fighting equipment 
Inspector 

CR 29 A competent person to inspect fire-fighting 
equipment 
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OTHER REQUIREMENTS 
Annexure C 

 
The Principal Contractor shall comply but not be limited to the following requirements: Reports on these to 
the addressed to the Client at progress meetings or at least monthly whichever is sooner. A report with 
supporting documents shall be tabled at the Contractor/s monthly Health and Safety meeting. 

 

WHAT WHEN OUTPUT ACCEPTED BY 
CLIENT WITH DATE 

Construction-phase 
Health and Safety plan 

Within one weeks of 
receipt of the Spec. 

Principal Contractor to report on status 
of Principal Contractors’ Health and 
Safety plans 

 

Health and Safety file Open file when 
construction begins 
and maintain 
throughout 

Have file on hand at meetings  

Awareness Training 
(Toolbox Talks) 

At least weekly Attendance registers  

Health and Safety 
Reports 

Monthly Report covering: 
* Incidents/Accidents and 

Investigations 
* Non-conformances by employees 
& contractor 
* Internal & External H & S audit 
reports 

 

Risk assessment Updated and signed 
off at least monthly 

Documented risk assessment  

Method statements (safe 
work procedures) 

Drawn up before 
workers are 
exposed to new 
risks 

Documented set of safe work 
procedures (method statements) 
updated and signed off 

 

General Inspections Weekly and Daily OHS Act compliance Registers: 
* Scaffolding 
* Excavations 
* Formwork & support    work 
* Explosive tools 
* Temporary electrical Installations 

 

General Inspections Monthly * Fire-fighting equipment 
* Portable electrical equipment 
* Ladders 

 

General Inspections 3 - Monthly * Lifting tackle 
* Oxy-acetylene cutting    and welding 
sets 
* Fall prevention and    arrest 
equipment 
 

 

General Inspections 6 - Monthly * Lifting machines  
Workman’s 
Compensation 

Updated Weekly Table list of Principal Contractors’ 
workman’s compensation proof of good 
standing 

 

Construction site rules & 
Section 37.2 Mandatory 
Agreement 

Update Weekly Table a report of all signed up 
Mandatory’s 
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Annexure D 
 

The following checklist shall be used to approve the Health and Safety File 
CONTRACTOR SAFETY FILE ASSESSMENT CHECKLIST 

 

SCOPE/COVERAGE:  Contractor Safety file 
Assessment 

ERWAT CONTRACTING 
DEPT:  

CONTRACTOR NAME:  INSPECTION BY:  

SERVICE RENDERED:  INSPECTION DATE:  

     

No.  Are items on file and meet requirements? Approved Not Approved N/A 

1 Scope of Work    

2 Valid Letter of Good Standing with Compensation Fund or licensed 
insurer  

   

3 Public Liability Insurance    

4 Notification Letter of Construction Work (If Applicable)    

5 Health and Safety Organogram    

6 All required legal appointments signed and on file i.e Section 16(2), 
SHE Reps, First Aiders, Risk Assessor, Incident Investigators, 
Construction Work Appointments etc 

   

7 All employees have valid Medical Certificate of Fitness    

8 Health and Safety Policy    

9 Health & Safety Plan,     

10 Client Health and Safety Specification     

11 Section 37(2) Mandatary Agreement    

12 Risk Assessments:  Method Statements:  Safe Operating Procedures 
(including LOTO where applicable) 

   

13 Incidents / Accidents Register and Investigation Reports    

14 Emergency Plan    

15 Health and Safety Induction    

16 Documented Proof of Daily Toolbox Safety Talks/ DSTI    

17 Personal Protective Equipment (PPE)    

18 Equipment Registers, Inspections Checklist and testing certificates    
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19 List of Hazardous Chemicals and MSDS (If applicable)    

20 Environmental Management Plan    

21 Fall Protection Plan (If Applicable)    

22 Training Records and Competency Certificates    

23 Other, as per scope of work    
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Annexure E 
 

 
 
 
 
 
 
 
 
 
 
 
 

 

Acknowledgement of Receipt of the Health and Safety Specifications: 

 

 

I, representing 

 

 

 Contractor 

 

 

 

Have satisfied myself with the content of the construction Health and Safety Specification and shall ensure that 
the Contractor and its personnel comply with all obligations / requirements in respect thereof. 

 

  

COMMENTS: 
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C3.6 ENVIRONMENTAL MANAGEMENT DURING CONSTRUCTION 
 
C3.6.1 INTRODUCTION 

 
A comprehensive Environmental Scoping Report was prepared as part of the 
environmental and social assessment of the preceded project. Included in the report 
is an Environmental Management Plan (EMP) and the purpose of this Particular 
Specification is to make the Contractor aware of his obligations in terms of the EMP 
during construction and to afford him the opportunity to insert rates and prices in 
the Schedule of Quantities to cover these obligations. 

 
Sub-Contractors and their employees must comply with all the requirements of this 
specification. Absence of specific reference to any sub-contractor in any 
specification does not imply that the sub-contractor is not bound by this 
specification. 

 
The Contractor must arrange for all his employees and those of his sub- contractors 
to be informed of this specification before the commencement of construction to 
ensure: 

 
a.) basic understanding of the key environmental features of the work 

site and environments, and 
 

b.) familiarity with the requirements of this document. 
 
C3.6.2 MONITORING AND ASSESSMENT OF COMPLIANCE 

 
The environmental management performance of the Contractor (including his 
subcontractors and staff) will be reviewed on a regular basis by the Employer’s 
ECO. The Contractor will be deemed not to have complied with the EMP if: 

 
a.) There is evidence of negligence or recklessness resulting in the contravention 

of any of the clauses, both within and outside the boundaries of the 
construction site; 

 
b.) The Contractor fails to comply with corrective or other instructions within a time 

specified by the Engineer; 
 
c.) The Contractor fails to respond adequately in terms of the contract, to 

complaints from the public. 
 

The Contractor will be given a period of 2 weeks after the commencement date of 
the contract, before compliance is enforced. 
 
Via these environmental specifications the Contractor has been made aware of 
what actions are required of him and/or his subcontractors. Certain do's and don'ts 
have been given and onus for these controls rests with the Contractor as he is the 
only person capable of controlling these aspects and a fine/reward system will be 
implemented to encourage compliance.  
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Compliance to the EMP will be reported by the ECO in the form of a monthly 
Environmental Compliance Report which will include all transgressions of the EMP 
and the environmental specification and rate them in order of significance. The 
Environmental Compliance Report will be forwarded to the Engineer, the Employer 
and GDACE on a monthly basis. 

 
A percentage point will be given based on a questionnaire which is attached to the 
Report. Any percentage compliance above 80% will be considered to be within 
acceptable limits. If the Contractor has not complied with any of the clauses of the 
EMP, or the score in the monthly environmental audit drops to below 80% 
compliance, the ECO will advise the Engineer who shall order the Contractor in 
terms of the contract to remedy the deficiencies. Failure on the part of the 
Contractor to carry out such order shall be dealt with in terms of the contract. 

 
Should compliance drop below 60% the ECO shall immediately advise the Engineer 
who shall have the right in terms of the contract to order in writing the suspension 
of the Works. 

 
C3.6.3 COMPLIANCE WITH SANS 1200 

 
All environmental clauses stated in the SANS 1200 "Standard Specification for Civil 
Engineering Construction" as amended in this document shall be adhered to by the 
Contractor. Where the EMP is in conflict with the Standard Specification, the EMP 
shall take precedence. 

 
C3.6.4 SITE MANAGEMENT 

 
C3.6.4.1 General 

The Contractor shall draw up a plan of all parts of the construction site, showing the 
layout of site establishment, stockpiles, planned access and circulation routes, etc. 
to depict the scope of his planned operations. The plan shall be submitted to the 
ECO for comment and approval by the Engineer. 

 
The Works area will be indicated on the layout plan and shall never exceed the 
boundaries of the site at any given location during the construction period. 

 
Every precaution shall be taken, in accordance with this specification, to prevent 
pollution of air, soil, ground, and surface water as a result of construction or 
associated activities. 

 
All equipment must be inspected regularly for oil or fuel leaks before it is operated. 
Leakages must be repaired on mobile equipment or containment trays placed 
underneath immobile equipment until such leakage has been repaired. 

 
C3.6.4.2 Housekeeping 

 
The Contractor shall ensure that his working areas are kept clean and tidy at all 
times. The ECO shall inspect these areas on a regular basis. 
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C3.6.4.3 Works area 
 

Routes for temporary access and haul roads shall be located within the approved 
Works area and vehicle movement shall be confined to these roads. Movement of 
vehicles outside the Works area shall not be permitted without authorization from 
the Engineer, after consultation with the ECO. 

 
All construction activities shall be restricted to working areas designated on the 
drawings and/or demarcated and approved by the Engineer. Materials, including 
spoil, shall only be stockpiled in the Works area. 

 
C3.6.4.4 Fire risk and burning 

 
Burning of vegetation including tree trunks and stumps cut during site clearing and 
establishment shall not be permitted. 

 
The Contractor shall ensure that the risk of fire at any location on the site is kept to 
a minimum. 

 
The Contractor shall supply fire-fighting equipment in proportion to the fire risk 
presented by the type of construction and other on-site activities and materials used 
on site. This equipment shall be kept in good operating order. 

 
Open fires for heating and cooking shall only be permitted in protected areas 
designated by the ECO for this purpose. 

 
No fires will be allowed adjacent to the boundary fence, either inside or outside the 
construction site. 
 
Any welding or other sources of heating of materials must be done in a controlled 
environment, wherever possible and under appropriate supervision, in such a 
manner as to minimize the risk of veld fires and/or injury to staff. 

 
C3.6.4.5 Storage of fuel and other materials 

 
Fuel, lubricants, transmission, and hydraulic fluids shall only be stored in the Works 
area. 

 
All fuel tanks must be installed above ground, depending on the volume of stored 
fuel, for easy detection of fuel leaks. All fuel tanks must be placed on a thick plastic 
sheet so as to prevent soil pollution, be set in a bund with earthen walls, and 
maintained throughout the contract. 

 
 

Areas made available for fuelling or greasing of equipment and vehicles must be 
clearly demarcated on the layout plan. In order to prevent soil pollution, these areas 
must be covered with a protective material (e.g. a thick plastic sheet). No fuelling, 
greasing, or filling of oils may take place outside these demarcated areas. 
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The Contractor must provide adequate and approved facilities for the storage and 
recycling of used oil and contaminated hydrocarbons. Such facilities must be 
designed and sited with the intention of preventing pollution of the surrounding area 
and environment. 

 
Cement must be stored and mixed on an impermeable substratum. 

 
C3.6.4.6 Concrete batching plants 

 
Concrete must be mixed only in an area demarcated for this purpose. All concrete 
spilled outside this area, must be promptly removed by the Contractor and taken to 
a permitted waste disposal site. After all concrete mixing is complete all waste 
concrete must be removed from the batching area and disposed of at an approved 
dumpsite. 

 
The batching plant shall be enclosed by a bund wall with divisions and dedicated 
compartments for the various types of materials. Air filters shall be monitored and 
cleaned and replaced as per the supplier’s guidelines. 

 
Storm water must not be allowed to flow through the batching area. 

 
Water laden with cement must be collected in a retention area for evaporation and 
not allowed to escape the batching area. This pond will be cleaned monthly. 

 
Operators must wear suitable safety clothing. 

 
C3.6.4.7 Safety 

 
Equipment and stores should be locked up and not left unattended. 

 
The Contractor must ensure that no unemployed labour seekers are permitted to 
gather at the site and no camp followers/shebeen operators shall be allowed to 
operate on or adjacent to the site. 

 
Measures must be taken to prevent any interference that could result in flashover 
of power lines due to breaching of clearances or the collapse of power lines due to 
collisions by vehicles and equipment. 

 
Measures must be taken during thunderstorms to protect workers and equipment 
from lightning strikes. 

 
All tall structures must be properly earthed and protected against lightning strikes. 

 
The Contractor must have a first aid box available on site and on all vehicles 
working on site. 

 
The Contractor must submit a copy of the minutes of weekly health and safety 
meetings to the ECO. 
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C3.6.4.8 Blasting and drilling 
 

A written warning of 2 days indicating the date and approximate time period of 
blasting activities shall be given to affected residents for the temporary removal of 
sensitive domestic animals such as horses, dogs, cats, birds, and cattle, before 
blasting and/or drilling activities commence during that period. 

 
During blasting the stipulations of the Minerals Act, Act 50 of 1991 shall apply. 

 
Should any warning not be given within the period specified above, the Contractor 
will be held liable for injuries to or deaths of the affected animals. 
In order to minimize the potential impact on animals, it is proposed that soft 
explosives and/or noise mufflers be used. 

 
When blasting, the Contractor shall take measures to limit flying rock. This may be 
achieved by matching the charge to the rock type, by using milli-second delay 
detonators or by using rubber blasting mats placed over the area to be blasted. 
Flying rock 150mm and larger which falls beyond the cleared working area shall be 
collected and removed together with the rock spoil. 

 
When blasting under power lines the Contractor shall arrange for power to be 
temporarily switched off or have the lines moved. 

 
C3.6.4.9 Fencing 

 
Fencing shall be erected around sensitive natural or cultural elements to protect 
them from damage. No pedestrian or vehicular access shall be allowed to such 
fenced areas. 

 
In places where temporary fencing is required, the Contractor shall erect such 
fencing and, when and where required by the Engineer, re-erect and maintain 
temporary fencing as necessary. Temporary fencing shall remain in position either 
until it is replaced by permanent fencing or until completion of the whole of the 
Works, unless the Contractor requires, or the Engineer directs its earlier removal. 
The Contractor shall erect and maintain the aforementioned temporary fencing in 
the locations and for the period described in the Contract. 

 
If temporary fencing is removed temporarily for the execution of any part of the 
Works, it shall be reinstated as soon as practicable by the Contractor. 
The clearing for permanent fencing shall be limited to the removal of trees and 
shrubs within 1m of the fence line. Where possible, the fence line must be aligned 
to retain trees or tree groups. There shall be no removal of the grass cover or topsoil 
within this width. 

 
C3.6.5 CONTROL OF DAMAGE TO VEGETATION AND ANIMALS 

 
The Contractor shall ensure that all works are undertaken in a manner which 
minimizes the impact on vegetation and animals inside or outside of the Works 
area. 
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C3.6.5.1 Vegetation 
 

As much of the existing vegetation as possible shall be retained. The removal of 
existing vegetation shall only occur at the sites designated for construction 
activities. Only woody vegetation may be cleared. During clearing of woody 
vegetation no basal cover or grass and topsoil shall be removed and damage to 
this layer shall be minimized as far as possible. 

 
Bush and grass veld must only be cleared to provide essential access for 
construction purposes. 

 
No indigenous shrubs and/or trees shall be cut down by the Contractor. Removal, 
damage or disturbance of any vegetation outside the Works area is not permitted. 
Special care shall be taken not to disturb or destroy riverine vegetation. 

 
Trees which have been selected for preservation by the ECO within or adjacent to 
the Works areas shall be fenced around their drip line. The fence shall be clearly 
marked with danger tape. No open fires shall be allowed within this fenced area, 
nor shall vehicles be parked underneath these trees. The area shall also not be 
used for materials storage or as allocation for temporary buildings. If such trees are 
located within the 15m working width of the pipeline, the pipeline shall be aligned to 
avoid these trees wherever possible. 

 
Gathering of firewood shall not be permitted. 

 
The Contractor shall take care that seeds are collected during the removal of alien 
vegetation in order to counter the spread of this vegetation type. Failure to do so 
may result in prosecution in terms of the Conservation of Agricultural Resources 
Act (Act 43 of 1983). A fine not exceeding R5000 and/or 2 years imprisonment can 
be imposed. 

 
No vehicular access will be allowed on the grassy parts of the construction site. 

 
C3.6.5.2 Disturbance of animals 

 
Under no circumstances shall any animals be handled, removed, killed or interfered 
with by the Contractor, his employees, his sub-contractors or his sub-contractors’ 
employees. Snakes and other reptiles that may be encountered on the construction 
site must not be killed unless the animal endangers the life of an employee. 
Disturbances to nesting sites of birds must be minimized. Anthills and/or termite 
nests that occur in the Works area must not be disturbed unless it is unavoidable 
for construction purposes. 

 
The Contractor and his employees shall not bring any domestic animals onto the 
site. 

 
The Contractor shall ensure that the work site is kept clean and tidy and free from 
rubbish which would attract animal pest species. There shall be no feeding of native 
animals. 
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The Contractor shall ensure that domestic and native animals are safe from injury 
that may arise from unprotected Works. 

 
The Contractor shall advise his workers and subcontractors of the penalties 
associated with the needless destruction of wildlife, as set out in the Animals 
Protection Act (Act 71 of 1962) sec. 2 (fine R2 000 and/or 12 months imprisonment). 

 
C3.6.6 CONTROL OF DAMAGE TO SOIL AND WATER 

 
C3.6.6.1 Stripping of topsoil 

 
Topsoil shall be deemed to be the top 300mm layer of soil. This layer contains 
organic material, nutrients and plant and grass seed.  For this reason it is an 
extremely valuable resource for the rehabilitation and re-vegetation of disturbed 
areas. 

 
Topsoil shall be stripped from all areas that are to be utilized during the construction 
period and where permanent structures and access is required. These areas will 
include the area comprising the permanent works, pipeline trenches, stockpiles, 
temporary and permanent access roads, construction camps, lay down areas, and 
any other area as indicated on the Works area drawings. Topsoil shall be stripped 
after clearing of woody vegetation and before excavation or construction 
commences. 

 
Soil shall be stripped to a minimum depth of 150mm and maximum depth of 300mm 
or to the depth of bedrock where soil is shallower than 300mm. Herbaceous 
vegetation, overlying grass and other fine organic matter shall not be removed from 
the stripped soil. 
 
No topsoil which has been stripped shall be buried or in any other way be rendered 
unsuitable for further use by mixing with spoil or by compaction by machinery. 
 
Topsoil shall be stripped when it is in a dry condition in order to prevent compaction. 
 
Stripping of topsoil shall be undertaken in such a way as to minimize erosion by 
wind or runoff. 

 
C3.6.6.2 Stockpiling of topsoil 

The Contractor shall ensure that subsoil and topsoil are not mixed during stripping, 
excavation, reinstatement, and rehabilitation. If mixed with clay sub-soil the 
usefulness of the topsoil for rehabilitation of the site will be lost. Temporary soil 
stockpiles shall not be higher than 2,5m, and the slopes of soil stockpiles shall not 
be steeper than 1 vertical to 1,5 horizontal. 

 
Areas from which topsoil is to be removed shall be cleared of any foreign material 
which may come to form part of the topsoil during removal including bricks, rubble, 
any waste material, litter any other material which could reduce the quality of the 
topsoil. 
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Soil must not be stockpiled on drainage lines or near watercourses. 
 

No vehicles shall be allowed access onto the stockpiles after they have been 
placed. Topsoil stockpiles shall be clearly demarcated in order to prevent vehicle 
access and for later identification when required. 

 
After topsoil stockpiling has been completed, the Contractor shall apply soil 
conservation measures to the stockpiles where and as directed by the Engineer / 
Environmental Officer. This may include the use of erosion control fabric and/or 
grass seeding. 

 
C3.6.6.3 Placement of topsoil 

 
Topsoil shall be placed to a minimum depth of 150mm over all areas where it has 
been stripped, after construction in those areas has ceased. Topsoil placement 
shall follow as soon as construction in an area has ceased. 

 
All areas onto which topsoil is to be spread shall be graded to the approximate 
original landform with maximum slopes of 1:2,5 and shall be ripped prior to topsoil 
placement. The entire area to be covered with topsoil shall be ripped parallel to the 
contours to a minimum depth of 300mm. 

 
Topsoil shall be placed in the same soil zone from which it had been stripped. 
However, if there is insufficient topsoil available from a particular soil zone to 
produce the minimum specified depth, topsoil may be brought from other soil zones 
on approval by the Engineer after consultation with the ECO. 
 
minimum specified depth, the Contractor shall obtain suitable substitute material 
from other sources at no cost to the employer. The suitability of the substitute 
material shall be determined by means of a soil analysis which is acceptable to the 
Engineer. 

 
No vehicles shall be allowed access onto or through topsoil after it has been placed. 

 
After topsoil placement is complete, cleared and stockpiled vegetative matter shall 
be spread randomly by hand over the area covered with topsoil. 

 
C3.6.6.4 Klip river and Rietspruit 

 
The Klip River is situated approximately 250 m to the west of the construction site 
at its closest point, and the Rietspruit approximately 300 m to the east. 

 
Site staff shall not be permitted to use the Klip River or the Rietspruit for the purpose 
of bathing, washing of clothing or vehicles nor disposal of any type of waste. 

 
The Contractor shall not in any way modify nor damage the banks or bed of the Klip 
River or the Rietspruit and its drainage lines, unless required as part of the 
construction project specification and in consultation with the Project Manager and 
the ECO. Abstraction of water from the Klip River is allowed provided that no 
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damage to the banks of the Klip River shall occur. Should damage occur the 
Contractor will be held liable for any reparation and/or rehabilitation to the banks of 
the Klip River and for prosecution in terms of the National Water Act (Act No. 36 of 
1998). 

 
All fuel, chemical, oil, etc spills must be confined to areas where the drainage of 
water can be controlled. Appropriate structures and methods to confine spillages 
such as the construction of berm shall be provided. 
 

C3.6.7 Control of pollution 
 

As a minimum requirement all waste emissions (hazardous, airborne, liquid and 
solid) from the site shall be kept within the limits of standards set in terms of relevant 
national and local pollution legislation and regulations. 

 
C3.6.7.1 General 

 
No waste of a solid, liquid or gaseous nature shall be emitted from the site without 
approval by the Engineer. 

 
Precautionary measures must be taken to prevent any form of pollution. 
 
Accidental pollution incidents shall be reported to the Engineer and the ECO 
immediately after they occur and shall be cleaned-up by the Contractor or a 
nominated clean-up organization at the expense of the Contractor. 

 
C3.6.7.2 Soil 

 
Vehicle and plant maintenance shall be confined to the areas demarcated for this 
purpose. Should any amount of fuel, oil transmission or hydraulic fluids be spilled 
onto the soils the Engineer and the ECO shall be informed immediately. If ordered 
by the Engineer, tests must be conducted to determine the extent of soil 
contamination. The polluted soil shall be rehabilitated or remediated to the 
satisfaction of the Engineer, after consultation with the ECO. Proof of disposal of 
contaminated soil must be submitted by the Contractor to GDACE within 14 days 
of the disposal thereof. 

 
C3.6.7.3 Water 

 
Water containing waste shall be prevented from entering the Klip River or the 
Rietspruit either by seepage or natural flow. Oil absorbent fibres must be used to 
contain oil spilled in water. 

 
Cost effective measures must be taken to minimize the flow of surface water to 
trench excavations. 

 
On-site storm water management over the construction site shall be to the 
satisfaction of the Engineer. 
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C3.6.7.4 Air 
 

All reasonable measures should be taken to minimize air emissions in the form of 
smoke, dust, and gases. 
All machinery and vehicles used for the Works shall be in good working order. Any 
vehicle or piece of machinery that visibly emits excess pollutant shall be removed 
from site. 

 
Waste must not be allowed to stand on site to decay, resulting in malodours. No 
fires shall be allowed if smoke from such fires will cause a nuisance to neighbouring 
residents. 

 
C3.6.7.5 Sewage 

 
Any spillage of sewage caused by the Contractor or any of his employees or 
subcontractors during the construction activities shall be cleaned up at the expense 
of the Contractor. 

 
C3.6.8 MANAGEMENT OF WASTE 

 
In practice all wastes arising from construction activities are to be handled, 
transported and disposed of in accordance with the relevant regulations. All efforts 
should be made to minimize, reclaim or recycle waste, and failing that, dispose of 
it in a manner licensed by the government for that purpose. 

 
C3.6.8.1 Sanitation 

 
The Contractor shall provide adequate sanitation facilities in accordance with 
Clause PSA 1.2 hereof. The use of the surrounding veld for toilet purposes shall 
not be permitted under any circumstance. 

 
C3.6.8.2 Wastewater 

 
Definition: Wastewater is water that is contaminated by humans through their 
actions. 

 
All run-off from fuel depots, workshops, truck washing areas, and wash water from 
concreting vehicles and other equipment shall be collected and directed through 
pollution traps to the operational sewers. If connection to the sewers is not possible, 
the wastewater shall be collected in settlement ponds, which shall be suitably lined 
at the Contractor's expense. 

 
Wastewater may not be disposed of directly or indirectly into the Klip River or the 
Rietspruit. The Contractor shall provide suitable retention and filtration structures 
(which shall be properly maintained) for the collection of wastewater. 
 
The Contractor shall provide washing and changing facilities. All run-offs from these 
washing and/or changing facilities shall be contained in the retention structures to 
the satisfaction of the Engineer. 
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C3.6.8.3 Solid waste 
 

Definition: "Solid Waste" refers to all construction waste (such as rubble, cement 
bags, waste cement, timber, cans, other containers, wires and nails), household 
and office waste. 

 
Solid waste shall be collected and stored in demarcated, fenced areas in skips 
and/or bins. The fenced areas or containers should be designed to prevent solid 
waste from being blown out by wind and should be strategically and conspicuously 
placed throughout the site. 

 
Wherever possible solid waste that can be recovered shall be recycled. 

 
Solid waste shall be disposed of at a registered solid waste disposal site. The prices 
submitted by the Contractor shall include all transportation and disposal costs of 
waste. Solid waste shall not be buried nor burned on site. 
 
The entire works area and all construction sites must be swept of all pieces of wire, 
metal, wood or other material foreign to the natural environment. 

 
C3.6.8.4 Hazardous wastes 

 
Definition: Hazardous wastes are those which are proven to be toxic, corrosive, 
explosive, flammable, carcinogenic, radioactive, poisonous or as determined by the 
Hazardous Substance Act as amended. 

 
Discharges of hazardous chemicals (such as paint, turpentine, oil and cement), as 
declared under the Hazardous Substances Act as amended, on the site or to the 
storm water system are prohibited. 

 
Potentially hazardous raw and waste materials shall be handled and stored on-site 
in containers with tight lids that must be sealed and must be disposed of at an 
appropriately permitted hazardous waste disposal site. Such containers must not 
be used for purposes other than those originally designed for. 

 
The following hazardous waste products shall be disposed of at a registered 
hazardous waste disposal site: 

 
a) cement; 
b) diesel, petroleum, oil and lubricants;  
c) explosives; 
d) drilling fluids; 
e) pesticides; 
f) paints and turpentine; 
g) concrete additives; and 
h) any other material which is listed in terms of the Hazardous Substances Act. 

 
The Contractor must maintain a hazardous materials register. 
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C3.6.9 MANAGEMENT OF STORMWATER AND SOIL EROSION 
 

The aim is to minimize soil loss from the site due both to wind and water. 
 
C3.6.9.1 Storm water 

 
At all stages of the contract, storm water control measures shall be applied to keep 
soil on-site by minimizing 
 
a) Erosion or leaching of water from temporary stockpiles of topsoil and permanent 

spoil dumps 
b) Erosion from construction roads, excavations and borrow pits, where applicable 
c) Silt-laden  run-off  from  all  areas  stripped  of  vegetation,  including excavation 

surfaces and stockpiles of spoil and topsoil (the correct placement of rocks 
together with straw bales can be used to prevent silt-laden run-off); and 

d) Contaminated run-off from storage areas; 
 

Thereby preventing it from entering waterways or the storm water drainage system. 
 

Natural storm water run-off that is not polluted by site operations shall be diverted 
around spoil dumps and topsoil stockpiles. Effective measures shall be taken to 
minimize the flow of storm water to excavations. 

 
Where uncontaminated storm water has accumulated in excavations and needs to 
be pumped out, it must be disposed of in such a way that erosion does not occur 
along the course of its passage. Contaminated storm water shall not be disposed 
of into the waterways, unless it has been treated to the satisfaction of the Engineer, 
after consultation with the ECO. 

 
C3.6.9.2 Control of erosion 

 
At all stages of the contract, erosion of bare soil, other excavation surfaces and 
stockpiles of topsoil and spoil shall be prevented by the application of erosion 
control measures. 

 
Should erosion occur due to negligence on the part of the Contractor to apply 
adequate measures, the Contractor will be responsible for reinstatement of the 
eroded area to its former state at his own expense. Any surface water pollution 
occurring, as a result of this negligence, shall be cleaned up by the Contractor or a 
nominated clean-up organization at the expense of the Contractor. 
Cross and side storm water drainage measures shall be constructed on access and 
haul roads to the site and on roads within the site. 

 
The Contractor shall ensure that run-off from access and haul roads, and that 
diverted into cross and side drains, does not cause erosion 

 
C3.6.10 CONTROL OF DISTURBANCE TO NEIGHBOURS AND/OR AFFECTED 

RESIDENTS 
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All issues and items agreed to in the negotiations and discussions between the 
Owner and affected residents must be implemented. 

 
C3.6.10.1 Scenic quality 

 
The Contractor shall position all temporary structures as well as temporary plant on 
site in locations and at elevations which limit visual intrusion on neighbours. The 
type and colour of roofing and cladding materials shall be selected to reduce 
reflection. 

 
The Contractor shall not establish or undertake any activities which, in the opinion 
of the Engineer, are likely to adversely affect the scenic quality of the area. The 
Engineer may direct the Contractor to refrain from such activities or to take 
ameliorative actions to reduce the adverse effect of such activities on the scenic 
quality of the environment. 

 
No painting or marking of natural features shall be done. Marking for surveying and 
other purposes shall only be done with pegs and beacons. 

 
All cut and fill forms shall be rounded at the edges to blend them with the 
surrounding landforms. 

 
All packed rock and exposed rock cuttings shall be treated in order to blend their 
colour with the colours of the natural weathered rocks of the adjacent environment. 

 
The colours of all permanent structures shall be chosen so as to blend in with the 
dominant colours of the surrounding landscape. Painted surfaces shall be painted 
with non-reflective (matt) colours. 

 
C3.6.10.2 Noise 

 
All noise levels must be controlled at the source. All employees must be given the 
necessary ear protection gear. Neighbouring residents must be informed of 
excessive noise factors. 

 
Noise emanating from construction activities must not be "disturbing noise", that is, 
the sound level from the site measured at the nearest dwelling must not exceed the 
ambient noise level by 7dBA or more. 

 
Appropriate directional and intensity settings should be maintained on hooters and 
sirens, if applicable. 

 
Silencer units on plant and vehicles shall be maintained in good working order. Any 
vehicle/machine emitting excess noise shall immediately be removed from site or 
effectively repaired. 

 
Where required by the ECO after consultation with the Engineer, the Contractor 
shall provide noise reduction measures in the form of cladding and earth berm 
between sources of on-site noise and neighbours and/or affected property owners. 
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A speed restriction of 40 km/h shall be imposed on all construction vehicles in order 
to limit additional noise generated by these vehicles. This restriction shall apply to 
the site and any road within 2 kilometres of the site. 

 
No loud music shall be allowed on site and in construction camps. 

 
C3.6.10.3 Dust 

 
The Contractor shall ensure that a minimum of dust is generated by construction 
and related activities. Roads and working areas should be maintained regularly and 
this may include the sprinkling of water.  Water for this purpose shall be used 
sparingly to not generate run-off and resulting soil erosion. 

 
The Contractor shall control dust from spoil dumps as specified above. 

 
Soil and aggregate loads in transit must be kept covered, to prevent wind borne 
pollution (dust). 

 
Stockpiles of soil must be kept covered or have a suitable dust palliative applied, 
such as water or commercial dust suppressants, to prevent windborne pollution. 

 
C3.6.10.4 Social interaction and disruption 

 
The Contractor shall maintain normal working hours (i.e. from 07:00 until 17:00) 
from Mondays to Fridays for the duration of the construction period. The Contractor 
must inform all adjacent landowners of any after-hour construction activities and 
any other activity that could cause a nuisance e.g. the application of chemicals to 
the work surface. 

 
The Contractor's activities and movement of staff shall be restricted to designated 
construction areas only. The Contractor and site staff may not interact directly with 
adjacent landowners but only through the Engineer, who will contact property 
owners to obtain permission. 

 
The Contractor's staff shall wear special identity cards (with the employees’ 
photograph displayed on the card), which shall make identification possible, at all 
times. Any temporary staff employed by the Contractor or any sub- contractor 
appointed by the Contractor shall also comply with this clause. 

 
Rapid migration of job seekers could lead to squatting and social conflict with 
resident communities and increase in social pathologies if not properly addressed. 
The Contractor must ensure that signs indicating the availability of jobs are 
installed. 

 
Criteria for selection and appointment, by the Contractor, of construction labour 
must be established to allow for preferential employment of local communities. 
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C3.6.10.5 Disruption of services and access 
 

Care must be taken by the Contractor to avoid damaging major and minor pipelines 
and other services. The relevant authorities must be notified of any interruptions of 
services, especially the Mid Vaal Local Municipality, the National Roads Agency, 
Spoornet, TELKOM and ESKOM. 

 
Disruption of access for local residents during construction, and haulage or any 
other construction activity shall only take place with the prior consent of the 
Engineer. 
 
The Contractor shall liaise with the Engineer on a regular basis with regard to 
specific activities that could cause inconvenience to property owners, especially 
increased vehicular traffic through residential areas adjacent to the site. The 
Contractor shall prior to commencement inform property owners of his planned 
activities within a reasonable period of time. 

 
The movement of construction vehicles through the affected areas shall be 
restricted to off-peak hours to minimize adverse impacts on private vehicular traffic. 
Temporary access roads must not be opened until required and must be restored 
to its former state as soon as the road is no longer needed. 
 

C3.6.10.6 Traffic control 
 

The Contractor shall ensure that all construction traffic including that of 
subcontractors, vendors, suppliers of materials and services are notified that a 
special speed limit of 40 kph shall apply along any road within the adjacent 
Klipwater Township; and special attention shall be given to road signs. Vehicles not 
complying with this ruling shall on the instruction of the Engineer, be denied access 
to the Site. 

 
C3.6.11 Archaeology and cultural sites 

 
All finds of human remains must be reported to the nearest police station. 

 
Human remains from the graves of victims of conflict, or any burial ground or part 
thereof which contains such graves and any other graves that are deemed to be of 
cultural significance may not be destroyed, damaged, altered, exhumed or removed 
from their original positions without a permit from the South African Heritage and 
Resource Agency (SAHRA). 

 
Work in areas where artefacts are found must cease immediately. 

 
Under no circumstances must the Contractor, his/her employees, his/her sub- 
contractors or his/her sub-contractors’ employees remove, destroy or interfere with 
archaeological artefacts. Any person who causes intentional damage to 
archaeological or historical sites and/or artefacts could be penalised or legally 
prosecuted in terms of the National Heritage Resources Act, 25 of 1999. 
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A fence at least 2m outside the extremities of the site must be erected to protect 
archaeological sites. 

 
All known and identified archaeological and historical sites must be left untouched. 

 
Work in the area can only be resumed once the site has been completely 
investigated. The Engineer will inform the Contractor when work can resume. 

 
C3.6.12 REHABILITATION 

 
It is important that rehabilitation will commence as soon as feasible and to run in 
parallel with the construction and not to be left until completion of the works. This 
will increase the chances of successful rehabilitation as it can be monitored 
throughout the construction period. 

 
The construction site shall be cleaned and rehabilitated as close as is reasonably 
possible to its original state. 

 
All drainage deficiencies must be corrected. 

 
Cut and fill areas must be restored and re-shaped. 

 
Areas compacted by vehicles during construction must be scarified to allow 
penetration of plant roots and the re-growth of natural vegetation. 

 
Rehabilitation of all the disturbed and compacted areas shall mean that these areas 
are ripped and covered with topsoil. 

 
 Ripped shall mean - ploughed with a ripper to a depth of not less than 

300mm in two directions at right angles. 
 Top soiled shall mean - the spreading of a minimum of 150mm of stockpiled 

topsoil either before or after ripping over the surface to be rehabilitated. 
 

The areas immediately adjacent to the Works which are not designated for paving 
shall be grassed in accordance with the relevant engineering specification. 

 
All alien vegetation removed during construction shall not be replaced. 

 
The rehabilitated areas will be weeded by the nominated rehabilitation contractor 
for a period of 1 year. 

 
C3.6.13 RESPONSE TO PUBLIC COMPLAINTS 

 
The Contractor shall assist the Engineer with responding to queries and complaints 
from the public regarding construction activities by: 

 
a.) Documenting the details of such communications and submitting the information 

to the Engineer for inclusion in the complaints register; 
b.)     bringing any such matters to the attention of the Engineer immediately as they 
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arise; 
c.) taking any remedial action as per the Engineer; and d.)
 discuss such matters at the site meetings. 

 
The Contractor shall assist the Engineer and consult with affected parties for the 
purpose of explaining the construction process and answering questions raised by 
affected parties at reasonable times. 
 
Should the owner of any property, contact the Contractor during the construction 
period regarding specific requests, the Contractor shall include all pertinent details 
in his report (Section 2.3 hereof). 

 
C3.6.14 CLEARANCE OF SITE ON COMPLETION 

 
On completion of the Works, the Contractor shall clear away and remove from the 
site all construction plant, surplus materials, foundations, plumbing and other 
fixtures, rubbish and temporary works of every kind. Areas thus cleared shall be 
graded and scarified to restore the ground to its original profile as near as 
practicable before topsoil placement. 

 
C3.6.15 COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT SPECIFICATIONS 

 
a.) All persons employed by the Contractor or his subcontractors shall abide by 

the requirements of these Environmental Management Specifications. 
 
b.)  Any employees of the Contractor or his subcontractors found to be in breach 

of any of the Environmental Management Specifications may be ordered by 
the Engineer to leave the site forthwith. The order may be given orally or in 
writing. Confirmation of an oral order will be given as soon as practicable 
but lack of confirmation in writing shall not be a cause for the offender to 
remain on site. No extension of time will be granted for any delay or 
impediment to the Contractor brought about by a person ordered to leave 
the site. 

 
c.)  Supervisory staff of the Contractor or his subcontractors shall not direct any 

person to undertake any activities which would place such person in 
contravention of the Environmental Management Specifications. 

 
d.)  Via these specifications the Contractor has been made aware of what 

actions are required of him and/or his subcontractors. Certain do’s and 
don’ts have been given and onus for compliance rests with the Contractor 
as he is the only person capable of controlling these aspects. A fine/reward 
system will be implemented to encourage compliance. For every week that 
the Contractor successfully complies with the Environmental Management 
Plan and Specifications a bonus sum of R500 will be generated. However, 
for each and every time that the Environmental Management Plan and 
Specification is not met, a fine of R500 will be imposed. 
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C3.6.16 MEASUREMENT AND PAYMENT 
 

Unit: 
 
Under Schedule No. 1 in Bill: Environmental Management  ............................ Sum. 

 
The lump sum tendered shall include full compensation for initiating and maintaining 
the environmental awareness campaign as required in the Environmental 
Management Plan and Specifications. 
 

C3.7 QUALITY ASSURANCE REQUIREMENTS  
  
  DOCUMENTS TO BE SUPPLIED BY CONTRACTOR 

The contractor appointed to carry out the work shall produce a comprehensive set of detailed design drawings 

suitable for issue for construction as well as provide detailed shop drawings, prior to manufacture of equipment. 

The contractor shall also be responsible for the submission of detailed As-Built drawings, commissioning 

reports  and operating and maintenance manuals in the form of electronic and hard copies on completion. 

- ADDITIONAL DOCUMENTS REQUIRED 
 

a. INSTALLATION REFERENCES 
The contractor is required to submit equipment references (Brochure) with the tender document for 
evaluation during the adjudication/evaluation process. 

 
b. DRAWINGS 
 

The contractor is required to submit a General Layout of the installation with the tender for evaluation 

during the adjudication/evaluation process. Drawings shall be Hard Copy of A3 size. 
 

c. TECHNICAL WARRANTEE 
 
All equipment supplied shall have a guarantee/warrantee period of 12 months from date of 

completion. Proof of this guarantee shall be submitted with after successful commissioning and 

commencing on the same day as the final site acceptance test certificate. 
 

d. CONFIRMATION  ON SPARES AVAILABILITY 
 
Bidder should supply ERWAT with a confirmation from their supplier that spares of this particular 

equipment will still be available in 10 years’ time. 

 
e. CIDB RATING 

 
The Contract CIDB Rating required for this Contract is CIDB GRADING 8 ME or higher. Bidders 

shall submit proof of current registration or application to register for this Grading or higher. 

Failure to adhere to this requirement will lead to disqualification. 
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f. CONTRACT 
 

The contract to be used for this tender will be the ERWAT standard SLA (Service Level 

Agreement) which will be the binding contract between ERWAT and the successful bidder. 

 
g. PAYMENTS 

 
All payments will be discussed and agreed upon on the SLA. 

 
h. RETAINED AMOUNT 

 
5 per cent of the contract amount will be retained by ERWAT for the entire warrantee period and 

will only be paid to the contractor after the warrantee has lapsed. 

 
i. TIME FOR COMPLETION 

 
The time for completion of this contract, from date of signing SLAs up to and inclusive of 

commissioning and "first delivery" shall be three year contract (36 months).  Note that the defects 

liability period of 12 months commences at first delivery.  Final delivery shall take place at the expiry 
of the defects liability period. A detailed construction program shall also be submitted within 7 (seven) 

days after appointment prior signing SLA. This program shall be finalized in liaison with and approved 

by the Project technician. 

 
j. SECURITY OF MATERIALS AND EQUIPMENT 

 
It is the responsibility of the contractor as no uninstalled equipment shall be left on site.  The 

Contractor shall replace any materials damaged or stolen from site prior to first handover with no 

cost to ERWAT. Therefore, bidders are responsible for insurance on all items until official handover 
to ERWAT. 

 
k. QUALITY OF MATERIALS 

 
All materials shall comply with the relevant specifications. All materials shall be unconditionally 

guaranteed for a period of 12 months from the date of practical completion, which is first hand over. 

Where supplier’s guarantees are of a shorter duration than 12 months, the Contractor shall 

unreservedly agree to the extension and cession of all warranties and guarantees to ERWAT. 
 

l. FINISHING AND TIDYING 
 

In view of the concentration of construction and other activities likely to be experienced during the 

Contract period, progressive and systematic finishing and tidying will form an essential part of this 

Contract.  On no account will soil, rubble, materials, equipment or unfinished operations be allowed 

to accumulate in such a manner as to unnecessarily impede the activities of others.  In the event of 

this occurring the ERWAT will have the right to withhold payment for as long as may be necessary 

in respect of the relevant Works in the area(s) concerned without thereby prejudicing the rights of 
others to institute claims against the Contractor on the ground of unnecessary obstruction. 
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Finishing and tidying shall therefore not be left to the end of the Contract, but shall be a continuous 

operation. All removed items/rubble must be removed from ERWAT site to the nearest ERWAT site 

or approved landfill site/transfer station as indicated by the ERWAT representative. 

 
m. CERTIFICATE OF COMPLIANCE AND SAMPLES 

 
The tenderer shall indicate, section-by-section, whether or not his tender complies in every respect 

with this specification. 
 
If alternative quotations are submitted, all divergences from this specification shall be clearly stated 

and included in the supporting document file. 

 
Technical literature consisting of brochures, technical description and configurations shall be 

submitted for comparative evaluation with the tender. Failure to comply with the above will invalidate 

the tender. Samples of the various equipment shall be forwarded on request from the Engineer. 

 
n. TRAINING OF OPERATING AND MAINTENANCE STAFF 

 
1. The Contractor shall undertake to train the Employer's operating and maintenance staff to be 

fully competent in the operation, maintenance, fault finding, replacement and repair of the 

equipment. 

 
2. Before or on completion of the installation, when the system is in running order, the Contractor 

shall instruct operators in the operation of the system until they are fully conversant with the 

equipment and the handling thereof. 
 

3. The Contractor shall take full responsibility for the safety of personnel during training and for 

the quality of work produced by such personnel under his supervision. 

 
4. Tenderers have to include in the tender price for a training course for at least 5 persons from 

maintenance staff on the maintenance, fault finding, replacement and repair of the equipment. 
 

5. Tenderers have to include in the tender price for a training course for at least 5 persons from 
operation staff on the installed system, process and the handling thereof. 

 
6. Supplier must provide a training details on maintenance and operation training as required 

above.  
 

7. The operations training course have to contain at least the functions, facilities and operation of 

the system on the different levels and shall include: 
 

1. Description of the system. 

2. Operating instructions and procedures for all levels of control personnel. 

 
8. The maintenance-training course has to contain all normal maintenance procedures and 

repairs to be done for everyday problems with the system. 



 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

PROJECT NO ERW2610/05: THE APPOINTMENT OF A SERVICE PROVIDER/S FOR THE DESIGN AND IMPLEMENTATION OF SLUDGE DEWATERING SOLUTIONS AT VARIOUS ERWAT 
WATER CARE WORKS ON AN ‘AS AND WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS  
 

 

167

9. All material included in the courses, shall be included in the operating and maintenance 

manuals. 

 
10. The contractor shall supply the Engineer with a proposed training course, one month prior to 

the commissioning of the system. 

 
o. TESTS AND COMMISSIONING 

 
1. General 

 
a. The Contractor shall draw up procedures for and execute the following tests and 

inspections: 
 

  - Factory acceptance tests. 
  - Site inspections. 
  - Site acceptance tests. 

-       Site commission and handover. 

b. The Employer and Engineer will have the right to attend any or all tests and 
inspections. 

 
c. The Contractor must supply all the necessary test equipment to execute the tests. 

 
d. All completed test and inspection reports must be submitted to the Engineer before 

acceptance of the system. 

 
e. The Contractor must execute all tests and submit completed test reports to the 

Engineer.  The Engineer shall have the right to request the Contractor to perform all 

or some tests in the presence of the Engineer and the Employer. 
 

f. In the event of failure of the system to pass any of the tests, a re-test will be required 

within 14 days of the original test.  The cost associated with all re-tests will be for the 

account of the Contractor. 

 
1.1 Factory acceptance tests 

 
 All equipment must undergo factory testing in accordance with relevant SANS standard 

before being delivered to site. 

 The factory tests must ensure that only specified equipment is supplied. 
 

 The factory test procedures must include at least the following: 
 

- Item/equipment description and serial number. 
- Test equipment description and serial number. 

- Logical explanation of actions and/or measurements to be taken in order to 
determine the compliance with the specifications. 

 
a. Test reports containing the following: 

 -  Specified values/requirements. 
 -  Measures/observed values/requirements. 
 -  Remarks. 
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 -  Name and capacity of person that performed the test. 
 -  Date of tests. 
 -  Space for acceptance of test report by Engineer. 

 
b. The test procedures must be submitted to the Engineer for approval at least two weeks 

before the scheduled test date. 

1.2 Site inspections, site acceptance tests, commissioning, handover and Certificate of 
Compliance 

 
c. Contractor must be registered to conduct testing of earth mat and bonding, and issuing 

of Certificate of Compliance thereof. 

d. On completion and handover of the work the Layout schematic drawings are required 

from the contractor; These shall be submitted, drawings are to show the extent of the 

system layout designed specifically for the building(s) or structures included in the 

contract drawings along with installation details of the equipment and the operating/test 

manual.  

e. Non-corrosive engraved plate detailing the date of COC, supplier details, serial number 
and all technical specifications of the system installed, this is to be attached to each 

structure. 

 Inspections must be done on all equipment and material delivered to site. 

 The site inspections must ensure that all equipment and material being delivered 

complies with the requirements with regard to size, colour, finish, model, etc. 

 The site inspection procedures must include at least the following: 

 
i.Item/material/equipment description and lot/serial number. 

ii.Logical explanation of characteristics to be checked. 

iii. Inspection reports containing the following: 
 

     -   Characteristics required. 

     -   Characteristics observed. 

     -   Remarks. 

     -   Name and capacity of person that performed the inspection. 

     -   Date of inspection. 

     -   Space for acceptance of inspection report by the Engineer. 

 COC to be issued in accordance with relevant SANS standard at time of hand over. 

 Visual inspection, bonding test, ground earthing resistance test and all other 
necessary tests to be done. 

 ERWAT will instruct the Contractor when Installation and Commissioning can 
commence. 

 The certificate shall be co-signed by either the Contractor or a qualified ERWAT 
Technician.  
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 An Electrical Certificate of Compliance has to be issued for the installation work 
done, the contractor must be in the capacity of performing the tests and certifying 
compliancy.  

 The commissioning and the testing of the equipment will be done in the presence 
of the designated ERWAT representative 

 
p. PENALTIES AND CALCULATION CRITERIA  

 
 
Penalties will take effect as soon as delivery period agreed upon has lapsed. The date of official 

order will be the date when both parties have agreed on terms and signed the service level 

agreement. The penalties are further discussed on the SLA. 

 
C3.1.5.2 QUALITY CONTROL PLAN 

Quality control plans are required for every stage of the project implementation process. The stages 
are divided as follows: 

Pre-manufacturing Quality control 

Material Quality control 

Manufacturing or constructing Quality control 

Installation Quality control 

Commissioning Quality control  

The Quality control plan will be based on the project plan progress and quality evaluation intervention 
will be implemented at predetermined milestones. At these milestones hold points will allow for 
Quality control inspection to take place before any further activities are undertaken. The inspection 
details and documentation will be determined the product service or activity. In the case of a 
manufacturing process the manufactured will be required to submit a QCP and related 
documentation to the Engineer to be approved with regards to the specific product. In the case of 
construction or installation work the supplier will be required to submit a detailed method statement 
that will be the bases of the QCP.  The same will apply to the commissioning process. The following 
document is an example of the proposed format for a QCP. The basic hold points will be for: 

Dimensional inspection-D 

Visual inspection - V 

Functional tests - F 

Factory acceptance test - FAT 

Site acceptance test - SAT 

Other hold points may be added if required and alternative QCP may be used based on the approval 
from the engineer. 
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GENERAL ITEMS 
 

  Risk assessment requirements must be complied with in terms of the construction regulations (2014). 

  A Safety File will be required upon receipt of an award letter 

  Site induction training has to be completed before any work can be undertaken. 

  All the relevant work permits and authorization has to be obtained before any work can be 

undertaken. 

  All work done and equipment supplied has to be in accordance with the relevant and current code 
and applicable statutory requirements listed. 

  The relevant requirement with regards to the Occupational Health and safety act has to be Complied 

with, with particular reference to the safety file in accordance with the construction regulation and 

items covered by this document taking into consideration  that that the most current regulation will 

always take precedence. 

  No modifications to equipment may be undertaken without written approval from the designated 
ERWAT representative. 

 All the required tools, consumables, testing facilities, etc. required to perform the work as per the 

Contract shall be provided by the Contractor. 

 ERWAT reserves the right to hold Contractor responsible for any equipment that will be damaged 
due to Contractor’s negligence or poor workmanship. 

  All consumables will be included where required. 

 Penalties will apply as detailed in relevant section 

 
 
 

 


