
 

  

 

 
 

BID DOCUMENT 
 

BID NUMBER: MLM/W5/R-SP/P1/26-27 

 
CONSTRUCTION OF INTERNAL ROADS AND STORMWATER 

MANAGEMENT IN WARD 5 -SUTELONG PH 1 
 

A Tender for Category 5CE or higher CIDB Registered Contractors 
 

Registered Name of Tenderer: 
 

Trading Name of Tenderer: 
 

Registration No. of Entity: 
 

Postal Address of Tenderer: 
 

Contact Person: 
 

Tel. No.: 
 

CIDB CRS Number(s):  
 

CSD number(s): MAAA 

This tender closes at 12:00 on 03 July 2026 at the Municipal Hall, in offices of the Moretele Local 
Municipality located at 4065 B, Mathibestad, Makapanstad 0404 

 
NO LATE SUBMISSIONS WILL BE CONSIDERED 

 

  

Prepared For: 
 
Moretele Local Municipality 
4065 B, Mathibestad 
Private Bag X367 
MAKAPANSTAD  
0404 
 
Contact Name:   Mr. P Molautsi or Ms Phenya 
Telephone:  (012) 716 1347 or (012) 716 1414 

Prepared by: 
 
MER Consulting Engineers cc 
P O Box 18897 
SILVERLAKES 
City of Tshwane  
0054 
 
Contact Name: E.Tandakufa:  
Telephone:       012 804 1850 

In compliance with the Preferential 
Procurement Regulations, 2022 

published in Government Gazette No. 
47452 of 04 November 2022 

In compliance with 
the CIDB standards 

for uniformity 
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MORETELE LOCAL MUNICIPALITY 
 

Tender No. MLM/W5/R-SP/P1/26-27 
 

For 
 

CONSTRUCTION OF INTERNAL ROADS AND STORMWATER MANAGEMENT IN WARD 5 – 
SUTELONG PH 1 

 
 
Tender section of the document :  Pages T1 – T61 
Contract section of the document :  Pages C1 – C138 
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T1.2 TENDER DATA 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board Notice 423 
of 2019 in Government Gazette No. 42622 of 8 August 2019, Construction Industry Development Board 
(CIDB) Standard for Uniformity in Construction Procurement. (see www.cidb.org.za) which are reproduced 
without amendment or alteration for the convenience of tenderers as an Annex to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of the tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments, and additions to the Standard Conditions of Tender as set out 
in the Tender Data below shall apply to this tender: 
 

Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

C1.1 The Employer is the Moretele Local Municipality 

C.1.2 (a)      The Tender Documents consist of the following: 
 
PART T1: TENDERING PROCEDURES 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 

 
PART T2:  RETURNABLE DOCUMENTS 

T2.1 List of Returnable Documents 
T2.2 Returnable Schedules  
 

PART C1: AGREEMENTS AND CONTRACT DATA 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Form of Guarantee 
C1.4 Agreement in terms of Section 37(2) of the Occupational Health and 

Safety Act No. 85 of 1993 
C1.5 Retention Money Guarantee 
C1.6 Transfer of Rights 
 

PART C2: PRICING DATA 
C2.1 Pricing Instructions 
C2.2 Schedule of Quantities 

  
PART C3: SCOPE OF WORKS 

C3.1 Standard Specifications 
C3.2 Project Specifications 
C3.3 Particular Specifications 

 
PART C4: SITE INFORMATION 

C4.1 Locality Plan 
C4.2 Example of Contract Signboard Details 

(b) Drawings 
 



Moretele Local Municipality    
Tender No. MLM/W5/R-SW/P1//26-27  

Construction of internal roads and stormwater management in Ward 5 – Sutelong Ph 1 

 

 

  

C5 

Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

(c) ‘General Conditions of Contract for Construction Works, Third Edition, 
2015’ issued by the South African Institution of Civil Engineering (abbreviated 
title ‘General Conditions of Contract 2015’ – ‘GCC 2015’). This document is 
obtainable separately and Tenderers shall obtain their own copy. 

 
(d) ‘The Occupational Health and Safety Act No 85 and Amendment Act 

No 181 of 1993, and the Construction Regulations 2014 (Government 
Gazette No 37305 of 7 February 2014, Notice No R. 84)’.  These documents 
are obtainable separately and Tenderers shall obtain their own copies. 

 
(e) The Construction Industry Development Board Act No. 38 of 2000 as 

amended and the Regulations in terms of the CIDB Act 38 of 2000, 
Government Notice No 423 of 2019 as amended. 

In addition, Tenderers are advised, in their own interest, to obtain their own copies of 
the relevant Acts, Regulations, and Standards referred to in this document as they 
are essential for the Tenderer to become acquainted with the basics of construction 
management, the implementation of preferential construction procurement policies, 
and participation of targeted enterprises and labour. 

 
C.1.4 

The Employer’s agent for the purpose of this tender is deemed to be the authorized 
and designated representative of the Employer: 
 
Name of the Firm: MER Consulting Engineers cc 
Contact Person: Evaristo Tandakufa  
Tel: 012 804 1850 
Fax: (086) 502 7201 
E-mail: evaristot@merconsulting.co.za  
 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 

An Employer may, prior to the award of the tender, cancel a tender if  
 
a) due to changed circumstances, there is no longer a need for the engineering and 
construction works specified in the invitation. 
b) funds are no longer available to cover the total envisaged expenditure; or 
c) no acceptable tenders are received. 
d) there is a material irregularity in the tender process. 

C.1.5.2 
The decision to cancel a tender invitation must be published in the same manner in 
which the original tender invitation was advertised 

C.1.5.3 
An Employer may only with the prior approval of the relevant treasury cancel a 
tender invitation for the second time 

C.2 Tenderer’s obligations 

 
C.2.1 

 
Eligibility 
Only those tenderers who satisfy the following criteria are eligible to submit tenders: 
 
a) CIDB registration 
 
Registered with the CIDB, at close of tender, in a contractor grading designation equal 
to or higher than a contractor grading designation determined in accordance with the 
sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) 

mailto:evaristot@merconsulting.co.za
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Clause 
Number 

Data / Wording 

This procurement document has been formatted and compiled under the headings as 
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

of the Construction Industry Development Regulations, as per amended notice no. 
357 of 2019, for a 5CE or higher class of construction work. 
 
Tenderers whose CIDB registration expires within the tender validity period, need to 
demonstrate that there is a reasonable chance of being registered in the appropriate 
grading designation during the tender evaluation period, by submitting a copy of their 
timely application for CIDB registration, with their tender submission. 
 
Tenders received from such tenderers who are not capable of being registered in the 
required contractor designation, within 10 working days after either expiry of their 
registration or after being requested to provide proof of registration, will be considered 
non-responsive. Note that in terms of the Construction Industry Development 
Board Act, 2000 (Act No. 38 of 2000) a registered contractor must apply for 
renewal of registration three months before the existing registration expires. 
 
Tenderers registered as potentially emerging enterprises but with a CIDB contractor 
grading designation lower than a contractor grading designation determined in 
accordance with the sum tendered, or a value determined in accordance with 
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, 
as per amended notice no. 357 of 2019, are not eligible to have their tenders 
evaluated. 
 
Joint Ventures are eligible to submit tenders provided that: 
 
a) every member of the joint venture is registered with the CIDB; 
 
b) the lead partner has a contractor grading designation of not lower than one level 
below the required grading designation in the class of construction works under 
consideration and possesses the required recognition status, and 
 
c) the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a 5CE or 
higher class of construction work or a value determined in accordance with Regulation 
25(1B) or 25(7A) of the Construction Industry Development Regulations, as per 
amended notice no. 357 of 2019. 
 

C.2.1.1 Only those bidders who satisfy the following eligibility criteria are eligible to submit 
bids: 

a. the Contractor submitting the tender is under restrictions or has principals 
who are under restriction to participate in the Employer’s procurement due to 
corrupt or fraudulent practices; 

b. the Tenderer does not have the legal capacity to enter into the contract; 
c. the Contractor submitting the tender is insolvent, in receivership, bankrupt or 

being wound up, has his affairs administered by a court or a judicial officer, 
has suspended his business activities, or is subject to legal proceedings in 
respect of the foregoing; 

d. The Tenderer does not comply with the legal requirements stated in the 
Employer’s procurement policy; 

e. The Tenderer cannot demonstrate that he possesses the necessary 
professional and technical qualifications and competence, financial 
resources, equipment and other physical facilities, managerial capability, 
personnel, experience and reputation to perform the contract; 
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contained in the CIDB’s “Standard for Uniformity in Construction Procurement.” 

f. The Tenderer cannot provide proof that he is in good standing with respect 
to duties, taxes, levies and contributions required in terms of legislation 
applicable to the work in the contract.  

C.2.2  

C.2.2.1 The tenderer must be notified of all arithmetic errors, omissions and/or rate 
imbalances that are identified in the tender offer and request the tenderer to, within a 
stipulated time, accept the total of the rates / prices as corrected by the Employer’s 
Agent without changing the tender amount / final offer. 

C.2.2.2 Cost of Tender 
The cost of the tender documents charged by the Employer shall be limited to the 
actual cost incurred by the Employer or Employer’s Agent for printing the documents 

C.2.3 Check Documents 
Check the tender documents on receipt for completeness and notify the Employer of 
any discrepancy or omission. 

C.2.4 Confidentiality and Copyright of Documents 
Treat as confidential all matters arising in connection with the tender. Use and copy 
the documents issued by the Employer only for the purpose of preparing and 
submitting a tender offer in response to the invitation. 

C.2.6 Acknowledge Addenda 
Acknowledge receipt of addenda to the tender documents, which the Employer may 
issue, and if necessary, apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 

C.2.7 Seek Clarification 
The arrangements and venue for the compulsory Clarification Meeting are: 
 
Venue:                Moretele Local Municipality, Municipal Hall, 4065 B, Mathibestad, 

Makapanstad 0404. 
 
Date:                     10 June 2026 at 10:30 Hours  
 
Contact Person: Evaristo Tandakufa 
Tel: (012) 804 1850   
Fax: (086) 502 7201 
Email:                   evaristot@merconsulting.co.za  

C.2.8 Insurance 
Be aware that the extent of insurance to be provided by the Employer (if any) might 
not be for the full cover required in terms of the conditions of contract identified in the 
contract data. The tenderer is advised to seek qualified advice regarding insurance. 

C.2.9 Pricing the Tender Offer 

C.2.9.3 This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, 
etc and all rates and prices shall remain fixed, final and binding for the full duration of 
this contract. 

C.2.11 Alterations to Documents  
Do not make any alterations or additions to the tender documents, except to comply 
with instructions issued by the Employer, or necessary to correct errors made by the 
tenderer. All signatories to the tender offer shall initial all such alterations (refer to the 
standard condition of Tender). 

C.2.12 Alternative Tender Offers 
No alternative tender offers will be considered 

C.2.13 Submitting a tender offer 

mailto:evaristot@merconsulting.co.za
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C.2.13.1 Submit one tender offer only as a single tendering entity to provide the whole of the 
works identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data 

C.2.13.2 Return all returnable documents to the Employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by writing 
legibly in non-erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the Employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the 
tender data. The Employer will hold all authorized signatories liable on behalf of the 
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state 
which of the signatories is the lead partner whom the Employer shall hold liable for 
the purpose of the tender offer. 

C.2.13.5 Tender offers shall be submitted as original only. The package shall state on the 
outside the Employer's address and identification details stated in the tender data, as 
well as the tenderer's name and contact address.  Under no circumstances 
whatsoever may the tender forms be retyped or redrafted.  Photocopies of the original 
tender documentation may be used, but an original signature must appear on such 
photocopies. 

C.2.13.6 Bidders are requested to deliver the submission in one envelope. The Employer’s 
address for delivery of tender offers and identification details to be shown on the 
tender offer package is: 
 
Title to appear on envelope one (1): 
CONSTRUCTION OF INTERNAL ROADS AND STORMWATER MANAGEMENT  
“BID NUMBER: MLM/W5/R-SP/P1/26-27 IN WARD 5 – SUTELONG PH 1 
 
This envelope must contain the returnable SCM Documentations, Relevant 
Annexures and Appendixes. This envelope must contain printed copies of all the 
pages in this document, duly completed and signed, inclusive of the pricing schedules 
(bill of quantities), which must be submitted in one envelope as detailed below. 
 
For identification purposes, bidders are requested to ensure that the envelopes 
containing the company’s bids are clearly marked and are easily identifiable by the 
company’s logo or name. 
 
The Employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are: 
 
Location of Tender Box: Moretele Local Municipality 
Physical Address:  4065 B, Mathibestad, Makapanstad 0404. 
Identification Details:  Tender No. MLM/W5/R-SP/P1/26-27 

C.2.13.7 Seal the original tender offer in an outer package that states on the outside only the 
Employer's address and identification details as stated in the tender data. A two-
envelope system will not be followed. 

C.2.13.8 Accept that the Employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked 
as stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail  and late tenders will be 
rejected by the Employer. 
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C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested 
completely and, in the form, required, may be regarded by the Employer as non-
responsive. 

C.2.15  Closing time 
The closing time for submission of Tender Offers is: 
12:00 on 03 July 2026  

The Moretele Local Municipality is not obliged to accept the lowest or any tender and 
reserves the right to accept any tender in whole or in part. 

C.2.16 The tender offer validity period is ninety (90) days from the closing time for the 
submission of tenders. 

C.2.18.2 Over and above the information resources stipulated in the evaluation criteria, the 
Tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour-
intensive portion of the works together with satisfactory evidence that such staff 
members satisfy the eligibility requirements. 

C.2.19 I Inspections, tests, and analysis 

Provide access during working hours to premises for inspections, tests and analysis 
as provided for in the tender data. 

C.2.20 

Submit securities, bonds, and policies 
If requested, submit for the Employer’s acceptance before formation of the contract, 
all securities, bonds, guarantees, policies, and certificates of insurance required in 
terms of the conditions of contract identified in the contract data. 

C.2.23 

The Tenderer is required to submit his/her tender with all documents and schedules 
listed under T2.1 and T2.2 
 
The certificates as required in the Returnable Schedules and Forms must be 
provided with the tender for each party to a consortium / joint venture. 

C.2.24 

Canvassing and obtaining of additional information by tenderers 
The Tenderer shall not make any attempt either directly or indirectly to canvass any 
of the Employer’s officials or the Employer’s agent in respect of his tender, after the 
opening of the tenders but prior to the Employer arriving at a decision thereon. 
 
The Tenderer shall not make any attempt to obtain particulars of any relevant 
information, other than that disclosed at the opening of tenders. 

C.2.25 Prohibitions on awards to persons in service of the state 
 
The Employer is prohibited to award a tender to a person - 

a. who is in the service of the state; or 
b. if that person is not a natural person, of which any director, manager, principal 

shareholder or 
c. stakeholder is a person in the service of the state; or 
d. a person who is an advisor or consultant contracted with the Municipality. 

 
In the service of the state means to be - 

a. a member of:- 
I. any municipal council; 
II. any provincial legislature; or 
III. the National Assembly or the National Council of Provinces; 
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b. a member of the board of directors of any municipal entity; 
c. an official of any municipality or municipal entity; 
d. an employee of any national or provincial department;  
e. provincial public entity or constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No.1 of 1999); 
f. a member of the accounting authority of any national or provincial public entity; 

or 
g. An employee of Parliament or a provincial legislature. 

 
In order to give effect to the above, the questionnaire for the declaration of interests 
in the tender of persons in service of state in part T2 of this procurement document 
must be completed. 

C.3 The Employer’s undertakings 

C.3.1 Respond to requests from the tenderer 
The Employer will respond to requests for clarification received up to three (3) working 
days before the tender closing time 

C.3.2 Issue Addenda 
Addenda will be issued until five (5) working days before the tender closing time. 

C.3.5 The time and location for the opening of the tender offers are: 
Time: 12:00 on 03 July 2026  
 
Location / Venue: Revenue Unit at the Finance Department of Moretele Local 
Municipality, 4065 B, Mathibestad, Makapanstad 0404 

C.3.9  

C.3.9.1 Check the highest ranked tenders or tenderers with the highest number of tender 
evaluation points after the evaluation of tender offers in accordance with C.3 for: 
 

a. the gross misplacement of the decimal point in any unit rate; 
b. omissions made in completing the pricing schedule or bills of quantities; or  
c. arithmetic errors in line-item totals resulting from the product of a unit rate 

and a quantity in bills of quantities or schedules of prices; or the summation 
of the prices. 

 

 The arithmetical errors shall be corrected in the following manner: 
a. Where there is a discrepancy between the amounts in words and amounts in 

figures, the amount in words shall govern. 
b. If bills of quantities or pricing schedules apply and there is an error in the line 

item total resulting from the product of the unit rate and the quantity, the line 
item total shall govern and the rate shall be corrected. Where there is an 
obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate shall be corrected. 

c. Where there is an error in the total of the prices either as a result of other 
Corrections required by this checking process or in the tenderer's addition of 
prices, the total of the prices shall govern and the tenderer will be asked to 
revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 
 

The Tender Offer will be rejected if the tenderer does not correct or accept the 
Correction of the arithmetical error in the manner described above 

C.3.11 Functionality, Price and Preference 
The purpose of the evaluation is to ensure and promote compliance with the 
Constitution, specifically Section 217, which provides that when organs of state 
contract for goods or services, they must do so in accordance with a system which is 
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fair, equitable, transparent, competitive and cost-effective. The evaluation of bids will 
be undertaken in 4 Stages/ Phases. 

C.3.12  The procedure for the evaluation of responsive tenders is Functionality, Financial 
offer, Preference and Objective criteria) as explained in the CIDB’s Standard for 
Uniformity in Construction Procurement August 2019 (clause 4.3.1).  
 
Breakdown points for Functionality points are outlined below. The procedure for the 
evaluation of responsive tenders is detailed as follows:  
 
Phase One: Responsiveness to the eligibility criteria, bid and mandatory 
requirements and rules. Tenderers that do not meet the compliance requirements 
stipulated above will be disqualified from further evaluation. 
 
Phase Two:  Tenderers must meet the minimum requirements outlined in the 
functionality criteria and score the at least the minimum functionality points to be 
considered for further evaluation. Tenderers which do not meet minimum functionality 
points of 70 will then be rejected.  
 
Phase Three:  Bidders passing all stages above will thereafter be evaluated on 
PPPFA (80/20 or 90/10.  
 
Phase Four: Objective criteria and Risk analysis 

 PHASE ONE: RESPONSIVENESS TO THE ELIGIBILITY CRITERIA, BID AND 
MANDATORY REQUIREMENTS AND RULES: 

Tenderers’ proposals must meet the following minimum requirements and 
supporting documents must be submitted with the completed bid document in a 
sealed envelope in the bid box at the closing date and time. Failure to comply 
will automatically eliminate the bid for further consideration: 

1. Tender Document (This Document must be submitted in its original format) 
2. Tenders which are late, incomplete, unsigned or submitted by facsimile or 

electronically, will not be accepted. 
3. Tenderer must be registered with cidb in the correct grading and class of works 

as per the tender notice and requirements and the status on cidb must be active 
during award stage. It is the responsibility of the tenderer to keep the status on 
CIDB active throughout bidding process (i.e from advert till award stage). 

4. Tenderer must be a legal entity or partnership or joint venture or consortia. 
5. Form of offer and Acceptance (fully completed and signed) 
6. MBD 4- Declaration of Interest (fully completed and signed) 
7. MBD 5-Declaration for procurement above R10 million (all applicable taxes 

included) - (fully completed and signed) 
8. MBD 8- Declaration of Bidder’s past Supply Chain Management Practices.  

(Completed and signed 
9. MBD 9- Certificate of Independent Bid Determination.   (Completed and signed) 
10. Compulsory Enterprise Questionnaire (Completed and signed) 
11. If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration 

number of service provider must be indicated. Bidders are not entitled to claim 
the VAT if they are not VAT registered.  

12. Certificate of Authority for Joint Ventures (if applicable).  In the case of a joint 
venture, a signed JV agreement stating the share interest or percentage of each 
partner should also be made available to the department by the JV. CIDB 
regulations and prescripts apply. 
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13. Resolution to Sign (if applicable) must be completed and furnished with the 
tender. 

14. Attendance of compulsory briefing meeting (where applicable)  
15. Only one offer per item per bidder is allowed and alternative offers will not be 

considered. If more than one offer per item is received, none of the offers will be 
considered.  Tenderers are also not allowed to submit a bid/ quotation whilst they 
are in agreement with other tenderers in the form of joint ventures or consortiums. 

16. Bidder (Company or director/partner or sole propriety) must attach proof of 
municipal rates on municipality letterhead which are not older than 90 days. If the 
statement of municipal rates is not in the name of the bidder, an affidavit from 
SAPS must be attached. or Letter of traditional authority not older than 90 days 
for the bidder. OR In case of a lease agreement, a signed lease agreement by 
both parties(lessor & lessee), an affidavit indicating that the bidder and/or the 
director does not have municipal account and that the municipal services, rates 
and taxes are paid by the property owner must be attached. The tenderer will be 
rejected if it has failed to pay municipal rates and taxes or municipal service 
charges and such rates, taxes and charges (where they are applicable) are in 
arrears for more than three months. 

17. If the tenderer is required by law to prepare annual financial statements for 
auditing, it must submit its audited annual financial statements— (aa) for the past 
three years; or (bb) since their establishment if established during the past three 
years. 

 
Other Conditions of bid (Non eliminating, unless expressly mentioned in 
the document): 

 
1. MBD 1 form 
2. The bidder must be registered on the Central Supplier Database (CSD) prior the 

award. 
3. All tenderer’s tax matters must be in order prior award. Bidders’ tax matters will 

be verified through CSD. 
4. The bidder must complete section 1.3.1.2 of the Preference Points Form to 

claim points on Specific goals. Non completion of the schedule / form will result 
in a bidder losing preferential points. 

 
PHASE TWO:  TENDER WHO PASS STAGE 1 WILL THEN BE EVALUATED 
ON FUNCTIONALITY CRITERIA, AS OUTLINED BELOW: 

1. The tender will be expected to submit substantial information (valid copies and 
detailed information as ordered) in order to claim points for each of the criteria or 
sub criteria set. 

2. The tenderer must demonstrate to the satisfaction of the Employer that it has 
sufficient skill and capacity to execute the works.  

3.  The form or the evaluation criteria and maximum score in respect of each of the 
criteria listed in 5.11.9. 

4. A Tender scoring an average score below 70 points in Functionality will be 
considered as DISQUALIFIED from evaluation and will be discarded from any 
further evaluation. 

5. Non-submission or poorly completed schedule or incomplete information will 
result in a tenderer losing points on Functionality. CVs which do not substantially 
detail relevant experience will also lead to a bidder losing points on Functionality, 
It is the responsibility of the tenderer to ensure that all copies are clear and 
certified when the conditions require them to be so. 
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6. No second chance will be given to a tenderer to submit some information after 
tender closure on this stage of evaluation i.e. functionality. 

 
PHASE THREE: EVALUATION POINTS ON PRICE AND SPECIFIED GOALS 
 
The 80/20 preference point system shall be applied for the purposes of this bid as 
per the requirements of the Preferential Procurement Policy Framework Act, 2000 
(Act No. 5 of 2000). 

 
Criteria Points 

Points on Price 80 

Specified Goals 20 

Total 100 

 
 
 
 
 

The 80/20 preference point system for acquisition of services, works or goods up to 
Rand value of R50 million:  
 
(a) The following formula must be used to calculate the points for price in respect of 
tenders (including price quotation) with a Rand value equal to, or above R 30 000 
and up to Rand value of R 50 000 000 (all applicable taxes included):  
 
The financial offer will be scored using the following formula:  
A = (1 - (P - Pm)) 
                Pm 
 
The value of value of W1 is: 
a. 90 where the financial value inclusive of VAT of all responsive tenders received 

have a value in excess of R50 000 000 or 
b. 80 where the financial value inclusive of VAT of one or more responsive tender 

offers have a value that equals or is less than R 50 000 000. 
 
The table below must be used to calculate the score out of 20 for Specified Goals 

The specific goals 
allocated points in 

terms of this tender 

Number 
of points 
allocated 

(90/10 
system) 
(To be 

complete
d by the 
organ of 

state) 
 

Number of 
points 

allocated 
(80/20 

system) 
(To be 

completed 
by the 

organ of 
state) 

Number of 
points 

claimed 
(90/10 

system) 
(To be 

completed 
by the 

tenderer) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed 
by the 

tenderer) 

HDIs (Who had no 
franchise on national 
elections before the 1983 
and 1993 constitution) 
/black ownership  

-- 5 --  

Points for 51% Women’s 
Equity 

-- 5 --  

Points for black person 
with Disability 

-- 2.5 --  
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Points for 51% owned 
Youth firm 

-- 5 --  

Points for Locality 
(Contractors domiciled in 
the North West Province) 

-- 2.5 --  

Form not completed or 
submitted 

-- 0 --  

NOTE: 

The tenderer must submit a CSD number, CIPC documents indicating share 
ownership or directorship of the company or a comprehensive CSD report 
which must indicate the names of the owners, their gender, race, age, whether 
there is a person living with disability or not and the address of a company (first 
address on CSD), in order to claim the preferential procurement points. 

In the case of a Joint Venture, the first table on Paragraph 8 in the 
preference points claim form (Table 1) must be completed by all partners 
of the JV. The second table (Table 2) must be completed with information 
related to HDI ownership in the JV, the last column will then be used for 
purposes of claiming points above. 

 PHASE FOUR: OBJECTIVE CRITERIA AND RISK ANALYSIS 

1. The Employer reserves the right not to appoint the highest point scorer, when 
any of the objective criterions are taken into consideration: 

 

When the tenderer has any of the following: 

a. It has been removed from a contract between them and any organ of 
state on account of failure to perform on or comply with the contract. If it is 
a JV, any of the JV partners.  

b. It has completed the project with the Employer after being put on 
penalties. 

c. It has completed the project after having being issued with Health and 
Safety non compliances (such as Contravention notices, prohibition 
notices, fines, site closures); 

d. It is litigating against the Employer on matters relating to tender 
processes and such processes have not been concluded by the courts of 
the country; 

e. It must be noted that the financial health of the tenderer will be assessed,  
if deemed necessary, to ensure that the service provider will be able to 
operate as per required deliverable. It may be overlooked if the Employer 
is not satisfied that the tenderer will be able to deliver to the tenders of the 
contract; 

f. The tenderer has unduly high or unduly low tendered rates in the tender 
offer. In this regard, and a financial risk analysis has been performed to 
verify whether the costs are reasonable and balanced.  

g. In terms of unduly high tendered amounts in the tender offer, negotiation 
process as outlined in Regulation 24 of the MFMA Regulations will apply.  

2. This tender will be considered as a whole.  All trades listed in the Bills of 
Quantities or Pricing schedule must be priced for (except provisional sums and 
allowances), failure to do so will increase the commercial risk of the tender and 
may lead to elimination or passing over of the tenderer. 
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Tenders may be disqualified if tendered rates are found to be distorted. The 
market average of received bid prices excluding Outliers, as well as the Moretele 
Local Municipality estimate will be used as a guide to indicate financial risk.  

 
C.3.11.9 

All proposals will be evaluated in terms of functionality with a maximum of 100 
functionality points. All proposals meeting minimum scores of 70 points will be 
considered for the next final evaluation stage whereby proposals will be evaluated in 
terms of Price and Preference.  
The score for functionality will be calculated using the following formula: 

 
WQ = W2 x So 
                MS 

Where:  
W2 = is the percentage score given for quality and equals 100 
SO = is the maximum possible score for quality allocated to the submission 

under consideration     
MS = is the maximum possible score for quality in respect to the 

 submission 
 

The quality will comprise scores for the following based on criteria indicated in the 
respective tender returnable schedules: 

Evaluation Criteria Scoring System 
Maximu
m Score 

Tenderer 
Score 

1. 

Note: copies of appointment letters / work-orders with 
project completion certificate on letterheads of the 
institution, regarding similar work are required with the 
following information contained: (i) Description, (ii) Value, 
(iii) Actual Construction period, (iv) Date completed. 
 
In addition, please ensure that the completed project listed will 
also be included in the “Schedule of Tenderer’s Completed 
Projects” form, which is attached as a returning document in this 
bid.  

  

1.1 

Company/ 

Entity’s work 

experience in 

Roads and 

Stormwater 

related Projects 

Similar Tender Experience  30 

30%  

Over 5 similar projects 30 

3 - 5 similar projects 20 

1 - 2 similar projects 10 

No attachments  0 

1.2 

Roads and 

Stormwater 

related Projects  

Related Tender Experience  10 

10%  

Over 5 similar projects 10 

3 - 5 similar projects 5 

1 - 2 similar projects 2 

No attachments  0 

2. 
Financial 

References 

2.1 Bank Rating 5 
10%  

Bank rating of “A&B” 5 
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(Demonstrate 
financial capacity 

to execute the 
projects, by 

attaching a letter 
from the bank 

with their rating) 

Bank rating of “C”  3 

Bank rating of “D” 2 

Bank rating of “E” & below 1 

Brank Rating Letter not attached 0 

2.2 Audited Financial Statement 5 

3. 

Key Personnel 
 

Experience and 
qualification of 

Key Staff 
 
 
 

Note: Name/s of 
various 

employees 
occupying the 

positions below 
must be stated; 
certified copies 

(not older than 3 
months) of 

qualifications 
must be attached 
in order to qualify 

for points. 

3.1 Contract Manager 15 

30%  

a. BScEng/ BTechEng Civil Eng 
b. 5-10 years of relevant experience  

15 

a. NDipEng/ NTD Civl Eng 
b. 5-10 years of relevant experience 

10 

a. Certificate in Civil Engineering and 
b. 5-10 years relevant experience 
 

5 

3.2 Site Agent  10 

a. NQF Level 5 Certificate/ N6 
b. 5 years of relevant experience 

 
10 

a. NQF Level 5 Certificate/ N6 
b. 3 years of relevant experience 5 

3.3 Site Foreman   5 

a. NQF level 5  
b. 5 years of relevant experience 

 
5 

a. NQF level 3 
b. 3 years of relevant experience 

 
3 

     

Evaluation Criteria Scoring System  
Maximum 

Score 
Tenderer 

Score 

4. 

Availability of 

Plant and 

Equipment 

necessary for 

construction 

Plant and Equipment 20 

20%  

a. Grader, TLB, Water Tanker, Tipper 
Trucks, Roller - own 

20 

b. Grader, TLB, Water Tanker, Tipper 
Trucks, Roller – Lease Agreement 
in place 

10 

c. Grader, TLB, Water Tanker, Tipper 
Trucks, Roller – letter of intent to 
hire – no agreement 

5 

No attachments 0 
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Note: These plants and equipment can be owned or rented. Attach proof of ownership or intention to 
lease if renting (attach intention to lease letter and proof of ownership for the plants and equipment 
from the leaser). Tenderers are to submit ownership proof in the name of the company/ director 
to claim for full (100%) points or a Lease agreement to claim for half (50%) points. 

TOTAL EVALUATION POINTS SCORE FOR QUALITY, TENDERERS 

WITH A SCORE OF LESS THAN 70% WILL BE REJECTED AS NON-

RESPONSIVE 

100%  

SPECIFIED 

GOALS 

ALLOCATION 

TABLE 

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 
(80/20 system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed by 
the tenderer) 

HDIs (Who had no franchise on national 
elections before the 1983 and 1993 
constitution) / Black ownership 

5  

Points for 51% Women’s Equity 5  

Points for black person with Disability 2.5  

Points for 51% owned Youth firm 5  

Points for Locality (Contractors domiciled in 
the North West Province) 

2.5  

Form not completed or submitted 0  

TOTAL EVALUATION POINTS SCORE 
FOR  SPECIFIED GOALS 

20  
 

C.3.13.1 The legal requirements for acceptance of the tender offer are: 
 
a. Tender Defaulters Register - the Tenderer or any of its principals is not listed 

on the register of Tender Defaulters in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004 as a person prohibited from doing business with 
the public sector. 

b. Abuse of the SCM System - the Tenderer has not abused the Employer’s 
Supply Chain Management System and has not been given a written notice to 
the effect that he has failed to perform on any previous contract. 

c. Declaration - the Tenderer has indicated and declared whether or not a spouse, 
child or parent of the Tenderer is in the service of the State. 

d. Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his 
principals have not influenced the tender offer and acceptance by the following 
criteria: 

(i) having offered, promised or given a bribe or other gift or remuneration 
to any person in connection with the obtaining of this Contract; 

(ii) having acted in a fraudulent or corrupt manner in obtaining this Contract; 
(iii) having approached an officer or employee of the Employer or the 

Employer’s Agent with the object of influencing the award of a Contract 
in the Tenderer’s favour; 

(iv) having entered into any agreement or arrangement, whether legally 
binding or not, with any other person, firm or company to refrain from 
Tendering for this Contract or as to the amount of the Tender to be 
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submitted by either party; 
(v) having disclosed to any other person, firm or company other than the 

Employer, the exact or approximate amount of his proposed Tender. 
The Employer may, in addition to using any other legal remedies, repudiate the 
Tender offer and acceptance and declare the Contract invalid should it have been 
concluded already. 

C.3.18 The number of paper copies of the signed contract to be provided by the 
Employer is one (1). 
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T2: RETURNABLE DOCUMENTS 
T2.1 LIST OF RETURNABLE DOCUMENTS 
The following documents are to be completed and returned as they constitute the tender.  Whilst many of the 
returnable are required for the purpose of evaluating the tenders, some will form part of the subsequent 
contract, as they form the basis of the tender offer.  For this reason, it is very important that tenderers return 
all information requested. 

T2.2 RETURNABLE SCHEDULES REQUIRED FOR TENDER RESPONSIVENESS 
AND FOR TENDER EVALUATION PURPOSES  

 
A Certificate of Attendance at Clarification Meeting .......................................................  T23 

B Record of Addenda to Tender Documents .................................................................  T24 

C Certificate of Authority (On Company Letterhead) .....................................................  T25 

D Compulsory Enterprise Questionnaire ........................................................................  T30 

E Plant and Equipment...................................................................................................  T31 

F Experience of Tenderer (Schedule of Work Satisfactorily Carried out by Tenderer) .  T32 

G Proposed Subcontractors ...........................................................................................  T33 

H Key Personnel (Schedule) ..........................................................................................  T34 

I Deviations and Qualifications .....................................................................................  T36 

J Contractor's Health and Safety Declaration ................................................................  T37 

K Tenderer’s BEE Verification Certificate ......................................................................  T39 

L Schedule of Alternative Tenders .................................................................................  T40 

M Tender’s Participation in Job Creation Using Local Labour ........................................  T41 

N Tenderer’s Banking Details and Rating ......................................................................  T42 

O Municipal Account for The Business / Directors Not Owing for More Than 90 Days or 
Municipal Account from Private Provider or Statement of Account from Landlord with Valid 
Lease Agreement. .......................................................................................................  T43 

P CIDB Registration Certificate ......................................................................................  T44 

Q Proof of Registration of Bidder and Certified ID Copies of Owners/Directors/Shareholders T45 

R CSD Summary Report (not Older than one month) ....................................................  T46 

S Letter of Good Standing with the Compensation for Occupational Injuries and Diseases T47 

T     MBD 4: Declaration of Interest ...................................................................................  T48 

U     MBD 5: Declaration for Procurement Above R10 Million (Vat Included) ....................  T49 

V     MBD 6.1 Preference Points Claim Form in Terms of The Preferential Procurement  

Regulations 2022 ........................................................................................................  T52 

W     MBD 7.2: Contract Form – Rendering Services  ........................................................  T56 

X     MBD 8: Declaration of Bidder’s Past Supply Chain Management Practices .............  T58 

Y     MBD 9: Certificate of Independent Bid Determination................................................  T60 

Z Preliminary Construction Programme (and Monthly Cashflow) ..................................  C53 

 
NOTE:  The Tenderer is required to complete each and every schedule and form listed above to the best of 

his ability as the evaluation of tenders and the eventual contract will be based on the information 
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provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms to the 
satisfaction of the Employer may lead to rejection on the grounds that the tender is not responsive. 

 

T2.3    SUMMARISED DOCUMENTS REQUIRED FOR TENDER RESPONSIVENESS 
(Mandatory) (Mandatory) 

 
1. Municipal account for the business and directors not in arrears for more than 90 days or municipal 

account from private provider or statement of account from the landlord with the valid lease 
agreement.  

2. Company registration certificate 
3. Valid CIDB Registration confirmation   
4. Completed and signed Form of Offer and Acceptance 
5. Certified ID Copies of Owners/Directors/Shareholders 
6. All pages signed, initialled, and completed.   
7. CSD summary report  
8. Authority for Signatory on company letterhead 
9. Letter of Good Standing with the Compensation for Occupational Injuries and Diseases 
10. Proof of purchase of the tender document 
11. Joint venture (JV) agreement if applicable 
12. Compulsory Enterprise questionnaires (MBD Forms) 
13. Compulsory briefing certificate 
14. Letter of intent from a registered financial institution as guarantor in the amount of 10% for surety  
  
 NB. Failure to adhere to the above conditions will lead to automatic disqualification. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
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This is to certify that (Tenderer)  ................................................................................................................  

 

of (address)  ...............................................................................................................................................  

 

 ...................................................................................................................................................................  

was represented by the person(s) named below at the compulsory clarification meeting held for all Tenderers 
Moretele Local Municipality, 4065 B, Mathibestad, Makapanstad 0404. (Refer to the Clarification 
Meeting Venue Plan in Section T1.1) 

I / We acknowledge that the purpose of the meeting was to acquaint myself/ourselves with the site of the 
works and/or matters incidental to doing the work specified in the tender documents in order for me/us to take 
account of everything necessary when compiling our rates and prices included in the tender. 

 
Particulars of the person attending the meeting: 
 
 
Name: .................................………….......... Signature: .............…....................................  
 
 
Capacity: ...................................................... 
 
 
Attendance of the above person at the meeting is confirmed by the Employer's Agent, namely: 

 

Name: .................……....…………….........….... Signature: ............................................  

 

Capacity: .....................……………………….... Date and Time: ........……………........... 

 
 
 
 
 
 

 
 
 
 
 
 
 

Municipal Stamp  
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

The undersigned confirm that the following communications received from the Employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer: 

 Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

 
Please attach all Addenda to this page 
 
 
 
 
 
SIGNATURE: ...............................................……... DATE: …............................. 
 
(Of person authorised to sign on behalf of the Tenderer) 
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C. CERTIFICATE OF AUTHORITY 

 

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.   

 

(I) 

SOLE 

PROPRIETOR 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

COMPANY 

(V) 

JOINT VENTURE 

     

 

 

The Tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate 

authorising the signatory on behalf of the enterprise(s). 

 

 

 

(I) CERTIFICATE FOR SOLE PROPRIETOR 
 

I................................................................................., hereby confirm that I am the sole owner of the  

 

business trading as:……………………………………………..……………………………………………... 

 
Specimen Signature of Sole Owner: ........................................................................ 

 

 Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

I / We, the undersigned, being the key members in the business trading as............................................... 

......................................... Hereby authorise Mr/Ms .........................................................................., acting in 

the capacity of ......................................................................................., to sign all documents in connection 

with the tender for Contract No. ............................…….................. and any contract resulting from it on our 

behalf. 

 
Signatures of Members: 
 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key members upon whom rests the 

direction of the affairs of the Close Corporation as a whole.  

 
 
Specimen Signature of Signatory: ....................................................................................... 

 

Date: .................................. 
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(III) CERTIFICATE FOR PARTNERSHIP 
 

We, the undersigned, being the key partners in the business trading as …………………………………… 

 

..................................................................................................................................................................... 

 

hereby authorise Mr/Ms …...........................................………………………………………………………… 

 

acting in the capacity of ...................................................... , to sign all documents in connection with the  

 

tender for Contract No. .................................................................... and any contract resulting from it on  

 

our behalf. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the 

direction of the affairs of the Partnership as a whole. 

 

 
Specimen Signature of Signatory: ........................................................................................................ 
 

Date: .................................. 
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(IV) CERTIFICATE FOR COMPANY 

 

I ......................................................................................................, chairperson of the Board of Directors  

 

of  ....................................................................................., hereby confirm that by resolution of the Board  

 

(copy attached) taken on ...........……………………………………………………………………........ 20......, 

 

Mr/Ms ...............................……...………………...................................................., acting in the capacity of  

 

....................................................................................................., was authorised to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

 

Signature of Chairman: ........................................................................................................ 

 

 

Specimen Signature of Signatory: ....................................................................................... 

 

 

Date: .................................. 
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(V) CERTIFICATE FOR JOINT VENTURE 
 
 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

 

Mr/Ms……………………………….…authorized signatory of the company,………………………………  

acting in the capacity of lead partner,  to sign all documents in connection with the tender offer for Contract 

No MLM/W5/R-SP/P1/26-27 

 

………………………and any contract resulting from it, on our behalf. 

 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of 
all the partners to the Joint Venture. 
 

NAME OF FIRM 

  

ADDRESS 

AUTHORIZING 

SIGNATURE NAME 

AND CAPACITY 

Lead Partner 
  

 

   

 

   

 

   

 

   

 

 
Note: This certificate is to be completed and signed by all of the key partners upon whom rests the 

direction of the affairs of the Partnership as a whole. 
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D. COMPULSORY ENTERPRISE QUESTIONNAIRE 
 
The following particulars must be furnished: 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:   Name of enterprise: 

Section 2:   VAT registration number, if any: 

Section 3:   CIDB registration number, if any: 

Section 4:   CSD number: 

Section 5:   Particulars of sole proprietors and partners in partnerships: 
 
 
 
 
 
 
 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:   Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 9: SBD8 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 10: SBD9 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services 

that it is in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises or may exercise, control over the enterprise appears on the Register of 

Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 

over the enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 

offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 

work that could cause or be interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 

both true and correct. 

Signed  Date  

Name  Position  

Name* Identity number* Personal income tax number* 
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Enterprise Name  

 

E. PLANT AND EQUIPMENT 
 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract if my / our tender is accepted. 

(a) Details of major plant and equipment owned by me / us and immediately available for this 
contract: 

DESCRIPTION (type, size, capacity, etc.) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 
(b) Details of major plant and equipment that will be hired or acquired for this contract if my / our 

tender is accepted: 

DESCRIPTION (type, size, capacity, etc.) QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

    

Attach additional pages if more space is required 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 
listed but which may be necessary to complete the contract within the specified contract period. 
 
 
 
SIGNATURE: ..............................................…………..... DATE: ............................. 
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(of person authorised to sign on behalf of the Tenderer) 
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F. EXPERIENCE OF TENDERER 
 
The following is a statement of work of similar nature recently successfully executed by myself / ourselves: 
 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Attach additional pages if more space is required 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
 
(of person authorised to sign on behalf of the Tenderer) 
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G. PROPOSED SUBCONTRACTORS 

 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this 
contract.  If I/we am/are awarded a contract I/we agree that this notification does not change the requirement 
for me/us to submit the names of proposed subcontractors in accordance with the requirements of the contract 
for such appointments. 
 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  Should 

any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no 

way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and 

binding, even in the event of a subcontractor not listed below being approved by the Employer. 

 

NAMES AND ADDRESSES OF 

PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 
Attach additional pages if more space is required 

 

 

SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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H. KEY PERSONNEL 
 
The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the 
construction of the Works together with a resumé of their experience with particular reference to the 
construction of similar Works. 
 

The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page. 
 

 
DESIGNATION 

 
NAMES PROJECT TYPE 

VALUE OF 
WORK 

YEAR 
COMPLETED 

 
Contract Manager. 
Proof of registration with 
BScEng or BTechEng, 
 

    

Qualified Site Agent or 
Supervisor with NQF 5 
in Civil Eng – Road 
construction 

    

Qualified Foreman with 
NQF 3 in Civil Eng – 
Road construction 

    

Safety / SHEQ Officer. 
Proof of Safety Health 
and Environmental 
Qualification and 
experience 
 

    

Qualified and 
experienced Surveyor 
Technologist or 
Technician. – road 
construction 

    

Attach additional pages if more space is required 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
(of person authorised to sign on behalf of the Tenderer) 
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CURRICULUM VITAE OF KEY PERSONNEL 

 

[Curriculum Vitae of key personnel to be attached] 
 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number (If applicable): 

Name of Employer (Enterprise): 

Current Position: Number of Years with Enterprise: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Construction Industry: 

 

 

 

 

 

 

 

 

 

 

 

 
SIGNATURE: ......................................……... DATE: …........................... 
(of person authorised to sign on behalf of the Tenderer) 
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I. DEVIATIONS AND QUALIFICATIONS 
 
Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of 
Contract, Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any 
way, he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original tender 
documentation which shall be attached to this page. 
 
 

 
SECTION 

 
PAGE 

 
DEVIATION OR QUALIFICATION, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

Attach additional pages if more space is required 
 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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J. CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that 
the Contractor has the necessary competencies and resources to carry out the work safely in accordance 
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 
2014. 
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in 
detail. 
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act 
No 181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry 

out the construction work under this contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter:   .....................  *Yes / No 

 (b) From my own resources still to be appointed or trained until competency is 
achieved, as detailed in 4(b) hereafter:   ..............................................................  *Yes / No 

 (c) From outside sources by appointment of competent specialist subcontractors as 
detailed in 4(c) hereafter:   ....................................................................................  *Yes / No 

 
 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

Note: Competent resources shall include safety personnel such as the construction manager, 
construction health and safety officer and construction supervisor as defined in Regulation 
8, and competent persons as defined in the OHSA 1993 Construction Regulations 2014, as 
applicable to this contract. 

 
(a) Details of the competent and qualified key persons from my company's own resources, who will 

form part of the contract team: 
 

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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 (b) Details of training of persons from my company's own resources (or to be hired) who still have 

to be trained to achieve the necessary competency: 
 

 (i) By whom will training be provided?  ..............................................................................  

 

 (ii) When will training be undertaken?  ................................................................................  

 

 (iii) List the positions to be filled by persons to be trained or hired:  ...................................  

 

  .......................................................................................................................................  

 

  .......................................................................................................................................  
 

 (c) Details of competent resources to be appointed as subcontractors if competent persons cannot 
be supplied from own company: 

  

 Name of proposed subcontractor:  ........................................................................................  

 

 Qualifications or details of competency of the subcontractor:  ..............................................  

 

  ...............................................................................................................................................  

 

  ...............................................................................................................................................  
 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 

contract, a suitable, sufficiently documented and coherent site specific Health and Safety Plan in 
accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to 
approval by the Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site 
and will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, 
the Engineer, visitors, and officials and inspectors of the Department of Labour. 

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

schedule of quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any 
penalties that may be applied in terms of the said Regulations (Regulation 33) for failure on the 
Contractor's part to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will 

mean that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 
2014 and accept that my tender will be prejudiced and may be rejected at the discretion of the 
Employer. 

 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
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(of person authorised to sign on behalf of the Tenderer) 
 

K. TENDERER’S BEE VERIFICATION CERTIFICATE 
 
Notes to tenderer: 
 

1. The tenderer shall attach to this form a valid original or original certified copy of the BBBEE verification 
certificate issued by SANAS in accordance with the Construction Sector Codes of Practice promulgated 
in Gazette 32305 on 5 June 2009 subject to such certificate having been issued before 17 February 2016, 
alternatively submit the B-BBEE verification certificate issued in accordance with the revised Notice of 
Clarification published in Notice 444 of 2015 of Government Gazette No.38799 on 15 May 2015 by the 
Department of Trade and Industry. 

 
2. A Sworn Affidavit signed and stamped by commissioner of oath 
 
3.  In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the JV 

shall be attached. 
 
4. The attached verification certificate and the associated assessment report shall identify: 
 

a. The name and domicilium citandi et executandi of the tenderer. 
b. The registration and VAT number of the tenderer. 
c. The dates of granting of the B-BBEE score and the period of validity. 
d. The expiry date of the verification certificate. 
e. A unique identification number. 
f. The standard and/or normative document, including the issue and/or revision used to evaluate the 

tenderer. 
g. The name and/or mark/logo of the B-BBEE verification agency or registered auditor. 
h. The category (Generic, QSE, Exempt) in which the tenderer has been measured. 
i. The B-BBEE status level. 
j. The South African National Accreditation System (SANAS) or Independent Regulatory Board of 

Auditors (IRBA) logo on the verification certificate once verification agencies have been accredited. 
k. The B-BBEE procurement recognition level. 
l. The score achieved per B-BBEE element. 
m. The % black shareholding. 
n. The % black women shareholding. 
o. The % black persons with disabilities 
p. The value added status of the tenderer. 

 
5.  The Employer will not be responsible to acquire data that it needs for its own reporting systems and which 

may not form part of a verification agency’s standard certificate format 
 

The tenderer, at its own cost, must acquire any missing specified data listed in 3 above from its selected 
verification agency or registered auditor and have it recorded on the certificate. Alternatively, such missing 
data must be supplied separately, but certified as correct by the same verification agency or registered 
auditor and also attached to this form. Failure to abide by this requirement will result in such tenderer 
scoring zero preference. 
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L. SCHEDULE OF ALTERNATIVE TENDERS 
 
An alternative offer or design will be considered only if the tender for the original items has been fully 
priced and completed.  

 
Such alternative offers shall be described, measured and priced in sufficient detail to enable the Employer to 
evaluate the alternative.  The Tenderer shall set out the proposal clearly hereunder or alternatively on 
photocopies of the original tender documentation which shall be attached to this page. 
 

 

SECTION 

 

PAGE 

 

ALTERNATIVE OFFER, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 
 
 

 
 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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M. TENDERER’S PARTICIPATION IN JOB CREATION USING LOCAL LABOUR 
 
The Contractor shall be required to participate in job creation (employment of local labour) by executing 
various portions of the Works using local labour, recruited through a process as agreed with Moretele Local 
Municipality Project Manager, from within the local community in the vicinity of the project. 
 
The creation of one job shall mean the employment, for any period of time, of one unskilled labourer from the 
local community who is a South African Citizen with his/her own unique South African identity document.  
Proof of citizenship may be audited during the contract period. 
 
The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out by Government. 
Requirements of the Expanded Public Works Programme (EPWP) of the project specifications. 
 
The minimum number of jobs to be created using local unskilled labour shall be as set out in the table below. 
 
In order for an offer to be considered responsive, the Tenderer shall complete the table below by indicating 
the minimum number of jobs that he/she intends to create in terms of job creation participation during the 
contract period, and this number shall not be less than the minimum stated in the table. 
 
TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION USING LOCAL 
LABOUR: 
 
I/We hereby tender to participate in job creation through the employment of local labour by creating the 
following number of jobs using unskilled labour recruited from the local community: 
 

Labour category 

Minimum 
number of 
jobs to be 

created 

Tenderer’s 
number of 
jobs to be 

created 

Unskilled labour 10 
 

 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms 
that he/she understands the conditions for such participation and confirms that the tender satisfies the 
conditions for participation in job creation through the employment of local labour. 
 
 
Name:  ........................................................................................................................................................  
 
 
Duly authorized to sign on behalf of:  .........................................................................................................  
 
 
SIGNATURE:  ....................................................................  DATE:  .......................................  
 
(Of person authorised to sign on behalf of the Tenderer) 
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N. TENDERER’S BANKING DETAILS  
 
The tenderer shall attach to this form a letter from the bank at which he declares he conducts his account.  
The contents of the bank’s letter shall include the information requested in (a) to (e) below, and shall in addition 
state the credit rating that the bank accords the tenderer for the business envisaged by this tender.  Failure 
to provide the required letter with the tender submission may render the tenderer’s offer unresponsive in terms 
of subclause F.3.8 of the Conditions of Tender. 
 
In addition to attaching the aforementioned letter from the bank, the tenderer shall also on this Form N 
complete the banking details required in (a) to (e) below. 
 
In the event that the tenderer is a joint venture enterprise, details for all the members of the joint venture shall 
similarly be provided and attached to this Form N. 
 
 
 
(a) Name of account holder: ...............................................................................................................  
 
(b) Account number: ...........................................................................................................................  
 
(c) Bank name: ...................................................................................................................................  
 
(d) Branch number: .............................................................................................................................  
 
(e) Bank rating (include confirmation from bank or financial institution): ...........................................  
 
(f) Bank and branch contact details: ..................................................................................................  
 
  ......................................................................................................................................................  
 
  ......................................................................................................................................................  
 
  ......................................................................................................................................................  
 
  ......................................................................................................................................................  
 
  ......................................................................................................................................................  
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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O. MUNICIPAL ACCOUNT FOR THE BUSINESS AND DIRECTOR (S) NOT OWING FOR 
MORE THAN 90 DAYS OR MUNICIPAL ACCOUNT OF FROM PRIVATE PROVIDER OR 
STATEMENT OF ACCOUNT FROM THE LANDLORDS WITH VALID LEASE 
AGREEMENT 

 
Submit the following: 
 
Up to date Municipal Account not older than three (3) months and not over three (3) months in arrears 
for the Entity / Proof that acknowledgements or arrangements have been made to settle arrears / 
Affidavit stating why an up-to-date municipal account cannot be submitted/ statement of account from 
the landlords with a valid lease agreement. 
 
Up to date Municipal Account not older than three (3) months and not over three (3) months in arrears 
for the Director (s) or Member (s) / Proof that acknowledgements or arrangements have been made to 
settle arrears / Affidavit stating why an up-to-date municipal account cannot be submitted/ statement 
of account from the landlords with a valid lease agreement. 
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P. CONTRACTOR’S CERTIFICATE OF REGISTRATION WITH CIDB 
 

Attached hereto is my/ our Contractor’s Certificate of Registration with CIDB. My failure to submit the 
certificate with my/our tender document will lead to the conclusion that I am/we are not registered with 
the CIDB and therefore not eligible to tender. 
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Q. PROOF OF REGISTRATION OF THE BIDDER 
 

• Natural persons - certified copy of ID document/ passport 

• Partnership - a copy of Partnership Agreement plus IDs of all partners 

• Company- certified CM29  

• Company - certified CM29 and certified copy of ID document/ passport 

• Close Corporation- Certified copy of CK1 and/or CK2C and certified copy of ID document/ 
passport 

• Trust- letter of appointment from the Master of the High Court of SA and deed of trust 

• JV/Consortium- JV/Consortium Agreement plus CIPC and/or certified copies of ID documents 
of all JV/Consortium partners 
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R. CSD SUMMARY REPORT 
 

(Important note to Tenderer: Proof of Central Supplier Data Base registration (CSD) valid (not older 
than one month) on tender closing date must be attached) 
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S. LETTER OF GOOD STANDING WITH THE COMPENSATION FOR OCCUPATIONAL 
INJURIES AND DISEASES 

 
 

(Important note to Tenderer: Certificates of good standing with the Compensation Commissioner 
must be inserted here) 
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T. MBD 4: DECLARATION OF INTEREST 
 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative declare 
their position in relation to the evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 
 

3.1  Full Name of bidder or his or her representative:……………………………………………..  
 

3.2  Identity Number: ………………………………………………………………………………….  
 
 3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the 
company or business and exercises control over the company. 
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3.9      Have you been in the service of the state for the past twelve months? ………YES / NO 

 
3.9.1  If yes, furnish particulars.………………………...……………………………………..  

               …………………………………………………………………………………………….  
 

3.10    Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?               YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

3.  
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                        YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                        YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                              YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number 
State Employee 

Number 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 
 ...........................................................................................   ..................................................  
Signature Date 
 
 
 ...........................................................................................           …………………………………… 
Name of Bidder                Capacity of Signatory 
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U. MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 
 
 
For all procurement expected to exceed R10 million (VAT included), bidders must complete the following 
questionnaire: 

 
1. Are you by law required to prepare annual financial statements for auditing? 

          YES/NO 
 

If yes, submit audited annual financial statements for the past three years or since the date of establishment if 
established during the past three years. 
 
 …………………………………………………………………………………………………… 
 
 ……………………………………………………………………………………………………. 

 
2. Do you have any outstanding undisputed commitments for Municipal services towards a municipality or any  
 other service provider in respect of which payment is overdue for more than 30 days? 
           

YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards a  

municipality or other service provider in respect of which payment is overdue for more than 30 days. 
 
2.2 If yes, provider particulars. 
 

…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 

 
3. Has any contract been awarded to you by an organ of state during the past five years, including particulars  
 of any material non-compliance or dispute concerning the execution of such contract? 

           
YES / NO 

 
3.1 If yes, furnish particulars 
 

………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 

 
4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and 
 whether any portion of payment from the municipality / municipal entity is expected to be transferred out of 
 the Republic? 

           
YES / NO 

4.1 If yes, furnish the particulars 
 

…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
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SIGNATURE: ..................................................................   DATE: ...……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
 
 

V. MBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL                   
                 PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  
 

1.2 To be completed by the organ of state 

 
a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
b) Either the 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are received. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 
awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific gals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 
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by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process or any 
other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and 
a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing 
and disposal of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
                 80/20                                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 



Moretele Local Municipality    
Tender No. MLM/W5/R-SW/P1//26-27  

Construction of internal roads and stormwater management in Ward 5 – Sutelong Ph 1 

 

 

  

C54 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 
the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

HDIs (Who had no franchise on 
national elections before the 
1983 and 1993 constitution) / 
black ownership  

-- 5 --  

Points for 51% Women’s Equity 
-- 5 --  

Points for black person with 
Disability -- 2.5 --  

Points for 51% owned Youth 
firm -- 5 --  
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Points for Locality (Contractors 
domiciled in the North West 
Province) 

-- 2.5 --  

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it 
may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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W. MBD 7.2:  CONTRACT FORM - RENDERING OF SERVICES 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE 
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 
CONTRACTS FOR THEIR RESPECTIVE RECORDS. 
 
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
1. I hereby undertake to render services described in the attached bidding documents to Moretele Local 

Municipality in accordance with the requirements and task directives/proposals specifications 
stipulated in Bid Number MLM/W5/R-SP/P1/26-27 at the price/s quoted.  My offer/s remain binding 
upon me and open for acceptance by the Purchaser during the validity period indicated and calculated 
from the closing date of the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution  in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) 
cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations 
will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM ……………………………. 

 
DATE   ……………………………. 

 

WITNESSES 
 
1 …….……………………………. 
 
2 ……….…………………………. 
 
DATE: …………………………….. 
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CONTRACT FORM - RENDERING OF SERVICES 
           
PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 

1. I……………………………………………. in my capacity as ……...…………………………………... 
 
accept your bid under reference number ………………dated………………………for the rendering of 
services indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions 

of the contract, within 30 (thirty) days after receipt of an invoice. 
 
 

DESCRIPTION OF 
SERVICE 

PRICE (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

 
MINIMUM 

THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND CONTENT 
(if applicable) 

 
 
 
 
 
 
 

    

 
 

4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
 
SIGNATURE  ………………………………………… 
 

 
OFFICIAL STAMP 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 
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X. MBD 8:  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  
 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
 

CERTIFICATION 
 
 
 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..………………………………. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND 
CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
………………………………………...    ………………………….. 
Signature        Date 
 
 
 
……………………………………….    ………………………….. 
Position        Name of Bidder 
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Y. MBD9:  CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
1. This Standard Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a 
horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se 
prohibition meaning that it cannot be justified under any grounds. 

 
3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting 
officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply 

chain management system and or committed fraud or any other improper conduct in relation to such 
system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or 

fraudulent act during the bidding process or the execution of that contract. 
 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying tender: 
 

MLM/W5/R-SP/P1/26-27  
CONSTRUCTION OF INTERNAL ROADS AND STORMWATER MANAGEMENT IN WARD 5 - 

SUTELONG PH 1 
………………………………………………………………………………………………………………………… 

(Tender Number and Description) 
 
in response to the invitation for the tender made by: 

  

Moretele Local Municipality 

………………………………………………………………………………………………………………………… 

do hereby make the following statements that I certify to be true and complete in every respect: 

 
I certify, on behalf of: ........................................................................................................................... that: 

(Name of Tenderer) 
 

I have read and I understand the contents of this Certificate; 
I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 
I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf 
of the tenderer; 
Each person whose signature appears on the accompanying tender has been authorized by the tenderer 
to determine the terms of and to sign the tender, on behalf of the tenderer. 

For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” 
shall include any individual or organization, other than the tenderer, whether or not affiliated with the 
tenderer, who: 
(a) has been requested to submit a tender in response to this tender invitation; 
(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, 

abilities or experience; and 
(c) provides the same goods and services as the tenderer and/or is in the same line of business as 

the tenderer. 

The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor.  However, communication between 
partners in a joint venture or consortium will not be construed as collusive tendering. 
In particular, without limiting the generality of the preceding paragraphs above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
(a) prices; 
(b) geographical area where the products or services will be rendered (market allocation); 
(c) methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not submit a tender; 
(e) the submission of a tender which does not meet the specifications and conditions of the tender; 
or 
(f) tendering with the intention not to win the tender. 
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In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 
The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening and of the awarding 
of the contract. 

I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and/or such tenderers may be restricted from conducting business with the public 
sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt 
Activities Act No 12 of 2004 or any other applicable legislation. 

 
 
 ...........................................................................................   ..............................................  
Signature Date 
 
 
 ...........................................................................................              ………………………………… 
Full name of Signatory        Capacity of Signatory 
 
 
 
 
 
 
 
 
 
 
 

    
 
 
 
 

 
 

 

 
 
 
 
 
 
 
 
 

 
 
 
 
 

CONTRACT 
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C1:   AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

A. OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

 

Tender No. MLM/W5/R-SW/P1/26-27: CONSTRUCTION OF INTERNAL ROADS AND 

STORMWATER MANAGEMENT IN WARD 5 -SUTELONG PH 1 

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this 

Offer has accepted the Conditions of Tender. 

 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 

The offered total of the prices inclusive of Value Added Tax is: 

 

Amount in 

Words........................................................................................................................................ 

………………………………………………………………………………………………………

…………….… 

R……………………………………………………..……………..…. (in figures) 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 

and Acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in the Conditions of Contract identified in the Contract Data. 

 

Signature: (of person authorised to sign the tender): 

.............................................................................. 

Name: (of signatory in capitals): 

................................................................................................................ 

Capacity: (of Signatory): 

........................................................................................................................... 

Name of Tenderer: (organisation): 

........................................................................................................... 
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Address: 

……........................................................................................................................

........... 

.....................................................................................................................................................

...... 

Telephone number: ……………………………… Fax number: 

...................................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

Date: ............................................. 

 

[Failure of a Tenderer to sign this form will invalidate the tender] 
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B. ACCEPTANCE 

 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in 

 

Part 1 Agreements and Contract Data (which includes this Agreement) 

Part 2 Pricing Data, including the Schedule of Quantities 

Part 3 Scope of Work 

Part 4 Site Information 

 

and the schedules, forms, drawings, and documents or parts thereof, which may be incorporated by 

reference into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by 

the Tenderer and the Employer during this process of offer and acceptance are contained in the 

Schedule of Deviations attached to and forming part of this Agreement.  No amendments to or 

deviations from said documents are valid unless contained in this Schedule, which must be duly 

signed by the authorised representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 6.2.1 of the General Conditions of 

Contract 2015 within the period stated in the Contract Data, and he shall, immediately after 

receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), 

contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery 

of any other bonds, guarantees, proof of insurance and any other documentation to be provided in 

terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date on 

which this Agreement comes into effect.  Failure to fulfil any of these obligations in accordance 

with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 

 

Signature:   ................................................................................................................... .... 

Name: (in capitals) ..................................................................................................................  .... 

Capacity:  ..................................................................................................................... .... 

Name of Employer (organisation) ......................................................................................... .... 

a)  Address: ....................................... ................. ...................................................................... 

 ...................................................................................................................................................

.. 
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Witness:   Signature: ...............................................  Name: 

............................................................... 

 

Date: ............................................ 
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C. SCHEDULE OF DEVIATIONS 

 
The extent of deviations from the tender documents issued by the Employer prior to the tender closing date 

is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

 
A Tenderer’s covering letter will not necessarily be included in the final contract document.  
Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of 
agreement reached during the process of offer and acceptance, the outcome of such agreement 
shall be recorded here. 
 
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 
Any change or addition to the tender documents arising from the above agreement and recorded 
here shall also be incorporated into the final draft of the Contract. 

 

1. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

2. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

3. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

4. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

5. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  

6. Subject: ...............................................................................................................................   

 Details:  ...............................................................................................................................  

  ...............................................................................................................................  
 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
 
FOR THE TENDERER: 
 
Signature:  ............................................................................................................................................  

Name: .......................... ...........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Tenderer: (Name and address of organisation) ...................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature: .   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  

 

FOR THE EMPLOYER: 
 

Signature:  ............................................................................................................................................  

Name: .......................... ...........................................................................................................................  

Capacity:  ....  .......................................................................................................................................  

Employer: (Name and address of organisation) ..................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature: .   ............................................................................................................................................  

Name:   ............................................................................................................................................  

Date:    ............................................................................................................................................  
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CONFIRMATION OF RECEIPT 
 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today: 

 

the …………………………….  (day)  

 

of …………………………….  (month)   

 

20…….    (year)  

 

at ……………………………. (place) 

   

 

FOR THE CONTRACTOR: 

 
Signature:   ………………………………………………………… 
      
  
Name:  …………………………………………………………  
    
 
Capacity:  ………………………………………………………… 
    

 

  

SIGNATURE AND NAME OF WITNESS: 

    
 
Signature:   …………………………………………………………  
      
 
Name:    ………………………………………………………… 
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C1.2:  CONTRACT DATA 

 

 

C1.2.1:  CONDITIONS OF CONTRACT   

 

TABLE OF CONTENTS PAGE NO. 

         

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT ...........................................................  C9 

 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT .............................................................  C9 

  

 C1.2.1.2.1 GENERAL ...............................................................................................  C9 

 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 ..................................................  C9 
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C1.2.1 CONDITIONS OF CONTRACT 
 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 
 

This Contract will be based on the “General Conditions of Contract for Construction Works, 

Third Edition, 2015", issued by the South African Institution of Civil Employer’s Agenting 

(abbreviated title: “GCC 2015”). 

 

It is agreed that the only variations from the GCC 2015 are those set out hereafter under 

“C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT”. 
 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT 
 

C1.2.1.2.1 GENERAL 

 

These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special 

Conditions of Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to 

the extent specified below, and shall take precedence and shall govern. 

 

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each 

case by the number of the applicable clause or subclause in the GCC 2015, and the applicable 

heading, or (where a new special condition that has no relation to the existing clauses is 

introduced) by a number that follows after the last clause number in the GCC 2015, and an 

appropriate heading. 

 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 

 

SCC 1.1 Definitions 

 

Add the following to the end of subclause 1.1: 

 

“1.1.1.35 “Target Enterprise” means an enterprise as defined in Part E: Small Contractor 

Development of section C3.3 Particular Specifications in Part C3: Scope of works.” 

 

SCC 4.1.1 Extent of Contractor’s obligations 

 

Add the following new paragraph to the end of subclause 4.1.1: 

 

“If the contractor fails to achieve the monetary value of the target set by the Employer for contract 

participation by Targeted Enterprise in terms of Part E: Small Contractor Development of Section 

C3.3 Particular Specifications in Part C3: Scope of Works, the Contractor shall be liable to the 

employer for a sum calculated in accordance with the Contract Data and the aforementioned Scope 

of Works as a penalty for such underachievement.” 
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SCC 6.8.2 Application of Contract Price Adjustment Factor 

 

Add the following to the end of subclause 6.8.2: 

 

“Referring to the “CONTRACT PRICE ADJUSTMENT SCHEDULE” on page 72 of the GCC 

2015, delete the four consecutive paragraphs describing the symbols “L”, “P”, “M” and “F” 

respectively, and replace them with the following: 

 

"L" is the “Labour Index” and shall be the Consumer Price Index for the province and applicable 

area as stated in the Contract Data, and as published in Table 14 of the “Additional tables” of the 

Statistical release P0141 of Statistics South Africa. 

 

“P” is the “Plant Index” and shall be the Producer Price Index for “Plant or similar” as published in 

Table 4 of the Statistical release P0151 of Statistics South Africa. 

 

“M” is the “Materials Index” and shall be the Producer Price Index for “Electrical material or 

similar ” industry as published in Table 3 of the Statistical release P0151 of Statistics South Africa. 

 

“F” is the “Fuel Index” and shall be the Producer Price Index for “Diesel fuel” as published in 

Table 4 of the Statistical release P0151 of Statistics South Africa.” 
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1 C1.2.2:  CONTRACT DATA (Applicable to this contract) 

 

PART A:  DATA PROVIDED BY THE EMPLOYER 

 

CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African 
Institution of Civil Employer’s Agenting, is applicable to this Contract. 
 
The General Conditions of Contract are not bound into this document but are available at the Contractor’s 
expense. Each party to the contract shall purchase its own copy of the GCC 2015, available from South 
African Institution of Civil Employer’s Agenting 
 
Private Bag X200 
Halfway House, 1685 
South Africa 
Tel: 27(0) 11 805 5947 /48 /53 
 
Each item of data below is cross-referenced to the clause in the conditions of the contract to which it applies. 
 
In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works (2015) 3rd Edition, 
published by the South African Institution of Civil Employer’s Agenting), the following Contact Data apply to 
this Contract. 
 
The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while Part 2 
contains information to be provided by the Contractor. 

 

CONTRACT SPECIFIC DATA 

 

The following contract-specific data, referring to the General Conditions of Contract for 

Construction Works, Third Edition (2015) are applicable to this Contract: 

 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  

1. GENERAL 

Clause 1.1.1.5: 

Replace the contents of Clause 1.1.1.5 with the following: 

 

The “Commencement Date” means the date on which the contractor receives 

written instruction from the Employer to commence with the Works. The 

instruction to commence with the works will not be issued later than 28 days 

from the date that the Agreement made in terms of the Form of Offer and 

Acceptance comes into 

effect. 

Clause 

1.1.1.13: 
The Defects Liability Period for the Works shall be 365 days. 

Clause 

1.1.1.14: 

Add the following to the end of this definition: 

 

This clause shall apply mutatis mutandis to any portion or phase of the Works 

that may be described in the Scope of Works or in the Contract Data, or 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

agreed subsequently between the Contractor and the Employer, and 

committed to writing. 

 

The time for achieving Practical Completion is Three (3) months from the 

Commencement date, including non-working days, special non-working 

days,  

Clause 

1.1.1.15: 

Name of Employer: 

  

Moretele Local Municipality is represented by: The Municipal Manager 

Clause 

1.1.1.16: 

Employer’s Agent means any Director, Associate or Professional 

Employer’s Agent/ Technologist appointed generally or specifically by 

the management of the Employer to fulfil the functions of the 

Employer’s Agent in terms of the Conditions of the Contract.  

 

Name of Employer’s Agent: Mr Cyprian February PrTechEng of MER 

Consulting Employer’s Agents  

Clause 1.2.1.2: 

Address of Employer’s Agent: 

 
19 Frikkie De Beer Street 

Menlyn,  

PRETORIA, 0002 

City of Tshwane 

Clause 

1.1.1.26 
The Pricing Strategy is Re-measurement Contract 

Clause 1.2.1 

; 

Add the following to the clause: 

 

1.2.1.3 Sent by facsimile, electronic, or any like communication irrespective 

of it being during office hours or otherwise. 

 

1.2.1.4 Posted to the Contractor’s address and delivered by the postal 

authorities. 

 

1.2.1.5 Delivered by a courier service and signed for by the recipient or his 

representative. 

Clause 1.2.1.2: 

The address of the Employer is:  

 

Moretele Local Municipality 

4065 B, Mathibestad,  

Makapanstad  

0404 

 

Private Bag X 367 

Makapanstad  

0404 

Clause 1.3.6: 
Add the following new Clause: 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

The copyright in all documents, drawings and records (prepared by the 

Employer’s Agent) related in any manner to the Works shall vest in the 

Employer or the Employer’s Agent or both (according to the dictates of the 

Contract that has been entered into by the Employer’s Agent and the 

Employer for the Works), and the Contractor shall not furnish any 

information in connection with the Works to any person or organisation 

without the prior approval of the Employer to this effect. 

Clause 3.1.3: 

The Employer’s Agent (Employer’s Agent) is, in terms of his appointment 

by the Employer for the design and administration of the Works included in 

the Contract, required to obtain the specific approval of the Employer for the 

execution of the following duties: 

 

3.1.3.1 The issuing of an order to suspend the progress of the Works, the 

extra cost resulting from which order is to be borne by the Employer in 

terms of Clause 5.11 or the effect of which is liable to give rise to a claim by 

the Contractor for an extension of time under Clause 5.12 of these 

conditions. 

 

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of 

the Works in terms of Clause 6.3, the estimated effect of which will be to 

increase the Contract Price by an amount exceeding R50 000, the evaluation 

of all variation orders in terms of Clause 6.4 and the adjustment of the 

sum(s) tendered for General Items in terms of Clause 6.11. 

 

3.1.3.3 The approval of any claim submitted by the Contractor in terms of 

Clause 10.1. 

4. 

 

Clause 4.1.1 as 

modified by 

SCC 4.1.1 

 

CONTRACTOR’S GENERAL OBLIGATIONS 

 

The penalty for failing to achieve the monetary value of the target set by the 

Employer for contract participation by Targeted Enterprise in terms of Part 

E: Small Contractor Development of section C3.3 Particular Specifications 

in Part C3: Scope of Works, is 10% of the monetary value by which the 

achieved monetary value falls short of the target monetary value. 

Clause 4.1.2: 

Add the following to the clause: 
The Contractor shall provide the following to the Employer’s Agent (Employer’s 
Agent) for retention by the Employer or his assignee in respect of all works designed 
by the Contractor: 
 
4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional 
Employer’s Agent/ Technologist confirming that all such works have been designed 
in accordance with the appropriate codes of practice. 
 
4.1.2.2 proof of registration and of adequate and current professional indemnity 
insurance cover held by the designer(s). 
 
4.1.2.3 design calculations should the Employer’s Agent request a copy thereof. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

4.1.2.4 Employer’s Agenting drawings and workshop details (both signed by the 
relevant professional Employer’s Agent/ technologist), in order to allow the 
Employer’s Agent to compare the design with the specified requirements and to 
record any comments he may have with respect thereto. 
 
4.1.2.5 “As-Built” drawings in dwg, dgn or dxf electronic format after completion of 
the Works. 
 
The Contractor shall be responsible for the design of the Temporary Works. 

Clause 4.3.3: 

Add the following new clause: 
 
The Contractor shall comply with the Occupational Health and Safety Specification 
prepared by the Employer in terms of the Construction Regulations, 2003 
promulgated in terms of Section 43 of the Occupational Health and 
Safety Act (Act No. 85 of 1993). 
 
Without limiting the Contractor’s obligations in terms of the Contract, the Contractor 
shall before commencement of the Works or any part thereof, be in the possession 
of an approved Health and Safety Plan. 
 
The Contractor shall submit an approved Health and Safety Plan to the Employer’s 
Agent within 14 days from the date that the Agreement made in terms of the Form of 
Offer and Acceptance comes into effect. 

Clause 4.3.4: 

Add the following new clause: 
 
Contractor’s liability as mandatory  
 
Notwithstanding any actions which the Employer may take, the Contractor accepts 
sole liability for due compliance with the relevant duties, obligations, prohibitions, 
arrangements and procedures imposed by the Occupational Health and Safety Act, 
1993 (Act 85 of 1993), and all its regulations, including the Construction Regulations, 
2003, for which he is liable as mandatory. By entering into this Contract, it shall be 
deemed that the parties have agreed in writing to the above provisions in terms of 
Section 37 (2) of the Act. 

 

Clause 4.3.5: 

 
Add the following new clause: 
 
Contractor to notify Employer 
 
The Employer retains an interest in all inquiries conducted under this Contract in 
terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 
85 of 1993) and its Regulations following any incident involving the Contractor and/or 
Sub-Contractor and/or their employees. The Contractor shall notify the Employer in 
writing of all investigations, complaints or criminal charges which may arise pursuant 
to work performed under this Contract in terms of the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) and Regulations. 

Clause 4.3.6: 

Add the following new clause: 
 
Contractor’s Designer 
 
The Contractor and his designer shall accept full responsibility and liability to comply 
with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the 
Construction Regulations, 2003 for the design of the Temporary Works and those 
part of the Permanent Works which the Contractor is responsible to design in terms 
of the Contract. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Clause 4.3.7: 

Add the following new clause: 
 
The Ministerial Determination 4, Expanded Public Works Programmes, issued in 
terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour 
as amended, shall apply to works described in the Scope of Work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers. 

Clause 4.10.3: 

Add the following new clause: 
 
The Contractor shall use local labour in accordance with the requirements contained 
within the Scope of Work. 

Clause 5.3.1: 

Add the following: 

 

The Contractor shall commence executing the Works within 28 days of the 

Commencement Date. 

 

The documents required before commencement with Works execution are: 

 

• Health and Safety Plan (Refer to Clause 4.3) 

• Initial Programme (Refer to Clause 5.6) 

• A detailed cash flow forecast (Refer to Clause 5.6.2.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

• Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational 

Health and Safety Act No. 85 of 1993’ to be signed by the Contractor 

and the Employer (refer to Clause 4.3 of the GCC 2015 and to 

paragraph E9. Contractor’s Responsibilities in Part E of C3.3 

Particular Specifications in the project specifications). 

Clause 5.3.2: 

Add the following: 

 

The time to submit the documentation required (Refer to Clause 5.3.1) 

before commencement with Works execution is 14 days. 

Clause 5.4.2: 
The access and possession of Site shall not be exclusive to the Contractor but 

as set out in the Scope or Works and/or Site information. 

Clause 5.6.1: 

Add the following to the clause: 

 

In this regard the Contractor shall have regard for the phases and sub-phases 

(if applicable) for the Development, which shall also be the order in which 

the Permanent Works shall be constructed, unless otherwise agreed between 

the parties and committed to writing. If phased construction is applicable, the 

phases and sub-phases will be described in the Specifications and/or will be 

indicated on the Phasing Plan which forms part of the Drawings. 

Clause 5.7.1: 

Delete the last paragraph of the clause and replace with the following: 

 

No such instruction by the Employer’s Agent to expedite progress shall be 

the subject of additional compensation to the Contractor unless the 

instruction explicitly states that the Contractor is entitled to additional 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

compensation and cites the amount of such compensation or the basis upon 

which it is to be determined. 

Clause 5.8.1 

The non-working days are Sundays. 

 

The special non-working days are the construction industry year-end break 

and the following statutory public holidays as declared by National 

Government: 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom 

Day, Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day 

of Reconciliation, Christmas Day and the Day of Goodwill. 

 
The construction industry year-end break commences on the first working 
day after 15 December and ends on the first working day after 5 January of 
the following year. 

Clause 5.12.3: 

Delete the contents of the clause and insert the following: 

 

If an extension of time is granted, other than an extension resulting from 

abnormal rainfall in terms of Clause 5.12.5, the Contractor shall be paid such 

additional time-related General Items as are appropriate having regard to any 

other compensation which may already have been granted in respect of the 

circumstances concerned. 

Clause 5.13: 

Delete the contents of the clause and insert the following: 

5.13.1 If the Contractor fails by the Due Completion Date to complete the 
Works, or any specific portion thereof that is identified in the Scope of Works to 
the extent which entitles him in terms of Clause 5.14.2 to receive a Certificate 
of Practical Completion for the Works, then the Contractor shall be liable to the 
Employer for the sum(s) stated below as (a) penalty(ies) for every day which 
shall elapse between the Due Completion Date for the Works or the specific 
portion of the Works and the actual Date of Practical Completion of the Works 
or of the specific portion. 

The penalty for failing to complete the Works is 0,05% of the total Tender Sum 
per day, up to a maximum limit of twenty-five thousand rand per day.  

5.13.2 If before the issue of a Certificate of Practical Completion for the whole 
of the Works, or for any specific portion thereof that is identified in the Scope of 
Works, any further part of the Works has been:  

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; 
or  

5.13.2.2 occupied or used by the Employer, his agents, employees or other 
contractors (not being employed by the Contractor); 

then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall 
be reduced by the amount which is determined by the Employer’s Agent to be 
appropriate under the circumstances. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve 
the Contractor from his obligation to complete the Works, nor from any of his 
obligations and liabilities under the Contract. 

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 
5.13.1 shall be accumulative. The Employer may, without prejudice to any other 
method of recovery, deduct the amounts of all such penalties from any monies 
in his possession that are or may become due to the Contractor. 

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit 
the right of the Employer’s Agent of the Employer to act in terms of Clause 9.2. 

Clause 5.13.4: 

Add the following new Clause: 

 

If the Contractor shall, without the prior written permission of the 

Employer’s Agent, in respect of any portions of the Works which are 

prescribed in the Scope of Work to be executed using labour intensive 

construction methods, or for which the maximum size and capacity of 

mechanical plant and equipment is restricted in terms of the Contract: 

 

• fail to execute such portions of the Works, or any parts thereof, 

utilising labour intensive construction methods strictly in accordance 

with the provisions of the Contract; or 

• utilise in the execution of such portions of the Works, or any parts 

thereof, mechanical plant or equipment which is in conflict with the 

terms of the Contract; or 

• utilise in the execution of such portions of the Work, workers drawn 

from sources other than those allowed in terms of the Contract. 

 

then the Contractor shall be liable to the Employer for the percentage stated 

below of the value of the Works so executed in conflict with the provisions 

of the relevant Scope of Work, as a penalty for non-compliance. 

 

The penalty for non-compliance is: 15% of the value of Works specified. 

 

The imposition of penalties in terms of this clause shall not relieve the 

Contractor from his obligation to complete the Works, nor from any of his 

obligations and liabilities under the Contract. 

Clause 5.16.3: 
The Latent defect period is 10 years after the issue of the Final Approval 

Certificate in terms of Clause 15.6.1 

Clause 6.1.1: 

Add the following to the clause: 

 

Payment for works identified in the Scope of Work as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope 

of Work. Any non-payment for such works shall not relieve the Contractor 

in any way from his obligations either in contract or in delict. 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Clause 6.2.1: 

Add the following to this Clause: 

 

The amount of the Surety will be 10% of the Contract Price (including Value 

Added Tax) at the time that the Agreement comes into effect. The guarantee 

shall remain valid until the issue of the Certificate or Certificates of 

Completion in respect of the whole of the Permanent Works. The Pro Forma 

Form of Guarantee bound into the General Conditions of Contract is 

replaced by the Form of Guarantee (Deed of Surety ship) which is included 

in Part C1.3 of this document. 

 

This approval or otherwise shall be based upon legal opinion to be provided 

by the Employer’s Agent. 

Clause 6.8.2: 

The value of the certificates issued shall be adjusted in accordance with the 

Contract Price Adjustment Schedule with the following values: 

 

The values of the coefficients for calculating the Contract Price Adjustment 

Factor are: 

 

• a = 0.20   

• b = 0.35   

• c = 0.35   

• d = 0.10  

 

The “Consumer Price Index” will be as for the province of North West for the 

area of Moretele Local Municipality. 

 

The base month is the month prior to the month in which the closing date for 

the tender falls. 

Clause 6.8.3: 

Price Adjustments for variations in the cost of special materials will be 

allowed. “The Contractor will be required to provide full details in Part 2 of 

the Contract Data”. 

Clause 6.8.4: In line 8 delete the words “between the Employer and the Contractor”. 

Clause 10.1.5: 
The percentage advance on materials not yet built into the Permanent Works 

is 80%. The percentage advance on plant not yet supplied to site is 0%. 

Clause 6.10.3: 

The percentage retention on the amounts due to the Contractor is 10%. The 

limit of retention money is 5% of the first One Million Rand plus 1.6% of 

the remaining amount of the tender offer excluding contract price 

adjustment, contingencies and VAT. A Retention Money Guarantee is 

permitted. 

Clause 6.10.4: In line 4 delete the word “said” and insert the word “correct”. 

Clause 6.10.9: 

Replace the first sentence of the clause with the following: 

 

Within 14 days after the date of final approval as stated in the Final 

Approval Certificate, the Contractor shall deliver to the Employer’s Agent 

(Employer’s Agent) a final statement claiming final statement of all moneys 

due to him for additional work ordered by the Employer’s Agent after the 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Certificate of Completion date (save in respect of matters in dispute, in terms 

of Clause 58, and not yet resolved) plus the remainder of retention monies 

(subject to Clause 49.5.1) retained by the Employer. 

Clause 8.6.1.2: 
The value of materials supplied by the Employer to be included in the 

insurance sum is nil. Special Risks Insurance issued by SASRIA is required. 

Clause 8.6.1.3: 

The limit of indemnity for liability insurance is R5 000 000 per event, the 

number of events being unlimited. Liability insurance shall include a spread 

of fire risk. 

Clause 

8.6.1.1.3: 

The amount to cover professional fees for repairing damage and loss to be 

included in the insurance sum is R100 000.00 (one hundred thousand Rands 

only). 

Clause 

6.11.1.3: 
Delete “15 %” and replace it with “25%”. 

Clause 10.4.2, 

10.7.1: 

Failing Amicable Settlement, unresolved Disputes shall be referred to 

Arbitration. 

E1003 

Refer to Part 

C3: Scope of 

Works, 

section C3.3 

Particular 

Specifications, 

Part E: Small 

Contractor 

Development 

CONTRACT PARTICIPATION 
 

Requirements in terms of the Reconstruction Development Programme. 
 
Target Values 
In this contract, the minimum target value shall be as follows: 
 

• Labour Maximisation: 5% 

• ABE Support: 10% 

• HID Supervisory staff: 10% 
 

The penalties for not reaching the required target values will be calculated at 20% 
of the difference between the set target values and the actual target values 
achieved by the contractor at the completion of the works. 
 

No bonuses for achieving the set target values are applicable. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 

 

PART B:  DATA PROVIDED BY THE CONTRACTOR 

 

The following contract-specific data are applicable to this contract. 

 

REFEREN

CE 

CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

1. GENERAL 

  

 

Clause 

1.1.1.9: 

 

Name of the Contractor: 

…………………………………………………………………… 

 

……………………………………………………………………………………

…………….. 

  

Clause 

1.2.1.2: 

The contractor’s address for receipt of communication is: 

 ……………………………………………………………………………………

…………….. 

 

……………………………………………………………………………………

…………….. 

 

……………………………………………………………………………………

…………….. 

 

Telephone: 

…………………………………………………………………………………… 

 

eMail: 

……………………………………………………….………………………….…

…… 

Clause 

37.2.2.3 

The percentage allowance to cover all charges for the contractor’s and 

subcontractor’s profits, timekeeping clerical work, insurance, establishment, 

superintendence and the use of hand tools is……………………….% 

Clause 

6.5.1.2.3 

The percentage allowance on the net cost of materials actually used in the 

completed work is  …….…% 

6. PAYMENT AND RELATED MATTERS 
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REFEREN

CE 

CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

Clause 6.8.3: The Tenderer shall complete Table 1 below with respect to each of the special 

materials listed.  This information shall be used to calculate the variation in cost of 

the special materials. 

 

The rates and prices for the special materials shall be furnished by the Tenderer, 

which rates and prices shall not include VAT but shall include all other 

obligatory taxes and levies.  The quoted price to be provided by the Tenderer is 

the ruling price on the first of the month prior to the month in which the closing 

date for the Tender falls. 

 

1.1.1.1.1.1.1.1.1 Table 1 
 

SPECIAL MATERIALS UNIT* RATE OR PRICE FOR THE BASE MONTH 

 

 

each 

each 

……………………………………………… 

………………………………………………. 

  

 * Indicate whether the material shall be delivered in bulk or in containers. 

When called upon to do so, the Contractor shall substantiate the above rates or prices with acceptable 

documentary evidence. 

 

 

Signed on behalf of Tenderer: ……………………………………………………. 

 

 

 

 

 

 

Clause 6.2.1: 

 

 

The security to 

be provided by 

the Contractor 

shall be one of 

the following: 

 

Type of security 

Contractor's 

choice 

(Indicate 

"Yes" or "No") 

Cash deposit of 10 % of the Contract Sum.  

Fixed Performance Guarantee of 10 % of the Contract 

Sum. 

 

Retention of 10% of the value of the Works.  

Cash deposit of 5% of the Contract Sum plus the 

retention of 5% of the value of the Works. 

 

Fixed Performance guarantee of 5% of the Contract 

Sum plus the retention of 5% of the value of the 

Works.  
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C1.3:  PERFORMANCE GUARANTEE 

 
PRO FORMA 

 

2.1.2 PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means:  ............................................................................................................................  

Physical address:  .................................................................................................................................  

“Employer” means:  .............................................................................................................................  

“Contractor” means: ............................................................................................................................  

“Employer’s Agent” means:  ...............................................................................................................  

“Works” means:  ..................................................................................................................................  

“Site” means:  ......................................................................................................................................  

“Contract” means:  The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means:  The accepted amount inclusive of tax of R  .................................................  

Amount in words:  ...............................................................................................................................  

“Guaranteed Sum” means:  The maximum aggregate amount of R  ...................................................  

Amount in words:  ...............................................................................................................................  

“Expiry Date” means:  .........................................................................................................................  

CONTRACT DETAILS 

Employer’s Agent issues:  Interim Payment Certificates, Final Payment Certificate and the 

Certificate of Completion of the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by the 

Employer’s Agent of the Certificate of Completion of the Works or the date of payment in full 
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of the Guaranteed Sum, whichever occurs first.  The Employer’s Agent and/or the Employer 

shall advise the Guarantor in writing of the date on which the Certificate of Completion of the 

Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 

Certificate has not been made in terms of the Contract and failing such payment within 

seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment 

in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed 

since the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment 

in terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay 

to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first 

written demand from the Employer to the Guarantor at the Guarantor’s physical address 

calling up this Performance Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or 

the provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 

how all monies received in terms of this Performance Guarantee have been expended and shall 

refund to the Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms 
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of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s 

bank compounded monthly and calculated from the date payment was made by the Guarantor 

to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to claim 

his release from this Performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 

2, where after no claims will be considered by the Guarantor.  The original of this Guarantee 

shall be returned to the Guarantor after it has expired. 

 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 

terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed 

the jurisdiction of the Magistrate’s Court. 

 

Signed at ..............................................................................................................................................  

Date  .....................................................................................................................................................  

Guarantor’s signatory (1)  ....................................................................................................................  

Capacity  ..............................................................................................................................................  

Guarantor’s signatory (2)  ....................................................................................................................  

Capacity  ..............................................................................................................................................  

Witness signatory (1)  ..........................................................................................................................  

Witness signatory (2)  ..........................................................................................................................  
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C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT No 85 OF 1993  
 
 

THIS AGREEMENT is made between Moretele Local Municipality represented by The 

Municipal Manager 

 

(hereinafter called the EMPLOYER) of the one part, herein represented by:  

............................  ..........................................................................................................................  

in his capacity as:  .........................................................................................................................   

AND:  .................  ..........................................................................................................................   

(hereinafter called the CONTRACTOR) of the other part, herein represented by .......................  

............................  ..........................................................................................................................  

in his capacity as:  .........................................................................................................................   

duly authorised to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an 
agreement between the CONTRACTOR and the EMPLOYER in respect of: 
 
Tender No MLM/W5/R-SW/P1/26-27: CONSTRUCTION OF INTERNAL ROADS AND 

STORMWATER MANAGEMENT IN WARD 5 -SUTELONG PH 1 
 
for the construction, completion and maintenance of the works; 
 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an 

agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act 

No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the 

ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated 

in terms thereof. 

 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 

EMPLOYER have prescribed certain arrangements and procedures that same shall be 

observed and adhered to by the CONTRACTOR, his officials and employees.  The 

CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 

arrangements and procedures. 

 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the 

relevant duties, obligations, prohibitions, arrangements and procedures, if any, imposed by 

the ACT and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER 

and the EMPLOYER’S AGENT from being obliged to comply with any of the aforesaid 
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duties, obligations, prohibitions, arrangements and procedures in respect of the work 

included in the contract. 

 

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 

CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 

and 2 above, which steps may include, but shall not be limited to, the right to inspect any 

appropriate site or premises occupied by the CONTRACTOR, or to take such steps the 

EMPLOYER may deem necessary to remedy the default of the CONTRACTOR at the cost 

of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 

investigation, complaint or criminal charge which may arise as a consequence of the 

provisions of the ACT and Regulations, pursuant to work performed in terms of this 

agreement, and shall, on written demand, provide full details in writing of such 

investigation, complaint or criminal charge. 

 

 

 

Thus signed at ..………..………..……………………....…….. for and on behalf of the 

CONTRACTOR  

 

on this the ……………… day of ……......………..……… 20……… 

 

SIGNATURE: ...................................................................................................................................  

 

NAME AND SURNAME:  ..............................................................................................................  

 

CAPACITY:  ....................................................................................................................................  

 
WITNESSES:    1.  ..............................................................................  

 
   ............................................................................. 2.   ...............................................  

 

 

 

Thus signed at ……………………………………………. for and on behalf of the EMPLOYER 

on this 

 

the …………………………... day of ……………..……… 20……… 

 

SIGNATURE: ...................................................................................................................................  

 

NAME AND SURNAME:  ..............................................................................................................  

 

CAPACITY:  ....................................................................................................................................  

 
WITNESSES:    1.  ..............................................................................  

 
   ............................................................................. 2.   ...............................................  
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2.1.3 C1.5:  RETENTION MONEY GUARANTEE 

 
PRO FORMA 

 

2.1.4 RETENTION MONEY GUARANTEE 

 

The Municipal Manager 

Moretele Local Municipality 

Private Bag X 367 

Makapanstad  

0404 

 

b) Tender No. _______________ FOR 

____________________________________________________ 

 

ISSUED TO:  the Moretele Local Municipality, represented by The Municipal Manager 

(Hereinafter referred to as “the Employer”) 

 

ON BEHALF OF:  …………………………………………….…….. (Hereinafter referred to as 

“the Contractor”) 

 

In connection with 

 

Tender No. ……………………………………………….... (Hereinafter referred to as “the 

Contract”) 

 

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a 

guarantee in lieu of the whole or portion of the retention monies provided for under the Contract; 

 

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, 

to pay the Employer such amounts as the Employer may, from time to time, demand from us. 

 

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at  

 

       

………………………………………………………………………………………………………

………………… 

or such other address as we shall in writing notify to the Employer and shall be accompanied 

by a certificate complying with Clause 2, signed by the Employer’s Agent in office as such in 

terms of the Contract. 

 

2. The Employer’s Agent’s certificate referred to in Clause 1 shall certify 

 

(a) that he is the Employer’s Agent in office as such in terms of the Contract, 

(b) that the Contractor is in breach of his obligations under the Contract, and 

(c) that the amount demanded, which amount the certificate shall specify, 
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(i) does not exceed the amount of retention monies which, but for this guarantee, would 

have been retained by the Employer in terms of the Contract at the date of the 

certificate, less the aggregate of the amounts of retention money actually retained by 

the Employer and the amounts previously paid by us to the Employer in terms hereof, 

and 

 

(ii) does not exceed a genuine estimate of the cost to the Employer of having the breach 

referred to in paragraph (b) remedied less the aggregate of any amounts withheld by the 

Employer from payments due the Contractor in terms of the Contract by reason of the 

breach referred to, and any amount in retention money actually held by the Employer 

save to the extent that the same had been deducted from any previous demand in terms 

hereof. 

 

3. We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 

1 and 2 make payment to the Employer of the amount demanded at such other address as the 

Employer shall in writing notify us. 

 

4. Subject to compliance with the provisions thereof, our liability to make the payments herein 

referred to shall be unconditional and shall not be affected nor diminished by any disputes, claims 

or counterclaims between the Employer and the Contractor. 

5. Our aggregate liability under this guarantee is limited to R …………… ....... ………………. 

 

6. This guarantee shall expire on the date on which the last of the retention monies, which but for 

this guarantee would have been retained by the Employer, becomes payable to the Contractor.  

 

7. This guarantee is not transferable and must be produced for endorsement if any part payment is 

made and must be returned to us against final payment of our aggregate liability or on the date 

of the expiry of the guarantee in terms of Clause 6, whichever is the earlier. 

 

Signed in the presence of the subscribing witnesses: 

 

At ……………………..…………………… for and on behalf of 

…………………………………………… 

 

on this  ……………………………… day of 

…………………………………………………….…………… 

 

Signature: ........................................................................................................................................  

 

Capacity:  ........................................................................................................................................  

 

Address: ..........................................................................................................................................  

 

As Witnesses: 

 

1. ………………………………………….. Name in Block Letters … ................................  

 

2. ............................................................ Name in Block Letters  ......................................... . 
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2 C1.6:  TRANSFER OF RIGHTS 
 
TRANSFER OF RIGHTS AND INDEMNITY 
 
(To be completed during construction by successful Tenderer only) 

 

Claim for materials on-site, Payment Certificate No. ……………… Date: 

………………..…………….. 

 

Tender No: …………………………………. For (contract title) 

…………….……………………………… 

 

……………………………………………………………………………………….………………..

……………… 

 

I, the undersigned (name of signatory) ………………….……………………………...… in my 

capacity as 

 

………………………………………………. of (name of Contractor) 

………………………………………… 

 

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the 

Contractor’s rights, title and interest in and to the materials and goods, for which evidence of bona 

fide ownership is attached hereto, unto and in favour of (name of Employer) 

……………………………………………….. 

 

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership 

thereof passes to the Employer by constitutum possessorium. 

 

I herewith indemnify the Employer against any claim to and in respect of said materials by reason 

of the Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the 

materials and agree that no payment for materials on site will be made by the Employer until such 

time as I have submitted documentary proof of bona fide ownership of the said materials and 

goods. 

 

This transfer shall become effective upon conclusion of the Contractor receiving payment from the 

Employer or from any other person on behalf of the Employer for the materials and goods as 

Materials on Site, payment of retention money thereon excluded. 

 

I further confirm that I am fully responsible for all materials and goods listed under this Transfer of 

Rights and that they have been insured adequately against all risks and will remain insured until 

they are built into or used in the permanent works and taken over by the Employer. 

 

This certificate of Transfer of Rights applies only to the materials and goods as listed in the 

following table. 

 

DESCRIPTION OF 

ITEM 
UNIT QUANTITY RATE AMOUNT SUPPLIER 
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Signed by: …………………………………………………………………………Date: 

………..……..……… 

for and on behalf of the Contractor. 

 

Witnessed by: ……………………………………………………………………. Date: 

……………………… 

 

NOTE: This form, together with the documentary proof of ownership or proof of payment by the 

Contractor to the supplier, shall accompany the Contractor’s claim for payment for 

materials on site in terms of Clause 6.10.1.5 of the General Conditions of Contract 2015. 

 

C2: PRICING DATA 

 
C2.1 PRICING INSTRUCTIONS 

 

1. GENERAL 

 
The Schedule of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include the 
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) 
and the Drawings. 

 

2. DESCRIPTION OF ITEMS IN THE SCHEDULE 

 

The Schedule of Quantities has been drawn up generally in accordance with the relevant 

provisions of the Standard Specifications. 

 

The short descriptions of the items in the Schedule of Quantities are for identification 

purposes only and the measurement and payment clause of the Standard Specifications and 

the Particular Specifications, read together with the relevant clauses of the amendments and 

additions contained in the Project Specifications and directives on the drawings, set out what 

ancillary or associated work and activities are included in the rates for the operations 

specified. 

 

For the purposes of this Schedule of Quantities, the following words shall have the meanings 

hereby assigned to them: 

 

Unit:  The unit of measurement for each item of work as defined in the specifications. 

 

Quantity: The number of units of work for each item. 

 

      

      

      

 

TOTAL VALUE OF MATERIALS AND GOODS 
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Rate: The payment per unit of measurement at which the Tenderer tenders to do the 

work. 

 

Amount: The product of the quantity and the rate tendered for an item. 

 

Lump Sum: An amount tendered for an item, the extent of which is described in the 

Schedule of Quantities, the specifications or elsewhere but the quantity of work 

of which is not measured in any units.  

 

3. QUANTITIES REFLECTED IN THE SCHEDULE  

 

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-

measure during the execution of the work.  The quantities finally accepted and certified for 

payment, and not the quantities given in the Schedule of Quantities, shall be used to 

determine payments to the Contractor.  The Contractor shall obtain the Employer’s Agent's 

detailed instructions for all work before ordering any materials or executing work or making 

arrangements for it.  The quantities of material or work stated in the Schedule of Quantities 

shall not be regarded as authorisation for the Contractor to order material or to execute work. 

 

The Works as finally completed in accordance with the Contract shall be measured and paid 

for as specified in the Schedule of Quantities and in accordance with the General and Special 

Conditions of Contract, the Project Specifications and the Drawings.  Unless otherwise 

stated, items are measured net in accordance with the Drawings, and no allowance has been 

made for waste.  The validity of the contract will in no way be affected by differences 

between the quantities in the Schedule of Quantities and the quantities finally certified for 

payment. 

 

 

 

 

4. PROVISIONAL SUMS 

 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of 

Quantities, payment for the work done under such items will be made in accordance with 

Clause 6.6 of the General Conditions of Contract 2015. The Employer reserves the right, 

during the execution of the works, to adjust the stated amounts upwards or downwards 

according to the work actually done under the item, or the item may be omitted altogether, 

without affecting the validity of the Contract. 

 

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums 

inserted by the Employer in the "Amount" column of the Schedule of Quantities and in the 

Summary of the Schedule of Quantities unless ordered or authorised in writing by the 

Employer before closure of tenders.  Any unauthorised changes made by the Tenderer to 

provisional items in the schedule, or to the provisional percentages and sums in the Summary 

of the Schedule of Quantities, will be treated as arithmetical errors. 

 

5. PRICING OF THE SCHEDULE OF QUANTITIES 
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The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the 

full inclusive prices to be paid by the Employer for the work described under the several 

items, and shall include full compensation for all costs and expenses that may be required in 

and for the completion and maintenance during the defects liability period of all the work 

described and as shown on the drawings as well as all overheads, profits, incidentals and the 

cost of all general risks, liabilities and obligations set forth or implied in the documents on 

which the Tender is based.   

 

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the 

exception of the items for which only rates are required, or items which already have Prime 

Cost or Provisional Sums affixed thereto.  If the Tenderer omits to price any items in the 

Schedule of Quantities, then these items will be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or "not applicable" have been added by 

the Tenderer will be regarded as having a nil rate which shall be valid irrespective of any 

change in quantities during the execution of the Contract. 

 

Should the Tenderer group a number of items together and tender one lump sum for such group 

of items, this single lump sum shall apply to that group of items and not to each individual item. 

 

The tendered lump sums and rates shall be valid irrespective of any change in the quantities 

during the execution of the contract. 

 

The Tenderer shall fill in rates for all items where the words "rate only" appear in the 

"Amount" column.  "Rate Only" items have been included where: 

 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up of a pay item may be expected; and 

(c) no work under the item is foreseen at the tender stage but the possibility that such work 

may be required is not excluded.  

 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate 

shall apply in the event of work under this item being required.  The Tenderer shall, however, 

note that in terms of the Tender Data, the Tenderer may be asked to reconsider any such rates 

which the Employer may regard as unbalanced. 

 

Reasonable compensation will be received where no payment item appears in respect of 

work required in terms of the Contract which is not covered in any other pay item. 

 

All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and 

shall include all levies and taxes (other than VAT).  VAT will be added in the summary of 

the Schedule of Quantities.  Note that fractions of a cent in all rates shall be discounted. 

6. CORRECTION OF ENTRIES 

 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed 

out neatly. The correct figures must be entered above or adjacent to the deleted entry, and the 

alteration must be initialled by the Tenderer. 
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7. INTERIM PAYMENTS 

 

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause 

6.10 of the General Conditions of Contract 2015, in respect of "sum" items in the Schedule 

of Quantities shall be by means of interim progress instalments assessed by the Employer’s 

Agent and based on the measure in which the work actually carried out relates to the extent 

of the work to be done by the Contractor. 

 

Notwithstanding any custom to the contrary, the work as executed will be measured for 

payment in accordance with the methods described in the contract documents under the various 

items of payment. 

 

Attention is directed to the provisions of Clause 1220 of the Standard Specifications regarding 

the measurement of quantities for payment.  Except where specified otherwise than in Clause 

1220, the nett measurements or mass of the finished work in place shall be taken for payment, 

but any quantity of work in excess of that prescribed shall be excluded. 

 

8. UNITS OF MEASUREMENT 

 

The units of measurement described in the Schedule of Quantities are metric units.  The 

following abbreviations are used in the Schedule of Quantities: 

 

mm =  millimetre 

m =  metre 

km =  kilometre 

km-pass =  kilometre-pass 

m2 =  square metre 

m2-pass =  square metre-pass 

ha =  hectare 

m3 =  cubic metre 

kW =  kilowatt 

m3-km =  cubic metre-kilometre 

l =  litre 

kl =  kilolitre  

kg =  kilogram 

t =  ton (1 000 kg) 

No =  number 

% =  percent 

PC sum =  prime cost sum 

MN-m =  meganewton-metre 

Prov sum =  provisional sum 

kPa =  kilopascal 

MPa =  megapascal 

MN =  meganewton 

t-km =  ton-kilometre 

h =  hour 

dia =  diameter 

Sum =  lump sum 

 

9. CONSISTENCY OF RATES 

 

In order to ensure that payments certified by the Employer’s Agent are reasonably consistent 

with the market value of the work done, and that variations in quantities do not distort the 

contract valuation, the rates, prices and amounts tendered in the Schedule of Quantities are 

required to be in balance. 

 

 A tender will be considered out of balance if: 

 

 (i) the combined, extended total tendered for the item: 

 

  B13.01 The contractor's general obligations: 

 

  (a) Fixed obligations 

  (b) Value-related obligations 
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  (c) Time-related obligations 

 

exceeds a maximum of 15% of the Tender Offer (excluding contingencies, escalation 

and VAT). 

 

(ii) the rates, prices or amounts tendered for any other items differ by more than 20 

(twenty) percent from either the next highest or next lowest rates, prices or amounts 

tendered, or else from the latest municipal estimates. 

 

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given 

written notice by the Employer to adjust those rates or lump sums which are unreasonable or 

out of balance, the Tenderer fails to make the necessary satisfactory adjustments.  These 

adjustments in rectification will be such that increases are balanced by decreases, leaving the 

tender offer unchanged. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Moretele Local Municipality    
Tender No. MLM/W5/R-SW/P1//26-27  

Construction of internal roads and stormwater management in Ward 5 – Sutelong Ph 1 

 

 

  

C102 

 

 

 

 

 

 

 

 

 

C2.2. SCHEDULE OF QUANTITIES 
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

MORETELE LOCAL MUNICIPALITY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE A: ROAD CONSTRUCTION

1200 GENERAL REQUIREMENTS AND PROVISION

B 12.01 Training:

(a) Accredited Engineering, Technical and OHS skills Training Prov Sum 1 Rate Only

(b) Remuneration of workers undergoing technical skills training Prov Sum 1 Rate only

(c) Contractor's handling costs, profit and all other

charges in respects of Subitems B12.01(a) and (b):

(i) Engineering, Technical or OHS skills % Rate Only Rate only

(d) Monthly allowance for in-serv ice training of a student from a

recognized tertiary South African Institution studying towards a Built

Env ironment Qualification, i.e. Civ il Eng, Survey, & Geotechnical Month 5 Rate only

(c) Contractor's handling costs, profit and all other charges in 

respects of sub-item (d) % Rate only Rate only

B 12.02 Provision of Special Services- Accredited Professionals to be 

appointed by the Consultant.

(a) Env ironmental Compliance Monitoring and Reporting Prov Sum 1 22500,00 22 500,00

(b) Geotechnical Engineering (Quality Control and Reporting) Prov Sum 1 22500,00 22 500,00

( c) Cadastral and Topographical Survey (Setting out, levelling, level

controls, mapping, As-Built information and drawings Prov Sum 1 22500,00 22 500,00

(d) Handling cost and profit in respect to subitem B12.02 (a) - (c ) % 67500,00

B 12.03 Compliance with OHS Act and Regulations (Including the  

Construction Regulations 2014)

(a) Fixed obligations for the duration of the Contract Lump Sum 1 20000,00 20 000,00

(b) Time related obligations for the duration of the Contract Month 5

12,04 Contractor's initial obligations in respect of Heavy Duty Personal

Protective Equipment (PPE). All PPE must be SABS or any recognised

authorities approved. Colours, branding and logos to be finalized

with the Employer

(a) Conti two piece work-suit with aluminium zips on the jacket and

trousers.

(i) Triple stiched trousers in the back, leg and front areas with elastic

waist band, two side pockets and one at the back; jacket with two 

side pockets and pouched breast pocket with triple stitching. Pair 20

(b) Construction safety boots Pair 20

(c) Construction safety helmet or hard hat No 20

TOTAL CARRIED FORWARD

Unit RateItem Description Quantity
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

numberreference Rands.cents

SANS SCHEDULE A: ROAD CONSTRUCTION

1200 GENERAL REQUIREMENTS AND PROVISION

TOTAL BROUGHT FORWARD

(d) Showa blue pvc coated work gloves(mfr part no SH06604)

or CUTS leather gloves dotted (code:55MJAXJSI) or impact gloves

(code5ZLSTPV) or any Dramex approved gloves. Pair 20

(e) 3M4800 anti mist safety goggles with clear lenses 

(mfr. Part no 7134704) or similar approved. Pair 20

(f) Value reflective vest with zip id pocket from Protekta Safety gear No 20

(g) Orange solid reflective BiB with reflective cross at the back 

and stripe on the front. Pair 20

B12.05 Submission of the Health and Safety File 

The Contrator must submit to the Employer's Agent a health and safety  

plan for approval by the Safety Agent within 14 days of appointment 

and before commencing with any works on Site item 1

B12.06 Occupational Health and Safety Management 

The Contractor must maintain a full time OHS Management on Site 

as per OHS Act and Regulations including Construction Regulations

(a) Health and Safety Officer   

The Health and Safety Officer must be in possession of a minimum

qualifications for construction recognised in the Built and Environment 

field in construction, (NOSA, SAMTRAC, etc) month 5

(b) Health and Safety Representative (Locally Appointed)

The Health and Safety Representative must receive proper accredited 

training in construction health and safety or must be in possesion of a 

recognised OHS qualification.  month 5

B12.10 Compliance with (Eco) Environmental Management Plan

(a) Fixed obligations for the duraion of the Contract Lump sum 1 Rate only

(b) Time related obligations for the duration of the Contract month 5

B12.11 Provision for a Nominated Health and Safety Agent 

(a) Monthly Health and Safety site audits to be conducted and OHS 

Plan reveiwed by an approved Professional Serv ice Prov ider and to 

comply with the OHS Act and Regulations (including Construction 

Regulations 2014) to be approved by the Employers Agent or Safety 

Agent, SACPCMP or Saiosh registered and to be appointed by 

the Consultant. Prov Sum 1 Rate only

(b) Contractor's handling costs, profit and all other charges in respect 

of Subitem B12.11(a) % RO

B12.12 (Eco) Environmental Management Plan and Environmental 

Compliance Audits by Specialists for Engineers 

(a) Monthly Env ironmental Audits to be conducted by an approved 

PSP and to comply with Env ironmental Act and to be approved by the Prov Sum 1 Rate only

Employers Agent or Env ironmental Officer. 

Item Description Unit Quantity Rate

TOTAL CARRIED FORWARD
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE A: ROAD CONSTRUCTION

1200 GENERAL REQUIREMENTS AND PROVISION

TOTAL BROUGHT FORWARD

(b) Contractor's handling costs, profit and all other charges in respect 

of Subitem B12.12(a) % RO Rate only

B12.13 Mine Health and Safety

The Contractor must obtain all permits from the DME before opening up

any borrow pits, All opened borrow pits must be rehabilitated on 

completion of the project for community safety 

(a) Risk Analysis in borrow pits Lump Sum 1

LI (b) Prov ision of warning signs at the borrow pit No 2

(c) Borrow pit rehabilitation Lump Sum 1

B12.14 Remuneration of the Project Liaison Officer and Members of the 

Projet Steering Committee

(a) Project / Community Liaison Officer - CLO Prov Sum 1 65000,00 65000,00

(b) Projet Steering Committee - Sitting Allowance Prov Sum 1 40000,00 40000,00

(c) Contractor's handling costs, profit and all other charges in respect 

of Subitem B12.14(a) and (b)

(i) Project / Community Liaison Officer - CLO % 65 000

(ii) Projet Steering Committee - Sitting Allowance % 40 000

B12.15 Protection, removal, realignment and replacement of services 

including boundaries.

(a) Utility Serv ices

(i) Relocation of serv ices and payments to serv ice owners Prov Sum 1 10000,00 10000,00

(ii) Removal and re-erection of fences Prov Sum 1 10000,00 10000,00

(iii) Handling costs and profit on items (i) and (ii) above % 20 000

B12.17 Provision of Engineer's services to the Contractor on Site

(i) Surveying Prov Sum 1 25000,00 25000,00

(ii) Geotechnical and quality control Prov Sum 1 30000,00 30000,00

(iii) Handling costs and profit on items (i) and (ii) above % 55 000

B12.18 Construction Nameboard

(a) Supply and install Construction Nameboard as per drawing no No 1

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE A: ROAD CONSTRUCTION

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

B 13.01 The Contractor's general obligations:

(a) Fixed obligations P Sum 1

(b) Value-related obligations P Sum 1

(c) Time-related obligations month 5

NB!! The combined total tendered for subitems (a), (b) and (c) shall

not exceed 15% of  the Tender Sum.

F10.01 HIV/AIDS Awareness

(a) Awareness Campaign Sum 1 Rate only

(b) Awareness Workshop Sum 1 Rate only

(c) Access to Condoms Sum 1 Rate only

(i) Dispencers fixed in position including male and female condoms No 1 Rate only

B13.06 Excavating material within the following depth ranges below

ground level for the exposing of/or searching for serv ices:

(a) 0m to 2m

(i) Soft material m³ 31

(b) Extra over item B13.06(a) for excavation by means of handtools

such as picks, crowbars and pneumatic tools or mechanical breakers 

in the close v icinity of serv ices or where no blasting or machine

excavation is permitted.

(i) Soft material m³ 31

Mobilization - Plant and other related equipments P Sum 1

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE A: ROAD CONSTRUCTION

1400
HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE 

PERSONNEL

 14.01 Office and laboratory accommodation:

(a) Offices (interior floor space only) m² 30

 14.02 Office and laboratory furniture:

(a) Chairs No 20

(b) Draughtsman's stools No 1

(d) Desks, complete with drawers and locks No 1

(f) Conference tables No 1

 14.03 Office and laboratory fittings, installations and equipment:

(a) I tems measured by number:

        (i) 220/250 volt power points No 2

       (ii) Double 80 watt fluorescent-light fittings complete with No 2

            ballast and tubes

       (x) Fire extinguishers, 9,0 kg all purpose dry powder type, complete, No 1

            mounted on wall with brackets

       (xi) Air-conditioning units with 2,2 kW minimum capacity, mounted No 1

            and with own power connection

       (xii) Heater, space-heating type, minimum capacity 1,5 kW No 1

       (xv) Steel filing cabinets with drawers No 1

(b) Prime-cost items and items paid for in a lump sum:

        (i) The provision of telephone serv ice, including the cost of calls in Sum 1 7500,00 7500,00

          connection with contract administration and telephone rental

        (ii) Handling costs and profit in respect of subsubitem B14.03(b)(i) % 7 500

           above

(c) I tems measured by area:

(v ii) Venetian blinds m² 2

(v iii) Notice boards as specified m² 2

(d) Supply and erect contract nameboard as per detail No 2

(e) Prov ision of Survey equipment and the control of levels and Sum 1

pegging by a qualified surveyor

f) Prov ision of photostat facilities month 5

14.04 Car-ports                             No 2

 14.05 Housing for labourers:

(b) Ablution unit, as specified, including latrines, wash basins, showers No 1

and taps

 14.06 Prefabricated houses No 1

 14.07 Rented, hotel and other accommodation:

(a) Prov isional Sum for prov iding rented housing, hotel or other P Sum 1 20000,00 20 000,00

 accommodation as described in Subsubclause 1403(c)(ii) 

(b) Handling costs and profit in respect of subitem 14.07(a) % 20 000

 14.08 Serv ices: 

(a) Serv ices at offices and laboratories:

        (i) Fixed costs Sum 1

        (ii) Running costs month 1

(b) Serv ices for prefabricated houses:

        (i) Fixed costs Sum 1

        (ii) Running costs month 1

(c) Serv ices for rented houses month 1

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY



Moretele Local Municipality    
Tender No. MLM/W5/R-SW/P1//26-27  

Construction of internal roads and stormwater management in Ward 5 – Sutelong Ph 1 

 

 

  

C110 

  

PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

1500 ACCOMODATION OF TRAFFIC

 15.01 Accommodating traffic and maintaining temporary deviations km 1

 15.02 Earthworks for temporary deviations:

(a) Shaping of temporary deviations km 1

(b) Cut and borrow to fill m³ 48

(c) Cut to spoil m³ 65

 B15.03 Temporary traffic-control facilities:

(a) Flagmen man-day 150

(b) Portable STOP and GO-RY signs No 8

(d) Amber flicker lights No 8

(e) Road signs, R- and TR-series, (1200mm in diameter) No 8

(f) Road signs, TW-series, (1200mm in diameter) No 8

(g) Road signs, STW-, DTG-, TGS- and TG- series (excluding delineators  No 8

and barricades)

(h) Delineators (DTG50J), . . . . . . . . . . . sides:

          (i) Single No 8

          (ii) Mounted back to back No 8

(i) Movable barricade/road sign combination traffic cones No 14

(m) Two-way communication devices No 2

 15.05 Gravelling and repair of temporary deviations and existing gravel 

shoulders used as temporary deviations:

(a) Temporary deviations m³ 8

 15.06 Watering of temporary deviations kilolitre 400

 15.07 Blading by road grader of:

(a) Temporary deviations km-pass 1

 15.08 Repairs, alterations and/or additions to existing roads used as 

temporary deviations Sum 1

 15.10 Accommodation of traffic where the road is constructed in 

half-widths km 0,5

TOTAL CARRIED TO SUMMARY

Item Description Unit Quantity Rate
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

1600 OVERHAUL

 16.01 Overhaul on material hauled in excess of a free-haul distance of m³ 2 100 Rate only

 0,5 km, for haul up to or through 1,0 km (restricted overhaul)

 16.02 Overhaul on material hauled in excess of 1,0 km (ordinary  overhaul) m³-km 8 400

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

1700 CLEARING & GRUBBING

 17.01 Clearing and grubbing ha 1,2

 17.02 Removal and grubbing of large trees and tree stumps: No 0 Rate only 

(a) Girth exceeding 1 m up to and including 2 m

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

1800 DAYWORK

B18.01 Unskilled labour

(a) Normal working hours hr 200 Rate only

(b) Overtime hr 100 Rate only

(c) Sundays and public holidays hr 30 Rate only

B18.02 Semi skilled labour

(a) Normal working hours hr 200 Rate only

(b) Overtime hr 100 Rate only

(c) Sundays and public holidays hr 30 Rate only

B18.03 Skilled labour

(a) Normal working hours hr 200 Rate only

(b) Overtime hr 100 Rate only

(c) Sundays and public holidays hr 30 Rate only

B18.04 Forman

(a) Normal working hours hr 200 Rate only

(b) Overtime hr 100 Rate only

(c) Sundays and public holidays hr 30 Rate only

B18.05 Hire of construction equipment hr 60 Rate only

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

2100 DRAINS

21.01 Excavation for open drains:

(a) Excavating soft material situated within the following depth

 ranges below the surface level:

                 (i) 0 m up to 1,5 m m³ 945

(b) Extra over subitem 21.01(a) for excavation in hard material,

 irrespective of depth m³ 236

21.02 19mm grouted stone pitching on concrete bed around inlet and outlet   m² 100

of culverts for protection against erosion

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

2200 PREFABRICATED CULVERTS

22.01 Excavation for open drains:

(a) Excavating soft material situated within the following depth

 ranges below the surface level:

                 (i) 0 m up to 1,5 m m³ 315 Rate only

(b) Extra over subitem 22.01(a) for excavation in hard material,

 irrespective of depth m³ 79 Rate only

22.02 Backfilling:

(a) Using the excavated material m³ 315 Rate only

22.03 Concrete pipe culverts:

(c) 450mm concrete pipeOn class C  bedding:* m 50 Rate only

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

2300
CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES 

AND CONCRETE LININGS FOR OPEN DRAINS

23.01 Concrete kerbing:

(a) Prefabricated mountable kerb, SABS 927 fig 8, as shown on the m 1 000

 Drawings

(b) Prefabricated Edge Beam, 200mm X 150mm m 50

23.02 Concrete lining for open drains

23.03.1 Trimming of excavation for concrete - lined open drains

(a) In soft material m³ 214

(b) In hard material m³ 11

(c) Cast in situ concrete lining: 30/19 Mpa V-Drain m³ 122

(d) Class U2 surface finish to cast in situ concrete: V-Drain m³ 122

(e) Formwork to cast in situ concrete linig for open drains m³

 (class  F2 surface finish)

(i) To sides with formwork on the internal side only m² 240

23.03 Inlet, Outlet transition and similar structures

c) Masonary

(1) 230mm Thick m² 400 Rate only

23.04 Steel reinforcement

(a) Welded steel fabric REF 193 m² 1 224

b) Polyethylene sheeting(0.15 mm thick) for concrete-lined open drains m² 1 224

(c) High- Tensile steel bars t 0,5 Rate only

23.05 Removing existing kerbing m 20

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

3100 BORROW MATERIALS

31.01 Excess overburden                       m³ 310

31.03 Finishing-off borrow areas in:

(a) Hard material ha 0,3

(b) Intermediate material ha 0,3

(c) Soft material ha 0,75

B31.04 Compensation to landowners

(a) Prime cost sum for compensation to PC Sum 1 100000,00 100000,00

     landowners

(b) Handling cost and profit in respect of % 100000

     sub-item B31.04(a) above

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

3300 MASS EARTHWORKS

33.04 Cut to spoil, including free-haul up to 0,5 km.

Material obtained from:

(a) Soft excavation m³ 4 347

(b) Intermediate excavation m³ 435

(c) Hard excavation m³ 435

(d) Boulder excavation class A m³ 217

(e) Boulder excavation class B m³ 217

 33.07 Removal of unsuitable material (including 

free-haul of 0,5 km):

(a) In layer thicknesses of 150 mm and less:

              (i) Unstable material m³ 4 347

 33.09 Material bladed to windrow              m³ 1 449

 33.10 Roadbed preparation and the compaction of material:

(a) Compaction to 90% of modified AASHTO density m³ 1 449

 33.11 Three-roller-passes compaction:

Vibratory roller m² Rate only 

Oscillatory roller m² Rate only 

Grid roller m² Rate only 

Tamping roller m² Rate only 

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL & SURFACING

34.01 Pavement layers constructed from gravel taken from cut or 

borrow including free-haul up to 1,0 km:

(a) Gravel subbase layer(G6/G7) compacted to:

            (i) 95% of modified AASHTO density for a compacted layer m³ 1 386

                thickness of 150mm

(c) Gravel base course (G5) compacted to:

               (ii) 97% of modified AASHTO density for a compacted m³ 1 323

                    layer thickness of 150 mm

      Material on site for subbase layer

(g) Gravel shoulders compacted to: 

                 (i) 93% of modified AASHTO density for a compacted m³ 450

                      layer thickness of . . . . mm

34.02 Extra over item 34.01 for excavation of material in:

(a) Intermediate excavation m³ 132

(b) Hard excavation m³ 66

34.03 Pavement layers constructed from gravel obtained from existing 

pavement layers:

(a) Gravel selected layer compacted to 93% of modified AASHTO

 density, using:

             (i) Non-cemented material for a compacted layer thickness m³ 1 386

                 of 150 mm

34.04 (b) Application of bituminous prime coat to top surface of base course m² 1 400 Rate only

Tamping roller

34.05 Provide and spread 50 mm thick asphalt pavement m² 0 Rate only

34.06 Allow for 10% of asphalt speed humps m³ 0 Rate only

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

3500 STABILIZATION 

35.01 Chemical stabilization extra over unstabilized compacted layers

(a) Base (C4 material, 150mm thick layers) m³ 1 323,00

35,02 Chemical stabilizing agent:

a) Ordinary Portland Cement t 130,73

35,03 Provision and application of water for curing kl 264,60

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

5600 ROAD SIGNS

56.01 Road sign boards with painted or coloured semi-matt background.

Symbols, lettering and borders in semi-matt black or Class I  

retro-reflective material, where the sign board is constructed from:

(e) Aluminium sheet regulatory warning  and information signs

(1) Octagonal No 20

(iv) 1220mm

56.02 Extra over item 56.01 for using:

(a) Background of retro-reflective material:

                 (i) Class I m² 75

(b) Lettering, symbols, numbers, arrows, emblems and borders of 

retro-reflective material:

                 (i) Class I I m² 58

56,03 Road sign supports (overhead road sign structures excluded):

(a) Steel tubing t 0,55

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

5700 ROAD MARKINGS 

57.01 Road-marking paint:

(a) White lines (broken or unbroken):

                (i) 100 mm wide km 1,20

(d) White lettering and symbols m² 58

57.04 Variations in rate of application:

(a) White paint litre 150

57.06 Setting out and premarking the lines (excluding traffic-island markings,

lettering and symbols) km 1,20

57.07 Re-establishing the painting unit at the end of 

the maintenance period Sum 1

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

59.01 Finishing the road and road reserve:

(b) Single-carriageway road km 2,80

59.02 Treatment of old roads and temporary deviations km 1,00

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

7300 CONCRETE BLOCK PAVING FOR ROADS

73.01 Concrete block paving

60mm interloking paving blocks m² 0,00 Rate only

80mm interloking paving blocks m² 7 200,00

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

8100 TESTING MATERIALS AND WORKMANSHIP

81.02 Other special tests requested by the Engineer:

(a) Cost of testing Pc Sum 1 100000,00 100000,00

(b) Contractor's handeling costs, profits and all other charges relating % 100 000

to subsection (a)

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27 DATE: 16-04-2026

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

Item Payment Amount

number reference Rands.cents

SANS SCHEDULE B: ROAD WORKS

8200 SPEED HUMPS

82,02 Construction of standard speed humps as per details:

(a) prov ided in the standard speed hump drawing no 6

Item Description Unit Quantity Rate

TOTAL CARRIED TO SUMMARY
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PROJECT NO: MLM/W5/R-SP/P1/26-27

MORETELE LOCAL MUNICIPALITY

Construction of Internal Roads & Stormwater Management in Ward 5 - Sutelong PH 1

DESCRIPTION 

GENERAL REQUIREMENTS AND PROVISIONS

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

 OBLIGATIONS

HOUSING, OFFICES AND LABORATORIES FOR THE 

ENGINEER'S SITE PERSONNEL

ACCOMMODATION OF TRAFFIC

OVERHAUL

CLEARING AND GRUBBING

DAYWORK

DRAINS

PREFABRICATED CULVERTS

CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES 

AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS

BORROW MATERIALS

MASS EARTHWORKS

PAVEMENT LAYERS OF GRAVEL MATERIAL & SURFACING

STABILISATION

ROAD SIGNS

ROAD MARKINGS

FINISHING THE ROAD AND ROAD RESERVE AND TREATING 

OLD ROADS

CONCRETE BLOCK PAVING FOR ROADS

TESTING MATERIALS AND WORKMANSHIP

SPEED  HUMBS

SANS

5700

1700

1800

2100

2200

2300

1600

3100

3300

8100

8200

TOTAL CONSTRUCTION VALUE

ADD EST CONTINGENCIES (10% OF CONSTRUCTION VALUE)

3500

3400

5600

5900

7300

1300

1400

1500

SUMMARY OF THE SCHEDULE OF QUANTITIES

SECTION AMOUNT

1200

TOTAL CONSTRUCTION AND CONTINGENCIES 

ADD 15% VAT 

TOTAL 



Moretele Local Municipality    
Tender No. MLM/W5/R-SW/P1//26-27  

Construction of internal roads and stormwater management in Ward 5 – Sutelong Ph 1 

 

 

  

C128 

C3: SCOPE OF WORK 

 

Contents 

 

Clause       Description                                                            Page 

No 

 

Portion 1 PROJECT SPECIFICATION 

 

PS 1            DESCRIPTION OF THE WORKS  

 

PS 1.1         Employer’s Objectives 

 

PS 1.2         Project Background          

           

PS 1.3         Overview of the Works          

      

PS 1.4        Extent of works  

 

PS 1.5       Location of the Works           

     

PS 1.6       Temporary Works 

 

PS 1.7       Accommodation of traffic 

 

PS 1.8       Accommodation of other Contractors 

 

PS 1.9       Ancillary works 

 

PS 1.10     Existing Services 

 

PS 1.11     Environment 

 

PS 1.12      Labour 

 

PS 1.13      Labour intensive construction methods 

 

PS 1.14      Temporary works 

 

PS 1.15       Maintenance of the works during construction period 
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PS 1.16     Construction Programme           

       

 

PS 2            EMPLOYER’S AGENTING   

       

      

PS 2.1         Employer’s Design       

  

PS 2.2         Drawings 

          

      

PS 3            PROCUREMENT   

                                                               

    

PS 3.1         General Conditions          

    

PS 3.1.1       Company Registration 

 

PS 3.1.2       Declarations 

 

PS 3.1.3        Penalties 

 

PS 3.1.4         Areas of Policy coverage          

      

 

PS 4            CONSTRUCTION 

 

PS 4.1         Applicable COLTO Standards       

     

PS 4.2         Particular Generic Specifications      

     

PS 4.3         Plant and Materials       

  

PS 4.4         Construction Equipment          

      

PS 4.5         Existing Services          

      

PS 4.6         Site Establishment, Facilities Available and Required       
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PS 4.7         Site Usage          

      

PS 4.8         Permits and Way leaves          

      

PS 4.9         Alterations, Additions, Extensions and Modifications to Existing Works  

PS 4.10      Inspection of Adjoining Properties         

      

PS 4.11      Water and Electricity for construction purposes        

    

PS 4.12       Accommodation and Care of Employees                    

     

 

PS 5            MANAGEMENT OF THE WORKS 

 

PS 5.1         Applicable SANS 1921 Standards      

       

PS 5.2         Planning and Programming          

    

PS 5.3         Sequence of the Works       

   

PS 5.4         Software application for Programming          

     

PS 5.5         Methods and Procedures       

   

PS 5.6         Quality Plans and Control          

      

PS 5.7         Accommodation of Traffic on Public Roads Occupied by the Contractor 

 

PS 5.8         Other Contractors on Site           

      

PS 5.9         Testing, Completion, Commissioning and Correction of Defects 

        

PS 5.10       Recording of Weather and Abnormal Rainfall         

    

PS 5.11       Format of Communications           

      

PS 5.12       Key Personnel            

      

PS 5.13       Management Meetings           
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PS 5.14       Forms for Contract Administration                 

     

PS 5.15       Daily Records 

     

PS 5.16       Bonds and Guarantees    

  

PS 5.17       Payments Certificates      

  

PS 5.18       Permits       

 

PS 6            FEATURES REQUIRING SPECIAL ATTENTION 

 

PS 6.1         Security    

  

PS 6.2         Work Outside Normal Working Hours    

  

PS 6.3         Sanitary Facilities    

  

PS 6.4         Community Liaison and Community Relations   

  

PS 6.5         Conditions and Procedures for Service Agencies     

   

 

PS 7            HEALTH AND SAFETY SPECIFICATIONS AND ENVIROMENTAL      

 

PS 8            EXPANDED PUBLIC WORKS PROGRAMME IMPLEMENTATION 

GUIDELINES 

 

PS 9           MATERIALS 

 

PS 10         SMALL CONTRACTOR DEVELOPMENT 
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PORTION 1: PROJECT SPECIFICATION 

 

PS 1    DESCRIPTION OF THE WORKS 

 

PS 1.1   Employer’s Objectives 

 

MORETELE LOCAL MUNICIPALITY, in consultation with the community, identified the 

need for the CONSTRUCTION OF Internal Roads in WARD 5- Sutelong as a priority. 

                                    

MER Consulting Employer’s Agents were appointed by MORETELE LOCAL MUNICIPALITY 

for the planning, design and construction supervision of the project. 

This project will also be performed making use of local labour. 

 

PS 1.2       Project Background 

 

Moretele Local Municipality has set out an objective of providing basic services to the 

communities of Moretele Local Municipality WARD 5; Sutelong, with reliable, safe and 

sustainable road infrastructure network and managing of stormwater. The project is set out for 5-

months duration. 

 

PS 1.3  Overview of the Works 

 

The Works to be performed under this contract includes clearing the site for the road, setting-out, 

profiling of the road, box-cutting, construction of layer works, installation of culverts/ V- drains, 

installation of kerbs, paving making neat and clearing of site in Sutelong -WARD 5, within the 

Moretele Local Municipality. This project will also be performed making use of local labour for all 

the labour-intensive activities. 

 

PS 1.4  Extent of Works 

 

The construction of Internal Road project will mainly consist of the following works: 

 

• Construction of 1000m x 6m wide road paved with 80mm thick block paving. 

• Construction of base layer, sub-base and roadbed. 

• Construction of speed humps. 

• Installation of road signage and markings. 

• Installation of kerbs. 

• Installation of culverts, V-drains 

• Construction of stone pitching. 

• Making neat and raking 
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• Accommodation of traffic etc 

 

PS  1.5   Location of the Works 

 

The works will be executed in Sutelong in WARD 5, within the Moretele Local Municipality.  The 

project sites are located in Moretele Local Municipality, of Bojanala Platinum District 

Municipality in the North West Province.   

 

 

 

 

PS  1.6   Temporary Works 

 

Contractor’s offices, storage sheds, latrines, barricading of Works shall be located in an approved 

position and subject to the approval of all authorities concerned.  Safety & Security of the 

contractor’s temporary works shall be to his own discretion.  The safety of the Employer and 

Employer’s Agent’s staff will also be the responsibility of the Main Contractor.  All reasonable 

steps should be taken to ensure the safety of all persons on site. 

  

PS 1.7  Accommodation of traffic 

 

The accommodation of traffic forms an integral part of the Contract.  Traffic will be 

accommodated within the road reserve during construction using minor detours and Stop/Go 

facilities working in half widths. 

 

PS 1.8  Accommodation of other contractors 

 

In order to ensure the smooth running of all contracts, the Contractor shall be required to liaise 

with, cooperate with and accommodate all other contractors working on the site, particularly when 

such other contractors are working in the same area simultaneously. 

 

PS 1.9  Ancillary works 

 

Local Emerging Contractors will be responsible for the construction of concrete works and 

ancillary works including but not restricted to: excavations, road signs and other general work 

identified by the contractor. The management of the Emerging Contractors is the Established 

Contractor’s responsibility. No extension of time, standing time or claims for the non-performance 

of the nominated sub-contractors will be permitted. Therefore, the Established Contractor shall 

make all reasonable provisions in the construction programme and its implementation to 

accommodate the Local Emerging Contractors. 

 

PS 1.10  Existing services 
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The Contractor shall make himself acquainted with the position of all existing services before any excavation 
or other work likely to affect the existing services has commenced.  
 

It is also expected that unknown domestic services crossings requiring relocation or protection may 
be encountered along the route as the work proceeds.  The Contractor shall make every effort to 
establish the location of these services in any area prior to excavations commencing in that area.  
Such efforts shall include diligent enquiry and discussions with adjacent landowners, visual surface 
inspection and exploratory trenching investigation as necessary. 

 

The following major services are expected to be encountered during the construction of the Works: 

 

▪ Electrical and Telephone Poles 

▪ Water Mains 

▪ Fence Lines 

▪ Water and sanitation services 

 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 

 

PS 1.11  Environment 

 

The Contractor’s attention is called to Part B of these Project Specifications and to the 

requirements of Part C: Environmental Management Specification contained in section C3.3 

Particular Specifications. 
 
PS 1.12  Labour 
 

A Project Liaison Committee (PLC) will be established and will be a vital means of 

communication between all parties involved with the project. The composition of the PLC 

comprises representatives of the Employer, the Employer’s Agent and formal structures within the 

community. 

 

The Contractor shall make use of these communication channels and shall appoint from amongst 

his site personnel a responsible person to participate in the affairs of the PLC, and this 

representative will be also required to attend the monthly PLC meetings. 

 

It is mandatory that the Contractor shall interact with the community via proactive project liaison 

and project participation by its leaders and constituted organisations and forums, as well as through 

the employment of its people, and these activities shall constitute essential facets of the project. 

 

Local labour is to be used and the employment of such labour is to be done in conjunction with the 

PLC.  The PLC has formed a Labour Committee who shall assist the Contractor with the 

recruitment of local labourers to ensure an equal distribution of people employed between the 

various Dikgosi or ward Cllrs in the area. 

 

PS 1.13  Labour-intensive construction methods 
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Labour-intensive construction shall mean the economically efficient employment of as great a 

portion of labour as is technically feasible to produce a standard of construction as demanded by 

the specifications with completion by the Due Completion Date, thus bringing about the effective 

substitution of labour for plant and equipment. 

 

Appropriate portions of the Works included in the Contract shall be executed using labour-

intensive construction methods. 

 

Except where the use of plant is essential in order, in the opinion of the Employer’s Agent, to meet 

the specified requirements by the Due Completion Date, or where the use of plant is essential as a 

result of occupational health and safety considerations, the Contractor shall use only hand tools and 

equipment in the construction of those portions of the Works that are required in terms of these 

Project Specifications to be constructed using labour-intensive construction methods. 

 

These portions of the Works shall be constructed utilizing only locally employed labour and/or the 

labour of local subcontractors, supplemented by the Contractor’s key personnel to the extent 

necessary and unavoidable unless otherwise instructed by the Employer’s Agent and in accordance 

with the further provisions of the relevant sections of Portion B of the Project Specifications. The 

contractor is required to pay minimum wages for all locally employed labour and/or the labour of 

local subcontractors as specified by the Employer. 

 

Subject to considerations of occupational health and safety, the portions of the Works to be 

executed using labour-intensive construction methods are: 

 

▪ Clearing and grubbing of the Site; 

▪ Excavation for structures up to 1,5 m deep; 

▪ Transportation and spoiling of all trench materials, where the disposal site is located within 20 

metres of the source; 

▪ Mixing and placing of concrete; 

▪ Construction of all brickwork required for structures; installation of kerbs ,paving blocks and 

road signs. 

▪ Cleaning and tidying up of the Site. 

▪ Pulling and laying of cables including bedding.  

 

In respect of those portions of the Works which are not listed above, the construction methods 

adopted and the plant utilized shall be at the discretion of the Contractor, provided always that the 

construction methods adopted and the plant utilized by the Contractor are appropriate in respect of 

the nature of the Works to be executed and the standards to be achieved in terms of the Contract. 

 

PS 1.14  Temporary Works 

 
The main temporary works would be to provide access to properties for the local community on an ongoing, 
daily basis during the construction. No additional payment would be made for these temporary arrangements.   
 

PS 1.15  Maintenance of the Works during the construction period 

 

The Contractor shall take note of the various requirements of the General Conditions of Contract 

2015 and the standard specifications with respect to the care and protection of the Works. 
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The handing-over of the project is described in the Project Specifications.  The Contractor shall be responsible 
for maintaining the works from the date of hand-over until the issue of the Certificate of Practical Completion. 
 

PS 1.16  Construction programme 

 

In addition to any other restrictions accommodated by the Contractor in compiling the construction 

programme, the following constraints shall be taken into account in the preparation thereof: 

 

(1) The whole of the Works (and the portions of the Works if completion in portions is required) 

shall be completed within the time period(s) stated (refer to the Contract Data in section 

C1.2.2). 

 

(2) Working days lost due to abnormal rainfall shall be treated as set out in clause B1215. 

 

(3) Allowance shall be made for non-working days and special non-working days (refer to the 

Contract Data in section C1.2.2). 

 

(4) Construction activities must comply with all the specified environmental requirements 

including the requirements of Part C: Environmental Management Specification contained 

in section C3.3 Particular Specifications. 

 

(5) Construction activities must comply with all the specified health and safety obligations 

including the requirements of Part E: OHSA 1993 Health and Safety Specification contained 

in section C3.3 Particular Specifications. This shall include Covid 19 Protocols.  
 

(6) Strict control of access to and from local public roads shall be required when construction 

vehicles, plant or equipment leave or enter the site. 
 

(7) The Contractor’s programme of work shall take due cognisance of risks by limiting the 

duration of the exposure of the various construction elements to natural phenomena. 
 

For the guidance of Tenderers, a provisional preliminary construction programme is included 

below.  This programme is given in good faith and no claims shall be entertained due to 

inaccuracies, discrepancies or omissions contained in the programme. 

 

PS 2.0 EMPLOYER’S AGENTING 

 

PS 2.1 Design 

  

a) The Employer is responsible for design of permanent Works as reflected in 

these Contractor Documents unless otherwise stated. 

b) The Contractor is responsible for the design of the temporary Works and their 

compatibility with the permanent Works. 

c) The Contractor shall supply all details necessary to assist the Employer’s 

Agent in the compilation of the as-built drawings. 
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PS 2.2   Drawings 

The Employer’s Agent shall supply all drawings and design information required to execute the 

works to be implemented by the Contractor.  The Contractor will undertake only construction on 

the basis of approved designs by the Employer’s Agent. 

 

The Contractor shall follow the specifications, design and construction drawings as revised and 

accepted by the Employer’s Agent. 

 

Typical drawing shall be included in Section C3 Scope of the Work - Volume 1 of this document.  

The Contractor shall submit a complete set of drawings of the system proposed to the Employer’s 

Agent for approval. 

 

PS. PROCUREMENT 

 

PREFERENTIAL PROCUREMENT POINT SYSTEM POLICY 

 

PS.3.1 GENERAL CONDITIONS 

 

The abovementioned provisions of this policy document shall apply subject to the following terms 

and conditions: 

 

PS3.1.1 Company Registration 

 

Whereas the employer shall have the above responsibilities, the respective and prospective service 

providers shall be: 

 

a) Formally registered entity, in compliance with the applicable legislation such as the 

Companies Act, the Close Corporations Act, other related industry regulatory bodies , and 

professional bodies, where required; 

b) Registered with the South African Revenue Services for all categories of taxes applicable to 

it. 

 

PS.3.1.2 Declarations 

 

A tenderer must, in the stipulated manner, declare that –  

 

a) The information provided is true and correct. 

b) The signatory to the tender document is duly authorized; and  

c) Documentary proof regarding any tendering issue will, when required, be submitted to the 

satisfaction of the relevant municipal department. 

 

 

PS.3.1.3 Penalties 
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a) The Employer shall, upon detecting that a preference in terms of the Act and these 

regulations has been obtain on a fraudulent basis, or any specified goals are not attained 

in the performance of the contract, act against the person awarded the contract. 

b) The Employer may, in addition to any other remedy it may have against the person 

contemplated in sub-regulations C3.3.1.5 (a). 

c)      Recover all costs, losses or damages which it has suffered as a result of that person’s 

conduct; 

d) Cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangement s due to such cancellation. 

e) Impose a financial penalty more severe than the theoretical financial preference 

associated with the claim which was made in the tender; and 

f) Restrict the contractor, its shareholders and directors from obtaining business from the 

Employer for a period not exceeding 10 years. 

g) The Employer reserves the right to have access and/or require production of the original 

or certified proof of any such registration at a time agreed to by the parties or as may be 

prescribed by law. 

 

PS3.1.4 Areas of Policy Coverage 

 

The above-mentioned provisions of this policy shall apply subject to, but not limited to, the 

following entities and/or activity: 

 

a) Procurement of goods or services; 

b) Appointment of consultants; 

c) Appointment of contractors, subcontractors, consortia and joint venture contractors; 

 

PS4 CONSTRUCTION 

 

PS.4.1 STANDARD SPECIFICATIONS 

 

(a) The following specifications shall apply for the construction of the Works. 

i. The COLTO Standard Specifications for Road and Bridge Works for State 

Road Authorities (1998). 

 

The contractor may purchase copies of Volume (i) from the South African Institution of Civil 

Employer’s Agents. 

 

SAICE      Tel: (011) 805-5947 

Water fall Park    / Postnet Suite 81 Fax: (011) 805-5971 

Howick Gardens   / Private Bag X65  

Vorna Valley     / Halfway house  Contact Person: Angeline Aylward 

Becker Street    / 1685 

Midrand 
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(b)  SABS or BS Specifications and Codes of Practice 

 

Wherever any reference is made to the “South African Bureau of Standard “ and BS or equivalent 

standard” respectively. 

 

(c) Various other specifications specified in the COLTO Standard Specifications or the Project 

Specifications 

 

 

PS.4.1.1 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 

 

PS.4.1.1.1 General Conditions of Contract Referred to in the Standard Specifications 

 

The reference to the General Conditions of Contract appearing in the COLTO Standard  

Specifications refer to the COLTO General Conditions of Contract which is superseded. 

 

 In this contract by the General Conditions of Contract for Construction Works 2004. The  

 Corresponding clause in the latter document   pertaining to the reference in the COLTO 

Standard  

 Specifications is listed in the table below. 

 

 

  

 

     Clause No. in the  

Standard Specifications 

 

 

         Clause No. in  

     COLTO General 

          Conditions 

 

Equivalent Clause No. in  

   General Conditions of  

        Contract 2004 

1202 15 12(2) 

1206 14 Deleted 

1209 52 49(1)(5) 

1210 54 51(1) 

1212(1) 49 46 

1215 45 42(2) 

1217 35 32 

1303 49 46 

1303 53 50 

1303 12 10 

1303 45 42(2) 

1403 40(1) 37 

1505 40 37 

31.03 40 37 

3204(b) 40 37 

3303(b) 2 2 

5803(c) 40 37 

5805(d) 40 37 
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6103(c) 40 37 

Item 83.03 22 19 

ALL SECTIONS  48 45 

  

 

PS.4.1.1.2 Amendments to the Standard Specifications 

 

 There are no amendments to the Standard Specifications as issued by the Committee of  

 Land Transport Officials (COLTO). 

 

PS.4.1.1.3 Project Specifications Relating to Standard Specifications 

 

 This part of the project specifications deals with matters relating to the standard 

specifications. Where reference is made in the standard specifications to the project 

specifications this part shall also contain the relevant information e.g. the requirements 

where a choice materials or Construction methods are provided for the standard 

specifications. 

 

In certain clauses the standard specifications allow a choice to be specified in the project   

Specifications between alternative materials or methods of construction and for additional 

Requirements to be specified to suit a particular contract. Details of such alternatives or 

additional Requirements applicable to this contract are contained in this part of the project 

specifications. 

  

 It also contains some additional specifications and amendments of the standard 

specifications required for this particular contract. 

  

The number of each clause and each payment item in this part of the project specifications 

Consists of the prefix B followed by a number corresponding to the number of the 

relevant clause or payment item in the standard specifications. The number of a new 

clause or a New payment item, which does not form part of a clause or a payment item in 

the standard Specifications and is included here, is also prefixed by B followed by a new 

number. The new numbers follow on the last clause or item number used in the relevant 

section of the standard specifications. 

 

Clauses and pay items referring to labour intensive methods are prefixed by L in the 

project specifications. 

 

Clauses and pay items referring to emerging contractors are prefixed by E in the project 

specifications. 
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MATTERS RELATING TO THE STANDARD SPECIFICATIONS 

 

 

 SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS   

     

 

 SECTION 1300:  CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS           

           

SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE 

EMPLOYER’S AGENT’S SITE PERSONNEL      

             

 SECTION 1500:   ACCOMODATION OF TRAFFICC.     

       

 

 SECTION 1700:   CLEARING AND GRUBBING  

            

 SECTION 1800:   DAYWORK SCHEDULE      

       

  

 SECTION 2100:   DRAINS   

             

 SECTION 2200:   PREFEBRICATED CULVERTS 

             

SECTION2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES 

AND DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS   

          

 SECTION 3100: BORROW MATERIALS 

 

 SECTION 3300: MASS EARTHWORKS       

      

 

 SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

         

               SECTION 3500 STABILIZATION 

 

               SECTION 5100 PITCHING STONEWORK 

 

 SECTION 5600: ROAD SIGNS 

            

 SECTION 5700: ROAD MARKING 

 

 SECTION 7300: CONCRETE BLOCK PAVING      

               

 SECTION 8100: TESTING MATERIALS AND WORKMANSHIP  
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

 

B1202 SERVICES 

 

Add the following to the fifth paragraph: 

 

“Provision is made in the bill of quantities for payment for searching and exposing of known or 

unknown services as well as the relocation and/or protection of existing services. Any moving of 

existing services which may be required within the proclaimed road reserve will be undertaken by 

the relevant service authorities or by a selected subcontractor if so ordered by the Employer’s 

Agent.”  

 

B1204 PROGRAMME OF WORK 

 

a) General requirements 

 

“The bar-chart programme to be provided by the contractor shall show the various activities in 

such detail as may be required by the Employer’s Agent. Progress in terms of the programme shall 

be updated monthly by the contractor in accordance with the progress made by the contractor. 

 

In compiling the programme of work, the contractor shall indicate and make due allowance for the 

following, as specified elsewhere in the contractor documents: 

 

• The requirements regarding the accommodation of traffic and areas that may be occupied at 

any time for construction purposes (as indicated on the drawings and specified in Section 

1500 of the specifications) 

• Requirement regarding the training of labourers and Emerging Contractors (EC’s). 

• The requirements for work to be undertaken by labourers and work to be undertaken by 

EC’s. 

 

b) Programme of work for rehabilitation work 

 

 “The Employer’s Agent shall, however, undertaken acceptance control tests for the judgement of 

workmanship and quality, without accepting any obligations vested with the contractor in terms of 

the contract with specific reference to quality of materials and workmanship. Such acceptance 

control test done by the Employer’s Agent shall not relieve the contractor of his obligations to 

maintain his own quality control system”. 

 

Add the following at the end of this clause: 

 

“The Employer’s Agent shall, for the purpose of acceptance control on products and workmanship, 

assess test results and measurements in accordance with the provisions of section 8300 of the 

standard specifications. Where small quantities of work are involved, a lot shall mean a full day’s 

production for a specific item of work subject to acceptance control testing.” 

 

B1206 
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 “The contractor shall be responsible for the true and proper setting out of the Works and for the 

correctness of the position, levels, dimensions and alignment of all parts of the Works and for the 

provision of all necessary instruments, appliances and labour in connection therewith.” 

 

The Contractor shall take care that property beacons, trigonometrical survey beacons or setting-out 

beacons are not displaced or destroyed without the consent of the Employer’s Agent. Property 

beacons and trigonometrical survey beacons that have been displaced or destroyed shall be 

replaced by registered land surveyor, who shall certify such replacement. 

 

The cost replacing all beacons displaced or destroyed during the course of the Contract without the 

consent of the Employer’s Agent shall be borne by the Contractor.” 

 

 

B1209 PAYMENT  

c) Rates to be inclusive 

“VAT shall be excluded from the rates and provided for as lump sum in the Summary of Bill of 

Quantities.” 

 

d) Materials on the site 

 

 “ in addition, the Employer’s Agent may at his sole discretion also allow payments under 

“Materials on Site” in respect of any construction materials if stored  off-site providing that: 

 

a) The site selected for this purpose is approved by the Employer’s Agent  

b) Such land is physically separated from any production plant or operation  

c) Only materials for use under this contract is stockpiled on such land 

d) The contractor has provided proof of an agreement with the owner of land that the owner 

has no claim whatsoever on any materials stockpiled land 

e) Material obtained by the contractor for or o behalf of emerging subcontractors (SMME’s) 

shall remain the responsibility of the contractor after payment has been made in respect of 

materials site.” 

 

B1215 EXTENSION OF TIME RESULTING ABNORMAL RAINFALL 

 

Add the following after the first paragraph of this clause: 

 

“For the purposes of this contract, extension of time resulting from abnormal rainfall or other 

forms of inclement weather shall be determined according to the requirements of Method ii 

(critical-path method).” 

 

Method (ii) (Critical path method) 

 

“The value of”n” shall be taken as the (3) working days per calendar month. 
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If normal rainy or inclement weather, resulting in delays, occurs for less than three (3) working 

days in any calendar month, the difference between the three (3) working days and the actual 

number of working days on which normal rainy or inclement weather occurred, shall be ignored 

and not accumulated for the duration of the contract period for the purposes of determining an 

extension of time due to normal rainy weather, nor due any other reason. 

 

Items of work on the critical path of the programme of work which are subject to climatic 

limitations, shall also be considered for extension of time if such items of work are delayed by e.g. 

.cold weather, high winds or other inclement weather conditions. 

 

In this regard, reference shall be made to weather limitations specified for the application of 

various bituminous products. However, for months during which seal-work cannot be undertaken 

in terms of the specifications, no extension of time shall be claimed for. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Rainfall records  

 

 

MONTH 

 

 

AVERAGE RAINFALL 

(mm) 

 

RAIN DAYS 

(per month) 

JANUARY 118 13 

FEBRUARY  83 8 

MARCH 70 8 

APRIL 38 6 

MAY 11 2 

JUNE 6 1 

JULY 2 1 

AUGUST 6 1 

SEPTEMBER 19 2 

OCTOBER 45 7 

NOVEMBER 88 10 

DECEMBER 104 11 
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B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE 

CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS 

COMMENCED 

“(h)   No concrete kerbing or concrete drains directly adjoining the bituminous surfacing shall 

be         

 constructed prior to the completion of the bituminous surfacing.” 

 

B1222 USE OF EXPLOSIVES 

 

“(h) Where blasting operations are undertaken in close proximity of temporary deviations, the 

Contractor shall implement all such safeguarding measures as may be required and 

instructed  by the Employer’s Agent.” 

 

B1224 THE HANDING-OVE OF THE ROAD RESERVE 

 

“The total length of the road reserve between the specified limits of construction will be 

handed over to the contractor on the commencement date. Reference shall, however, be 

made to the requirements of section 1500 of these specifications where limitations in 

respect of work-areas are specified. In the event of the non- adherence by the contractor in 

terms of the mentioned specifications, the Employer’s Agent shall withdraw such sections 

of the road reserve as may be justified to ensure suitable progress of the works or safe 

passage of traffic.” 

 

B1229 SABS CEMENT SPECIFICATIONS 

 

“Where reference is made in this specification or the standard specifications to the cement 

specifications, e.g. SABS 471: Portland cement and rapid hardening Portland cement, it 

shall be replaced with the new specification: 

 

SABS ENV 197-1: Cement- composition, specifications and conformity criteria. 

 

 

 

 

 

 

 

 

 

 

Part 1: Common cements. 

 

Furthermore, where reference is made in this specification or the standard specifications to the 

different cement types, the following new names/types shall apply: 

 

 

Old product 

 Nomenclature 

 

Typical new product nomenclature 

 Cement type Cement strength class 
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OPC 

 

CEM I 

CEM I 

32,5 

32,5 R 

RHC CEM I 

CEM I 

42,5 

42,5 R 

LASRC No provision made No provision made 

PC15SL CEM II/A-S 

CEM II/A-S 

CEM II/A-S 

32,5 

32,5R 

42,5 

PC15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

32,5 

32,5R 

32,5 

32,5R 

RH15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

42,5 

42,5R 

42,5 

42,5R 

PBFC CEM III/A 

CEM III/A 

32,5 

32,5R 

PFAC CEM II/B-V 

CEM II/B-W 

32,5 

32,5 

RH30SL CEM II/B-S 

CEM II/B-S 

32,5R 

42,5 

RH40SL CEM III/A 

CEM III/A 

32,5R 

42,5 

 

CEM  I  32,5, CEM II A-S  32,5  CEM  II/A-V  32,5,  or  CEM  III  A may used for the 

manufacture of reinforce concrete members.” 

 

 

“B1230:  IN SERVICE TRAINING 

 

The contractor shall implement in-service training. Labourers shall be trained progressively 

throughout the duration of the contract, in the various stages of a particular type of work. 

 

 

a)       Details of in-service training 

       

(i)    The contractor shall attach to form RDP 1(E) basic details of his proposed in –

service training programme , which details shall inter alia include the 

following: 

•    The details of training to be provided 

•    The manner in which the training is to be delivered 

•    The number and details of trainers to be utilized. 
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(ii)         The in-service training programme shall be submitted with the initial 

works programme. The progress in relation to this programme will be recorded 

monthly and attached to the site meeting minutes and payment certificate. 

(iii)         The contractor shall provide on site, sufficient skilled and competent 

trainers to train all labourers engaged on the contract, in the various skills 

required for the execution and completion of the works. 

(iv)         All labourers shall be remunerated in respect of all time spent undergoing 

training. 

(v)         Every worker engaged on the contract shall on the termination of his 

participation on the contract, be entitled to receive from the contractor , a 

certificate of service in which the following information shall be recorded: 

•    The name of the contractor 

•    The name of the employee 

•    The name of the project /contract 

•    The nature of work satisfactorily executed by the worker and the time  

spent    thereon 

•    The nature and extent of training provided to the worker  

•    The dates of service. 

                                The cost of the above obligations shall be deemed to be covered by the sums 

and rates 

       tendered for items B13.01 (a), (b) and (c) in the bill of quantities. The 

performance of  

     the contractor in providing in-service training, shall be taken into consideration 

     should the contractor fail to reach his CPG at the completion of the project. 

 

B1231 COMMUNITY LIAISON OFFICER (CLO) 

 

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after 

consultation with the local communities, the Employer’s Agent and the employer. The contractor 

shall direct all his liaison efforts with the local communities through the appointed officer. 

 

The contractor shall, however, accept the appointed as part of his management personnel. 

 

a) Duties of the Community Liaison Officer 

 

  The Community Liaison Officer’s duties will be: 

 

i. To be available on site daily between the hours of 07:00 and 11:00 and at 

other times as the need arises. His/her normal working day will extend 

from 07:00 in the morning until 16:30 in the afternoon. 

ii. To determine, in consultation with the contractor, the needs of the 

temporary labour for relevant skills training. He will be responsible for 
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the identification of suitable trainees and will attend one of each of the 

training sessions. 

iii. To communicate daily with the contractor and the Employer’s Agent to 

determine the labour requirements with regard to numbers and skill, to 

facilitate in labour disputes and to assist in their resolution. 

iv. To assist in and facilitate in the recruitment of suitable temporary labour 

and the establishment of a “labour desk.” 

v. To attend all meetings in which the community and/or labour are present 

or are required to be represented. 

vi. To assist in the identification, and screening of labourers from the 

community in accordance with the contractor’s requirements. 

vii. To inform temporary labour of their conditions of temporary 

employment and to inform temporary labourers as early as possible 

when their period of employment will be terminated. 

viii. To attend disciplinary proceedings to ensure that hearings are fair and 

reasonable. 

ix. To keep a daily written record of his interviews and community liaison. 

x.    To attend monthly site meetings to report on labour and RDP matters. 

xi. All such other duties as agreed upon between all parties concerned. 

xii. To submit monthly returns regarding community liaison as illustrated In 

Part C5.1 of this document (form RDP 12(E)). 

 

b) Payment for the community liaison officer 

 

A special pay item is incorporated in section 1200 of the bill of quantities relating to 

payment of the liaison officer on a prime cost sum basis. This payment shall only be made 

for the period for which the duties of the liaison officer are required and not necessarily 

for the full duration of the contract. The remuneration of the CLO shall be determined 

jointly by the contractor, Employer’s Agent and employer. 

 

c) Period of employment of the community liaison officer 

 

The period of employment of the community liaison officer shall be as decided upon 

jointly by the contractor, Employer’s Agent and employer. 

 

B1232 SUBCONTRACTORS 

 

Over and the stipulations of clause 8 of the General Conditions of Contract 1998, 

regarding subletting of part of the works , it is a condition of the contract that an approved 

subcontractor shall not sublet part of his work, covered in his appointment by the main 

contractor, to another subcontractor without the consent and the Employer’s Agent. 

Subletting shall in all cases be critically considered by the Employer’s Agent. 
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In addition to the provisions of clause 8 of the general conditions of contract regarding 

subcontracting of the works , it is a requirement of this contract that an approved 

subcontractor shall not further subcontract work subcontracted to him by the main 

contractor, to another subcontractor without the consent  and approval of the Employer’s 

Agent. Subcontracting shall in all cases be critically considered by the Employer’s Agent. 

The Employer’s Agent reserves the rights to limit the extent or the volume of work 

subcontracted by the contractor, should he be deem it necessary in terms of progress or 

quality of workmanship.   

 

B1233 WORKMEN’S COMPENSATION ACT 

 

All labour employed on the site shall be covered by the Workmen’s Compensation Act. 

The contractor shall pay in full, including the payment of the necessary levies, such 

amounts, shall resolve the manner in which Workmen’s Compensation will be handled. 

Amounts paid by the contractor shall not be included in the wage rates but shall be an 

extra payment allowed for by the contractor. 

 

B1234 MEASUREMENT AND PAYMENT 

 

“ITEM          UNIT 

 

B12.01 Locating Existing Services   Provisional Sum 

 

ITEM          UNIT 

 

B12.02 Hand excavation to determine the positions of existing services 

 

 To determine the positions of existing services cubic metre (m3) 

 

ITEM          UNIT 

 

B12.03 Quality Control Test Ordered by the Employer’s Agent Prime Cost Sum 

 

ITEM          UNIT 

 

B12.04 Provision for a Community Liaison Officer 

 

 Provisional sum for the payment of the Community  

 Liaison Officer     Provisional Sum 

 

ITEM          UNIT 

 

B12.05 Provisional sum for protection and/ relocation of service by others 

 

 Provisional sum for the payment of the protection and/ 

 Relocation of existing services by others  Provision Sum 

 

ITEM           UNIT 
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B12.06 Provisional sum for payment of the contract notice board as instructed by 

Employer’s Agent 

 

 Provisional sum for the payment of the contract notice board Provisional Sum 

 

 

ITEM          UNIT 

 

B12.07 Provisional sum for payment for the Employer’s Agent’s representative‘s cellular 

phone account 

 

 Provisional sum for the payment of the Employer’s Agent’s 

 Representative’s cellular phone account   Provisional Sum 

 

ITEM          UNIT 

 

 

B12.08 Provisional sum for payment of the compensation of Landowners 

 Provisional  sum for  compensation of Landowners Provisional Sum 

 

ITEM          UNIT 

 

B12.09 Cable ducts 

 

 Supply, lay & backfill 150mm cable ducts  m 

 

ITEM          UNIT 

 

B12.10 Relocation of services by Contractor 

 

 Supply, lay bed, backfill & test following reticulation 

 

a) uPVC Class 9, 110mm  m 

b) uPVC Class 9, 75mm  m 

c) HDPE Class 10, 50mm  m 

d) HDPE Class 10, 32mm  m 

 

 

 

 

 

 

 

ITEM          UNIT 
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B 12.11 Percentage for charges and profit on the provisional sums contractor’s cost and 

profit 

 

 Percentage for charges and profit on     the provisional sums Percentage (%) 

 

ITEM          UNIT 

 

B12.12 Training for Targeted Labour 

 

a) Training allowance for formal trainingPrime Cost Sum 

b) Extra-over for administration of payment of training Percentage (%) 

 

Expenditure of the above item shall be made in accordance with the general conditions of contract. 

 

The tendered percentage is a percentage of the amount actually spent under all the provisional 

sums sub-items, which shall include full compensation for the handling costs of the contractor, and 

the profit.” 

 

SECTION 1300:  CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLOGATIONS 

 

B1302 GENERAL REQUIREMENTS 

 

a) Camps, constructional plant and testing facilities 

 

“The contractor shall, at each area where work is being undertaken, provide on the daily basis at 

least one portable chemical latrine unit use by construction workers employed on the project. The 

latrine units shall be serviced daily and kept in a hygienic and orderly state to the satisfaction of the 

Employer’s Agent. No separate payment shall be made for this requirement and shall be deemed to 

be included in the rates tendered for the contractor’s time- related obligations.” 

 

B1303 PAYMENT 

 

ITEM          UNIT 

 

B13.01 The contractor’s general obligations  (As specified) 

 

“The combined total tendered for sub-items (a), (b) and (c) shall not exceed 15% of the tender sum, 

excluding VAT. 

 

Should the contractor be of the opinion that 15% is inadequate to cover his costs in terms of section 

1300, he shall indicate separately with his tender where such costs have been allowed for his 

tender. If no such indication is given, the contractor shall not at any stage during the contract for 

any reason whatsoever claim additional compensation under this item.” 

 

ITEM          UNIT 
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B13.01 The contractor’s general obligations 

 

Health and Safety obligations  Month 

 

 

 

 

 

 

 

 

SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE EMPLOYER’S 

AGENT’S SITE PERSONNEL 

 

B1402 OFFICES AND LABORATORIES 

 

a) General 

 

“The facilities to be provided for the Employer’s Agent in terms of these specifications shall be 

fenced off by a two-meter-high security fence. A security gate shall be provided in the fence which 

shall be always guarded by an acceptable watchman provided by the contractor. 

 

The Employer’s Agent’s establishment may be incorporated within the contractor’s establishment 

provided that preceding requirements are met to the satisfaction of the Employer’s Agent. 

 

b) Offices 

 

“(xviii)  The Employer’s Agent’s site supervisory staff shall use cellular telephone for site 

communication purposes.  

 Provision is made in the bill of quantities for separate payment of operating costs of such 

cellular  phones. 

 

SECTION 1500: ACCOMODATION OF TRAFFIC 

 

B1502 GENERAL REQUIREMENTS 

 

e) Access to properties 

 

“Where the alignment of the new road coincides with the alignment of the existing road, a number 

of accesses to private properties will have to be operational and maintained during the 

constructional period. No separate payment will be made for providing acceptable and safe access 

across the new road at all times during construction of the road.” 

 

(i) TRAFFIC safety officer 

 

(a)       be responsible for contacting all the relevant authorities in the event of an accident 

   on the site of the Works  
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(ii) Arrange for the removal of broken down vehicles that obstruct the normal traffic 

flow 

 

The contractor shall provide the traffic safety officer with all the necessary resources to carry out 

his duties as specified, inter alia, light delivery van (LDV), personnel, warning signs and revolving 

amber flashing lights. A warning sign with words “CONTRACTOR TRAFFIC CONTROL” 

and/or “AANNEMER VERKEERSBEHEER” in clearly legible letters shall be mounted on the 

vehicle at least 1,5m above ground level to be clearly visible. The vehicle shall be equipped with 

two revolving, amber-coloured flashing lights with a minimum intensity of 55W, the flashing 

lights shall be switched on and the warning sign be displayed at all times when the vehicle is used 

on the site. 

 

No separate payment will be made for the traffic safety officer, his vehicle, personnel and 

equipment and the cost thereof shall be included in the Contractor’s cost for his establishment and 

general obligations (Section 1300).” 

 

(j) Handing over the site  

 

The total extent of the site between the limits of construction as described in this document and 

indicated on the drawings will be handed over to the contractor at the commencement of the 

contract period. The Employer’s Agent however reserves the right to adjust this arrangement 

should progress or safe passage of traffic warrant such a change. 

 

(k) Use of explosives in close proximity of temporary deviations 

 

The contractor shall arrange all necessary traffic control and other requirements to safeguard the 

traffic on temporary deviations during operations. 

 

(l) Land taken up for deviations 

Negotiations with landowners to obtain the land taken up by temporary deviations will be 

undertaken by the employer. A prime cost sum is allowed in the bill of quantities for payment of 

compensation to affected landowners. All other negotiations regarding temporary access to 

properties, land-use, fencing requirements etc. shall be dealt with by the contractor in conjunction 

with the Employer’s Agent and be confirmed in writing and be kept on record by the contractor. 

 

“(m) Maximum lengths of construction areas 

 

A temporary deviation, where the proposed road follows the existing route shall be constructed 

along the length of existing road. Traffic shall generally be accommodated as follows: 

 

On a two-way lane gravel deviation (Class 1) constructed partially outside or adjacent to the 

existing road reserve boundaries of road. 

 

(i)     On one-way single lane gravel deviation (class 2) constructed inside the existing road 

reserve boundaries and on either side of road. In this instance special cognizance shall 

be taken to accommodate traffic to private properties. 
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A maximum length of one section of approximately 5.0km or two sections of 3.0km each of 

deviation 

 (Class 1 or 2) shall be operational at a time and no relieve of these limitations shall be considered 

by the Employer’s Agent except where the programme necessitates such at the construction of 

bridges.” 

 

B1503 TEMPORARY TRAFFIC CONTROL FALICILTIES 

 

“All temporary road signs, devices, sequences, layouts and spacing shall comply with the 

requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic 

Regulations, 2000, the South African Road Traffic Signs Manual, the requirements of the relevant 

road authority and the drawings. All temporary traffic control facilities shall comply with the 

guidelines set in set in SA Road Traffic Signs Manual, Volume 2, Chapter 13: Roadworks signing, 

(SARTSM, June 1999, obtainable from the Government Pinter, Pretoria).” 

 

(b) Road signs and barricades 

 

“All the temporary road signs are to be mounted on posts as specified in section 5600 of the 

specifications. Provision shall be made for the supply and erection of the signs and the 

maintenance of the signs during the construction period. Provisions shall also be made for the 

removal of the temporary road signs on completion of the construction work when such signs are 

no longer required. 

 

Temporary road signs and channelization devices shall be manufactured in accordance with the 

latest edition of the South African Road Traffic Signs Manual (June 1999) and placed as shown on 

the drawings and in Roads Signs Note 13. 

 

Delineators shall be manufactured from a non-metal material and shall be mounted on a base 

section also manufactured non-metal material. Single as well as back-to-back mounted delineators 

are required. 

 

The obligation to arrange safe passage of traffic shall always be vested with the contractor 

regardless of what is indicated on the drawings of the Employer’s Agent.” 

 

(c) Channelization device and barricades 

 

“Drums shall not be as channelization devices. 

 

TW 401 AND TW 402 delineators shall comply with the following requirements: 

 

a) It shall be manufactured from a flexible material and shall comply with SABS 1555.The 

blade portion of the delineator shall be positively affixed to a base unit which in turn shall 

be stable on its own or be stabilized by means of sandbags when used on the road. 

ii) The blade shall be retro reflectorised, with class 1 yellow sheeting on the side facing 

oncoming  

 traffic. 
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iii) It shall nominally be 1000mm high x 250mm wide and the bottom edge of the delineator 

shall not  be more than 200mm above the road surface. 

iv) It shall be subject to the approval of the Employer’s Agent. 

 

The maximum spacing between centers of delineators shall be as shown on the drawings or as 

directed by the Employer’s Agent.” 

 

(e) Warning devices 

 

“It is requirement of this contract that all construction vehicles and plant used on the works will 

be equipped with rotating amber flashing lights and warning boards as specified in the standard 

specifications. Construction vehicles travelling outside the limits of construction areas shall 

however, not operate the warning lights. 

 

The warning lights shall have a base diameter of at least 170mm and the amber bulb cover a 

height of a least 150mm high. It shall be a requirement that the contractor also provides the 

Employer’s Agent’s site personnel with warning lights for their vehicles (a maximum of two 

lights are required) without any payment applicable. 

 

B1517   RETRO-REFLECTIVE MATERIAL 

 

“Retro-reflective a material for temporary signs shall comply with the requirement s of SABS 

1519-1 for weathered material. Tests shall be carried out with a field retro-reflectometer and 

the testing procedure and classification are described in CLAUSE b 8118. The value of the 

coefficient of Retro-Reflection shall be at least 60% of the values indicated in Table B8118/1.” 

 

B1518   MEASUREMENT AND PAYMENT 

 

“The tendered rate shall also include for all measures necessary to safeguard traffic on 

temporary deviations during blasting operations.” 

 

“ITEM         UNIT 

 

B 15.03  Temporary traffic control facilities  

 

(p) Provision of high visibility safety jackets  number (No) 

 

 

The unit of measurement shall be the number of safety jackets supplied to the supervisory staff. 

 

The tendered rate shall include full compensation for providing and maintaining hats and the 

jackets equipped with high visibility retro-reflective and/or fluorescent panels in red, yellow 

and white for the duration of the contractor.” 
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SECTION  1700: CLEARING AND GRUBBING 

 

B1702 DESCRIPTION OF WORK 

 

a) Clearing 

 

“Clearing shall include the removal of material to a thickness of up to 150mm in-situ material as 

ordered by the Employer’s Agent. No payment shall be made for temporary stockpiling of topsoil 

material in the case where this material is applied as topsoil after completion of road side slopes. 

 

Should the required depth exceed 150mm, the total volume of material removed shall either be 

classified as “temporary stockpiling of topsoil” or “unsuitable roadbed material” or “cut to spoil” 

whichever is applicable as allowed for in the standard specifications. In these cases no payment 

shall be made for clearing and grubbing. 

 

Clearing as described shall in all cases be undertaken in such a manner that the topsoil is preserved 

and not contaminated with other debris or rubbish. Cross-sections for the determination of 

earthworks quantities shall be after clearing (topsoil or unsuitable roadbed material) and roadbed 

preparation if applicable. 

 

Payment for gabion boxes and mattresses which have to be removed and the material sorted 

stacked shall be made under section 5200” 

 

 

B1704 MEASUREMENT AND PAYMENT 

 

ITEM          UNIT 

 

Clearing and grubbing      hectare (ha) 

 

B1705 REINSTATING OF ROADS 

 

The tendered rate shall include full compensation for ripping the existing gravel roads material, 

breaking down, watering, mixing the material including any extra material added, compacting the 

material, including removal of 5% by volume of oversize material and transporting it over a 

distance of 1.0km. 

 

ITEM          UNIT 

 

B17.05 Blading and cutting mitre drain 

 

 Blading and mitre drain     kilometer (km) 

 

SECTION 1800: DAYWORK SCHEDULE 

 

Note:  this is new section added to the Standard Specifications. 
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B1801 SCOPE 

 

This section covers the listing of day work items for use in determining payment for work which 

cannot be quantified in specific pay item “units” in the bill of quantity or quantity or work ordered 

by the Employer’s Agent during the construction period which was not foreseen at tender stage for 

which no applicable rate exists in the schedule or for work a special or different character 

warranting payment as decided by the Employer’s Agent. 

 

B1802 ORDERING OF DAYWORK 

 

No day work shall be undertaken unless specific written authorization is obtained from the 

Employer’s Agent. 

 

 

 

B1803 Measurement and Payment 

 

The Employer’s Agent may 

order the following day work 

items:ITEM 

DESCRIPTION  UNIT 

18.01 

 

(a) Normal hours of duty of 

: 

(i) Unskilled 

(ii) Semi-skilled 

(iii) Skilled 

(iv) Foreman 

 

Hire of construction 

equipment 

(a) Excavator 3-5 ton  

(b) TL Backactor 

(c) Front end loader 

(d) Platform truck 

(e) Tip truck 

(f) Grader (CAT 140G or 

similar) 

(g) Walk behind roller 

(Bomag BW90 or 

similar) 

(h) Mechanical Broom 

(i) D6 Dozer 

(j) Compressor 

(k) Submersible dewatering 

pump 

 

 

 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

 

Hour (h) 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 
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The unit of measurement shall be the actual number of hours worked by labourers or foremen or an 

item of plant. 

 

The tendered rates shall include full compensation for all cost items including overheads, head- 

office expenses and profits as described in subclause 40(3) of the general conditions of contract 

and shall be subject to contract price adjustment as provided for in the contract. 

 

The mark-ups on day work items in accordance with the Appendix to the Tender shall not be 

applicable on day work items listed in the bill of quantities in terms of the above specifications. In 

the event of new day work rates being requested for items not appearing in the bill of quantities, 

then the provisions of the contract and the Appendix to the Tender shall apply. 

 

Prior to the commencement of any work by the labourers described under B18.01, the contractor 

must obtain written consent from the Employer’s Agent regarding the classification and 

composition of all labourers in terms of “unskilled” and “skilled’ labourers required for the work 

as ordered by the Employer’s Agent.” 

 

SECTION  2100: DRAINS 

 

B2103 BANKS AND DYKES 

 

“Mitre banks at culvert inlets should be considered at such a skew angle that it guides the water 

into inlet with a minimum loss of velocity (energy).” 

 

 

B2104 SUBSOIL DRAINAGE 

 

(a) Materials 

(i) Pipes 

 “Perforation for 100mm pipes shall spaced in two rows, one on each side of the vertical centre line 

the pipe, and at one third of the circumstance. The perforation for the 150mm pipes shall be spaced 

in four rows, two as described for 100mm pipes, and the other two rows at two thirds of the 

circumference.” 

 

(ii) Synthentic-fibre filter fabric 

 

“All filter fabric shall be a non-woven needle punched type material and must be approved by the 

Employer’s Agent. Filter fabrics shall have a minimum co-efficient of permeability of 3 x 10-3m 

per second.” 

 

SECTION  2200: PREFABRICATED CULVERTS 

 

B2201 SCOPE 

 

“Section 2200, Prefabricated culverts will read, Section B2200, Constructed culverts. 
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The attention of the contractor is drawn to the fact that information given on the plans, longitudinal 

sections or drainage schedules may have to be altered to suit actual site conditions and, therefore, 

the contractor shall only construct these culverts after the Employer’s Agent has verified the 

information on the drawings from detail surveys taken on site by the contractor as directed by the 

Employer’s Agent. 

 

Precast units shall be ordered by the contractor from actual measurements of length acquired on the 

site and not from lengths sated in the drainage schedule or from the bill of quantities. 

No precast units shall be ordered until the Employer’s Agent has satisfied himself that the 

proposed units have been manufactured to the required tolerances and loading standards. The 

Employer’s Agent must be given the opportunity to load test units if he considers this necessary.” 

 

B2203 MATERIALS 

 

(f) Skewed Ends 

 

Deleted the second and third paragraphs and substitute with the following: 

 

“Precast portal and rectangular culverts placed on a skew shall be supplied with cast in situ skewed 

ends as shown on the drawings. In situ skew ends are to be constructed simultaneously with the 

wingwalls and headwalls.” 

 

B2204 CONSTRUCTION METHODS 

 

“In all cases where a soft founding material is classified as suitable for culvert bedding 

construction, the in situ material shall be ripped, moistened and compacted to 90% or 93% 

modified AASHTO density. 

The depth of preparation and compaction of founding material shall be as indicated on the 

drawings or as specified by the Employer’s Agent. Allowance for measurement and payment for 

this work is made in the bill of quantities under this section.” 

 

B2205 EXCAVATION FOR CONSTRUCTION BY TRENCH METHOD  

 

“(d) Drainage of excavations 

 

The contractor shall apply suitable, effective drainage and dewatering methods for preventing the 

ingress of water into the excavation and to keep them dry. Drainage measures, with the exception 

of pumping, shall be maintained until the backfilling has been completed. Between various 

construction stages, pumping may be interrupted in consultation with the Employer’s Agent. 

 

Any draining or pumping of water shall be done in a manner as will preclude the concrete or 

materials or any part thereof from being carried away. 

 

Allowance for measurement and payment for dewatering and keeping dry of culvert excavations  is 

made the schedule in this section.” 

 

B2211 BACKFILLING OF PREFABRICATED CULVERTS 
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Change the last sentence in the fourth paragraph to read “90% or 93% as shown on the drawings  

or as directed by the Employer’s Agent.” 

 

B2212 INLET AND OUTLET STRUCTURS, CATCHPITS AND MANHOLES 

 

(b)  Concrete work 

 

“The type of surface finish for in situ concrete in the culverts shall be as indicated on the drawings. 

Generally all exposed faces shall be of Class F2 formwork and faces covered by backfill shall 

Class F1. The top of parapet walls and wingwalls shall be finished to a Class U2 surface finish.” 

 

(h) Prefabricated inlet and outlet structures 

 

Add the following: 

 

“The use of precast concrete inlets and outlets as described in clause 2212(h), shall not be allowed 

under any circumstances. Cast in situ concrete wingwall type inlets and outlets shall be constructed 

as indicated on the drawing and shall be in accordance with section 6000 of the standard 

Specifications. Allowance for measurement and payment for wingwall type inlets and outlets is 

made in the schedule in this section.” 

 

B2218 MEASUREMENTS AND PAYMENT 

 

“The tendered rate shall be full compensation for the cutting, by means of mechanical saw (angle 

grinder) and finishing off of the pipes for the specific angle of skew at which the pipes must be 

laid. The tendered rate for concrete pipe culverts shall include the additional cost of units that are 

half the standard length. The standard length of a concrete pipe is 2.44m” 

 

SECTION  2300:  CONCRETE KERBING, CONCRETE CHANNELLING, 

CHUTES AND DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS 

 

B2301 SCOPE 

 

“The position and length of the following types of concrete kerbs and channels are indicated on the 

standard drawings. 

 

Type B     : Precast concrete kerbing, semi-mountable (SABS 927-1969) 

 

Type C     : In situ concrete kerbing at intersections 

 

Edge beam   : In situ concrete kerbing at farm access and bus stops 

 

B2304 CONSTRUCTION 

 

(c) Slip form kerbing 

 

“Slip-form kerbing shall under no circumstance be allowed.” 
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(e) Cast in situ kerbs and channels 

 

“Forming and templates used to form joints between alternate sections shall be of steel plate of 

which the thickness shall not be less than 5mm.” 

 

(i) Construction sequence  

 

Replace paragraphs (i), (ii) and (iii) with the following: 

 

“In all cases where kerbing and/or channel in adjoin the bituminous surface of the road, the kerbing 

and/or channeling may only be constructed after the bituminous surface has been completed. 

 

Before commencing with the kerbing and/or channeling, the surfacing and the base, shall be 

accurately cut to line with a mechanical saw to a minimum depth of 75mm. After excavation the 

concrete shall then be cast against the cut surface without formwork.  All material outside 

damaging the edge before commencing with the casting of the concrete. No payment shall be made 

for repair work as instructed by the Employer’s Agent to damage caused by the cutting/excavating 

process of surfacing and base layers. Any concrete split onto the surfacing shall immediately be 

removed and cleaned. Where so required by the Employer’s Agent, the contractor shall, without 

any additional compensation, paint emulsion over the stained surface. 

 

(K)             Formwork and finish 

 

“Formwork and finish of concrete kerbs shall comply with the requirements of section 6200. All 

visible edges on the sides or at joints of cast in situ concrete kerbs or channels shall be rounded 

with a rounding tool.” 

 

SECTION 3100:  BORROW MATERIALS 

 

B3102  NEGOTIATIONS WITH OWNERS AND AUTHORITIES 

 

“Arrangements regarding to access to borrow pits and the alignment of haul roads shall be made 

between the contractor and the owners of the land on which borrow pits are situated. The 

Employer’s Agent’s representative on site shall be present at all such negotiations, which shall be 

confirmed in writing by the contractor. All costs involved with such negotiations as well as the 

requirements contained in clause3102 and clause1225 of the specifications shall be borne entirely 

by the contractor and will be deemed to have included in his rates for borrow materials.” 

 

“The contractor shall also adhere to all statutory requirements including applying for and 

completing Environmental Programme Management documents (EMP) for the department of 

Mines and Energy. All costs for application and completion of EMP shall be borne by the 

contractor and will be deemed to have been included in his rates for borrow materials”. 

 

B3103 OBTAINING BORROW MATERIALS  

 

(a)     General 
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“The expropriation and compensation for land from which borrow materials is obtained shall be 

negotiated and paid for by the employer.” 

 

(b) Use of borrow materials 

Add the following to the second paragraph of this subclause: 

“Compensation to owners and arrangements with owners for taking material from alternative 

borrow pits proposed by the contractor shall be the contractor’s responsibility and entirely at his 

own expenses.” 

 

B3104  OPENING AND WORKING BORROW PITS AND HAUL ROADS 

 

(c)  Excess overburden 

 

“All excess overburden removed at borrow pits shall be replaced over the entire area of the borrow 

pit after initial shaping has been undertaken in an even layer. Payment for this requirement shall be 

deemed to be included in pay item 31.01 

 

f) Protecting borrow pits 

 

“It is requirement of the contract that, where-ever required by the landowner, borrow pits shall be 

provided with temporary fencing around the perimeters of the borrow areas. The temporary fencing 

shall be erected prior to entering the land for borrowing purposes and discarded as decided upon by 

the contractor. Payment for temporary fencing around borrow pits shall made in accordance with 

stipulations of section 5500 in these specifications.” 

 

“h)  Haul roads 

 

Haul roads to designated borrow pits along the road shall be constructed along alignments as 

instructed by the Employer’s Agent and shall be maintained at the contractor’s own cost to the 

satisfaction of the Employer’s Agent.” 

 

B3105  FINISHING –OFF BORROW AREAS AND HAUL ROADS 

 

“Should the employer, Employer’s Agent or any other authority approved by the Employer’s 

Agent, require a higher standard of shaping and finishing off of borrow pits than specified in the 

standard specifications, measurement and pavement for such extra work shall be made using day 

work items. 

 

The above notwithstanding, the finishing –off borrow pits and haul roads must be to a minimum 

requirement acceptable to the Department of Minerals and Energy.  The payment to achieve the 

minimum standard shall be deemed included in the pay items for borrow materials.” 

 

SECTION 3300: MASS EARTHWORKS 

 

B3305  TREATING THE ROADBED 
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(a) Removing unsuitable material 

 

“For the purpose of this contract, excavation and removal of in-situ clayey material over areas 

where the road is in a fill condition shall be classified as removal of unsuitable material, 

irrespective of the stability or moisture condition of the in-situ material.” 

 

(b)  Preparing and compacting the roadbed 

 

Delete the last sentence of the first paragraph “if necessary, roadbed 150mm in depth of 

compaction” and replace as follows: 

 

“Where demarcated by the Employer’s Agent, prior to the roadbed being scarified, the excess in 

situ material forming part of the present roadway, and within the limits of the roadbed, and in close 

proximity of the layer works, but falling within the limits of the layersworks, shall be bladed to 

controlled level in order to achieve the required the level and necessary depth of compaction.” 

 

B3307  FILLS 

 

(c) Constructing a pioneer layer 

 

“For the purpose of this contract, pioneer layers shall be completed by means of eight-pass roller 

compaction using vibratory rollers as specified in subclause 3304(b) of the standard 

specifications.” 

 

(d) Benching 

 

“Benching of and pavement layer material is required to be undertaken into the existing fill 

embankments and pavement layers. No additional payment shall be made over and above the 

normal pay items applicable to earthworks and pavement layers where benching required for 

widening of the existing road formation. Benching required for widening of the existing road 

formation. Benching shall be undertaken as shown on the drawings. 

 

It is requirement that benching shall always be started at the bottom of the existing progressing to 

the top of the formation. The dimensions and details of benching are shown on the drawing.” 

 

 

SECTION  3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

 

B3202 MATERIALS 

 

(a) General 

 

“Material requirements for gravel pavement layers are in accordance with TRH4 and shall be 

indicated on the drawings.” 

B3405 CONSTRUCTION TOLERANCES 

 

(F) Surface regularity 
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“Where transverse construction joints in base layers are made between newly and 

previously constructed sections, the contractor shall exercise level control at such joints by 

installing level poles at 5m intervals on side of the joint of the layer covering at least a 30m 

length into the newly constructed section.” 

 

 

B3406 QUALITY OF MATERIALS AND WORKMANSHIP 

 

“Test results and measurements shall be assessed by the Employer’s Agent according to the 

provisions of Section 8300 of the standard specifications.” 

 

SECTION 3500: STABILISATION 

 

B3503 CHEMICAL STABILISATION 

 

1. Preparing the layer 

 

Breaking- down and removal of oversize material and addition of make to required thickness shall 

be completed before stabilizing agent shall be added.” 

 

(h) Curing the stabilized work 

 

“it is the intention of this contract that curing of chemically stabilized layers shall be undertaken in 

accordance to protection method (ii) as specified. Any other method of curing shall only be 

allowed in special; circumstances as decided upon by the Employer’s Agent, but no additional 

payment whatsoever over that allowed for in item 35.05 will be made.” 

 

(i) Construction limitations 

 

I table 3503/1, replace “8 hours” with “6 hours.” 

 

B3506 TOLERANCES 

 

2. Uniformity of mix (chemical stabilisation) 

 

“All pavement layers, especially layers which are to be chemically stabilized, shall , apart from the 

application of other mixing equipment, include at least two motor grader blade mixing operations 

to the full depth of the layer. 

 

The in-place mixing of chemical stabilizing agents with agents with gravel materials shall be 

executed in such a manner that the coefficient of variation in the uniformity of the mix shall not 

exceed 30% when the stabilized layer is subjected to the chemical titration test, TMH1 method 

A15d. For plant-mixed stabilized materials the coefficient of variation shall not exceed 20%. 

 

The coefficient of variation, Cv, is calculated by the formula: 
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 Cv= Sn  x 100 where, 

   Xn 

 

 Sn= standard deviation of n determinations of stabilizing agent content 

 

 Xn= mean percentage of n determinations of agent content with n = 4 minimum.” 

 

B3509  QUALITY OF MATERIALS AND WORKMANSHIP 

 

“The preparation of chemically stabilized material for the determination of the modified AASHTO 

density of the material shall executed in accordance with TMH1 test method A 16 T and 

compaction thereof accordance with TMH1 test method A7.”  

 

SECTION 5100  PITCHING, STONEWORK AND PROTECTION AGAINST 

EROSION 

 

CONTENTS 

 

5101 SCOPE 

5102 MATERIALS 

5103 STONE PITCHING 

5104 RIPRAP 

5105 STONE MASONRY WALLS 

5106 SEGMENTAL BLOCK PAVING 

5107 CAST IN SITU CONCRETE PITCHING 

5108 MEASUREMENT AND PAYMENT 

 

5101 SCOPE 

 

This section covers the furnishing of materials and the construction of a protective covering 

in stone pitching, cast in situ concrete pitching, bricks or prefabricated concrete blocks on 

exposed surfaces such as earth slopes, drains and stream beds, as well as heavier protective 

layers in the form of riprap and the construction of stone masonry for walls, all as shown on 

the drawings or ordered by the Employer’s Agent. 

 

5102 MATERIALS 

 

 (a) Stone 

 

  (i) Stone for pitching shall be sound, tough and durable, without any stones less than 

200 mm in minimum dimension, except that smaller pieces or spalls may be used 

for filling spaces between the larger stones.  The shapes of the rocks or stones 

shall be so as to form a stable protective layer of the required thickness.  Rounded 

boulders shall not be used on slopes steeper than 2:1 unless grouted. 

 

   All stone intended for use on a particular pitching job shall be subject to the prior 

approval of the Employer’s Agent. 
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  (ii) Stone for riprap shall be hard field or quarry stone not susceptible to 

disintegration or excessive weathering on exposure to the atmosphere or water.  It 

shall be free from soft material such as sand, clay, shale or organic material and 

shall not contain an excessive quantity elongated stones. 

 

   The required size of the stone will depend on the "critical mass" specified.  At 

least 50% by mass of the material comprising the riprap shall consist of stones 

with a mass heavier than the critical mass, and not more than 10% by mass of the 

material shall consist of stones with a mass of less than 10% of the critical mass 

or more than 5 times the critical mass. 

 

 (b) Cement 

 

Cement shall be ordinary Portland cement which complies with the requirements of 

SABS 471. 

 (c) Sand 

 

  (i) Sand for concrete 

 

Sand for concrete, cement slurry and cement mortar shall comply with the 

requirements of SABS 1083. 

 

  (ii) Sand for bedding 

 

Sand for bedding used for paving blocks shall not contain any deleterious 

impurities and shall comply with the following grading requirements: 

 

    Sieve size (mm) % passing through 

 

    9,52 100   

    4,75  95 - 100   

    2,36 80 - 100   

    1,18  50 - 85    

    0,600  25 - 60    

    0,300  30 - 10    

    0,150  5 - 15    

    0,075  50 - 10    

 

  (iii) Sand for joints 

 

Sand used for being brushed into the joints between pavement blocks shall all 

pass through a 1,18 mm sieve, and between 10 and 15 per cent of it shall pass 

through an 0,075 mm sieve. 

 

 (d) Paving blocks 

 

Paving blocks shall comply with the requirements of SABS 1058 for class 25 paving 

blocks where paving blocks are made from concrete, and bricks used as paving blocks 
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shall be facebrick units which shall comply with the requirements of SABS 227.  

Employer’s Agenting units may also be used instead of facebrick units. 

 

The surface texture and colour of all units shall be uniform.   

 

Paving blocks for sidewalks shall be square prefabricated concrete blocks, 450 mm x 

450 mm x 50 mm in size and fabricated from class 30 concrete.  As to appearance, the 

blocks shall comply with the requirements of clause 3.3 of SABS 927.  The upper 

surface shall have an approved pattern to provide proper skid resistance. 

 

Concrete grass blocks shall consist of concrete slabs of the dimensions shown on the 

drawings, with openings through the slab totalling at least 20% of the surface area. 

 

 (e) Concrete 

 

Concrete work shall be carried out in accordance with the provisions of sections 6200, 

6300 and 6400. 

 

 (f) Wire 

 

Wire for pitching kept in position by wires shall consist of 4,0 mm diameter 

galvanised wire which complies with the requirements of SABS 675. 

 

              (g) Permeable material for filter layer 

 

Permeable material for filter layers shall comply with the requirements specified for 

permeable material for subsoil drains in subsubclause 2104(a)(ii). 

 

 (h) Synthetic-fibre filter fabric 

 

Synthetic-fibre filter fabric shall be of the grade and type specified in the schedule of 

quantities or project specifications and shall comply with the requirements of sub 

subclause 2104(a)(iii). 

 

5103 STONE PITCHING 

 

 (a) Plain stone pitching 

 

The area shall be prepared by the excavating, shaping and trimming necessary for 

pitching, and by thoroughly compacting the area by hand-ramming to prevent 

subsequent settlement.  A trench shall be excavated as directed by the Employer’s 

Agent along the toe of any slopes to be pitched or along the unprotected edge of the 

pitching in the beds of streams.  Two pitching methods follow, and the method to be 

adopted shall be decided on by the Employer’s Agent. 

 

Method 1 
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Commencing at the bottom of the trench, the stone shall be laid and firmly bedded 

into the slope and against adjoining stones.  The stones shall be laid with their 

longitudinal axes at right angles to the slope and with staggered joints.  The stones 

shall be well rammed into the bank or surface to be protected and the spaces between 

the larger stones shall be filled with spalls of approved pitching stone securely 

rammed into place. 

 

Placing of rock by dumping shall not be allowed. 

 

Method 2 

 

The technique and requirements laid down in method 1 shall also apply to method 2, 

except in the following aspects: 

 

(i) No small stones or spalls shall be used to fill in spaces between larger stones. 

 

(ii) Simultaneously with the placing of stones, topsoil shall be introduced between 

individual stones, and sufficiently rammed so as to provide a firm bonded 

structure.  The topsoil shall be provided to the full depth of the stone pitching at 

any point. 

 

(iii) Rooted grass or tufts of grass shall then be planted in the topsoil between stones, 

and watered immediately and copiously and thereafter at regular intervals until 

grass has been established. 

 

 Whichever of the above two methods is adopted, the finished surface of the 

pitching shall present an even, tight and neat appearance with no stones varying 

by more than 25 mm from the specified surface grades or lines.  The thickness of 

the pitching, measured at right angles to the surface, shall not be less than 200 

mm. 

 

        (b) Grouted stone pitching 

 

The work shall be done in accordance with all the requirements specified for plain 

pitching in subclause 5103(a) above, except that the stones shall be thoroughly 

cleaned of adhering dirt or clay, moistened and embedded in freshly laid cement 

mortar composed of one part of cement to every six parts of sand.  Any spaces 

between the stones shall be filled with cement grout of the same composition as the 

mortar.  The mortar and grout shall be placed in a continuous operation for any day's 

run at any one location. The grout shall be worked into the pitching so as to ensure 

that all spaces or voids between the stones will be completely filled with grout to the 

full depth of the stone pitching.  Grout spilt onto exposed surfaces of the stones shall 

be removed while still soft, and the joints between stones shall be neatly finished. 

 

The grouted pitching shall be cured with wet sacking or other approved wet cover for 

a period of not less than four days after grouting, and shall not be subjected to loading 

until adequate strength has been developed.  Where required, weep holes shall be 

formed in the pitching. 
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 (c) Grouted stone pitching on a concrete bed 

 

The area to be pitched shall be prepared as described in subclause 5103(a) and a 

concrete bed (class 15 concrete) with a thickness of at least 75 mm shall then be 

placed.  The stone pitching shall be of stones with a minimum dimension of 200 mm, 

which shall be laid while the concrete is still fresh.  Openings between stones shall be 

filled with cement grout as described in subclause 5103(b), and care shall be taken not 

to spill the grout onto the finally exposed surfaces of the stones.  Grout spilt onto the 

exposed surfaces of the stones shall be removed while still soft, and the joints between 

stones shall be neatly finished. 

 

Curing shall be done as described for grouted stone pitching in subclause 5103(b). 

 

The completed pitching shall have an even compacted appearance, and nowhere may 

the surface deviate by more than 25 mm from the specified lines and grades. 

 
SECTION 5600: ROAD SIGNS 

 

B5601 SCOPE 

 

“This section also covers the supply and erection of permanent danger plates at culverts and 

bridges at the locations indicated on the drawings or as directed by the Employer’s Agent.” 

 

B5602 MATERIALS 

 

(f) Retro – reflective material 

 

In the first sentence, replace “SABS 1519” with “SABS 1519-1” and delete “and the 

adhesion requirements of CKS 191.” 

 

“When measured with a field retro-reflectometer in accordance with section B8118, the 

coefficient of retro-reflection of a retro-reflective material shall not less than the 

appropriate value given in Table B8118/1 

 

 

 

(k)  Black vinyl 

 

 In the second sentence, replace ‘SABS 1519” with “SABS 1519-1” and delete the rest 

of the sentence. 

 

(m) Temporary covers for road signs 

 

 When required, existing road signs shall be fully or partially covered with burlap or 

other  

 approved material to obscure destinations that are temporarily inapplicable or 

irrelevant. 
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 The covers shall be neatly applied and firmly fixed in position on the rear side of the 

sign so  

 That they will be able to withstand strong gusts of wind or eddies caused by passing 

traffic.” 

 

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

 

(a) Road signboards 

 

“The contractor shall make every effort to ensure that signboards are correct in all respect and 

before dispatching the boards from the manufacturer’s factory shall provide the Employer’s Agent 

with a 100mm x 150mm colour photograph of each sign face approval of the correctness of the 

legend. Such approval will not imply final acceptance of the board. 

 

B5606 ERECTING ROAD SIGNS 

 

(c) 

 Erection 

  

“After erection the signboard shall be thoroughly cleaned with a cleaning agent 

approved  by the retro-reflective materials manufacturer. 

 

All vegetation obstruction the new or replaced sign board shall be removed and 

disposed of as instructed by the Employer’s Agent.” 

 

If the contractor is in any doubt as to the corrections of the sign detail, the sign 

designer shall be contacted for verification.” 

 

 (i)        Steel plate road sign boards 

 

“Steel plate used to manufacture guidance signs shall be pre-punched by 

means of an automated process with 5 mm holes in a rectangular grid pattern 

not exceeding 150 mm c/c.” 

 (ii) Steel profile road signboards 

      

“Where the letter or legends cross the horizontal joints of the sign panels, the 

letter shall be cut on the joint and both ends folded around the radius. 

 

Retro-reflective material to adjoining Chromadek panels on a sign shall be 

practical visual match of the specified colour.” 

 

B5604  ROAD SIGN FACES AND PAINTING 

 

“(e) Application of retro-reflective material  

 

All sign faces shall be faced with diamond grade retro-reflective material.  Painted front sign faces 

shall not   be used. 
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Where applied to Chromadek sections, retro-reflective material shall be applied as specified for 

aluminum section in Clause 5603(d) of the Standard Specification, and of Clause B5603(a)(ii) of 

this project Specification.” 

B5605  STORAGE AND HANDLING 

 

 “The following shall not be allowed on the sign face: 

 

Drilling of holes, except for the fastening of overlays 

Application of any form of adhesive 

Cleaning with any chemicals that are not specifically approved by the manufacturer of the retro-

reflective material 

Covering the sign face with an impermeable material that does not allow free circulation of air.” 

 

SECTION 5700:   ROAD MARKINGS 
 

B5702    MATERIALS 

 

(a)         Paint 

 

(ii) Retro-reflective road marking paint 

 

 

“When measured in accordance with SABS Method 1261-1998 within a period of 

two weeks after application, the coefficient of retro-reflected luminance, RL, shall be 

at least 150 mcd/m2.lx for white markings and 100 mcd/m2.lx for yellow markings. 

 

Retro-reflective road-marking paint shall be used to paint road markings during the 

contract period and to re-paint all road markings at the end of the maintenance 

period.” 

 

“(v) Other road marking materials 

 

The contractor may use other road markings materials which would ensure more 

durable markings and which would meet the specified performance criteria. 

 

Such materials shall comply with a standard set by a recognized national standard 

institution.  Information on such materials and the standards to which they comply 

shall be submitted to the Employer’s Agent for approval prior to the materials being 

used. 

 

B5705  SURFACE PREPARATION 

 

“The onus is on the contractor to ensure that the surfaces on which the road markings 

are to be applied are sufficiently clean, dry and non-flaky to ensure that the quality of 

the road markings will not be adversely affected.  The contractor is also responsible 

for protecting road studs from being painted over.” 

 

B5707  APPLYING THE PAINT 
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“The contractor’s establishment on site and general obligation shall be deemed to fully include the 

establishment of the road-marking team, irrespective of the number of times the road-marking team 

is required to be onsite or is required to move within the site. 

 

SECTION 7300: CONCRETE BLOCK PAVING FOR ROADS 

 

B42502   MATERIALS 

Bedding sand 

 

Bedding sand for concrete block paving shall not contain any deleterious impurities. 

Bedding sand shall comply with the following grading requirements: 

 

Sieve size (mm)     % passing  through 

 

9,52      100 

4,75      95 – 100 

2,36      80 – 100 

1,18      50 – 85 

0,600      25 – 60 

0,300      10 – 30 

0,150      5 – 15 

0,075      0 – 10 

 

Bedding sand shall not contain any clay or slit material. 

 

(b) Jointing sand 

 

100% of the sand used to fill the joints between the concrete blocks shall pass through a 1,18 mm 

sieve and between 10% and 15% of it shall pass through a 0,075 mm sieve. 

 

(c) Concrete paving blocks 

 

Concrete paving blocks shall comply with the requirements of SABS 1058.  The block shall be of 

the class, type and thickness specified in the project specifications, on the drawings, or in the 

schedule of quantities.  The surface texture and colour of all blocks shall be uniform.  The blocks 

shall comply with the Portland Cement Institute’s abrasion test. 

 

(d) Concrete 

 

Concrete in situ concrete edge beams or intermediate beams shall be constructed in accordance 

with the provisions of section 6200, 6300 and 6400.  Prefabricated kerbing and channelling shall 

comply with the requirements of section 2300. 

 

(e) Herbicide and ant poison 
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The herbicide and ant poison shall be environmentally friendly and shall be subject to the 

Employer’s Agent’s approval. 

 

01 CONSTRUCTION 

 

(a) Underlying pavement layers 

 

The underlying pavement layers shall be constructed and prepared in accordance with the 

requirements for the relevant pavement layers in series 3000 of the standard specifications, the 

project specifications and the drawings.  Where specified or required by the Employer’s Agent the 

prepared surface shall be treated with approved herbicide and ant poison before the layer of sand 

for bedding is placed. 

 

(b) Bedding sand 

 

A layer of bedding sand shall be placed on top of the prepared surface of the underlying pavement 

layer.  It shall be accurately levelled to an uncompacted thickness of 25 mm (± 5 mm) or as 

specified so that the concrete paving blocks will have the correct level after compaction.  The 

bedding sand shall be placed immediately before the concrete paving blocks are laid and shall not 

be compared before the blocks have been laid. 

 

(c) Concrete paving blocks 

 

The blocks shall be laid in the pattern shown on the drawings or as directed by the Employer’s 

Agent.  Unbroken blocks shall be laid first and the filler pieces afterwards.  Filler pieces shall be 

neatly sawn or hewn to fit exactly into the space to be filled.  Any space, of which the size is less 

than 25% of the size of an unbroken block, shall be filled with 35 MPa concrete.  The size of the 

joints between blocks shall be between 2 mm and 4 mm, and the top faces the blocks shall be 

flushed. 

 

After the paving blocks have been laid, the pavement shall be compacted by two passes of a 

suitable vibrating-plate compactor operating at a frequency of 65 Hz to 100 Hz and low amplitude.  

Its plate surface shall be 0,2 m2  to  0,4 m2  and it shall develop a centrifugal force of 7 kN to 16 

kN. 

 

After compaction of the pavement as described above, jointing sand shall be spread and brushed 

into the joints until the joints have been properly filled.  Any surplus sand shall then be broomed 

off the pavement shall then be subjected to two further passes by the plate vibrator. 

 

(d) Edge beams and intermediate beams 

 

Cast in situ or prefabricated concrete edge beams or intermediate beams shall be constructed on the 

underlying pavement layer in accordance with the details shown on the drawings.  No paving 

blocks shall be laid before the edge and intermediate beams have developed sufficient strength to 

withstand the construction forces. 

 

(e) Construction tolerances 
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The completed concrete block paving shall comply with the following construction tolerances: 

 

(i) Line of pattern 

 

Maximum deviation from any 3 m straight line  10 mm 

 

Maximum deviation from any 20 m straight line  20 mm 

 

(ii) Vertical deviation from a 3 m straight –edge 

 

At the edge beams      + 3 mm 

      Elsewhere               ± 10 mm 

(iii) Maximum difference in the surface levels of  

             adjacent unit                  5 mm 

 

02 MEASUREMENT AND PAYMENT 

 

Item            Unit 

 

01 Concrete block paving (class, type and thickness indicated)                        square metre 

(m2) 

  

The unit of measurement shall be the square metre of completed concrete block paving.  The 

quantity shall be calculated from the dimensions shown on the drawings or authorized by the 

Employer’s Agent. 

 

The tendered rate shall include full compensation for furnishing all materials, constructing the sand 

bedding, laying and compacting the concrete pavement blocks, filling the joints with jointing sand, 

and for all other work necessary to complete the concrete block paving as specified. 

 

Item            Unit 

 

02 Cast in situ concrete edge and intermediate beams.........................               cubic metre 

(m3) 

 

The unit of measurement shall be the cubic metre of concrete in edge and intermediate beams.  The 

quantity shall be calculated  from the dimensions shown on the drawings or authorized by the 

Employer’s Agent. 

 

The tendered rate shall include full compensation for furnishing all materials, and constructing the 

edge and intermediate beams complete as specified, including all excavation and backfilling in all 

classes of material. 

 

 

 

Item           Unit 
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03 Provision of approved herbicide and ant poison: 

 

(a) Provision of materials  ..................................................                   prime cost sum 

 

(b) Contractor’s charges and profit added to the 

 prime cost sum ...........................................................         per cent (%) 

 

Payment under the prime cost sum for providing ant poison and herbicide and the contractor’s 

costs and profit in this respect shall be made in accordance with the provisions of the general 

conditions of contract, but, in addition, the contractor’s tendered rate for costs and profit shall 

include all compensation for applying the chemicals as specified. 

 

PS 4.2    Particular Generic Specifications 

 

PS 4.3    Plant and Materials 

 

The Contractor shall avail the following plant and equipment on the site as and when required, 

together with operating personnel: 

 

a) Road traffic signs, materials for barricading and lighting and all other items necessary 

for ensuring public safety and convenience.  The Contractor shall furnish all labour 

required for the erection, maintenance and removal of these items and materials; 

 

b) Mechanical and power tools, when ordered to do so by the Employer’s Agent; 

 

c) Hand tools and equipment such as shovels, picks, etc, which may, in the opinion of the 

Employer’s Agent, be required for the execution of the works; 

 

d) Forms for the casting of cast-in-situ concrete.  The Contractor shall supply all labour 

required for the erection, stripping and cleaning of forms; and 

 

e) Any other plant and equipment necessary for the execution of the Works 

Unless otherwise indicated in the contract documents, the Contractor shall provide all such plant 

and equipment complete with operating personnel, fuel and power as required.  If the Contractor 

fails, in the opinion of the Employer’s Agent due to his own negligence, to enable the plant or 

equipment to be efficiently or fully utilised, the costs of under-utilisation of plant or equipment 

shall be borne by the Contractor to the extent determined by the Employer’s Agent. 

 

PS 4.3.1    Transportation of labourers 

 

The labour employed on this contract shall be local labour, hence there should be no need for 

transportation of labourers to site. 
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PS 4.3.2    Training 

 

The Contractor shall undertake the training of the labourers.  The training shall be a day long and 

shall cover the key features of bedding preparation, pipelaying/plumbing blanket material 

installation.  In addition, the course shall cover the health and safety issues to be observed by all 

labourers for the duration of the project.  At the end of the project the Contractor shall issue 

certificates to all deserving labourers. 

 

Health and hygiene awareness is a prerequisite and should be conducted to the benefit of all 

beneficiaries. 

 

PS 4.4    Construction Equipment 

 

PS 4.4.1  Plant and Equipment for Construction 

 

The Contractor shall ensure that adequate plant and equipment is available for the entire duration 

of the construction operation. 

 

The Tenderer shall include full details in his tender of the tools he intends to use, it’s capabilities 

and the age of the equipment, as well as written proof from the Licenser, that he is the duly 

appointed Licensee allowing him to use the said tool in the RSA and that due royalties are paid up 

to date.  Failure by the Tenderer to give full details of the tool he intends to use will render his 

tender incomplete. 

 

PS 4.5   Existing Services 

 

The Contractor shall throughout the Contract take adequate precautions to protect all existing 

services from damage whether or not they have been pointed out to him.  The Contractor shall as 

soon as practically possible inform the Employer’s Agent of any damages to services and shall not 

repair any such damage unless instructed to do so.  All cables and pipes shall be considered “live” 

unless confirmed otherwise by the relevant service authority. 

 

PS 4.6   Site Establishment, Facilities Available and Required 

 

The Contractor shall be obliged by Moretele Local Municipality to establish a site camp in the 

vicinity of the Works.  Moretele Local Municipality will not provide any facilities to the 

Contractor.  The Contractor shall make his own arrangements for campsite. 
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The Contractor shall be required to establish and maintain facilities for the Employer’s Agent at 

the Contractors campsite and for the name boards to be placed at the Works.  Furthermore, the 

Contractor shall be required to provide own water, communications and power supply. 

 

PS 4.7   Site Usage 

 

1) Means of access to the Site will be provided by the Employer to the extent detailed in 

the Tender Documents. 

 

2) The Tenderer shall visit the Site of the Works and shall satisfy himself as to the means 

of access and all matters affecting the Works, including the extent to which mechanical 

plant can be used for executing the Works. 

 

3) Visits to the site shall be at the sole risk of the Tenderer and the Employer shall not be 

liable for any loss or damage to persons or property as a result of or arising from the 

site inspection. 

 

PS 4.8   Permits and Way leaves 

 

Minimal way leaves shall be required for this project. 

 

PS 4.9   Alterations, Additions, Extensions and Modifications to Existing Work 

 

No alterations, additions, extensions and modifications to existing works under this contract. 

 

 

PS 4.10   Inspection of Adjoining Properties 

 

The contractor is to undertake an inspection and investigation of the extent to which adjoining 

properties are affected in terms of encroachment, damage to property and safety in and around the 

vicinity of the construction site. 

 

PS 4.11   Water and Electricity for construction purposes 

 

1) Tenderer shall make his own arrangements for temporary water supply. 

 

2) Arrangements for temporary services supplied by other authorities (e.g. Telkom, 

Eskom) shall be made by the Contractor with the authority concerned. 

 

PS 4.12   Accommodation and Care of Employees 
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• Payment for the labour-intensive component of the works 

 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance 

with the provisions of the scope of work.  Any non-payment for such works shall not relieve the 

Contractor in any way from his/her obligations either in contract or in delict. 

 

• Applicable labour laws 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No R63 

of 25 January 2002, as reproduced below, shall apply to works described in the scope of work as 

being labour intensive and which are undertaken by unskilled or semi-skilled workers. 

 

PS 4.12.1  Introduction 

 

This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP).  These terms and conditions do NOT 

apply to persons employed in the supervision and management of a SPWP. 

 

PS 4.12.1.1   In this document – 

 

a) “department” means any department of the State, implementing agent or contractor; 

b) “employer” means any department, implementing agency or contractor that hires workers to 

work in elementary occupations on a SPWP; 

c) “worker” means any person working in an elementary occupation on a SPWP; 

d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

e) “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP; 

f) “task” means a fixed quantity of work; 

g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

PS 4.12.2    Terms of Work 

 

PS  4.12.2.1   Workers on a SPWP are employed on a temporary basis. 

 

PS  4.12.2.2   A worker may NOT be employed for longer than 24 months in any five-year cycle 

on a SPWP. 
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PS 4.12.2.3   Employment on a SPWP does not qualify as employment as a contributor for the 

purposes of the Unemployment Insurance Act 30 of 1966. 

 

PS 4.12.3     Normal Hours of Work 

 

PS  4.12.3.1   An employer may not set tasks or hours of work that require a worker to work – 

 

a) More than forty hours in any week 

b) On more than five days in any week; and 

c)  For more than eight hours on any day. 

PS 4.12.3.2  An employer and worker may agree that a worker will work four days per week.  The 

worker may then work up to ten hours per day. 

 

PS 4.12.3.3  A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 

 

PS  4.12.4    Meal Breaks 

 

PS  4.12.4.1  A worker may not work for more than five hours without taking a meal break of at 

least thirty minutes duration. 

 

PS  4.12.4.2   An employer and worker may agree on longer meal breaks. 

 

PS  4.12.4.3   A worker may not work during a meal break.  However, an employer may require a 

worker to perform duties during a meal break if those duties cannot be left unattended 

and cannot be performed by another worker.  An employer must take reasonable steps 

to ensure that a worker is relieved of his or her duties during the meal break. 

 

PS  4.12.4.4   A worker is not entitled to payment for the period of a meal break.  However, a 

worker who is paid on the basis of time worked must be paid if the worker is required 

to work or to be available for work during the meal break. 

 

PS  4.12.5    Special Conditions for Security Guards 

 

PS  4.12.5.1   A security guard may work up to 55 hours per week and up to eleven hours per day. 

 

PS  4.12.5.2   A security guard who works more than ten hours per day must have a meal break 

for at least one hour or two breaks of at least 30 minutes each. 
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PS  4.12.6    Daily Rest Period 

 

 Every worker is entitled to a daily rest period of at least eight consecutive hours.  The 

daily rest period is measured from the time the worker ends work on one day until the 

time the worker starts work on the next day. 

PS  4.12.7    Weekly Rest Period 

 

 Every worker must have two days off every week.  A worker may only work on their 

day off to perform work which must be done without delay and cannot be performed 

by workers during their ordinary hours of work (“emergency work”). 

 

PS  4.12.8    Work on Sundays and Public Holidays 

 

PS 4.12.8.1   A worker may only work on a Sunday or Public Holiday to perform emergency or 

security work. 

 

PS 4.12.8.2   Work on Sundays is paid at double the ordinary rate of pay. 

 

PS 4.12.8.3   A task-rated worker who works on a Public Holiday must be paid- 

 

a) The worker’s daily task rate, if the worker works for less than four hours; 

b) Double the worker’s daily task rate, if the worker works for more than four 

hours. 

 

PS 4.12.8.4   A time-rated worker who works on a Public Holiday must be paid – 

 

a) The worker’s daily rate of pay, if the worker works for less than four hours on the 

Public Holiday; 

b) Double the worker’s daily rate of pay, if the worker works for more than four 

hours on the Public Holiday. 

 

PS   4.12.9   Sick Leave 

 

PS 4.12.9.1   Only workers who work four or more days per week have the right to claim sick-pay 

in terms of this clause. 

 

PS 4.12.9.2   A worker who is unable to work on account of illness or injury is entitled to claim one 

day’s paid sick leave for every full month that the worker has worked in terms of a 

contract. 
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PS 4.12.9.3   A worker may accumulate a maximum of twelve days’ sick leave in a year. 

 

PS 4.12.9.4   Accumulated sick-leave may not be transferred from one contract to another contract. 

 

PS 4.12.9.5   An employer must pay a task-rated worker the worker’s daily task rate for a day’s 

sick leave. 

 

PS 4.12.9.6   An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s 

sick leave. 

 

PS 4.12.9.7   An employer must pay a worker sick pay on the worker’s usual payday. 

 

PS 4.12.9.8  Before paying sick-pay, an employer may require a worker to produce a certificate 

stating that the worker was unable to work on account of sickness or injury if the 

worker is – 

 

a) Absent from work for more than two consecutive days; or 

b) Absent from work on more than two occasions in any eight-week period. 

 

PS 4.12.9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified 

nurse or a clinic staff member authorised to issue medical certificates indicating the 

duration and reason for incapacity. 

 

PS 4.12.9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational 

disease for which the worker can claim compensation under the Compensation for 

Occupational Injuries and Diseases Act. 

 

PS 4.12.10    Maternity Leave 

 

PS 4.12.10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 

 

PS 4.12.10.2  A worker is not entitled to any payment or 

employment-related benefits during maternity leave. 

 

PS 4.12.10.3 A worker must give her employer reasonable notice of when she will start maternity 

leave and when she will return to work. 

 

PS 4.12.10.4   A worker is not required to take the full period of maternity leave.  However, a 

worker may not work for four weeks before the expected date of birth of her child or 



Moretele Local Municipality    
Tender No. MLM/W5/R-SW/P1//26-27  

Construction of internal roads and stormwater management in Ward 5 – Sutelong Ph 1 

 

 

  

C182 

for six weeks after the birth of her child, unless a medical practitioner, midwife or 

qualified nurse certifies that she is fit to do so. 

 

PS 4.12.10.5   A worker may begin maternity leave – 

 

a) Four weeks before the expected date of birth; or 

b) On an earlier date – 

 i. If a medical practitioner, midwife or certified nurse certifies that it is 

necessary for  the health of the worker or that of her unborn child; or 

ii If agreed to between employer and worker; or 

c) On a later date, if a medical practitioner, midwife or certified nurse has certified 

that  the  worker is able to continue to work without endangering her health. 

 

PS 4.12.10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a 

stillborn child may take maternity leave for up to six weeks after the miscarriage or 

stillbirth. 

 

PS 4.12.10.7 A worker who returns to work after maternity leave, has the right to start a new cycle 

of twenty-four months employment, unless the SPWP on which she was employed has 

ended. 

 

PS 4.12.11    Family responsibility leave 

 

PS 4.12.11.1 Workers, who work for at least four days per week, are entitled to three days paid 

family responsibility leave each year in the following circumstances –  

 

a) When the employee’s child is born; 

b)  When the employee’s child is sick; 

c) In the event of a death of 

i. The employee’s spouse or life partner; 

ii. The employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild or sibling. 

 

PS 4.12.12    Statement of Conditions 

 

PS 4.12.12.1 An employer must give a worker a statement containing the following details at the 

start of employment – 

 

a)  The employer’s name and address and the name of the SPWP; 

b)  The tasks or job that the worker is to perform; and 
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c)  The period for which the worker is hired or, if this is not certain, the expected 

duration of the contract; 

d)  The worker’s rate of pay and how this is to be calculated; 

e)  The training that the worker will receive during the SPWP. 

 

PS 4.12.12.2 An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 

 

PS 4.12.12.3  An employer must supply each worker with a copy of these conditions of 

employment. 

 

PS 4.12.13    Keeping Records 

 

PS  4.12.13.1  Every employer must keep a written record of at least the following – 

 

a) The worker’s name and position; 

b) In the case of a task-rated worker, the number of tasks completed by the worker; 

c) In the case of a time-rated worker, the time worked by the worker; 

d) Payments made to each worker. 

 

PS 4.12.13.2  The employer must keep this record for a period of a least three years after the 

completion of the SPWP. 

 

PS 4.12.14    Payment 

 

PS  4.12.14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account.  

 

PS 4.12.14.2  A task-rated worker will only be paid for tasks that have been completed. 

 

PS 4.12.14.3  An employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the contractor 

having submitted an invoice to the employer. 

 

PS 4.12.14.4  A time-rated worker will be paid at the end of each month. 

 

PS 4.12.14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 

PS 4.12.14.6  Payment in cash or by cheque must take place – 
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a)  At the workplace or at a place agreed to by the worker; 

b)  During the worker’s working hours or within fifteen minutes of the start or finish 

of work; 

c)  In a sealed envelope which becomes the property of the worker. 

 

PS 4.12.14.7  An employer must give a worker the following information in writing – 

 

a)  The period for which payment is made; 

b)  The numbers of tasks completed or hours worked; 

c)  The worker’s earnings; 

d)  Any money deducted from the payment; 

e)  The actual amount paid to the worker. 

 

PS  4.12.14.8 If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it. 

 

PS 4.12.14.9 If a worker’s employment is terminated, the employer must pay all monies owing to 

that worker within one month of the termination of employment. 

 

PS 4.12.15     Deductions 

 

PS 4.12.15.1 An employer may not deduct money from a worker’s payment unless the deduction is 

required in terms of a law. 

 

PS 4.12.15.2 An employer must deduct and pay to the SA Revenue Services any income tax that 

the worker is required to pay. 

 

PS 4.12.15.3  An employer who deducts money from a worker’s pay for payment to another person 

must pay the money to that person within the time period and other requirements 

specified in the agreement law, court order or arbitration award concerned. 

 

PS 4.12.15.4  An employer may not require or allow a worker to – 

 

a) Repay any payment except an overpayment previously made by the employer by 

mistake; 

b) State that the worker received a greater amount of money than the employer actually 

paid to the worker; or 

c) Pay the employer or any other person for having been employed. 

 

PS 4.12.16    Health and Safety 
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PS 4.12.16.1  Employers must take all reasonable steps to ensure that the working environment is 

healthy and safe. 

 

PS 4.12.16.2  A worker must – 

 

a) Work in a way that does not endanger his/her health and safety or that of any other 

person; 

b) Obey any health and safety instruction; 

c) Obey all health and safety rules of the SPWP; 

d) Use any personal protective equipment or clothing issued by the employer; 

e) Report any accident, near-miss incident or dangerous behaviour by another person 

to their employer or manager. 

 

PS 4.12.17.1 It is the responsibility of the employers (other than a contractor) to arrange for all 

persons employed on a SPWP to be covered in terms of the Compensation for 

Occupational Injuries and Diseases Act, 130 of 1993. 

 

PS 4.12.17.2 A worker must report any work-related injury or occupational disease to their 

employer or manager. 

 

PS 4.12.17.3  The employer must report the accident or disease to the Compensation 

Commissioner. 

 

PS 4.12.17.4  An employer must pay a worker who is unable to work 

because of an injury caused by an accident at work 75% of their earnings for up to 

three months.  The employer will be refunded this amount by the Compensation 

Commissioner.  This does NOT apply to injuries caused by accidents outside the 

workplace such as road accidents or accidents at home. 

 

PS 4.12.18    Termination  

 

PS 4.12.18.1 The employer may terminate the employment of a worker for good cause after 

following a fair procedure. 

 

PS 4.12.18.2  A worker will not receive severance pay on termination. 

 

PS 4.12.18.3 A worker is not required to give notice to terminate employment.  However, a worker 

who wishes to resign should advise the employer in advance to allow the employer to 

find a replacement. 
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PS 4.12.18.4  A worker who is absent for more than three consecutive days without informing the 

employer of an intention to return to work will have terminated the contract.  

However, the worker may be re-engaged if a position becomes available for the 

balance of the 24-month period. 

 

PS 4.12.18.5 A worker who does not attend required training events, without good reason, will 

have terminated the contract.  However, the worker may be re-engaged if a position 

becomes available for the balance of the 24-month period. 

 

PS 4.12.19     Certificate of Service 

 

PS 4.12.19.1  On termination of employment, a worker is entitled to a certificate stating – 

 

a) The worker’s full name; 

b) The name and address of the employer; 

c) The SPWP on which the worker worked; 

d) The work performed by the worker; 

e) Any training received by the worker as part of the SPWP; 

f) The period for which the worker worked on the SPWP; 

g) Any other information agreed on by the employer and worker 

 

PS.5. PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS 

 

PS 5.2    Planning and Programming 

 

The Contractor shall be required to commence with execution of the Works within 14 days from 

the date of delivery of the Letter of Acceptance, realistic program of Works, cash flow projections 

and obliged to all contractual requirements. 

 

The cash flow shall include details of anticipated monthly expenditures based on the program and 

shall be in the form of a bar chart with a calendar week as the time scale.  The program shall list 

key construction activities and indicate their duration, weekly production rates and their relation to 

other activities thereby defining a critical path to the Due Completion Date.  The monthly 

expenditures shall be the net value of construction and shall not include contingencies and VAT. 

 

The program shall make allowance for all public holidays, builders’ holidays and rain.  The 

Contractor shall table an updated copy of the approved programme at each site meeting clearly 

indicating the actual progress versus the scheduled progress. 
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PS 5.3    Sequence of the Works 

 

The work to be performed under this Contract includes the supply of all equipment, labour and 

plant for the installation of toilets. 

 

Notwithstanding any changes that the Employer’s Agent deems necessary, the sequence of the 

works shall be as follows : 

 

• Notification of the public about the works. 

• Maintaining good public relations with Moretele Municipality customers and the public. 

• Site establishment  

• Traffic control and temporary signage during the construction period. 

• Excavation 

• Construction of road layers 

• Installation of paving blocks and kerbs 

• Construction of drainage system 

• Installation of road signs  

• Testing of layer works prior to commissioning. 

• Clearing up of site 

 

PS 5.4    Software application for Programming 

 

The Contractor shall table an updated copy of the approved programme at each site meeting clearly 

indicating the actual progress versus the scheduled progress.  As long as the programme is clear 

and legible it would be accepted.   It is recommended that MS Projects. Project Scheduler Sure 

Track or MS Excel be used to prepare a construction programme schedule. 

 

 

 

PS 5.5    Methods and Procedures 

 

The Main Contractor will be responsible for the construction methods, quality assurance, testing 

and commissioning of the pipelines.  The Employer’s Agent or his duly authorized representative 

will do routine inspections.  These inspections will be done at the following stages per instructed 

section: 

 

1. Setting out 

2. Excavation completed  

3. Completion of each road layer 
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4. Compaction testing 

5. Installation of paving blocks and kerbs 

6. Construction of drainage system 

7. Installation of road signs 

8. Clearing and Carting away of any boulders and excessive material 

All complete structures will have to be signed off individually by the following persons:                                                       

Municipality, Employer’s Agent and Contractor.   

 

PS 5.6    Quality Plans and Control 

 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of 

the specifications and drawings rests with the Contractor, and the Contractor shall, at his own 

expense, institute a quality-control system and provide experienced personnel, together with all 

transport, instruments and equipment to ensure adequate supervision and positive control of the 

works at all times. 

 

The cost of supervision and process control will be deemed to be included in the rates tendered for 

the related items of work. 

 

On completion and submission of every part of the Works to the Employer’s Agent for 

examination, the Contractor shall furnish the Employer’s Agent with proof of quality in the form of 

a data pack containing measurements and levels to indicate compliance with the scope of work. 

 

PS 5.7    Accommodation of Traffic on Public roads 

 

The contractor shall make available on site at all times sufficient all equipment and material for 

watching, barricading, lighting and traffic signs for work on public roads and access to private 

properties. 

 

PS 5.8    Other Contractors on Site 

 

The Contractor shall have to sub-let a portion of the works to local SMME’s as subcontractors.  

The Contractor shall be expected to enter into a contract with the subcontractor(s) in accordance 

with the requirements of Clause 4.4 of the General Conditions of Contract. 

 

PS 5.9    Testing, Completion, Commissioning and Correction of Defects 

The contractor shall allow in his rates general inspections and tests and for the supply of all 

necessary equipment that may be required for these tests and/or inspections by the Employer’s 

Agent.  The contractor shall make good any defects prior to commissioning of the works. 
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PS 5.10    Recording of Weather and Abnormal Rainfall 

 

The extension of time to be allowed for due to abnormal rainfall shall be calculated by the formula: 

 

V    =     (Nw – Nn) + (Rw – Rn)/20 

Where   

V      = Extension of time in calendar days of the calendar month under consideration 

Nw =    Actual number of days during the calendar month under consideration on which a 

rainfall of  10mm and more has been recorded 

Rw =  Actual total rainfall in mm recorded during the calendar month under consideration  

Nn   =  Average number of days, derived from rainfall records, on which a rainfall of 10mm and 

more  has been recorded during the relevant calendar month as per the data tabulated 

hereinafter  

Rn   =   Average total rainfall in mm for the relevant calendar month, derived from rainfall 

records, as tabulated hereinafter 

 

Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar 

month, pro rata values shall be used. 

 

Should V be negative for any particular month and should its absolute value exceed the 

corresponding value of Nn then V shall be taken as being equal to minus Nn. 

 

The total extension of time to be granted shall be the algebraic sum of all the monthly extensions 

provided that this total is negative then the extension of time to be granted for abnormal rainfall 

shall be taken as zero. 

 

The rainfall records applicable in respect of this Contract are those recorded at Rainfall station: 

05895941 Bela-Bela and shall be those used for calculating the extension of the Time for 

Completion on account of abnormal rainfall.  The following values of Nn and Rn are to apply. 

 

MONTH AVERAGE RAINFALL (mm) - 

Rn 

RAIN DAYS (per month) - 

Nn JANUARY 96.4 7.7 

FEBRUARY 81.2 7.3 

MARCH 85.1 6.1 

APRIL 20.7 3.2 

MAY 16.1 1.7 

JUNE 4.5 1.1 

JULY 0.9 0.3 

AUGUST 2.4 0.3 
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SEPTEMBER 7.2 1.8 

OCTOBER 48.6 6.1 

NOVEMBER 90.7 8.1 

DECEMBER 85.5 7.8 

  

The Contractor shall be permitted to take his own rainfall measurements on site subject to the 

Employer’s Agent’s approval, but access to the measuring gauge(s) shall be under the Employer’s 

Agent’s control.  The Contractor is to provide and install all the necessary equipment for 

accurately measuring the rainfall as well as to provide, erect and maintain a security fence plus 

gate, padlock and keys at each measuring station, all at his own cost. 

 

PS 5.11   Format of Communications  

 

The Contractor and Employer shall follow the communication protocol through the Employer’s 

Agent or his duly authorized representatives.  Communication media applicable shall be site 

meetings, telephone, fax, letter and email. 

 

PS 5.12    Key Personnel  

 

The Key role players involved or associated with the contract are listed below with references 

made to the General Conditions of Contract. 

 

The Employer (GCC, Clause 1.1.11.15) 

The Employer’s Agent (GCC, Clause 1.1.1.16) 

The Employer’s Agent Representative (GCC, Clause 1.1.11.17)   

The Contractor (GCC, Clause 1.1.1.9) 

The Contractor’s Site Agent  

 Responsible person in terms of the OHS Act   

 

PS 5.13     Management Meetings 

 

The Contractor shall attend site meetings with representative of the Employer and the Employer’s 

Agent at dates and times to be determined by the Employer.  Such meetings will be held to 

evaluate the progress of the Contract and to discuss matters pertaining to the Contract which any 

of the parties represented may wish to raise but not matters concerning the day to day running of 

the Contract. 

 

PS   5.14    Forms for Contract Administration 

 

Refer to Returnable Documents Part T2 for contract related forms that should be completed. 
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PS 5.15  Daily Records 

 

A daily diary, site instruction book, both in triplicate and safety documents are to be provided and 

kept by the Contractor on site and updated on a daily basis.  All copies will be forwarded to 

Moretele Local Municipality after completion of this contract. 

 

PS 5.16   Bonds and Guarantees 

 

The Contractor shall within twenty one (21) days from the date of the Letter of Acceptance 

provide the Employer with a Surety Bond in the form of a Bank Guarantee, Bank Transfer or a 

Guarantee from an approved Insurance company to the satisfaction of the Employer in the form 

included in the Tender Documents, for an amount equal to ten per cent (10%) of the Tender Sum, 

for the due and punctual fulfilment and completion of all contractor’s obligations under the 

Contract and no Extension of Time or any variation of the Contract nor the termination of the 

Contract by the Employer in terms of Clause 9.2 hereof shall in any way impair or diminish or 

terminate any liability to the Employer under and by virtue of such Surety Bond, and the cost of 

the Surety Bond to be so entered into shall be at the expense in all respects of the Contractor, the 

Surety Bond to be released upon issue of the Employer’s Agent’s Certificate of Completion, 

unless otherwise stated in the Appendix. 

 

PS 5.17   Payment Certificates  

 

Measurements will be done continuously between the Employer’s Agent and the Contractor on 

dates and time agreed on.  Dates must be arranged by these parties. 

The progress of the following items will be recorded hereunder. 

The contractor will provide a concept with quantities to the Employer’s Agent.  If any material on 

site is claimed, proof of ownership must be provided either by means of the necessary receipts or 

a letter from the supplier stating that ownership has been transferred to the contractor upon 

delivery. 

After the payment certificate has been approved by the Employer’s Agent, the contractor must 

issue a VAT invoice.  The certificate will then be ready for handing in. 

     

Payment certificates must be completed monthly and submitted before each site meeting, to 

ensure that percentage progress can be ready for the site meeting each month. 

 

PS 5.18    Permits 

 

The contractor shall fulfil all way leaves requirements/permits prior to construction. 
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PS 6      FEATURES REQUIRING SPECIAL ATTENTION 

 

PS 6.1    Security 

 

The contractor shall be responsible for the security of his personnel, materials and construction 

plant on and around the site of the Works and for the security of his camp, and the personnel of 

the Employer and Employer’s Agent.  Should the Contractor not take sufficient measures in this 

regard, the Employer will not process any payment certificates. 

 

PS 6.2     Work Outside Normal Working Hours 

 

Normal working hours shall be defined as between 07:00 and 17:30 Mondays to Fridays and also 

07:00 to 13:00 Saturdays. 

No work outside normal working hours will be allowed.  Should the Contractor wish to work 

outside normal working hours written permission shall be obtained from the Employer’s Agent 

and all additional costs arising out of such work shall be entirely to the Contractor’s account. 

 

PS 6.3    Sanitary Facilities 

 

The Contractor shall provide, maintain and finally remove from site proper sanitary 

accommodation at each work front.  Sanitary accommodation provided shall be properly screened 

and its use strictly enforced.  The sanitary accommodation provided must be adequately 

ventilated, properly disinfected and kept in a very clean condition at all times. 

 

PS 6.4    Community Liaison and Community Relations 

In all dealings with the community and workers employed from within the community, the 

Contractor shall take due cognisance of the character, culture and circumstances of the community 

involved and shall at all times use his/her best endeavours to avoid the development of disputes 

and to foster a spirit of co-operation and harmony towards the project. 

 

The Contractor shall at all times, keep the Employer’s Agent fully informed on all matters 

affecting the community and shall at all times maintain good public relations with Moretele Local 

Municipality customers and the public.  The Contractor shall at all times, keep the Employer’s 

Agent fully informed of progress and planned interruption on all matters affecting the community. 

 

PS 6.5    Conditions and Procedures for Service Agencies 

 

The Contractor shall throughout the Contract take adequate precautions to protect all existing 

services from damage whether or not they have been pointed out to him.  The Contractor shall as 
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soon as practically possible inform the Employer’s Agent of any damages to services and shall not 

repair any such damage unless instructed to do so. 

 

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant service 

authority. 

 

 

PS 7   HEALTH AND SAFETY SPECIFICATION AND ENVIRONMENTAL 

MANAGEMENT PLAN FOR CONSTRUCTION WORK. 

 

PS 7.1  INTRODUCTION AND BACKGROUND 

 

Background to the Occupational Health and Safety Specification 

 

Historically, the Construction Industry has had poor health and safety record.  Due to the complex 

and potentially dangerous operation being undertaken, there is a risk of incidents and injuries.  In 

many instances poor adherence to the Occupational Health and Safety Act (OHSA) has resulted in 

severe consequences for Health and Safety performances.  MORETELE LOCAL 

MUNICIPALITY determined that the highest health and safety standards will prevail throughout 

the site and that there will be full commitment from all parties to achieving best practices 

recognized internationally. 

 

To achieve this goal Moretele Local Municipality has prepared and published a Standard 

Occupational Health and Safety Specification for Construction (SOHSS).  The SOHSS sets out 

guidelines and minimum levels of awareness and guidelines for Health and safety.  Responsibility 

for adherence rests with Contractors and in particular with all employees who are encouraged to be 

pro-active.  Moretele Local Municipality is committed to ensuring the highest health and safety 

standards for all work undertaken on site. 

 

Contractors as employers are fully responsible and accountable for compliance with all 

health and safety requirements. 

 

The SOHSS specification has been prepared to include in all Tender and Contract Documents for 

construction work. The employer’s personnel will be responsible for the auditing of the 

implementation of the SOHSS and maintaining the document control and record systems 

associated with the SOHSS. 

 

PS 7.2    PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 
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The purpose of the SOHSS is to ensure contactors submitting tenders are aware of the contractual 

Occupational Health and Safety performances specification.  It is also there to assist towards 

achieving compliance with OHS law in order to reduce incidents and injuries.  The SOHSS will be 

implemented during the whole construction phase of the project. 

 

This will also assist in ensuring that all cost related to the compliance with OHSA, as well as this 

SOHSS are taken into consideration at Tender stage.   

 

The SOHSS is a performance specification to ensure that Moretele Local Municipality as well as 

bodies that enter into formal agreement with the Moretele Local Municipality, Consultants, 

Contractors, Sub-contractors, Tenants and Concessionaries achieves an acceptable level of PHS 

performance. 

 

No advice, approval of any document required by the SOHSS such as hazard identification and risk 

assessments action plan or any other form of communication from Moretele Local Municipality 

shall be construe as an acceptance by Moretele Local Municipality of any obligation that 

absolves the contractor from achieving the required level of performance and compliance with 

legal requirements.  Further, there is no acceptance of liability by Moretele Local Municipality 

may result from the contractor failing to comply with the SOHSS unless Moretele Local 

Municipality issued an instruction to any requirement, i.e. the contractor remains responsible for 

achieving the required performance levels.  

 

PS7.2.1  REQUIREMENTS OF OCCUPATIONAL HEALTH AND SAFETY ACT 

REGULATIONS 

 

PS7.2.2  EXTRACT FROM THE PROCUREMENT POLICY  

 

“Where foundation slabs are set directly against the face of excavations, the volume of concrete 

measured for payment shall include the total volumes of concrete placed, allowing for up to a 

maximum over the neat lines and levels indicated on the drawings is not possible. (No formwork to 

the footing shall be measured when the concrete is cat against the face of the excavations).” Based 

on the risk assessment, the principal contractor shall develop a set of site –specific OH&S aspects 

of the construction. The risk assessment, together with the site-specific OH&S rules shall be 

submitted to Moretele Local Municipality before construction on site commences. Despite the 

risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk 

assessment and the aforesaid listed risk assessment shall further include the standard working 

procedures and the applicable method statements based on the risk assessments 

 

All variations to the scope of work shall similarly be subjected to a risk assessment process. 
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2.1 Review of Risk Assessment 

 

The principal contractor shall review the hazard identification, risk assessments 

and standard working procedures at each production planning and progress report 

meeting as the contract work develops and progresses and each time changes are 

made to the designs, plans and construction methods and processes. The principal 

contractor shall provide Moretele Local Municipality, other contractors and all 

other concerned parties with copies of any changes, alterations or amendments as 

contemplated in paragraph 2.1.3 

 

2.2 Legal Requirements 

 

A principal contractor shall, as a minimum, comply with: 

 

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-

to-date copy of which shall be available on site at all times. 

 

The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), 

an up-to-date copy of which shall be available on site at all times. 

 

Where work is being carried out on a “mine”, the contractor shall comply with the 

Mines Health and Safety Act and Regulations (Act 29 of 1960) and any other 

OH&S requirements that the mine may specify.  An up-to-date copy of the Mines 

Health and Safety Act and Regulations shall be available on site at all times. 

2.3 Structure and Responsibilities 

 

2.3.1 Overall Supervision and responsibility for OH&S 

 

It is a requirement that the principal contractor, when he appoints contractors (Sub-

contractors) in terms of Construction Regulations 5(3), 5(5), 5(9), 5(10) and 5(12) 

includes in his agreement with such contractors the following: 

▪ OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory” 

▪ OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his /her /their 

respective  appointment forms. 

 

 

2.3.2 Further (Specific) Supervision Responsibilities for OH&S 

 

The contractor shall appoint designated competent employees and/or other 

competent persons as required by the Act and Regulations.  Below is a generic list 
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of identified appointments and may be used to select the appropriate appointments 

for this contract.  The contractor shall note that it is a generic list only and is 

intended for use as a guideline. 

 

Ref. Section/Regulation in OHS Act 

 

Batch Plant Supervisor  (Construction Regulation 6(1) 

Construction Vehicles/Mobile Plant/Machinery  

Supervisor    (Construction Regulation 21) 

Drivers/Operators of Construction Vehicles /Plant  (Construction 

Regulation 21) 

Electrical Installation and Appliances Inspector  (Construction Regulation 22) 

Emergency/Security/Fire Coordinator  (Construction Regulation 27) 

Excavation Supervisor  (Construction Regulation 11) 

Explosive Powered Tool Supervisor  (Construction Regulation 19) 

First Aiders  (General Safety Regulation 3) 

Fire Equipment Inspector  (Construction Regulation 27) 

Formwork and Support work Supervisor  (Construction Regulation 10) 

Incident Investigator  (General Admin Regulation 29) 

Ladder Inspector  (General safety Regulation 

13A) 

Materials Hoist Inspector  (Construction Regulation 17) 

OH&S Committee  (OHS ACT Section 19)     

OH&S Officer  (Construction regulation 6(6) 

OH&S Representatives  (OHS Act Section 17) 

Person Responsible for Machinery  (General Machinery Regulation 

2) 

Stacking Storage Supervisor  (Construction Regulation 26) 

Structures Supervisor  (Construction Regulation   9) 

 

The principal contractor shall, furthermore, provide Moretele Local Municipality 

with an Organogram of all contractors that he/she has appointed or intends to 

appoint and keep this list updated and prominently displayed on site.  Where 

necessary, or when instructed by an inspector of the Department of Labour, the 

principal contractor shall appoint a competent construction safety officer. 

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 

  

Where the principal contractor employs more than 20 persons (including the 

employees of other contractors (sub-contractors) he has to appoint one OH&S 

representatives for every 50 employees or part thereof.  General Administrative 
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Regulation 6 requires that the appointment or election and subsequent designation 

of the OH&S representatives be conducted in consultation with employee 

representatives or employees.  (Section 17 of the Act and General Administrative 

Regulation 6 & 7) OH&S representatives shall be designated in writing and the 

designation shall include the area of responsibility of the person and term of the 

designation. 

 

2.3.4  Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 

 

The principal contractor shall ensure that the designated OH&S representatives 

conduct continuous monitoring and regular inspections of their respective areas of 

responsibility using a check list and report thereon to the principal contractor.  

OH&S representatives shall be included in accident or incident investigations.  

OH&S representatives shall attend all OH&S committee meetings. 

 

2.3.5 Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 

 

The principal contractor shall establish an OH&S committee, which shall meet as 

specified in the Regulations. 

2.4  Administrative Controls and the Occupational Health and Safety File 

 

2.4.1 The OH&S File (Construction Regulation 5 (7) 

 

As required by Construction regulation 5(7), the principal contractor and other 

contractors shall each keep an OH&S file on site.  The following list is not 

exhausted and shall only be used as a guide: 

▪ Notification of construction work (Construction Regulation 3) 

▪ Latest copy of OH&S Act (General Administrative Regulation 4) 

▪ Proof of registration and good standing with COID insurer (Construction 

Regulation 4 (g) 

▪ OH&S plan agreed with the Client including the underpinning risk assessment/s 

and method statements (Construction regulation 5 (1) 

▪ Copies of OH&S committee and other relevant minutes 

▪ Designs/drawings (Construction Regulation 5 (8) 

▪ A list of contractors (sub-contractors) including copies of the agreement between 

the parties and the type of work being done by each contractor (Construction 

Regulation 9) 

▪ Appointment/designation forms as per paragraph 2.1.1 and 2.1.2 

▪ Registers as follows: 

- Accident/Incident register (Annexure 1 of the General Administrative Regulations) 
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- OH&S representatives’ inspection register 

- Batch plant inspections 

- Construction vehicles and mobile plant inspections by controller 

- Daily inspection of vehicles, plant and other equipment by the operator/driver /user  

- Designer’s inspection of structure record 

- Excavations inspection 

- Fall protection inspection register 

- First aid box contents 

- Fire equipment inspection and maintenance 

- Ladder inspections 

- Lifting equipment register 

- Machinery safety inspection register (incl. machine guards, lock-outs etc.) 

- Stacking and storage inspection 

- All other applicable record including traffic safety officer reports. 

 

Moretele Local Municipality will conduct an audit on the OH&S file of the principal 

contractor from time- to- time.     

 

2.5 Notification of Construction Work (Construction Regulation 3) 

  

The principal contractor shall, where the contract meets the requirements laid down in 

Construction Regulation 3, within 5 working days, notify the Department of Labour of the 

intention to carry out construction work and use the form (Annexure A in the Construction 

Regulations) for the purpose.  A copy shall be kept on the OH&S file and a copy shall be 

forwarded to Moretele Local Municipality for record keeping purposes. 

 

2.6 Training and Competence 

  

The contents of all training required by the Act and Regulations shall be included in the 

principal contractor’s OH&S plan.  The principal contractor shall be responsible for 

ensuring that all relevant training is undertaken.  Only accredited service providers shall 

be used for OH&S training.  The principal contractor shall ensure that his and other 

contractor’s personnel appointed are competent and that all training required to doing the 

work safely and without risk to health, has been completed before work commences.  The 

principal contractor shall ensure that follow-up and refresher training is conducted as the 

contract work progresses and the work situation changes.  Records of all training must be 

kept on the OH&S file for auditing purposes. 

 

2.7 Consultations, Communication and Liaison 
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OH&S liaison between the client, the principal contractor, the other contractors, the 

designer and other concerned parties will be through the OH&S committee as 

contemplated in paragraph 2.3.5.  In addition to the above, communication may be 

directly to the client or his appointed agent, verbally or in writing, as and when the need 

arises. 

 

Consultations with the workforce on OH&S matters will be through their supervisors, 

OH&S representatives and the dissemination of all relevant OH&S information to the 

other contractors e.g. design changes agreed with the client and the designer, instructions 

by the client and/or his/her agent, exchange of information between contractors’ most 

senior manager on site shall be required to attend all OH&S meetings. 

 

2.8 Checking, Reporting and Corrective Actions 

 

2.8.1 Monthly Audit by Client (Construction Regulation 4(1) (d) 

  

 Moretele Local Municipality will conduct monthly audits to comply with Construction  

Regulation 4(1)(d) to ensure that the principal contractor has implemented and is 

maintaining the agreed and approved OH&S PLAN. 

 

2.8.2 Other Audits and inspections by Moretele Local Municipality. 

 

Moretele Local Municipality reserves the right to conduct other ad hoc audits and 

inspections as deemed necessary. This will include site safety walks. 

 

2.8.3 Contractor’s Audits and Inspections 

 

The principal contractor is to conduct his own monthly internal audits to verify 

compliance with his own OH&S management system as well as of with this specification. 

 

2.8.4 Inspections by OH&S Representatives and other Appointees 

 

OH&S representatives shall conduct weekly inspections of their areas of responsibility 

and report thereon to their foreman or supervisor whilst other appointees shall conduct 

inspections and report thereon as specified in their appointments e.g. vehicle, plant and 

machinery drives, operators and users must conduct daily inspections before start-up. 

 

2.8.5 Recording and Review of inspection Results 
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All the results of the abovementioned inspections shall be in writing, reviewed at OH&S 

committee meetings, endorsed by the chairman of the meeting and placed on the OH&S 

File. 

 

2.8.6   Accidents and Incident Investigation (General Administrative Regulation 9) 

 

The principal contractor shall be responsible for the investigation of all 

accidents/incidents where employees and non-employees were injured to the extent that 

he/she /they had to be investigation shall be entered into an accident/incident register 

listed in paragraph 2.4.1 

 

The principal contractor shall be responsible for the investigation of all minor and non-

injury incidents as described in Section24 (1) (b) & (c) of the act and keeping a record of 

the results of such investigations including the steps taken to prevent similar accidents in 

future. 

 

2.8.7    Reporting 

 

The principal contractor shall provide Moretele Local Municipality with copies of all 

statutory reports required in terms of the Act within 7 days of the incident occurring. 

 

3.0 OPERATIONAL CONTROL 

 

3.1 Operational Procedures 

 

Each construction activity shall be assessed by the principal contractor so as to identity 

operational procedures that will mitigate against the occurrence of an incident during the 

execution of each activity. This specification requires the principal contractor: 

 

- To be conversant with Regulations 8 to 29 (inclusive) 

- To comply with their provisions  

- To include them in his OH&S plan where relevant. 

 

3.2 Emergency Procedures 

 

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), 

the principal contractor shall similarly identity and formulate emergency procedures in the 

event an incident does occur. The emergency procedures thus identified shall also be 

included in the principal contractor’s OH&S plan. 
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3.3 Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act) 

 

The contractor shall identify the hazards in the workplace and deal with them. He must 

either remove them or, where impracticable, take steps to protect workers and make it 

possible for them to work safety and without risk to health under the hazardous 

conditions. 

 

Personal protective equipment (PPE) should, however, be the last resort and there should 

always first be an attempt to apply Employer’s Agenting and other solutions to mitigating 

hazardous situations before the issuing of PPE is considered. 

 

Where it is not possible to create an absolutely safe and healthy workplace the contractor 

shall inform employees regarding this and issue, free of charge, suitable equipment to 

protect them from any hazards being present and that allows them to work safely and 

without risk to health in the hazardous environment. 

 

It is a further requirement that the contractor maintains the said equipment, that he 

instructs and trains the employees in the use of equipment and ensure that the prescribed 

equipment is used by the employee/s. 

 

Employees do not have the right to refuse to use/wear the equipment prescribed by the 

employer and, if it is impossible for an employee to use or wear prescribed protective 

equipment through health or any other reason, the employee cannot be allowed to 

continue working under the hazardous condition/s for which the equipment was 

prescribed but an alternative solution has to be found that may include relocating or 

discharging the employee. 

 

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his 

employees for use during construction and the sanctions he intends to apply in cases of 

nonconformance by his employees. Conformance to the wearing of PPE shall be 

discussed at the weekly inspection meetings.  

 

3.4 Other Regulation 

 

Wherever in the Construction Regulations or this specification there is reference to other 

regulations (e.g. Construction Regulation 22: Electrical Installations and Machinery on 

Construction Sites) the principal contractor shall be conversant with and shall comply 

with these regulations. 

3.5 Public Health & Safety (Section 9 of the OH&S Act) 
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The principal contractor shall be responsible for ensuring that non-employees affected by 

the construction work are made aware of the dangers likely to arise from said construction 

work as well as the precautionary measures to be observed to avoid or minimize those 

dangers.  

This includes: 

▪ Non- employees entering the site for whatever reason 

▪ The surrounding community  

▪ Passersby to the site 

 

4.0 PROJECT/SITE SPECIFIC REQUIREMENTS 

4.1 Baseline risk Assessment 

 

ACTIVITY HAZARD RISK MEASURES 

REQUIRED 

Site Establishment Heavy Lifting Injuries and strains Procedures 

Equipment 

Training 

PPE 

 Traffic and Moving 

vehicles 

Injuries, crushing, 

strains and death 

Traffic Management 

Training 

 Dust Inhalation Procedures 

PPE 

 Snakes and spiders Poisonous bite can 

cause death 

Procedures 

Emergency plan 

Offloading 

Equipment and 

materials 

Heavy lifting Injuries strains Procedures 

Equipment 

Training 

PPE 

 Collapsing loads Injuries, crushing, 

strains and death 

Procedures 

Training 

PPE 

Excavations Traffic and Moving 

vehicles 

Injuries, crushing, 

strains and death 

Traffic Management 

Training 

 Collapsing side walls Injuries, crushing, 

strains and death 

Procedures 

Equipment 

Training 

PPE 

Sloping or shoring 

 Dust Inhalation Procedures 
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PPE 

 Noise Hearing impairment Procedures 

PPE 

 Open trenches Falling into causing 

injuries and death 

Procedures 

Barricading 

Training 

PPE 

CLO involvement 

 Moving Plant Injuries, crushing, 

strains and death 

Traffic Management 

Procedures 

Training 

 Compressor and 

jackhammer 

Injuries, vibration 

sickness, WRULD 

Training 

PPE 

Backfilling and 

layerworks 

Traffic and Moving 

vehicles 

Injuries, crushing, 

strains and death 

Traffic Management 

Training 

 Dust Inhalation Procedures 

PPE 

 Noise Hearing impairment Procedures 

PPE 

 Moving Plant Injuries, crushing, 

strains, death 

Traffic Management 

Procedures 

Training 

 Pedestrian and 

children 

Injuries, crushing, 

strains, death 

Traffic Management 

Procedures 

Training 

Compacting Vibration of 

equipment 

Injuries and WRULD Traffic Management 

PPE 

 Dust Inhalation Procedures 

PPE 

 Noise Hearing impairment Procedures 

PPE 

 Moving Plant Injuries, crushing, 

strains, death 

Traffic Management 

Procedures 

Training 

 Traffic and Moving 

vehicles 

Injuries, crushing, 

strains and death 

Traffic Management 

Training 

Presence of visitors 

and members of 

the public 

Moving Plant and 

equipment 

Injuries, crushing, 

strains and death 

Traffic Management 

Procedures 

Training 
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 Noise Hearing impairment Procedures 

PPE 

 Moving Plant Injuries, crushing, 

strains, death 

Traffic Management 

Procedures 

Training 

 Collapsing structures 

and support 

Injuries, crushing, 

strains and death 

Procedures 

Equipment 

Training 

PPE 

 Water filled trenches Injuries and death Protection, 

Prevention 

Procedures 

Brickwork Heavy lifting Injuries and strains Procedures 

Training 

PPE 

 Ergonomics and 

posture 

Strains and Injuries  Procedures 

Training 

PPE 

 

 

 Collapsing scaffold 

structures 

Injuries, crushing, 

strains and death 

Procedures 

Equipment 

Training 

PPE 

 Work at heights Injuries and death Fall protection plan  

Procedures 

Equipment, 

Training 

PPE 

Medicals 

Moving vehicles 

and plant 

Traffic accidents Injuries, crushing, 

strains and death 

Traffic Management 

Procedures 

Training 

Sub-contractors Same hazards as main 

contractor 

Same risks as main 

contractor 

Main-contractor to 

ensure sub-contractor 

adhere to all OHS 

requirements 
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AGREEMENT WITH MANDATORY 

In terms of section 37 (1) and (2) 

 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 

 

   

(Herein after referred to as the “CLIENT”) 

 

AND 

 

   

(Herein after referred to as the “CONTRACTOR”) 

Each page as well as each change made to be initialed 

 

DEFINITION OF MANDATORY 

 

Includes an agent, a Contractor or Subcontractor for work, but without derogating from his status 

in his own right as an Employer or User. 

 

Section 37 (1) 

 

Whenever the employee does or omits to do any act which it would be an offence in terms of this 

Act or the employer or such employee or a user to do or omit to do, then unless it is provided that: 

- 

 

a) In doing or omitting to do that act the employee was acting without the connivance of 

permission of the employer or any such user; 

 

b) It was not under any condition or in any circumstances with the scope of the authority of the 

employee to do or omit to do an act, whether lawful or unlawful, of the character of the act 

or omissions charged, and 
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c) all reasonable steps were taken by the employer or such user to prevent any act or omission 

of the kind in question. 

 

The employer or any such user himself shall be presumed to have done or omitted to do the Act, 

and shall be liable to be convicted and sentenced in respect thereof; and the fact that he issued 

instructions forbidding any act or omissions of the kind in question shall not, in itself, be accepted 

as sufficient proof that he took all reasonable steps to prevent the act or omission. 

 

Section 317(2) 

 

The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of 

employer or user, except if the parties have agreed in writing to the arrangements and procedures 

between them to ensure compliance by the mandatory with the provisions of this Act. 

 

 

ACCEPTANCE BY MANDATORY 

 

In terms of Section 37 (2) of the OHS Act 85 of the 1993, I   

 

 

Representing   responsible for carrying 

out 

(Contractor Company Name) 

 

 

  at   

(describe activity)  (contract/site name) 

 

I undertake to ensure that the regulations and provisions of the OHS Act and construction 

regulations are complied with. 

 

 

 

SIGNATURES: 

 

 

 

    

Contractor Representative  Date 
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Client Representative  Date 
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APPOINTMENT 

CONSTRUCTION REGULATION 5 (1)(K) 

 

In terms of the above-mentioned regulation: 

The contractor shall submit the following for approval before commencement of any 

construction work and shall commence with activities only after approval: 

Letter of Good standing. CR 7(1)(c)(iv) 

Health and Safety file with Health and Safety plan. CR 7(1) 

Required appointment letters of relevant responsible persons with proof of competency. 

CR 8 

Risk assessment of anticipated activities to be performed on this project. CR 9  

 

 

  (full names) representing 

 

 

  (Client) appoint 

 

 

  (Contractor company name) to 

carry 

 

 

out the following work:   

 

 

on project:   

 

 

Signature:    Date:   

(Client representative) 

 

 

ACCEPTANCE 

 

  representing   
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(Contractor company name) 

 

Accept this appointment. I am familiar with Occupation Health and Safety Act and construction 

Regulations as well as the associated duties and responsibilities of this appointment. 

 

 

Signature:    Date:   

(Contractor representative)  
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PS8 EXPANDED PUBLIC WORKS PROGRAMME IMPLEMANTATION 

GUIDELINES 

 

PS8.1 INTRODUCTION 

 

The requirements of the Expanded Public Works Programme are contained in the document 

Guidelines for the implementation of Labour Intensive Infrastructure Projects under the Expanded 

Public Works Programme (EPWP) included.  
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PS9  MATERIALS 

 

PS9.1 QUALITY OF MATERIAL 

 

All materials are to be the best of their respective kinds, new, undamaged, sound and    

free from defects and shall comply with the relevant clauses of the specification. 

 

All references to Standard Specifications are to the latest amendment to such 

specifications. 

Materials bearing the SANS or BS mark will not be subjected to tests to determine 

whether they comply with the relevant specifications.  The Employer’s Agent may in 

his discretion require any material not bearing such a mark to be tested in accordance 

with the relevant specifications; should he do so the Contractor shall arrange for such 

tests to be carried out at the Contractor’s cost by the South African Bureau of 

Standards or other approved body. 

 

Whether or not the material bears the mark or is tested, any material found not to be in 

accordance with the specification would be rejected and replaced by the Contractor at 

his own cost. 

 

Tenderers may be required, at their own expense to submit samples of the material 

offered to the Employer’s Agent for his approval and the material supplied under this 

contract shall be of a standard equal to that of the samples so submitted and approved.  

Samples will remain the property of the tenderers, who shall remove them when called 

upon to do so by the Employer’s Agent. 

 

PS9. 2  PLANT 

 

PS9.2.1 CONSTRUCTION PLANT     

 

Construction plant shall be of a suitable type for carrying out the work for which it is 

required.  Its capacity shall be sufficient to meet the requirements of the work within 

the contract time.  It shall be kept at all times in full working order and repair.  If the 

Employer’s Agent considers that the plant in use is in any way inefficient or is 

inadequate in capacity, he shall have the right to call upon the contractor to provide 

such additional plant or equipment as may be required to meet the needs of the Works. 

 

PS9.3  CONSTRUCTION 

 

PS9.3.1 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS 
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The Contractor shall be responsible for the protection of persons, animals, vehicles and 

property from injury or damage by reason of the works, and shall employ competent 

watchmen and guard the works both by day and by night. 

 

The Contractor shall provide, erect and maintain adequate warning signs and other 

protective measures as may be necessary from time to time to the approval and 

satisfaction of the Employer’s Agent. 

 

Pits will only be allowed to be open for a maximum of 24 hours.  Should any pit be 

open for longer than 24 hours, the Employer’s Agent can instruct the Contractor to 

close the pit.  Should the Contract fail to close the pit within 24 hours, work can be 

stopped by the Employer’s Agent. 

 

PS9.3.2   Existing services 

 

PS9.3.2.1  Action by Contractor  

 

   All services, in particular cables, shall be treated as live until proven otherwise. 

 

PS9.3.3  MEASUREMENT AND PAYMENT 

 

PS9.3.3.1 SCHEDULED FIXED-CHARGE AND VALUE-RELATED ITEMS 

 

PS9.3.3.1.1  Establishment of Facilities on Site 

 

 a) Complying with health and safety specification                            

Unit:  Sum 

 

This rate shall cover all the fixed charged costs incurred by the contractor to comply 

with the Health and Safety specifications set by the Client.  This will include the 

compilation of all documentation, assessments, risk analysis, etc. as specified.  

Refer to particular specifications volume 2 of the contract documentation. 

 

      b) Provision for sufficient hand excavation tools                                 

Unit: Sum 

 

  The Contractor is responsible for the supply of sufficient hand excavation tools for 

the trench excavations/trimming, to required final depth, in soft material.  At least 

one shovel and one pickaxe must be provided per applicable worker. The tools will 
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remain the property of the Contractor.  Payment will be made as a fixed amount and 

as a time related amount.  Should not enough tools be made available; the payment 

of these items may be reduced until enough tools are on site.  This rate shall cover 

the fixed costs for the supply of hand excavation tools. 

 

PS9.3.4   SCHEDULED TIME-RELATED ITEMS 

 

PS9.3.4.1         Operation and Maintenance of Facilities on Site, for Duration of Construction, 

except where otherwise state: 

 

 a) Complying with health and safety specification                                           

Unit:   Sum 

 

  This rate shall cover all the time related costs incurred by the contractor to comply 

with the Health and Safety specifications set by the Client.  This will include the 

monitoring of the Health and Safety plan, regular safety meeting, safety officer, etc. 

as specified.  Refer to particular specifications PDA and volume 5 of the contract 

documentation. 

 

 b) Provision for sufficient hand excavation tools                                       

Unit:   Sum 

 

  The Contractor is responsible for the supply of sufficient hand excavation tools for 

the excavation of pits by the local community.  At least one shovel and one pickaxe 

must be provided per stand.  The number of stands to be simultaneously supplied 

with these tools will depend on the approved programme.  The tools will remain the 

property of the Contractor.  Payment will be made as a fixed amount and as a time 

related amount.  Should not enough tools be made available; the payment of these 

items may be reduced until enough tools are on site.  This rate shall cover the fixed 

costs for the supply of hand excavation tools. 

 

PS9.3.5    SUMS STATED PROVISIONALLY BY EMPLOYER’S AGENT 

 

          The Contractor shall be instructed to appoint and pay nominated sub-contractors by 

the Employer’s Agent.  The Contractor shall be reimbursed for the sum or sums 

actually paid by him, this sum or sums shall be increased by the percentage tendered 

as mark-up for overheads, administration charges and profit.  No Claim will be 

valid without the written instruction from the Employer’s Agent and legitimate Tax 

invoice from the sub-contractor. 
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i. Environmental Control Officer:                                               

Unit:    Prov Sum 

 

In accordance with the Environmental Management Plan and Environmental 

Control Officer (ECO) should be appointed for this project.  The successful tenderer 

shall be instructed to appoint ECO for this project subject to approval from the 

Employer. 

 

ii. Overheads, charges and profit on item 1.3.1                             Unit: Percentage 

(%) 

 

iii. Independent Health and Safety Agent:                                            Unit:   Prov 

Sum 

The required duties and responsibilities in terms of the Occupational Health and 

Safety Act and relevant Construction Regulations shall be performed by a 

consultant.  The contract details of the consultant will be provided to the successful 

Contractor.   

No provision for expenses incurred by the Contractor for complying with Health 

and Safety specifications is made under this item and should be priced as specified 

under item PSA 8.3.3 a) and PSA 8.4.3 a). 

 

iv. Overheads, charges and profit on item 1.3.3                             Unit:  Percentage 

(%) 

 

v. Independent testing of material:                                                     Unit:    Prov 

Sum 

 

Should the Employer’s Agent question any of the results submitted by the 

Contractor, he can instruct the re-test of the material.  Should it be found that the 

original material test results submitted by the Contractor were correct, payment of 

the additional test can be claimed under this item.  Should it be found that the 

original test results are false, the payment of the tests will be for the account of the 

contractor. 

This rate can also be used for random testing requirements by the Employer’s Agent 

over and above the normal quality tests provided by the Contractor. 

 

vi. Overheads, charges and profit on item 1.3.5                            Unit:  Percentage 

(%) 
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vii. Community Liaison Officers                                   Unit:   

Prov Sum 

 

This item makes provision for the appointment of a suitable community liaison 

office by the contractor.  The selected officer should be approved by the Employer’s 

Agent. 

 

viii.  Overhead charges and profit on item 1.3.7                           Unit:  Percentage 

(%) 

 

PS9.3.6    TEMPORARY WORKS 

 

PS9.3.6.1   Dealing with traffic 

    

(a) Accommodation of traffic                                                                    Unit:     

Sum 

The rates shall cover the costs of accommodation of traffic and provision of bypasses 

as described in SANS 1200 –D 5.1.6 

 

SANS 1200AB          EMPLOYER’S AGENT’S OFFICE 

 

PSAB 1        SCOPE 

 

  This specification covers the requirements for office, carports and associated facilities 

for the use of the Employer’s Agent on the Site. 

 

  No separate building is required for the Employer’s Agent; provision for office space 

in the Contractors office will be required.  Provision for site meetings, table and 

chairs seating 12 people should be made in the Contractors office. 

 

  At the time the Contract is awarded, the Employer’s Agent shall give the Contractor 

full details in writing regarding the number, type and layout of all the units required, 

as well as details of fittings and equipment or fittings on the basis of what is specified 

or scheduled without the written confirmation from the Employer’s Agent.  No 

buildings shall be erected without the Employer’s Agent’s written instruction as to the 

exact position or orientation of the buildings. 

 

  The office and carports shall, unless otherwise agreed or instructed, be erected in 

close proximity to the Contractor’s offices and the entire area shall be fenced with 

security fencing and provided with a gate.  The Contractor shall take all reasonable 
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precautions to prevent unauthorised entry to the offices and to ensure the general 

security of the offices. 

  

PSAB 2         INTERPRETATIONS 

 

PSAB 2.3      DEFINITIONS 

 

  Car Port:  A shelter for a car, constructed on site. 

 

PSAB 3         MATERIALS 

 

PSAB 3.1      NAME BOARDS 

 

       The name board shall contain the following: 

 

(a)   The name of the project 

(b)   The name and logo of 

the Employer 

(c)  The name and logo of the Contractor 

The name board shall also be as specified on the drawing attached to the document 

and shall be subject to the Employer’s Agents approval before installation on site. 

 

PSAB 3.2 OFFICE BUILDING(S) 

 

 PSAB 3.2.1 Office Buildings 

 

▪ The Contractor shall provide, furnish and equip one or more offices (as scheduled) 

for the use of the Employer’s Agent. 

 

▪ The Employer’s Agent does not require a separate building for an office.  Provision 

of office space can be provided in the Contractor’s office. 

 

▪ Buildings for offices shall be constructed of timber, metal sheeting or other 

approved materials.  The buildings shall have double walls filled with insulating 

material and lined on the inside with timer or other approved material.  Ceilings 

shall be provided and offices shall have timber or concrete floors with edge to edge 

carpeting with foam-backed needle punch carpeting. 

 

▪ Office buildings shall be painted with an approved paint after erection and the 

paintwork shall be maintained during the contract period. 
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▪ Each door shall be provided with a lock and two keys. 

 

▪ The sitting of all offices shall be to the Employer’s Agent’s satisfaction and shall 

be decided upon in consultation with him and confirmed in writing before erection.  

All accommodation shall include the provision of access roads where required, 

fresh clean portable water and sewerage, which will be considered as part and 

parcel of the accommodation provided and will not be paid for separately. 

 

▪ All accommodation shall meet with the approval of the Employer’s Agent. 

 

 

▪ The offices shall comply with the following requirements: 

 

 Dimensions                                            Type 1 office         Type 2 office 

 

 Minimum floor area                                   20m²                12m² 

 Minimum window area                               4,0m²              2,4m² 

 Minimum window area opening                  2,4m²                1,5m² 

 Minimum clear height                                 2,4m²              2,4m² 

 Parking for vehicles                                   2              2 

 

 Furniture and equipment: 

 

 Each office shall be equipped with the following: 

 

1. Office desk with a surface area of at least 1,5m² with at least 3 drawers one of 

which can be locked. 

2. Two office chairs. 

 

3. Sufficient racks and hangers for hanging contract drawings.  The hangers shall be 

of the “Barhold” type, with one hanger to five drawings. 

 

4. Double 80-watt fluorescent light fittings complete with ballast and tubes (2 per  

Type 1 office, 1 per Type 2 office). 

 

5. Steel filing cabinet fitted with four drawers on runners.  Cabinet shall be fitted with 

locks and shall be 1300mm high, 460mm wide and 600mm from front to back. 

 

6. Windows shall be fitted with venetian or opaque roller blinds. 
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7. Space heating type heater with enclosed elements of capacity not less than    1,5kW. 

 

 In addition to the above the Type 1 office shall be equipped with the following: 

 

8. Conference table large enough to accommodate twelve people and have an area of 

at least 4m². 

 

9. Ten office chairs. 

 

10. Drawing table with a smooth flat top having an area of at least 3m². 

 

11. One draughtsman’s stool fitted with a padded seat with adjustable seat height. 

 

12. Survey equipment as listed below: 

 

 1 tachometer capable of reading to 20 seconds of arc 

 

 1 automatic Employer’s Agent’s level 

 

 One 5m levelling staff 

 

 Two tachometer staffs 

 

 One 25m Stilon tape 

 One 100m Stilon tape 

 Six ranging rods 

 Steel and wooden pegs and hammer as required. 

 

The tachometer may be shared by arrangement between the Contractor and the 

Employer’s Agent, but the remaining instruments shall be provided for the exclusive 

use of the Employer’s Agent.  The Contractor shall keep the equipment continuously 

insured against any loss, damage, or breakage and he shall indemnify the Employer’s 

Agent and Employer against any claims in this regard. 

 

The Contractor shall also provide a toilet for the exclusive use of the Employer’s 

Agent.  The room shall be equipped with hand wash basin complete with taps and 

drain and a towel rail. 
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On completion of the Works, ownership of the buildings, furnishings and equipment 

shall revert to the Contractor who shall remove them from the Site. 

 

PSAB 3.2.4  Car Ports 

 

  Carports are required (must accommodate a minimum of two cars). 

 

PSAB 3.2.5    Air-Conditioning Units 

 

 No air-conditioning unit is required. 

 

PSAB 3.2.6    Laptops 

   

The contractor shall provide the Employer’s Agents with laptops at the beginning of 

the contract.  The prescribed laptop shall be HP 6430 with all accessories and 

software program to be specified.  The contractor shall note that upon completion of 

the project, these computers shall be the property of The Employer’s Agent. 

 

PSAB 4  PLANT 

 

PSAB 5 CONSTRUCTION 

 

PSAB 5.5 SURVEY ASSISTANTS 

 

PSD EARTHWORKS (SANS 1200 D – 1990) 

 

PSD 1 CONSTRUCTION 

 

PSD 1.1  Barricading and lighting 

 

 Add the following to this sub-clause: 

  

 Should the Contractor fail to provide adequate lighting, signing and barricading, access 

to properties, or leave the site in a dangerous condition, the Employer’s Agent shall be 

entitled to suspend all work under the Contractor until in the Employer’s Agent’s 

opinion the Contractor’s obligation in these respects have been fulfilled and/or arrange 

for any emergency work to be carried out by some other agency and to deduct the cost 

of this work from any monies due to the Contractor. 
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 Open pits will be allowed to be open for only 24 hours.  After the 24 hours the pits 

must either be utilized or backfilled.  Backfilling and re-excavation of pits which 

was open for longer than 24 hours will be at the Contractor’s own costs. 

 

PSD 1.2   Excavated material not to endanger or interfere 

 

 Add the following to this sub-clause: 

  

 A safe, clear path shall be kept open at all times for pedestrians.  

   

  Equipment, materials and waste shall be stored, stockpiled or removed in such a 

manner that pedestrians are not endangered and that the nuisance level is kept to a 

minimum.  If construction activities occupy the whole footway and verge area so that 

pedestrians are forced to walk in the traffic lane, adequate protection from traffic shall 

be provided. 

   

 Where instructed by the Employer’s Agent or where the Works impose a danger to 

traffic or pedestrians, the Contractor shall remove off Site excavated material to 

temporary stockpiles (approved by the Employer’s Agent) and the return to Site, 

excavated material for use as backfill or bedding. 

 

PSD 1.3  Disposal of surplus or unsuitable material 

  

 Add the following: 

  

“All surplus material not required for backfilling shall be disposed on a site or sites 

identified by the Contractor and approved by the Employer’s Agent.  The spoiled 

material will be graded to free-draining slopes.  No additional payment will be made 

for the disposal of surplus or unsuitable material and it will be deemed that this 

action has been included in other rates. 

 

PSD 2 MATERIALS 

 

PSD 2.1 Classification for hand excavation 

 

 Add the following new sub-clauses: 

  

 Classification of material for various types of hand excavation will be based on the 

results of a dynamic cone penetrometer.  The category of material shall be determined 

by testing the material at regular intervals and at various depths along the centre line of 
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the trench.  A minimum of 5 tests shall be done at each location and the average 

number of blows of the tests shall be used to determine the category of material. 

  The interval between test locations shall be determined by the variation of material 

type but shall not exceed 50m.  The depth of testing shall be determined by the 

variation of material type and can increase or decrease in hardness with increasing 

depth of excavation.  Table PSD 3.1 indicates the categories: 

 

 

 

 

TABLE PSD 2.1:  CLASSIFICATION FOR HAND EXCAVATION 

Category of Material Consistency 

DCP Blows to Penetrate 

100mm 

  Granular Cohesive Granular Cohesive 

Soft         

Soft excavation shall be excavation in Up to  Firm to     

material that can be efficiently removed medium stiff 0-10 1-8 

from the trench using a pick and shovel dense       

but not requiring prior breaking using         

mechanical equipment such as pavement         

breakers.         

Intermediate         

Intermediate excavation shall be         

excavation in material that require Dense Stiff to 11-15 9-12 

loosening with a hand spike   very stiff     

before being removed from the trench         

Hard         

Hard excavation shall be excavation in         

material that requires prior breaking using mechanical 

equipment such as pavement breakers with clay spades, 

before being removed from the trench. Very dense    16-50  13-20 

         

Rock         

Rock excavation shall be excavation in         

material other than described above         

which by nature of the material requires         

prior breaking using mechanical equipment - - >50 >15 

, such as pavement breakers with moil points,         

before being removed from the trench         

         

 

PSD 3  MEASUREMENT AND PAYMENT 
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PSD 3.1 Restricted excavation using LIC Methods                                                       Unit:   

m³ 

 

All excavation (soft, intermediate, hard rock and boulders) shall be done using labour 

intensive methods.  Local labour should be obtained from the area for the excavations. 

 

PSD 3.2  Hard Rock Excavation      Unit:   m³  

                                                           

Construction will take place in a built-up area.  No blasting will be permitted.  Hand 

tools for the breaking of rock shall be used for hard rock excavation. 

PS10 SMALL CONTRACTOR DEVELOPMENT 

 
PS10.1 SCOPE 

 

This section covers construction aspects relating to the processes by which the construction 

industry develops emerging small contractors. 

 
PS10.2 DEFINITIONS AND APPLICABLE LEGISLATION 
 
(a) Definitions 
 
Unless inconsistent with the context, in these specifications the following terms, words or expressions shall 
have the meanings hereby assigned to them: 
 
Contract Participation 
 
Contract Participation in terms of this contract is a process by which the Employer implements Government’s 
objectives by setting a target relating to small contractor development which the Contractor shall achieve as 
a minimum. 
 
Contract Participation Goal (CPG) 
 
Contract Participation Goal is the monetary value of the target set by the Employer in the Contract 
Participation process. 
 
Contract Participation Performance (CPP) 
 
Contract Participation Performance is the measure of the contractor’s progress in achieving CPG. 
 
Targeted Enterprise 
 
A Targeted Enterprise is any company engaged by the Contractor as a subcontractor and which is registered 
with the Construction Industry Development Board (CIDB) in a grading ranging from 1EP to 3EP and which 
is registered by the CIDB as a Potentially Emerging (PE). 
 
(b) Applicable Legislation 
 
The following Acts, as amended from time to time, are predominant amongst those which apply to the 
construction industry and are listed here for reference purposes only: 
 

- The Constitution of South Africa; 
- Public Finance Management Act No.1 of 1999; 
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- Preferential Procurement Policy Framework Act No. 5 of 2000; 
- Construction Industry Development Board Act No. 38 of 2000; 
- Broad-Based Black Economic Empowerment Act No.5 of 2003. 

 
PS10.3 CONTRACT PARTICIPATION 
 
(a) Objective 

 
Government’s objective for this contract in terms of broad-based black economic empowerment initiatives is 
to develop emerging small contractors that qualify as Targeted Enterprises as defined above. 
 
(b) Contract Participation Targets 

 
Contract participation is the process by which the Employer implements Government’s objectives. 
 
The Employer sets a target for construction by specified entities, the rand value of which is based on the 
services and work undertaken by the specified entities and measured as a percentage of the Contractor’s 
final certified value of work completed (excluding VAT) measured at the date of issue of the Certificate of 
completion. The contractor is obliged to commit to or exceed the target stated in section C1.2.2 Contract data, 
Part A: Data provided by the Employer.  
 
(c) Contract Participation Goal (CPG) 
 
The CPG is the monetary value of the target set by the Employer and will be calculated as follows: 
 
CPG = final contract value (excluding VAT) x (target % set by the Employer for Targeted Enterprises). 
 
The final contract value is the total value of certified work measured at the date of issue of the Certificate of 
Completion. 
 
(d) Contract Participation Performance (CPP) 
 
The CPP is the monetary value of the Contractor’s actual progress toward achievement of the CPG calculated 
as follows: 
 
CPP = total value (excluding VAT) of contribution by Targeted Enterprises 
 
The Contractor’s Contract Participation Performance will be measured monthly in order to monitor the extent 
to which he is striving to reach the CPG. The basis of monitoring shall be the levels of the individual 
contributions for Targeted Enterprises. Monthly returns, in a format approved by the Employer, are required 
from the Contractor and shall be submitted with each interim payment certificate. 
 
To assist in the measurement of CPP, the Contractor shall include in his contract programme details of how 
he will achieve CPG. The detail shall be provided not later than one month after the Employer’s Agent has 
accepted the original construction programme and shall be updated with every subsequent revision of the 
programme. 
 
In the event that the Contractor fails to achieve the Contract Participation Goal (CPG) and fails to provide 
reasons which may be acceptable to the Employer, the Contractor shall be liable for a penalty as prescribed 
in classes SCC 4.1.1 of section C1.2.1.2 Special Conditions of Contract. The penalty shall be calculated as 
follows: 
 
Penalty = 10% of the monetary value by which the achieved monetary value (CPP) falls short of the target                    

monetary value (CPG) 
 
 =  10% of (CPG – CPP) 
 

The penalty shall be applied on a pro rata basis according to a monthly evaluation of achievements against 
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the programmed utilisation. 
 
(e) Accredited Registration 
 
CPP for Targeted Enterprises shall only be accepted if the respective Targeted Enterprises for which services 
or work is being claimed as having been performed are registered with the CIDB in one of the defined 
categories. In addition, documentary evidence that such Targeted Enterprise are registered with the South 
African Revenue Services (SARS) shall be lodged with the Employer’s Agent before the work or service may 
be considered as having been performed by a Target Enterprise. The responsibility for producing evidence 
of such registration documentation shall rest with the Contractor. 
 
(f) Record Keeping 

 

The Contractor shall assume responsibility for the compilation and maintenance of comprehensive 

records detailing each Targeted Enterprise’s progress during construction, starting from the award 

of a subcontract to a Target Enterprise until the successful completion of the subcontract work or 

termination of the subcontract. 
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C4:   SITE INFORMATION 

 

GENERAL 

 

This section describes the site at the time of tender to enable the tenderer to price his tender and to 

decide upon his method of working and programming and risks. 

 

CONTENTS 
 

 DESCRIPTION 

C4.1 SITE LOCATION 

C4.2 ACCESS TO SITE AND RESTRICTIONS 

C4.3  EXISTING SERVICES, SERVITUDES AND WAY 

LEAVES C4.4 SECURITY 

C4.5 NATURE OF GROUND AND SUBSOIL CONDITIONS 

C4.6 GEOTECHNICAL REPORT AND BOREHOLE CORES 
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SITE INFORMATION 

 

C4.1  SITE LOCATION 

 

The works will be executed in Sutelong within the Moretele Local Municipality.  The site 

is located in Moretele Local Municipality, of Bojanala Platinum District Municipality in 

the North West Province.   

 

 

C4.2  ACCESS TO SITE AND RESTRICTIONS 

 

 The site is easily accessible from local roads. 

 

C4.3  EXISTING SERVICES, SERVITUDES AND WAY LEAVES 

 

No positions of existing underground services are known.  The services must be located 

by hand excavations.  Should the Contractor find underground services; the Employer’s 

Agent must be notified immediately.  The Employer’s Agent shall assess the situation and 

instruct the Contractor on an appropriate course of action to be taken. 

 

The attention of the Contractor is hereby drawn to the effect that any damage to an 

existing service shall immediately be reported to the Employer’s Agent who will 

investigate the matter and determine liability for the damage. 

 

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant 

authority. 

 

C4.4  SECURITY 

 

The contractor shall be responsible for the security of his personnel; materials and 

construction plant on and around the site of the Works and for the security of his camp, 

and the Client in this regard will consider no claims. 

 

C4.5 NATURE OF GROUND AND SUBSOIL CONDITIONS 

 

Geotechnical investigations have been performed to determine the nature of ground and 

subsoil conditions. 

 

C4.6  GEOTECHNICAL REPORT AND BOREHOLE CORES 
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The Geotechnical report is available for this Site on request from the Employers Agent 

office.  
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C5: DRAWINGS 

 

The drawings listed in the table below were prepared and issued by the Employer for tendering 

purposes.  They are issued separately to this document and must be regarded as provisional and 

preliminary for Tenderers to generally assess the scope of work.  The characters in the “Rev. 

No.” column below indicate the revision status of these drawings. 

 

At the commencement of the contract, the Employer’s Agent shall deliver to the Contractor 

three complete sets of A0-A1 paper print drawings copies for construction purposes and any 

instructions required for the commencement of the works. These A0-A1 paper prints are issued 

free of charge and the Contractor shall make any additional prints he may require at his own 

cost. Further drawings detailing some aspects of the contract will be issued after Contract 

Commencement.  From time to time thereafter during the progress of the works, the 

Employer’s Agent will issue further drawings as may be necessary for adequate construction, 

completion, and defects correction of the works.  The work shall be carried out in accordance 

with the latest revision. 

 

Any information in the possession of the Contractor which the Employer’s Agent requires to 

complete the as-built drawings shall be supplied to the Employer’s Agent before a certificate of 

completion shall be issued. Only figured dimensions shall be used and drawings shall not be 

scaled unless so instructed by the Employer’s Agent.  The Employer’s Agent shall supply all 

figures/dimensions omitted from the drawings. 
 

The levels given on the drawings are subject to confirmation on site, and the Contractor shall submit all 
levels to the Employer’s Agent for confirmation before he commences any structural construction work.  
The Contractor shall also check all clearances given on the drawings and shall inform the Employer’s 
Agent of any discrepancies. 

 

DRAWING No: DESCRIPTION:   ISSUED FOR: 

 MLM/2004-01 Locality Plan Tender 

MLM/2004-02 Sutelong Road Tender 

  MLM/2004-03 Manhole Details Tender 

 MLM/2004-04 Culvert Details Tender 

 MLM/2004-05 Sutelong Road 01 Details Tender 

 MLM/2004 -06 Sutelong Road 02 Details Tender 

 MLM/2004-07 Typical Cross Sections and Road Details Tender 

 MLM/2004-08 Typical Cross Section Tender 

 MLM/2004-09 Road Signs Details Tender 

 MLM/2004-10 Road Marking Details Tender 

 MLM/2004-11 Guardrails Details Tender 

MLM/R/2004-12 Speed Hump Details Tender 

MLM/R/2004-13 Name Board Tender 
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