BID DOCUMENT

BID NUMBER: MLM/WSIG/W12-2/2025-26

INSTALLATION OF WATER RETICULATION & YARD CONNECTIONS IN WARD 12, PHASE 2.

A Tender for Category 5CE or higher CIDB Registered Contractors

Registered Name of Tenderer:

Trading Name of Tenderer:

Registration No. of Entity:

Tender Amount:

CIDB CRS Number(s):

CSD number(s): MAAA

This tender closes at 12:00 on 09 July 2026 at the Municipal Hall, in offices of the Moretele Local
Municipality located at 4065 B, Mathibestad, 0404

NO LATE SUBMISSIONS WILL BE CONSIDERED

Prepared For:

Moretele Local Municipality
4065 B, Mathibestad

Private Bag X367
MAKAPANSTAD

0404

Contact Name: Mr. P Molautsi or Ms Phenya
Telephone: (012) 716 1347 or (012) 716 1414

Prepared by:

DPT Civil and Structural JV

284 BRAAM PRETORIUS STREET

SINOVILLE
PRETORIA
0129

Contact Name: L Makhoali:
Telephone: 012 567 7831

EXPANDED PUBLIC WORKS PROGRAMME

In compliance with the
Preferential Procurement
Regulations, 2022 published

in Government Gazette No.
47452 of 04 November 2022

In compliance

with the CIDB
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uniformity




Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

MORETELE LOCAL MUNICIPALITY
Tender No. MLM/WSIG/W12-2/2025-26
For

INSTALLATION OF WATER RETICULATION & YARD CONNECTIONS IN WARD 12, PHASE 2.

Tender section of the document : Pages C1 - C69
Contract section of the document : Pages C70-C177
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Colours

The Tender
Part T1: Tendering Procedures
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Moretele Local Municipality
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Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.
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Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

MORETELE LOCAL MUNICIPALITY

MUNICIPAL OFFICES Private Bag X367
4065B g Makapanstad
Mathibestad 0404

Tel: (012) 716 1300
FAX (012) 716 9999

Tender Notice

Bid documents with detailed bid specifications and defailed information are obtainable at the Revenue office of Moratele
Local Municipality, 4065 B Mathibestad (please check dates as per project) at 08:00 — 16:00. A non-refundable deposit
as per tender above payable at the bank as per the following details:

Account Name: Meoretele Local Municipality

Bank: ABSA

Cheque account No: 405 3317014

Branch code: 632005

Ref: Company Name............... BID Number

NB: No cash will be accepted only proof of payment or Debit cards will be accepted.

Sealed Bids clearly marked “BID No AND PROJECT NAME (as per the table above) must be placed in the Bid box
situated at the offices of MORETELE LOCAL MUNICIPALITY, 4065 B MATHIBESTAD. Compulsory briefing will be done
as per the project indicated on the table.

No late BIDs will be accepted.

Moretele Local Municipality reserves the right to accept the whole or part of any bid and further reserves the right to re-
advertise If it so wishes to. No reason for the acceptance or rejection of any bid will be given.

Bids will be adjudicated according to the Moretele Local Municipality’s Supply Chain Management Policy, the Preferential
Procurement Policy Framework Act, (Act No. 5 of 2000) and the Preferential Procurement Regulations 2022 of Specific
Goals. Bids will remain valid for S0 days.

Enguiries may be directed to: Ms P Molautsi (012) 716 1309, Mrs M Phenya Tel (012) 716 1414

Mr S. Ngwenya
MUNICIPAL MANAGER

Employer Wiiness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board Notice 423
of 2019 in Government Gazette No. 42622 of 8 August 2019, Construction Industry Development Board
(CIDB) Standard for Uniformity in Construction Procurement. (see www.cidb.org.za) which are reproduced
without amendment or alteration for the convenience of tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of the tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments, and additions to the Standard Conditions of Tender as set out
in the Tender Data below shall apply to this tender:

Clause ]
Number Data / Wording

This procurement document has been formatted and compiled under the headings as
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

C1.1 The Employer is the Moretele Local Municipality

CA1.2 (@) The Tender Documents consist of the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA
C1.1 Form of Offer and Acceptance
C1.2 Contract Data
C1.3 Form of Guarantee
C1.4 Agreement in terms of Section 37(2) of the Occupational Health and
Safety Act No. 85 of 1993
C1.5 Retention Money Guarantee
C1.6 Transfer of Rights

PART C2: PRICING DATA
C2.1 Pricing Instructions
C2.2 Schedule of Quantities

PART C3: SCOPE OF WORKS
C3.1 Standard Specifications
C3.2 Project Specifications
C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Site Information

PART C5: DRAWINGS

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

Clause
Number

Data / Wording

This procurem

ent document has been formatted and compiled under the headings as
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

(c) ‘General Conditions of Contract for Construction Works, Third Edition,
2015’ issued by the South African Institution of Civil Engineering (abbreviated
title ‘General Conditions of Contract 2015’ — ‘GCC 2015’). This document is
obtainable separately, and Tenderers shall obtain their own copy.

(d) ‘The Occupational Health and Safety Act No 85 and Amendment Act
No 181 of 1993, and the Construction Regulations 2014 (Government
Gazette No 37305 of 7 February 2014, Notice No R. 84)’. These documents
are obtainable separately, and Tenderers shall obtain their own copies.

(e) The Construction Industry Development Board Act No. 38 of 2000, as
amended, and the Regulations in terms of the CIDB Act 38 of 2000,
Government Notice No 423 of 2019, as amended.

In addition, Tenderers are advised, in their own interest, to obtain their own copies of
the relevant Acts, Regulations, and Standards referred to in this document, as they
are essential for the Tenderer to become acquainted with the basics of construction
management, the implementation of preferential construction procurement policies,
and participation of targeted enterprises and labour.

The Employer’s agent for the purpose of this tender is deemed to be the authorised

C14 and designated representative of the Employer:
Name of the Firm: DPT Civil and Structural JV
Contact Person: Lehlohonolo Makhoali
Tel: (012) 567 7831
Fax: (012) 567 1996
E-mail: lehlohonolom@ditshimega.co.za
CA1.5 Cancellation and Re-Invitation of Tenders
An Employer may, prior to the award of the tender, cancel a tender if
a) Due to changed circumstances, there is no longer a need for the engineering and
C.1.51 construction works specified in the invitation.
b) funds are no longer available to cover the total envisaged expenditure; or
c) No acceptable tenders are received.
d) There is a material irregularity in the tender process.
The decision to cancel a tender invitation must be published in the same manner in
C.1.5.2 : - o .
which the original tender invitation was advertised.
C.A.5.3 An Employer may cancel a tender invitation for the second time only with the
T prior approval of the relevant treasury.
C.2 Tenderer’s obligations
Cc.21 Eligibility
Only those tenderers who satisfy the following criteria are eligible to submit tenders:
a) CIDB registration
Registered with the CIDB, at the close of tender, in a contractor grading designation
equal to or higher than a contractor grading designation determined in accordance
with the sum tendered, or a value determined in accordance with Regulation 25(1B) or
25(7A)
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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Moretele Local Municipality

Tender No. MLM/W.

SIG/W12-2/2025-26

Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

Clause
Number

Data / Wording

This procurem

ent document has been formatted and compiled under the headings as

contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

of the Construction Industry Development Regulations, as per amended notice no.
357 of 2019, for a 6CE or higher class of construction work.

Tenderers whose CIDB registration expires within the tender validity period need to
demonstrate that there is a reasonable chance of being registered in the appropriate
grading designation during the tender evaluation period by submitting a copy of their
timely application for CIDB registration with their tender submission.

Tenders received from tenderers who are not eligible for registration in the required
contractor designation, within 10 working days after either the expiry of their
registration or a request to provide proof of registration, will be considered non-
responsive. Note that in terms of the Construction Industry Development Board
Act, 2000 (Act No. 38 of 2000), a registered contractor must apply for renewal
of registration three months before the existing registration expires.

Tenderers registered as potentially emerging enterprises but with a CIDB contractor
grading designation lower than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations,
as per amended notice no. 357 of 2019, are not eligible to have their tenders
evaluated.

Joint Ventures are eligible to submit tenders provided that:
a) Every member of the joint venture is registered with the CIDB.

b) The lead partner has a contractor grading designation of not lower than one level
below the required grading designation in the class of construction works under
consideration and possesses the required recognition status, and

c) the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 6CE or
higher class of construction work or a value determined in accordance with Regulation
25(1B) or 25(7A) of the Construction Industry Development Regulations, as per
amended notice no—357 of 2019.

c.211

Only those bidders who satisfy the following eligibility criteria are eligible to submit
bids:

a. The Contractor submitting the tender is under restrictions or has principals
who are under restriction to participate in the Employer’s procurement due to
corrupt or fraudulent practices.

b. The Tenderer does not have the legal capacity to enter into the contract.

c. the Contractor submitting the tender is insolvent, in receivership, bankrupt or
being wound up, has his affairs administered by a court or a judicial officer,
has suspended his business activities, or is subject to legal proceedings in
respect of the foregoing.

d. The Tenderer does not comply with the legal requirements stated in the
Employer’s procurement policy.

e. The Tenderer cannot demonstrate that he possesses the necessary
professional and technical qualifications and competence, financial
resources, equipment and other physical facilities, managerial capability,
personnel, experience and reputation to perform the contract;

Employer

Witness 1 Witness 2 Contracior Witness 1 Witness 2
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Moretele Local Municipality

Tender No. MLM/WS

IG/W12-2/2025-26

Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

l\?t:?r:‘;:r Data / Wording
This procurement document has been formatted and compiled under the headings as
contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”
The Tenderer cannot provide proof that he is in good standing with respect to duties,
taxes, levies and contributions required in terms of legislation applicable to the work in
the contract.
C.2.2
C.2.21 The tenderer must be notified of all arithmetic errors, omissions and/or rate
imbalances that are identified in the tender offer and request the tenderer to, within a
stipulated time, accept the total of the rates/prices as corrected by the Employer’s
Agent without changing the tender amount / final offer.
C.2.22 Cost of Tender
The cost of the tender documents charged by the Employer shall be limited to the
actual cost incurred by the Employer or the Employer’s Agent for printing the
documents.
c.23 Check Documents
Check the tender documents on receipt for completeness and notify the Employer of
any discrepancy or omission.
C24 Confidentiality and Copyright of Documents
Treat as confidential all matters arising in connection with the tender. Use and copy
the documents issued by the Employer only for the purpose of preparing and
submitting a tender offer in response to the invitation.
C.2.6 Acknowledge Addenda
Acknowledge receipt of addenda to the tender documents, which the Employer may
issue, and if necessary, apply for an extension to the closing time stated in the tender
data, in order to take the addenda into account.
C.2.7 Seek Clarification
The arrangements and venue for the compulsory Clarification Meeting are:
Venue: Moretele Local Municipality, Municipal Hall, 4065 B, Mathibestad,
Makapanstad 0404.
Date: 15 June 2026 at 12:30
Contact Person: Lehlohonolo Makhoali
Tel: (012) 567 7831
Fax: (012) 567 1996
Email: lehlohonolom@ditshimega.co.za
c.2.8 Insurance
Be aware that the extent of insurance to be provided by the Employer (if any) might
not be for the full cover required in terms of the conditions of the contract identified in
the
contract data. The tenderer is advised to seek qualified advice regarding insurance.
C.2.9 Pricing the Tender Offer
C.2.9.3 This contract shall not be subject to Contract Price Adjustments, foreign fluctuations,
etc. and all rates and prices shall remain fixed, final and binding for the full duration of
this contract.
Cc.2.11 Alterations to Documents
Do not make any alterations or additions to the tender documents, except to comply
with instructions issued by the Employer, or necessary to correct errors made by the
tenderer. All signatories to the tender offer shall initial all such alterations (refer to the
standard condition of Tender).
C.212 Alternative Tender Offers
No alternative tender offers will be considered.
C.2.13 Submitting a tender offer
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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Moretele Local Munici
Tender No. MLM/WS

ipality
IG/W12-2/2025-26

Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.
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This procurem

ent document has been formatted and compiled under the headings as

contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

C.2.131

Submit one tender offer only as a single tendering entity to provide the whole of the
works identified in the contract data and described in the scope of works, unless
stated otherwise in the tender data.

C.2.13.2

Return all returnable documents to the Employer after completing them in their
entirety, either electronically (if they were issued in electronic format) or by writing
legibly in non-erasable ink.

C.2133

Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the tender data, with an English translation of any
documentation in a language other than English, and the parts communicated

electronically in the same format as the Employer issued them.

C.2.134

Sign the original and all copies of the tender offer where required in terms of the
tender data. The Employer will hold all authorised signatories liable on behalf of the
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state
which of the signatories is the lead partner whom the Employer shall hold liable for
the purpose of the tender offer.

C.2.13.5

Tender offers shall be submitted as originals only. The package shall state on the
outside the Employer's address and identification details stated in the tender data, as
well as the tenderer's name and contact address. Under no circumstances
whatsoever may the tender forms be retyped or redrafted. Photocopies of the original
tender documentation may be used, but an original signature must appear on such
photocopies.

C.2.13.6

Bidders are requested to submit their submission in a single envelope. The
Employer’s address for delivery of tender offers and identification details to be shown
on the tender offer package is:

Title to appear on envelope one (1):

“BID NUMBER: MLM/WSIG/W12-2/2025-26 — INSTALLATION OF WATER
RETICULATION & YARD CONNECTIONS IN WARD 12, PHASE 2.

This envelope must contain the returnable SCM Documentations, Relevant
Annexures and Appendices. This envelope must contain printed copies of all pages
of this document, duly completed and signed, including the pricing schedules (bill of
quantities). It must be submitted in one envelope as detailed below.

For identification purposes, bidders are requested to ensure that the envelopes
containing the company’s bids are clearly marked and are easily identifiable by the
company’s logo or name.

The Employer’s address for delivery of tender offers and identification details to be
shown on each tender offer package are:

Location of Tender Box: Moretele Local Municipality
Physical Address: 4065 B, Mathibestad, Makapanstad 0404.
Identification Details: Tender No. MLM/WSIG/W12-2/2025-26

C.213.7

Seal the original tender offer in an outer package that states on the outside only the
Employer's address and identification details as stated in the tender data. A two-
envelope system will not be followed.

C.2.13.8

Accept that the Employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked
as stated.

C.2.13.9

Accept that tender offers submitted by facsimile or e-mail and late tenders will be
rejected by the Employer.

Employer

Witness 1 Witness 2 Contracior Witness 1 Witness 2
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Moretele Local Municipality

Tender No. MLM/WS

IG/W12-2/2025-26

Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

Clause
Number

Data / Wording

This procurem

ent document has been formatted and compiled under the headings as

contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

C.214

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested
completely and, in the form required, may be regarded by the Employer as non-
responsive.

C.215

Closing time
The closing time for submission of Tender Offers is:
12:00 on 09 JULY 2026

The Moretele Local Municipality is not obliged to accept the lowest or any tender and
reserves the right to accept any tender in whole or in part.

C.2.16

The tender offer validity period is ninety (90) days from the closing time for the
submission of tenders.

C.2.18.2

Over and above the information resources stipulated in the evaluation criteria, the
Tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour-
intensive portion of the works together with satisfactory evidence that such staff
members satisfy the eligibility requirements.

C.2191

Inspections, tests, and analysis

Provide access to the premises during working hours for inspections, tests, and
analysis as provided in the tender data.

C.2.20

Submit securities, bonds, and policies.

If requested, submit for the Employer’s acceptance before formation of the contract,
all securities, bonds, guarantees, policies, and certificates of insurance required in
terms of the conditions of the contract identified in the contract data.

Cc.2.23

The Tenderer is required to submit their tender with all documents and schedules
listed under T2.1 and T2.2.

The certificates as required in the Returnable Schedules and Forms must be
provided with the tender for each party to a consortium / joint venture.

C.2.24

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any
of the Employer’s officials or the Employer’s agent in respect of his tender, after the
opening of the tenders but prior to the Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant
information, other than that disclosed at the opening of tenders.

C.2.25

Prohibitions on awards to people in service of the state

The Employer is prohibited to award a tender to a person -
a. who is in the service of the state; or
b. ifthat person is not a natural person, of which any director, manager, principal
shareholder or
c. Stakeholder is a person in the service of the state; or
d. aperson who is an advisor or consultant contracted with the Municipality.

In the service of the state means to be -
a. amember of:-
l. any municipal council;
Il. any provincial legislature; or
111 the National Assembly or the National Council of Provinces;

Employer

Witness 1 Witness 2 Contracior Witness 1 Witness 2
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Moretele Local Municipality

Tender No. MLM/WS

IG/W12-2/2025-26

Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.
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This procurem

contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

ent document has been formatted and compiled under the headings as

b. amember of the board of directors of any municipal entity.

c. an official of any municipality or municipal entity.

d. anemployee of any national or provincial department;

e. provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No.1 of 1999);

f. a member of the accounting authority of any national or provincial public entity;
or

g. Anemployee of Parliament or provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests
in the tender of persons in service of state in part T2 of this procurement document
must be completed.

C.3

The Employer’s undertakings

C.3.1

Respond to requests from the tenderer.
The Employer will respond to requests for clarification received within three (3) working days prior to
the tender closing time.

C.3.2

Issue Addenda
Addenda will be issued up to five (5) working days before the tender closing time.

C3.5

The time and location for the opening of the tender offers are:
Time: 12:00, 25 June 2025

Location / Venue: Revenue Unit at the Finance Department of Moretele Local
Municipality, 4065 B, Mathibestad, Makapanstad 0404

C.3.9

C.3.9.1

Check the highest-ranked tenders or tenderers with the highest number of tender
evaluation points after the evaluation of tender offers in accordance with C.3 for:

a. the gross misplacement of the decimal point in any unit rate;

b. omissions made in completing the pricing schedule or bills of quantities; or

c. arithmetic errors in line-item totals resulting from the product of a unit rate
and a quantity in bills of quantities or schedules of prices; or the summation
of the prices.

The arithmetical errors shall be corrected in the following manner:

a. Where there is a discrepancy between the amounts in words and amounts in
figures, the amount in words shall govern.

b. If bills of quantities or pricing schedules apply and there is an error in the line-
item total resulting from the product of the unit rate and the quantity, the line-
item total shall govern, and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the
line-item total as quoted shall govern, and the unit rate shall be corrected.

c. Where there is an error in the total of the prices either as a result of other
Corrections required by this checking process or in the tender’s addition of
prices, the total of the prices shall govern. The tenderer will be asked to
revise selected item prices (and their rates, if bills of quantities
apply) to achieve the tendered total price.

The Tender Offer will be rejected if the tenderer does not correct or accept the
Correction of the arithmetical error in the manner described above.

C.3.11

Functionality, Price and Preference

The purpose of the evaluation is to ensure and promote compliance with the
Constitution, specifically Section 217, which provides that when organs of state
contract for goods or services, they must do so in accordance with a system which is

Employer

Witness 1 Witness 2 Contracior Witness 1 Witness 2
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Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.
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contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

fair, equitable, transparent, competitive and cost-effective. The evaluation of bids will
be undertaken in 4 Stages/ Phases.

C.3.12

The procedure for the evaluation of responsive tenders is based on Functionality,
Financial offer, Preference, and Objective criteria, as explained in the CIDB’s
Standard for Uniformity in Construction Procurement (August 2019), clause 4.3.1.

Breakdown points for Functionality points are outlined below. The procedure for the
evaluation of responsive tenders is detailed as follows:

Phase One: Responsiveness to the eligibility criteria, bid and mandatory
requirements and rules. Tenderers that do not meet the compliance requirements
stipulated above will be disqualified from further evaluation.

Phase Two: Tenderers must meet the minimum requirements outlined in the
functionality criteria and score the at least the minimum functionality points to be
considered for further evaluation. Tenderers which do not meet minimum functionality
points of 70 will then be rejected.

Phase Three: Bidders passing all stages above will thereafter be evaluated on
PPPFA (80/20 or 90/10.

Phase Four: Objective criteria and Risk analysis

PHASE ONE: RESPONSIVENESS TO THE ELIGIBILITY CRITERIA, BID AND
MANDATORY REQUIREMENTS AND RULES:

Tenderers’ proposals must meet the following minimum requirements, and
supporting documents must be submitted with the completed bid document, in a
sealed envelope, in the bid box on the closing date and time. Failure to comply will
automatically eliminate the bid for further consideration:

1. Tender Document (This Document must be submitted in its original format)

2. Tenders which are late, incomplete, unsigned or submitted by facsimile or
electronically, will not be accepted.

3. Tenderer must be registered with CIDB in the correct grading and class of works

as per the tender notice and requirements, and the status on CIDB must be active

during the award stage. It is the tenderer's responsibility to keep the status on

CIDB active throughout the bidding process (i.e., from advert to award stage).

Tenderer must be a legal entity, a partnership, a joint venture, or a consortium.

Form of offer and Acceptance (fully completed and signed)

MBD 4- Declaration of Interest (fully completed and signed)

MBD 5-Declaration for procurement above R10 million (all applicable taxes

included) - (fully completed and signed)

8. MBD 8- Declaration of Bidder's past Supply Chain Management Practices.
(Completed and signed

9. MBD 9- Certificate of Independent Bid Determination. (Completed and signed)

10. Compulsory Enterprise Questionnaire (Completed and signed)

11. If the offer (any of the items quoted for) is “VAT inclusive”, the VAT registration
number of the service provider must be indicated. Bidders are not entitled to claim
VAT if they are not VAT-registered.

12. Certificate of Authority for Joint Ventures (if applicable). In the case of a joint
venture, the JV should also make available to the department a signed JV
agreement stating each partner's share interest or percentage. CIDB regulations
and prescripts apply.

No ok

Employer

Witness 1 Witness 2 Contracior Witness 1 Witness 2
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Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.
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13.

14.
15.

16.

17.

1.
2.

3.

4.

1.

Resolution to Sign (if applicable) must be completed and furnished with the
tender.

Attendance of compulsory briefing meeting (where applicable)

Only one offer per item per bidder is allowed, and alternative offers will not be
considered. If more than one offer per item is received, none of the offers will be
considered. Tenderers are also not allowed to submit a bid/ quotation whilst they
are in agreement with other tenderers in the form of joint ventures or consortia.
Bidder (Company or director/partner or sole proprietor) must attach proof of
municipal rates on municipality letterhead, which are not older than 90 days. If the
statement of municipal rates is not in the bidder's name, an affidavit from SAPS
must be attached. Or a letter of traditional authority not older than 90 days for the
bidder. OR In case of a lease agreement, a signed lease agreement by both
parties(lessor & lessee), an affidavit indicating that the bidder and/or the director
does not have a municipal account and that the property owner pays the
municipal services, rates and taxes must be attached. The tenderer will be
rejected if it has failed to pay municipal rates, taxes, or municipal service charges,
or if such rates, taxes, and charges (where applicable) are in arrears for more
than three months.

If the tenderer is required by law to prepare annual financial statements for
auditing, it must submit its audited annual financial statements— (aa) for the past
three years; or (bb) since their establishment if established during the past three
years.

Other Conditions of bid (Non eliminating, unless expressly mentioned in
the document):

MBD 1 form

The bidder must be registered on the Central Supplier Database (CSD) prior to
the award.

All tenderer’s tax matters must be in order prior award. Bidders’ tax matters will
be verified through CSD.

The bidder must complete section 1.3.1.2 of the Preference Points Form to
claim points on Specific goals. Failure to complete the schedule/form will result
in a bidder losing preferential points.

PHASE TWO: TENDER WHO PASS STAGE 1 WILL THEN BE EVALUATED
ON FUNCTIONALITY CRITERIA, AS OUTLINED BELOW:

The tender will be expected to submit substantial information (valid copies and
detailed information as ordered) in order to claim points for each of the criteria or
sub-criteria set.

The tenderer must demonstrate to the satisfaction of the Employer that it has
sufficient skill and capacity to execute the works.

The form or the evaluation criteria and maximum score in respect of each of the
criteria listed in 5.11.9.

A Tender scoring an average score below 70 points in Functionality will be
considered as DISQUALIFIED from evaluation and will be discarded from any
further evaluation.

Non-submission or poorly completed schedule or incomplete information will
result in a tenderer losing points on Functionality. CVs that do not provide
substantial detail on relevant experience will also result in a bidder losing points
on Functionality. It is the tenderer's responsibility to ensure that all copies are
clear and certified when required.

Employer

Witness 1 Witness 2 Contracior Witness 1 Witness 2
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6. No second chance will be given to a tenderer to submit some information after
tender closure on this stage of evaluation i.e. functionality.

PHASE THREE: EVALUATION POINTS ON PRICE AND SPECIFIED GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000).

Criteria Points
Points on Price 80
Specified Goals 20
Total 100

The 80/20 preference point system for acquisition of services, works or goods up to
Rand value of R50 million:

(a) The following formula must be used to calculate the points for price in respect of
tenders (including price quotation) with a Rand value equal to, or above R 2,001
and up to Rand value of R 50 000 000 (all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))
Pm

The value of value of W1 is:

a. 90 where the financial value inclusive of VAT of all responsive tenders received
have a value in excess of R50 000 000 or

b. 80 where the financial value inclusive of VAT of one or more responsive tender
offers have a value that equals or is less than R 50 000 000.

The table below must be used to calculate the score out of 20 for Specified Goals

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Number of Number of
points points
allocated claimed
(80/20 system) (80/20
(To be

The specific goals allocated points in

terms of this tender completed by syrstebm)
the organ of e bz
tat completed by
state) the tenderer)
Points for Black ownership 5
Points for Women'’s Equity 5
Points for black person with Disability 25
Points for owned Youth firm 5
Points for Locality (Contractors domiciled in 25
the Northwest Province) ’
Form not completed or submitted 0
TOTAL EVALUATION POINTS SCORE 20
FOR SPECIFIED GOALS
Employer Wiiness 1 : Witness 2 Contractor ! Witness 1 Witness 2
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NOTE:

The tenderer must submit a CSD number, CIPC documents indicating share
ownership or directorship of the company or a comprehensive CSD report
which must indicate the names of the owners, their gender, race, age, whether
there is a person living with disability or not and the address of a company (first
address on CSD), in order to claim the preferential procurement points.

In the case of a Joint Venture, the first table on Paragraph 8 in the
preference points claim form (Table 1) must be completed by all partners
of the JV. The second table (Table 2) must be completed with information
related to HDI ownership in the JV, the last column will then be used for
the purposes of claiming points above.

PHASE FOUR: OBJECTIVE CRITERIA AND RISK ANALYSIS

1. The Employer reserves the right not to appoint the highest point scorer, when
any of the objective criterions are taken into consideration:

When the tenderer has any of the following:

a. It has been removed from a contract between them and any organ of
state on account of failure to perform on or comply with the contract. If it is
JV, any of the JV partners.

b. Ithas completed the project with the Employer after being put on
penalties.

c. Ithas completed the project after having being issued with Health and
Safety non compliances (such as Contravention notices, prohibition
notices, fines, site closures);

d. ltis litigating against the Employer on matters relating to tender
processes and such processes have not been concluded by the courts of
the country.

e. It must be noted that the financial health of the tenderer will be assessed,
if deemed necessary, to ensure that the service provider will be able to
operate as per the required deliverable. It may be overlooked if the
Employer is not satisfied that the tenderer will be able to deliver to the
tenders of the contract.

f.  The tenderer has unduly high or unduly low tendered rates in the tender
offer. In this regard, a financial risk analysis has been performed to verify
whether the costs are reasonable and balanced.

g. In terms of unduly high tendered amounts in the tender offer, the
negotiation process as outlined in Regulation 24 of the MFMA Regulations
will apply.

2. This tender will be considered as a whole. All trades listed in the Bills of
Quantities or Pricing schedule must be priced for (except provisional sums and
allowances), failure to do so will increase the commercial risk of the tender and
may lead to elimination or passing over of the tenderer.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Tenders may be disqualified if tendered rates are found to be distorted. The
market average of received bid prices excluding Outliers, as well as the Moretele
Local Municipality estimate will be used as a guide to indicate financial risk.

C.3.11.9

All proposals will be evaluated in terms of functionality with a maximum of 100
functionality points. All proposals meeting minimum scores of 70 points will be
considered for the next final evaluation stage whereby proposals will be evaluated in
terms of Price and Preference.

The score for functionality will be calculated using the following formula:

wQ =W2 x
So
Ms
Where:
W2 = isthe percentage score given for quality and equals 100
SO = isthe maximum possible score for quality allocated to the submission
under consideration
MS = is the maximum possible score for quality in respect to the

submission

The quality will comprise scores for the following based on criteria indicated in the
respective tender returnable schedules:

Evaluation Criteria Scoring System Ll L)
m Score Score
The tenderer shall attach evidence of implemented traceable
projects.
(i) Tenderers to provide appointment letters, and
(i) Correlating completion certificates
(ii) Signed and stamped reference letters on a template
1 provided by Moretele Local Municipality. Refer to “Form I” in
) T2.2.
(iv) Complete project experience. Refer to “Form F” in T2.2.
Note: Completed reference forms shall be verified with the
employer/client. Failure to submit the above will result in zero
points being allocated for the claimed project.
Company/ Similar Tender Experience 30
Entity’s work . .
experience in Over .7.water projects with the value of 30
Wat R6 Million or more
1.1 vvater 5 - 7 water projects with the value of R6 | o 30%
Reticulation Million or more
related 2 - 4 water projects with the value of R6 | 1
Projects Million or more
No attachments 0
Water Related Tender Experience 10
Reticulation P :
Over 5 Civil Works Projects
1.2 related ) 10 10%
Projects 3 - 5 Civil Works Projects 5
1 - 2 Civil Works Projects
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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No attachments 0
Financial 2.1 Bank Rating 5
References Bank rating of “A&B” 5
(Demonstrate s —
financial capacity | Bank rating of °C 3
to eXeCUte the Bank rating of “D" 2 100/0
projects, by i —
attaching a letter | Bank rating of “E” & below 1
from the bank  "Brank Rating Letter not attached 0
with their rating)
2.2 Annual Financial Statement 5
3.1 Contract Manager 15
a. BScEng/ BTechEng Civil Eng 15
Key Personnel |, 5 10 years of relevant experience
Experience and a. NDlpEng/ NTD Civil Eng 10
qualification of | b. 5-10 years of relevant experience
Key Staff a. Certificate in Civil Engineering and
b. 5-10 years relevant experience 5
Note: Name/s of | 3.2 Site Agent 10
various a. NQF Level 5 Certificate/ N6 Civil .
employees Eng 10 30%
oceupying the b. 5 years of relevant experience
positions below
must be stated; | a. NQF Level 5 Certificate/ N6 Civil
certified copies Eng 5
(not older than 3 | b. 3 years of relevant experience
months) of .
qualifications 3.3 Site Foreman
must be attached | a. NQF level 5 Civil Eng
inorderto qualify | b, 5 years of relevant experience
for points. —
a. NQF level 3 CivilEng 3
b. 3 years of relevant experience
Evaluation Criteria Scoring System Maximum | Tenderer
Score Score
Plant and Equipment 20
a. Rammer, TLB, Water Tanker, 20
Availability of Pipeline Test Pump, Tipper Truck,
Plant and - IXVaIk behi‘|r']|(_jBR3\l;er - (_)l_wnk
. . Rammer, , Water Tanker, o
Equmer;t Pipeline Test Pump Tipper Truck, 10 20%
necessary_ or walk behind Roller — Own or
construction Lease Agreement in place
c. Rammer, TLB, Water Tanker,
Pipeline Test Pump Tipper Truck, 5
walk behind Roller — letter of intent
to hire
d. No attachments 0
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Note: These plants and equipment can be owned or rented. Attach proof of ownership or intention to
lease if renting (attach intention to lease letter and proof of ownership for the plants and equipment
from the leaser). Tenderers are to submit ownership proof in the name of the company/ director
to claim for full (100%) points or a Lease agreement to claim for half (50%) points.

RESPONSIVE

TOTAL EVALUATION POINTS SCORE FOR QUALITY, TENDERERS
WITH A SCORE OF LESS THAN 70% WILL BE REJECTED AS NON- 100%

SPECIFIED
GOALS
ALLOCATION
TABLE

Number of Number of
points points
allocated claimed

The specific goals allocated points in (80/2($:3Lsetem) (bledy
terms of this tender system)

(To be

completed by
the tenderer)

completed by
the organ of

state)

Points for Black ownership 5

Points for Women’s Equity 5

Points for black person with Disability 25

Points for owned Youth firm 5

Points for Locality (Contractors domiciled in 25
the Northwest Province) )

Form not completed or submitted 0

TOTAL EVALUATION POINTS SCORE

FOR SPECIFIED GOALS 20

C.3.131

The legal requirements for acceptance of the tender offer are:

a.

Tender Defaulters Register - the Tenderer or any of its principals is not listed
on the register of Tender Defaulters in terms of the Prevention and Combating of
Corrupt Activities Act of 2004 as a person prohibited from doing business with
the public sector.
Abuse of the SCM System - the Tenderer has not abused the Employer’s
Supply Chain Management System and has not been given written notice to the
effect that he has failed to perform on any previous contract.
Declaration - the Tenderer has indicated and declared whether or not a spouse,
child or parent of the Tenderer is in the service of the State.
Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his
principals have not influenced the tender offer and acceptance by the following
criteria:
(i) having offered, promised or given a bribe or other gift or remuneration
to any person in connection with the obtaining of this Contract;
(if) having acted in a fraudulent or corrupt manner in obtaining this Contract;
(i) having approached an officer or employee of the Employer or the
Employer’s Agent with the object of influencing the award of a Contract
in the Tenderer’s favour;
(iv) having entered into any agreement or arrangement, whether legally

Employer

Witness 1 Witness 2 Contracior Witness 1 Witness 2

C18




Moretele Local Munici

pality

Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

Clause
Number

Data / Wording

This procurem

ent document has been formatted and compiled under the headings as

contained in the CIDB’s “Standard for Uniformity in Construction Procurement.”

binding or not, with any other person, firm or company to refrain from
Tendering for this Contract or as to the amount of the Tender to be
submitted by either party;
(v) having disclosed to any other person, firm or company other than the Employer,
the exact or approximate amount of his proposed Tender.
The Employer may, in addition to using any other legal remedies, repudiate the
Tender offer and acceptance and declare the Contract invalid should it have been

concluded already.

C.3.18 The number of paper copies of the signed contract to be provided by the
Employer is one (1).
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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T2: RETURNABLE DOCUMENTS

T2.1  LIST OF RETURNABLE DOCUMENTS

The following documents are to be completed and returned as they constitute the tender. Whilst many of the
returnable are required for the purpose of evaluating the tenders, some will form part of the subsequent
contract, as they form the basis of the tender offer. For this reason, it is very important that tenderers return
all information requested.

T2.2 RETURNABLE SCHEDULES REQUIRED FOR TENDER RESPONSIVENESS AND FOR
TENDER EVALUATION PURPOSES

A Certificate of Attendance at Clarification Meeting............ccccoveiiieiicei i C22
B Record of Addenda to Tender DOCUMENTS ........c..ueiiiiiiieiiiieiieeeeeee e C23
C Certificate of Authority (On Company Letterhead) ..........cocooeiiiiiiiiiiie e C24
D Compulsory Enterprise QUESHIONNAIre. .........ccouiiiiieie e C29
E Plant and EQUIPMENT.........ccoiiiieie ettt e s aee e C30
F Experience of Tenderer (Schedule of Work Satisfactorily Carried out by Tenderer) . C31
G Proposed SUDCONTFACIONS ........cccuiiiiiiiie e C32
H Key Personnel (SChedulg) ........c.cooiieiiiriiiiie e e C33
I Evaluation Schedule: Experience on Previous Project References).........c.ccccccueene... C36
J Deviations and Qualifications ............coci it C42
K Contractor's Health and Safety Declaration............cccccoviiiiiniiineen e, C44
L Tenderer’s BEE Verification Certificate.........ccooooiiiiiiiii e C46
M Tender’s Participation in Job Creation Using Local Labour...........cccccoieveiieniiennenn. C48
N Tenderer’s Banking Details and Rating ... C49
0] Municipal Account for The Business and Directors Not Owing for More Than 90 Days or

Municipal Account from Private Provider or Statement of Account from Landlord with Valid

LeaSE AQIEEMENT......eii ittt e ettt e e e e et e e e e e e e e e e s bbeee e e e nraeae s C50
P Contractor’s Certificate of Registration With CIDB.............ccocoiiiiiiiiie e C50
Q Proof of Registration of Bidder and Certified ID Copies of Owners/Directors/Shareholders C51
R Compliant CSD Summary REPOIT ........ooiiiiiiiiii e e C53
S Letter of Good Standing with the Compensation for Occupational Injuries and Diseases C54
T MBD 4: Declaration of Interest ... C55
U MBD 5: Declaration for Procurement Above R10 Million (Vat Included).................... C58
V MBD 6.1 Preference Points Claim Form in Terms of The Preferential Procurement

REQUIGLIONS 2022 .........oiiiiieie ettt et ne e C59
w MBD 7.2: Contract Form — Rendering ServiCes ..........cccvoveiiiiiiiiiii e C63
X MBD 8: Declaration of Bidder’s Past Supply Chain Management Practices ............. C65
Y MBD 9: Certificate of Independent Bid Determination...............cccccooeeeiiiiiiiiieciieeee. ce7

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the best of
his ability as the evaluation of tenders and the eventual contract will be based on the information provided by

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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the Tenderer. Failure of a Tenderer to complete the schedules and forms to the satisfaction of the Employer

may lead to rejection on the grounds that the tender is not responsive.

T2.3 SUMMARISED DOCUMENTS REQUIRED FOR TENDER RESPONSIVENESS
(Mandatory) (Mandatory)

1. Municipal account for the business and directors not in arrears for more than 90 days or municipal
account from private provider or statement of account from the landlord with the valid lease
agreement.

2. Company registration certificate

3. Valid CIDB Registration confirmation

4. Completed and signed Form of Offer and Acceptance

5. Certified ID Copies of Owners/Directors/Shareholders

6. All pages signed, initialed, and completed.

7. CSD summary report

8. Authority for Signatory on company letterhead

9. Letter of Good Standing with the Compensation for Occupational Injuries and Disease

10. Joint venture (JV) agreement if applicable

11. Compulsory Enterprise questionnaires (MBD Forms)

12. Compulsory briefing certificate

13. Letter of intent from a registered financial institution as guarantor in the amount of 10% for surety
NB. Failure to adhere to the above conditions will lead to automatic disqualification.

Employer Witness 1 Witness 2 Contractor I Witness 1 Witness 2
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A. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that (TENABIEL) ...ttt

OF (BUAIESS) ...ttt ettt ettt ettt ettt e e s et e eane e

was represented by the person(s) named below at the compulsory clarification meeting held for all Tenderers
Moretele Local Municipality, 4065 B, Mathibestad, Makapanstad 0404. (Refer to the Clarification
Meeting Venue Plan in Section T1.1)

I / We acknowledge that the purpose of the meeting was to acquaint myself/ourselves with the site of the
works and/or matters incidental to doing the work specified in the tender documents in order for me/us to take
account of everything necessary when compiling our rates and prices included in the tender.

Particulars of the person attending the meeting:

Name: ..o, Signature: ...

CapaCity: .ooeeeieeeieeee e

Attendance of the above person at the meeting is confirmed by the Employer's Agent, namely:

NamMe: . e Signature: ...

CapaCity: .o Dateand Time: ...cccccooviviiiiiiiiiine

Municipal Stamp

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS

tender offer:

The undersigned confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account in this

Date

Title or Details

10.

Please attach all Addenda to this page

SIGNATURE: ... DATE: ...

(Of person authorized to sign on behalf of the Tenderer)

Employer

Witness 1

Witness 2 Contracior Witness 1 Witness 2
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C. CERTIFICATE OF AUTHORITY

The Tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

()
SOLE
PROPRIETOR

m
CLOSE
CORPORATION

(1)
PARTNERSHIP

(V)
COMPANY

V)
JOINT VENTURE

The Tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate
authorizing the signatory on behalf of the enterprise(s).

U] CERTIFICATE FOR SOLE PROPRIETOR

Specimen Signature of Sole OWNET: ............ccciiiiieiiiiie e

Date: ......cccvvvvvvvevninns

Employer

Witness 1 Witness 2

Contractor
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(11 CERTIFICATE FOR CLOSE CORPORATION

I / We, the undersigned, being the key members in the business trading as........ccccccevvviiiiiicincn e,

......................................... Hereby authorize MIr/MS ... esieeeeenen, GCTING TN
the CapaCity Of ........ooeiiie e , to sign all documents in connection
with the tender for Contract NO..........coocciiiiiii s and any contract resulting from it on our
behalf.
Signatures of Members:

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key members upon whom rests the
direction of the affairs of the Close Corporation as a whole.

Specimen Signature of Signatory: ..o

Date: .......ccvvvvvvevereieiiiiiiians

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(1) CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business tradingas ..............ccooiiiin.

hereby authOrZE IMITIMIS ... e e ettt e e ereeeeans

acting in the capacity of .........cccoccierii , to sign all documents in connection with the

tender for Contract NO. ........ccuiiiiiiiie e and any contract resulting from it on

our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the
direction of the affairs of the Partnership as a whole.

Specimen Signature of Signatory: ... e

Date: ......cccvvvvverereieieiiiiiees

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(Iv) CERTIFICATE FOR COMPANY

Lot e e e et reeetr e e etraa e aaane , chairperson of the Board of Directors
OF ettt e , hereby confirm that by resolution of the Board
(copy attached) taKeN ON .......oooii e 20....... ,
IVIETIVIS ..ttt ettt e e h bt e e s bt e e e e e e baeee s , acting in the capacity of
..................................................................................................... , was authorized to sign all documents in

connection with this tender and any contract resulting from it on behalf of the company.

Signature of Chairman: ..o
Specimen Signature of Signatory: ...
Date: ........cooeeii,
1
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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v) CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize

acting in the capacity of lead partner, to sign all documents in connection with the tender offer for Contract
No MLM/WSIG/W12-2/2025-26

............................... and any contract resulting from it, on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of
all the partners to the Joint Venture.

AUTHORIZING
NAME OF FIRM ADDRESS SIGNATURE NAME

AND CAPACITY

Lead Partner

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the
direction of the affairs of the Partnership as a whole.

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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D. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished:
The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:
Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be
attached as a tender requirement.

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be
attached as a tender requirement.

Section 9: SBD8 issued by National Treasury must be completed for each tender and be
attached as a tender requirement.

Section 10: SBD9 issued by National Treasury must be completed for each tender and be

attached as a tender requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue
Services that it is in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises or may exercise, control over the enterprise appears on
the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004;

i) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or
corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for
compiling the scope of work that could cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of]
my belief
both true and correct.

Signed Date
Name Position
Employer Wiiness 1 Witness 2 Contractor Witness 1 Witness 2
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Enterprise Name

E. PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have
available for this contract if my / our tender is accepted.

(a) Details of major plant and equipment owned by me / us and immediately available for this
contract:
. . YEAR OF
DESCRIPTION (type, size, capacity, etc.) QUANTITY MANUFACTURE

Attach additional pages if more space is required

(b) Details of major plant and equipment that will be hired or acquired for this contract if my / our
tender is accepted:

HOW ACQUIRED
DESCRIPTION (type, size, capacity, etc.) QUANTITY HIRE/

BUY

SOURCE

Attach additional pages if more space is required
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not

listed but which may be necessary to complete the contract within the specified contract period.

SIGNATURE: ..., DATE: ...

(of person authorized to sign on behalf of the Tenderer)

L i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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F. EXPERIENCE OF TENDERER

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

. DATE
EMPLOYER: CONSULTIN.G VALUE OF COMPLETED
CONTACT ENGINEER: WORK OR
PERSON AND CONTACT PERSON NATURE OF WORK (inclusive of EXPECTED
TELEPHONE AND TELEPHONE VAT) TO BE
NUMBER NUMBER COMPLETED

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...

(of person authorized to sign on behalf of the Tenderer)

L i
Witness 1 Witness 2 Contracior Witness 1 Witness 2
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G. PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this
contract. If I/we am/are awarded a contract |/we agree that this notification does not change the requirement
for me/us to submit the names of proposed subcontractors in accordance with the requirements of the contract
for such appointments.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should
any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no
way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and
binding, even in the event of a subcontractor not listed below being approved by the Employer.

NAMES AND ADDRESSES OF NATURE AND EXTENT OF PREVIOUS EXPERIENCE

PROPOSED WORK TO BE
SUBCONTRACTORS SUBCONTRACTED WITH SUBCONTRACTOR

Attach additional pages if more space is required

SIGNATURE: ..o DATE: ...

(of person authorized to sign on behalf of the Tenderer)

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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H. KEY PERSONNEL

The Tenderer must insert in the spaces provided below a list of the key personnel to be employed in the
construction of the Works together with a resumé of their experience with reference to the construction of
similar Works.

The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page.

VALUE OF YEAR

DESIGNATION NAMES PROJECT TYPE WORK COMPLETED

Contract Manager. Proof
of registration with
BScEng or BTechEng,

Qualified Site Agent or
Supervisor with NQF 5 in
Civil Eng —

Water Projects

Qualified Foreman with
NQF 3 in Civil Eng —
Water Projects

Safety / SHEQ Officer.
Proof of Safety Health
and Environmental
Qualification and
experience

Qualified and
experienced Surveyor
Technologist or
Technician. — Water
Projects

Attach additional pages if more space is required

SIGNATURE: ... e DATE: . e
(of person authorized to sign on behalf of the Tenderer)

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CURRICULUM VITAE OF KEY PERSONNEL

[Curriculum Vitae of key personnel to be attached]

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number (If applicable):

Name of Employer (Enterprise):

Current Position: Number of Years with Enterprise:

Employment Record:

Experience Record Pertinent to Construction Industry:

SIGNATURE: ..ot e DATE: ..ot
(of person authorized to sign on behalf of the Tenderer)

L i
Employer Wiiness 1 Witness 2 Contractor Witness 1 Witness 2
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|. EVALUATION SCHEDULE: EXPERIENCE ON PREVIOUS PROJECT REFERENCES

FORM 1. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a (i)
Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form issued
to the tenderer)

PROJECT NAME 1: ...t s s rn s e e e

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

Name Of the CONTraCtOr: ... e e
Tender AmMount (VAT INCIUAEA) .....nviiiii e e e e et ees
Name of Project and DesCriptioN: ... ..ot e
(00T a1 (=Tt 0 I TU = (oo PP

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good 5

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: .........cccoviiiiiiiiiiiiiie Telephone: ..o

| hereby declare that to the best of my knowledge, the information completed above is true and correct and |
understand that | will be held responsible for any misrepresentation.

CLIENT STAMP |

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 2. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a (i)
Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form issued
to the tenderer)

PROJECT NAME 2: .......couiiniiiiiiiiiiie i

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

Name of the CONTraCtOr: ... e
Tender Amount (VAT INCIUAEA) ......enii e et
Name of Project and DesCription: ... e
(@70 ] a1 (=Tt B I TU = (oo PP

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good 5

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
ClientContact Person: .............oooiiiiiiiieccieeee e Telephone: .......cocoiiiiiiiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct and |
understand that | will be held responsible for any misrepresentation.

CLIENT STAMP

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 3. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a (i)
Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form issued
to the tenderer)

PROJECT NAME 3: ...t e

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

Name Of the CONMraCTOr: .. ... e
Tender Amount (VAT INCIUAEA) ... e
Name of Project and DesCription: ...
[O70] 1= Tex B B 1V =1 1o o PSPPI

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good 5

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: .........c.cooiiiiiiiiiiiie Telephone: ........cocoiiiiiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct and |
understand that | will be held responsible for any misrepresentation.

CLIENT STAMP |

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FORM 4. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a (i)
Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form issued
to the tenderer)

PROJECTNAME 4: ... e e s e

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

Name of the CONTraCtOr: ... e
Tender AmMount (VAT INCIUAEA) .....nviiiii e et aes
Name of Project and DesCriptioN: ........i.iii it e
(@70 ] a1 (=Tt B I TU = (oo PP

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good 5

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
ClientContact Person: .............oooiiiiiiiieccieeee e Telephone: .......cocoiiiiiiiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct and |
understand that | will be held responsible for any misrepresentation.

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CLIENT STAMP

FORM 5. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a (i)
Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form issued
to the tenderer)

PROJECT NAME 5: ..o s e sn s e e e

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

Name Of the CoONTraCtOr: ... .. e e
Tender Amount (VAT INCIUAEA) ... et
Name of Project and DesCriptioN: ... ..o e e
(00T a1 (=Tt 0 I TU = (oo PP

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good 5

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: .........cccoviiiiiiiiiiiiee Telephone: ........cocoiiiiiiii

| hereby declare that to the best of my knowledge, the information completed above is true and correct and |
understand that | will be held responsible for any misrepresentation.

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CLIENT STAMP

FORM 6. EXPERIENCE ON PREVIOUS PROJECT REFERENCES: FOR RECOMMENDATION
PURPOSES

The following is to be completed by the Client and are to be supported in each case accompanied by a (i)
Signed Appointment Letter; (i) Completion Certificate (iii) Signed and Stamped Reference (in the form issued
to the tenderer)

PROJECT NAME 6: .......ccuiiniiiiiiiiiiiieciii e e e e e e e

Type of Project, e.g.: (Municipal infrastructure, such as Roads, Water, Sanitation, etc.)

Name Of the CONMraCOr: .. ... e
Tender Amount (VAT INCIUAEA) ... et
Name of Project and DesCriptioN: ... ..o e e e
[O70] 41 x=Tex B B TV =1 1] o PSPPI

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING

Very Good 5

Good 4

Fair 3

Poor 2

Not Acceptable 0
Any other remarks considered necessary to assist in the evaluation of the Service Provider?...................
Client Contact Person: .........cccoviiiiiiiiiiiiie Telephone: ..o

| hereby declare that to the best of my knowledge, the information completed above is true and correct and |
understand that | will be held responsible for any misrepresentation.

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CLIENT STAMP

J. DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of
Contract, Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any
way, he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original tender
documentation which shall be attached to this page.

DEVIATION OR QUALIFICATION,
SECTION PAGE INCLUDING REFERENCE CLAUSE OR ITEM NUMBER
Employer Wiiness 1 : Witness 2 Contractor ! Witness 1 Witness 2
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Attach additional pages if more space is required

SIGNATURE: ...

(of person authorized to sign on behalf of the Tenderer)

DATE: ...

Employer Wiiness 1 Witness 2

C42
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K. CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that
the Contractor has the necessary competencies and resources to carry out the work safely in accordance
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations
2014.

To that effect a person duly authorized by the Tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act
No 181 of 1993), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely carry
out the construction work under this contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

(a) From my own competent resources as detailed in 4(a) hereafter: ........................ *Yes /| No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ..........cccvveeiiiiiiiii e *Yes /| No

(c) From outside sources by appointment of competent specialist subcontractors as
detailed in 4(C) hereafter: ..o s *Yes /| No

(* = delete whatever is not applicable)
4. Details of resources | propose:
Note: Competent resources shall include safety personnel such as the construction manager,
construction health and safety officer and construction supervisor as defined in Regulation
8, and competent persons as defined in the OHSA 1993 Construction Regulations 2014, as
applicable to this contract.

(a) Details of the competent and qualified key persons from my company's own resources, who will
form part of the contract team:

NAMES OF COMPETENT PERSONS | POSITIONS TO BE FILLED BY COMPETENT PERSONS

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(b) Details of training of persons from my company's own resources (or to be hired) who still have
to be trained to achieve the necessary competency:

(i) By whom will training be provided? ..o

(i)  When will training be undertaken? ..o

(iii) List the positions to be filled by persons to be trained or hired: ...........ccccceeiiiiinnnee.

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot
be supplied from own company:

Name of proposed SUDCONIraCIOr: ...........ccoiiiiiiii i

Qualifications or details of competency of the subcontractor: ..........cccccoeviiininicien,

5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable, sufficiently documented and coherent site specific Health and Safety Plan in
accordance with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to
approval by the Employer.

6. | confirm that copies of my company's approved Health and Safety Plan, the Employer's Health and
Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Employer's personnel,
the Engineer, visitors, and officials and inspectors of the Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any
penalties that may be applied in terms of the said Regulations (Regulation 33) for failure on the
Contractor's part to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will

mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations
2014 and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ...t DATE: ...,

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(of person authorized to sign on behalf of the Tenderer)

L.

TENDERER’S BEE VERIFICATION CERTIFICATE

Notes to tenderer:

2.

3.

The tenderer shall attach to this form a valid original or original certified copy of the BBBEE verification
certificate issued by SANAS in accordance with the Construction Sector Codes of Practice promulgated
in Gazette 32305 on 5 June 2009 subject to such certificate having been issued before 17 February 2016,
alternatively submit the B-BBEE verification certificate issued in accordance with the revised Notice of
Clarification published in Notice 444 of 2015 of Government Gazette N0.38799 on 15 May 2015 by the
Department of Trade and Industry.

A Sworn Affidavit signed and stamped by commissioner of oath

In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the JV
shall be attached.

4. The attached verification certificate and the associated assessment report shall identify:

The name and domicilium citandi et executant of the tenderer.
The registration and VAT number of the tenderer.
The dates of granting of the B-BBEE score and the period of validity.
The expiry date of the verification certificate.
A unique identification number.
The standard and/or normative document, including the issue and/or revision used to evaluate the
tenderer.
The name and/or mark/logo of the B-BBEE verification agency or registered auditor.
The category (Generic, QSE, Exempt) in which the tenderer has been measured.
The B-BBEE status level.
The South African National Accreditation System (SANAS) or Independent Regulatory Board of
Auditors (IRBA) logo on the verification certificate once verification agencies have been accredited.
The B-BBEE procurement recognition level.
The score achieved per B-BBEE element.
. The % black shareholding.
The % black women shareholding.
The % black persons with disabilities
The value added status of the tenderer.

"0 Q00 TW

T sa

Tos3Tx®

The Employer will not be responsible to acquire data that it needs for its own reporting systems and which
may not form part of a verification agency’s standard certificate format

The tenderer, at its own cost, must acquire any missing specified data listed in 3 above from its selected
verification agency or registered auditor and have it recorded on the certificate. Alternatively, such missing
data must be supplied separately, but certified as correct by the same verification agency or registered
auditor and also attached to this form. Failure to abide by this requirement will result in such tenderer
scoring zero preference.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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M. TENDERER’S PARTICIPATION IN JOB CREATION USING LOCAL LABOUR

The Contractor shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour, recruited through a process as agreed with Moretele Local
Municipality Project Manager, from within the local community in the vicinity of the project.

The creation of one job shall mean the employment, for any period of time, of one unskilled labourer from the
local community who is a South African Citizen with his/her own unique South African identity document.
Proof of citizenship may be audited during the contract period.

The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out by Government.
Requirements of the Expanded Public Works Programme (EPWP) of the project specifications.

The minimum number of jobs to be created using local unskilled labour shall be as set out in the table below.
In order for an offer to be considered responsive, the Tenderer shall complete the table below by indicating
the minimum number of jobs that he/she intends to create in terms of job creation participation during the

contract period, and this number shall not be less than the minimum stated in the table.

TENDERER’S DECLARATION WITH RESPECT TO PARTICIPATION IN JOB CREATION USING LOCAL
LABOUR:

I/We hereby tender to participate in job creation through the employment of local labour by creating the
following number of jobs using unskilled labour recruited from the local community:

Minimum | Tenderer’'s
number of | number of

Labour category jobs tobe | jobs to be
created created
Unskilled labour 10

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, confirms
that he/she understands the conditions for such participation and confirms that the tender satisfies the
conditions for participation in job creation through the employment of local labour.

SIGNATURE: ... DATE: ..o,

(Of person authorized to sign on behalf of the Tenderer)

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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N. TENDERER’S BANKING DETAILS

The tenderer shall attach to this form a letter from the bank at which he declares he conducts his account.
The contents of the bank’s letter shall include the information requested in (a) to (e) below, and shall in addition
state the credit rating that the bank accords the tenderer for the business envisaged by this tender. Failure
to provide the required letter with the tender submission may render the tenderer’s offer unresponsive in terms
of subclause F.3.8 of the Conditions of Tender.

In addition to attaching the aforementioned letter from the bank, the tenderer shall also on this Form N
complete the banking details required in (a) to (e) below.

In the event that the tenderer is a joint venture enterprise, details for all the members of the joint venture shall
similarly be provided and attached to this Form N.

(a) Name of aCCOUNT NOIAET: .......cociiiiiecee ettt se e eaeeere s

(b) e oTo 10 a1 418 0o oY= O UPR

(c) (2 E= T 0 QT o 1= SRS

(d) BranCh NUMIDEE ...ttt e e st e et e st e e bt e e e e ensee e seeeaneeeereean

(e) Bank rating (include confirmation from bank or financial institution): ............cccoooiiiie
(f) Bank and branch contact details: ...........ccociiiiiiiie i
SIGNATURE: ...ttt DATE: oo

(of person authorized to sign on behalf of the Tenderer)

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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O. MUNICIPAL ACCOUNT FOR THE BUSINESS AND DIRECTOR (S) NOT OWING FOR MORE
THAN 90 DAYS OR MUNICIPAL ACCOUNT OF FROM PRIVATE PROVIDER OR STATEMENT
OF ACCOUNT FROM THE LANDLORDS WITH VALID LEASE AGREEMENT

Submit the following:

Up to date Municipal Account not older than three (3) months and not over three (3) months in arrears
for the Entity / Proof that acknowledgements or arrangements have been made to settle arrears /
Affidavit stating why an up-to-date municipal account cannot be submitted/ statement of account from
the landlords with a valid lease agreement.

Up to date Municipal Account not older than three (3) months and not over three (3) months in arrears
for the Director (s) or Member (s) / Proof that acknowledgements or arrangements have been made to
settle arrears / Affidavit stating why an up-to-date municipal account cannot be submitted/ statement of
account from the landlords with a valid lease agreement.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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P. CONTRACTOR’S CERTIFICATE OF REGISTRATION WITH CIDB

Attached hereto is my/ our Contractor’s Certificate of Registration with CIDB. My failure to submit the
certificate with my/our tender document will lead to the conclusion that | am/we are not registered with
the CIDB and therefore not eligible to tender.

L i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Q. PROOF OF REGISTRATION OF THE BIDDER

o Natural persons - certified copy of ID document/ passport

e Partnership - a copy of Partnership Agreement plus IDs of all partners

¢ Company- certified CM29

e Company - certified CM29 and certified copy of ID document/ passport

e Close Corporation- Certified copy of CK1 and/or CK2C and certified copy of ID document/
passport

e Trust- letter of appointment from the Master of the High Court of SA and deed of trust

e JV/Consortium- JV/Consortium Agreement plus CIPC and/or certified copies of ID documents
of all JV/Consortium partners

Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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R. CSD SUMMARY REPORT

(Important note to Tenderer: Proof of Compliant Central Supplier Data Base registration (CSD) on
tender closing date must be attached)

L i
Employer Wiiness 1 Witness 2 Contractor Witness 1 Witness 2
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S. LETTER OF GOOD STANDING WITH THE COMPENSATION FOR OCCUPATIONAL
INJURIES AND DISEASES

(Important note to Tenderer: Certificates of good standing with the Compensation Commissioner
must be inserted here)

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T. MBD4: DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state'.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of favoritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorized representative declare their position
in relation to the evaluating/adjudicating authority.

3 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration NUMDEr: ... e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES/NO

3.8.1 Ifyes, furnish partiCulars. ............oouiuiiiiii e

"MSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i) any municipal council;
(ii) any provincial legislature; or
(i)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);

(e) amember of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

Shareholder” means a person who owns shares in the company and is actively involved in the management of
the company or business and exercises control over the company.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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3.9

3.10

3.11

3.12

3.13

3.14

Have you been in the service of the state for the past twelve months? ......... YES /NO

Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with

the evaluation and or adjudication of this bid?.............ccceccvee i

3.10.1 If yes, furnish particulars.

Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?

3.11.1 If yes, furnish particulars

..... YES/NO

YES /NO

Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?

3.12.1 Ifyes, furnish particulars.

Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state?

3.13.1 If yes, furnish particulars.

Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract.

3.14.1 If yes, furnish particulars:

YES/NO

YES/NO

YES /NO

Employer

Witness 1 Witness 2 Contractor Witness 1
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4. Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
Signature Date
Name of Bidder Capacity of Signatory
Employer Wiiness 1 : Witness 2 Contractor ! Witness 1 Witness 2
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U. MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED)

For all procurement expected to exceed R10 million (VAT included), bidders must complete the
following questionnaire:

1. Are you by law required to prepare annual financial statements for auditing?
YES/NO

If yes, submit audited annual financial statements for the past three years or since the date of
establishment if established during the past three years.

2. Do you have any outstanding undisputed commitments for Municipal services towards a
municipality or any other service provider in respect of which payment is overdue for more than
30 days?
YES / NO
21 If no, this serves to certify that the bidder has no undisputed commitments for municipal services

towards a municipality or other service provider in respect of which payment is overdue for more
than 30 days.

22 If yes, provider particulars.
3. Has any contract been awarded to you by an organ of state during the past five years, including
particulars of any material non-compliance or dispute concerning the execution of such
contract?
YES /NO
3.1 If yes, furnish particulars
4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what

portion and whether any portion of payment from the municipality / municipal entity is expected
to be transferred out of the Republic?

YES /NO
41 If yes, furnish the particulars
SIGNATURE: ... DATE: o
(of person authorized to sign on behalf of the Tenderer)
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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V. MBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) Either the 80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific gals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required
by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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invitation to provide goods or services through price quotations, competitive tendering process or any
other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c¢) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender forincome-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and
a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing
and disposal of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1- Pt—P' min i.i or Ps=90(1- Pt—P. min )
P min :.: P min :.:
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
_ , Pt-Pmax . _ Pt-Pmax
Ps =800+ ) or Ps =901+ nar

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in
the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)
Number of Number of Number of Number of
points points po_ints po_ints

allocated allocated claimed C(I:(l)r;;%d
The specific goals (90/10 system) (80/20 s(gsot/e;lr?l) system)
aIIoc_ated points in terms (To be system) y (To be
of this tender completed by (To be (To be el [

the organ of completed by
completed by [N tenderer) the tenderer)
state) the organ of
state)

HDIs (Who had no franchise
on national elections before 5
the - -
1983 and 1993 constitution)
/ black ownership
Points for 51% Women’s _ 5 _
Equity
Points for 51% owned
Youth firm - 5 -
Points for Locality
(Contractors _ 5 _
domiciled in the Northwest
Province)

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm

44,

Company registration NUMDET: ... ..o

Employer Witness 1

Witness 2

Contractor
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4.5.

Il
.
IV.

Vi,
VI

4.6.

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

i State Owned Company

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorized to do so on behalf of the company/firm, certify that the

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it
may have —

(a) disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audit alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME: ... e
DA TE:
ADDRESS: s
Employer Witness 1 Witness 2 Contractor I Witness 1 Witness 2
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W. MBD 7.2: CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED
CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1.

| hereby undertake to render services described in the attached bidding documents to Moretele Local
Municipality in accordance with the requirements and task directives/proposals specifications
stipulated in Bid Number MLM/WSIG/W12-2/2025-26 at the price/s quoted. My offer/s remain binding
upon me and open for acceptance by the Purchaser during the validity period indicated and calculated
from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:
(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s)
cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations
will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorized to sign this contract.

NAME (PRINT) e

WITNESSES
CAPACITY e

T,
SIGNATURE e,

2
NAME OF FIRM s

DATE: .
DATE

Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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accept your bid under reference number
services indicated hereunder and/or further specified in the annexure(s).

CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

An official order indicating service delivery instructions is forthcoming.

| undertake to make payment for the services rendered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice.

C62

MINIMUM
PRICE (ALL
DESCRIPTION OF APPLICABLE | cOMPLETION |B-BBEESTATUS| THRESHOLD
SERVICE TAXES DATE LEVEL OF | FOR LOCAL
INCLUDED) CONTRIBUTION | PRODUCTION
AND CONTENT
(if applicable)
| confirm that | am duly authorized to sign this contract.
SIGNED AT .o ON .o,
NAME (PRINT) ..o
SIGNATURE e
OFFICIAL STAMP WITNESSES
T
2
DATE: .,
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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X. MBD 8: DECLARATION OF BIDDER’'S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when

goods and services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public
sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Item  Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database Yes No
of Restricted Suppliers as companies or persons prohibited from doing (] (]

business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audit alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities ] ]
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.qov.za) by clicking on its link at the
bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes No
court of law outside the Republic of South Africa) for fraud or corruption during ] ]
the past five years?

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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4.3.1 | If so, furnish particulars:

Question
44 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other ] ]

municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or Yes No
any other organ of state terminated during the past five years on account of ] ]
failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) .....cnieiiiii s s s re e e s s r e s s s e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
Employer Witness 1 Witness 2 Contractor : Witness 1 Witness 2
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Y.

1.

MBD9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Standard Bidding Document (MBD) must form part of all bids invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a
horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se
prohibition meaning that it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply
chain management system and or committed fraud or any other improper conduct in relation to such
system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or
fraudulent act during the bidding process or the execution of that contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CERTIFICATE OF INDEPENDENT BID DETERMINATION
I, the undersigned, in submitting the accompanying tender:

MLM/WSIG/W12-2/2025-26
INSTALLATION OF WATER RETICULATION AND YARD CONNECTIONS IN WARD 12, PHASE 2.

(Tender Number and Description)

in response to the invitation for the tender made by:

Moretele Local Municipality

do hereby make the following statements that | certify to be true and complete in every respect:

o7 o ) 7o o 7Y T 1 S that:
(Name of Tenderer)

| have read and | understand the contents of this Certificate;

| understand that the accompanying tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf
of the tenderer;

Each person whose signature appears on the accompanying tender has been authorized by the tenderer
to determine the terms of and to sign the tender, on behalf of the tenderer.

For the purposes of this Certificate and the accompanying tender, | understand that the word “competitor”
shall include any individual or organization, other than the tenderer, whether or not affiliated with the
tenderer, who:

(a) has been requested to submit a tender in response to this tender invitation;

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the tenderer and/or is in the same line of business as

the tenderer.

The tenderer has arrived at the accompanying tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium will not be construed as collusive tendering.

In particular, without limiting the generality of the preceding paragraphs above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where the products or services will be rendered (market allocation);

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not submit a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender;
or

(f) tendering with the intention not to win the tender.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this tender invitation relates.

The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official tender opening and of the awarding
of the contract.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and/or such tenderers may be restricted from conducting business with the public
sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt
Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date
Full name of Signatory Capacity of Signatory
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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C1:  AGREEMENTS AND CONTRACT DATA

C141 FORM OF OFFER AND ACCEPTANCE

A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:

Tender No. MLM/WSIG/W12-2-2025-26: INSTALLATION OF WATER RETICULATION AND YARD
CONNECTIONS IN WARD 12-PHASE 2.

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

T (in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to sign the tender):

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Address:

Witness:
SIGNALUIE: ... e e

Name: (iN CAPILAlS): .......ooieeeeieiee e

Date: .....ccooeeie,

[Failure of a Tenderer to sign this form will invalidate the tender]

L i
Employer Wiiness 1 Witness 2 Contractor Witness 1 Witness 2
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B. ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in

Part1  Agreements and Contract Data (which includes this Agreement)
Part2  Pricing Data, including the Schedule of Quantities

Part3  Scope of Work

Part4  Site Information

and the schedules, forms, drawings, and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance are contained in the Schedule of Deviations
attached to and forming part of this Agreement. No amendments to or deviations from said documents are
valid unless contained in this Schedule, which must be duly signed by the authorised representatives of
both parties.

The Tenderer shall deliver the Guarantee in terms of Clause 6.2.1 of the General Conditions of Contract
2015 within the period stated in the Contract Data, and he shall, immediately after receiving a completed
copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose
details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the Conditions of Contract identified in
the Contract Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any
of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

RS T T [ F= 1 =PSRRI
N@ME: (iN CAPILAIS) ... oeeeeeeeeeeeee ettt et e e s e e e e s ssnaea e e e 1o
L0 T T- T2 | Y- PP UPRUR
Name of EmPIoYer (0rganiSation) .............c..cuuuoiiuiuiie it ee e et ae e sneaees een
a) AAreSS: ... ettt sr e
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C. SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached
during the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall
also be incorporated into the final draft of the Contract.

Lo SUDJECL: oottt ettt et s en s
[0 L=y - T £
2. SUBJECL: .ottt ettt ettt e teneas
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

FOR THE TENDERER:

ST To T | (U = PSP
I\ F= T T PSP URUUPPOPRPPO
L= o7 o7 1 SRR

Tenderer: (Name and address of 0rganiSation) .............coucuiaieiiiiiiiie e

Witness:
ST (o] E=1 (0] = PP PP T ROPPTRPO

[VE=10 1= SRS

FOR THE EMPLOYER:

ST o T | (U = PP
I F= T T TP TP OPRTOUPPUPRURPO
(07 o7 Te7 1 VTSRS SUR U PTPPRO

Employer: (Name and address of 0rganiSation) ..............ccuuu e iieieiee et

Witness:
ST (o ] = {0 = SRR

[NV E= 0.1

i
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CONFIRMATION OF RECEIPT
The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from
the Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of
this Agreement, including the Schedule of Deviations (if any) today:

the oo (day)

FOR THE CONTRACTOR:

Signature: e e
Name:

Capacity: e e na s

SIGNATURE AND NAME OF WITNESS:

Signature:

3= 4 1=t

i
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C1.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT
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C1.2.1 CONDITIONS OF CONTRACT

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works, Third
Edition, 2015", issued by the South African Institution of Civil Engineering (abbreviated title: “GCC
2015").

It is agreed that the only variations from the GCC 2015 are those set out hereafter under “C1.2.1.2
SPECIAL CONDITIONS OF CONTRACT".

C1.21.2 SPECIAL CONDITIONS OF CONTRACT

C1.2.1.2.1 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the GCC 2015 to the extent specified
below, and shall take precedence and shall govern.

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each case by
the number of the applicable clause or subclause in the GCC 2015, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the GCC 2015, and an appropriate heading.

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015

SCC 1.1 Definitions

Add the following to the end of subclause 1.1:

“1.1.1.35 “Target Enterprise” means an enterprise as defined in Part E: Small Contractor Development
of section C3.3 Particular Specifications in Part C3: Scope of works.”

SCC 4.1.1 Extent of Contractor’s obligations
Add the following new paragraph to the end of subclause 4.1.1:

“If the contractor fails to achieve the monetary value of the target set by the Employer for contract
participation by Targeted Enterprise in terms of Part E: Small Contractor Development of Section C3.3
Particular Specifications in Part C3: Scope of Works, the Contractor shall be liable to the employer for a sum
calculated in accordance with the Contract Data and the aforementioned Scope of Works as a penalty for
such underachievement.”

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C1.2.2: CONTRACT DATA (Applicable to this contract)

PART A: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African
Institution of Civil Engineering, is applicable to this Contract.

The General Conditions of Contract are not bound into this document but are available at the Contractor’s
expense. Each party to the contract shall purchase its own copy of the GCC 2015, available from South
African Institution of Civil Engineering

Private Bag X200

Halfway House, 1685

South Africa

Tel: 27(0) 11 805 5947 /48 /53

Each item of data below is cross-referenced to the clause in the conditions of the contract to which it applies.
In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works (2015) 3rd Edition,
published by the South African Institution of Civil Engineering), the following Contact Data apply to this

Contract.

The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while Part 2
contains information to be provided by the Contractor.

CONTRACT SPECIFIC DATA

The following contract-specific data, referring to the General Conditions of Contract for Construction
Works, Third Edition (2015) are applicable to this Contract:

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

1. GENERAL
Replace the contents of Clause 1.1.1.5 with the following:

The “Commencement Date” means the date on which the contractor receives
Clause 1.1.1.5: written instruction from the Employer to commence with the Works. The
instruction to commence with the works will not be issued later than 28 days from
the date that the Agreement made in terms of the Form of Offer and Acceptance

comes into
effect.

?lﬁs%_ The Defects Liability Period for the Works shall be 365 days.
Add the following to the end of this definition:

Clause

1.1.1.14: This clause shall apply mutatis mutandis to any portion or phase of the Works that may
be described in the Scope of Works or in the Contract Data, or

Employer Witness 1 Witness 2 Contractor ! Witness 1 Witness 2
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

agreed subsequently between the Contractor and the Employer and committed to
writing.

The time for achieving Practical Completion is Eight (8) months from the
Commencement date, including non-working days, special non-working days,

Clause 1.1.1.15: | Name of Employer:

Moretele Local Municipality is represented by: The Municipal Manager

Employer’s Agent means any Director, Associate or Professional Engineer/
Technologist appointed generally or specifically by the management of the
Employer to fulfil the functions of the Employer’s Agent in terms of the

Clause 1.1.1.16: Conditions of the Contract.

Name of Employer’s Agent: Mr. Lehlohonolo Paul Makhoali (B-Tech)Hons of DPT
Civil and Structural JV

Address of Employer’s Agent:

Clause 1.2.1.2: 284 BRAAM PRETORIUS
STREET

SINOVILLE

PRETORIA, 0129

City of Tshwane

Clause

11.1.26 The Pricing Strategy is Re-measurement Contract

Add the following to the clause:

1.2.1.3 Sent by electronic, or any like communication irrespective of it being

during office hours or otherwise.
Clause 1.2.1;

1.2.1.4 Posted to the Contractor’s address and delivered by the postal
authorities.

1.2.1.5 Delivered by a courier service and signed for by the recipient or his
representative.

The address of the Employer is:

Moretele Local Municipality 4065 B,
Mathibestad, Makapanstad

Clause 1.2.1.2: | 0404

Private Bag X 367
Makapanstad 0404

Clause 1.3.6: Add the following new Clause:

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

The copyright in all documents, drawings and records (prepared by the
Employer’s Agent) related in any manner to the Works shall vest in the Employer
or the Employer’s Agent or both (according to the dictates of the Contract that has
been entered into by the Employer’s Agent and the Employer for the Works), and
the Contractor shall not furnish any information in connection with the Works to
any person or organisation without the prior approval of the Employer to this
effect.

Clause 3.1.3:

The Engineer (Employer’s Agent) is, in terms of his appointment by the Employer
for the design and administration of the Works included in the Contract, required
to obtain the specific approval of the Employer for the execution of the following
duties:

3.1.3.1 The issuing of an order to suspend the progress of the Works, the extra
cost resulting from which order is to be borne by the Employer in terms of Clause
5.11 or the effect of which is liable to give rise to a claim by the Contractor for an
extension of time under Clause 5.12 of these conditions.

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the
Works in terms of Clause 6.3, the estimated effect of which will be to increase the
Contract Price by an amount exceeding R50 000, the evaluation of all variation
orders in terms of Clause 6.4 and the adjustment of the sum(s) tendered for
General Items in terms of Clause 6.11.

3.1.3.3 The approval of any claim submitted by the Contractor in terms of
Clause 10.1.

4,

Clause 4.1.1as
modified by SCC
411

CONTRACTOR’S GENERAL OBLIGATIONS

The penalty for failing to achieve the monetary value of the target set by the
Employer for contract participation by Targeted Enterprise in terms of Part E: Small
Contractor Development of section C3.3 Particular Specifications in Part C3:
Scope of Works, is 10% of the monetary value by which the achieved monetary
value falls short of the target monetary value.

Add the following to the clause:

The Contractor shall provide the following to the Engineer (Employer's Agent) for
retention by the Employer or his assignee in respect of all works designed by the
Contractor:

4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional

Clause 4.1.2: Engineer/ Technologist confirming that all such works have been designed in
accordance with the appropriate codes of practice.
4.1.2.2 proof of registration and of adequate and current professional indemnity
insurance cover held by the designer(s).
4.1.2.3 design calculations should the Employer’s Agent request a copy thereof.
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

4.1.2.4 engineering drawings and workshop details (both signed by the relevant
professional engineer/ technologist), in order to allow the Employer's Agent to
compare the design with the specified requirements and to record any comments he
may have with respect thereto.

4.1.2.5 “As-Built” drawings in dwg, dgn or dxf electronic format after completion of
the Works.

The Contractor shall be responsible for the design of the Temporary Works.

Clause 4.3.3:

Add the following new clause:

The Contractor shall comply with the Occupational Health and Safety Specification
prepared by the Employer in terms of the Construction Regulations, 2003
promulgated in terms of Section 43 of the Occupational Health and

Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor
shall before commencement of the Works or any part thereof, be in the possession
of an approved Health and Safety Plan.

The Contractor shall submit an approved Health and Safety Plan to the Employer’s
Agent within 14 days from the date that the Agreement made in terms of the Form of
Offer and Acceptance comes into effect.

Clause 4.3.4:

Add the following new clause:
Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor accepts
sole liability for due compliance with the relevant duties, obligations, prohibitions,
arrangements and procedures imposed by the Occupational Health and Safety Act,
1993 (Act 85 of 1993), and all its regulations, including the Construction Regulations,
2003, for which he is liable as mandatory. By entering into this Contract, it shall be
deemed that the parties have agreed in writing to the above provisions in terms of
Section 37 (2) of the Act.

Clause 4.3.5:

Add the following new clause:
Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract in
terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act
85 of 1993) and its Regulations following any incident involving the Contractor and/or
Sub-Contractor and/or their employees. The Contractor shall notify the Employer in
writing of all investigations, complaints or criminal charges which may arise pursuant
to work performed under this Contract in terms of the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) and Regulations.

Clause 4.3.6:

Add the following new clause:
Contractor’s Designer

The Contractor and his designer shall accept full responsibility and liability to comply
with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the
Construction Regulations, 2003 for the design of the Temporary Works and those

part of the Permanent Works which the Contractor is responsible to design in terms
of the Contract.

Employer

Witness 1 Witness 2 Contracior Witness 1 Witness 2
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Add the following new clause:
Clause 4.3.7: The Ministerial Determination 4, Expanded Public Works Programmes, issued in
o terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour
as amended, shall apply to works described in the Scope of Work as being labour
intensive and which are undertaken by unskilled or semi-skilled workers.
Add the following new clause:
Clause 4.10.3: The Contractor shall use local labour in accordance with the requirements contained
within the Scope of Work.
Add the following:
The Contractor shall commence executing the Works within 28 days of the
Commencement Date.
The documents required before commencement with Works execution are:
e Health and Safety Plan (Refer to Clause 4.3)
Clause 5.3.1: i
e Initial Programme (Refer to Clause 5.6)
e A detailed cash flow forecast (Refer to Clause 5.6.2.6)
e Security (Refer to Clause 6.2)
e Insurance (Refer to Clause 8.6)
e Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health
and Safety Act No. 85 of 1993’ to be signed by the Contractor and the
Employer (refer to Clause 4.3 of the GCC 2015 and to
paragraph E9. Contractor’'s Responsibilities in Part E of C3.3
Particular Specifications in the project specifications).
Add the following:
Clause 5.3.2:
The time to submit the documentation required (Refer to Clause 5.3.1) before
commencement with Works execution is 14 days.
Clause 5.4.2: The access and possession of Site shall not be exclusive to the Contractor but as set
out in the Scope or Works and/or Site information.
Add the following to the clause:
In this regard the Contractor shall have regard for the phases and sub-phases (if
Clause 5.6.1: applicable) for the Development, which shall also be the order in which the
o Permanent Works shall be constructed, unless otherwise agreed between the
parties and committed to writing. If phased construction is applicable, the phases
and sub-phases will be described in the Specifications and/or will be
indicated on the Phasing Plan which forms part of the Drawings.
Delete the last paragraph of the clause and replace with the following:
Clause 5.7.1: No such instruction by the Employer’s Agent to expedite progress shall be the
subject of additional compensation to the Contractor unless the instruction
explicitly states that the Contractor is entitled to additional
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

compensation and cites the amount of such compensation or the basis upon which it
is to be determined.

Clause 5.8.1

The non-working days are Sundays.

The special non-working days are the construction industry year-end break and
the following statutory public holidays as declared by National Government:

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day,
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwiill.

The construction industry year-end break commences on the first working
day after 15 December and ends on the first working day after 5 January of the
following year.

Clause 5.12.3:

Delete the contents of the clause and insert the following:

If an extension of time is granted, other than an extension resulting from abnormal
rainfall in terms of Clause 5.12.5, the Contractor shall be paid such additional time-
related General Items as are appropriate having regard to any other compensation
which may already have been granted in respect of the circumstances concerned.

Clause 5.13:

Delete the contents of the clause and insert the following:

5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or
any specific portion thereof that is identified in the Scope of Works to the extent which
entitles him in terms of Clause 5.14.2 to receive a Certificate of Practical Completion
for the Works, then the Contractor shall be liable to the Employer for the sum(s) stated
below as (a) penalty(ies) for every day which shall elapse between the Due
Completion Date for the Works or the specific portion of the Works and the actual Date
of Practical Completion of the Works or of the specific portion.

The penalty for failing to complete the Works is 0,05% of the total Tender Sum per day,
up to a maximum limit of twenty-five thousand rand per day.

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the
Works, or for any specific portion thereof that is identified in the Scope of Works, any
further part of the Works has been:

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or

5.13.2.2 occupied or used by the Employer, his agents, employees or other
contractors (not being employed by the Contractor);

then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall be
reduced by the amount which is determined by the Employer’s Agent to be appropriate
under the circumstances.

Employer

i
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the
Contractor from his obligation to complete the Works, nor from any of his obligations
and liabilities under the Contract.

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause

5.13.1 shall be accumulative. The Employer may, without prejudice to any other method
of recovery, deduct the amounts of all such penalties from any monies in his
possession that are or may become due to the Contractor.

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the right
of the Employer’s Agent of the Employer to act in terms of Clause 9.2.

Clause 5.13.4:

Add the following new Clause:

If the Contractor shall, without the prior written permission of the Employer’s
Agent, in respect of any portions of the Works which are prescribed in the Scope
of Work to be executed using labour intensive construction methods, or for which
the maximum size and capacity of mechanical plant and equipment is restricted in
terms of the Contract:

e fail to execute such portions of the Works, or any parts thereof, utilising
labour-intensive construction methods strictly in accordance with the
provisions of the Contract; or

e utilise in the execution of such portions of the Works, or any parts thereof,
mechanical plant or equipment which conflicts with the terms of the Contract;
or

e utilise in the execution of such portions of the Work, workers drawn from
sources other than those allowed in terms of the Contract.

then the Contractor shall be liable to the Employer for the percentage stated below
of the value of the Works so executed in conflict with the provisions of the relevant
Scope of Work, as a penalty for non-compliance.

The penalty for non-compliance is: 15% of the value of Works specified.
The imposition of penalties in terms of this clause shall not relieve the Contractor

from his obligation to complete the Works, nor from any of his
obligations and liabilities under the Contract.

Clause 5.16.3:

The Latent defect period is 10 years after the issue of the Final Approval Certificate in
terms of Clause 15.6.1

Clause 6.1.1:

Add the following to the clause:

Payment for works identified in the Scope of Work as being labour-intensive shall
only be made in accordance with the provisions of the Contract if the works are
constructed strictly in accordance with the provisions of the Scope of Work. Any
non-payment for such works shall not relieve the Contractor in any way from his
obligations either in contract or in delict.

Employer
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

Clause 6.2.1:

Add the following to this Clause:

The amount of the Surety will be 10% of the Contract Price (including Value Added
Tax) at the time that the Agreement comes into effect. The guarantee shall remain
valid until the issue of the Certificate or Certificates of Completion in respect of the
whole of the Permanent Works. The Pro Forma Form of Guarantee bound into the
General Conditions of Contract is replaced by the Form of Guarantee (Deed of
Surety ship) which is included in Part C1.3 of this document.

This approval or otherwise shall be based upon legal opinion to be provided by the
Employer’s Agent.

Clause 6.8.2:

Contract Price Adjustment Schedule with the following values:
The values of the coefficients for calculating the Contract Price Adjustment Factor are:

a=0.20
b=0.35
c=0.35

e d=0.10
The “Consumer Price Index” will be as for the province of North West for the area of
Moretele Local Municipality.

The base month is the month prior to the month in which the closing date for the
tender falls.

There shall be NO Contract price adjustment for the entire period of the Contract.

Clause 6.8.3:

Price Adjustments for variations in the cost of special materials shall NOT be
allowed.

Clause 6.8.4:

In line 8 delete the words “between the Employer and the Contractor”.

Clause 10.1.5:

The percentage advance on materials not yet built into the Permanent Works is
80%. The percentage advance on plant not yet supplied to site is 0%.

Clause 6.10.3:

The percentage retention on the amounts due to the Contractor is limited to 10%.

Clause 6.10.4:

In line 4 delete the word “said” and insert the word “correct”.

Clause 6.10.9:

Replace the first sentence of the clause with the following:

Within 14 days after the date of final approval as stated in the Final Approval
Certificate, the Contractor shall deliver to the Engineer (Employer’s Agent) a final
statement claiming final statement of all moneys due to him for additional work
ordered by the Employer’s Agent after the

Employer

i
Witness 1 Witness 2 Contracior Witness 1 Witness 2
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REFERENCE | CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

Certificate of Completion date (save in respect of matters in dispute, in terms of
Clause 5.8, and not yet resolved) plus the remainder of retention monies (subject to
Clause 6.10.3) retained by the Employer.

Clause 8.6.1.2: The value of materials supplied by the Employer to be included in the insurance sum
is nil. Special Risks Insurance issued by SASRIA is required.
The limit of indemnity for liability insurance is R5 000 000 per event, the number of

Clause 8.6.1.3: | events being unlimited. Liability insurance shall include a spread of fire risk.

Clause The amount to cover professional fees for repairing damage and loss to be included

8.6.1.1.3: inthe insurance sum is R100 000.00 (one hundred thousand Rands only).

Clause Delete “15 %” and replace it with “25%".

6.11.1.3:

Clause 10.4.2, Failing Amicable Settlement, unresolved Disputes shall be referred to Arbitration.

10.7.1:
CONTRACT PARTICIPATION

E1003 Requirements in terms of the Reconstruction Development Programme.

Refer to Part

C3: Scope of Target Values

Works, section | |n this contract, the minimum target value shall be as follows:

C3.3 Particular

Specifications, e Labour Maximization: 5%

Part E: Small e ABE Support: 10%

Contractor o HID Supervisory staff: 10%

Development
The penalties for not reaching the required target values will be calculated at 20%
of the difference between the set target values and the actual target values
achieved by the contractor at the completion of the works.
No bonuses for achieving the set target values are applicable.

Employer

Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C1.2.2: CONTRACT DATA (Applicable to this contract)

PART B:

DATA PROVIDED BY THE CONTRACTOR

The following contract-specific data are applicable to this contract.

REFEREN CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR
CE
1. GENERAL
Clause Name of the Contractor:
IS0t R O PP
Clause The contractor’s address for receipt of communication is:
1.21.2:
Telephone:
eMail
Clause The percentage allowance on the net cost of materials actually used in the
6.5.1.2.3 completed workis................... %
6. PAYMENT AND RELATED MATTERS
Employer Witness 1 Witness 2 Contractor i Witness 1 Witness 2
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Clause 6.2.1:

The security to
be provided by
the Contractor
shall be one of
the following:

Contractor's

Type of security choice (Indicate
"Yes"or "No")

Cash deposit of 10 % of the Contract Sum.

Fixed Performance Guarantee of 10 % of the Contract
Sum.

Retention of 10% of the value of the Works.

Cash deposit of 5% of the Contract Sum plus the
retention of 5% of the value of the Works.

Fixed Performance guarantee of 5% of the Contract Sum
plus the retention of 5% of the value of the
Works.

REFEREN
CE

CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR

Clause 6.8.3:

The Tenderer shall complete Table 1 below with respect to each of the special materials
listed. This information shall be used to calculate the variation in cost of the special
materials.

The rates and prices for the special materials shall be furnished by the Tenderer, which
rates and prices shall not include VAT but shall include all other obligatory taxes and
levies. The quoted price to be provided by the Tenderer is the ruling price on the first of
the month prior to the month in which the closing date for the Tender falls.

Table 1
SPECIAL MATERIALS UNIT* | RATE OR PRICE FOR THE BASE MONTH

Each
Each

* Indicate whether the material shall be delivered in bulk or in containers.
When called upon to do so, the Contractor shall substantiate the above rates or prices
with acceptable documentary evidence.

Signed on behalf of Tenderer: ........ ..o

Employer

i
Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C1.3: PERFORMANCE GUARANTEE

PRO FORMA

21.2 PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.
GUARANTOR DETAILS AND DEFINITIONS

RGO E= =T ol (ol i o == 1o T POV RURUPRPI
PRYSICAl @AUMESS: ...t ettt ettt b et e bbbt e e b e e eb e e er e e b e ennee
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“EMPIOyer's AQent” MEANS: ...ttt et et st e ettt e sbe e e ebeesneeen
Ao L i 1= O SRS PTR RPN
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“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments
or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R ..........ccccccoiiiiiiiiiiiiiieeee Amount in

“Guaranteed Sum” means: The maximum aggregate amount of R ...........ccccciiiiiiiiiniiiiien e Amount in

“EXPIry Date” MEANS: ...ttt ettt et ra et bt e et e b et eab e sh b e e s b e e naeeennneenreean
CONTRACT DETAILS

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate
of Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance
Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the
Certificate of Completion of the Works or the date of payment in full

of the Guaranteed Sum, whichever occurs first. The Employer’s Agent and/or the Employer shall
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has
been issued.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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3.

3.1

3.2

4.1

4.2

4.3

5.1

5.2

53

The Guarantor hereby acknowledges that:

Any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship;

its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of
a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been
made in terms of the Contract and failing such payment within seven (7) calendar days, the
Employer intends to call upon the Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first
written demand in terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 4.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance
Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’s default and that this Performance
Guarantee is called up in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms

of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank
compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2

91



Moret

ele Local Municipality

Tender No. MLM/WSIG/W12-2/2025-26

Install

ation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

10.

11.

12.

13.

14.

15.

16.

17.

18.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank
compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s
Court.

GUAraNtor's SIGNATOTY (1) ..eeiuii ittt re et st e e sab e s b e e s abe e sbe e e naneesbeeenanee e
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT
No 85 OF 1993

THIS AGREEMENT is made between Moretele Local Municipality represented by The Municipal
Manager

(hereinafter called the EMPLOYER) of the one part, herein represented by:

AND L e e

L SR o= o F= T 1 V= T PRSP OPRTO

duly authorised to sign on behalf of the Contractor.
WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement between
the CONTRACTOR and the EMPLOYER in respect of:

Tender No. MLM/WSIG/W12-2-2025-26: INSTALLATION OF WATER RETICULATION & YARD
CONNECTIONS IN WARD 12 - PHASE 2.

for the construction, completion and maintenance of the works;
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in

terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and

prohibitions imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER
have prescribed certain arrangements and procedures that same shall be observed and adhered
to by the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus
of acquainting himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER’S
AGENT from being obliged to comply with any of the aforesaid

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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duties, obligations, prohibitions, arrangements and procedures in respect of the work included
in the contract.

4, The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps
may include, but shall not be limited to, the right to inspect any appropriate site or premises
occupied by the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to
remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any
investigation, complaint or criminal charge which may arise as a consequence of the
provisions of the ACT and Regulations, pursuant to work performed in terms of this
agreement, and shall, on written demand, provide full details in writing of such
investigation, complaint or criminal charge.

Thus, SIGNEA @t......oeeeiiiiee e for and on behalf of the
CONTRACTOR

NAME AND SURNAME . e s e e e

AP A T Y L e e e e e en e e

WITNESSES: 1. oo

Thus, SIgNEd at.......eeeiiiieiee e for and on behalf of the EMPLOYER
on this

NAME AND SURNAME: ... ... s e
AP A T Y L e e e e e s en e e

WITNESSES: 1. e

i
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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21.3 C1.5: RETENTION MONEY GUARANTEE

PRO FORMA

21.4 RETENTION MONEY GUARANTEE

The Municipal Manager Moretele
Local Municipality Private Bag X
367 Makapanstad

0404

b) Tender No. FOR

ISSUED TO: the Moretele Local Municipality, represented by The Municipal Manager
(Hereinafter referred to as “the Employer”)

ON BEHALF OF: ...t (Hereinafter referred to as
“The Contractor”) In

connection with

Tender NO........o e ———— (Hereinafter referred to as “the
Contract”)

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in
lieu of the whole or portion of the retention monies provided for under the Contract.

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay the
Employer such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at

or such other address as we shall in writing notify to the Employer and shall be accompanied by a
certificate complying with Clause 2, signed by the Employer’s Agent in office as such in terms of the
Contract.

2. The Employer’'s Agent's certificate referred to in Clause 1 shall certify

(a) that he is the Employer’s Agent in office as such in terms of the Contract,
(b) that the Contractor is in breach of his obligations under the Contract, and
(c) that the amount demanded, which amount the certificate shall specify,

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(i) does not exceed the amount of retention monies which, but for this guarantee, would have
been retained by the Employer in terms of the Contract at the date of the certificate, less the
aggregate of the amounts of retention money actually retained by the Employer and the
amounts previously paid by us to the Employer in terms hereof, and

(i1) does not exceed a genuine estimate of the cost to the Employer of having the breach referred
to in paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from
payments due the Contractor in terms of the Contract by reason of the breach referred to, and
any amount in retention money actually held by the Employer save to the extent that the same
had been deducted from any previous demand in terms hereof.

We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1 and 2
make payment to the Employer of the amount demanded at such other address as the Employer shall in
writing notify us.

Subject to compliance with the provisions thereof, our liability to make the payments herein referred to
shall be unconditional and shall not be affected nor diminished by any disputes, claims or counterclaims
between the Employer and the Contractor.

Our aggregate liability under this guarantee is limited to R .............co oo,

This guarantee shall expire on the date on which the last of the retention monies, which but for this
guarantee would have been retained by the Employer, becomes payable to the Contractor.

This guarantee is not transferable and must be produced for endorsement if any part payment is made
and must be returned to us against final payment of our aggregate liability or on the date of the expiry of
the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the subscribing witnesses:

N S for and on behalf of

ST lo g F= LU = USROS UROUPPRPRPP
(7T o= o7 SRR

OIS S oo et —————————————————————————

As Witnesses:

L Name in Block Letters ... ....c.cocooeevvieeinienennne.
e Name in Block Letters ..........cccccevvveviiiieneineenenn,
Employer Witness 1 Witness 2 Contractor ; Witness 1 Witness 2
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C1.6: TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY

(To be completed during construction by successful Tenderer only)

Claim for materials on-site, Payment Certificate No............cccccevrirrricinnenn. Date

Tender NO:.......occccirirr s For (contract title)

I, the undersigned (Name Of SIGNALOTY)........coi it e in my
capacity as

............................................................................... of (name of Contractor)

duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s
rights, title and interest in and to the materials and goods, for which evidence of bona fide ownership is
attached hereto, unto and in favour of (name of Employer)

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership thereof passes
to the Employer by constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree
that no payment for materials on site will be made by the Employer until such time as | have submitted
documentary proof of bona fide ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer
or from any other person on behalf of the Employer for the materials and goods as Materials on Site,
payment of retention money thereon excluded.

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of Rights
and that they have been insured adequately against all risks and will remain insured until they are built into
or used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in the following
table.

DESCRIPTION OF
ITEM

UNIT | QUANTITY RATE | AMOUNT SUPPLIER

TOTAL VALUE OF MATERIALS AND GOODS

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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SIGNEA DY : ..o ——————————— Date:

for and on behalf of the Contractor.

Withessed DY: ... ————— Date:

NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor
to the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms
of Clause 6.10.1.5 of the General Conditions of Contract 2015.

C2: PRICING DATA
C2.1 PRICING INSTRUCTIONS

1. GENERAL

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include the
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications)
and the Drawings.

2. DESCRIPTION OF ITEMS IN THE SCHEDULE

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of the

Standard Specifications.

The short descriptions of the items in the Schedule of Quantities are for identification purposes only
and the measurement and payment clause of the Standard Specifications and the Particular
Specifications, read together with the relevant clauses of the amendments and additions contained in
the Project Specifications and directives on the drawings, set out what ancillary or associated work
and activities are included in the rates for the operations specified.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the specifications.
Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.
Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of

Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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3. QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Schedule of Quantities are estimates only and are subject to re- measure
during the execution of the work. The quantities finally accepted and certified for payment, and not
the quantities given in the Schedule of Quantities, shall be used to determine payments to the
Contractor. The Contractor shall obtain the Employer’s Agent's detailed instructions for all work
before ordering any materials or executing work or making arrangements for it. The quantities of
material or work stated in the Schedule of Quantities shall not be regarded as authorisation for the
Contractor to order material or to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of
Contract, the Project Specifications and the Drawings. Unless otherwise stated, items are measured
net in accordance with the Drawings, and no allowance has been made for waste. The validity of the
contract will in no way be affected by differences between the quantities in the Schedule of
Quantities and the quantities finally certified for payment.

4. PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities,
payment for the work done under such items will be made in accordance with Clause 6.6 of the
General Conditions of Contract 2015. The Employer reserves the right, during the execution of the
works, to adjust the stated amounts upwards or downwards according to the work actually done
under the item, or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums
inserted by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary
of the Schedule of Quantities unless ordered or authorised in writing by the Employer before closure
of tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or
to the provisional percentages and sums in the Summary of the Schedule of Quantities, will be
treated as arithmetical errors.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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5. PRICING OF THE SCHEDULE OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full
inclusive prices to be paid by the Employer for the work described under the several items, and shall
include full compensation for all costs and expenses that may be required in and for the completion
and maintenance during the defects liability period of all the work described and as shown on the
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception
of the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Tenderer omits to price any items in the Schedule of Quantities, then
these items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the
Tenderer will be regarded as having a nil rate which shall be valid irrespective of any change in
quantities during the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of items,
this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the

execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount"
column. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated;
(b) variations of specified components in the make-up of a pay item may be expected; and

(c) nowork under the item is foreseen at the tender stage but the possibility that such work may
be required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The Tenderer shall, however, note that in terms of the
Tender Data, the Tenderer may be asked to reconsider any such rates which the Employer may regard
as unbalanced.

Reasonable compensation will be received where no payment item appears in respect of work
required in terms of the Contract which is not covered in any other pay item.

All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall
include all levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of
Quantities. Note that fractions of a cent in all rates shall be discounted.

6. CORRECTION OF ENTRIES
Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out

neatly. The correct figures must be entered above or adjacent to the deleted entry, and the alteration
must be initialled by the Tenderer.
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7. INTERIM PAYMENTS

Unless otherwise specified, progress payments in Interim Certificates, referred to in Clause

6.10 of the General Conditions of Contract 2015, in respect of "sum" items in the Schedule of
Quantities shall be by means of interim progress instalments assessed by the Employer’s Agent and
based on the measure in which the work actually carried out relates to the extent of the work to be
done by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for paymentin
accordance with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of Clause 1220 of the Standard Specifications regarding the
measurement of quantities for payment. Except where specified otherwise in Clause 1220, the net
measurements or mass of the finished work in place shall be taken for payment, but any quantity of
work in excess of that prescribed shall be excluded.

8. UNITS OF MEASUREMENT

The units of measurement described in the Schedule of Quantities are metric units. The following
abbreviations are used in the Schedule of Quantities:

mm = millimeters m3-km = cubic metre-kilometre | Prov sum= provisional su kPa
m = meter = litre = kilopascal

km = kilometers ki = Kilolitre MPa = megapascal
km-pass = kilometer-pass kg = kilogram MN = meganewton t-
m? = square metre t = ton (1 000 kg) km = ton-kilometre h
m2-pass = square metre-pass No = number = hour

ha = hectare % = percent dia = diameter

m3 = cubic metre PC sum = prime cost sum MN- Sum = lump sum

kW = kilowatt m = meganewton-metre

9. CONSISTENCY OF RATES
In order to ensure that payments certified by the Employer’s Agent are reasonably consistent with the
market value of the work done, and that variations in quantities do not distort the contract valuation,
the rates, prices and amounts tendered in the Schedule of Quantities are required to be in balance.

A tender will be considered out of balance if:

(1) the combined, extended total tendered for the item:

B13.01 The contractor's general obligations:

(a) Fixed obligations
(b) Value-related obligations
(©) Time-related obligations

exceeds a maximum of 15% of the Tender Offer (excluding contingencies, escalation and
VAT).

(i1)the rates, prices or amounts tendered for any other items differ by more than 20 (twenty)
percent from either the next highest or next lowest rates, prices or amounts tendered, or
else from the latest municipal estimates.
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Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance,
the Tenderer fails to make the necessary satisfactory adjustments. These adjustments in rectification
will be such that increases are balanced by decreases, leaving the tender offer unchanged.

L i
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C2.2. SCHEDULE OF QUANTITIES
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MORETELE LOCAL MUNICIPALITY

INSTALLATION OF WATER RETICULATION & YARD CONNECTIONS IN WARD 12 - PHASE 2.

L 1
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Iltem Payment
Item Description Unit Quantities Rate Amount
number | reference

SANS  SCHEDULE 1

1200  PRELIMARY AND GENERAL

AAB
1.1 FIXED CHARGE ITEMS
1.1.1 8.3.1 Contractual requirements sum 1,0
1.1.2 PSAB 1 The Contractor to provide a name board No 1,0
1.13 PSAB5.5  |The Contractor to provide survey assistant sum 1,0
1.1.4 PSAB 5 The Contractor to provide survey equipments sum 1,0
1.15 PS6.3 The Contractor to provide offices and storage sheds sum 1,0
1.16 The Contractor to provide workshops sum 1,0
1.1.7 The Contractor to provide living accommodations sum 1,0
1.1.8 PS7.1 The Contractor to provide ablution and latrine facilities sum 1,0
1.19 The Contractor to supply tools and equipments sum 1,0
1.1.10 PS6.1& The Contractor to provide water, electricity & communications sum 1,0
1.1.11 5.5 Deal with water as described in SANS 1 200 A section 5.5 sum 1,0
1.1.12 The Contractor to establish access road to site sum 1,0
1.1.13 8.3.3 Other fixed charge obligations by the Contractor sum 1,0
1.1.14 8.3.4 The Contractor to remove site establishment sum 1,0
1.1.15 The Contractor to make provision for traffic control sum 1,0
1.2 TIME RELATED ITEMS

PSA
121 8.4.1 Contractual requirements sum 1,0
1.2.2 8.4.2 The Contractor to maintain facilities on the site sum 1,0
1.23 8.4.3 The Contractor's supervision of the site sum 1,0
1.24 8.4.4 The Contractor's company and head office overhead costs sum 1,0
1.2.5 8.4.5 Other time related obligations by the Contractor sum 1,0
1.2.6 Time related costs for traffic control sum 1,0
13 PROVISIONAL SUMS BY THE ENGINEER
PSA
131 Provisional sum for various tests requested by the Engineer Prov 1,0 R 25000,00 | R 25 000,00
1.3.2 Contractor's overhead and profit on Item 1.3.1 % R 25 000,00
133 Z:;:rsr:)i:ilds&nt;oeréﬁ:nrtemuneranon of the CLO on monthly basis as Prov 10 R 27000,00 | R 27000,00
134 Contractor's overhead and profit on Item 1.3.3 % R 27 000,00
135 Provifional st{m for the Sitting ‘/-\Ilowance of the PSF Members attending PSC Prov 10 R 18000,00 | R 18.000,00
meetings during the Construction Phase of the project
1.3.6 Contractor's overhead and profit on Item 1.3.5 % R 18 000,00
137 PASB3.2.6 I:;?t\;ivs:::z:l)stuhne\ Ezé)i:;\;i;je the laptop with all accessories and necessary Prov 10 R 15000,00 | R 15.000,00
1.3.8 Contractor's overhead and profit on Item 1.3.7 % R 15 000,00
13.9 ;:Z\/ci(s)ir?trzlasum to provide the local sucontractors with PPE for the duration of Prov 10 R 15000,00 | R 15.000,00
1.3.10 Contractor's overhead and profit on Item 1.3.9 % R 15 000,00
1.3.11 Accredited Traning of local labour Prov 1,0 R 100 000,00 | R 100 000,00
1.3.12 Contractor's overhead and profit on Item 1.3.12 % R 100 000,00
SCHEDULE CARRIED OVER
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It P t
em SRS Item Description Unit Quantities Rate Amount
number reference
SANS SCHEDULE 1
1200A,AB  PRELIMINARY AND GENERAL - DAYWORKS
SCHEDULE CONTINUED FROM PREVIOUS PAGE

14 LABOUR - NORMAL WORKING HOURS (Provisional)
1.4.1 Skilled labour (Artisan) hr 9,00 Rate only
1.4.2 Semi Skilled Labour hr 9,00 Rate only
1.4.3 Unskilled Labour hr 9,00 Rate only
1.4.4 Foreman hr 9,00 Rate only
1.4.5 Extra -over for items 1.4.1 to 1.4.4 for working during non working hours hr 9,00 Rate only
1,5 Materials: (Provisional)
1.5.1 Allowance for Materials used under Dayworks Prov Sum 1,00 R 15500,00 | R 15 500,00
1.5.2 Overheads, Handling and all charges on item 1.5.1 % 15 500,00
1.6 Plant - Heavy Equipment: (Provisional)

Plant shall not be more than 3 years old or have more than 3000hrs logged. Operator to

be qualified and have competency certificate
1.6.1 Excavator - Size Cat 225 hr 9,00 Rate only
1.6.2 Excavator - TLB hr 9,00 Rate only
1.6.3 Grader 140G or Similar hr 9,00 Rate only
16.4 Front end loader - bucket capacity < 1.5m® hr 9,00 Rate only
1.6.5 Tipper Truck - 5m? capacity hr 9,00 Rate only
1.6.6 Vibratory compaction roller - 13.5 ton hr 9,00 Rate only
167 Transport cost per any unit of plant to be delivered to site and removed from site for items sum 1,00 Rate only

1.6.1t01.6.6
17 Plant - small Equipment: (provisional)
1.7.1 Pedestrian roller - BW90 Or similar hr 9,00 Rate only
1.7.2 Vibratory plate compactor hr 9,00 Rate only
1.7.3 Vibratory rammer hr 9,00 Rate only
18 Temporary works
181 Prow.smn and maintenance of construction access to sites, camp or pipeline routes as sum 1,00

required by the Contractor

TOTAL CARRIED TO SUMMARY
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Iltem Payment . . "
Y q Item Description Unit Quantities Rate Amount
number | reference
SANS  SCHEDULE 2
1200 EARTHWORKS (PIPE TRENCHES)
2.1 SITE CLEARANCE AND (IF SPECIFIED) REMOVAL OF TOPSOIL
DB
2.1.1 8.3.1a) |Clear vegetation and tree of girth up to 1m m 5800,00
2.2 EXCAVATION
DB
Excavation in all materials for trenches, backfill, compact and dispose of surplus
2.2.1 8.3.2.a) |material m 5800,00
for 75 mm @ uPVC pipes, 800 x 1200 mm
222 8.3.2.b1) |EXtraoveritem (a) above for: m? 1000,00
Intermediate excavation
293 8.3.2.62) Extra-over item a‘ above for: m? 440,00
Hard rock excavation
2.2.4 8.3.2.c |Excavate and dispose of unsuitable material from trench bottom m? 150,00
2.3 EXCAVATION ANCILLARIES
231 8331a) Make up deficiency in backfill.material': m? 1500,00
from other necessary excavations on site
23.2 8.3.3.1b) Ma.ke up de_ficiencv in ba.ckfill material: ) m? 850,00
by importation from designated borrow pits
233 8.3.3.1.0) Ma.ke up de_ficiencv in backfill r_naterial: m? 1650,00
by importation from commercial sources selected by the contractor
2.3.4 8.3.3.2. |Opening up and closing down of designated borrow pit sum 1,00
2.3.5 8.3.3.3. |Compaction in road reserves m? 1400,00
2.4 DEALING WITH EXISTING SERVICES
DB
2.4.1 8.3.5.a |Electrical cables crossing the new trenches No 10,00
2.4.2 8.3.5.a |Non optic post office cables and pipes crossing the new trenches No 10,00
2.4.3 8.3.5.a [House / stand connection pipes crossing the new trenches No 10,00
2.4.4 8.3.5.a |Main water pipes crossing the new trenches No 25,00
2.4.5 8.3.5.a |Main sewer pipes crossing the new trenches No 5,00
2.4.6 8.3.5.a |Other services not specified effecting the construction No 15,00
2.4.7 8.3.5.a |Open up for inspection of existing water pipes No 30,00
2.5 FINISHING - REINSTATE ROAD SURFACES COMPLETE WITH ALL COURSES
DB
2.5.1 8.3.6.1.a |Reinstate road surfaces - Gravel on shoulders m? 310,00
2.5.2 8.3.6.1.d |Reinstate road surfaces - 80mm Interlocking paving block m? 480,00
2.6 BEDDING (PIPES)
LB
Provision for bedding from trench excavation
Selected granular material - Class B bedding with selected excavated material &
2.6.1 8.2.1a m? 1160,00
compacted to 90% MOD ASSHTO
Selected fill material - Class B blanket with approved selected fill material in
2.6.2 8.2.1b m? 1740,00
150mm thick layers and compacted to 90% MOD ASSHTO
8.2.2. Supply only of bedding by importation
From borrow pits
Selected granular material - Class B bedding with imported material from
2.6.3 8.2.2.2.a m? 400,00
borrow pit and compacted to 90% MOD AASHTO
Selected fill material - Class B blanket with imported material from borrow pit
2.6.4 8.2.2.2.b m? 450,00
and compacted to 90% MOD AASHTO
From commercial sources
Selected granular material - Class B bedding with imported material from 3
2.65 8.223a commercial sources and compacted to 90% MOD AASHTO m 550,00
Selected fill material - Class B blanket with imported materia from commercial 3
2.6.6 8.2.2.3b sources and compacted to 90% MOD AASHTO m 550,00
2.6.7 8.2.3 Encasing of pipes in concrete - 15 MPa concrete strength m? 30,00
TOTAL CARRIED TO SUMMARY
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Item Payment e . .
Item Description Unit Quantities Rate Amount
number reference
SANS SCHEDULE 3
1200 MEDIUM-PRESSURE PIPELINES
3.1 MEDIUM-PRESSURE PIPELINES
L
Supply, lay, and bed Pipe complete with couplings :
3.1.1 8.2.1 75 mm @ Class 12 uPVC Z - lok pipes m 5800,00
3.2 SPECIAL AND FITTINGS
L
Exra Over 8,2,1 for Supplying, laying, and bedding of specials complete with
couplings :
Bends
3.21 8.2.2 75 mm @ pipe x 90 ° bend No 7,00
Tees
3.2.2 8.2.2 160 x 75 @ Tee No 10,00
3.2.3 8.2.2 110x 75 @ Tee No 1,00
3.24 8.2.2 75x75 @ Tee No 32,00
Cross Tees
3.2.5 8.2.2 75x75 @ Tee No 5,00
End Caps
3.2.6 8.2.2 75 @ End cap No 10,00
3.2.7 8.2.2 110 @ End cap No 1,00
3.2.8 8.2.2 160 @ End cap No 1,00
Exra Over 8,2,1 for Supplying, laying, and bedding of valves :
Supply & install complete class 16 RSV or similar valves as follows:
3.29 8.2.3 75mm @ gate valve with valve chamber No 20,00
Exra Over 8,2,1 for Supply and place pipes, valves and Specials
Supply & install complete fire hydrants as follows:
3.2.10 8.2.5 75 mm @ fire hydrant with hydrant chamber & hydrant tee No 5,00
33 WATER ANCILLARY ITEMS
L
3.3.1 8.2.11 b) |Anchors/Thrust Blocks and Pedestals - 15Mpa Concrete m? 75
3.3.2 8.2.13  |Valve and hydrant chambers No 20
Hydraulic Testing of pipes complete with sleeve couplings and disinfection:
3.33 a) 75mm U-PVC Class 12 m 5800,00
TOTAL CARRIED TO SUMMARY
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Item Payment L .
Item Description Unit
number | reference

Quantities Rate

Amount

SANS  SCHEDULE 4
1200  ERF CONNECTIONS (WATER)

5l PROVIDE ERF CONNECTIONS COMPLETE

LF

Provide Erf Connection - Supply and install single connection on 75-160mm
diameter uPVC:

Complete with all fittings as described on the relevant drawings No

21,00

including a stand pipe with concrete splash block and water meter

as specified under item 5.2.3. Item inclusive of all material and labour

The installation refers to new connection and regularizing of old

illegal water connections on the existing water networks

Provide Erf Connection - Supply and install double connection on 75-160mm
diameter uPVC:

200,00

Complete with all fittings as described on the relevant drawings

including a stand pipe with concrete splash block and water meter

as specified under item 5.2.3. Item inclusive of all material and labour

The installation refers to new connection and regularizing of old

illegal water connections on the existing water networks

Supply and install meter complete with couplings

Supply and install EZ3 B900 above ground water meter box with 20mm KSMT
plastic bodied water meter

421,00

Marking or Marker Posts No
supply and install pipeline markeres as per drawing :

Formalizing illegal yard connections

Removal of all existing pipes used for unauthorized yard connections.
Removed materials to be taken to Construction Site camp for storage

20,00

5.2 WATER ANCILLARY ITEMS

LIC

Break into and connect to existing water lines, seal and make good all
connections, that rate shall include all excavations, backfill and re-compaction
as per items 8.3.2 and 8.3.3 of SANS 1200 section DB compacted to 90% MOD
AASHTO density

10,00

TOTAL CARRIED TO SUMMARY
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Item Payment L . .
Item Description Unit Quantities Rate Amount
number reference
SANS SCHEDULE 5
1200  OCCUPATIONAL HEALTH AND SAFETY REQIREMENTS
6,1 NOTIFICATION OF CONSTRUCTION WORK
6.1.1 PS6.4.2  |Notify the Provincial Director of construction work Reg.3 sum 1,00
6,2 PROGRAM
6.2.1 PS6.5 Set up a site and job specific H&S Plan including a file on site to sum 1,00
PR6.32 |contain the followings :
1 Copy of H&S Act 85 of 1993 including the Construction Regulations,
July 2003
2 Proof of registration with COID Insurer
3 Notification of construction work
4 Section 37(2) agreement
5 H&S specifications provided by the Client
6 Copy of tender document, drawings etc.
7 H&S Plan with all information as requested in the H&S specifications
8 Company safety policy to be signed by the CEO
9 Company organogrammme with respect of H&S on specific site
10 Letters of appointment for specific site
11 List of subcontractors for specific site
12 Evacuation plan from specific site
13 Training material and training records
14 Risk assessments and method statements
15 Registers as specified elsewhere
16 Safe work procedures and material safety data sheet
17 Fall protection plan
18 Incident recordings
19 Medical records
20 Minutes of H&S meetings
6,3 SERVICE PROVIDER APPOINTMENTS
6.3.1 PS6.9 Appoint a service provider to carry out a risk assessment sum 1,00
6.3.2 Appoint an H & S Induction trainer sum 1,00
6.3.3 Set up safe works procedures by a competent person sum 1,00
6,4 TRAINING COURSES
6.4.1 Train the SHE representative No 1,00
6.4.2 Induct training of all workers No 1,00
6.4.3 Community training No 1,00
SCHEDULE CARRIED FORWARD
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Item Payment e . .
Item Description Unit Quantities Rate Amount
number reference
SANS SCHEDULE 5 CONTINUED
1200 OCCUPATIONAL HEALTH AND SAFETY REQIREMENTS

7.1 SCHEDULE CONTINUED
7.1.1 Hold toolbox talks on environmental awareness No 1
7.1.2 PS10.13 |Train on construction vehicles and mobile plant No 1
7.1.3 Hold talks on first aid awareness No 1
7.1.4 Hold talks on fire fighting awareness No 1
7.1.5 Set up HIV training - 7 units No 1
7.1.6 Hold tool box talks on hand tools and hand tool accidents No 1
7.1.7 PS10.12 |Hold tool box talks on machine guarding No 1
7.1.8 Hold tool box talks on lifting materials by hand No 1
7.1.9 PS10.11 |Hold tool box talks on safe loading No 1
7.1.10 PS10.14 |Hold tool box talks on safety signs No 1
7.1.11 Hold tool box talks on ten commandments of safety No 1

7.2 HEALTH AND SAFETY OFFICER
7.2.1 PS10.7 |Appointment of an OHS officer to be permanently on site sum 1,00

Additional payment for workers appointed on specific H&S tasks :

7.2.2 Accident investigator sum 1,00
7.2.3 Construction vehicle and mobile plant inspector sum 1,00
7.2.4 Hand tool inspector sum 1,00
7.2.5 Portable electrical equipments inspector sum 1,00
7.2.6 Stacking and storage inspector sum 1,00
7.2.7 Hygiene and hygiene facility inspector sum 1,00
7.2.8 Fire equipment inspector sum 1,00
7.2.9 First aid box inspector sum 1,00
7.2.10 PS10.8 |Construction supervisor sum 1,00
7.2.11 PS10.15 |Excavation inspector sum 1,00
7.2.12 Community liaison officer sum 1,00

7.3 FIRE FIGHTING EQUIPMENT
7.3.1 PR10.28 |Provide 3 kg fire fighting equipment suitable for electric fires on each site No 3,00
7.3.2 Obtain inspection certificates of fire fighting equipment No 3,00

7.4 FIRST AID
7.4.1 PR10.25 |Provide a basic First Aid Kit No 2,00
7.4.2 Provide a stretcher No 2,00

7.5 PERSONAL PROTECTIVE CLOTHING
7.5.1 PS10.37.5 |Shoulder length PVC Gloves No 250,00
7.5.2 PS10.37.6 |Plastic Trousers No 150,00
7.5.3 PS10.37.2 |Safety Goggles No 30,00

SCHEDULE CARRIED FORWARD ‘
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Item Payment
Item Description Unit Quantities Rate Amount
number reference
SANS SCHEDULE 5 CONTINUED
1200 OCCUPATIONAL HEALTH AND SAFETY REQIREMENTS
8.1 SCHEDULE CONTINUED
8.1.1 Gum Boots No 30
8.1.2 Welding Helmet No 2
8.1.3 PS10.37.2 |Gas Welding Safety Goggles No 2
8.1.4 PS10.37.4 |Safety Shoes No 30
8.1.5 Dust Masks No 1200
8.1.6 PS10.37.1 [Hard hats No 30
8.1.7 PS10.37.6 |Leather Aprons No 2
8.1.8 Respiratory masks No 2
8.1.9 Overalls No 30
8.2 MEDICAL TESTS
8.2.1 Obtain medical fitness tests of all operators No 30
8.2.2 Provide Hepatitis A and B tests and vaccinations No - Rate only
8.2.3 Provide Tetanus tests and vaccinations No - Rate only
8.3 IDENTIFICATION CARDS
8.3.1 Provide identification cards to employees No - Rate only
TOTAL CARRIED TO SUMMARY
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MORETELE LOCAL MUNICIPALITY

INSTALLATION OF WATER RETICULATION AND YARD CONNECTIONS IN WARD 12 PHASE 2.

SUMMARY OF THE SCHEDULE OF QUANTITIES

SCHEDULE ITEM DESCRIPTION AMOUNT
SCHEDULE 1 PRELIMARY AND GENERAL
SCHEDULE 2 EARTHWORKS (PIPE TRENCHES)
SCHEDULE 3 MEDIUM-PRESSURE PIPELINES
SCHEDULE 4 ERF CONNECTIONS (WATER)
SCHEDULE 5 OCCUPATIONAL HEALTH AND SAFETY REQIREMENTS

TOTAL CONSTRUCTION VALUE

ADD ESTIMATED CONTINGENCIES (10% OF CONSTRUCTION VALUE)

TOTAL CONSTRUCTION & CONTINGENCY VALUE

ADD 15% VALUE ADDED TAX

TOTAL CARRIED TO FORM OF OFFER

Employer Witness 1 Witness 2 Contractor Witness 1
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C3: SCOPE OF WORK

Contents

Clause Description
No

Page

Portion 1 PROJECT SPECIFICATION

PS 1 DESCRIPTION OF THE WORKS
PS 1.1 Employer’s Objectives

PS 1.2 Project Background

PS 1.3 Overview of the Works

PS 14 Extent of works

PS15 Location of the Works

PS 1.6 Temporary Works

PS 1.7 Accommodation of traffic

PS 1.8 Accommodation of other Contractors PS
1.9 Ancillary works

PS 1.10  Existing Services

PS 1.11 Environment

PS 1.12 Labour

PS 1.13 Labour intensive construction methods PS
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1.14 Temporary works
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PS 1.16  Construction Programme

PS 2 ENGINEERING

PS 2.1 Employer’s Design

PS 2.2 Drawings

PS 3 PROCUREMENT

PS 3.1 General Conditions

PS 3.1.1 Company Registration

PS 3.1.2 Declarations

PS 3.1.3 Penalties

PS 3.1.4 Areas of Policy coverage

PS 4 CONSTRUCTION

PS 4.1 Applicable COLTO Standards

PS 4.2 Particular Generic Specifications

PS 4.3 Plant and Materials

PS 4.4 Construction Equipment

PS 4.5 Existing Services

PS 4.6 Site Establishment, Facilities Available and Required
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PS 4.7 Site Usage
PS 4.8 Permits and Way leaves
PS 4.9 Alterations, Additions, Extensions and Modifications to Existing Works
PS 4.10 Inspection of Adjoining Properties
PS 4.11 Water and Electricity for construction purposes
PS 4.12 Accommodation and Care of Employees
PS5 MANAGEMENT OF THE WORKS
PS 5.1 Applicable SANS 1921 Standards
PS 5.2 Planning and Programming
PS 5.3 Sequence of the Works
PS54 Software application for Programming
PS 55 Methods and Procedures
PS 5.6 Quality Plans and Control
PS 5.7 Accommodation of Traffic on Public Roads Occupied by the Contractor
PS 5.8 Other Contractors on Site
PS 5.9 Testing, Completion, Commissioning and Correction of Defects
PS 5.10 Recording of Weather and Abnormal Rainfall
PS 5.11 Format of Communications
PS 5.12 Key Personnel
PS 5.13 Management Meetings
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PS 5.14 Forms for Contract Administration
PS 5.15 Daily Records
PS 5.16 Bonds and Guarantees
PS 5.17 Payments Certificates
PS 5.18 Permits
PS 6 FEATURES REQUIRING SPECIAL ATTENTION
PS 6.1 Security
PS 6.2 Work Outside Normal Working Hours
PS 6.3 Sanitary Facilities
PS 6.4 Community Liaison and Community Relations
PS 6.5 Conditions and Procedures for Service Agencies
PS7 HEALTH AND SAFETY SPECIFICATIONS AND ENVIROMENTAL
PS 8 EXPANDED PUBLIC WORKS PROGRAMME IMPLEMENTATION
GUIDELINES
PS 9 MATERIALS
PS 10 SMALL CONTRACTOR DEVELOPMENT
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PORTION 1: PROJECT SPECIFICATION PS 1
DESCRIPTION OF THE WORKS
PS 1.1 Employer’s Objectives

MORETELE LOCAL MUNICIPALITY, in consultation with the community, identified the need for the
INSTALLATION OF WATER RETICULATION & YARD CONNECTIONS IN WARD 12 - PHASE 2. as a
priority.

DPT Civil & Structural JV were appointed by MORETELE LOCAL MUNICIPALITY for the planning, design
and construction supervision of the project. This project will also be performed making use of local labour.

PS 1.2 Project Background

Moretele Local Municipality has set out an objective of providing basic services to the communities of
Moretele Local Municipality Ward 12, with reliable, safe, affordable, sustainable and portable water supply.
The project is set out for a 6-month duration, and it includes on the job training for the local workers.

PS 1.3 Overview of the Works

The work to be performed under this contract includes clearing the site/route of the pipeline, setting out,
excavations, preparation of the bedding and compaction, laying of pressure upvc pipes of 75mm diameter
class 12, backfilling and making it neat, pressure testing, installation of yard connections, within the
Moretele Local Municipality ward 12. This project will also be performed, making use of local labour for all
the labor-intensive activities.

PS 1.4 Extent of Works
e Site clearance
e Setting out of the works
e Pipeline route excavation.

® Preparation of bedding and compaction

Laying of upvc pipelines, of 75mm diameter class 12 for a total length of 5.8km

Backfilling and compacting.

Pressure testing according to SANS.

Installation of 421-yard connections.

Installation of isolation valves.

Disinfection and commissioning of the water reticulation

Maximum use of local labour
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PS 1.5 Location of the Works

The works will be executed in Greenside and surrounding villages in Ward 12, within the Moretele Local
Municipality. The project sites are located in Moretele Local Municipality, of Bojanala Platinum District
Municipality in the North West Province.

PS 1.6 Temporary Works

Contractor’s offices, storage sheds, latrines, barricading of Works shall be located in an approved position
and subject to the approval of all authorities concerned. Safety & Security of the contractor’s temporary
works shall be to his own discretion. The safety of the Employer and Employer’s Agent’s staff will also be
the responsibility of the Main Contractor. All reasonable steps should be taken to ensure the safety of all
persons on site.

PS 1.7 Accommodation of traffic

The accommodation of traffic forms an integral part of the Contract. Traffic will be accommodated during
the excavations of trenches where feasible.

PS 1.8 Accommodation of other contractors

In order to ensure the smooth running of all contracts, the Contractor shall be required to liaise with,
cooperate with and accommodate all other contractors working on the site, particularly when such other
contractors are working in the same area simultaneously.

PS 1.9 Ancillary works

Local Emerging Contractors will afforded an opportunity for the ancillary works including but not restricted to:
backfilling, installation of yard connections and other general work identified by the contractor. The
management of the Emerging Contractors is the Established Contractor’s responsibility. No extension of
time, standing time or claims for the non-performance of the nominated sub-contractors will be permitted.
Therefore, the Established Contractor shall make all
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reasonable provisions in the construction programme and its implementation to accommodate the Local
Emerging Contractors.

PS 1.10 Existing services

The Contractor shall make himself acquainted with the position of all existing services before any excavation
or other work likely to affect the existing services has commenced.

It is also expected that unknown domestic services crossings requiring relocation or protection may be
encountered along the route as the work proceeds. The Contractor shall make every effort to establish the
location of these services in any area prior to excavations commencing in that area. Such efforts shall include
diligent enquiry and discussions with adjacent landowners, visual surface inspection and exploratory trenching
investigation as necessary.

The following major services are expected to be encountered during the construction of the Works:

= Electrical and Telephone Poles
= Water Mains

= Fence Lines

= Water and sanitation services

The Contractor will be held responsible for any damage to known existing services caused by or arising out
of his operations and any damage shall be made good at his own expense. Damage to unknown services
shall be repaired as soon as possible and liability shall be determined on site when such damage should
occur.

PS 1.11 Environment

The Contractor’s attention is called to Part B of these Project Specifications and to the requirements of
Part C: Environmental Management Specification contained in section C3.3 Particular Specifications.

PS 1.12 Labour

A Project Liaison Committee (PLC) will be established and will be a vital means of communication between
all parties involved with the project. The composition of the PLC comprises representatives of the
Employer, the Employer’s Agent and formal structures within the community.

The Contractor shall make use of these communication channels and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PLC, and this representative will be also
required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC.
The PLC has formed a Labour Committee who shall assist the Contractor with the recruitment of local
labourers to ensure an equal distribution of people employed between the various Magosi or ward Clirs in
the area.
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PS 1.13 Labour-intensive construction methods

Labour-intensive construction shall mean the economically efficient employment of as great a portion of
labour as is technically feasible to produce a standard of construction as demanded by the specifications
with completion by the Due Completion Date, thus bringing about the effective substitution of labour for
plant and equipment.

Appropriate portions of the Works included in the Contract shall be executed using labour- intensive
construction methods.

Except where the use of plant is essential in order, in the opinion of the Employer’s Agent, to meet the
specified requirements by the Due Completion Date, or where the use of plant is essential as a result of
occupational health and safety considerations, the Contractor shall use only hand tools and equipment in the
construction of those portions of the Works that are required in terms of these Project Specifications to be
constructed using labour-intensive construction methods.

These portions of the Works shall be constructed utilizing only locally employed labour and/or the labour of
local subcontractors, supplemented by the Contractor’s key personnel to the extent necessary and
unavoidable unless otherwise instructed by the Employer’'s Agent and in accordance with the further
provisions of the relevant sections of Portion B of the Project Specifications. The contractor is required to
pay minimum wages for all locally employed labour and/or the labour of local subcontractors as specified by
the Employer.

Subject to considerations of occupational health and safety, the portions of the Works to be executed using
labour-intensive construction methods are:

= (Clearing of the Site;

= Bedding preparation, blanket backfilling and compaction
= |[nstallation of yard connections

=  Mixing and placing of concrete;

= Cleaning and tidying up of the Site.

= Pulling and laying of cables including bedding.

In respect of those portions of the Works which are not listed above, the construction methods adopted and
the plant utilized shall be at the discretion of the Contractor, provided always that the construction methods
adopted and the plant utilized by the Contractor are appropriate in respect of the nature of the Works to be
executed and the standards to be achieved in terms of the Contract.

PS 1.14 Temporary Works

The main temporary works would be to provide access to properties for the local community on an ongoing,
daily basis during the construction. No additional payment would be made for these temporary arrangements.

PS 1.15 Maintenance of the Works during the construction period
The Contractor shall take note of the various requirements of the General Conditions of Contract 2015 and
the standard specifications with respect to the care and protection of the Works.

The handing-over of the project is described in the Project Specifications. The Contractor shall be responsible
for maintaining the works from the date of hand-over until the issue of the Certificate of Practical Completion

Emplayer Witness 1 Witness 2 Contractor Witness 1 Witness 2

C122



Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

PS 1.16 Construction programme

In addition to any other restrictions accommodated by the Contractor in compiling the construction
programme, the following constraints shall be taken into account in the preparation thereof:

) The whole of the Works (and the portions of the Works if completion in portions is required) shall be
completed within the time period(s) stated (refer to the Contract Data in section C1.2.2).

2) Working days lost due to abnormal rainfall shall be treated as set out in clause B1215.

3) Allowance shall be made for non-working days and special non-working days (refer to the Contract
Data in section C1.2.2).

4) Construction activities must comply with all the specified environmental requirements including the
requirements of Part C: Environmental Management Specification contained in section C3.3
Particular Specifications.

%) Construction activities must comply with all the specified health and safety obligations including the
requirements of Part E: OHSA 1993 Health and Safety Specification contained in section C3.3
Particular Specifications. This shall include Covid 19 Protocols.

(6) Strict control of access to and from local public roads shall be required when construction vehicles,
plant or equipment leave or enter the site.

7 The Contractor’s programme of work shall take due cognisance of risks by limiting the duration of the
exposure of the various construction elements to natural phenomena.

For the guidance of Tenderers, a provisional preliminary construction programme is included below. This
programme is given in good faith and no claims shall be entertained due to inaccuracies, discrepancies or
omissions contained in the programme.

PS 2.0 ENGINEERING

PS 2.1 Design

a) The Employer is responsible for design of permanent Works as reflected in these
Contractor Documents unless otherwise stated.

b) The Contractor is responsible for the design of the temporary Works and their
compatibility with the permanent Works.

c) The Contractor shall supply all details necessary to assist the engineer in the
compilation of the as-built drawings.

PS 2.2 Drawings
The Engineer shall supply all drawings and design information required to execute the works to be

implemented by the Contractor. The Contractor will undertake only construction on the basis of approved
designs by the Engineer.

The Contractor shall follow the specifications, design and construction drawings as revised and accepted by
the Engineer.

Typical drawing shall be included in Section C3 Scope of the Work - Volume 1 of this document. The
Contractor shall submit a complete set of drawings of the system proposed to the Engineer for approval.
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PS. PROCUREMENT
PREFERENTIAL PROCUREMENT POINT SYSTEM POLICY
PS.3.1 GENERAL CONDITIONS

The above-mentioned provisions of this policy document shall apply subject to the following terms and
conditions:

PS3.1.1 Company Registration

Whereas the employer shall have the above responsibilities, the respective and prospective service
providers shall be:

a) Formally registered entity, in compliance with the applicable legislation such as the Companies
Act, the Close Corporations Act, other related industry regulatory bodies , and professional
bodies, where required;

b) Registered with the South African Revenue Services for all categories of taxes applicable to it.

PS.3.1.2 Declarations

A tenderer must, in the stipulated manner, declare that —

a) The information provided is true and correct.
b) The signatory to the tender document is duly authorized; and

¢) Documentary proof regarding any tendering issue will, when required, be submitted to the
satisfaction of the relevant municipal department.

PS.3.1.3 Penalties

a) The Employer shall, upon detecting that a preference in terms of the Act and these regulations
has been obtained on a fraudulent basis, or any specified goals are not attained in the
performance of the contract, act against the person awarded the contract.

b) The Employer may, in addition to any other remedy it may have against the person
contemplated in sub-regulations C3.3.1.5 (a).

c) Recover all costs, losses or damage which it has suffered as a result of that person’s
conduct;
d) Cancel the contract and claim any damages which it has suffered as a result of having to make
less favorable arrangements due to such cancellation.
e) Impose a financial penalty more severe than the theoretical financial preference
associated with the claim which was made in the tender; and
f) Restrict the contractor, its shareholders and directors from obtaining business from the

Employer for a period not exceeding 10 years.

g) The Employer reserves the right to have access and/or require production of the original or
certified proof of any such registration at a time agreed to by the parties or as may be prescribed
by law.
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PS3.1.4  Areas of Policy Coverage

The above-mentioned provisions of this policy shall apply subject to, but not limited to, the following entities
and/or activity:

a) Procurement of goods or services.
b) appointment of consultants.
¢) Appointment of contractors, subcontractors, consortia and joint venture contractors.

PS4 CONSTRUCTION

PS 4.1 Applicable SANS 1200 Standards

The Standard Specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Employer’s Agenting Construction SANS 1200, and the General
Condition of Contract, 3rd Edition 2015

Although not bound in or issued with this document, the following SANS 1200 Standardized Specification for
Civil Employer’s Agenting Construction as approved by the Council of the South African Bureau of Standards
shall apply to this Contract.

SANS 1200 A : General

SANS 1200 AB : Employer’s Agent’s Office
SANS 1200 C : Site Clearance

SANS 1200 D : Earthworks

SANS 1200 G : Concrete (Small Works)
SANS 1200 H : Structural Steelwork

For “Workmen’s Compensation Act” read “Compensation for Occupational Injuries and Diseases Act,

1993 (Act No.130 of 1993)” wherever it appears. For “Machinery and Occupational Safety Act” and

“Mines and Works Act” read “Occupational Health and Safety Act, 1993 (Act 85 of 1993)” wherever it appear.
For “maintenance period” read “Defects Liability Period in terms of Clause 7.8 of the General Conditions of
Contract, 2015 (3™ edition)” wherever it appears.

Copies of SANS 1200 Standardized Specifications are available from the Standards South Africa.
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These Specifications are not issued with this volume but are available at the Contractor’'s expense from:
Standards South Africa.

Office Address:
1 DR Lategan Road
Groenkloof PRETORIA

Postal Address:
Private Bag X191
PRETORIA

0001

Telephone:
National: (012) 428-6883
International: +27 12 428 6883

Telefax:
National: (012) 428-6928
International: +27 12 428 6928

Email: sales@SANS.co.za

PS 4.2 Particular Generic Specifications
PS 4.3 Plant and Materials

The Contractor shall avail the following plant and equipment on the site as and when required, together with
operating personnel:
a) Road traffic signs, materials for barricading and lighting and all other items necessary for
ensuring public safety and convenience. The Contractor shall furnish all labour required for the
erection, maintenance and removal of these items and materials.

b) Mechanical and power tools, when ordered to do so by the Engineer.

c) Hand tools and equipment such as shovels, picks, etc., which may, in the opinion of the
Engineer, be required for the execution of the works.

d) Forms for the casting of cast-in-situ concrete. The Contractor shall supply all labour required
for the erection, stripping and cleaning of forms; and

e) Any other plant and equipment necessary for the execution of the Works

Unless otherwise indicated in the contract documents, the Contractor shall provide all such plant and
equipment complete with operating personnel, fuel and power as required. If the Contractor fails, in the
opinion of the Engineer due to his own negligence, to enable the plant or equipment to be efficiently or fully
utilized, the costs of underutilization of plant or equipment shall be borne by the Contractor to the extent
determined by the Engineer.
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PS 4.3.1 Transportation of labourers

The labour employed on this contract shall be local labour, hence there should be no need for transportation
of labourers to site.
PS 4.3.2 Training

The Contractor shall undertake the training of the labourers. The training shall be a day long and shall cover
the key features of bedding preparation, pipelaying/plumbing blanket material installation. In addition, the
course shall cover the health and safety issues to be observed by all labourers for the duration of the project.
At the end of the project the Contractor shall issue certificates to all deserving labourers.

Health and hygiene awareness is a prerequisite and should be conducted to the benefit of all beneficiaries.
PS 4.4 Construction Equipment
PS 4.4.1 Plant and Equipment for Construction

The Contractor shall ensure that adequate plant and equipment is available for the entire duration of the
construction operation.

The Tenderer shall include full details in his tender of the tools he intends to use, it's capabilities and the
age of the equipment, as well as written proof from the Licenser, that he is the duly appointed Licensee
allowing him to use the said tool in the RSA and that due royalties are paid up to date. Failure by the
Tenderer to give full details of the tool he intends to use will render his tender incomplete.

PS 4.5 Existing Services

The Contractor shall throughout the Contract take adequate precautions to protect all existing services
from damage whether or not they have been pointed out to him. The Contractor shall as soon as
practically possible inform the Engineer of any damages to services and shall not repair any such damage
unless instructed to do so. All cables and pipes shall be considered “live” unless confirmed otherwise by
the relevant service authority.

PS 4.6 Site Establishment, Facilities Available and Required

The Contractor shall be obliged by Moretele Local Municipality to establish a site camp in the vicinity of the
Works. Moretele Local Municipality will not provide any facilities to the Contractor. The Contractor shall
make his own arrangements for campsite.

The Contractor shall be required to establish and maintain facilities for the Engineer at the
Contractors campsite and for the name boards to be placed at the Works. Furthermore, the
Contractor shall be required to provide own water, communications and power supply.
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PS 4.7

1))

2)

3)

PS 4.8

Site Usage

Means of access to the Site will be provided by the Employer to the extent detailed in the
Tender Documents.

The Tenderer shall visit the Site of the Works and shall satisfy himself as to the means of access
and all matters affecting the Works, including the extent to which mechanical plant can be used
for executing the Works.

Visits to the site shall be at the sole risk of the Tenderer and the Employer shall not be liable
for any loss or damage to persons or property as a result of or arising from the site inspection.

Permits and Way leaves

Minimal way leave shall be required for this project.

PS 4.9

Alterations, Additions, Extensions and Modifications to Existing Work

No alterations, additions, extensions and modifications to existing works under this contract.

PS 4.10

Inspection of Adjoining Properties

The contractor is to undertake an inspection and investigation of the extent to which adjoining properties are
affected in terms of encroachment, damage to property and safety in and around the vicinity of the
construction site.

PS 4.11 Water and Electricity for construction purposes
1) Tenderer shall make his own arrangements for temporary water supply.
2) Arrangements for temporary services supplied by other authorities (e.g. Telkom, Eskom)
shall be made by the Contractor with the authority concerned.
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PS 4.12 Accommodation and Care of Employees

e  Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the
provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in any way
from his/her obligations either in contract or in delict.

e  Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions

of Employment Act of 1997 by the Minister of Labour in Government Notice No R63 of 25 January 2002, as
reproduced below, shall apply to works described in the scope of work as being labour intensive and which
are undertaken by unskilled or semi-skilled workers.

PS 4.121 Introduction

This document contains the standard terms and conditions for workers employed in elementary occupations
on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply to persons
employed in the supervision and management of a SPWP.

PS 4.12.1.1 In this document —

a) “department” means any department of the State, implementing agent or contractor;

b) “‘employer” means any department, implementing agency or contractor that hires workers to work in
elementary occupations on a SPWP;

c) “worker” means any person working in an elementary occupation on a SPWP;

d) “elementary occupation” means any occupation involving unskilled or semi-skilled work;

e) “management” means any person employed by a department or implementing agency to
administer or execute an SPWP;

f) “task” means a fixed quantity of work;

g) “task-based work” means work in which a worker is paid a fixed rate for performing a task;

h) “task-rated worker” means a worker paid on the basis of the number of tasks completed;

1) “time-rated worker” means a worker paid on the basis of the length of time worked.
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PS 4.12.2 Terms of Work
PS 4.12.2.1 Workers on a SPWP are employed on a temporary basis.

PS 4.12.2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a
SPWP.

PS 4.12.2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of
the Unemployment Insurance Act 30 of 1966.

PS 4.12.3 Normal Hours of Work

PS 4.12.3.1 An employer may not set tasks or hours of work that require a worker to work —

a) More than forty hours in any week
b) On more than five days in any week; and
c) For more than eight hours on any day.

PS 4.12.3.2 An employer and worker may agree that a worker will work four days per week. The worker may
then work up to ten hours per day.

PS 4.12.3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the
tasks allocated (based on a 40-hour week) to that worker.

PS 4124 Meal Breaks

PS 4.12.4.1 A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

PS 4.12.4.2  An employer and worker may agree on longer meal breaks.

PS 4.12.4.3 A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a worker
is relieved of his or her duties during the meal break.

PS 4.12.4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is
paid on the basis of time worked must be paid if the worker is required to work or to be
available for work during the meal break.
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PS 4.12.5 Special Conditions for Security Guards
PS 4.12.51 A security guard may work up to 55 hours per week and up to eleven hours per day.

PS 4.12.5.2 A security guard who works more than ten hours per day must have a meal break for at
least one hour or two breaks of at least 30 minutes each.

PS 4.12.6 Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker
starts work on the next day.

PS 4.12.7 Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during
their ordinary hours of work (“emergency work”).

PS 4.12.8 Work on Sundays and Public Holidays

PS 4.12.8.1 A worker may only work on a Sunday or Public Holiday to perform emergency or security work.

PS 4.12.8.2 Work on Sundays is paid at double the ordinary rate of pay.

PS 4.12.8.3 A task-rated worker who works on a Public Holiday must be paid-

a) The worker’s daily task rate, if the worker works for less than four hours;
b) Double the worker’s daily task rate, if the worker works for more than four hours.

PS 4.12.8.4 A time-rated worker who works on a Public Holiday must be paid —

a)  The worker’s daily rate of pay, if the worker works for less than four hours on the Public
Holiday;

b)  Double the worker’s daily rate of pay if the worker works for more than four hours on
the Public Holiday.
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PS 4.12.9

PS 4.12.9.1

PS 4.12.9.2

PS 4.12.9.3

PS 4.12.9.4

PS 4.12.9.5

PS 4.12.9.6

PS 4.12.9.7

PS4.12.9.8

PS4.12.9.9

Sick Leave

Only workers who work four or more days per week have the right to claim sick pay in terms
of this clause.

A worker who is unable to work on account of iliness or injury is entitled to claim one day’s paid
sick leave for every full month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days’ sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract.

An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.

An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating that
the worker was unable to work on account of sickness or injury if the worker is —

a) Absent from work for more than two consecutive days: or
b) Absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a
clinic staff member authorized to issue medical certificates indicating the duration and reason
for incapacity.

PS 4.12.9.10 A worker is not entitled to paid sick leave for a work-related injury or occupational disease for

which the worker can claim compensation under the Compensation for Occupational Injuries
and Diseases Act.
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PS 4.12.10 Maternity Leave
PS 4.12.10.1 A worker may take up to four consecutive months’ unpaid maternity leave.

PS 4.12.10.2 A worker is not entitled to any payment or employment-related benefits during
maternity leave.

PS 4.12.10.3 A worker must give her employer reasonable notice of when she will start maternity leave and
when she will return to work.

PS 4.12.10.4 A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that
she is fit to do so.

PS 4.12.10.5 A worker may begin maternity leave —
a) Four weeks before the expected date of birth; or

b)  On an earlier date —
1. If a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child; orii If
agreed to between employer and worker; or
c) On a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her health.

PS 4.12.10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

PS 4.12.10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-
four months employment, unless the SPWP on which she was employed has ended.

PS 4.12.11 Family responsibility leave

PS 4.12.11.1 Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances —

a) When the employee’s child is born;
b) When the employee’s child is sick;
c) In the event of a death of
1. The employee’s spouse or life partner;

1i. The employee’s parent, adoptive parent, grandparent, child, adopted child,
grandchild or sibling.

Emplayer Witness 1 Witness 2 Contractor Witness 1 Witness 2

C133



Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

PS 4.12.12 Statement of Conditions

PS 4.12.12.1 An employer must give a worker a statement containing the following details at the start of
employment —

a) The employer's name and address and the name of the SPWP;
b) The tasks or job that the worker is to perform; and

c) The period for which the worker is hired or, if this is not certain, the expected
duration of the contract;

d) The worker’s rate of pay and how this is to be calculated;
€) The training that the worker will receive during the SPWP.

PS 4.12.12.2 An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

PS 4.12.12.3 An employer must supply each worker with a copy of these conditions of employment.
PS 4.12.13 Keeping Records

PS 4.12.13.1 Every employer must keep a written record of at least the following —

a) The worker’s name and position;

b) Inthe case of a task-rated worker, the number of tasks completed by the worker;
c) In the case of a time-rated worker, the time worked by the worker;

d) Payments made to each worker.

PS 4.12.13.2 The employer must keep this record for a period of a least three years after the completion of
the SPWP.
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PS 4.12.14 Payment
PS 4.12.14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account.
PS 4.12.14.2 A task-rated worker will only be paid for tasks that have been completed.
PS 4.12.14.3 An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted
an invoice to the employer.

PS 4.12.14.4 A time-rated worker will be paid at the end of each month.

PS 4.12.14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated
by the worker.

PS 4.12.14.6 Payment in cash or by cheque must take place —

a) Atthe workplace or at a place agreed to by the worker.
b) During the worker’s working hours or within fifteen minutes of the start or finish of work.
¢) In asealed envelope which becomes the property of the worker.

PS 4.12.14.7 An employer must give a worker the following information in writing —

a) The period for which payment is made;

b) The numbers of tasks completed or hours worked;
c) The worker’s earnings;

d) Any money deducted from the payment;

€) The actual amount paid to the worker.

PS 4.12.14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope
and the worker must acknowledge receipt of payment by signing for it.

PS 4.12.14.9 If a worker's employment is terminated, the employer must pay all monies owing to that worker
within one month of the termination of employment.
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PS 4.12.15 Deductions

PS 4.12.15.1 An employer may not deduct money from a worker’s payment unless the deduction is required
in terms of a law.

PS 4.12.15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

PS 4.12.15.3 An employer who deducts money from a worker’s pay for payment to another person must pay
the money to that person within the time period and other requirements specified in the
agreement law, court order or arbitration award concerned.

PS 4.12.15.4 An employer may not require or allow a worker to —

a) Repay any payment except an overpayment previously made by the employer by
mistake;

b) State that the worker received a greater amount of money than the employer actually paid
to the worker; or

¢) Pay the employer or any other person for having been employed.
PS 4.12.16 Health and Safety

PS 4.12.16.1 Employers must take all reasonable steps to ensure that the working environment is healthy
and safe.

PS 4.12.16.2 A worker must —

a) Work in a way that does not endanger his/her health and safety or that of any other
person;

b) Obey any health and safety instruction;
c) Obey all health and safety rules of the SPWP;
d) Use any personal protective equipment or clothing issued by the employer;

€) Report any accident, near-miss incident or dangerous behaviour by another person to
their employer or manager.

PS 4.12.17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries
and Diseases Act, 130 of 1993.

PS 4.12.17.2 A worker must report any work-related injury or occupational disease to their employer or
manager.
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PS 4.12.17.3 The employer must report the accident or disease to the Compensation Commissioner.

PS 4.12.17.4 An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be refunded
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by
accidents outside the workplace such as road accidents or accidents at home.

PS 4.12.18 Termination

PS 4.12.18.1 The employer may terminate the employment of a worker for good cause after following a fair
procedure.

PS 4.12.18.2 A worker will not receive severance pay on termination.

PS 4.12.18.3 A worker is not required to give notice to terminate employment. However, a worker who wishes
to resign should advise the employer in advance to allow the employer to find a replacement.

PS 4.12.18.4 A worker who is absent for more than three consecutive days without informing the employer
of an intention to return to work will have terminated the contract.
However, the worker may be re-engaged if a position becomes available for the balance of
the 24-month period.

PS 4.12.18.5 A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

PS 4.12.19 Certificate of Service

PS 4.12.19.1 On termination of employment, a worker is entitled to a certificate stating —

a) The worker’s full name;

b) The name and address of the employer;

c) The SPWP on which the worker worked;

d) The work performed by the worker;

e) Any training received by the worker as part of the SPWP;

f) The period for which the worker worked on the SPWP;

g) Any other information agreed on by the employer and worker
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PS.5. PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS
PS 5.2 Planning and Programming

The Contractor shall be required to commence with execution of the Works within 14 days from the date of
delivery of the Letter of Acceptance, realistic program of Works, cash flow projections and obliged to all
contractual requirements.

The cash flow shall include details of anticipated monthly expenditures based on the program and shall be
in the form of a bar chart with a calendar week as the time scale. The program shall list key construction
activities and indicate their duration, weekly production rates and their relation to other activities thereby
defining a critical path to the Due Completion Date. The monthly expenditures shall be the net value of
construction and shall not include contingencies and VAT.

The program shall make allowance for all public holidays, builders’ holidays and rain. The Contractor shall
table an updated copy of the approved programme at each site meeting clearly indicating the actual progress
versus the scheduled progress.

PS 5.3 Sequence of the Works

The work to be performed under this Contract includes the supply of all equipment, labour and plant for the
installation of toilets.

Notwithstanding any changes that the Engineer deems necessary, the sequence of the works shall be as
follows :

e Site clearance

e  Setting out

e Pipeline route excavation.

® Preparation of bedding and compaction

e Laying of pipes of various sizes ranging from 75 to 110mm diameter class 12 for a combined
total length of 6.0km

e Backfilling and compacting.

® Pressure testing according to SANS.

e Installation of 400 yard connections.

e |[nstallation of isolation valves.

e Disinfection and commissioning of the water reticulation

PS 54 Software application for Programming

The Contractor shall table an updated copy of the approved programme at each site meeting clearly
indicating the actual progress versus the scheduled progress. As long as the programme is clear and
legible it would be accepted. It is recommended that MS Projects. Project Scheduler Sure Track or MS
Excel be used to prepare a construction programme schedule.
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PS 5.5 Methods and Procedures

The Main Contractor will be responsible for the construction methods, quality assurance, testing and
commissioning of the pipelines. The Engineer or his duly authorized representative will do routine
inspections. These inspections will be done at the following stages per instructed section:

e Site clearance

e Setting out

e Pipeline route excavation.

e Preparation of bedding and compaction

e Laying of pipes of various sizes ranging from 75 to 110mm diameter class 12 for a combined
total length of 6.0km

Backfilling and compacting.

Pressure testing according to SANS.

Installation of 400 yard connections.

Installation of isolation valves.

Disinfection and commissioning of the water reticulation

Maximum use of local labour

All complete works will have to be signed off individually by the following persons: Municipality, Engineer
and Contractor.

PS 5.6 Quality Plans and Control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the
specifications and drawings rests with the Contractor, and the Contractor shall, at his own expense,
institute a quality-control system and provide experienced personnel, together with all transport,
instruments and equipment to ensure adequate supervision and positive control of the works at all times.
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The cost of supervision and process control will be deemed to be included in the rates tendered for the
related items of work.

On completion and submission of every part of the Works to the Engineer for examination, the Contractor
shall furnish the Engineer with proof of quality in the form of a data pack containing measurements and levels
to indicate compliance with the scope of work.

PS 5.7 Accommodation of Traffic on Public roads

The contractor shall make available on site at all times sufficient all equipment and material for watching,
barricading, lighting and traffic signs for work on public roads and access to private properties.

PS 5.8 Other Contractors on Site

The Contractor shall have to sub-let a portion of the works to local SMME’s as subcontractors. The
Contractor shall be expected to enter into a contract with the subcontractor(s) in accordance with the
requirements of Clause 4.4 of the General Conditions of Contract.

PS 59 Testing, Completion, Commissioning and Correction of Defects

The contractor shall allow in his rates general inspections and tests and for the supply of all necessary
equipment that may be required for these tests and/or inspections by the Engineer. The contractor shall
make good any defects prior to commissioning of the works.

PS 510 Recording of Weather and Abnormal Rainfall

The extension of time to be allowed for due to abnormal rainfall shall be calculated by the formula:

vV = (Nw — Nn) + (Rw — Rn)/20

Where

V = Extension of time in calendar days of the calendar month under consideration

Nw = Actual number of days during the calendar month under consideration on which a rainfall

of 10mm and more has been recorded

Rw = Actual total rainfall in mm recorded during the calendar month under consideration

Nn = Average number of days, derived from rainfall records, on which a rainfall of 10mm and more

has been recorded during the relevant calendar month as per the data tabulated hereinafter
Rn = Average total rainfall in mm for the relevant calendar month, derived from rainfall records,
as tabulated hereinafter

Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar month,
pro rata values shall be used.

Should V be negative for any particular month and should its absolute value exceed the corresponding
value of Nn then V shall be taken as being equal to minus Nn.

The total extension of time to be granted shall be the algebraic sum of all the monthly extensions provided
that this total is negative then the extension of time to be granted for abnormal rainfall shall be taken as
zero.
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The rainfall records applicable in respect of this Contract are those recorded at Rainfall station: 05895941
Bela-Bela and shall be those used for calculating the extension of the Time for Completion on account of
abnormal rainfall. The following values of Nn and Rn are to apply.

MONTH AVERAGE RAINFALL (mm) - RAIN DAYS (per month) -
JANUARY 96.4 7.7
FEBRUARY 81.2 7.3
MARCH 85.1 6.1
APRIL 20.7 3.2
MAY 16.1 1.7
JUNE 4.5 1.1
JULY 0.9 0.3
AUGUST 2.4 0.3
SEPTEMBER 7.2 1.8
OCTOBER 48.6 6.1
NOVEMBER 90.7 8.1
DECEMBER 85.5 7.8

The Contractor shall be permitted to take his own rainfall measurements on site subject to the Engineer’s
approval, but access to the measuring gauge(s) shall be under the Engineer’s control. The Contractor is to
provide and install all the necessary equipment for accurately measuring the rainfall as well as to provide,
erect and maintain a security fence plus gate, padlock and keys at each measuring station, all at his own
cost.

PS 511 Format of Communications

The Contractor and Employer shall follow the communication protocol through the Engineer or his duly
authorized representatives. Communication media applicable shall be site meetings, telephone, fax,
letter and email.

|
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PS 512 Key Personnel

The Key role players involved or associated with the contract are listed below with references made to the
General Conditions of Contract.

The Employer (GCC, Clause 1.1.1.15) The

Engineer (GCC, Clause 1.1.1.16)

The Engineer’s Representative (GCC, Clause 1.1.1.17) The
Contractor (GCC, Clause 1.1.1.9)

The Contractor’s Site Agent

Responsible person in terms of the OHS Act

PS 5.13 Management Meetings

The Contractor shall attend site meetings with representative of the Employer and the Engineer at dates and
times to be determined by the Employer. Such meetings will be held to evaluate the progress of the
Contract and to discuss matters pertaining to the Contract which any of the parties represented may wish to
raise but not matters concerning the day to day running of the Contract.

PS 5.14 Forms for Contract Administration
Refer to Returnable Documents Part T2 for contract related forms that should be completed.
PS 5.15 Daily Records

A daily diary, site instruction book, both in triplicate and safety documents are to be provided and kept by
the Contractor on site and updated on a daily basis. All copies will be forwarded to Moretele Local
Municipality after completion of this contract.

PS 5.16 Bonds and Guarantees

The Contractor shall within twenty one (21) days from the date of the Letter of Acceptance provide the
Employer with a Surety Bond in the form of a Bank Guarantee, Bank Transfer or a Guarantee from an
approved Insurance company to the satisfaction of the Employer in the form included in the Tender
Documents, for an amount equal to ten per cent (10%) of the Tender Sum, for the due and punctual
fulfilment and completion of all contractor’s obligations under the Contract and no Extension of Time or
any variation of the Contract nor the termination of the Contract by the Employer in terms of Clause 9.2
hereof shall in any way impair or diminish or terminate any liability to the Employer under and by virtue of
such Surety Bond, and the cost of the Surety Bond to be so entered into shall be at the expense in all
respects of the Contractor, the Surety Bond to be released upon issue of the Engineer’s Certificate of
Completion, unless otherwise stated in the Appendix.
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PS 517 Payment Certificates

Measurements will be done continuously between the Engineer and the Contractor on dates and time
agreed on. Dates must be arranged by these parties.

The progress of the following items will be recorded hereunder.

The contractor will provide a concept with quantities to the Engineer. If any material on site is claimed,
proof of ownership must be provided either by means of the necessary receipts or a letter from the supplier
stating that ownership has been transferred to the contractor upon delivery.

After the payment certificate has been approved by the Engineer, the contractor must issue a VAT invoice.
The certificate will then be ready for handing in.

Payment certificates must be completed monthly and submitted before each site meeting, to ensure that
percentage progress can be ready for the site meeting each month.

PS 518 Permits

The contractor shall fulfil all way leaves requirements/permits prior to construction.

PS 6 FEATURES REQUIRING SPECIAL ATTENTION

PS 6.1 Security

The contractor shall be responsible for the security of his personnel, materials and construction plant on
and around the site of the Works and for the security of his camp, and the personnel of the Employer and
Engineer. Should the Contractor not take sufficient measures in this regard, the Employer will not process
any payment certificates.

PS 6.2 Work Outside Normal Working Hours

Normal working hours shall be defined as between 07:00 and 17:30 Mondays to Fridays and also 07:00 to
13:00 Saturdays.

No work outside normal working hours will be allowed. Should the Contractor wish to work outside
normal working hours written permission shall be obtained from the Engineer and all additional costs
arising out of such work shall be entirely to the Contractor’s account.

PS 6.3 Sanitary Facilities

The Contractor shall provide, maintain and finally remove from site proper sanitary accommodation at
each work front. Sanitary accommodation provided shall be properly screened and its use strictly
enforced. The sanitary accommodation provided must be adequately ventilated, properly disinfected and
kept in a very clean condition at all times.
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PS 6.4 Community Liaison and Community Relations

In all dealings with the community and workers employed from within the community, the Contractor shall
take due cognisance of the character, culture and circumstances of the community involved and shall at all
times use his/her best endeavours to avoid the development of disputes and to foster a spirit of co-
operation and harmony towards the project.

The Contractor shall at all times, keep the Engineer fully informed on all matters affecting the community
and shall at all times maintain good public relations with Moretele Local Municipality customers and the
public. The Contractor shall at all times, keep the Engineer fully informed of progress and planned
interruption on all matters affecting the community.

PS 6.5 Conditions and Procedures for Service Agencies

The Contractor shall throughout the Contract take adequate precautions to protect all existing services
from damage whether or not they have been pointed out to him. The Contractor shall as soon as
practically possible inform the Engineer of any damages to services and shall not repair any such

damage unless instructed to do so.

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant service authority.
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PS7 HEALTH AND SAFETY SPECIFICATION AND ENVIRONMENTAL
MANAGEMENT PLAN FOR CONSTRUCTION WORK.

PS 7.1 INTRODUCTION AND BACKGROUND

Background to the Occupational Health and Safety Specification

Historically, the Construction Industry has had poor health and safety record. Due to the complex and
potential dangerous operation being undertaken, there is a risk of incidents and injuries. In many instances
poor adherence to the Occupational Health and Safety Act (OHSA) has resulted in severe consequences
for Health and Safety performances. MORETELE LOCAL MUNICIPALITY determined that the highest
health and safety standards will prevail throughout the site and that there will be full commitment from all
parties to achieving best practices recognized internationally.

To achieve this goal Moretele Local Municipality has prepared and published a Standard Occupational
Health and Safety Specification for Construction (SOHSS). The SOHSS sets out guidelines and minimum
levels of awareness and guidelines for Health and safety. Responsibility for adherence rests with
Contractors and in particular with all employees who are encouraged to be pro-active. Moretele Local
Municipality is committed to ensuring the highest health and safety standards for all work undertaken on
site.

Contractors as employers are fully responsible and accountable for compliance with all
health and safety requirements.

The SOHSS specification has been prepared to include in all Tender and Contract Documents for
construction work.The employer’s personnel will be responsible for the auditing of the implementation of
the SOHSS and maintaining the document control and record systems associated with the SOHSS.

PS 7.2 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION

The purpose of the SOHSS is to ensure contactors submitting tenders are aware of the contractual
Occupational Health and Safety performances specification. It is also there to assist towards achieving
compliance with OHS law in order to reduce incidents and injuries. The SOHSS will be implemented during
the whole construction phase of the project.

This will also assist in ensuring that all cost related to the compliance with OHSA, as well as this SOHSS are
taken into consideration at Tender stage.

The SOHSS is a performance specification to ensure that Moretele Local Municipality as well as bodies
that enter into formal agreement with the Moretele Local Municipality, Consultants, Contractors, Sub-
contractors, Tenants and Concessionaries achieves an acceptable level of PHS performance.

No advice, approval of any document required by the SOHSS such as hazard identification and risk
assessments action plan or any other form of communication from Moretele Local Municipality
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shall be construe as an acceptance by Moretele Local Municipality of any obligation that absolves the
contractor from achieving the required level of performance and compliance with legal requirements.
Further, there is no acceptance of liability by Moretele Local Municipality may result from the contractor
failing to comply with the SOHSS unless Moretele Local Municipality issued an instruction to any
requirement, i.e. the contractor remains responsible for achieving the required performance levels.
PS7.2.1 REQUIREMENTS OF OCCUPATIONAL HEALTH AND SAFETY ACT REGULATIONS

PS7.2.2 EXTRACT FROM THE PROCUREMENT POLICY

“Where foundation slabs are set directly against the face of excavations, the volume of concrete measured
for payment shall include the total volumes of concrete placed, allowing for up to a maximum over the neat
lines and levels indicated on the drawings is not possible. (No formwork to the footing shall be measured
when the concrete is cat against the face of the excavations).” Based on the risk assessment, the principal
contractor shall develop a set of site —specific OH&S aspects of the construction. The risk assessment,
together with the site-specific OH&S rules shall be submitted to Moretele Local Municipality before
construction on site commences. Despite the risk assessment listed in paragraph4, the principal contractor
shall conduct a baseline risk assessment and the aforesaid listed risk assessment shall further include the
standard working procedures and the applicable method statements based on the risk assessments

All variations to the scope of work shall similarly be subjected to a risk assessment process.

2.1 Review of Risk Assessment

The principal contractor shall review the hazard identification, risk assessments and
standard working procedures at each production planning and progress report meeting
as the contract work develops and progresses and each time changes are made to the
designs, plans and construction methods and processes. The principal contractor shall
provide Moretele Local Municipality, other contractors and all other concerned parties
with copies of any changes, alterations or amendments as contemplated in paragraph
21.3

2.2 Legal Requirements A principal contractor shall, as a minimum, comply with:

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up- to-date
copy of which shall be available on site at all times.

The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), an up-
to-date copy of which shall be available on site at all times.

Where work is being carried out on a “mine”, the contractor shall comply with the Mines
Health and Safety Act and Regulations (Act 29 of 1960) and any other OH&S requirements
that the mine may specify. An up-to-date copy of the Mines Health and Safety Act and
Regulations shall be available on site at all times.
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2.3 Structure and Responsibilities

2.3.1 Overall Supervision and responsibility for OH&S
It is a requirement that the principal contractor, when he appoints contractors (Sub-
contractors) in terms of Construction Regulations 5(3), 5(5), 5(9), 5(10) and 5(12) includes in
his agreement with such contractors the following:
= OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”
= OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his /her /their

respective appointment forms.

2.3.2  Further (Specific) Supervision Responsibilities for OH&S
The contractor shall appoint designated competent employees and/or other competent
persons as required by the Act and Regulations. Below is a generic list of identified
appointments and may be used to select the appropriate appointments for this contract.
The contractor shall note that it is a generic list only and is intended for use as a guideline.
Ref. Section/Regulation in OHS Act
Batch Plant Supervisor (Construction Regulation 6(1)
Construction Vehicles/Mobile Plant/Machinery
Supervisor (Construction Regulation 21)
Drivers/Operators of Construction Vehicles /Plant (Construction
Regulation 21)
Electrical Installation and Appliances Inspector (Construction Regulation 22)
Emergency/Security/Fire Coordinator (Construction Regulation 27)
Excavation Supervisor (Construction Regulation 11)
Explosive Powered Tool Supervisor (Construction Regulation 19)
First Aiders (General Safety Regulation 3)
Fire Equipment Inspector (Construction Regulation 27)
Formwork and Support work Supervisor (Construction Regulation 10)
Incident Investigator (General Admin Regulation 29)
Ladder Inspector (General safety Regulation
13A)
Materials Hoist Inspector (Construction Regulation 17)
OH&S Committee (OHS ACT Section 19)
OH&S Officer (Construction regulation 6(6)
OH&S Representatives (OHS Act Section 17)
Person Responsible for Machinery (General Machinery Regulation 2)
Stacking Storage Supervisor (Construction Regulation 26)
Structures Supervisor (Construction Regulation 9)
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The principal contractor shall, furthermore, provide Moretele Local Municipality with an
Organogram of all contractors that he/she has appointed or intends to appoint and keep
this list updated and prominently displayed on site. Where necessary, or when instructed
by an inspector of the Department of Labour, the principal contractor shall appoint a
competent construction safety officer.

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act)

234

235

Where the principal contractor employs more than 20 persons (including the employees of
other contractors (sub-contractors) he has to appoint one OH&S representatives for every
50 employees or part thereof. General Administrative Regulation 6 requires that the
appointment or election and subsequent designation of the OH&S representatives be
conducted in consultation with employee representatives or employees. (Section 17 of the
Act and General Administrative Regulation 6 & 7) OH&S representatives shall be
designated in writing and the designation shall include the area of responsibility of the
person and term of the designation.

Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act)

The principal contractor shall ensure that the designated OH&S representatives conduct
continuous monitoring and regular inspections of their respective areas of responsibility
using a check list and report thereon to the principal contractor.

OHA&S representatives shall be included in accident or incident investigations. OH&S
representatives shall attend all OH&S committee meetings.

Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act)

The principal contractor shall establish an OH&S committee, which shall meet as specified in
the Regulations.

Employer

Witness 1 Witness 2 Contractor Witness 1 Witness 2

C148



Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

2.4

2.4.1

Administrative Controls and the Occupational Health and Safety File

The OH&S File (Construction Regulation 5 (7)

As required by Construction regulation 5(7), the principal contractor and other contractors

shall each keep an OH&S file on site. The following list is not exhausted and shall only be

used as a guide:

= Notification of construction work (Construction Regulation 3)

= Latest copy of OH&S Act (General Administrative Regulation 4)

= Proof of registration and good standing with COID insurer (Construction
Regulation 4 (g)

=  OH&S plan agreed with the Client including the underpinning risk assessment/s and
method statements (Construction regulation 5 (1)

= Copies of OH&S committee and other relevant minutes

= Designs/drawings (Construction Regulation 5 (8)

= A list of contractors (sub-contractors) including copies of the agreement between the
parties and the type of work being done by each contractor (Construction Regulation 9)

= Appointment/designation forms as per paragraph 2.1.1 and 2.1.2

= Registers as follows:

-Accident/Incident register (Annexure 1 of the General Administrative Regulations)
-OH&S representatives’ inspection register

-Batch plant inspections

-Construction vehicles and mobile plant inspections by controller

-Daily inspection of vehicles, plant and other equipment by the operator/driver /user
-Designer’s inspection of structure record

-Excavations inspection

-Fall protection inspection register

-First aid box contents

-Fire equipment inspection and maintenance

-Ladder inspections

-Lifting equipment register

-Machinery safety inspection register (incl. machine guards, lock-outs etc.)
-Stacking and storage inspection

-All other applicable record including traffic safety officer reports.

Moretele Local Municipality will conduct an audit on the OH&S file of the principal contractor from
time- to- time.
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2.5 Notification of Construction Work (Construction Regulation 3)

The principal contractor shall, where the contract meets the requirements laid down in Construction
Regulation 3, within 5 working days, notify the Department of Labour of the intention to carry out
construction work and use the form (Annexure A in the Construction Regulations) for the purpose.
A copy shall be kept on the OH&S file and a copy shall be forwarded to Moretele Local Municipality
for record keeping purposes.

2.6 Training and Competence

The contents of all training required by the Act and Regulations shall be included in the principal
contractor's OH&S plan. The principal contractor shall be responsible for ensuring that all
relevant training is undertaken. Only accredited service providers shall be used for OH&S
training. The principal contractor shall ensure that his and other contractor’s personnel appointed
are competent and that all training required to doing the work safely and without risk to health,

has been completed before work commences. The principal contractor shall ensure that follow-up
and refresher training is conducted as the contract work progresses and the work situation
changes. Records of all training must be kept on the OH&S file for auditing purposes.

2.7 Consultations, Communication and Liaison

OHA&S liaison between the client, the principal contractor, the other contractors, the designer and
other concerned parties will be through the OH&S committee as contemplated in paragraph
2.3.5. In addition to the above, communication may be directly to the client or his appointed
agent, verbally or in writing, as and when the need arises.

Consultations with the workforce on OH&S matters will be through their supervisors, OH&S
representatives and the dissemination of all relevant OH&S information to the other contractors
e.g. design changes agreed with the client and the designer, instructions by the client and/or

his/her agent, exchange of information between contractors’ most senior manager on site shall
be required to attend all OH&S meetings.

2.8 Checking, Reporting and Corrective Actions
2.8.1 Monthly Audit by Client (Construction Regulation 4(1) (d)

Moretele Local Municipality will conduct monthly audits to comply with Construction
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Regulation 4(1)(d) to ensure that the principal contractor has implemented and is maintaining the
agreed and approved OH&S PLAN.

2.8.2  Other Audits and inspections by Moretele Local Municipality.
Moretele Local Municipality reserves the right to conduct other ad hoc audits and inspections as
deemed necessary. This will include site safety walks.

2.8.3 Contractor’s Audits and Inspections
The principal contractor is to conduct his own monthly internal audits to verify compliance with his
own OH&S management system as well as of with this specification.

2.8.4  Inspections by OH&S Representatives and other Appointees
OH&S representatives shall conduct weekly inspections of their areas of responsibility and
report thereon to their foreman or supervisor whilst other appointees shall conduct inspections
and report thereon as specified in their appointments e.g. vehicle, plant and machinery drives,
operators and users must conduct daily inspections before start-up.

2.8.5  Recording and Review of inspection Results
All the results of the abovementioned inspections shall be in writing, reviewed at OH&S committee
meetings, endorsed by the chairman of the meeting and placed on the OH&S File.

2.8.6  Accidents and Incident Investigation (General Administrative Regulation 9)
The principal contractor shall be responsible for the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she /they had to be
investigation shall be entered into an accident/incident register listed in paragraph 2.4.1
The principal contractor shall be responsible for the investigation of all minor and non- injury
incidents as described in Section24 (1) (b) & (c) of the act and keeping a record of the results of
such investigations including the steps taken to prevent similar accidents in future.

2.8.7 Reporting
The principal contractor shall provide Moretele Local Municipality with copies of all statutory reports
required in terms of the Act within 7 days of the incident occurring.
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3.0 OPERATIONAL CONTROL

3.1 Operational Procedures

Each construction activity shall be assessed by the principal contractor so as to identity operational
procedures that will mitigate against the occurrence of an incident during the execution of each
activity. This specification requires the principal contractor:

- To be conversant with Regulations 8 to 29 (inclusive)
- To comply with their provisions
- Toinclude them in his OH&S plan where relevant.

3.2 Emergency Procedures

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the
principal contractor shall similarly identity and formulate emergency procedures in the event an
incident does occur. The emergency procedures thus identified shall also be included in the
principal contractor's OH&S plan.

3.3 Personal & Other Protective Equipment (Sections 8/15/23 of the OH&S Act)

The contractor shall identify the hazards in the workplace and deal with them. He must either
remove them or, where impracticable, take steps to protect workers and make it possible for
them to work safety and without risk to health under the hazardous conditions.

Personal protective equipment (PPE) should, however, be the last resort and there should always
first be an attempt to apply Employer’s Agenting and other solutions to mitigating hazardous
situations before the issuing of PPE is considered.

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall
inform employees regarding this and issue, free of charge, suitable equipment to protect them from
any hazards being present and that allows them to work safely and without risk to health in the
hazardous environment.
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34

3.5

It is a further requirement that the contractor maintains the said equipment, that he instructs and
trains the employees in the use of equipment and ensure that the prescribed equipment is used
by the employee/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer
and, if it is impossible for an employee to use or wear prescribed protective equipment through
health or any other reason, the employee cannot be allowed to continue working under the
hazardous condition/s for which the equipment was prescribed but an alternative solution has to
be found that may include relocating or discharging the employee.

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his
employees for use during construction and the sanctions he intends to apply in cases of
nonconformance by his employees. Conformance to the wearing of PPE shall be discussed at
the weekly inspection meetings.

Other Regulation

Wherever in the Construction Regulations or this specification there is reference to other
regulations (e.g. Construction Regulation 22: Electrical Installations and Machinery on
Construction Sites) the principal contractor shall be conversant with and shall comply with these
regulations.

Public Health & Safety (Section 9 of the OH&S Act)

The principal contractor shall be responsible for ensuring that non-employees affected by the
construction work are made aware of the dangers likely to arise from said construction work as well
as the precautionary measures to be observed to avoid or minimize those dangers.

This includes:

. Non- employees entering the site for whatever reason

- The surrounding community

. Passersby to the site
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4.0 PROJECT/SITE SPECIFIC REQUIREMENTS
41 Baseline risk Assessment
ACTIVITY HAZARD RISK MEASURES
REQUIRED
Site Establishment Heavy Lifting Injuries and strains Procedures
Equipment
Training
PPE

Traffic and Moving
vehicles

Injuries, crushing,
strains and death

Traffic Management
Training

cause death

Dust Inhalation Procedures
PPE
Snakes and spiders Poisonous bite can Procedures

Emergency plan

Offloading
Equipment and
materials

Heavy lifting

Injuries strains

Procedures
Equipment
Training
PPE

Collapsing loads

Injuries, crushing,
strains and death

Procedures
Training
PPE

Excavations

Traffic and Moving
vehicles

Injuries, crushing,
strains and death

Traffic Management
Training

Collapsing side walls

Injuries, crushing,
strains and death

Procedures
Equipment
Training

PPE

Sloping or shoring

Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Open trenches Falling into causing Procedures
injuries and death Barricading
Training PPE

CLO involvement
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Moving Plant Injuries, crushing, Traffic Management
strains and death Procedures
Training
Compressor and Injuries, vibration Training
jackhammer sickness, WRULD PPE

Backfilling and

Traffic and Moving

Injuries, crushing,

Traffic Management

layerworks vehicles strains and death Training
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries, crushing, Traffic Management
strains, death Procedures
Training
Pedestrian and Injuries, crushing, Traffic Management
children strains, death Procedures
Training
Compacting Vibration of Injuries and WRULD Traffic Management
equipment PPE
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries, crushing, Traffic Management
strains, death Procedures
Training

Traffic and Moving
vehicles

Injuries, crushing,
strains and death

Traffic Management
Training

Presence of visitors Moving Plant and Injuries, crushing, Traffic Management
and members of equipment strains and death Procedures
the public Training
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries, crushing, Traffic Management
strains, death Procedures
Training
Collapsing structures Injuries, crushing, Procedures
and support strains and death Equipment
Training
PPE
Emplayer Witness 1 Witness 2 Contractor Witness 1 Witness 2

C155




Moretele Local Municipality

Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

Water filled trenches Injuries and death Protection,
Prevention
Procedures

Brickwork Heavy lifting Injuries and strains Procedures

Training
PPE

Ergonomics and Strains and Injuries Procedures

posture Training
PPE

Collapsing scaffold Injuries, crushing, Procedures

structures strains and death Equipment
Training
PPE

Work at heights

Injuries and death

Fall protection plan
Procedures
Equipment, Training
PPE

Medicals
Moving vehicles Traffic accidents Injuries, crushing, Traffic Management
and plant strains and death Procedures
Training

Sub-contractors

Same hazards as main

Same risks as main

Main-contractor to

contractor contractor ensure sub-contractor
adhere to all OHS
requirements
Emplayer Witness 1 Witness 2 Contractor Witness 1 Witness 2

C156




Moretele Local Municipality
Tender No. MLM/WSIG/W12-2/2025-26
Installation of Water Reticulation and Yard Connections in Ward 12, Phase 2.

T i A
“gq p RS

AGREEMENT WITH MANDATORY
In terms of section 37 (1) and (2)

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

(Herein after referred to as the “CLIENT”) AND

(Herein after referred to as the “CONTRACTOR”)
Each page as well as each change made to be initialed

DEFINITION OF MANDATORY

Includes an agent, a Contractor or Subcontractor for work, but without derogating from his status in his own
right as an Employer or User.

Section 37 (1)

Whenever the employee does or omits to do any act which it would be an offence in terms of this Act or the
employer or such employee or a user to do or omit to do, then unless it is provided that:

a) In doing or omitting to do that act the employee was acting without the connivance of permission of
the employer or any such user;

b) Itwas not under any condition or in any circumstances with the scope of the authority of the employee
to do or omit to do an act, whether lawful or unlawful, of the character of the act or omissions charged,
and

c) all reasonable steps were taken by the employer or such user to prevent any act or omission of the
kind in question.

The employer or any such user himself shall be presumed to have done or omitted to do the Act, and shall
be liable to be convicted and sentenced in respect thereof; and the fact that he issued instructions
forbidding any act or omissions of the kind in question shall not, in itself, be accepted as sufficient proof
that he took all reasonable steps to prevent the act or omission.

L 1
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Section 317(2)

The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of employer or
user, except if the parties have agreed in writing to the arrangements and procedures between them to
ensure compliance by the mandatory with the provisions of this Act.

ACCEPTANCE BY MANDATORY

In terms of Section 37 (2) of the OHS Act 85 of the 1993, |

Representing responsible for carrying
out

(Contractor Company Name)

at

(describe activity) (contract/site name)

| undertake to ensure that the regulations and provisions of the OHS Act and construction regulations are
complied with.

SIGNATURES:
Contractor Representative Date
Client Representative Date
Emplayer Witness 1 Witness 2 Contractor J Witness 1 Witness 2
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APPOINTMENT CONSTRUCTION
REGULATION 5 (1)(K)

In terms of the above-mentioned regulation:
The contractor shall submit the following for approval before commencement of any
construction work and shall commence with activities only after approval:
Letter of Good standing. CR 7(1)(c)(iv)
Health and Safety file with Health and Safety plan. CR 7(1)
Required appointment letters of relevant responsible persons with proof of competency.
CR 8
Risk assessment of anticipated activities to be performed on this project. CR 9

(full names) representing

(Client) appoint

(Contractor company name) to

carry
out the following work:

on project:

Signature: Date: (Client representative)

ACCEPTANCE

representing

(Contractor company name)

Accept this appointment. | am familiar with Occupation Health and Safety Act and construction Regulations as
well as the associated duties and responsibilities of this appointment.

Signature: Date: (Contractor representative)

1
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PS8 EXPANDED PUBLIC WORKS PROGRAMME IMPLEMANTATION GUIDELINES

PS8.1 INTRODUCTION

The requirements of the Expanded Public Works Programme are contained in the document Guidelines for
the implementation of Labour Intensive Infrastructure Projects under the Expanded Public Works Programme

(EPWP) included.

|
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PS9

PS9.1

PS9. 2

PS9.2.1

PS9.3

PS9.3.1

MATERIALS
QUALITY OF MATERIAL

All materials are to be the best of their respective kinds, new, undamaged, sound and free from
defects and shall comply with the relevant clauses of the specification.

All references to Standard Specifications are to the latest amendment to such specifications.
Materials bearing the SANS or BS mark will not be subjected to tests to determine whether
they comply with the relevant specifications. The Employer’s Agent may in his discretion
require any material not bearing such a mark to be tested in accordance with the relevant
specifications; should he do so the Contractor shall arrange for such tests to be carried out at
the Contractor’s cost by the South African Bureau of Standards or other approved body.

Whether or not the material bears the mark or is tested, any material found not to be in
accordance with the specification would be rejected and replaced by the Contractor at his own
cost.

Tenderers may be required, at their own expense to submit samples of the material offered to
the Employer’s Agent for his approval and the material supplied under this contract shall be of
a standard equal to that of the samples so submitted and approved. Samples will remain the
property of the tenderers, who shall remove them when called upon to do so by the Employer’s
Agent.

PLANT
CONSTRUCTION PLANT

Construction plant shall be of a suitable type for carrying out the work for which it is required.
Its capacity shall be sufficient to meet the requirements of the work within the contract time. It
shall be kept at all times in full working order and repair. If the Employer’s Agent considers
that the plant in use is in any way inefficient or is inadequate in capacity, he shall have the
right to call upon the contractor to provide such additional plant or equipment as may be
required to meet the needs of the Works.

CONSTRUCTION

WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS

The Contractor shall be responsible for the protection of persons, animals, vehicles and
property from injury or damage by reason of the works, and shall employ competent watchmen
and guard the works both by day and by night.

The Contractor shall provide, erect and maintain adequate warning signs and other
protective measures as may be necessary from time to time to the approval and satisfaction
of the Employer’s Agent.
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Pits will only be allowed to be open for a maximum of 24 hours. Should any pit be open for
longer than 24 hours, the Employer’s Agent can instruct the Contractor to close the pit.
Should the Contract fail to close the pit within 24 hours, work can be stopped by the
Employer’s Agent.

PS9.3.2 Existing services

PS9.3.2.1 Action by Contractor
All services, in particular cables, shall be treated as live until proven otherwise.

PS9.3.3 MEASUREMENT AND PAYMENT

PS9.3.3.1 SCHEDULED FIXED-CHARGE AND VALUE-RELATED ITEMS

PS9.3.3.1.1 Establishment of Facilities on Site
a) Complying with health and safety specification

Unit: Sum
This rate shall cover all the fixed charged costs incurred by the contractor to comply with the
Health and Safety specifications set by the Client. This will include the compilation of all
documentation, assessments, risk analysis, etc. as specified.
Refer to particular specifications volume 2 of the contract documentation.
b) Provision for sufficient hand excavation tools

Unit: Sum
The Contractor is responsible for the supply of sufficient hand excavation tools for the
trench excavations/trimming, to required final depth, in soft material. At least one shovel
and one pickaxe must be provided per applicable worker. The tools will remain the property
of the Contractor. Payment will be made as a fixed amount and as a time related amount.
Should not enough tools be made available; the payment of these items may be reduced
until enough tools are on site. This rate shall cover the fixed costs for the supply of hand
excavation tools.
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PS9.3.4

PS9.3.4.1

Unit: Sum

PS9.3.5

SCHEDULED TIME-RELATED ITEMS

Operation and Maintenance of Facilities on Site, for Duration of Construction, except
where otherwise state:

a) Complying with health and safety specification

This rate shall cover all the time related costs incurred by the contractor to comply with the
Health and Safety specifications set by the Client. This will include the monitoring of the
Health and Safety plan, regular safety meeting, safety officer, etc. as specified. Refer to
particular specifications PDA and volume 5 of the contract documentation.

b) Provision for sufficient hand excavation tools
Unit: Sum

The Contractor is responsible for the supply of sufficient hand excavation tools for the
excavation of pits by the local community. At least one shovel and one pickaxe must be
provided per stand. The number of stands to be simultaneously supplied with these tools
will depend on the approved programme. The tools will remain the property of the
Contractor. Payment will be made as a fixed amount and as a time related amount.
Should not enough tools be made available; the payment of these items may be reduced
until enough tools are on site. This rate shall cover the fixed costs for the supply of hand
excavation tools.

SUMS STATED PROVISIONALLY BY EMPLOYER’S AGENT

The Contractor shall be instructed to appoint and pay nominated sub-contractors by the
Employer’s Agent. The Contractor shall be reimbursed for the sum or sums actually paid by
him, this sum or sums shall be increased by the percentage tendered as mark-up for
overheads, administration charges and profit. No Claim will be valid without the written
instruction from the Employer’s Agent and legitimate Tax invoice from the sub-contractor.
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i. Environmental Control Officer:
Unit: Prov Sum

In accordance with the Environmental Management Plan and Environmental Control Officer
(ECO) should be appointed for this project. The successful tenderer shall be instructed to
appoint ECO for this project subject to approval from the Employer.

ii. Overheads, charges and profit on item 1.3.1 Unit: Percentage
(%)

iii. Independent Health and Safety Agent: Unit: Prov
Sum

The required duties and responsibilities in terms of the Occupational Health and Safety
Act and relevant Construction Regulations shall be performed by a consultant. The
contract details of the consultant will be provided to the successful Contractor.

No provision for expenses incurred by the Contractor for complying with Health and Safety
specifications is made under this item and should be priced as specified under item PSA
8.3.3 a) and PSA 8.4.3 a).

iv. Overheads, charges and profit on item 1.3.3 Unit: Percentage
(%)

v. Independent testing of material: Unit:  Prov
Sum

Should the Employer’s Agent question any of the results submitted by the Contractor, he
can instruct the re-test of the material. Should it be found that the original material test
results submitted by the Contractor were correct, payment of the additional test can be
claimed under this item. Should it be found that the original test results are false, the
payment of the tests will be for the account of the contractor.

This rate can also be used for random testing requirements by the Employer’s Agent over
and above the normal quality tests provided by the Contractor.

vi. Overheads, charges and profit on item 1.3.5 Unit: Percentage
(%)
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vii. Community Liaison Officers
Unit: Prov Sum

This item makes provision for the appointment of a suitable community liaison office by the
contractor. The selected officer should be approved by the Employer’s Agent.

viii.Overhead charges and profit on item 1.3.7 Unit: Percentage
(%)
PS9.3.6 TEMPORARY WORKS
PS9.3.6.1 Dealing with traffic
(@) Accommodation of traffic Unit:
Sum
The rates shall cover the costs of accommodation of traffic and provision of bypasses as
described in SANS 1200 -D 5.1.6
SANS 1200AB EMPLOYER’S AGENT’S OFFICE PSAB
1 SCOPE
This specification covers the requirements for office, carports and associated facilities for the
use of the Employer’s Agent on the Site.
No separate building is required for the Employer’s Agent; provision for office space in the
Contractors office will be required. Provision for site meetings, table and chairs seating 12
people should be made in the Contractors office.
At the time the Contract is awarded, the Employer’s Agent shall give the Contractor full
details in writing regarding the number, type and layout of all the units required, as well as
details of fittings and equipment or fittings on the basis of what is specified or scheduled
without the written confirmation from the Employer’s Agent. No buildings shall be erected
without the Employer’s Agent’s written instruction as to the exact position or orientation of the
buildings.
The office and carports shall, unless otherwise agreed or instructed, be erected in close
proximity to the Contractor’s offices and the entire area shall be fenced with security fencing
and provided with a gate. The Contractor shall take all reasonable
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precautions to prevent unauthorised entry to the offices and to ensure the general security of
the offices.

PSAB 2 INTERPRETATIONS
PSAB 2.3 DEFINITIONS
Car Port: A shelter for a car, constructed on site.
PSAB 3 MATERIALS PSAB
3.1 NAME BOARDS

The name board shall contain the following:

(a) The name of the project

(b) The name and logo of Employer

(c) The name and logo of the Contractor

The name board shall also be as specified on the drawing attached to the document and
shall be subject to the Employer’s Agents approval before installation on site.

PSAB 3.2 OFFICE BUILDING(S)

PSAB 3.2.1 Office Buildings

. The Contractor shall provide, furnish and equip one or more offices (as scheduled) for the
use of the Employer’s Agent.

- The Employer’s Agent does not require a separate building for an office. Provision of office
space can be provided in the Contractor’s office.

" Buildings for offices shall be constructed of timber, metal sheeting or other approved
materials. The buildings shall have double walls filled with insulating material and lined on
the inside with timer or other approved material. Ceilings shall be provided and offices
shall have timber or concrete floors with edge to edge carpeting with foam-backed needle
punch carpeting.

- Office buildings shall be painted with an approved paint after erection and the paintwork
shall be maintained during the contract period.
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Each door shall be provided with a lock and two keys.

The sitting of all offices shall be to the Employer’s Agent’s satisfaction and shall be decided
upon in consultation with him and confirmed in writing before erection. All accommodation
shall include the provision of access roads where required, fresh clean portable water and
sewerage, which will be considered as part and parcel of the accommodation provided
and will not be paid for separately.

All accommodation shall meet with the approval of the Employer’s Agent.

The offices shall comply with the following requirements:

Dimensions Type 1 office Type 2 office
Minimum floor area 20m? 12m?
Minimum window area 4,0m? 2,4m?
Minimum window area opening 2,4m? 1,5m?2
Minimum clear height 2,4m? 2,4m?
Parking for vehicles 2 2

Furniture and equipment:

Each office shall be equipped with the following:

Office desk with a surface area of at least 1,5m? with at least 3 drawers one of which can
be locked.
Two office chairs.

Sufficient racks and hangers for hanging contract drawings. The hangers shall be of the
“Barhold” type, with one hanger to five drawings.

Double 80-watt fluorescent light fittings complete with ballast and tubes (2 per Type 1
office, 1 per Type 2 office).

Steel filing cabinet fitted with four drawers on runners. Cabinet shall be fitted with locks and
shall be 1300mm high, 460mm wide and 600mm from front to back.

Windows shall be fitted with venetian or opaque roller blinds.

Space heating type heater with enclosed elements of capacity not less than 1,5kW.
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In addition to the above the Type 1 office shall be equipped with the following:

10.

11.

12.

Conference table large enough to accommodate twelve people and have an area of at
least 4m2.

Ten office chairs.
Drawing table with a smooth flat top having an area of at least 3m2
One draughtsman’s stool fitted with a padded seat with adjustable seat height.

Survey equipment as listed below:

1 tachometer capable of reading to 20 seconds of arc 1
automatic Employer’s Agent’s level

One 5m levelling staff Two

tachometer staffs

One 25m Stilon tape One

100m Stilon tape Six

ranging rods

Steel and wooden pegs and hammer as required.

The tachometer may be shared by arrangement between the Contractor and the Employer’s
Agent, but the remaining instruments shall be provided for the exclusive use of the
Employer’s Agent. The Contractor shall keep the equipment continuously insured against
any loss, damage, or breakage and he shall indemnify the Employer’'s Agent and Employer
against any claims in this regard.

The Contractor shall also provide a toilet for the exclusive use of the Employer's Agent. The
room shall be equipped with hand wash basin complete with taps and drain and a towel rail.

On completion of the Works, ownership of the buildings, furnishings and equipment shall
revert to the Contractor who shall remove them from the Site.
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PSAB 3.2.4 Car Ports

Carports are required (must accommodate a minimum of two cars).

PSAB 3.2.5 Air-Conditioning Units
No air-conditioning unit is required.
PSAB 3.2.6 Laptops
The contractor shall provide the Employer’s Agents with laptops at the beginning of the
contract. The prescribed laptop shall be HP 6430 with all accessories and software
program to be specified. The contractor shall note that upon completion of the project, these
computers shall be the property of The Employer’s Agent.
PSAB 4 PLANT
PSAB 5 CONSTRUCTION PSAB
5.5 SURVEY ASSISTANTS
PSD EARTHWORKS (SANS 1200 D — 1990) PSD
1 CONSTRUCTION
PSD 1.1 Barricading and lighting
Add the following to this sub-clause:
Should the Contractor fail to provide adequate lighting, signing and barricading, access to
properties, or leave the site in a dangerous condition, the Employer’s Agent shall be entitled to
suspend all work under the Contractor until in the Employer’s Agent’s opinion the Contractor’s
obligation in these respects have been fulfilled and/or arrange for any emergency work to be
carried out by some other agency and to deduct the cost of this work from any monies due to
the Contractor.
Open pits will be allowed to be open for only 24 hours. After the 24 hours the pits must

either be utilized or backfilled. Backfilling and re-excavation of pits which was open for
longer than 24 hours will be at the Contractor’s own costs.
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PSD 1.2

PSD 1.3

PSD 2

PSD 2.1

Excavated material not to endanger or interfere

Add the following to this sub-clause:

A safe, clear path shall be kept open at all times for pedestrians.

Equipment, materials and waste shall be stored, stockpiled or removed in such a manner that
pedestrians are not endangered and that the nuisance level is kept to a minimum. If
construction activities occupy the whole footway and verge area so that pedestrians are
forced to walk in the traffic lane, adequate protection from traffic shall be provided.

Where instructed by the Employer’s Agent or where the Works impose a danger to traffic or
pedestrians, the Contractor shall remove off Site excavated material to temporary stockpiles
(approved by the Employer’s Agent) and the return to Site, excavated material for use as
backfill or bedding.

Disposal of surplus or unsuitable material
Add the following:

“All surplus material not required for backfilling shall be disposed on a site or sites identified by
the Contractor and approved by the Employer’s Agent. The spoiled material will be graded to
free-draining slopes. No additional payment will be made for the disposal of surplus or
unsuitable material and it will be deemed that this action has been included in other
rates.

MATERIALS
Classification for hand excavation
Add the following new sub-clauses:

Classification of material for various types of hand excavation will be based on the results of a
dynamic cone penetrometer. The category of material shall be determined by testing the
material at regular intervals and at various depths along the centre line of the trench. A
minimum of 5 tests shall be done at each location and the average number of blows of the

tests shall be used to determine the category of material.

The interval between test locations shall be determined by the variation of material type but shall
not exceed 50m. The depth of testing shall be determined by the
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variation of material type and can increase or decrease in hardness with increasing depth of
excavation. Table PSD 3.1 indicates the categories:

TABLE PSD 2.1: CLASSIFICATION FOR HAND EXCAVATION

DCP Blows to
Penetrate

100mm
Granular Cohesive Granular Cohesive

Category of Material Consistency

Soft

Soft excavation shall be excavation in Up to Firm to
material that can be efficiently removed medium stiff 0-10 1-8
from the trench using a pick and shovel dense
but not requiring prior breaking using
mechanical equipment such as pavement
breakers.

Intermediate

Intermediate excavation shall be
excavation in material that require Dense Stiff to 11-15 9-12
loosening with a hand spike very stiff
before being removed from the trench
Hard

Hard excavation shall be excavation in
material that requires prior breaking using
mechanical equipment such as pavement
breakers with clay spades, before being Very dense 16-50 13-20
removed from the trench.

Rock

Rock excavation shall be excavation in
material other than described above

which by nature of the material requires

prior breaking using mechanical equipment

, such as pavement breakers with moil points,
before being removed from the trench

- - >50 >15

1
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PSD 3 MEASUREMENT AND PAYMENT

PSD 3.1 Restricted excavation using LIC Methods
Unit: m®
All excavation (soft, intermediate, hard rock and boulders) shall be done using labour intensive
methods. Local labour should be obtained from the area for the excavations.

PSD 3.2 Hard Rock Excavation
Unit: m?®
Construction will take place in a built-up area. No blasting will be permitted. Hand tools for
the breaking of rock shall be used for hard rock excavation.

PS10 SMALL CONTRACTOR DEVELOPMENT
P$10.1 SCOPE

This section covers construction aspects relating to the processes by which the construction industry
develops emerging small contractors.

PS10.2 DEFINITIONS AND APPLICABLE LEGISLATION
(a) Definitions

Unless inconsistent with the context, in these specifications the following terms, words or expressions shall
have the meanings hereby assigned to them:

Contract Participation

Contract Participation in terms of this contract is a process by which the Employer implements Government’s
objectives by setting a target relating to small contractor development which the Contractor shall achieve as
a minimum.

Contract Participation Goal (CPG)

Contract Participation Goal is the monetary value of the target set by the Employer in the Contract
Participation process.

Contract Participation Performance (CPP)

Contract Participation Performance is the measure of the contractor’s progress in achieving CPG.

Targeted Enterprise

A Targeted Enterprise is any company engaged by the Contractor as a subcontractor and which is registered
with the Construction Industry Development Board (CIDB) in a grading ranging from 1EP to 3EP and which
is registered by the CIDB as a Potentially Emerging (PE).

(b) Applicable Legislation

The following Acts, as amended from time to time, are predominant amongst those which apply to the
construction industry and are listed here for reference purposes only:

- The Constitution of South Africa;
- Public Finance Management Act No.1 of 1999;
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- Preferential Procurement Policy Framework Act No. 5 of 2000;
- Construction Industry Development Board Act No. 38 of 2000;
- Broad-Based Black Economic Empowerment Act No.5 of 2003.

PS10.3 CONTRACT PARTICIPATION
(a) Objective

The government’s objective for this contract in terms of broad-based black economic empowerment initiatives
is to develop emerging small contractors that qualify as Targeted Enterprises as defined above.

(b) Contract Participation Targets

Contract participation is the process by which the Employer implements the Government’s objectives.

The Employer sets a target for construction by specified entities, the rand value of which is based on the
services and work undertaken by the specified entities and measured as a percentage of the Contractor’s
final certified value of work completed (excluding VAT), measured at the date of issue of the Certificate of
completion. The contractor is obliged to commit to or exceed the target stated in section C1.2.2 Contract data,
Part A: Data provided by the Employer.

(c) Contract Participation Goal (CPG)
The CPG is the monetary value of the target set by the Employer and is calculated as follows: CPG =
final contract value (excluding VAT) x (target % set by the Employer for Targeted Enterprises).

The final contract value is the total value of certified work measured at the date of issue of the Certificate of
Completion.

(d) Contract Participation Performance (CPP)

The CPP is the monetary value of the Contractor’s actual progress toward achievement of the CPG calculated
as follows:

CPP = total value (excluding VAT) of contribution by Targeted Enterprises

The Contractor’s Contract Participation Performance will be measured monthly in order to monitor the extent
to which he is striving to reach the CPG. The basis of monitoring shall be the levels of the individual
contributions for Targeted Enterprises. Monthly returns, in a format approved by the Employer, are required
from the Contractor and shall be submitted with each interim payment certificate.

To assist in the measurement of CPP, the Contractor shall include in his contract programme details of how
he will achieve CPG. The detail shall be provided not later than one month after the Employer's Agent has
accepted the original construction programme and shall be updated with every subsequent revision of the
programme.

In the event that the Contractor fails to achieve the Contract Participation Goal (CPG) and fails to provide
reasons which may be acceptable to the Employer, the Contractor shall be liable for a penalty as prescribed
in class SCC 4.1.1 of section C1.2.1.2 Special Conditions of Contract. The penalty shall be calculated as
follows:

Penalty = 10% of the monetary value by which the achieved monetary value (CPP) falls short of the target
monetary value (CPG)

= 10% of (CPG — CPP)

The penalty shall be applied on a pro rata basis according to a monthly evaluation of achievements against
the programmed utilisation.
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(e) Accredited Registration

CPP for Targeted Enterprises shall only be accepted if the respective Targeted Enterprises for which services
or work are being claimed as having been performed are registered with the CIDB in one of the defined
categories. In addition, documentary evidence that such Targeted Enterprises are registered with the South
African Revenue Services (SARS) shall be lodged with the Employer’s Agent before the work or service may
be considered as having been performed by a Target Enterprise. The responsibility for producing evidence of
such registration documentation shall rest with the Contractor.

(f) Record Keeping

The Contractor shall assume responsibility for the compilation and maintenance of comprehensive records
detailing each Targeted Enterprise’s progress during construction, starting from the award of a subcontract
to a Target Enterprise until the successful completion of the subcontract work or termination of the
subcontract.

C4: SITE INFORMATION

GENERAL

This section describes the site at the time of tender to enable the tenderer to price his tender and to decide
upon his method of working, programming, and risks.

CONTENTS
DESCRIPTION
C4.1 SITE LOCATION
c4.2 ACCESS TO SITE AND RESTRICTIONS
C4.3 EXISTING SERVICES, SERVITUDES AND WAY
C44 SECURITY
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SITE INFORMATION C4.1

SITE LOCATION

The proposed development is situated in Ward 12, Mathibestad, a village in the Bojanala District of
the Municipality. Ward 12 is located south of Makapanstad Road, along the east side of
Monkgopho Street.

C4.2 ACCESS TO SITE AND RESTRICTIONS
The site is easily accessible from local roads.
C4.3 EXISTING SERVICES, SERVITUDES AND WAY LEAVES
No positions of existing underground services are known. The services must be located by hand
excavations. Should the Contractor find underground services, the Employer’'s Agent must be
notified immediately. The Employer’s Agent shall assess the situation and instruct the Contractor
on an appropriate course of action to be taken.
The attention of the Contractor is hereby drawn to the effect that any damage to an existing
service shall immediately be reported to the Employer’s Agent, who will investigate the matter
and determine liability for the damage.
All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant authority.
C44 SECURITY
The contractor shall be responsible for the security of his personnel, materials, and construction
plant on and around the site of the Works, and for the security of his camp, and the Client will not
consider any claims in this regard.
C4.5 NATURE OF GROUND AND SUBSOIL CONDITIONS
Geotechnical investigations have not been performed.
C4.6 GEOTECHNICAL REPORT
There is no Geotechnical report for this Site, and bidders must familiarise themselves with the Site.
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C5: DRAWINGS

The drawings listed in the table below were prepared and issued by the Employer for tendering purposes.
They are issued separately from this document and must be regarded as provisional and preliminary for
Tenderers to assess the scope of work generally—the characters in the “Rev.

No.” column below indicates the revision status of these drawings.

At the commencement of the contract, the Employer’s Agent shall deliver to the Contractor three
complete sets of AO-A1 paper print drawings copies for construction purposes and any instructions
required for the commencement of the works. These A0-A1 paper prints are issued free of charge, and
the Contractor shall make any additional prints he may require at his own cost. Further drawings
detailing some aspects of the contract will be issued after Contract Commencement. From time to time
thereafter during the progress of the works, the Employer’s Agent will issue further drawings as may be
necessary for adequate construction, completion, and defect correction of the works. The work shall be
carried out in accordance with the latest revision.

Any information in the possession of the Contractor which the Employer’s Agent requires to complete
the as-built drawings shall be supplied to the Employer’s Agent before a certificate of completion is
issued. Only figured dimensions shall be used, and drawings shall not be scaled unless so instructed by
the Employer’s Agent. The Employer’s Agent shall supply all figures/dimensions omitted from the
drawings.

The levels given on the drawings are subject to confirmation on site, and the Contractor shall submit all
levels to the Employer's Agent for confirmation before he commences any structural construction work.
The Contractor shall also check all clearances given on the drawings and shall inform the Employer’s
Agent of any discrepancies.

DRAWING No: DESCRIPTION: ISSUED FOR:
DPT/MLM/2025/W12-2/01/KP Key Plan Tender
DPT/MLM/2025/W12-2/02/LP General Layout Rev Tender
DPT/MLM/2025/W12-2/03/TP Bedding and Pipe Marker Tender
DPT/MLM/2025/W12-2/04/TP Yard Connections Details Tender
DPT/MLM/2025/W12-2/05/TP Precast Valve Tender
DPT/MLM/2025/W12-2/06/TP Thrust Block Tender
DPT/MLM/2025/W12-2/07/TP Name board Tender
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