gl EXET RN CaPE /
UUUUUUUUUUUUUUUUUUU T

QUOTATION

R e A S 2 A B S B AT o oy S RN o R o Al | R A i R i L G S S R e B s el

TERM CONTRACT FOR PLUMBING
MAINTENANCE AND REPAIRS AT VARIOUS
GOVERNMENT BUILDINGS IN NELSON
MANDELA BAY METRO DISTRICT FOR A
PERIOD OF ONE (1) YEAR

NMM5-26/27-0004

NAME OF COMPANY:

CSD Nr:

CRS Nr (CIDB):

CLOSING DATE: 08 SEPTEMBER 2026 TIME: 11:00 am

Department of PUBLIC WORKS &
INFRASTRUCTURE

Old Ford House Building

55 Albany Road

Central

Ggeberha

6001
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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department Public Works & Infrastructure invites Contractors with a CIDB Grading of 1S0/1S0
PE or higher in the following Class of works (SO) to tender for the NMM5-26/27-0004: TERM CONTRACT FOR
PLUMBING MAINTENANCE AND REPAIRS AT VARIOUS GOVERNMENT BUILDINGS IN NELSON MANDELA
BAY METRO DISTRICT FOR A PERIOD OF ONE (1) YEAR.

The contract will be based on GCC and Standard Bidding Document 7.1/ 7.2.

Documents may be obtained from the offices of the Department of Public Works & Infrastructure, Ground Floor, Old
Ford House Building, 55 Albany Road, Ggeberha from 25 August 2026 or on the departmental website:
www.ecdpw.gov.za/tenders.

NOTE: BIDDERS INTENDING TO RENDER SERVICES TO THE DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE MAY BE SUBJECTED TO SCREENING AND OR VETTING PRIOR TO THE AWARD OF
THE TENDER.

Queries relating to the issue of these documents may be addressed in writing to Ms. Nomawethu Ntsila - email:
Nomawethu.ntsila@ecdpw.gov.za. Technical enquiries: may be addressed in writing to Mr. Mkuseli Ntantiso— email:
Mkuseli.ntantiso@ecdpw.gov.za.

There will be a non-compulsory briefing meeting on 01 September 2026 at 11:00am, prospective bidders to meet at
Department of Public Works & Infrastructure Offices, Old Ford House Building, 55 Albany Road, Ggeberha at the
main boardroom, Ground floor.

The closing time for receipt of tenders by the ECDPWI is 11:00am on 08 September 2026, facsimile, e-mail and late
tenders will not be accepted. Bids must be submitted in sealed envelopes clearly marked “NMM5-26/27-0004: TERM
CONTRACT FOR PLUMBING MAINTENANCE AND REPAIRS AT VARIOUS GOVERNMENT BUILDINGS IN
NELSON MANDELA BAY METRO DISTRICT FOR A PERIOD OF ONE (1) YEAR” must be deposited in the bid
box, Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Central,
Gqgeberha.

Itis the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing time
and the correct location as the department will not take responsibility for wrong delivery. Tenderers using courier
services for delivery of their bid documents must ensure the delivery is at the correct place / location and time as the
department will not be held responsible for wrong delivery.

Tenders must use only the documents issued by the employer. Tenderers must be registered on the National Treasury
Central Supplier Data Base prior to the award. (https://secure.csd.gov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.
B. BID EVALUATION:

This bid will be evaluated in Two (2) Phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions, thereafter.

Phase Two: Bidders passing phase one will therefore be evaluated on PPPFA and specific goals.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS
FOLLOWS:

Maximum points on Price - 80 points
Maximum points for Specific goals - 20 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES
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The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data

The specifications, rules, special conditions of bid, evaluation criteria, and other bid conditions are detailed in the
document.

The Department of Public Works & Infrastructure SCM policy applies.
Tender validity period is 60 days.
D. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “NMM5-26/27-0004 REQUEST TO PROCURE FOR A
TERM CONTRACT FOR PLUMBING MAINTENANCE AND REPAIRS AT VARIOUS GOVERNMENT BUILDINGS
IN NELSON MANDELA BAY METRO DISTRICT FOR A PERIOD OF ONE (1) YEAR, must be deposited in the bid
box, Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Central,
Gqgeberha.

E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

e SCM RELATED ENQUIRIES
Ms. Nomawethu Ntsila
Tel No: 082 855 1778 (during office hours)
Email Address: Nomawethu.ntsila@ecdpw.gov.za

¢ TECHNICAL ENQURIES
Mr Mkuseli Ntantiso
Tel No.: 063 686 8380 (during office hours)
Email Address: Mkuseli.ntantiso@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure F of Standard for Uniformity in
Construction Procurement (Board Notice 136 Government Gazette No 38960 of 10 July 2015),

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause

GiRRLR Tender Data

3.1 The Employer is Department of Public Works & Infrastructure

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures

T1.1 - Tender notice and invitation to tender

T1.2 - Tender data

T2.1 - Check list of returnable documents (checklist)

THE CONTRACT
Part C1: Agreements and Contract data

C1.1 - Form of offer and acceptance

C1.2 - Contract data

Part C2: Pricing data

C2.2 - Pricing Schedules/ Activity Schedule or Bill of Quantities
Part C3 — Scope of Work

Part C4 — Site Information.

3.3 The employer's agent is:
Name: Mkuseli Ntantiso

Department of PUBLIC WORKS & INFRASTRUCTURE
Old Ford House Building,

Tel: 063 686 8380

Fax: 041 390 2066

E-mail: Mkuseli.ntantiso@ecdpw.gov.za

3.4 The language for communications is English.

35 Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, work or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender process and/or tender documents.

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

3.6.1 Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.

4 Tender’s obligations

4.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:
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4.1.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor

grading designation determined in accordance with the sum tendered, or a value determined in

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations,

for a CIDB Grade 1S0/1S0 PE or higher class of construction work, are eligible to have their tenders

evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. The lead partner has a contractor grading designation in the CIDB Grade 1SO or higher class of
construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a CIDB Grade 1SO or higher class of
construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations.

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and
notify the employer of any discrepancy or omission.

4.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

45 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued
to, and tenders will be received only from those tendering entities appearing on the attendance list.
Tender documents will not be made available at the clarification meeting

4.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 3
(Three) working days before the closing time stated in the tender data.

4.9 Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the
law requires to be paid [except value added tax (VAT)], and other levies payable by the successful
tenderer, that are applicable up to 14 days before the closing time stated in the tender data. Show
the VAT payable by the employer separately as an addition to the tendered total of the prices.
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

4.10 If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration number of service
provider must be indicated. Bidders are not entitled to claim the VAT if they are not VAT registered.
If a bidder claims VAT but is not VAT registered, the bidder will be required to register for VAT within
21 days of award.

411 Alteration to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to
the tender offer initial all such alterations.

Do not make erasures using masking fluid.

412 Alternative tender offers
Only one offer per item per bidder is allowed and alternative offers will not be considered. If more than
one offer per item is received, none of the offers will be considered. Bidders are also not allowed to
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submit a bid/ quotation whilst they are in agreements with other bidders in the form of joint ventures or
consortiums

4121 Parts of each tender offer communicated on paper shall be submitted as original.

Submit

a) the parts of the tender offer communicated on paper as an original

b) the parts communicated electronically by the employer of its agents on paper format with the
tender.

412.2 Sign the original tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer
shall hold liable for the purpose of the tender offer.
NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.12.4 The employer's details and address for delivery of tender offers and identification details that are to

be shown on each tender offer package are:

Location of tender box: Ground Floor, Old Ford House Building,

Physical address: 55 Albany Road, Central, Ggeberha, 6001

Identification details: NMM5-26/27-0004: TERM CONTRACT FOR PLUMBING
MAINTENANCE AND REPAIRS AT VARIOUS GOVERNMENT BUILDINGS

IN NELSON MANDELA BAY METRO DISTRICT FOR A PERIOD OF ONE (1) YEAR
Closing date: 08 September 2026 at 11:00

4125 The tenderer is required to complete with his tender the following registration numbers:

1) CSD number. In the case of a Joint Venture/Consortium/Sub-contractors each party must submit
separate CSD numbers

2) CIDB Grading or CRS number. In the case of a Joint Venture/Consortium/Sub-coniractors each
party must submit a separate CIDB Grading or CRS numbers.

4.12.6 Facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer
does not assume any responsibility for the misplacement or premature opening of the tender offer if
the outer package is not sealed and marked as stated.

413 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof
of delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10252, SANS 10254, AND
SANS 10400 apply equally to the extended deadline.

4.14.1 The tender offer validity period is 60 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data. If requested by the
employer, consider extending the validity period stated in the tender data for an agreed additional
period, with or without any conditions attached to such extension. Extend the period of the tender
security, if any, to cover any agreed extension requested by the employer.

4142 Placing of contractors under restrictions / withdrawal of tenders
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has,
as relevant: withdrawn such tender or quotation after the advertised closing date and
time for the receipt of submissions; after having been notified of the acceptance of his tender, failed
or refused to commence the contract; had their contract terminated for reasons within their control
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in good faith or reasonable steps were taken to
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confirm the correctness of the statements, such tenderer/s may be placed under restriction from
tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and on cidb Inform Practice Note #30. Excerpts of the policy can be availed on request
of any interested tenderer.

4.14.3 Canvassing and obtaining additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer's
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to
the Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of tenders.

5 Employer’s undertakings

5.1 The Employer will respond to requests for clarification received up to Five (5) working days before
the tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

5.2 The employer shall issue addenda until Five (5) working days before tender closing time.
5.4 Tenders will be opened immediately after the closing time of tenders at 11:00am hours.
5.6 Do not disclose to tenderers, or to any person not officially concerned with such processes,

information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

5.9 Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.

5114 The financial offer will be reduced on a comparative basis using the Tender Assessment Schedule.
Table F.1: Formulae for calculating the value of A
Formula | Compariscon aimed at achieving Option 1* Option 2*
1 Highest price or discount (P~ P ’
= e R 2 A=2P2
A [ = e
2 Lowest price or percentage commission / fee P
il [lf( P..)] A=
2 P_ is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

If the offer is believed not to be market related, the department, through its Supply Chain
Management committees, will attempt to negotiate the offer with identified tenderer(s) to a
reasonable amount. Tenderers are not allowed to increase their tender offers during this
process.

The department reserves the right not to award the bid to the most favorable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favorable firm is too high; the tenderer has been awarded a considerable number of projects
by the department; has performed unsatisfactorily in the past. The department reserves the right
to verify any information provided by the tender prior award.

5115 The procedure for the evaluation of responsive tenders is Method 2:
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Phase One: Administrative requirements: Compliance, responsiveness to the bid rules and
conditions

Phase Two: Bidders passing all phases above will thereafter be evaluated on PPPFA for Price
and specific goals (80/20 system)

1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

2. Bidders' proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed bid document in a sealed envelope
in the bid box at the closing date and time. Failure to comply will automatically eliminate
the bid for further consideration:

3. The bid Document must be completed and submitted in its original format

4. Bids which are late, unsigned or submitted by facsimile or electronically, will not be
accepted.

5. Bidder must be registered with CIDB grading of 1S0/1S0 PE or higher in the
following class of works (SO)

6. as per the tender notice and requirements. It is the responsibility of the bidder to keep
the status on CIDB active throughout bidding process (advert till award stage).

7. Bidders must be a legal entity or sole proprietor or partnership or joint venture or
consortia.

8. Form of offer and Acceptance: The amount reflected on the Form of Offer and
Acceptance takes precedence over any other total amount indicated elsewhere
in tenderer’'s tender submission. If the Form of Offer and Acceptance has no
value or figure, the tenderer will be regarded as having made no offer.

9. SBD 4- Declaration of Interest. (In the event that prospective bidders are directors
in other companies, they must ensure that they disclose such information on
SBD4 — 2.3 and 2.3.1 failing which the bid will be rejected)

10. In the event of a consortia/joint ventures, a signed agreement and Certificate of Authority for
Joint Ventures must submit with the bid. In the case of a joint venture state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer. NOTE The employer holds all authorized signatories liable on behalf of the
tenderer (Only if applicable)

11. A Resolution of signatory form must be completed and signed by director/s or a letter
bearing a letterhead of the tenderer must be attached (specific to this bid) to the bid
submission; it must be duly signed by all directors and submitted with the bid. Only a duly
authorized official can sign the bid. — (Only if applicable).

12. The tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; abused the Employer's Supply
Chain Management System; or failed to perform on any previous contract and has been
given a written notice to this effect and there are no conflicts of interest which may impact
on the tenderer's ability to perform the contract in the best interests of the employer or
potentially compromise the tender process and persons in the employ of the state are
permitted to submit tenders or participate in the contract..

VAT COMPLIANCE

1. If a bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT
amount on the price schedule or Bill of Quantities and Vat vendors must include VAT at
15% on their bid offer.

2. Non-VAT vendors do not have to include VAT in their bid prices.

3. Non-VAT vendors who submit bids for contracts that would, if they are successful, take
their annual turnover above the threshold of R1 million, must include VAT in their prices
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3. Non-VAT vendors who submit bids for contracts that would, if they are successful, take
their annual tumover above the threshold of R1 million, must include VAT in their prices
quoted and must therefore within 21 days of a provisional award of the contract,
register with the South African Revenue Service (SARS) as VAT vendors.

4. The award of contract would be (for non-VAT vendors who included VAT in their prices)
conditional pending the successful bidder submitting proof of registration as VAT
vendor with SARS within 21 days of award.

5. Failure to comply within 21 days, after being notified to do so will lead to the automatic
withdrawal of the letter of the provisional letter of award and elimination of the bidder's
offer.

6. In all instances where bidders have excluded VAT from the prices quoted, if the bidder
is successful, the letter of contract will clearly state that the price at which the contract
is awarded is exclusive of VAT and that VAT will not be added on at any stage after the
contract has been signed.

7. Ifa non-VAT vendor is contracted with the Department Vat Excluded and becomes a
VAT vendor after award or alternatively becomes a VAT vendor due to a cumulative
number of awards, the contracted bidder will have to absorb the adverse financial
implications of not including VAT in their price quoted. VAT cannot be claimed from the
Department for any payments already made or from any future payments.

NON-ELIMINATION CONDITIONS:

The bidder must be registered on the Central Supplier Database (CSD) prior the award

2. All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified
through CSD. Preferred tenderer/s will be afforded an opportunity to rectify their tax affairs
within 7 working days. A tenderer that fails to rectify its tax matters with SARS will be
eliminated.

3. Returnable Schedule: SBD 1- Invitation to bid should be completed and signed.

4. This tender will be awarded. All trades listed in the Bills of Quantities or Pricing schedule
must be priced for (except provisional sums and allowances which also need to be added to
the total), failure to do so will increase commercial risk of the bid and may lead to
elimination or passing over of the bidder.

5. The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

6. Occupational Health and Safety specification will be completed on award of the bid by the
successful bidder, but all health and safety requirements as per the OHS specification must
still be priced for on the pricing schedule summary.

7. Kindly take note that the Department reserve the right to ensure that the highest
point scorer(s) undergo security pre-screening and vetting processes

8. The successful bidder should be registered with IOPSA (Institute of Plumbing South Africa),
proof of registration must be submitted on award.

Y

PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000

Criteria Points

POINTS ON PRICE 80

SPECIFIC GOALS 20

TOTAL 100
NMM5-26/27-0004 Page 9 of 95

CONTRIBUTION TO A NATION AT WORK



Province of the

‘EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

N

PLEASE NOTE:

1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals.

2. Failure on the part of a bidder to write the correct points in numbers/figures for
each specific goal, it will be interpreted to mean that preference points for specific
goals are not claimed. Therefore, the bidder will be awarded zero points.

3. Number of points claimed for each specific goal will be verified through the Central
Supplier Database (CSD).

4. The Department intends to award this to the highest point scorer, unless circumstances
justify otherwise

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:
5. The following formula must be used to calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 (all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))
Pm

The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in
excess of R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.

5.17 The number of paper copies of the signed contract to be provided by the employer is 1.

Dispute resolution mechanism will be done as stipulated in clause 28 of the GCC .
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SBD 1
PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
CLOSING
BID NUMBER: NMM5-26/27-0004 CLOSING DATE: 08 SEPTEMBER 2026 | TIME: 11H00

DESCRIPTION

TERM CONTRACT FOR PLUMBING MAINTENANCE AND REPAIRS AT VARIOUS GOVERNMENT
BUILDINGS IN NELSON MANDELA BAY METRO DISTRICT FOR A PERIOD OF ONE (1) YEAR

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Ggeberha

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. Nomawethu Ntsila CONTACT PERSON Mr. Mkuseli Ntantiso
TELEPHONE NUMBER 082 855 1778 TELEPHONE NUMBER 063 686 8380
FACSIMILE NUMBER 041 390 2066 FACSIMILE NUMBER 041 390 2066
Mkuseli.Ntantiso@ecdp
E-MAIL ADDRESS Nomawethu.ntsila@ecdpw.gov.za | E-MAIL ADDRESS w.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE | | NUMBER [
CELLPHONE NUMBER
FACSIMILE NUMBER CODE [ [ NUMBER l
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX COMPLIANCE
, OR CENTRAL  SUPPLIER

STATUS SYSTEM PIN: DATABASE No: MAAA

ARE YOU THE ACCREDITED Lives [N

3) e EOUENTATISE b [ves b) ARE YOU A FOREIGN BASED
RES [IF YES, COMPLETE
SOUTH AERICA FOR THE SUPPLIER FOR THE GOODS
[INo ISERVICES IWORKS OFFERED? THE

GOODS /SERVICES /WORKS QUESTIONNAIRE

OFFERED? [IF YES ENCLOSE PROOF] BELOW ]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [JNO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] YES [JNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

NMMS5-26/27-0004
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PART B

TERMS AND CONDITIONS FOR BIDDING

‘g
oy

1.

BID SUBMISSION:

1:1;

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID 1S SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH

DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

(Proof of authority must be submitted e.g. company resolution)

DATE:

NMMS-26/27-0004 Page 12 of 95
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

2.21 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person

' the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO
2.3.1 If so, furnish particulars:

3 DECLARATION

|, the undersigned, (name).......... in
submitting the accompanying bid, do hereby make the followmg statements that I certsfy to be true
and complete in every respect:

341 I have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signature Date

Posmon Nameofbmder

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS

2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state
a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The lowest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

(a) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ
of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes

NMM5-26/27-0004 Page 15 of 95
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less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and
concession contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—Pmin
Pe=g0{1~T 222 ar Bs = Bli—- ")
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2, FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT
3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—P max Pt—Pmax
Ps =80 (1+250me ) or Ps =90 (1+2me )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation
stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)

Number of Number of points
points claimed (80/20
e G R LT allocated system)
The specific goals allocated points in terms of [NGI/PIESTEEL BN (To be completed by
thistender. == ' ¥ & (To be the tenderer)
LEPORATC e slie s S completed by
the organ of
B R e e ar v AR e state)
Historically Disadvantaged Individual:-
(a) 100% black ownership 4
(b) 51% to 99% black ownership 2
(c) Less than 51% black ownership 0
Black women ownership:-
(a) 100% black women ownership 4
(b) 30% to 99% black women ownership | 2
(c) Less than 30% black women 0
ownership
Black youth ownership: -
(a) 100% black youth ownership 4
(b) 30% to 99% black youth ownership | 2
(c) Less than 30% black youth 0
ownership
People with disability: -
(a) 20% or more disabled people 4
ownership
(b) Less than 20% disabled people 0
ownership
Locality:-
(a) Within the Eastern Cape 4
(b) Outside the Eastern Cape 0
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of COMPamWIIG cossmasns s i s i 5 SR S err v
4.4, Company registralion BUMBEYT ... s s s s s imesss swasis s o
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
non-profit Company
State Owned Company
[TICK APPLICABLE BOX]
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

iii) Inthe event of a contract being awarded because of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction
of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —

(a)
(b)

(c)
(d)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

DATE:
ADDRESS:

SURNAME AND NAME:
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Form of Offer and Acceptance

C1.1
FORM OF OFFER AND ACCEPTANCE

. TERM CONTRACT FOR PLUMBING MAINTENANCE AND REPAIRS AT VARIOUS
Project title GOVERNMENT BUILDINGS IN NELSON MANDELA BAY METRO DISTRICT FOR A
PERIOD OF ONE (1) YEAR

Quotation number NMM5-26/27-0004

OFFER
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

REQUEST TO PROCURE FOR A TERM CONTRACT FOR PLUMBING MAINTENANCE AND REPAIRS AT
VARIOUS GOVERNMENT BUILDINGS IN NELSON MANDELA BAY METRO DISTRICT FOR A PERIOD OF
ONE (1) YEAR

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OF OFFERED THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

N Y (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender
data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in
the contract data.

Signature(s)

Tender's Name(s)

Authorized Person
(Names

Address of the
Tenderer:

Witnesses (Signatures):

1. Date:
2 Date:
ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
NMM5-26/27-0004 Page 19 of 95
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tenderer's offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.
The terms of the contract are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer's agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.’

SIGNATIIE  ciosvovsimsammmunssm o v s s T 43 s 0 SRR TR S
NaME e e e
CApatty ot S S S T e
for the

EMPIOVET oceercsrssseomnmsnrnismmmnss ssmsnnsnas s spnnies doiiad b R
(Name and address of organization)

Name and signature

OFWHNESS uuasssmnismuueasing: Date coovmimsssianen

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

1As an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the employer of one
fully completed original copy of this document including the schedule of deviations (if any), fo a courier-to-

counter delivery / counter-to-counter delivery / door-to-counter delivery /door-to-door delivery /courier service (delete that

which is not applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless
the tenderer (now contractor) within seven working days of the date of such submission notifies the

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS

REQUEST TO PROCURE FOR A TERM CONTRACT FOR PLUMBING

PROJECT TITLE MAINTENANCE AND REPAIRS AT VARIOUS GOVERNMENT BUILDINGS
IN NELSON MANDELA BAY METRO DISTRICT FOR A PERIOD OF ONE (1)
YEAR

QUOTATION NMM5-26/27-0004

NUMBER

| / We confirm that the following communications received from the Department of Public Works & Infrastructure
before the submission of this tender offer, amending the tender documents, have been considered in this bid
offer: (Attach additional pages if more space is required)

Iltem Date Title or Details No. of Pages

1

2

5

6

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
NMM5-26/27-0004 Page 21 of 95
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed
and dated copy of the relevant resolution of the board of directors to this form or on
company letter head.

An example is given below:

"By resolution of the board of directors passed at a meeting held on

Mr./Ms. , whose signature appears below, has been duly authorized to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):

IMPORTANT NOTICE: RESOLUTION TO SIGN

1.In the event that a resolution to sign is not completed by all directors/ members of the enterprise, the signature of
any one of the directors or members to this bid will bind all the directors/ members of the enterprise and will
therefore render the bid valid.

2.In the event that a non- member / non-director to the enterprise sign this declaration, and no authority is granted,
it will automatically invalidate the bid.

3.In the case of a joint venture or consortium, at least one director/ members of each of the parties need to sign the
joint venture or consortium agreement.

4.Furthermore, in the case of a joint venture or consortium at least one director/ member of each party to the joint
venture or consortium must give consent to give authorization for signatory to this bid.
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms .. .......

.............................. , authorized signatory ofthecompany . . .............. ... ... .. ...

...................................... , acting in the capacity of lead partner, to sign all documents in

connection with the tender offer and any contract resulting from it on our behalf.

PROJECT TITLE TERM CONTRACT FOR PLUMBING MAINTENANCE AND REPAIRS AT

VARIOUS GOVERNMENT BUILDINGS IN NELSON MANDELA BAY METRO
DISTRICT FOR A PERIOD OF ONE (1) YEAR

QUOTATION NMM5-26/27-0004

NUMBER

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner. SIGNATUIE 5 cvmvvswmin vas v s v

""""""""""""""""""""""""" NaME vasemnsmmnasnaimgssns
Designation....c.smsissem i
Signature. . .....

"""""""""""""""""""""""" NEITE wonmmarranssaisnnsies
DesignatiGn:. . s swvsemmmasssnses
Signature. . .....

""""""""""""""""""""""" NAME s
Designation.....uams s s
Signature. . ......

"""""""""""""""""""""""""" NEME somsmmrreiainamssmmrni
DesSignation. .. ss cawmsmesime s mamsmss
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EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME TERM CONTRACT FOR PLUMBING MAINTENANCE AND REPAIRS AT VARIOUS
GOVERNMENT BUILDINGS IN NELSON MANDELA BAY METRO DISTRICT FOR A
PERIOD OF ONE (1) YEAR

PROJECT DESCRIPTION | TERM CONTRACT FOR PLUMBING MAINTENANCE AND REPAIRS AT VARIOUS

(SCOPE) GOVERNMENT BUILDINGS IN NELSON MANDELA BAY METRO DISTRICT FOR A

PERIOD OF ONE (1) YEAR

QUOTATION NUMBER

NMM5-26/27-0004

CONTRACTOR NAME:

1. Building material must be sourced from Eastern Cape based suppliers,
manufacturers or accredited agents.
2. On monthly basis, the contractor will report the purchasing of any of this

material.

3. The report will then be communicated to PT & OTP on quarterly basis or
in whichever intervals, as prescribed by PT & OTP.

A. CONFIRMATION

(Contractor name) acknowledge and confirm the above mentioned
material will be sourced in the Eastern Cape Province, from Eastern Cape
based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this
material used or to be used, either in the form of delivery notes, tax
invoices or any formal document which verifies that the material or goods
were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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C1.3 GENERAL CONDITIONS OF CONTRACT

C1.3. GENERAL CONDITIONS OF CONTRACT

TABLE OF CLAUSES

Definitions

Application

General

Standards

Use of contract documents and information; inspection
Patent rights

Performance security
Inspections, tests and analysis
Packing

10. Delivery and documents

11. Insurance

12. Transportation

13. Incidental services

14. Spare parts

15. Warranty

CENDUIRWN=

16. Payment

17 Prices

18. Contract amendments

19. Assignment

20. Subcontracts

21. Delays in the provider's performance
22. Penalties

23. Termination for defaults

24. Dumping and countervailing duties
25. Force Majeure

26. Termination for insolvency

27. Settlement of disputes

28. Limitation of liability

29. Governing language

30. Applicable law

31. Notices

32. Taxes and duties
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GENERAL CONDITIONS OF CONTRACT

1.

1.1

1.2

1.3

1.4

1.5

1.6

1.7
1.8
1.9

1.10

Definitions
The following terms shall be interpreted as indicated:

“Closing time” means the date and hour specified in the bidding documents for the receipt of
bids.

“Contract” means the written agreement entered between the purchaser and the provider, as
recorded in the contract form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

“Contract price” means the price payable to the provider under the contract for the full and
proper performance of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of the value to
influence the action of a public official in the procurement process or in contract execution.

“Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or from
which the services are supplied. Goods are produced when, through manufacturing, processing
or substantial and major assembly of components, a commercially recognized new product
results that are substantially different in basic characteristics or in purpose or utility from its
components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the
specified store or depot or on the specified site in compliance with the conditions of the contract
or order, the provider bearing all risks and charges involved until the supplies are so delivered
and a valid receipt is obtained.

“Dumping” occurs when a private enterprise abroad markets its goods on own initiative in the
RSA at lower prices than that of the country of origin and which have the potential to harm the
local industries in the RSA.

“Force majeure” means an event beyond the control of the provider and not involving the
provider's fault or negligence and not foreseeable. Such events may include, but is not
restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods,
epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the tenderer of the benefits of free and open
competition.

“GCC” means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials that the provider is
required to supply to the purchaser under the contract.

“Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
provider or his subcontractors) and which costs are inclusive of the costs abroad, plus freight
and other direct importation costs such as land costs, dock dues, import duty, sales duty or
other similar tax or duty at the South African place of entry as well as transportation and
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handling charges to the factory in the Republic where the supplies covered by the bid will be
manufactured.

1.17 “Local content” means that portion of the bidding price which is not included in the imported
content provided that local manufacture does take place.

1.18 “Manufacture” means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.

1.19 “Order” means an official written order issued for the supply of goods or works or the rendering of a service.

1.20 “Project site,” where applicable, means the place indicated in bidding documents.

1.21 “Purchaser” means the organization purchasing the goods.

1.22 “Republic” means the Republic of South Africa.

1.23 “SCC” means the Special Conditions of Contract.

1.24 “Services” means that functional services ancillary to the supply of the goods, such as transportation and
any other incidental services, such as installation, commissioning, provision of technical assistance, training,
catering, gardening, security, maintenance and other such obligations of the provider covered under the
contract.

1.25 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing.

2. Application

24 These general conditions are applicable to all bids, contracts and orders including bids for functional and
professional services (excluding professional services related to the building and construction industry),
sales, hiring, letting and the granting or acquiring of rights, but excluding immovable property, unless
otherwise in the bidding documents.

22 Where applicable, special conditions of contract are also laid down to cover specific supplies, services or
works.

2.3 Where such special conditions of contract conflict with these general conditions, the special conditions shall
apply.

3 General

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense
incurred in the preparation and submission of a bid. Where applicable a non-refundable fee for documents
may be charged.

3.2 Invitations to bid are usually published in locally distributed news media and in the institution's website.

4. Standards

41 The goods supplied shall conform to the standards mentioned in the bidding documents and specifications.

5. Use of contract documents and information; inspection

5.1 The provider shall not, without the purchaser’s prior written consent, disclose the contract, or
any provision thereof, or any specification, plan, drawing, pattern, sample, or information
furnished by or on behalf of the purchaser in connection therewith, to any person other than a
person employed by the provider in the performance of the contract. Disclosure to any such
employed person shall be made in confidence and shall extend only so far as may be
necessary for purposes of such performance.
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5.2 The provider shall not, without the purchaser’s prior written consent, make use of any
document or information mentioned in GCC clause 5.1 except for purposes of fulfilling the
contract.

53 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the

property of the purchaser and shall be returned (all copies) to the purchaser on completion of
the provider's performance under the contract if so, required by the purchaser.

5.4 The provider should permit the purchaser to inspect the provider's record relating to the
performance of the provider and to have them audited by auditors appointed by the purchaser,
if so, required by the purchaser.

6. Patent rights

6.1  The provider shall indemnify the purchaser against all third-party claims of infringement of patent, trademark,
or industrial design rights arising from use of goods or any part thereof by the purchaser.

6.2 When a provider developed documentation/projects for the department or PROVINCIAL entity, the
intellectual, copy and patent rights or ownership or such documents or projects will vest in the department or
PROVINCIAL entity.

7. Performance security

7.1 Within thirty (30) days of receipt of the notification of contract award, the success tenderer shall furnish to
the purchaser the performance security of the amount specified in SCC. (Not Applicable)

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for any loss
resulting from the provider's failure to complete his obligations under the confract.

7.3 The performance security shall be denominated in the currency of the contract, or in a freely convertible
currency acceptable to the purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

(b) a cashier’s or certified cheque.

7.4 The performance security will be discharged by the purchaser and retumed to the provider not later than
thirty (30) days following the date of completion of the provider's performance obligations under the contract,
including any warranty obligations, unless otherwise specified.

8. Inspections, tests and analysis
8.1 All pre-bidding testing will be for the account of the tenderer.
8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage during

production or execution or on completion be subject to inspection, the premises of the tenderer or contractor
shall be open, at all reasonable hours, for inspection by a representative of the purchaser or an organization
acting on behalf of the purchaser.

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in the
contract, but during the contract period it is decided that inspections will be carried out, the purchaser shall
make the necessary arrangements, including payment arrangements with the testing authority concerned.

8.4 If the inspections, tests and analyses referred to in clauses 8.2 & 8.3 show the supplies to be in accordance
with the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the
purchaser.

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract

requirements, irrespective of whether such supplies or services are accepted or not, the cost in connection
with these inspections, tests or analyses shall be defrayed by the provider.
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Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the
contract requirements may be rejected.

Any contract supplies may, on or after delivery be inspected, tested or analyzed and may be rejected if
found not to comply with the requirements of the contract. Such rejected supplies shall be held at the cost
and risk of the provider who shall, when called upon, remove them immediately at his own cost and forthwith
substitute them with supplies which do not comply with the requirements of the contract. Failing such
removal the rejected supplies shall be retumned to the providers cost and risk. Should the provider fail to
provide the substitute supplies forthwith, the purchaser may, without giving the provider further opportunity
to substitute the rejected supplies, purchase such supplies as may be necessary at the expense of the
provider.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on
account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

Packaging

The provider shall provide such packaging of the goods as is required to prevent their damage or
deterioration during transit to their destination, as indicated in the contract. The packaging shall be sufficient
to withstand, without limitation, rough handling during transit and exposure to extreme temperatures, salt
and precipitation during transit, and open storage. Packaging, case size and weights shall take into
consideration, where appropriate, the remoteness of the good’s final destination and the absence of heavy
handling facilities at all points in transit.

The packaging, marking and documentation within and outside the packages shall comply strictly with such
special requirements as shall be expressly provided for in the contract, including additional requirements, if
any, and in any subsequent instructions ordered by the purchaser.

Delivery and documents

Delivery of the goods and arrangements, for shipping and clearance obligations, shall be made by the
provider in accordance with the terms specified in the contract.

Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or
damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner
specified.

Transportation
Should a price other than an all-inclusive delivered price be required, this shall be specified.

Incidental services

The provider may be required to provide any or all of the following services, including additional services, if

any:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the
supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period
agreed by the parties, provided that this service shall not relieve the provider of any warranty
obligations under this contract; and

(e) training of the purchaser’s personnel, at the provider's plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

Prices charged by the provider for incidental services, if not included in the contract price for the goods, shall
be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties
by the provider for similar services.
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14.1 As specified, the provider may be required to provide any or all the following materials, notifications, and
information pertaining to spare parts manufactured or distributed by the provider:

14. Spare parts

1) such spare parts as the purchaser may elect to purchase from the provider, provided that this election shall not
relieve the provider of any warranty obligations under the contract, and
2) in the event of termination of production of the spare parts:
a) Advance notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to
procure needed requirements; and
b) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and
specifications of the spare parts, if requested.

15. Warranty

15.1 The provider warrants that the goods supplied under the contract are new, unused, of the most recent or
current models, and that they incorporate all recent improvements in design and materials unless provided
otherwise in the contract. The provider further warrants that all goods supplied under this contract shall
have no defect, arising from design, materials, or workmanship (except when the design and/or material is
required by the purchaser’s specifications) or from any act or omission of the provider, that may develop
under normal use of the supplied goods in the conditions prevailing in the country of final destination.

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case
may be, have been delivered to and accepted at the final destination indicated in the contract, or for
eighteen (18) months after the date of shipment from the port or place of loading in the source country,
whichever period concludes earlier, unless specified otherwise.

15.3 The purchaser shall promptly notify the provider in writing of any claims arising under this warranty.

15.4 Upon receipt of such notice, the provider shall, within the period specified and with all reasonable speed,
repair or replace the defective goods or parts thereof, without costs to the purchaser.

15.5 If the provider, having been notified, fails to remedy the defect(s) within the period specified, the purchaser
may proceed to take such remedial action as may be necessary, at the provider’s risk and expense and
without prejudice to any other rights which the purchaser may have against the provider under the contract.

16. Payment

16.1 The method and conditions of payment to be made to the provider under this contract shall be specified

16.2 The provider shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and
upon fulfilment of other obligations stipulated in the contract.

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after
submission of an invoice or claim by the provider.

16.4 A once off payment will be made after the submission of a close out report and other relevant information
required by Project leader

16.5 Payment will be made in Rand unless otherwise stipulated.

17. Prices

171 Prices charged by the provider for goods delivered and services performed under the contract shall not vary
from the prices quoted by the provider in his bid, except for any price adjustments authorized or in the
purchaser's request for bid validity extension.
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Increase/decrease of quantities

In cases where the estimated value of the envisaged changes in purchase does not exceed 15% of the total
value of the original contract, the contractor may be instructed to deliver the revised quantities. The
contractor may be approached to reduce the unit price, and such offers may be accepted if there is no
escalation in price.

Contract amendments

No variation in or modification of the terms of the contract shall be made except by written amendment
signed by the parties concerned.

Assignment

The provider shall not assign, in whole or in part, its obligations to perform under the contract, except with
the purchaser’s prior written consent.

Subcontracts

The provider shall notify the purchaser in writing of all subcontracts awarded under these contracts if not
already specified in the bid. Such notification, in the original bid or later, shall not relieve the provider from
any liability or obligation under the contract.

Delays in the provider’s performance

Delivery of the goods and performance of services shall be made by the provider in accordance with the
time schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the provider or its subcontractor(s) should encounter
conditions impeding timely delivery of the goods and performance of services, the provider shall promptly
notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as
practicable after receipt of the provider's notice, the purchaser shall evaluate the situation and may at his
discretion extend the provider's time for performance, with or without the imposition of penalties, in which
case the extension shall be ratified by the parties by amendment of contract.

The right is reserved to procure outside of the contract small quantities or to have minor essential services
executed if any emergency arises, the provider’s point of supply is not situated at or near the place where
the supplies are required, or the provider's services are not readily available.

Except as provided under GCC Clause 25, a delay by the provider in the performance of its delivery
obligations shall render the provider liable to the imposition of penalties, pursuant to GCC Clause 22, unless
an extension of time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without
canceling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later
at the provider's expense and risk, or to cancel the contract and buy such goods as may be required to
complete the contract and without prejudice to his other rights, be entitled to claim damages from the
provider.

Penalties

Subject to GCC Clause 25, if the provider fails to deliver any or all of the goods or to perform the services
within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies
under the contract, deduct from the contract price, (please refer to clause 1.12 of the detailed technical
specification), which is calculated on the delivered price of the delayed good or unperformed services
using the current prime interest rate calculated for each day of the delay until actual delivery or
performance. The purchaser may also consider termination of the contract pursuant to GCC Clause 23.
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Termination For Default

The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent
to the provider, may terminate this contract in whole or in part:

(a) if the provider fails to deliver any or all the goods within the period(s) specified in the contract, or within
any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;

(b) if the provider fails to perform any other obligation(s) under the contract; or

(c) if the provider, in the judgement of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon

such terms and in such manner as it deems appropriate, goods, works or services similar to those

undelivered, and the provider shall be liable to the purchaser for any excess costs for such similar goods,

works or services. However, the provider shall continue performance of the contract to the extent not

terminated.

Anti-Dumping and Counter-Vailing Duties And Rights

When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in
respect of any dumped or subsidized import, the State is not liable for any amount so required or imposed,
or for the amount of any such increase. When, after the said date, such a provisional payment is no longer
required or any such anti-dumping or countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable difference shall on demand be paid
forthwith by the provider to the purchaser or the purchaser may deduct such amounts from moneys (if any)
which may otherwise be due to the provider in regard to supplies or services which he delivered or
rendered, or is to deliver or render in terms of the contract or any other contract or any other amount which
may be due to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the provider shall not be liable for forfeiture of its
performance security, damages, or termination for default if and to the extent that hi delay in performance or
other failure to perform his obligations under the contract is the result of an event of force majeure.

If a force majeure situation arises, the provider shall promptly notify the purchaser in writing of such
condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the provider shall
continue to perform its obligations under the contract as far as is reasonably practical and shall seek all
reasonable alternative means for performance not prevented by the force majeure event.

Termination For Insolvency

The purchaser may at any time terminate the contract by giving written notice to the provider if the provider
becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the
provider, provided that such termination will not prejudice or affect any right of action or remedy which has
accrued or will accrue thereafter to the purchaser,

Settlement Of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the provider in
connection with or arising out of the contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the provider may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may be commenced unless such notice is
given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African
court of law.

Notwithstanding any reference to mediation and / or court proceedings herein,

(a) the parties shall continue to perform their respective obligations under the contract unless they
otherwise agree; and

(b) the purchaser shall pay the provider any monies due to the provider for goods delivered and / or
services rendered according to the prescripts of the contract.
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29, Limitation Of Liability
291 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to

Clause 6;

(a) the provider shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect
or consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs,
provided that this exclusion shall not apply to any obligation of the provider to pay penalties and / or
damages to the purchaser; and

(b) the aggregate liability of the provider to the purchaser, whether under the contract, in tort or otherwise,
shall not exceed the total contract price, provided that this limitation shall not apply to the cost of
repairing or replacing defective equipment.

30. Governing Language

30.1 The contract shall be written in English. All correspondence and other documents pertaining to the contract
that is exchanged by the parties shall also be written in English.

31. Applicable Law

31.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified.

32. Notices

32.1 Every written acceptance of a bid shall be posted to the provider concerned by registered or certified mail
and any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the
address notified later by him in writing and such posting shall be deemed to be proper service of such
notice.

32.2 The time mentioned in the contract documents for performing any act after such aforesaid notice has been
given, shall be reckoned from the date of posting of such notice.

33. TAXES AND DUTIES

33.1 A foreign provider shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies
imposed outside the purchaser’s country.

33.2 A local provider shall be entirely responsible for all taxes, duties, license fees, etc, incurred until delivery of
the contracted goods to the purchaser.

33.3 No contract shall be concluded with any tenderer whose tax matters are not in order. Prior to the award of a
bid SARS must have certified that the tax matters of the preferred tenderer are in order.

34. Transfer Of Contracts

34.1 The contractor shall not abandon, transfer, assign or sublet a contract or part thereof without the written
permission of the purchaser.

35. Amendment Of Contracts

35.1 No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof shall
be valid and of any force unless such agreement to amend or vary is entered into in writing and signed by
the contracting parties. Any waiver of the requirement that the agreement to amend or vary shall be in
writing, shall also be in writing.

36. Duration
The contract duration is One (1) Year
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KNOWLEDGE

This specification is for plumbing & drainage maintenance and emergency
repairs in Nelson Mandela Bay Metro District for a period of one (1) year,
commencing from the date of site hand-over till completion, or until work to the
amount of the contract sum is completed, whichever event occurs first. The work
consists of mainly plumbing work, earthworks, concrete, precast concrete,
masonry, floor coverings, tiling, & paintwork.

The work shall be completed as per specification, and the latest revisions of the
following standards and specifications:

1.24

122

123

1.2.4

1.2.6

1.2.6

1.2.1

1.2.8

1.2.9

Relevant Department of Public Works standard specifications available from
the National Department of Public Works website.

SANS 10400: The Application of the National Building Regulations

Occupational Health and Safety Act, 1993 (Act no.85 of 1993) and any
amendments thereto.

Regulations Governing Hazardous chemical substances R1179 as amended
by R930

Regulations Government Hazardous Biological Agents R1390

Department of Public Works specification PW371: Specification of Materials
and Methods to be used and is available from National Public Works website.

General Trade Preambles for Building Services DW10 (E) and General
Specification for Repair and Renovation Services W41 (E)

SANS 10252: Water supply and drainage for buildings

SANS 10142: The Wiring of Premises Part 1: Low Voltage Installations

1.2.10 SANS 121/ISO 1461 and SANS 32/ISO 10240 Hot dip galvanizing

1.2.11 SANS 14713/ISO 14713 Protection against corrosion of iron and steel in

structures.
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1.2.12 All other relevant specifications, standards and documents whether
referenced in the above documents or not.

1.2.13 This specification is supplemental to the above and more specific. Any
conflicting information must be referred to DPWI for clarification.

Bidders are advised to attend the non-compulsory pre-bidders site inspection to
satisfy themselves as to the exact nature and extent of the work to be done. Non-
compulsory meeting will be attended at this venue: 55 Albany Road, Department
of Public Works & Infrastructure, Ggeberha, Central, on the ground floor,
mainboard room, at 11:00am

The removal of rubble is to be executed in a workmanlike, practical and safe
manner under the continuous supervision of a competent foreman. All old
materials and debris shall be collected and carted away and the site left clean
and unencumbered before commencing operation on the work.

The contractor is advised to check all dimensions affecting any work to be
perfumed on site. The contractor will be held solely responsible for all the new
work being of the correct size and quantity.

Special care is to be taken not to unnecessarily interfere with wires, services, etc.
that may be encountered, and notice is to be given to the DPW Representative
when any disconnections or removals of the above are necessary.

The contractor will be held solely responsible for any injury to people, damage to
property and for the safety of the structure/house throughout the duration of the
one-year term contract and must make good at his expense any damage that
may occur.

All light fittings, switchgear, ceilings, furniture, walls, floors, slabs & any
equipment, etc. must be adequately protected from damage during the progress
of the work. Any damage resulting from the repairs & renovations must be done
good by the contractor at his own expense

The appointed contractor must carry out the work in a safe manner & in
accordance with specification.

1.10 All material used must be SABS approved

1.11 If available, priced items must carry the SABS mark.
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Samples of materials to be used for the new works must be submitted to
Department of Public Works and Infrastructure for approval prior ordering.

If the contractor happens to supply and install an item that is not of good quality
or good standard due to failure to adhere to the condition stipulated in item no
1.12, then

The contractor is required to remove and replace the substandard item with an
approved one at his/her own expense.

Items to be replaced must be replaced with a similar item. [If such an item is not
available, an item approved by the Head of Department or his representative
must be installed.

Technical issues may be forwarded to Mr. M.A Ntantiso via email;
Mkuseli.ntantiso@ecdpw.gov.za or call at 0636868380.

Bidders are reminded to take extra precautions against the coronavirus. The
tuberculosis and COVID-19 are classified by Occupational Health and Safety Act
regulation R1390 as Hazardous Biological Agent (HBA). Bidders are to take
appropriate measures to prevent infection during the execution of work. This
must be reflected clearly in the contractor's Health and Safety plan.

The services for which tenders are invited are in respect of all government office
buildings falling under the jurisdiction of Department of Public Works and
Infrastructure in Nelson Mandela Bay Metro District.

The successful tenderer may also be requested to undertake work at other
provincial government institutions at the same scheduled rates. The department
retains the right to have some of the work for which tenders are invited to be
carried out by official work teams or by in-house artisans or other contractors.

The Department has the right to have work performed for which no scheduled
rates exist. Rates for such work shall be calculated on the cost of materials used
(invoice to be supplied) plus the contractor’'s percentage mark-up as indicated in
the schedule of rates. The labour cost shall be as indicated in the schedule of
rates, transport costs as per the schedule of rates, and to the total 15% VAT shall
be added. The above shall include supervision, administration and all other
overhead costs and profit. The total thus arrived at shall be the total amount
recoverable by the contractor for performing such work. Supporting vouchers
showing the time spent and materials used and distance travelled in respect of
completed work must be submitted to relevant DPWI representative within 30
days from the date of completion of the service.
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The department will only accept invoices or proof of purchase from the approved
or accredited hardware shop suppliers for cost of materials used.

Such work stipulated in item 1.19 above shall never be performed by the
contractor prior to receiving written/verbal instruction to do so from the
Department of Public Works and Infrastructure.

No other work other than that which is instructed must be carried out.

Obsolete or broken items which are replaced remain the property of the State
and may not be removed from the site unless instructed to do so. No extra costs
will be entertained for such removal and disposal.

Should instructions received by the contractor not to be clear or contradictory, the
contractor must communicate with DPWI representative before the work is
executed.

Failure to comply with any of the conditions, stipulations or provisions mentioned
in these documents will be considered as a breach of contract, in which case the
Department retains the right to cancel the contract. Any additional expenditure
which may have to be incurred because of the cancellation of the contract will be
recovered from the contractor.

Notwithstanding the above-mentioned Conditions of Contract, the Department
shall also have the right to invite quotations from other contractors to carry out
certain work if the volume of work is beyond the scope of the contractor. (e.g.
because of storms or riots).

All workmanship and materials shall comply with PW371, DW10E & W41.

Provisional quantities are placed against each item in the attached schedule of
rates to enable the representative to evaluate these tenders. Tenderers’
attention is drawn to the fact that the total arrived at on the summary page is in
no way indicative of the amount of work to be performed over the one-year term
of this contract.

Tenderers are required to check the number of pages of this document. Should
any page found to be missing or in duplicate, be indistinct or any doubt arises as
to the meaning of descriptions, or any if the schedule of rates contains any
obvious errors, then the Tenderer must immediately inform the Head of
Department and have it rectified or explained. No claim whatsoever shall be
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accepted afterwards because of the tenderer failing to comply with these
instructions. No alteration, erasure, addition or omission is to be made to this
document.

All items in the schedule of rates to be priced and totaled in black ink.

The tenderer hereby offers to provide all the labour, workmanship, transport and
equipment and to do everything necessary according to the DPWI standards
specified above for the entire completion of the work and service during the one-
year term contract. The contractor also offers that all work priced on BOQ or
schedule rates will be performed according to the satisfaction of the Head of
Department of Public Works and according to all prescripts or standards
specified above.

The tenderer further undertakes that his tender shall not be withdrawn within 120
(one hundred and twenty days) of the date of closing of the tenders.

The tenderer undertakes to pay any additional expenses which may be incurred
in the event of new tenders having to be called or a less favorable tender having
to be accepted because of the withdrawal of the tender after the closing date of
the tender. Tenderers further agree to the condition that this tender and its
acceptance by the Head of Department constitute a binding contract and that
such acceptance may be by letter, email or facsimile and that the Post Office is
considered an agent of the department and delivery of such letter to the Post
Office be regarded as having been delivered to the successful bidder.

The law of the Republic of South Africa is applicable.

The tenderer undertakes to:

. Arrange with officials of the site for access

Take all necessary precautions to protect furniture & fittings against damage and
or contamination

Indemnify the Head of Department against any claim of whatever nature arising
from his/her activities and to accept responsibility for all damage caused to
property or persons because of such activities

Indemnify his/her workmen in terms of the Workmen’s Compensation Act
Comply with the by-laws of the local authority as well as with the Occupational
Health and Safety Act (Act No. 85 of 1993)

If the returnable and the schedule of rates are not duly filled in and signed in with
black ink will invalidate the tender. Where alterations have been made or where
required information is not submitted, the whole tender will be invalidated.
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1.37 The successful bidder should be registered with IOPSA (Institute of Plumbing

South Africa), proof of registration must be submitted on award.

1.38 PLEASE NOTE: All work is to be undertaken and endorsed by a qualified/

2,
2.1

2.2

2.3

2.4

registered Plumber artisan, and submit COC for all plumbing work related
(including for the installation of a geyser & water reticulation)

URGENT AND NORMAL SERVICES, AND WITHDRAWAL OF SERVICES

Urgent services, i.e. burst water pipes, leaking geysers, taps, cisterns, etc. and
any water that is leaking non-stop without stopper/gate valve to switch off the
water, in respect of which repair instructions are issued verbally or in writing must
be completed within 48 hours of receipt of such instruction.

Normal services must be completed within seven (7) calendar days from date of
instruction unless otherwise specified.

The Department reserves the right to cancel any instruction and have work that is
not attended to in the specified periods, as mentioned in 2.1 and 2.2 above,
executed by others, without prior notice, and recover the difference in cost, if any,
from the contractor.

The contractor will have no claim to remuneration for any expenditure incurred in
respect of services not executed timeously or where instructions were cancelled
as stipulated in 2.3 above.

CONTRACT DOCUMENTS

All documents submitted must be clearly marked and all pages must be signed
by authorized representative and returned with the bid.

The schedules of rates, together with any documents annexed hereto, will
constitute the agreement.

ESCALATION AND FLUCTUATION

The contract price is also not subject to escalation. The successful tenderer shall
be bound by his scheduled rates for a period of twelve months from the
commencement date of the contract, and no price adjustments of any nature,
except for changes to the rate of Value Added Tax, shall be applicable to these
scheduled rates. The tenderer shall therefore make provision in his pricing for
possible fluctuations in costs. After twelve months rates will be adjusted according
to WG180 index as issued by Stats SA (CPAP).

NMM5-26/27-0004 Page 41 of 95

ruauc
CONTRIBUTION TO A NATION AT WORK




5.2

6.2

“ Province of the

SGUEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

;':d B
i

All work shall be carried out according to the requirements of the Occupational
Health and Safety Act and regulations. The contractor shall provide a detailed
health and safety plan clearly indicating all possible hazards and procedures in
place to prevent injury and infection.

LEGAL REQUIREMENTS

All registration certificates, written local authority approvals, test certificates and
certificate of compliance shall be submitted to the Department of Public Works
and Infrastructure before the works to be accepted as completed.

WARRANTY
Workmanship guarantee

The contractor is to guarantee the new work and workmanship for a period of 3
(three) months against any defects (latent or obvious), non-conformance and/or
failure from date of works completion. Any such defects and/or failure that may
occur or become evident during three-month guarantee period shall be rectified
within seventy-two (72) hours after being notified of the occurrence of the defect.
If the nature of the defect is such that it cannot be rectified within 72 hours, the
repair time shall be mutually agreed between DPWI and the appointed
contractor. If such failure and/or defect constitute a threat to the health and safety
of the user and/or occupants, the contractor shall take immediate steps to rectify
the fault.

The contractor shall also submit to the DPWI a full report describing the nature of
failure, cause of failure and possible methods to prevent failure in the future.

If the contractor does not attend to such defects after being notified, the DPWI
reserves the right to effect the rectification of the defect and recover the costs
thus incurred from the contractor.

Equipment Warrantees

All equipment shall carry the Manufacturer’'s warranty against all manufacturing
defects for a minimum number of years as specified in the manufacturer’s
specification, underwritten by a recognized insurance company.

This guarantee shall be signed by the Contractor and countersigned by the
supplier of the materials used. Original copy of warranty shall be submitted by
the contractor to DPWI agent.
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7.1  This specification is for one-year term contract for plumbing and drainage
emergency repairs government building offices in Nelson Mandela Bay Metro
District.

7.2 The responsibility shall rest with the Contractor to liaise with officials of the office
or department about how to access the building or office.

7.3  The government office buildings are always fully occupied, and the appointed
contractor is advised to comply with all the necessary precautions that are
prescribed in this document to take care of the building, occupants/officials and
fixed furniture inside.

7.4  The contractor must prevent neighbors and members of the public from entering
the site without authority. Safety precautions shall be taken to prevent injury or
death and damage to the building

7.5  No interaction between the neighbors/members of the community and contracting
staff is allowed.

7.6 All contracting staff shall be clearly identified by wearing properly marked
overalls. The contractor supervisor shall account for all the contracting staff on
site.

7.7  The work areas shall be enclosed and clearly demarcated with safety barriers.

7.8  Following is the list of government properties or office buildings in Nelson
Mandela Bay Metro District that will be serviced under this term contract for
plumbing maintenance and repairs for a period of one (1) year.

ITEM | MUNICIPALITY | TOWN BUILDING REGION
1. NMB PORT ELIZABETH IBHAYI BUILDING (DISTRICT NMM
OFFICE FOR SOCIAL
DEVELOPEMENT)
2. NMB PORT ELIZABETH ENOCH MANKAYI SONTONGA NMM
(DISTRICT OFFICE FOR
EDUCATION)
3. NMB PORT ELIZABETH OLD N.C DUGMORE HOUSE NMM
(DISTRICT OFFICE FOR
EDUCATION & SPECIAL
EDUCATION CENTRE)
4. NMB PORT ELIZABETH ETHEL- VILENTINE (DISTRICT NMM
OFFICE FOR EDUCATION)
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5. NMB PORT ELIZABETH OLD FORD HOUSE (DISTRICT NMM
OFFICE FOR DPWI)

6. NMB PORT ELIZABETH WALTON BUILDING (REGIONAL NMM
OFFICE FOR HEALTH)

7. NMB PORT ELIZABETH STRUANDALE TRAFFIC CONTROL | NMM
OFFICE

8. NMB PORT ELIZABETH STRUANDALE DISTRICT ROAD NMM
ENGINEERS OFFICE

9. NMB PORT ELIZABETH COLLEGIATE BUILDING NMM
(REGIONAL OFFICE FOR DEDEA)

10. | NMB PORT ELIZABETH SWARTKOPS (LOCAL NMM
MUNICIPALITY OFFICE FOR
AGRICULTURE)

11. | NMB PORT ELIZABETH 46 PARK DRIVE (SPECIAL NMM
EDUCATION CENTRE)

12. | NMB PORT ELIZABETH 48 PARK DRIVE (SPECIAL NMM
EDUCATION CENTRE)

8. CONTRACT PERIOD
The contract period shall be twelve months/ one (1) year commencing from the
date of site hand-over to the contractor until completion date, or until work to the
amount of the contract sum is completed, whichever event occurs first.

9. MAKING GOOD TO TRADES AND CLEARING SITE

9.1  After completion of work all trade shall be made good and left in a clean and neat
condition. All packaging material, rubble, crates and items used shall be
removed from the site and disposed of in a correct and legal manner.

9.2  All surfaces to be painted/varnished must be prepared and painted with one coat
primer, one under coat and two finishing coats. The paint/varnish system to be
SABS approved and must form part of a manufacturer’s paint system and
guarantee. Patching paintwork with non-matching colours shall not be accepted.

10 PENALTIES FOR DELAY

10.1 Penalties will apply as per GCC contract, third edition (2015)
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11. CONTINGENCY AMOUNT

11.1  There is no contingency amount provided, only have provision amount for
materials

12. TRANSPORT AND TRAVELLING

12.1 Kilometers will be measured from Provincial Department of Public Works and
Infrastructure, 55 Albany Road, Ggeberha to all various sites or from contractors’
workshop that is in Nelson Mandela Metro to various sites in the district. (see a
list of building offices to be serviced under this term contract on page 43-44, item
7.8).

12.1  Transport costs are for a vehicle with a load of (1) ton, inclusive of traveling time
for (1) Technician/Artisan and (2) General assistants for the servicing and repairs
to plumbing work and make good all trades thereof.

The contractor will only be reimbursed for a maximum of two trips per incident. If
the situation requires the contractor to travel more than two days contrary to what
is stipulated above, then permission will be granted to the contractor to work
more than two days per incident, and that permission will be granted only by
DPWI representative.

13. SUMMARY OF SCOPE OF WORK

Tenders are advised to study the specification of materials and methods to be
used (PW 371) before pricing this tender doc.

13.1 Remove all existing work (wall & floor tiles, plastering, concrete work, paving.
etc.)

13.2 Earthworks (excavations, compaction, backfilling, etc.)
13.3 Concrete, formwork and reinforcement

13.4 Brickwork (Masonry)

13.5 Floor covering, tiles and plastering

13.6 Removing & replacing of ceiling

13.7 Plumbing and drainage (removing and replacing of sewer & waste pipes with
fittings)

13.8 Sewer and drainage pipes (replacing of pipes above & below ground level)
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13.9 Supply and fit new surface boxes, manholes, covers, rodding eye, frame, etc.
13.10 Servicing, cleaning and repairing blockages.

13.11 Sanitary fittings (removing & replacing of taps, WHB, cisterns, WC pans, baths,
etc.).

13.12 Removing and replacing geysers, and kitchen cupboard sink bowls.
13.13 Supply and fit new stop tap, valves, etc.

13.14 Comply with all health and safety requirements as per Occupational Health and
Safety Act as well as this specification.

13.15 Keep an up-to-date health and safety file with all legal and specified requirements
on site and provide a close out report at the end of the project.

13.16 Provide a labour report indicating all labour employed and local labour utilized if
required.

13.17 Arrange for inspection and approval by DPWI for work completed.

14. SCHEDULE OF PRICES
14.1 The schedule of prices is for plumbing and drainage emergency repairs in NMM

14.2 The work consists of mainly plumbing & drainage related work, earthworks,
concrete, formwork & reinforcement, precast concrete, masonry, ceilings, floor
coverings, plastering, tiling, and painting.

14.3 The schedule of prices must be fully completed as part of the tender submission.

14.4 This schedule of rates, together with any documents annexed here, will constitute
the agreement.

14.5 Items that are in repairs to existing/new work, prices are to include for taking out
damaged items, safely disposing thereof, preparing and installing new items.

14.6 Prices reflected on price schedule must include all costs associated with the work
such as; building material, markup/profit, administrative fees, overheads and all
other fees required to run day-to-day activities of the one-year term tender
contract.

14.7 These costs stipulated in item 14.6 must exclude travelling expenses. Travelling
costs are allowed in price schedule on page 91-92 of the specification.
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14.8 The Contractor is to include labour costs in their repair & service rate as well

14.9 The labour cost in the price schedule is for unspecified maintenance or repairs

14.10 The prices reflected may also be used for additions and/or omissions as required
and MUST EXCLUDE VAT.
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Item

Description

Unit

Qty

Rate

Amount

REMOVAL OF EXISTING WORK

Wall ceramic tiles or floor ceramic or porcelain tiles

Hack off/lup and removing ceramic tiles from plastered
wall to locate burst pipe clean up and wet thoroughly to
prepare surface to receive new ceramic wall tiles. (new
ceramic tiles measured elsewhere)

1.1

Ceramic tiles from brick wall

m2

1.2

Ditto but in narrow width not exceeding 300mm wide

Floor ceramic or porcelain tiles

Hack off/up and remove ceramic or porcelain tiles from
floor slab to locate burst pipe and prepare surface to
receive new tiles. (new floor tiles measured elsewhere)

2.1

Remove tiles from floor slabs

m2

Hack off and remove plaster on walls

Hack off/up and remove plaster from wall to locate burst
pipe clean up and wet thoroughly to prepare wall
surface to receive new plaster. (New plaster measured
elsewhere)

31

Remove cement plaster from walls

3.2

Ditto but in narrow width not exceeding 300mm wide

Hack off and remove plaster on screed

Hack off/up and remove plaster screed on concrete
slab/ surface bed to locate burst pipe and prepare
surface to receive new screed. (plaster screed
measured elsewhere)

4.1

Remove plaster screed on concrete slab/surface

Hack off and remove unreinforced concrete

Hack off/up and remove unreinforced concrete to
expose burst pipes in bases, surface bed etc. and
prepare surface to receive new concrete. (new concrete
surface bed measured elsewhere)

Add item no 1.1-4.1 & carried forward the total to the summery page
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4.1 Remove unreinforced concrete m?3 1 R R
5 Hack off and remove reinforced concrete and

demolish damaged manholes

Hack off/lup and remove reinforced concrete to expose
burst pipes in bases, surface bed etc. and prepare
surface to receive new concrete. (new concrete surface
bed measured elsewhere)

5.1 Remove reinforced concrete to expose burst pipe m?3 1 R R

6 Hack off/lup and remove unreinforced concrete

Hack off/up and remove unreinforced concrete to
expose burst pipes in bases, surface bed etc. and
prepare surface to receive new unreinforced concrete.
(new unreinforced concrete surface bed measured

elsewhere)
6.1 Remove unreinforced concrete to expose burst pipe m? 1 R R
6.2 Hack up to expose rodding eye from encased concrete no 1 R R
6.3 Hack up to expose gully from encased concrete no 1 R R
6.4 Hack up to expose pipes from encased concrete no 1 R R
6.5 Hack up concrete to expose catch pit, 450mm x 450mm | no 1 R R
6.6 Hack up concrete to exposed chamber, 600 x 450mm no 1 R R
6.7 Hack up concrete to exposed chamber, 900 x 600mm no 1 R R
6.8 Demolish damaged manhole, 450mm x 450mm no 1 R R
6.9 Demolish damaged manhole, 900mm x 600mm no 1 R R
7 Core drilling
71 50 mm Core drilled hole through existing concrete slab | no 1 R R
not exceeding 350 mm
7.2 65 mm Core drilled hole through existing concrete slab | no 1 R R
not exceeding 350 mm
73 80 mm Core drilled hole through existing concrete slab no 1 R R
not exceeding 350 mm
Add item no 4.1-7.3 & carried forward the total to the summery page R
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7.4 100 mm Core drilled hole through existing concrete slab | no 1 R R
not exceeding 350 mm

8 Roads and parking etc.

Hack off/up and remove existing asphalt layer,
interlocking road stones, consolidated gravel, etc. to
expose burst pipes etc. and prepare surface to receive
new material. (new material measured elsewhere)

8.1 32 mm thick (after compaction) bituminous surface, m? 1 R R
160mm base course and prepare sub-base

8.2 Ditto — but without base course and sub-base m? 1 R R

8.3 25 mm thick (after compaction) bituminous surface m? 1 R R
including 150mm base course and prepare sub-base

8.4 Ditto — but without base course and sub-base m? 1 R R

8.5 80-100mm interlocking road stones/cobbles including m? 1 R R
150mm base course and prepare sub-base

8.6 Ditto — but without 150mm base course and sub-base m? 1 R R
8.7 75mm consolidated gravel surface m3 1 R R
8.8 Ditto but in narrow width not exceeding 300mm wide m?2 1 R R
9 EARTHWORKS

Excavate in earth for surface trenches not exceeding
2m deep below natural ground level for exposing of
burst underground pipes, laying of sewer lines, water
pipes, drains, manholes, etc.

9.1 Trenches m?3 1 R R

9.2 Holes m? 1 R R

Ditto, exceeding 2m deep but not exceeding 3m deep

9.3 Trenches m?3 1 R R

9.4 Holes m3 1 R R

Ditto, exceeding 3m deep but not exceeding 4m deep

9.5 Trenches m? 1 R R
Add item no 7.4-.9.5 & carried forward the total to the summery page R
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9.6 Holes m? 1 R R
10 Extra over trenches and holes excavations in earth

for excavations in
101 Soft rock m? 1 R R
10.2 Hard rock m? 1 R R
11 Extra over all excavations for carting away

Surplus material from excavations and/or stockpiles to

be carted away from site to a dumping zone located by

contractor. The disposal shall be in an environmentally

acceptable manner that does not violate local rules and

regulations.
1.1 Cart rubble away from site m? 1 R R
12 Risk of collapse of excavations
121 Sides of trenches & holes exca. not exceeding 1,5m dp. | m? 1 R R
12.2 Ditto, exceeding 1.5m dp but not exceeding 2m dp m? 1 R R
12.3 Ditto, exceeding 2m dp but not exceeding 2.5m dp m? 1 R R
12.4 Ditto, exceeding 2.5m dp but not exceeding 3m dp m? 1 R R
13 Keeping excavations free from water

No water is allowed to accumulate in any portion of the

excavation. Any water found in the excavations shall

immediately be removed by pumping or baling.
13.1 Keep excavation free from water by pumping machine ltem R R
13.2 Keep excavation free from water by bailing ltem R R
14 Compaction

Compaction of ground surface, under floors, etc.

including scarifying for a depth of 150mm, breaking

down oversize material, adding suitable material from

excavated material where necessary and compacting to

100% Mod AASHTO density.
14.1 Trenches m? 1 R R

Add item no 9.6-14.1 & carried forward the total to the summery page R
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14.2 Holes m? 1 R R
15 Backfilling

Allow 50mm layer of clean dry sand spread and levelled

over compacted surface to receive new underground

piping.

Backfill to trenches and holes with clean, dry earth filling

from the excavated material, free from clay, in making

up levels, etc. watered and well rammed in 150mm

depth and compacted to 95% Mod AASHTO
15.1 Backfilling of trenches with earth filing m?3 1 R R
15.2 Backfilling of Holes with earth filling m?3 1 R R
16.3 Allow 50mm sand bedding to trenches m? 1 R R
15.4 Allow 50mm sand bedding to holes m? 1 R R

CONCRETE, FORMWORK AND REINFORCEMENT
16 Concrete in surface bed, holes, bases and

excavated trenches etc.
16.1 10Mpa/19mm concrete (Class A) m?3 1 R R
16.2 15Mpa/19mm concrete (Class C) m?3 1 R R
16.3 25Mpa/19mm concrete (Class E) m? 1 R R
16.4 30Mpa/19mm concrete (Class F) m? 1 R R
17 Pre-stressed concrete

Provide and lay in position approved pre-cast concrete

municipal paving slabs, 80-100mm interlocking road

stones/cobbles, pattern material to match the existing in

all aspects. Re-install paving slabs, interlocking blocks,

stone flooring tiles that were set aside for reuse
17.1 Supply & install new paving slabs m? 1 R R
17.2 Supply & install new 80-100mm interlocking road stones | m? 1 R R
17.3 Supply & install new stone flooring tiles for outside m? 1 R R

Add item no 14.2-17.3 & carried forward the total to the summery page R
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17.4 Re-install all types of paving slabs set aside for reuse m? 1 R R
17.5 Re-install existing 80-100mm interlocking road stones m? 1 R R
18 Provide and lay in position approved pre-cast

concrete municipal rainwater channel
18.1 Storm water channel m 1 R R
19 Provide and lay in position approved pre-cast

concrete municipal road kerb,
19.1 Side road kerb m 1 R R
20 Provide and lay asphalt layer of material on roads

and parking areas

Provide and apply on compacted surface a Bitu-prime

black sealer material or any approved type of primer or

bonding liquid between compacted ground surface and

new asphalt material.
201 Provide and apply 5L Bitu-prime black sealer material m? 1 R R
20.2 Provide and apply 10L Bitu-prime black sealer material m? 1 R R
20.3 Provide and apply 20L Bitu-prime black sealer material m? 1 R R

Provide and lay 32 mm thick (after compaction) hot or

cold asphalt layer of bituminous surface.
20.4 Provide & lay 32mm thick hot bituminous surface m? 1 R R
20.5 Provide & lay 32mm thick cold bituminous surface m? 1 R R

Provide and lay 25 mm thick (after compaction) hot or

cold asphalt/premix layer of bituminous surface.
20.6 Provide & lay 25mm thick hot bituminous surface m? 1 R R
20.7 Provide & lay 25mm thick cold bituminous surface m? 1 R R

Provide and lay consolidated gravel surface, super

clean stone or G5 material, super concrete mix or fine

stone material, 150mm base course and prepare sub-

base

Add item no 17.4-20.7 & carried forward the total to the summery page R
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20.8

Provide and lay 75mm consolidated gravel surface

20.9

Provide and lay super clean stone (40kg) or G5

20.10

Provide & lay super concrete mix (25kg) or fine stone

20.11

Provide & lay 150mm base course & prepare sub-base

20.12

Ditto — but with out sub-base

A AW AW A

A AW AW X

21

Reinforcement: high tensile steel welded mesh,
concrete blocks & binding wires

Welded high tensile steel fabric mesh reinforcement, ref.
395 (3.95kg/m?) 8.0mm thick laid in concrete slab,
pavement, etc. including laps spaced 50mm from top,
bottom and sides using plastic spacers.

Welded steel fabric mesh reinforcement shall comply
with SABS specification.

The rods must be thoroughly cleaned before putting into
place. Diameters, lengths and position of rods must be
done as pointed out by DPWI representative. All joints
shall be lapped 40 times the diameter of the rod and tied
with 1.25 mm diameter binding wire at every intersection

All stirrups shall be properly fastened to the rods so as
to retain their relative positions during the entire period
of concreting.

Blocks of the fine concrete, size approximately 40 x 40
mm, or plastic spacers, shall be provided and shall be
placed under the main reinforcing rods at approximately
600 mm centers.

211

Mesh wire Ref. 395.

m2

21.2

Minimum of Y10 steel bars/rods, size 6m

no

21.3

Minimum of R8 stirrups, size 6m

no

214

Concrete blocks/plastic spacers

no

21.5

1.25mm diameter galvanised binding wires

m

o A AW AW A

Add item no 20.8-21.5 & carried forward the total to the summery page
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22

Formwork

Formworks include all shuttering, casing etc. required
for laying and forming of reinforced concrete beam,
slabs, etc. and shall embrace all cleats, battens,
wedges, struts, bracers, and other requirements for
keeping wet concrete in position. All joints must be tight
enough to prevent leakage. Wedges and clamps must
be used in preference to nails.

Immediately before concreting begun, the formwork in
contact with concrete must be thoroughly cleaned,
wetted and kept damp whilst the concreting is being
placed.

Contractor to keep formwork wedged up to its correct
height and this must be checked by taking levels before
concreting is commenced and after it has been
completed

221

Provide and install formwork

m2

BRICKWORK (MASONRY)

23

Brickwork required for re-construction of shower,
bath wall & other related work

Supply new extra hard burnt clay bricks to erect any
type of wall required by the DPWI representative. The
brick work can be made-up of two skins (110mm) or
including up to 110mm cavity with 25MPa concreted fill.

The bricks are laid on a solid concrete footing (concrete
measured elsewhere) or on a solid ground. All joints
thoroughly grouted up solid throughout the whole width
of each course. Cement mortar is composed of 4 parts
of sand and 1 part of cement. The brickwork is carried
up in a uniform manner. The joints in brickwork have a
smooth finish. Mortar joints to brickwork is 10mm
thickness. Bricks are tied together with metal ties
butterfly shaped of sufficient length to allow not less
than 75mm of each end to be built into brickwork. Ties
are evenly spaced at not more than 1m apart on every
third course.

231

Supply and lay new extra hard burnt clay bricks

m2

1 R

Add item no 22.1-23.1 & carried forward the total to the summery page R
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FLOOR COVERINGS AND TILES
24 Ceramic floor tiles and skirting

Ceramic floor tiles

Provide and lay new approved non- slip type grade 1

ceramic floor tiles in an approved adhesive with grouting

to cement screed. Use new 10mm thick cross plastic

spacers to keep the same joints throughout the floor

area. On completion wipe all the access adhesive with a

wet cloth.

Ceramic skirting

Form ceramic tile skirtings where required, 100 mm

high, coved at junction with floor and rounded on top

edge, bedded, jointed and pointed as described for

floors.
241 350mm x 350mm ceramic floor tiles m? 1 R R
242 400mm x 400mm ceramic floor tiles m? 1 R R
24.3 450mm x 450mm ceramic floor tiles m? 1 R R
244 500mm x 500mm ceramic floor tiles m? 1 R R
245 600mm x 600mm ceramic floor tiles m? 1 R R
24.6 100mm in height for ceramic skirting m 1 R R
25 Glazed wall tiling

Glazed tiles for wall tiling shall comply with the

requirements of SABS Specification and shall be white,

and 6,5 mm or 5,0 mm thick.

The tiles shall be fixed in accordance with SABS

standard with horizontal and vertical joints continuous.

Approved tile adhesive must be used, and all joints shall

be rubbed in solid with neat white cement grout. Use

new 8mm thick cross plastic spacers to keep the same

joints throughout the wall area. On completion wipe all

the access adhesive with a wet cloth
251 152mm x 152mm wall tiles m? 1 R R

Add item no 24.1-25.1 & carried forward the total to the summery page R
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25.2

200mm x 200mm wall tiles

m2

25.3

300mm x 300mm wall tiles

254

400mm x 400mm wall tiles

255

450mm x 450mm wall tiles

25.6

600mm x 300mm wall tiles

A AW AW A A

PLASTERING

26

Cement to concrete surface

All surfaces of concrete receiving plaster shall be well
wetted, and the base of concrete is hard and strong,
free of cracks and is level wire brushed immediately the
formwork has been removed. Ensure that, and when
necessary, expose clean hard concrete by chipping top
part to form key for finish.

Laying

Make up grout by mixing ¥z litre water per kg cement, or
use bonding agent, brush over surface before applying
screed. Bonding agent must be applied in accordance
to manufactures instructions.

Screed

Shall be composed of 3 parts of sand and 1 part of
cement and finished off flush with existing surface.
Screed thickness shall be between 25 — 50mm

26.1

Apply cement plaster to concrete surfaces

27

Cement on brickwork

Wall surface shall be well wetted before plastering is
commenced. External & internal plaster shall be steel
trowelled to a smooth, even and true finish.

All cracks, blisters and other defects shall be cut out,

made good and the whole wall left perfect at completion.

Cement plaster shall be composed of 4 parts of sand
and 1 part of cement for internal work, and 5 parts of
sand and 1 part of cement for external work.

Add item no 25.2-26.1 & carried forward the total to the summery page R
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271

Plaster on external walls

272

Plaster on internal walls

27.3

Plaster in patches

28

CEILINGS

Remove and replace damaged ceiling with new rhino
board ceiling, cover strips and cornice.

Rhino board shall be 6,4 mm thick complying with the
requirements of SABS Specification. The boards shall
be nailed to the brandering with 2 mm diameter
galvanised clout nails, 40mm long, spaced at not more
than 100mm centres at edges of boards and 150mm
centres along the intermediate brandering.

Cover strips to joints shall be of rhino board ceiling,
50mm wide, with smooth matched edges, neatly jointed
and fixed with 2mm diameter galvanised clout nails,
40mm long, spaced at not more than 150mm centres.

Rhino board cove cornices to ceilings shall be 76mm
girth, all nails through the ceiling boards to the
brandering and to walls at not exceeding 300mm
centres with 2mm diameter steel nails, 40mm long,
driven into the brickwork with heads flush with surface.

28.1

Rhino board ceiling, cover strips & cove cornices

28.2

Clout nails for ceiling, cover strips and cove cornice

kg

29

Trap doors in ceilings and in bathrooms

In ceilings

Shall be trimmed with 38 x 100 mm timbers, all securely
spiked to the supporting timbers. The framework is
formed out of 38 x 50 mm softwood, properly spiked to
supporting timbers and trimmers. The size of the
opening shall be 650 x 650 mm.

Trap doors are hung on a pair of 75 mm steel butts.
Soffits of trap doors shall be flush with soffit of ceiling
when closed and flap back 180° on to top of the
brandering when opened.

Add item no 27.1-28.2 & carried forward the total to the summery page R
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Closed trap doors shall rest on 50 x 19 mm softwood
fillets all around opening, mitred at angles and securely
fixed to soffit of ceiling.

In bathrooms (bath walls)

Ditto, but the opening is 400mm x 400mm. Contractor to
double check the sizes prior ordering material

29.1

Trapdoors in ceilings

no

20.2

Trapdoors in bathroom (bath wall)

no

PLUMBING AND DRAINAGE

30

Replace damaged pipe with copper pipe above
ground level

Remove and replace damaged/leaking pipes with new
SABS approved water supply copper pipes above
ground level and in walls fastened with clips, holderbats
etc. including all necessary fittings, accessories (fittings
elsewhere measured)

30.1

15mm diameter pipe to walls, ceiling, floor, in walls etc.

30.2

22mm diameter pipe to walls, ceiling, floor, in walls etc.

30.3

28mm diameter pipe to walls, ceiling, floor, in walls etc.

30.4

35mm diameter pipe to walls, ceiling, floor, in walls etc.

30.5

40mm diameter pipe to walls, ceiling, floor, in walls etc.

Al A A A A

A AW AW Al X

31

Replace damaged pipe with copper pipe below
ground level

Remove and replace damaged/leaking pipes with new
SABS approved water supply copper pipe below ground
level including all necessary fittings, accessories (fittings
elsewhere measured).

31.1

15mm Diameter pipe

31.2

22mm Diameter pipe

m

31.3

28mm Diameter pipe

m

Add item no 29.1-31.3 & carried forward the total to the summery page
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31.4 35mm Diameter pipe m 1 R R
315 40mm Diameter pipe m 1 R R
32 Replace damaged pipe with galvanised mild steel

pipe above ground level

Remove and replace damaged/leaking pipes with new

SABS approved water supply galvanised mild steel

pipes above ground level and in walls fastened with

clips, holderbats etc. including all necessary fittings,

accessories (fittings elsewhere measured)
321 15mm diameter pipe to walls, ceiling, floor, in walls etc. | m 1 R R
32.2 20mm diameter pipe to walls, ceiling, floor, in walls etc. | m 1 R R
32.3 25mm diameter pipe to walls, ceiling, floor, in walls etc. m 1 R R
324 32mm diameter pipe to walls, ceiling, floor, in walls etc. m 1 R R
325 40mm diameter pipe to walls, ceiling, floor, in walls etc. m 1 R R
33 Replace damaged pipe with galvanised mild steel

pipe below ground level

Remove and replace damaged/leaking pipes with new

SABS approved water supply galvanised mild steel

pipes below ground level including all necessary fittings,

accessories (fittings elsewhere measured).
331 15mm diameter pipe m 1 R R
33.2 20mm diameter pipe m 1 R R
33.3 25mm diameter pipe m 1 R R
334 32mm diameter pipe m 1 R R
335 40mm diameter pipe m 1 R R
33.6 50mm diameter pipe m 1 R R
33.7 65mm diameter pipe m 1 R R
33.8 80mm diameter pipe m 1 R R
33.9 100mm diameter pipe m 1 R R

Add item no 31.4-33.9 & carried forward the total to the summery page R
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34 Replace damage pipe with cobra safe MLP (PEX AL

PIPE) above ground level

Remove and replace damaged/leaking pipes with new

heavy-duty Cobra Safe MLP (PEX AL pipe) above

ground level in walls and fastened with clips, holderbats

etc. including all necessary fittings, accessories (fittings

elsewhere measured)
34.1 15mm @ x 3mm wall thickness pipe to walls, ceiling, etc. m 1 R R
34.2 22mm @ x 3mm wall thickness pipe to walls, ceiling, etc. m 1 R R
34.3 28mm @ x 3mm wall thickness pipe to walls, ceiling, etc. m 1 R R
34.4 35mm @ x 3mm wall thickness pipe to walls, ceiling, etc. | m 1 R R
345 40mm @ x 3mm wall thickness pipe to walls, ceiling, etc. | m 1 R R
35 Replace damage pipe with cobra safe MLP (PEX AL

PIPE) below ground level

Remove and replace damaged/leaking pipes with new

heavy-duty Cobra Safe MLP (PEX AL pipe) below

ground level including all necessary fittings, accessories

(fittings elsewhere measured)
35.1 15mm @ x 3mm wall thickness pipe m 1 R R
35.2 22mm @ x 3mm wall thickness pipe m 1 R R
35.3 28mm @ x 3mm wall thickness pipe m 1 R R
35.4 35mm @ x 3mm wall thickness pipe m 1 R R
35.5 40mm @ x 3mm wall thickness pipe m 1 R R
36 Replace damaged pipe with high density

polyethylene water pipe above ground

Remove and replace damaged/leaking pipes with new

SABS approved high density polyethylene water pipe

above ground level in walls and fastened with clips,

holderbats etc. including all necessary fittings,

accessories (fittings elsewhere measured)
36.1 16mm @ x 2.3mm thick pipe fixed to walls, ceiling, floor. | m 1 R R

Add item no 34.1-36.1 and carried forward the total to the summery page | R
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36.2 20mm @ x 2.3mm thick pipe fixed to walls, ceiling, floor m 1 R R
36.3 25mm @ x 2.3mm thick pipe fixed to walls, ceiling, floor | m 1 R R
36.4 32mm @ x 3mm thick pipe fixed to walls, ceiling, floor m 1 R R
36.5 40mm @ x 3.7mm thick pipe fixed to walls, ceiling, floor | m 1 R R
37 Replace damaged pipe with high density

polyethylene water pipe below ground level

Remove and replace damaged/leaking pipes with new

SABS approved water supply high density polyethylene

water pipe below ground level including all necessary

fittings, accessories (fittings elsewhere measured).
37.1 20mm Diameter x 2.3mm thick m 1 R R
37.2 25mm Diameter x 2.3mm thick m 1 R R
37.3 32mm Diameter x 3mm thick m 1 R R
37.4 40mm Diameter x 3.7mm thick m 1 R R
37.5 50mm Diameter x 4.6mm thick m 1 R R
376 63mm Diameter x 5.8mm thick m 1 R R
37.7 75mm Diameter x 6.8mm thick m 1 R R
37.8 90mm Diameter x 8.2mm thick m 1 R R
37.9 110mm Diameter x 10mm thick m 1 R R
38 Replace damaged pipe with Speedfit (push-fit

system) water pipe above ground level

Remove and replace damaged/leaking pipes with new

SABS approved Speedfit water pipe push-fit system

above ground level including all necessary fittings,

accessories (fittings elsewhere measured)

Pipes must be connected by a competent person &

company with accreditation.
38.1 15@ x 1.85mm wall thickness pipe to walls, ceiling, etc. | m 1 R R
38.2 220 x 2.15mm wall thickness pipe to walls, ceiling, etc. | m 1 R R

Add item no 36.2-38.2 and carried forward the total to the summery page | R
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38.3 28@ x 2.75mm wall thickness pipe to walls, ceiling, etc. | m 1 R R
39 Replace damaged pipe with Speedfit (push-fit

system) water pipe below ground level

Remove and replace damaged/leaking pipes with new
SABS approved Speedfit water pipe push fit system
below ground level including all necessary fittings,
accessories (fittings elsewhere measured)

391 15 diameter x 1.85mm wall thickness m 1 R R
39.2 22 diameter x 2.15mm wall thickness m 1 R R
39.3 28 diameter x 2.75mm wall thickness m 1 R R
40 Repair Burst pipes with Johnson quick coupler or

equivalent (above and below ground level)

401 15mm Diameter pipe no 1 R R
40.2 20mm Diameter pipe no 1 R R
40.3 22mm Diameter pipe no 1 R R
40.4 25mm Diameter pipe no 1 R R
40.5 28mm Diameter pipe no 1 R R
40.6 32mm Diameter pipe no 1 R R
40.7 40mm Diameter pipe no 1 R R
40.8 50mm Diameter pipe no 1 R R
40.9 65mm Diameter pipe no 1 R R
40.10 | 80mm Diameter pipe no 1 R R
40.11 100mm Diameter pipe no 1 R R
41 Extra over copper pipes for conex brass

compression type fittings or copper capillary

fittings, supply & install (above and underground)
41.1 15mm Plug no 1 R R
41.2 22mm Plug no 1 R R

Add item no 38.3-41.2 and carried forward the total to the summery page R
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41.3 28mm Plug no 1 R R
414 35mm Plug no 1 R R
41.5 40mm Plug no 1 R R
41.6 15mm Bush no 1 R R
41.7 22mm Bush no 1 R R
41.8 28mm Bush no 1 R R
41.9 35mm Bush no 1 R R
41.10 | 40mm Bush no 1 R R
41.11 15mm elbow 90° no 1 R R
4112 | 22mm elbow 90° no 1 R R
4113 | 28mm elbow 90° no 1 R R
41.14 | 35mm elbow 90° no 1 R R
41.15 | 40mm elbow 90° no 1 R R
41.16 | 15mm Equal Tee no 1 R R
4117 | 22mm Equal Tee no 1 R R
41.18 | 28mm Equal Tee no 1 R R
4119 | 35mm Equal Tee no 1 R R
41.20 | 40mm Equal Tee no 1 R R
41.21 | 15mm Straight Coupler no 1 R R
41.22 | 22mm Straight Coupler no 1 R R
41.23 | 28mm Straight Coupler no 1 R R
41.24 | 35mm Straight Coupler no 1 R R
41.25 | 40mm Straight Coupler no 1 R R
41.26 | 15mm straight Male or Female Adaptor no 1 R R
41.27 | 22mm straight Male or Female Adaptor no 1 R R
Add item no 41.3-41.27 & carried forward the total to the summery page R
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41.28 | 28mm straight Male or Female Adaptor no 1 R R
41.29 | 35mm straight Male or Female Adaptor no 1 R R
41.30 | 40mm straight Male or Female Adaptor no 1 R R
41.31 15mm non-return valve no 1 R R
41.32 | 22mm non-return valve no 1 R R
41.33 | 28mm non-return valve no 1 R R
41.34 | 35mm non-return valve no 1 R R
41.35 | 40mm non-return valve no 1 R R
41.36 | 15mm or Y2 inch spring check valve no 1 R R
41.37 | 20mm or % inch spring check valve no 1 R R
41.38 | 25mm or 1 inch spring check valve no 1 R R
41.39 | 32mm or 1 % inches spring check valve no 1 R R
41.40 | 40mm or 1 %2 inches spring check valve no 1 R R
41.41 50mm or 2 inches spring check valve no 1 R R
41.42 | 65mm or 2 %2 inches spring check valve no 1 R R
41.43 | 80mm or 3 inches spring check valve no 1 R R
41.44 | 100mm or 4 inches spring check valve no 1 R R
41.45 | 15mm straight Male or Female Coupler no 1 R R
41.46 | 22mm straight Male or Female Coupler no 1 R R
41.47 | 28mm straight Male or Female Coupler no 1 R R
41.48 | 35mm straight Male or Female Coupler no 1 R R
41.49 | 40mm straight Male or Female Coupler no 1 R R
41.50 | 22mm x 15mm Reduce straight coupler no 1 R R
41.51 28mm x 22mm Reduce straight coupler no 1 R R
41.52 | 35mm x 28mm Reduce straight coupler no 1 R R
Add item no 41.28-41.52 & carried forward the total to the summery page | R
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41.53 | 15mm x %" inch Straight Tap Connector no 1 R R
41.54 | 22mm x %" inch Straight Tap Connector no 1 R R
4155 [ 15x 15 x 22 Tee - Reduced Both ends (Reducing Tee) | no 1 R R
41.56 | 22 x 22 x 28 Tee - Reduced Both ends (Reducing Tee) | no 1 R R
41.57 | 22 x 22 x 15 Reducing Tee no 1 R R
41.58 | 28 x 28 x 22 Tee Reducing Tee no 1 R R
41.59 | 22mm x 15mm Straight Male Coupler no 1 R R
41.60 | 28mm x 22mm Straight Male Coupler no 1 R R
41.61 | 15mm Stop End no 1 R R
41.62 | 22mm Stop End no 1 R R
41.63 | 28mm Stop End no 1 R R
41.64 | 35mm Stop End no 1 R R
41.65 | 40mm Stop End no 1 R R
41.66 | 28mm x 15mm Multi Step Reducer no 1 R R
41.67 | 15mm Wall Plate Elbow 90° no 1 R R
41.68 | 22mm Wall Plate Elbow 90° no 1 R R
41.69 | 22mm x 15mm Reducing Elbow 90° no 1 R R
41.70 | 15mm Cap Nut no 1 R R
41.71 22mm Cap Nut no 1 R R
41.72 | 28mm Cap Nut no 1 R R
41.73 | 15mm Brass Holderbat (measured elsewhere) in450 c/c | no 1 R R
41.74 | 22mm Brass Holderbat (measured elsewhere) in450 c/c | no 1 R R
41.75 | 28mm Brass Holderbat (measured elsewhere) in450 c/c | no 1 R R
41.76 | 35mm Brass Holderbat (measured elsewhere) in450 c/c | no 1 R R
41.77 | 40mm Brass Holderbat (measured elsewhere) in450 c/c | no 1 R R
Add item no 41.53-41.77 & carried forward the total to the summery page R
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41.78 | 15mm Compression Ring no 1 R R
41.79 | 22mm Compression Ring no 1 R R
41.80 | 28mm Compression Ring no 1 R R
41.81 | 35mm Compression Ring no 1 R R
41.82 | 40mm Compression Ring no 1 R R
41.83 | 22mm x 15mm Reducer no 1 R R
41.84 | 28mm x 22mm Reducer no 1 R R
43.85 | 15mm Cross over no 1 R R
43.86 | 22mm Cross over no 1 R R
43.87 | 15mm Slow bend no 1 R R
43.88 | 22mm Slow bend no 1 R R
43.89 | 28mm Slow bend no 1 R R
44 Supply and fit brass taps with all necessary fittings
44 1 15mm Hose Bib Brass Tap (Cobra or equivalent) no 1 R R
442 22mm Hose Bib Brass Tap (Cobra or equivalent) no 1 R R
443 15mm Brass Stop Tap (Cobra or equivalent) no 1 R R
44 4 22mm Brass Stop Tap (Cobra or equivalent) no 1 R R
445 15mm Tank locking brass Tap (Cobra or equivalent) no 1 R R
44.6 20mm Tank locking brass Tap (Cobra or equivalent) no 1 R R
45 Supply and fit plastic taps with all necessary fittings
45.1 15mm hosebib plastic tap (Cobra or equivalent) no 1 R R
45.2 22mm hosebib plastic tap (Cobra or equivalent) no 1 R R
45.3 15mm plastic stop tap (Cobra or equivalent) no 1 R R
454 22mm plastic stop tap (Cobra or equivalent) no 1 R R
455 15mm Tank locking plastic Tap (Cobra or equivalent) no 1 R R

Add item no 41.78-45.5 & carried forward the total to the summery page R
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456 20mm Tank locking plastic Tap (Cobra or equivalent) no 1 R R
46 Extra over Cobra Safe MLP (Pex Al pipe) for cobra

compression type fittings (supply and install)

Other fittings already measured above, only allow

for the following:
46.1 15mm Cobra Safe pipe Inserts no 1 R R
46.2 22mm Cobra Safe pipe Inserts no 1 R R
46.3 28mm Cobra Safe pipe Inserts no 1 R R

MLP - Preptool — Preparation tool
47 Allow for Pipe bore preparation tool for Cobra Safe

multi-layer pipes 15mm,22mm & 28mm.
47 .1 15mm x 22mm x 28mm MLP- preptool no 1 R R
48 Extra over class 6 & class 12 HDPE pipe for plasson

or equivalent fittings (supply & install)
48.1 16mm Elbow 90° no 1 R R
48.2 20mm Elbow 90° no 1 R R
48.3 25mm Elbow 90° no 1 R R
48.4 32mm Elbow 90° no 1 R R
48.5 40mm Elbow 90° no 1 R R
48.6 50mm Elbow 90° no 1 R R
48.7 63mm Elbow 90° no 1 R R
48.8 75mm Elbow 90° no 1 R R
48.9 90mm Elbow 90° no 1 R R
48.10 | 110mm Elbow 90° no 1 R R
48.11 | 25mm x 20mm Reducing elbow 90° no 1 R R
48.12 | 20mm x 16mm Reducing Coupler no 1 R R
48.13 | 25mm x 16mm Reducing Coupler no 1 R R

R

Add item no 45.6-48.13 & carried forward the total to the summery page
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48.14 | 25mm x 20mm Reducing Coupler no 1 R R
48.15 | 32mm x 20mm Reducing Coupler no 1 R R
48.16 | 32mm x 25mm Reducing Coupler no 1 R R
48.17 | 40mm x 25mm Reducing Coupler no 1 R R
48.18 | 40mm x 32mm Reducing Coupler no 1 R R
48.19 | 50mm x 25mm Reducing Coupler no 1 R R
48.20 | 50mm x 32mm Reducing Coupler no 1 R R
48.21 50mm x 40mm Reducing Coupler no 1 R R
48.22 | 63mm x 25mm Reducing Coupler no 1 R R
48.23 | 63mm x 32mm Reducing Coupler no 1 R R
48.24 | 63mm x 40mm Reducing Coupler no 1 R R
48.25 | 63mm x 50mm Reducing Coupler no 1 R R
48.26 | 75mm x 50mm Reducing Coupler no 1 R R
48.27 | 75mm x 63mm Reducing Coupler no 1 R R
48.28 | 90mm x 63mm Reducing Coupler no 1 R R
48.29 | 90mm x 75mm Reducing Coupler no 1 R R
48.30 | 110mm x 90mm Reducing Coupler no 1 R R
48.31 | 16mm Tee 90° no 1 R R
48.32 | 20mm Tee 90° no 1 R R
48.33 | 25mm Tee 90° no 1 R R
48.34 | 32mm Tee 90° no 1 R R
48.35 | 40mm Tee 90° no 1 R R
48.36 | 50mm Tee 90° no 1 R R
48.37 | 63mm Tee 90° no 1 R R
48.38 | 75mm Tee 90° no 1 R R
Add item no 48.14-48.38 & carried forward the total to the summery page R
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48.39 | 90mm Tee 90° no 1 R R
48.40 | 110mm Tee 90° no 1 R R
48.41 20mm x 16mm x 20mm Reducing Tee 90° no 1 R R
48.42 | 25mm x 20mm x 25mm Reducing Tee 90° no 1 R R
48.43 | 32mm x 25mm x 32mm Reducing Tee 90° no 1 R R
48.44 | 40mm x 25mm x 40mm Reducing Tee 90° no 1 R R
48.45 | 40mm x 32mm x 40mm Reducing Tee 90° no 1 R R
48.46 | 50mm x 25mm x 50mm Reducing Tee 90° no 1 R R
48.47 | 50mm x 32mm x 50mm Reducing Tee 90° no 1 R R
48.48 | 50mm x 40mm x 50mm Reducing Tee 90° no 1 R R
48.49 | 63mm x 32mm x 63mm Reducing Tee 90° no 1 R R
48.50 | 63mm x 40mm x 63mm Reducing Tee 90° no 1 R R
48.51 63mm x 50mm x 63mm Reducing Tee 90° no 1 R R
48.52 | 75mm x 63mm x 75mm Reducing Tee 90° no 1 R R
48.53 | 20mm End Plug no 1 R R
48.54 | 25mm End Plug no 1 R R
48.55 | 32mm End Plug no 1 R R
48.56 | 40mm End Plug no 1 R R
48.57 | 50mm End Plug no 1 R R
48.58 | 63mm End Plug no 1 R R
48.59 | 75mm End Plug no 1 R R
48.60 | 90mm End Plug no 1 R R
48.61 110mm End Plug no 1 R R
48.62 | 16mm Straight Coupler no 1 R R
48.63 | 20mm Straight Coupler no 1 R R
Add item no 48.39-48.63 & carried forward the total to the summery page R
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48.64 | 25mm Straight Coupler no 1 R R
48.65 | 32mm Straight Coupler no 1 R R
48.66 | 40mm Straight Coupler no 1 R R
48.67 | 50mm Straight Coupler no 1 R R
48.68 | 63mm Straight Coupler no 1 R R
48.69 | 75mm Straight Coupler no 1 R R
48.70 | 90mm Straight Coupler no 1 R R
48.71 | 110mm Straight Coupler no 1 R R
48.72 | 20mm Repair Coupler no 1 R R
48.73 | 25mm Repair Coupler no 1 R R
48.74 | 32mm Repair Coupler no 1 R R
48.75 | 40mm Repair Coupler no 1 R R
48.76 | 50mm Repair Coupler no 1 R R
48.77 | 63mm Repair Coupler no 1 R R
48.78 | 75mm Repair Coupler no 1 R R
48.79 | 90mm Repair Coupler no 1 R R
48.80 | 110mm Repair Coupler no 1 R R
48.81 | 20mm x %" Wall Plate Elbow PP no 1 R R
48.82 | 25mm x %" Wall Plate Elbow PP no 1 R R
48.83 | Stop Tap Chamber with plastic lid or cast lid no 1 R R
48.84 | 20mm Main Stop Valve no 1 R R
48.85 | 25mm Main Stop Valve no 1 R R
48.86 | 32mm Main Stop Valve no 1 R R
48.87 | Meter Boundary Box no 1 R R
48.88 | 16mm Pipe Clip (Metrix Pushfix) no 1 R R
Add item no 48.64-48.88 & carried forward the total to the summery page R
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48.89 | 20mm Pipe Clip (Metrix Pushfix) no 1 R R
48.90 | 25mm Pipe Clip (Metrix Pushfix) no 1 R R
48.91 32mm Pipe Clip (Metrix Pushfix) no 1 R R
48.92 | 40mm Pipe Clip (Metrix Pushfix) no 1 R R
48.93 | 50mm Pipe Clip (Metrix Pushfix) no 1 R R
48.94 | 63mm Pipe Clip (Metrix Pushfix) no 1 R R

Extra over Push fit (Push to Connect) or High
49 Quality Polyphenylsulfone Plastic (PPSU) fittings for

PEX AL pipes, (supply & install)
491 15mm Straight connector no 1 R R
49.2 22mm Straight connector no 1 R R
49.3 28mm Straight connector no { R R
49.4 28mm x 22mm Socket Reducer no 1 R R
49.5 28mm x 15mm Socket Reducer no 1 R R
49.6 22mm x 15mm Socket Reducer no 1 R R
49.7 15mm Adaptor no 1 R R
49.8 22mm Adaptor no 1 R R
49.9 15mm Elbow 90° ' no 1 R R
49,10 | 22mm Elbow 90° no 1 R R
4911 | 28mm Elbow 90° no 1 R R
49.12 | 15mm Blanking Plug no 1 R R
49.13 | 22mm Blanking Plug no 1 R R
4914 | 15mm Equal Tee no 1 R R
4915 | 22mm Equal Tee no 1 R R
49.16 | 28mm Equal Tee no 1 R R
49.17 | 15mm x 2" Wallplate Elbow BSP White no 1 R R

Add item no 48.89-49.17 & carried forward the total to the summery page R
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4918 | 22mm x 22mm x 15mm Reduced Tee no 1 R R
4919 | 22mm x 15mm x 15mm Reduced Tee no 1 R R
49.20 | 15mm x 15mm x 22mm Reduced Tee no 1 R R
49.21 | 22mm x 15mm x 22mm Reduced Tee no 1 R R
49.22 | 28mm x 28mm x 22mm Reduced Tee no 1 R R
49.23 | 28mm x 28mm x 15mm Reduced Tee no 1 R R
49.24 | 28mm x 22mm x 28mm Reduced Tee no 1 R R
49.25 | 28mm x 22mm x 22mm Reduced Tee no 1 R R
49.26 | 15mm Slip Connector no 1 R R
49.27 | 15mm x 2 Female Coupler — Tap Connector no 1 R R
49.28 | 22mm x % Female Coupler — Tap Connector no 1 R R
49.29 | 15mm x % Female Coupler — Tap Connector no 1 R R
49.30 | 15mm Elbow 90° Single Socket no | R R
49.31 22mm Elbow 90° Single Socket no 1 R R
49.32 | 15mm x 12" Male Coupler BSPT no 1 R R
49.33 | 22mm x %” Male Coupler BSPT no 1 R R
49.34 | 15mm Emergency Shut off Tap no 1 R R
49.35 | 156mm x %" Washing Machine Tap - White no 1 R R
49.36 | 15mm Nickel Ball Valve Long Handle no 1 R R
49.37 | 22mm Nickel Ball Valve Long Handle no 1 R R
49.38 15mm Stop Valve Hot /Cold water only, 65° max. no 1 R R
49.39 | 22mm Stop Valve — White no 1 R R
49.40 | 15mm Stopcock — White no 1 R R
49.41 22mm Stopcock — White no 1 R R
49.42 | 15mm Plastic Ball Valve with Handle no 1 R R
Add item no 49.18-49.42 & carried forward the total to the summery page R
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4943 | 22mm Plastic Ball Valve with Handle no 1 R R
49.44 | Flexi Hose & Valve 15mm x 300mm x 12.7mm no 1 R R
49.45 | 15mm Pipe Clip — Push type @ 450mm c/c no 1 R R
49.46 | 22mm Pipe Clip — Push Type @ 450mm c/c no 1 R R
49.47 | 28mm Pipe Clip — Push Type @ 450mm c/c no 1 R R
49.48 | 15mm Stop end no 1 R R
49.49 | 22mm Stop end no 1 R R
49.50 | 28mm Stop end no 1 R R
49.51 15mm ‘O’ Ring Seal no 1 R R
49.52 | 22mm ‘O’ Ring Seal no 1 R R
49.53 | 28mm ‘O’ Ring Seal no 1 R R
4954 | 15mm Conduit Pipe no 1 R R
4955 | 22mm Conduit Pipe no 1 R R

Sewer and Drainage Pipes
50 uPVC soil and vent system (above ground level)

Remove and replace damaged/leaking pipes with

new SABS approved uPVC sewer pipes above the

ground level fastened with clips, holderbats etc.

including all necessary fittings, accessories (fittings

elsewhere measured)
50.1 110mm diameter x 3.50mm wall thickness uPVC plain m 1 R R

ended pipe fixed to walls, ceilings, etc.
50.2 75mm diameter x 3.50mm wall thickness uPVC plain m 1 R R

ended pipe fixed to walls, ceilings, etc.
50.3 40mm diameter x 3.50mm wall thickness uPVC plain m 1 R R

ended pipe fixed to walls, ceilings, etc.

110mm diameter x 3.50mm wall thickness uPVC m 1 R R
50.4 ) e it

rubbering ended pipe fixed to walls, ceilings, etc.

Add item no 49.43-50.4 & carried forward the total to the summery page R
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51 UPVC underground pipe system

Remove and replace damaged/leaking pipes with

new SABS approved uPVC sewer pipes below

ground level including all necessary fittings,

accessories (fittings elsewhere measured)
511 110mm dia. x 2.3mm thick uPVC underground plain m 1 R R

ended pipes
51 2 110mm dia. x 2.3mm thick uPVC underground socketed m 1 R R

rubbering pipes
52 Extra over uPVC underground pipes for fittings
52.1 110mm 45° Plain Bend no 1 R R
52.2 110mm 87.5° Plain Bend no 1 R R
52:3 110mm 45° Access Bend no 1 R R
524 110mm 87.5° Access Bend no 1 R R
52.5 110mm 22.5° Bend no 1 R R
52.6 110mm 22.5° Plain Spigot/ Socket Bend no 1 R R
52.7 110mm Solvent Socket no 1 R R
52.8 110mm Single Socket no 1 R R
52.9 110mm Double Socket no 1 R R
52.10 | 110mm Kimberley Socket no 1 R R
52.11 110mm Inspection Pipe no 1 R R
52.12 | 110mm 87.5° Square Junction no 1 R R
52.13 | 160mm x 110mm 45° Reducing Junction no 1 R R
52.14 | 160mm x 110mm 45° Access Reducing Junction Right no 1 R R
52.15 | 160mm x 110mm 45° Access Reducing Junction Left no 1 R R
52.16 | 110mm 45° Access Junction Right no 1 R R
52.17 | 110mm 45° Access Junction Left no 1 R R

Add item no 51.1-52.17 & carried forward the total to the summery page R
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52.18 | 110mm 45° Plain Junction no 1 R R
5219 | 110mm x 110mm "P” Trap no 1 R R
52.20 | 150mm x 110mm Gulley Head & Grate no 1 R R
53.21 190mm Gulley Rounded Grate no 1 R R
53.22 | 110mm Access Stopend Solvent Weld no 1 R R
53.23 | 110mm Plain Stopend (Female) no 1 R R
53.24 | 110mm Plain Stopend (Male) no 1 R R
53.25 | 110mm 45° Rodding Eye no 1 R R
53.26 | 110mm 45° Rodding Eye Oval no 1 R R
53.27 | 100mm 90° Rodding Eye no 1 R R
53.28 | 110mm Earthenware Adaptor Female PVC/EW/PVC/CI | no 1 R R
53.29 | 110mm 45° Long Radius Bend no 1 R R
53.30 | 110mm 90° Long Radius Bend no 1 R R
54 Extra over uPVC Soil and Vent Pipes for fittings

(above ground level)
54.1 75mm Kimberly Socket no 1 R R
54.2 110mm Kimberly Socket no 1 R R
54.3 75mm Single Socket no 1 R R
54.4 110mm Single Socket no 1 R R
54.5 110mm Double Socket no 1 R R
54.6 110mm Solvent Socket no 1 R R
54.7 75mm 87.5° Plain Bend no 1 R R
54.8 110mm 87.5° Plain Bend no 1 R R
54.9 75mm 87.5° Access Heel Bend no 1 R R
5410 | 110mm 87.5° Access Heel Bend no 1 R R
54.11 75mm 135° Plain Bend no 1 R R

Add item no 52.18-54.11 & carried forward the total to the summery page R
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54.12 | 110mm 135° Plain Bend no 1 R R
54.13 | 75mm 135° Access Heel Bend no 1 R R
54.14 | 110mm 135° Access Heel Bend no 1 R R
54.15 | 110mm 135° Plain Bend Double Socket no 1 R R
54.16 | 110mm 87.5° Vent Horn Access Heel Bend no 1 R R
54.17 | 75mm Inspection Pipe no 1 R R
54.18 | 110mm Inspection no 1 R R
54,19 | 75mm 87.5° Plain Single Junction no 1 R R
54.20 | 110mm 87.5° Plain Single Junction no 1 R R
54.21 75mm 87.5° Single Access Heel Junction no 1 R R
54.22 | 110mm 87.5° Single Access Heel Junction no 1 R R
54.23 | 75mm 135° Single Plain Junction no 1 R R
54.24 | 110mm 135° Single Plain Junction no 1 R R
54.25 | 75mm 135° Single Access Heel Junction no 1 R R
54.26 | 110mm 135° Single Access Heel Junction no 1 R R
54.27 | 75mm x 50mm 87.5° Plain Single Reducing Junction no 1 R R
54.28 | 110mm x 50mm 87.5° Plain Single Reducing Junction no 1 R R
54.29 | 75 x 50mm 87.5° Single Access Heel Reducing Junction | no 1 R R
54.30 | 110 x 50 87.5° Single Access Heel Reducing Junction no 1 R R
54.31 110 x 50mm 87.5° Plain Double Reducing Junction no 1 R R
54.32 | 110 x 110mm 87.5° Plain Double Junction no 1 R R
5433 | 110 x 110mm 87.5° Double Access Heel Junction no 1 R R
54.34 | 110mm x 50mm Strap on Boss no 1 R R
54.35 | 75mm Airvent Cowls no 1 R R
54.36 | 110mm Airvent Cowls no 1 R R
Add item no 54.12-54.36 & carried forward the total to the summery page R
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54.37 | 110mm Straight Pan Collar — Solvent Weld no R R
54.38 | 110mm Pan Collar - WC Offset no R R
54.39 | 110mm Wirquin Offset Pan Connector no R R
54.40 | 110mm Pan Collar — Straight Rubber Ring no R R
54.41 110mm 87.5° Pan Collar Plain Bend no R R
54.42 | 75mm x 50mm Eccentric Reducer no R R
54.43 | 110mm x 50mm Eccentric Reducer no R R
54.44 | 110mm x 75mm Eccentric Reducer no R R
54.45 | 76mm Stopends Plain (Male) no R R
54.46 | 110mm Stopends Plain (Male) no R R
54.47 | 110mm Stopend Access no R R
54.48 | 110mm Two Way Vent Valve no R R
54.49 | 110mm Multikwik Pan Connector no R R
54,50 | 32mm waste inspection eye cap or (rodding eye) no R R
55 Waste Pipes

Remove and replace damaged/leaking pipes with

new SABS approved uPVC waste pipes above the

ground level fastened with clips, holderbats etc.

These includes all pipes from the bath, shower,

WHB, geyser drip tray and toilet cistern overflowing

pipes, etc. All necessary fittings, accessories must

be allowed (fittings elsewhere measured)
55.1 40mm@ x 2.40mm wall thickness uPVC waste pipes m R R
556.2 50mm@ x 2.40mm wall thickness uPVC waste pipes m R R
55.3 40mm@ x 3.35mm wall thickness uPVC waste pipes m R R
55.4 50mm@ x 3.35mm wall thickness uPVC waste pipes m R R
56 Extra over uPVC Waste Pipes for fittings (above

ground level)
56.1 40mm 87.5° E-Spec Plain Bend Solvent Weld no R R

Add item no 54.37-56.1 & carried forward the total to the summery page R
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56.2 50mm 87.5° E-Spec Plain Bend Solvent Weld no 1 R R
56.3 40mm 87.5° E-Spec Access Heel Bend Solvent Weld no 1 R R
56.4 50mm 87.5° E-Spec Access Heel Bend Solvent Weld no 1 R R
56.5 40mm 135° E-Spec Plain Bend Solvent Weld no 1 R R
56.6 50mm 135° E-Spec Plain Bend Solvent Weld no 1 R R
56.7 40mm 135° E-Spec Access Heel Bend Solvent Weld no 1 R R
56.8 50mm 135° E-Spec Access Heel Bend Solvent Weld no 1 R R
56.9 40mm 87.5° E-Spec Plain Single Junction Solvent Weld | no 1 R R
56.10 | 50mm 87.5° E-Spec Plain Single Junction Solvent Weld | no 1 R R
56.11 40mm 135° E-Spec Access Heel Single Junction S/W no 1 R R
56.12 | 50mm 135° E-Spec Access Heel Single Junction S/W no 1 R R
56.13 | 40mm 135° E-Spec Plain Single Junction Solvent Weld | no 1 R R
56.14 | 50mm 135° E-Spec Plain Single Junction Solvent Weld | no 1 R R
56.15 | 40mm Socket (Solvent) no 1 R R
56.16 | 50mm Socket (Solvent) no 1 R R
56.17 | 50mm x 40mm Socket Reducer no 1 R R
56.18 | 50mm Airvent Cowl no 1 R R
56.19 | 40mm Stopend — BSP no 1 R R
56.20 | 50mm Stopend — BSP no 1 R R
56.21 | 40mm Female Stopend Solvent Weld no 1 R R
56.22 | 50mm Female Stopend Solvent Weld no 1 R R
56.23 | 50mm One Way PVC Vent Valve no 1 R R
56.24 | Highcraft Hinged Split Ring Hanger/pipe supporter with | no 1 R R
galv. threaded rod, nuts and washers
56.25 | 40mm uPVC Pipe Clip no 1 R R
56.26 | 50mm uPVC Pipe Clip no 1 R R
Add item no 56.2-56.26 & carried forward the total to the summery page R
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56.27 | 40mm Holderbat PVC White Clip no 1 R R
56.28 | 50mm Holderbat PVC White Clip no 1 R R
56.29 | Uses Hilti Nail or equivalent for holderbats nails pack 1 R R

Provide and install new surface boxes, manhole

covers, rodding eye, frames, etc.
57 Surface boxes

Supply and fit PVC/Plastic Lockable Rectangular

Meter/Valve Box, maximum size 450mm x 300mm x

200mm.
57.1 Supply and fit surface box (rectangular meter valve box) | No 1 R R
58 Cast iron manhole covers, waste rodding eye and

frames

Supply and fit heavy-duty cast-iron manhole cover,

waste rodding eye, and frames, especial for vehicular

and pedestrian areas. Material used must conform to

S.A.B.S standard/specification.
58.1 110mm dia. heavy-duty cast-iron waste rodding eye No 1 R R
58.2 450mm x 600mm cover and frame No 1 R R
58.3 530mm x 530mm cover and frame No 1 R R
58.4 600 x 600mm cover and frame No 1 R R
58.5 760mm x 760mm cover and frame No 1 R R
58.6 600mm diameter cover and frame No 1 R R
58.7 600mm x 600mm single frame only No 1 R R
58.8 600mm x 600mm single seal cover only No 1 R R
58.9 450mm x 600mm single seal cover only No 1 R R
58.10 | 450mm x 600mm single frame only No 1 R R
58.11 450mm x 450mm single seal cover No 1 R R
58.12 | 450mm x 450mm single frame only No 1 R R

Add item no 56.27-58.12 & carried forward the total to the summery page R
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59 Construct new Sewer Manhole

Construct and make new manhole, size 600 mm x 450
mm x 700 mm deep internally formed with one brick
thick wall of extra hard burnt stock bricks in 3:1 cement
mortar laid on 150mm thick concrete slab (20MPa)
bottom. Render brick wall with 3:1 cement plaster and
bench up bottom with fine concrete (20MPa) finished
smooth in 1:1 cement plaster. Fit on top with type 9c
cast iron single seal manhole cover, size 600 x 450 mm
and mass approximately 39 kg, complying with the
requirements of SABS Specification and coated with
approved preservative solution before leaving the
Manufacturer's works with frame cover bedded in 150
mm thick concrete slab (20MPa), finished with 2:1
cement mortar, trowelled smooth and rounded on
salient angles

59.1 Construction of sewer manhole No 1 R R

Repair manholes that are collapsing (including replacing | No 1 R R

e of bricks, concrete, plaster, & repair/reshape benching)

60 Testing water leaks

Fill entire water reticulation system with water, ensure
air is evacuated, then pressurise water in system to
one-and-a-half times the expected design working
pressure by means of a pump and maintain pressure for
four hours. Inspect system for leakages and repair, then
inspect again after connecting to mains.

60.1 Testing of water leaks No 1 R R
SERVICING, CLEANING AND REPAIR OF
BLOCKAGE
61 Servicing, cleaning and repair of domestic water
and drainage pipe installation.
61.1 Unblock & clean pipework incl. fittings, 40mm @ pipe M 1 R R
61.2 Unblock & clean pipework incl. fittings, 50mm @ pipe M q R R
61.3 Unblock & clean pipework incl. fittings, 75mm @ pipe M 1 R R
61.4 Unblock & clean pipework incl. fittings, 100mm @ pipe M 1 R R
Add item no 59.1-61.4 & carried forward the total to the summery page R
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61.5 Unblock & clean pipework incl. fittings, 110mm @ pipe m 1 R R
61.6 Unblock & clean pipework incl. fittings, 160mm & pipe m 1 R R
61.7 Unblock & clean pipework incl. fittings, 200mm @ pipe m 1 R R
61.8 Unblock and clean P-traps no 1 R R
61.9 Unblock and clean gulley no 1 R R
61.10 | Adjust ball valves and reduce/increase water pressure no 1 R R
61.11 Adjust water pressure on senior flushmasters no 1 R R
61.12 | Adjust water pressure on junior flushmasters no 1 R R
61.13 | Repair damaged gulley no 1 R R
61.14 | Replace damaged gulley with pre-cast concrete gully. no 1 R R
61.15 | Replace missing or broken cleaning eye marked cover no 1 R R
61.16 | Replace missing or broken inspection eye cover. no 1 R R
62 Unblocking of storm water pipes
62.1 Unblock and clean storm water pipe, 150mm diameter m 1 R R
62.2 Unblock and clean storm water pipe, 300mm diameter m 1 R R
63 Unblocking of sewer pipes (using rods)
63.1 Unblock & clean sewer lines using rods between m 1 R R
inspection chambers, rodding eyes & manholes
64 Unblocking of sewer pipes (using high pressure
cleaning system), & domestic waste pipe blockages
64.1 Unblock & clean sewer lines using high pressure m 1 R R
cleaning system between inspection chambers, rodding
eyes & manholes
64.2 Clear out blockage in sewer stack — on two story/high no 1 R R
rise buildings/houses
Gé.3 Video surveying of underground drainage pipe work no t R R
Add item no 61.5-64.3 & carried forward the total to the summery page R
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Item Description Unit | Qty Rate Amount
Clear out blockages in blocked storm water manholes no 1 R R

64.4 .
and catch pits

65 Unblocking sanitary ware

65.1 Clear out blockages in blocked toilet pans no 1 R R

65.2 Clear out blockages in blocked cistern ball valves no 1 R R

65.3 Clear out blockages in blocked wash hand basins, no 1 R R

showers, men’s urinals and kitchen sinks

65.4 Remove and replace leaking pan connector with new no 1 R R
flexible pan connector. On completion the pan
connector must be watertight

65.5 Apply toilet wax Pan Sealer Ring to leaking toilet pan no 1 R R
connector
65.6 Apply to leaking toilet pan connector Sikaflex — 11FC no 1 R R

Polyurethane Sealant Grey/White

SANITARY FITTINGS, TAPS, TRAPS, ETC

66 Sanitary Fittings

Remove and replace damaged/broken wash hand
basins with new white glazed vitreous china basin
including all necessary brackets, waste fittings,
chain, basin plug and connectors

New white vitreous china wall mounted basin including no 1 R R
66.1 disconnecting, reconnecting, and making good to all
trades
66.2 Set of steel basin brackets no 1 R R
New white vitreous china wall hung basin & 805mm x no 1 R R

66.3 475mm x 605mm pedestal set including disconnecting,
reconnecting, and making good to all trades

67 Remove and replace damaged/broken cisterns with
new white glazed vitreous china cisterns for WC and
complete with all accessories, couplings, etc. and
leave in perfect working condition

67.1 Low level white vitreous china cistern no 1 R R
Add item no 64.4-67.1 & carried forward the total to the summery page R
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68 Remove and replace damaged/broken WC pans

including disconnecting water supply pipe, pan

connector, pan collar and flush pipe connector, and

connect new WC pan complete with all accessories,

couplings, etc. & leave in perfect working condition

White vitreous china low level/close coupled/back to no 1 R R
68.1

wall/ wall hung WC pan
68.2 Stainless steel brackets for WC pan no 1 R R
69 Remove and replace toilet seats with new S.A.B.C

approved to match existing
69.1 Replace WC toilet seat cover with new heavy duty no 1 R R
70 Repair loose/wobbly WC pan

Tighten loose/wobbly WC pan by drilling holes to the

wooden floor. Bolts and plugs are then inserted to the

pan fixation holes on the flat base of the pan. The bolts

are tightened straight into the anchors from the top.
70.1 Repair loose toilet pans no 1 R R
7 Replace internal cistern flushing mechanism

Carefully remove faulty internal flushing mechanism and

cart away from site. Supply and fit new internal flushing

mechanism (such as ball valves, syphons, flush

handles, etc.) Leave the toilet in a good working

condition.
711 Remove & replace internal cistern flushing mechanism no 1 R R
71.2 Remove and replace only ball valve of cistern no 1 R R
71.3 Remove & replace internal disabled flushing mechanism | no 1 R R
71.4 Remove and replace only flush handle cistern no 1 R R
71.5 Remove and replace only flush handle of disabled toilet | no 1 R R
71.6 Remove and replace warn-out bita valve/flushvalve seal | no 1 R R
71.7 Remove & replace cistern close couple rubber seal no 1 R R

Add item no 68.1-71.7 & carried forward the total to the summery page R
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72 Replace all cisterns flush pipe (low and close

coupled cistern) and stop valve.

Supply and fit new 50mm diameter flush pipe. On

completion leave the toilet flush pipe tight against the

cistern outlet and WC pan inlet and must be watertight

without leaks.
721 Supply and fit 50mm flush pipe of low-level cistern no 1 R R
72.2 Supply and fit 50mm flush pipe of close coupled cistern | no 1 R R
72.3 Replace rubber cone or bung to cistern flushpipe no 1 R R
72.4 Supply & fit 15mm chrome ball valve with plastic handle | no 1 R R
73 Re-fix all cisterns flush pipe (low and close coupled

cistern)

Repair leaking 50mm flush pipe. On completion leave

the toilet flush pipe tight against both the cistern outlet

and WC pan inlet and must be watertight without leaks.
73.1 Re-fix flush pipe of low-level cistern no 1 R R
73.2 Re-fix flush pipe of close coupled cistern no 1 R R
74 Supply and fit 15mm water supply flexi hose pipe

with/without isolating valves underneath kitchen

sink, hand wash basin, toilet cistern etc.
741 15mm flexi hose pipe without isolating valve no 1 R R
74.2 15mm flexi hose pipe with brass isolating valves no 1 R R

Tap, Stop cock, Shower, Wash Hand Basin (WHB) &

Kitchen Sink Fittings, etc.
75 Replace taps, stopcock, shower & kitchen sink

fittings
75.1 Basin waste plugs and chains to wash hand basins no 1 R R
75.2 Waste plugs and chains to baths no 1 R R
75.3 Waste plugs and chains to kitchen built-in cupboard sink | no 1 R R
75.4 15mm water supply tube to shower head of bath mixer no 1 R R
755 15mm and 20mm Chromium plated shower arm no 1 R R

Add item no 72.1-75.5 & carried forward the total to the summery page R
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75.6 Chromium plated shower rose no 1 R R

75.7 15mm Chromium plated angle flow regulating valve no 1 R R
(cobra or equivalent)

75.8 15mm chromium plated shower mixer taps (Cobra or no 1 R R
equivalent)

75.9 Supply and fit 1000mm shower bar & rail no 1 R R

75.10 | 20mm Chromium plate stop cock no 1 R R

75.11 15mm Chromium plate under tile stop cock no 1 R R

75.12 | 20mm Chromium plate under tile stop cock no 1 R R

75.13 | 32mm x 40mm White Plain Bath Trap Adaptor & no 1 R R
Overflow

75.14 | 38mm x 50mm White Plain Bath Trap Adaptor & no 1 R R
Overflow

75.15 | 38mm x 50mm x 300mm White Double Sink Combo “T” | no 1 R R
Piece & Elbow

75.16 | 38mm x 50mm x 600mm White Double Sink Combo “T" | no 1 R R
Piece & Elbow

75.17 | White Mini ‘P’ Trap and Standard Connector no 1 R R

75.18 | 50mm x 50mm x 50mm White Double Sink ‘T’ Piece & no 1 R R
Elbow

75.19 | 50mm x 50mm White Double Sink ‘T’ Piece & Elbow no 1 R R

75.20 | 32mm x 40mm White ‘P’ Trap (with Re-Seal) no 1 R R

75.21 38mm x 50mm White ‘P’ Trap (with Re-Seal) no 1 R R

75.22 | 32mm x 50mm White ‘P’ Trap (with Re-Seal) no 1 R R

75.23 | 32mm x 40mm White ‘S’ Trap no 1 R R

75.24 | 38mm x 50mm White ‘S’ Trap no 1 R R

75.25 | 32mm x 50mm White ‘S’ Trap no 1 R R

75.26 | 40mm rubber P-Trap no 1 R R
Add item no 75.6-75.26 & carried forward the total to the summery page R
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75.27 | 50mm rubber P-Trap no 1 R R

75.28 | PVC or Chromium Plated Bottle Trap no 1 R R

75.29 | Polypropylene bottle Trap no 1 R R
Shower Traps

76 Remove and replace shower Traps with new to

match the existing. It must be installed as per
manufacturer’s specification and allow all the
necessary fittings.

76.1 Supply & fit Universal Shower Traps - Square Grid no 1 R R
(cobra/equivalent)

76.2 Supply & fit Standard Shower Traps (cobra/equivalent) no 1 R R

76.3 Supply and fit chromium plated grating to shower trap no 1 R R

76.4 Supply and fit PVC grating to shower trap no 1 R R

77 Replace waste fittings to bath, sink and basin

771 Chromium plated basin waste slotted, with flanged no 1 R R

backnut, washer, plug, 77mm long shank & BSP male
connection end. (Cobra or equivalent)

Chromium plated basin waste unslotted, with flanged no 1 R R
77.2 backnut, washer, plug, 77mm long shank & BSP male
connection end. (Cobra or equivalent)

Chromium plated basin waste slotted with chain & plug, | no 1 R R
including flanged backnut, washer, plug with stirrup,
chain & stay. 80mm long shank & BSP male connection
end. (Cobra or equivalent)

77.3

Chromium plated bath/sink waste unslotted, with no 1 R R
flanged backnut, washer, plug with stirrup, 45mm long
shank & BSP male connection end. (Cobra or
equivalent)

774

Chromium plated bath/sink waste unslotted with chain & | no 1 R R
plug, including flanged backnut, washer, plug with
stirrup, chain & stay. 45mm long shank & BSP male
connection end. (Cobra or equivalent)

77.5

Add item no 75.27-77.5 & carried forward the total to the summery page R
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Chromium plated sink waste unslotted with flanged no 1 R R
77.6 backnut, washer, plug with stirrup, 93mm long shank &

BSP male connection end. (Cobra or equivalent)

Chromium plated sink waste slotted with flanged no 1 R R
77.7 backnut, washer, plug with stirrup, 80mm long shank &

BSP male connection end. (Cobra or equivalent)

Chromium plated basin anti-theft plugs for 32mm with no 1 R R
77.8 ;

72mm spindle

Chromium plated basin anti-theft plugs for 40mm with no 1 R R
779 .

72mm spindle
78 Replace Taps
78.1 15mm Chromium plated demand bib tap (cobra or no 1 R R

’ equivalent)
78.2 15mm Brass bib tap (cobra or equivalent) no 1 R R
78.3 20mm Brass bib tap (cobra or equivalent) no 1 R R
78.4 15mm chromium plated demand wash hand basin pillar | no 1 R R
' tap (cobra or equivalent)

20mm chromium plated demand wash hand basin pillar | no 1 R R
78.5 .

tap (cobra/equivalent)

15mm Chromium plated wash hand basin/bath/sink no 1 R R
78.6 pillar or wall taps with star-type handle

(cobra/equivalent)

20mm Chromium plated basin/bath/sink pillar tap with no 1 R R
78.7 :

star-type handle (cobra/equivalent)

20mm Chromium plated bath mixer wall type tap no 1 R R
78.8 including shower hose and hand shower attachment

(Cobralequivalent)
78.9 15mm Chromium plated single tap hole sink mixer with no 1 R R

swivel outlet and star-type handles
78.10 | 15mm Chromium plated wall type sink mixer with no 1 R R

concealed connections, (pillar, fixed, swivel and swan

neck outlet and star-type handles

Add item no 77.6-78.10 & carried forward the total to the summery page R
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79

Re-fixing of taps, etc.

79.1

Re-fix loose/tight/leaking pillar taps, including reseating
& replacing defective parts.

no

79.2

Re-fix loose/tight/leaking bib taps, including reseating &
replacing defective parts.

no

79.3

Re-fix loose/tight/leaking bath mixer taps, including
reseating & replacing defective parts.

no

79.4

Re-fix loose/tight/leaking kitchen sink mixer taps,
including reseating & replacing defective parts.

no

79.5

Re-fix loose/tight/leaking shower taps, including
reseating & replacing defective parts.

no

79.6

Re-fix loose/tight/leaking outside tap, including reseating
& replacing defective parts.

no

79.7

Re-fix looseftight/leaking stop cock, including reseating
& replacing defective parts.

no

79.8

Re-fix looseftight/leaking WHB mixer tap, including
reseating & replacing defective parts.

no

79.9

Re-fix looseltight/leaking 15mm flexi hose pipe and ball
valves, including replacing defective parts.

no

80

JUNIOR & SENIOR FLUSHMASTERS

Servicing of Junior (or senior) flushmasters

Carefully open, inspect & remove defective parts of
flushmaster head & clean internal section. Supply
and fit new piston head assemble kit, top cover,
push button, flush pipe, etc. complete without
damaging any existing fittings around flushmaster

80.1

Service men'’s urinal junior flushmaster without buying
new material

no

80.2

Supply & fit new cobra spare flush valve urinal piston &
top cover C-FJ8-11 & C-FJC1-2/

no

80.3

Supply & fit new cobra/equivalent spare toilet/urinal
flush valve concealed push button assembly & link C-
FJ8-24/N

no

Add item no 79.1-80.3 & carried forward the total to the summery page R
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Amount

80.4

Supply & fit new cobra/equivalent spare urinal flush pipe
straight & spreader 260mm FJT5-4/N

no

R

81

Servicing of Senior (or Junior) flushmasters

Carefully open, inspect & remove defective parts of
flushmaster head & clean internal section. Supply
and fit new piston head assemble kit, top cover,
push button, flush pipe, etc. complete without
damaging any existing fittings around flushmaster

81.1

Supply & fit new cobra/equivalent spare flush valve toilet
piston & top cover C-FJ8-10 & C-FJC1-2/

no

81.2

Supply & fit new cobra/equivalent spare flush valve
concealed push rod only c-fmr1-015/n

no

81.3

Supply & fit new cobra/equivalent spare flush valve
concealed push button assembly c-km9-13/n

no

82

REPLACE URINALS, ACCESSORIES AND FITTINGS

Supply & fit new White Vitreous China Urinal Wall-
Hung including 38mm chrome plated domical
grating, a spreader with a 20mm diameter thread,
flush pipe and two hanger brackets. Size 600mm
height x 380mm width x 385mm length with
standard manual/auto flush ranges from 0.5to 1.5
liters per flush. It must be installed with its junior
flushmaster unit (Junior flushmaster elsewhere
measured)

821

Supply & fit White Vitreous China Wall Urinal unit

no

83

PREPARE AND SUBMIT COMPREHENSIVE HEALTH
AND SAFETY PLAN

The contractor is to comply with the requirements set
out in the construction regulations, 2003 issued under
the Occupational Health and Safety Act, 1993 (Act
no.85 of 1993) and any amendments thereto.

Prepare and get approval of comprehensive health and
safety plan and conform to all the requirements of the
health and safety plan and specification (see attached
OHS spec.)

83.1

Prepare & submit comprehensive OHS file

ltem

Add item no 80.4-83.1 & carried forward the total to the summery page R
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Item Description Unit Qty | Rate Amount
Prepare & submit comprehensive OHS plan which ltem 1 R R
83.2 includes PPE & H & S equipment for the entire project
duration
84 LABOUR COST
Please note that the labour cost quoted must include
profit/mark-up. Hours are estimated only and merely to
establish a tender price.
841 Artisan labour rate per hour Hrs 1 R R
Ditto but after-hours labour rate per hour. (After hours 1 R R
84.2 includes, after 5pm - 8am, weekends and public Hrs
holidays)
84.3 General assistant labour rate per hour. Hrs 1 R R
Ditto but after-hours labour rate per hour (After hours Hrs 1 R R
84.4 includes, after 5pm - 8am, weekends and public
holidays)
85 MATERIAL COSTS
Note:
Original invoices for material used must be
submitted with the application for payment, i.e.
costs must be proven.
The percentage mark-up quoted below is to apply to
all material cost irrespective of value. No extra
claims for waste will be entertained
85.1 Budgetary allowance for material (Thirty Thousand Item 1 30,000.00 30,000.00
Rands)
86 Mark — up on material
86.1 Percentage mark-up on budgetary allowance of R30, % R R
000.00 X (Fill item in %) and put answer in relevant
columns
87 TRASPORT COST
Note: Transport costs are for a vehicle with a load of (1)
ton, inclusive of traveling time for a Technician/Artisan
and
Add item no 83.2-86.1 & carried forward the total to the summery page R
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(2) General Assistants for the servicing and repairs to
plumbing work and make good all trades thereof.

The contractor will only be reimbursed for a maximum of
two trips per incident.

If the situation requires for the contractor to travel more
than two days contrary to what is stipulated above, then
the permission will be granted to the contractor to work
more than two days per incident, and that permission
will be granted only by DPWI representative.

Distance claimed will be from provincial Department of
Public Works & Infrastructure, 55 Albany Road,
Ggeberha or from Contractor's workshop that is in
Nelson Mandela Metro to the various sites in the

district.
(Fill in address) to the site in question.
87.1 Transport and travelling costs km 1 R R
88 COMPLETION
88.1 Make good all trades and areas. Remove all rubble and | Item | 1 R R

redundant equipment resulted from the removal and
replacing of defective items with new and leave the site
in a neat and tidy condition.

Add item no 87.1-88.1 & carried forward the total to the summery page R
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15.27 (49.43-50.4) schedule of prices Page 74 R
15.28 (51.1-52.17) schedule of prices Page 75 R
15.29 (52.18-54.11) schedule of prices Page 76 R
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15.33 (56.2-56.26) schedule of prices Page 79 R
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SUB-TOTAL i

15% VAT R

GRAND TOTAL (Including VAT) R

THIS TOTAL INCLUDING VAT MUST BE CARRIED TO THE FORM OF OFFER
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works
and Infrastructure,as the Client and/or its Agent on its behalf, shall be responsible to prepare
Health & Safety Specifications for any intended construction project and provide any
Principal Contractor who is making a bid or appointed to perform construction work for the

Client and/or its Agenton its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the

Health and Safety Plan, and in consideration of the information contained here-in, the

Rev H&S Spec Guideline Oct 2015 3



% Province of the

YEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

contractor shall set up a Risk Assessment Program to identify and determine the scope and
details of any risk associated with any hazard at the construction site, in order to identifythe
steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment
and the steps identified will be the basis or point of departure for the Health and Safety
Plan. The Health and Safety Plan shall include documented ‘Methods of Statement’ (see
definitions under Construction Regulations) detailing the key activities to be performed in

order to reduce as far as practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works and Infrastructure. These are its personnel, the
personnel of its Clients and the physical assets of which it is the custodian and may also
include the public as well.The responsibilities the Department and relevant stakeholders
have toward its employeesand other people present in the facilities or on the sites are
captured further in this specification document. These responsibilities stem from both
moral, civil and a variety of legal obligations. The Principal Contractor is to take due

cognisance of the abovestatement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Act, the Construction

Regulations and all other Regulations and Safety Standards which were or will be

promulgated under the Act or incorporated into the Act and be in force or come into force
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during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to
demonstrate compliance with certain requirements for occupation health and safety
established by the Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and
safety incidents in during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact

with the contractor.

Note I This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014. The contractor is required
to develop, implement and maintain package specific health and safety plans. The employer is required to provide certain package
specific information to the contractor or a health and safety specification for the works to enable such plans to be formulated.
Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act (See
Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing construction work which is not in
accordance with the contractor’s health and safety plan for the site or which poses to be a threat to the health and safety of persons. Note 3: This
specification establishes generic health and safety requirements. Site specific requirements for health and safety are stated in the scope of work
associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified categories of
registration in terms of the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of the Occupational Health and
Safety Act of 1993 and the Construction Regulations issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his professional team or by a contractor to
manage company or project health and safety performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations; and a Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on a project or by a
contractor to monitor and assist on-site health and safety performance and compliance in accordance with the Occupational Health and Safety
Act and Regulations and services.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.
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The purpose of this specification document is to provide the relevant Principal Contractor

(and his / her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works and Infrastructure. The Principal
Contractor (and his

/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor
(and his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6, 7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

General

The contractor shall with respect to the site and the construction work that are
Rev H&S Spec Guideline Oct 2015 6
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contemplated:

. cause a preliminary hazard identification to be performed by a competent person

before commencing any physical construction activity;
evaluate the risks associated with the identified hazard to the health and safety of

such employees and the steps that need to be taken to comply with the Act; and

. as far as is reasonably practicable, prevent the exposure of such employees to the

hazards concerned or, where prevention is not reasonably practicable, minimize
such exposure.

Adhere to the consolidated COVID - 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the
National Disaster Regulations as well as the COID act. Ensure that you
provide the Department with proof that the requirements stipulated on these

Regulations as the Employer have been met.

The contractor shall ensure that:

all reasonably practicable steps are taken to prevent the uncontrolled collapse of
any new or existing structure or any part thereof, which may become unstable or is
in a temporary state of weakness or instability due to the carrying out of
construction work; no structure or part of a structure is loaded in a manner which
would render it unsafe; and

account of information, if any, provided by the designer of the structure is taken
into account in the risk assessment;

Adhere to the consolidated COVID — 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the National
Disaster Regulations as well as the COID act. Ensure that you provide the
Department with proof that the requirements stipulated on these Regulations as

the Employer have been met.
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Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and
make available all information required for the safe execution of the work. It should provide as relevant, geotechnical information
(or make reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and
sequence of construction.
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The contractor shall carry out regular inspections and audits to ensure that the work is
being performed in accordance with the requirements of this specification.

4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this

specification document are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment.

Agent — means any person who acts as a representative for a client. The word agent, in
some instances, may be used interchangeable with the Construction Health and Safety
Agent, the distinguishing factor will be on the role expected to be played by the agent
mentioned. For example, all H&S related issues (audits, inspections, and/or reports) are
done by the Construction Health and Safety Agent, whilst the accountability of overall
project success or portions of the work is done by the Agent i.e. Principal Agent or Project
Manager or Engineer.

Client means Department of Public Works and Infrastructure.

Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific for that work or task:
Provided that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualifications Framework Act, 2000 (Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the client’s
behalf in terms of the construction regulations. Pr.CHSA means a competent person who

acts as a representative for a Client in terms of regulation (5)5.
Rev H&S Spec Guideline Oct 2015 9
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Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

contractor: person or organization that contracts to provide the work covered by the
contract

contract manager: person appointed by the employer to administer the contract on his
behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications specific to that work or task; and

b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the provisions of the National
Qualification Framework Act of 2000.those qualifications and training must be regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the
provision of the work covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in

terms of Regulation 4(5) of the Construction regulations and named in the contract data as
the being the employer's agent responsible for health and safety matters. This is a
Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the client’s
behalf in terms of the construction regulations;
"Construction Manager (Site Agent)" means a competent person responsible for the
management of the physical construction processes and the coordination, administration
and management of resources on a construction site;
Construction Site means a work place where construction work is being performed;
Construction Supervisor means a competent person responsible for supervising
construction activities on a construction site;
Construction Vehicle means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the
purposes of performing construction work;
Construction work means any work in connection with —

a) The construction, erection, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge,

dam, canal, road, railway, runway, sewer or water reticulation system; or the moving
Rev H&S Spec Guideline Oct 2015 10
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of earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work.
Construction Work Permit means a document issued in terms of regulation 3 of the
Construction Regulations 2014.
CR refers to the Construction Regulations 2014.
Demolition Work means a method to dismantle, wreck, break, pull down or knock down
of a structure or part thereof by way of manual labour, machinery, or the use of
explosives.
ergonomics: the application of scientific information concerning humans to the design of
objects, systems and the environment for human use in order to optimise human well-
being and overall system performance.
Fall Protection Plan means a documented plan, which includes and provides for-

o All risks relating to working from a fall risk position, considering the nature of work
undertaken;

e The procedures and methods to be applied in order to eliminate the risk of falling;
and

e Arescue plan and procedures.
H&S — health and safety.
hazard: a source of or exposure to danger.

hazard identification: the identification and documenting of existing or expected hazards
to the health and safety of persons, which are normally associated with the type of
construction work being executed or to be executed.

Health and Safety File — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations.

health and safety plan: a documented plan which addresses hazards identified and
includes safe work procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to
all health and safety requirements related to construction work which is included in the
contractor’s contract with the employer or an order issued in terms of framework
agreement.

healthy: free from illness or injury attributable to occupational causes.

incident: an event or occurrence occurring at work or arising out of or in connection with
the activities of persons at work, or in connection with the use of plant or machinery, in
which, or in consequence of which:
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a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or
is otherwise injured or becomes ill to such a degree that he is likely either to die or to
suffer a permanent physical defect or likely to be unable for a period of at least 14
days either to work or to continue with the activity for which he was employed or is
usually employed;

b) a major incident occurred; or

c) the health or safety of any person was endangered and where:

i) a dangerous substance was spilled;

i)  the uncontrolled release of any substance under pressure took place;

iii) machinery or any part thereof fractured or failed resulting in flying, falling or
uncontrolled moving objects; or machinery ran out of control.

inspector: a person designated as such under section 28 the Act.

major incident: an occurrence of catastrophic proportions, resulting from the use of plant

or machinery, or from activities at a workplace.

Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of

Construction Regulations 2014.

Practical Completion Certificates- A certificates issued in terms of a contract by the

employer, signifying that the whole of the construction works have reached a state of

readiness for occupation or use for the purposes intended, although some minor work
may be outstanding.

"Professional Engineer or Professional Certificated Engineer” means a person

holding registration as either a Professional Engineer or Professional Certificated

Engineer in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000).

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned;

b) the state of knowledge reasonably available concerning that hazard or risk and of
any means of removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk;

and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits
deriving therefrom.

risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard

at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

safe: free from any hazard.

Safety Officer — a person deemed competent by SACPCMP under the relevant category
of registration.
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scaffold: any temporary elevated platform and supporting structure used for providing

access to and supporting workmen or materials or both.

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower,
tower crane, bulk mixing plant, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature,
and any other similar structure;

b) any false work, scaffold or other structure designed or used to provide support or
means of access during construction work; or

c) any fixed plant in respect of construction work which includes installation,
commissioning, decommissioning or dismantling and where any construction work
involves a risk of a person falling.

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof.

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended

purpose.

temporary works: any false work, formwork, support work, scaffold, shoring or other

temporary structure designed to provide support or means of access during construction.

workplace: any premises or place where a person performs work in the course of his

employment.
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S
a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,

appointed in terms of Construction Regulation 4(1)(c), implements and maintains the

agreed and approved H&S Plan. Failure on the part of the Client or Agent to
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comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.

Rev H&S Spec Guideline Oct 2015 14
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5.1.2 Required appointments as per the Construction Regulations: -

Item | Regulation | Appointment Responsibl
e Person
1s 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4. 7(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14. 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(g) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23(1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
Rev H&S Spec Guideline Oct 2015 15




7

..........

5.2

5:2.1

5.2.2
5.2.3

524

Y

&%

f

£ Province of the

VEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

5.2.5 Adhere to the consolidated COVID — 19 directions on health and safety in the

workplace issued by the Minister in terms of the Regulation 4(10) of the National

Disaster Regulations as well as the COID act.

INTERPRETATION

The Act and its associated regulations shall have precedence in the interpretation of

any ambiguity or inconsistency between it and this specification.

Compliance with the requirements of this specification does not necessarily result in
compliance with the provisions of the Act.
The Occupational Health and Safety Act and all its Regulations, with the exception

of the Construction Regulations, distinguish between the roles, responsibilities and
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functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“‘owner” being regarded as the employer.

d) The position taken by the Construction Regulations is that the "owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.

e) The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

fy The words Principal Contractor and Contractor in this document are used
interchangeable, unless clearly expressed otherwise to mean something else e.g.
when used to describe roles, responsibilities, functions, acts or omissions of the sub-
contractor(s).

g) Adhere to the consolidated COVID — 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the National
Disaster Regulations as well as the COID act. Ensure that you provide the
Department with proof that the requirements stipulated on these Regulations as

the Employer have been met.

7. RESPONSIBILITIES

71 Client

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of

Principal Contractor as intended by the Construction Regulations.
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The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

e have executed construction work which is not in accordance with their health and
safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour

of the intended construction. Annexure 2 of this construction regulation contains a
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“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

b) The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

c) The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

e) The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor

in terms of this Specification, the Act and the Construction Regulations.
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h) The Principal Contractor shall ensure that a copy of his health and safety plan is

available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

The Principal Contractor shall adhere to the consolidated COVID - 19
directions on health and safety in the workplace issued by the Minister in
terms of the Regulation 4(10) of the National Disaster Regulations as well as
the COID act. Ensure that you provide the Department with proof that the
requirements stipulated on these Regulations as the Employer have been
met. Ensure that training is conducted on the requirements on health and
safety in relation to COVID-19 in the work place. Provide the appropriate PPE
such as cloth face masks minimum of x 2 per employee on site and ensure
continuous hands sanitisers are provided and social distance in maintained
throughout the work process. Lastly, ensure that medical screening is
conducted every morning before workers access the construction site. This
should be done to everybody that accesses the site premis
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7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary
competencies and resources to perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works and Infrastructure
shall constitute acknowledgement that the Principal Contractor has familiarised him/herself
with the contents of the OHSE Spec and that he/she will comply with all its obligations in
respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that
all Contractors comply with the requirements of this document and all other relevant
legislative requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any
Principal Contractor or Sub-Contractors from working whenever Safety, Health or
Environmental requirements are being violated as required by regulation 5(1)(q). Any

resultant costs of such work stoppages will be for the relevant Contractor’'s account.

The requirements as specified by the Client in this document must not be deemed to be
exhaustive and the Client reserves the right to make changes as and when the Client

deems fit to address issue of OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result
of costs incurred or delays being experienced due to the Contractor not complying with
the requirements of this document and/or any other applicable legislative requirements
imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only
appoint a subcontractor should he be reasonably satisfied that such a subcontractor has
the necessary competencies and resources to safely perform the work falling within the
scope of the contract. Such a subcontract shall require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the
contractor and sub-contractor to comply with the provisions of the Act; and

e as far as is reasonably practicable, promptly provide the contractor with any
information which might affect the health and safety of any person at work
carrying out work or any person who might be affected by the work of such a
person at work or which might justify a review of the health and safety plan.
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The contractor shall provide any sub-contractor who is submitting a tender or appointed to
perform a sub-contract falling within the scope of the contract, with the relevant sections
of this specification and the health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing
construction work the subcontractor’'s health and safety plan and approve that plan for
implementation.

The contractor shall take reasonable steps as are necessary to ensure that:
¢ potential contractors submitting tenders have made sufficient provision for
health and safety measures during the construction process;
e each subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to their performance of work
on site;

e all the subcontractor's employees have a valid medical certificate of fithess specific to the
construction work which are to be performed which is issued by an occupational health and
safety practitioner;

e all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

e each sub-contractor's health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance
with the approved health and safety plan of each and every sub-contractor working on the
site at intervals agreed upon with such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not
in accordance with the contractor’s or subcontractor’s health and safety plan for the site
or which poses a threat to the health and safety of persons.

The contractor shall ensure that where changes to the works occur including design
changes, sufficient health and safety information and appropriate resources are made
available to subcontractor to execute the work safely.

The contractor shall ensure that:

e every subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of
health and safety measures during the construction process; and

e every subcontractor has in place a documented health and safety plan prior to
commencing any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by
subcontractors.
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The contractor shall ensure that all subcontractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences, and thereafter at such times
as may be determined in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are
informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed
in the site are:

e informed, instructed and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and
eissued with proof of health and safety induction training issued by a competent

person and carry proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever
subcontractors are working in close proximity to other subcontractors particularly
activities involve excavations, the moving of earth, the movement of heavy machinery
and working at heights

7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.

A contractor shall after considering the size of the project and if considered necessary,
appoint in writing one or more competent employees for different sections of the work to
assist the construction supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as
relevant, any of the following:

formwork and support work operations;

excavation work;

demolition work;

scaffolding work operations;

suspended platform work operations;

material hoists;

bulk mixing plants;

temporary electrical installations;
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e the stacking and storage of articles on the site; and
o fire equipment.

The contractor shall appoint in writing competent persons to:

e induct employees in health and safety; and

e prepare and update as necessary a fall protection plan and to provide the
construction manager with a copy of the latest version of such plan.

7.6 Appointment of a Fulltime/ Part time Safety Officer
The Principal Contractors will have to appoint a competent Construction H&S Officer as per
the following criteria;
7.6.1 Number of employees onsite between 30 but below 50 — Part Time Safety
Officershall be appointed and will be onsite at least 2 days a week.
7.6.2 Number of employees above 50 — Fulltime Safety Officer should be appointed.
7.6.3 Should the project require a Construction Work Permit — a Fulltime Safety
Officershould be appointed.

Further to the above criteria, should the Client or its Representative having considered the
risks present and lack of compliance to the Occupational Health and Safety Act, Act 85 of
1993 and its applicable Regulations the Client or its Representative may issue an
instruction that a Part/ Full Time Construction Health and Safety Officer must be appointed,
such a requirement will have to be met. Taking the Risk associated with this project into
consideration it is deemed that a full time Safety Officer needs to be appointed and be
present on site at all times.

7.7 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal
Contractor and the project team members with respect to health & Safety, they are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.
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a) H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

e) H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant
hazards that need to be included in the H&S specification. This information may be
gathered from multiple sources such as, for example, discussion with the client,
previous historical use of the site or facility, previous surveys and investigations and
past H&S files.

f) The employer’s health and safety agent shall:

a. audit the contractor's compliance with the requirements of this specification
prior to the commencement of any physical construction activities on the site;

b. accept or reject the contractor's health and safety plans, giving reasons for
rejecting such plans;

c. monitor the effective implementation of all safety plans;

d. conduct periodic and random audits on the health and safety file to establish
compliance with the requirements of this specification;

e. visit the site at regular intervals to conduct site inspections, and based upon
such visits issue, wherever necessary, Improvement Notices, Contravention
Notices and Prohibition Notices, to the contractor or any of the contractor’s
subcontractors with a copy to the contract manager and, where relevant, to
the contractor.

g) The contractor shall invite the employer's health and safety agent to audit
compliance with the requirements of this specification before commencing with any
physical construction activity on the site.

h) Other duties of a H&S is to ensure that, where applicable, the following is attended
to:

1. Application for nstruction Work Permit Number (a r Dol _Chief
Inspector, July 2018).
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A client who intends to have construction work carried out, must at least 30 days
before that work is to be carried out apply to the provincial director in writing
for a construction work permit to perform construction work if the intended
construction work starts on or after the 7" of August 2018 and exceeds 365 days;
will involve more than 3600 person days of construction work; or the works
contract in of a value exceeding thirteen million rand or Construction Industry
Development Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above
shall be the responsibility of the client depending on the submission of all relevant
documentation from the successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the
Client’s or its duly appointed Construction H&S Agent will issue a letter advising
the Project Leader and the Principal Agent to arrange the site handover meeting
as all legislative requirements would have been complied with including as a copy
of the construction permit to work.

2. Tenderer'sr nsibility:

The tenderer (meeting the above criteria) must ensure that they attach a certified
copy of the SACPCMP Certificate for a Registered Construction Manager together
with their OHSE Plans.

7.8 Responsibilities towards employees and visitors

7.8.1 The contractor shall as far as reasonably practicable, cause every
employee to bemade conversant with the hazards to his health and safety
attached to any work which he has to perform, any article or substance
which he has to produce, process, use, handle, store or transport and any
plant or machinery which he is required or permitted to use, as well as with
the precautionary measures which should be taken and observed with
respect to those hazards or safe work procedures.

7.8.2 The contractor shall ensure that all employees under his or her control
and theemployees of his subcontractors who are performing
construction work are:

e informed, instructed and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and

e issued with proof of health and safety induction training issued by a competent
person and carry proof of such induction when working on site.

7.8.3 The contractor shall cause a record of training to be kept which
indicates the training dates, the names, identity numbers and job

description of all those who
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attended such training and the name, identity number and competence of the
person who provided the training.

7.8.4 The contractor shall not allow or permit any employee to enter the site,
unless suchperson has undergone health and safety induction training
pertaining to the hazards prevalent on the site at the time of entry.

7.8.5 The contractor shall ensure that each visitor to a construction site, save
wheresuch visitor only visits the site office and is not in direct contact
with the construction work activities:

7.8.5.1  undergoes health and safety instruction pertaining to the hazards
prevalenton the site; an
7.8.5.2 is provided with the necessary personal protective equipment.

7.8.6 The contractor shall provide suitable on-site signage to alert workers and
visitors tohealth and safety requirements. Such signage shall include but not
be limited to:

7.8.6.1 unauthorized entrance prohibited;

7.8.6.2 signage to indicate what personal protective equipment is to be worn;
and

7.8.6.3 activity related signs.

7.8.7 The contractor shall not permit any person who is or who appears to be
under theinfluence of intoxicating liquor or drugs, to enter or remain at a
workplace.

7.9 Design of temporary work
The contractor shall:

7.9.1 provide the health and safety agent with the names and contract particulars
of the designers involved in the design of temporary works;

7.9.2 issue the designers with a copy of the health and safety specification as well
as any pertinent information contained in the contract; and

7.9.3 provide the health and safety agent with certificates issued by the designer of
the temporary works that such works are fit for purpose before such works
are used in support construction activities

3. Notification of intention to commence construction work

i. The contractor shall on sites where no construction work permit has been issued
by the Provincial Director of the Department of Labour notify such director in
writing using a form similar to that contained in Annexure 2 of the Construction
Regulations issued in terms of the Act before construction work commences and
retain proof of such notification in the health and safety file where the work
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includes:
a. excavation work;
b. working at height where there is a risk of falling;

c. the demolition of a structure;
d. the use of explosives; or
e. a single-story dwelling for a client who is going to reside in such dwelling
upon completion
ii. The contractor shall ensure that no work commences on an electrical installation
which requires a new supply or an increase in electricity supply before the person
who supplies or contracts or agrees to supply electricity to that electrical
installation has been notified of such work.
iii. The contractor shall ensure that no asbestos.

8. SCOPE OF WORK
See attached Plumbing specification.
9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;

e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

e details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;
o details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
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work that the H&S plan will cover;
e details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the

H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

o details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
the safe use and storage of plant;
the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

e workplace security and public safety; and

e ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

» a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed,

e the project program or schedule details, including start and finish dates,
showing principal activities;

o details of client, design team, principal contractor, subcontractors, and major
suppliers; and

¢ extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.
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c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

d) The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare

the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

e) The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed

over to the Client and/or its Agent on its behalf at the time of completion of the
project.

f) The contractor shall establish and maintain on site a health and safety file which
contains copies, as relevant of:

the following documents which shall be placed in the file prior to commencing with
physical construction activities:

e copy of the contraction work permit issued in terms of the Construction
Regulations 2014;
e the contractor’s health and safety policy, signed by the chief executive officer,

which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor;

e copies of all risk assessments that were conducted.
the notification made to the Provincial Director of Labour, and if relevant, the

notification of the person who supplies or contracts or agrees to supply
electricity to that electrical installation;

s the letters of appointment, as relevant, together with a brief curricula vita (CV)
of:

— the construction manager and any assistant construction managers;
— the construction health and safety manager
— the construction health and safety officer

o the risk assessor who is tasked to perform the risk assessments; and

o the registered person responsible for the electrical installation covered by
the Electrical Installations Regulations;

. the authorised persons responsible for gas appliances, gas system gas
reticulation system covered by the Pressure Equipment Regulations;
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» a copy of the certificate of registration of the registered person responsible for the
electrical installation covered by the Electrical Installations Regulations;

e the approval of the design of the part of an electrical installation which has a
voltage in excess of 1 kV by a person deemed competent in terms of the Electrical
Installations Regulations;

e proof of registration of the electrical contractor who undertakes the electrical
installation in terms of the Electrical Installations Regulations;

o the preliminary hazard identification undertaken by a competent person;

e the organogram which outlines the roles of the construction supervisor’s assistants
and safety officers; and
the contractor’s health and safety plan;
the emergency procedures;

o the procedure for the issuing and replacement of lost, stolen, worn or damaged
personal protective clothing and equipment; and

e proof that the contractor and all the subcontractors are registered and in good
standing with the compensation fund or with a licensed compensation insurer
relevant to the type of work performed,;

¢ the following documents, as relevant, which shall be placed in the file after
construction activities have commenced,;

e the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered
by the Construction Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works.

e any revisions to the organogram which outlines the roles of the construction
supervisor's assistants and safety officers;

e each and every subcontract agreement and each and every subcontractor’s
approved health and safety plan;

e proof that every subcontractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of
work performed;

o proof of all subcontractor’s induction training whenever it is conducted;

e copies of the minutes of the contractor's subcontractor’'s health and safety
meetings;

e copies of each of the contractor’s subcontractors’ health and safety policy, signed
by the chief executive officer, which outlines the contractor’s objectives and how
they will be achieved and implemented by the contractor;

o the health and safety plans of all the contractor’s subcontractors who are required
to provide such plans;

e copies of the fall protection plan and each revision thereof;

e a comprehensive and updated list of all the subcontractors employed on site by the
contractor, indicating the type of work being performed by such sub-contractors;
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e the outcomes of the monthly audits for compliance with the approved health and
safety plan of each and every sub-contractor working on the site;

e any report made to an inspector by the health and safety committee;

e the minutes of all health and safety meetings and any recommendations made to
the contractor by the health and safety committee;

e the findings of all audit reports made regarding the implementation of the
contractor’s or a subcontractor’s health and safety plan;

o the inputs of the safety officer, if any, into the health and safety plan;

e details of induction training conducted whenever it is conducted including the list of
attendees;

o proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer,
professional certificated engineer or a professional engineering
technologist;

—  proof of competency of erectors, operators and inspectors;

—  proof of compliance of operational design calculations with requirements
of the system design certificate;

—  proof of performance test results;

— sketches indicating the completed system with the operational loading
capacity of the platform;

—  procedures for and records of inspections having been carried out;

— procedures for and records of maintenance work having been carried out;

—  proof that the prescribed documentation has been forwarded to the
provincial director;

s letters of appointments for competent persons to supervise the activities which
law requires to be so supervised;

e a copy of risk assessments made by competent persons;

e records of the register of inspections made by a competent person immediately
before and during the placement of concrete or any other load on formwork;

e the names of the first aiders on site and copies of the first aid certificates of
competency;

o the names of the persons the persons who are in possession of valid certificate
of competency in first aid and copies of such certificates;

e medical certificates of fitness for the contractor’'s and subcontractors’ employees
specific to the construction work to be performed and issued by an occupational
health and safety practitioner:

o details of all incidents together with the Contractor’s investigative report on
such incident;

o the record of inspections carried out by the designers of structures to ensure
compliance with designs; and
e any other documentation required in terms of regulations issued in terms of the
Act including a record of all drawings, designs, materials used and other similar
information concerning the completed structure;
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The health and safety file shall be made available for inspection by any
inspector, subcontractor, the contract manager, the employer’s health and
safety agent or employee of the contractor upon the request of such persons.
The health and safety file shall be updated to ensure that its contents always
reflect the latest available information.

The contractor shall hand over a copy of the health and safety file to the
employer's health and safety agent upon completion of the contract and if
relevant, a certificate of compliance accompanied by a test report for the
electrical installation in accordance with the provisions of the Electrical
Installation Regulations.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

1.1

11.1.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at
times agreed with the Principal Contractor Audit to comply with Construction
Regulation 4(1)(d) to ensure that the principal Contractor has implemented, is

adhering to and is maintaining the agreed and approved OH&S Plan.
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a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible

recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:
i. dies
ii. becomes unconscious
iii. loses alimb or part of a limb
iv.  is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. amajorincident occurred
ii. the health or safety of any person was endangered
iii.  where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place
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v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(a) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

(b) The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.
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(c) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
e Identification of corrective/preventative actions and continual improvement

¢ Communicating the outcome/results and documenting the events of the
investigation.

(e) Reporting of Near-Misses
e Department of Public Works and Infrastructure views the reporting of near
misses as a criticalcomponent in creating a positive health and safety

awareness culture on site.

e Department of Public Works and Infrastructure retains the right to enforce the

reporting of nearmisses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.
The Principal Contractor must provide the Client and/or its Agent on its behalf, other

Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the
employees of other Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)
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H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50

employees working on the site, whenever there are more than 20 employees on the site,

to:

conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

review the effectiveness of health and safety measures;

identify potential hazards and potential major incidents;

in collaboration with his employer, examine the causes of incidents;

investigate complaints by any employee of the contractor relating to that
employee's health or safety on the site;

make representations to the contractor on matters arising from a), b), c) or d) or
on general matters affecting the health or safety of the employees at the
workplace;

inspect the site with a view to, the health and safety of employees, at regular
intervals;

participate in consultations with inspectors at the workplace and accompany
inspectors on inspections of the workplace; and

participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary
assistance, facilities and training to carry out the functions established above.
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12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor’s
Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.
All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.
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All employees of the Principal and other Contractors must be in possession of proof of

General Induction training
b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.
d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available

on site for inspection by any person engaged in any activity on the site.
13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) There will be no site establishment on site

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions

g) Dealing with HIV & aids other related diseases
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h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work (there is no welding work)

k) Loading & offloading of trucks (offload from a bakkie in most cases)
l) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15.THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

General

e The Principal Contractor shall at all times ensure his status of an

“employer” as referred to in the Act, and will abide by his/her
responsibilities, duties and functionsas per the requirements of the Act
and Regulations with specific reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a
copy of theAct on site at all times and in addition to that he/she will
introduce and maintain a file titled “Health and Safety File”, or other record
in permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she will
make this file available to the client or his representative whenever

necessary or on request to an interested party.

The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed uponbetween the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under
his control on the construction site shall adhere to the above
specifications.

The Principal Contractor should note that he/she shall be held liable for
any anomalies including costs and resulting deficiencies due to delays
caused by non-conformance and/or non-compliance to the above Health
and Safety Specificationsand the Health and Safety Plan based on these
specifications.

Personal protective equipment and clothing

The contractor shall ensure that:

all workers are issued with the necessary personal protective clothing;

all workers are identifiable at all times by having the company for
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e which theywork for printed on the back or front of their overalls; and

e clear procedures are in place for the replacement of lost, stolen, worn ordamage
personal protective clothing.

iii. Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as

relevant, any of the following:
e formwork and support work operations;
e excavation work;
e demolition work;
e scaffolding work operations;
e suspended platform work operations;
e material hoists;
e temporary electrical installations;

e Plumbing work (all work to be carried out by a competent or qualified registered plumber)
o the stacking and storage of articles on the site; and

e plumbing equipment.

The contractor shall appoint in writing competent persons to:
e induct employees in health and safety; and

e prepare and update as necessary a fall protection plan and to provide the

construction manager with a copy of the latest version of such plan.

16.THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the

Construction Regulations as published under government notice 07 August 2014,
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stipulated in Section 7.

17.THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.
- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above requirements will
be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18.GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as

other (inter alia Local Government) legislation that also apply to the State as well as
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to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended
The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4™ October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j- Common Law

ii. General requirements

The contractor shall:

a) create and maintain as reasonably practicable a safe and healthy work

environment,

b) execute the work in a manner that complies with all the requirements of the Act and
all its associated regulations, and in so doing, minimize the risk of incidents
occurring;

c) conspicuously display any site specific number assigned to the construction site in
terms of the Construction Regulations 2014 at the main entrance to the site; and

d) respond to the notices issued by the employer’s health and safety agent as follows:
1) Improvement Notice: improve health and safety performance over time so that repeat notices
are not issued:;
2) Contravention Notice: rectify contravention as soon as possible;

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities
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when it is safe to do so

Note:

Financial penalties can be applied should Contravention Notices be issued. This should be dealt under the sub heading

“NON-CONFORMANCES?” in the same document.

19.HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, namely, costly or
increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting

a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work
at night or after hours unless there is adequate, suitable artificial lighting including

support services in respect of Health and Safety.
Facilities

The site establishment plan shall make provision for:

b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.
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c) Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.

e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works and
Infrastructure .

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works and Infrastructure.

a) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person
shall be presented. The equipment includes but shall not be limited to:

i.lifting equipment and lifting tackle

ii.power driven machinery

iii.electrical equipment

iv.testing and monitoring equipment

b) Barricading
All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved
in writing by the Department of Public Works and Infrastructure Project Manager. The contractors’

barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked
with the company's name, site contact person as well as the contact number/s.
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c) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works and Infrastructure shall approve the
contractor’s site plan.

Department of Public Works and Infrastructure shall approve all structures erected for logistical
support by the contractor. These structures include fences, workshops, tool sheds, offices, ablution
facilities, etc.

d) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works and
Infrastructure may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental requirements. The
contractors are required to move the equipment from the place of work to the salvage yard.

e) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres. Above heights
of 2.0 meters fall prevention equipment shall include fall arrest Equipment. Users of fall arrest
equipment shall, amongst other things be trained in what an appropriate load bearing point is for
connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with Department of Public
Works and Infrastructure in writing.

f) Hazardous Chemical Substances Waste Removal

Department of Public Works and Infrastructure shall provide a facility to collect all hazardous
chemical waste material.

The contractor shall provide adequately marked and sealable containers to transport The hazardou:
chemical waste from the source to the approved Department of Public Works and Infrastructure
disposal point.

g) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the work to be
performed and specific to conditions on site and shall comply with South African National Standards
(SANS) or similar.

20.LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

Rev H&S Spec Guideline Oct 2015 51



¥ Province of the

/EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. Listof record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
iii.  Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments
shall be filed and be available on site.

b) Risk Profile

All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.
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c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.

i. MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of
Quantities. The same rules are applicable in respect of the pricing of these items as for
every other payment item. Attention is drawn to the Pricing Instructions in thisdocument.

ii. NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall
have a claim for extension of time or any other compensation.

Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and | Penalty: R5000/count, a
a non-conformance non-conformance and/or
activity stoppage
Non-use of PPE supplied | Toilets not supplied or Contractors working
regularly serviced; lack of | without Health and Safety
drinking water Plan approval
Non completion of Contractors not audited Workers transported in
registers for plant and contravention of the OHS
equipment on site plan or legal requirements
Lack of H&S signage at Working without training Invalid Letters of Good
work areas or the appropriate, Standing
approved H&S method
statements
Tools and equipment Legal non-conformances | Non-compliance with
identified in poor condition | identified during the traffic accommodation
during inspections previous audit and not requirements: layout or
physical conditions
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Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and | Penalty: R5000/count, a
a non-conformance non-conformance and/or
activity stoppage

addressed within the
agreed time frame
No monthly OHS report at | Any serious breach of
site meeting to report on legal requirements
No certificates of fitness
for workers as required
Working without approved
method statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to
ensure the safety of workers and the general public in accordance with these specifications
or as required by statutory authorities or ordered by the engineer, shall be sufficient cause
for the engineer to apply penalties as follows:

(i) A penalty as shown in the Table above shall be deducted for each and every
occurrence of non-compliance with any of the requirements of the H&S
Specification.

(ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed
penalty may be deducted for non-compliance to rectify any non-conformance within
the allowable time after a site instruction to this effect has been given by the Client’s
representative. The site instruction shall state the agreed time, which shall be the
time in hours for reinstatement of the defects. Should the Contractor fail to adhere
to this instruction, the time-related penalty shall be applied from the time the
instruction was given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities.
The same rules are applicable in respect of the pricing of these items as for every other
payment item. Attention is drawn to the Pricing Instructions in this document.

iii. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has
been notified by an inspector; and

ii. assoon as reasonably practicable of the occurrence of an incident on the site.
Rev H&S Spec Guideline Oct 2015 54



2. The contractor shall record all incidents and notify the employer’s health and safety
agent of any incident, except in the case of a traffic accident on a public road, as
soon as possible after it has occurred and report such incidence to an inspector of
the department of labour and notify the Provincial Director of the Department of
Labour of such incident within 7 days on the prescribed form.

3. The contractor shall investigate all incidents and issue the employer’s health and
safety agent with copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured
to such an extent that he is likely to die, or suffered the loss of a limb or part of a
limb:

i.  notify the Provincial Director of the Department of Labour of such incident
by telephone, facsimile or similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or
remove any article or substance involved in the incident therefrom, without
the consent of an inspector, unless an action is necessary to prevent a
further incident, to remove the injured or dead, or to rescue persons from
danger; ‘

iii. and provide the Provincial Director of the Department of Labour with a
report which includes the measures that the contractor or his subcontractor
intend to implement to ensure a safe site as reasonably practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of
the death of any person which results from injuries sustained in an incident.

iv. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an
emergency procedure which include but are not limited to fire, spills, accidents to
employees, exposure to hazardous substances, which:

e identifies the key personnel who are to be notified of any emergency;
e sets out details including contact particulars of available emergency services; and
e the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer’s
health and safety agent in writing of the emergency and briefly outline what happened and
how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE

Hospital

Ambulance

Water

Electricity

CONTACT PERSON

Police

Fire Brigade
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‘<¢l/?7 Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
SECTION 37(2) AGREEMENTS

CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE

(Hereinafter referred to as Department of Public Works and Infrastructure)

....................................................................................................

(name)representing .........ccveiiiiiiii e e [I1SEIT N@ME OF
contractor/supplier], do hereby acknowledge that ...........cooiiiiiiiiiiii

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake TRat .osasvsrmmueesnn s [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ..., linsert

brief  details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.
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| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works and Infrastructure, which will
ensure  compliance by .. [Insert name of
contractor/supplier] with the provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and
for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this ...l Ay OF .ousiimmsmmmsmmamams s o [ R— at
...................................................... (Place)

(FUIfName).... ..o, (SIGNALUIE) ... on
behalfiof....commmaammmmumsussasnnnams (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works

and Infrastructure’contract on behalf of the contractor)

Witnesses

Signed this .........cceeviiiivinnnnn. HEVIOF it s ine msinnin i 20...cnnmmmnisimnin
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(Full name........cooooieiiii i (SIGNALUIE) ... on

Behalf of Department of Public Works and Infrastructure.

(Contracts and/or Project Manager or Department of Public Works and Infrastructure representative)

Witnesses
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PROJECT:

(full name AND site address of project)
(and full or proper description of project)

SCMU NO:

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE:

Mr /Ms/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details )

Mr /Ms/Me PRINCIPAL AGENT:
(full particulars of agent)

SUPERVISION BY THE PRINCIPAL CONT TOR:

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

r IMs/M - CONSTRUCTION HEALTH & SAFETY MANAGER
(add full details of this officer)
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Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details of the head of the project)
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