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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department Public Works & Infrastructure invites Contractors with a CIDB Grading of 1GB PE/
2GB or higher in the following Class of works (GB) to tender for the ERECTING OF SECURITY FENCE & GATE,
INCLUDING MINOR BUILDING REPAIRS AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN
GQEBERHA, NELSON MANDELA BAY METRO DISTRICT

The contract will be based on GCC and Standard Bidding Document 7.1/ 7.2.

Documents may be obtained from the offices of the Department of Public Works & Infrastructure, Ground Floor, Old
Ford House Building, 55 Albany Road, Gqeberha from the 25 August 2026 or on the departmental website:
www.ecdpw.qov.zal/tenders.

NOTE: BIDDERS INTENDING TO RENDER SERVICES TO THE DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE MAY BE SUBJECTED TO SCREENING AND OR VETTING PRIOR TO THE AWARD OF
THE TENDER.

Queries relating to the issue of these documents may be addressed in writing to Ms. Nomawethu Nitsila - email:
Nomawethu.ntsila@ecdpw.gov.za. Technical enquiries: may be addressed in writing to Mr. Mkuseli Ntantiso— email:
Mkuseli.ntantiso@ecdpw.gov.za.

There will be a non-compulsory briefing meeting on 01 September 2026 at 11:00am, prospective bidders to meet at
House no1, 2" Avenue, Roads Camp in Despatch.

The closing time for receipt of tenders by the ECDPWI is 11:00am on 08 September 2026, facsimile, e-mail and late
tenders will not be accepted. Bids must be submitted in sealed envelopes clearly marked “the ERECTING
SECURITY FENCE & GATE, INCLUDING MINOR BUILDING REPAIRS AT VARIOUS GOVERNMENT OWNED
HOUSES BY DPWI IN GQEBERHA, NELSON MANDELA BAY METRO DISTRICT”

must be deposited in the bid box, Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building,
Albany Road, Central, Gqgeberha.

It is the responsibility of the tenderer/s to ensure that bid documents Iproposals are submitted on or before closing time
and the correct location as the department will not take responsibility of wrong delivery. Tenderers using courier
services for delivery of their bid documents must ensure the delivery is at the correct place / location and time as the
department will not be held responsible for wrong delivery.

Tenders must use only the documents issued by the employer. Tenderers must be registered on the National Treasury
Central Supplier Data Base prior to the award. (https://secure.csd.gov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.
B. BID EVALUATION:

This bid will be evaluated in Two (2) Phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions, thereafter.

Phase Two: Bidders passing phase one will therefore be evaluated on PPPFA and specific goals.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS
FOLLOWS:

Maximum points on Price - 80 points
Maximum points for Specific goals - 20 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES

The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data
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The specifications, rules, special conditions of bid, evaluation criteria, and other bid conditions are detailed in the
document.

The Department of Public Works & Infrastructure SCM policy applies.
Tender validity period is 60 days.

D. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “the ERECTING SECURITY FENCE & GATE,
INCLUDING MINOR BUILDING REPAIRS AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN
GQEBERHA, NELSON MANDELA BAY METRO DISTRICT, must be deposited in the bid box, Ground Floor,
Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Central, Ggeberha.

E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

e SCMRELATED ENQUIRIES
Ms. Nomawethu Nisila
Tel No: 082 855 1778 (during office hours)
Email Address: Nomawethu.ntsila@ecdpw.gov.za

e TECHNICAL ENQURIES
Mr Mkuseli Ntantiso
Tel No.: 063 686 8380 (during office hours)
Email Address: Mkuseli.ntantiso@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure F of Standard for Uniformity in
Construction Procurement (Board Notice 136 Government Gazette No 38960 of 10 July 2015),

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause

—— Tender Data

3.1 The Employer is Department of Public Works & Infrastructure

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures

T1.1 - Tender notice and invitation to tender

T1.2 - Tender data

T2.1 - Check list of retumnable documents (checklist)

THE CONTRACT
Part C1: Agreements and Contract data

C1.1 - Form of offer and acceptance

C1.2 - Contract data

Part C2: Pricing data

C2.2 - Pricing Schedules/ Activity Schedule or Bill of Quantities
Part C3 — Scope of Work

Part C4 — Site Information.

3.3 The employer’'s agent is:
Name: Mkuseli Ntantiso

Department of PUBLIC WORKS & INFRASTRUCTURE
Old Ford House Building,

Tel: 063 686 8380

Fax: 041 390 2066

E-mail: Mkuseli.ntantiso@ecdpw.gov.za

34 The language for communications is English.

35 Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, work or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender process and/or tender documents.

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

3.6.1 Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.

4 Tender’s obligations

4.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:
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4.1.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor

grading designation determined in accordance with the sum tendered, or a value determined in

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations,

for a CIDB Grade 1GB PE/2GB class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. thelead partner has a contractor grading designation in the CIDB Grade 2GB class of construction
work; and 5

3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a CIDB Grade 2GB class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

43 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and
notify the employer of any discrepancy or omission.

4.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued
to and tenders will be received only from those tendering entities appearing on the attendance list.
Tender documents will not be made available at the clarification meeting

4.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 3
(Three) working days before the closing time stated in the tender data.

49 Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the
law requires to be paid [except value added tax (VAT)], and other levies payable by the successful
tenderer, that are applicable up to 14 days before the closing time stated in the tender data. Show
the VAT payable by the employer separately as an addition to the tendered total of the prices.
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

4.10 If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration number of service
provider must be indicated. Bidders are not entitled to claim the VAT if they are not VAT registered.
If a bidder claims VAT but is not VAT registered, the bidder will be required to register for VAT within
21 days of award.

4.11 Alteration to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to
the tender offer initial all such alterations.

Do not make erasures using masking fluid.

412 Alternative tender offers

Only one offer per item per bidder is allowed and alternative offers will not be considered. If more than
one offer per item is received, none of the offers will be considered. Bidders are also not allowed to
submit a bid/ quotation whilst they are in agreements with other bidders in the form of joint ventures or
consortiums
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Parts of each tender offer communicated on paper shall be submitted as original.

Submit

a) the parts of the tender offer communicated on paper as an original

b) the parts communicated electronically by the employer of its agents on paper format with the
tender.

4.12.2

Sign the original tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer
shall hold liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.12.4

The employer's details and address for delivery of tender offers and identification details that are to
be shown on each tender offer package are:

Location of tender box: Ground Floor, Old Ford House Building,
Physical address: 55 Albany Road, Central, Ggeberha 6001

Identification details: NMM5-26/27-0005: ERECTING SECURITY FENCE & GATE, INCLUDING
MINOR BUILDING REPAIRS AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN
GQEBERHA, NELSON MANDELA BAY METRO DISTRICT

Closing date: 08 September 2026 at 11:00

4.12.5

The tenderer is required to complete with his tender the following registration numbers:

1) CSD number. In the case of a Joint Venture/Consortium/Sub-contractors each party must submit
separate CSD numbers

2) CIDB Grading or CRS number. In the case of a Joint Venture/Consortium/Sub-contractors each
party must submit a separate CIDB Grading or CRS numbers.

4.12.6

Facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer
does not assume any responsibility for the misplacement or premature opening of the tender offer if
the outer package is not sealed and marked as stated.

413

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof
of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10252, SANS 10254, AND
SANS 10400 apply equally to the extended deadline.

4.14.1

The tender offer validity period is 60 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data. If requested by the
employer, consider extending the validity period stated in the tender data for an agreed additional
period, with or without any conditions attached to such extension. Extend the period of the tender
security, if any, to cover any agreed extension requested by the employer.

4.14.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has,
as relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed
or refused to commence the contract; had their contract terminated for reasons within their control
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in good faith or reasonable steps were taken to
confirm the correctness of the statements, such tenderer/s may be placed under restriction from
tendering with the state.
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Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and on cidb Inform Practice Note #30.. Excerpts of the policy can be availed on
request of any interested tenderer.

4.14.3

Canvassing and obtaining additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to
the Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of tenders.

Employer’s undertakings

5.1

The Employer will respond to requests for clarification received up to Five (5) working days before
the tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Five (5) working days before tender closing time.

5.4

Tenders will be opened immediately after the closing time of tenders at 11:00am hours.

5.6

Do not disclose to tenderers, or to any person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

5.9

Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.

5111

The financial offer will be reduced on a comparative basis using the Tender Assessment Schedule.
Table F.1: Formulae for calculating the value of A

Formula | Comparison aimed at achieving Option 1* Option 2*

(s | ez

1 Highest price or discount

2 Lowest price or percentage commission / fee P—P
Am[l_( P,,)] A=

o P, is the comparative offer of the most favourable comparative offer.

P isthe comparative offer of the tender offer under consideration.

If the offer is believed not to be market related, the department, through its Supply Chain
Management committees, will attempt to negotiate the offer with identified tenderer(s) to a
reasonable amount. Tenderers are not allowed to increase their tender offers during this
process.

The department reserves the right not to award the bid to the most favorable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favorable firm is too high; the tenderer has been awarded a considerable number of projects
by the department; has performed unsatisfactorily in the past. The department reserves the right
to verify any information provided by the tender prior award.

5.11.5

The procedure for the evaluation of responsive tenders is Method 2:

Page 7 of 87

NMM5-26/27-0005




3““"-‘ * Province of the

SUEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

'r'

Phase One: Administrative requirements: Compliance, responsiveness to the bid rules and
conditions

Phase Two: Bidders passing all phases above will thereafter be evaluated on PPPFA for Price
and specific goals (80/20 system)

1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

2. Bidders’ proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed bid document in a sealed envelope
in the bid box at the closing date and time. Failure to comply will automatically eliminate
the bid for further consideration:

3. The bid Document must be completed and submitted in its original format

4. Bids which are late, unsigned or submitted by facsimile or electronically, will not be
accepted.

5. Bidder must be registered with CIDB grading of 1GB PE/2GB or higher in the
following class of works (GB)

6. as per the tender notice and requirements. It is the responsibility of the bidder to keep
the status on CIDB active throughout bidding process (advert till award stage).

7. Bidders must be a legal entity or sole proprietor or partnership or joint venture or
consortia.

8. Form of offer and Acceptance: The amount reflected on the Form of Offer and
Acceptance takes precedence over any other total amount indicated elsewhere
in tenderer’s tender submission. If the Form of Offer and Acceptance has no
value or figure, the tenderer will be regarded as having made no offer.

9. SBD 4- Declaration of Interest. (In the event that prospective bidders are directors
in other companies, they must ensure that they disclose such information on
SBD4 — 2.3 and 2.3.1 failing which the bid will be rejected)

10. In the event of a consortia/joint ventures, a signed agreement and Certificate of Authority for
Joint Ventures must submit with the bid. In the case of a joint venture state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer. NOTE The employer holds all authorized signatories liable on behalf of the
tenderer (Only if applicable)

11. A Resolution of signatory form must be completed and signed by director/s or a letter
bearing a letterhead of the tenderer must be attached (specific to this bid) to the bid
submission; it must be duly signed by all directors and submitted with the bid. Only a duly
authorized official can sign the bid. — (Only if applicable).

12. The tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; abused the Employer's Supply
Chain Management System; or failed to perform on any previous contract and has been
given a written notice to this effect and there are no conflicts of interest which may impact
on the tenderer’s ability to perform the contract in the best interests of the employer or
potentially compromise the tender process and persons in the employ of the state are
permitted to submit tenders or participate in the contract.

VAT COMPLIANCE

1. If a bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT
amount on the price schedule or Bill of Quantities and Vat vendors must include VAT at
15% on their bid offer.

2. Non-VAT vendors do not have to include VAT in their bid prices.

3. Non-VAT vendors who submit bids for contracts that would, if they are successful, take
their annual turnover above the threshold of R1 million, must include VAT in their prices
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quoted and must therefore within 21 days of a provisional award of the contract,
register with the South African Revenue Service (SARS) as VAT vendors.

4. The award of contract would be (for non-VAT vendors who included VAT in their prices)
conditional pending the successful bidder submitting proof of registration as VAT
vendor with SARS within 21 days of award.

5. Failure to comply within 21 days, after being notified to do so will lead to the automatic
withdrawal of the letter of the provisional letter of award and elimination of the bidder's
offer.

6. In all instances where bidders have excluded VAT from the prices quoted, if the bidder
is successful, the letter of contract will clearly state that the price at which the contract
is awarded is exclusive of VAT and that VAT will not be added on at any stage after the
contract has been signed.

7. If anon-VAT vendor is contracted with the Department Vat Excluded and becomes a
VAT vendor after award or alternatively becomes a VAT vendor due to a cumulative
number of awards, the contracted bidder will have to absorb the adverse financial
implications of not including VAT in their price quoted. VAT cannot be claimed from the
Department for any payments already made or from any future payments.

NON-ELIMINATION CONDITIONS:

The bidder must be registered on the Central Supplier Database (CSD) prior the award

All bidders' tax matters must be in order prior award. Bidders’ tax matters will be verified
through CSD. Preferred tenderer/s will be afforded an opportunity to rectify their tax affairs
within 7 working days. A tenderer that fails to rectify its tax matters with SARS will be
eliminated.

Returnable Schedule: SBD 1- Invitation to bid should be completed and signed.

This tender will be awarded. All trades listed in the Bills of Quantities or Pricing schedule
must be priced for (except provisional sums and allowances which also need to be added to
the total), failure to do so will increase commercial risk of the bid and may lead to
elimination or passing over of the bidder.

The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

Occupational Health and Safety specification will be completed on award of the bid by the
successful bidder, but all health and safety requirements as per the OHS specification must
still be priced for on the pricing schedule summary.

Kindly take note that the Department reserve the right to ensure that the highest
point scorer(s) undergo security pre-screening and vetting processes

PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000

Criteria Points
POINTS ON PRICE 80
SPECIFIC GOALS 20
TOTAL 100

PLEASE NOTE:

1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals.

NMM5-26/27-0005
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2. Failure on the part of a bidder to write the correct points in numbers/figures for
each specific goal, it will be interpreted to mean that preference points for specific
goals are not claimed. Therefore, the bidder will be awarded zero points.

3. Number of points claimed for each specific goal will be verified through the Central
Supplier Database (CSD).

4. The Department intends to award this to the highest point scorer as a whole, unless
circumstances justify otherwise

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:
5. The following formula must be used to calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 (all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in
excess of R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.

5.17

The number of paper copies of the signed contract to be provided by the employer is 1.

Dispute resolution mechanism will be done as stipulated in clause 28 of the GCC .
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PART A

INVITATION TO BID

SBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

CLOSING
BID NUMBER: NMMS5-26/27-0005 CLOSING DATE: 08 SEPTEMBER 2026 | TIME: 11HO0
ERECTING SECURITY FENCE & GATE, INCLUDING MINOR BUILDING REPAIRS AT VARIOUS
GOVERNMENT OWNED HOUSES BY DPWI IN GQEBERHA, NELSON MANDELA BAY METRO
DESCRIPTION DISTRICT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Ground Floor, Department of Public Works & Infrastructure, 55 Albany Road Central, Ggeberha, 6001

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. Nomawethu Ntsila CONTACT PERSON Mr. Mkuseli Ntantiso
TELEPHONE NUMBER 082 855 1778 TELEPHONE NUMBER 063 686 8380
FACSIMILE NUMBER 041 390 2066 FACSIMILE NUMBER 041 390 2066
Mkuseli.Ntantiso@ecdp
E-MAIL ADDRESS Nomawethu.ntsila@ecdpw.gov.za | E-MAIL ADDRESS w.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE | | NUMBER i
CELLPHONE NUMBER
FACSIMILE NUMBER CODE 1 | NUMBER |
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX COMPLIANCE
PPLI
STATUS SYSTEM PIN: OR gﬂggﬁ& - SUPPLIER MAAA
[Oyes [CINo
a) ARE YOU THE ACCREDITED | [Jyes b) ARE YOU A FOREIGN BASED
REPRESENTATIVE IN IER EOR THE GOODS [IF YES, COMPLETE
SOUTH AFRICA FOR THE SUPPLIER FO L
[No ISERVICES IWORKS OFFERED? THE

GOODS /SERVICES /WORKS QUESTIONNAIRE

OFFERED? [IF YES ENCLOSE PROOF] BELOW ]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? O Yes CINO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES CINO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [(JNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [JNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

NMM5-26/27-0005
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PART B

TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.

1.3.

14.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

2. TAXCOMPLIANCE REQUIREMENTS

21
22

2.3

2.4
25

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAFACITY UNDER WHIGH THIS BIDIS SIGNED: = ... s
(Proof of authority must be submitted e.g. company resolution)

DATE:
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

2.21 I so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise

' the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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whether or not they are bidding for this contract? YES/NO
2.3.1  If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME). .. ... .. ..o e e in
submitting the accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signatur-él Date

Posmon Nameofb|dder

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS

2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1

1.2

13

1.4

1.5

1.6

(a)

(b)

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.
b) The lowest acceptable tender will be used to determine the accurate system once tenders are received.

Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(a) Price; and

(b) Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ
of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable taxes
less all unconditional discounts;
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(c)

(d)

(e)

3.
3.1,
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“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and
concession contracts, excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. & of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

Where

3:2.

3.2.1.

Where

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps =80 (1 "SEmn ) or Ps=90 (1200 )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
_ Pt—P max _ Pt—Pmax
Ps =80 (1+20 ) or Ps=90(1+20 )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1,

42.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation
stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of Number of points
points claimed (80/20
allocated system)
The specific goals allocated points in terms of [P Gy (To be completed by
this tender (To be the tenderer)
completed by
the organ of
state)
Historically Disadvantaged Individual:-
(a) 100% black ownership 4
(b) 51% to 99% black ownership 2
(c) Less than 51% black ownership 0
Black women ownership:-
(a) 100% black women ownership 4
(b) 30% to 99% black women ownership | 2
(c) Less than 30% black women 0
ownership
Black youth ownership: -
(a) 100% black youth ownership 4
(b) 30% to 99% black youth ownership | 2
(c) Less than 30% black youth 0
ownership
People with disability: -
(a) 20% or more disabled people 4
ownership
(b) Less than 20% disabled people 0
ownership
Locality:-
(a) Within the Eastern Cape 4
(b) Outside the Eastern Cape 0
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. L R e Bon 11572 6 /) 1|5 ) ORISR SIS ———————
4.4, Company registration NUMDEIE. ... svusvvsssmmimmssmmmessms s s s
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
non-profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
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points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm

for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

iii) In the event of a contract being awarded because of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction
of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:
DATE:

ADDRESS:

Page 18 of 87

PUBLIC WBRKS FROSRARME
:uﬂ'm!u‘noum A NATION AT WORK

NMMS5-26/27-0005



Form of Offer and Acceptance

C1.1

FORM OF OFFER AND ACCEPTANCE

Project title

ERECTING SECURITY FENCE & GATE, INCLUDING MINOR BUILDING REPAIRS
AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN GQEBERHA,
NELSON MANDELA BAY METRO DISTRICT

Quotation number

NMM5-26/27-0005

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:

REQUEST TO PROCURE FOR ERECTING SECURITY FENCE & GATE, INCLUDING MINOR BUILDING
REPAIRS AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN GQEBERHA, NELSON MANDELA

BAY METRO DISTRICT

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of

tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OF OFFERED THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

................................................................................ (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract
identified in the contract data.

Signature(s)

Tender's Name(s)

Authorized Person
(Names

Address of the
Tenderer:

Witnesses (Signatures):
1.

Date:

2.

Date:

NMM5-26/27-0005
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer's offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer's
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.
The terms of the contract are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.’

SIGHALITE v ormms o o s e S e
NBIME it e
CAPACHY e e e R
for the

EMPlOyer e
(Name and address of organization)

Name and signature

ofWHNEES ...cuiiniisuisnsmsiamas Date

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

1As an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the employer of one
fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-

counter delivery / counter-to-counter delivery / door-to-counter delivery /door-to-door delivery /courier service (delete that

which is not applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless
the tenderer (now contractor) within seven working days of the date of such submission notifies the

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS

ERECTING SECURITY FENCE & GATE, INCLUDING MINOR BUILDING

PROJECT TITLE REPAIRS AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN
GQEBERHA, NELSON MANDELA BAY METRO DISTRICT

QUOTATION NMM5-26/27-0005

NUMBER

| / We confirm that the following communications received from the Department of Public Works & Infrastructure
before the submission of this tender offer, amending the tender documents, have been considered in this bid
offer: (Attach additional pages if more space is required)

ltem Date Title or Details No. of Pages

1

5

6

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and
dated copy of the relevant resolution of the board of directors to this form or on company
letter head.

An example is given below:

"By resolution of the board of directors passed at a meeting held on

Mr./Ms. , whose signature appears below, has been duly authorized to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):

IMPORTANT NOTICE: RESOLUTION TO SIGN

1.In the event that a resolution to sign is not completed by all directors/ members of the enterprise, the signature of
any one of the directors or members to this bid will bind all the directors/ members of the enterprise and will
therefore render the bid valid.

2.In the event that a non- member / non-director to the enterprise sign this declaration, and no authority is granted, it
will automatically invalidate the bid.
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3.In the case of a joint venture or consortium, at least one director/ members of each of the parties need to sign the
joint venture or consortium agreement.

4.Furthermore, in the case of a joint venture or consortium at least one director/ member of each party to the joint
venture or consortium must give consent to give authorization for signatory to this bid.
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . .. . ... ..
.............................. , authorized signatory of the company . . . ........ ... ... i
...................................... , acting in the capacity of lead partner, to sign all documents in
connection with the tender offer and any contract resulting from it on our behalf.

ROJECT TITLE ERECTING SECURITY FENCE & GATE, INCLUDING MINOR BUILDING
B REPAIRS AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN
GQEBERHA, NELSON MANDELA BAY METRO DISTRICT

QUOTATION
NUMBER

NMM5-26/27-0005

NAME OF FIRM

ADDRESS

DULY AUTHORISED SIGNATORY

Lead partner:

Signature. . ..o
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EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME ERECTING SECURITY FENCE & GATE, INCLUDING MINOR BUILDING REPAIRS
AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN GQEBERHA,
NELSON MANDELA BAY METRO DISTRICT

PROJECT DESCRIPTION | ERECTING SECURITY FENCE & GATE, INCLUDING MINOR BUILDING REPAIRS

(SCOPE) AT VARIOUS GOVERNMENT OWNED HOUSES BY DPWI IN GQEBERHA,

NELSON MANDELA BAY METRO DISTRICT

QUOTATION NUMBER

NMM5-26/27-0005

CONTRACTOR NAME:

1. Building material must be sourced from Eastern Cape based suppliers,
manufacturers or accredited agents.
2. On monthly basis, the contractor will report the purchasing of any of this

material.

3. The report will then be communicated to PT & OTP on quarterly basis or
in whichever intervals, as prescribed by PT & OTP.

A. CONFIRMATION

Contractor name) acknowledge and confirm the above mentioned material
will be sourced in the Eastern Cape Province, from Eastern Cape based
material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this
material used or to be used, either in the form of delivery notes, tax invoices
or any formal document which verifies that the material or goods were
sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date

NMM5-26/27-0005
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C1.3 GENERAL CONDITIONS OF CONTRACT

C1.3. GENERAL CONDITIONS OF CONTRACT

TABLE OF CLAUSES

Definitions

Application

General

Standards

Use of contract documents and information; inspection
Patent rights

Performance security
Inspections, tests and analysis
Packing

10. Delivery and documents

1. Insurance

12. Transportation

13. Incidental services

14, Spare parts

15. Warranty

O QO Oks orh

16. Payment

17 Prices

18. Contract amendments

19. Assignment

20. Subcontracts

21, Delays in the provider's performance
22. Penalties

23. Termination for defaults

24. Dumping and countervailing duties
25. Force Majeure

26. Termination for insolvency

27 Settlement of disputes

28. Limitation of liability

29. Governing language

30. Applicable law

31. Notices

32. Taxes and duties
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GENERAL CONDITIONS OF CONTRACT

1 Definitions

The following terms shall be interpreted as indicated:

1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of
bids.
1.2 “Contract” means the written agreement entered between the purchaser and the provider, as

recorded in the contract form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

1.3 “Contract price” means the price payable to the provider under the contract for the full and
proper performance of his contractual obligations.

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of the value to
influence the action of a public official in the procurement process or in contract execution.

1.5 “Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally.

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from
which the services are supplied. Goods are produced when, through manufacturing, processing
or substantial and major assembly of components, a commercially recognized new product
results that are substantially different in basic characteristics or in purpose or utility from its

components.
1.7 “Day” means calendar day.
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.
1.9 “Delivery ex stock” means immediate delivery directly from stock on hand.
1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified

store or depot or on the specified site in compliance with the conditions of the contract or order,
the provider bearing all risks and charges involved until the supplies are so delivered and a valid
receipt is obtained.

1.11 “Dumping” occurs when a private enterprise abroad markets its goods on own initiative in the
RSA at lower prices than that of the country of origin and which have the potential to harm the
local industries in the RSA.

112 “Force majeure” means an event beyond the control of the provider and not involving the
provider’s fault or negligence and not foreseeable. Such events may include, but is not restricted
to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the tenderer of the benefits of free and open

competition.
1.14 “GCC” means the General Conditions of Contract.
1.15 “Goods” means all of the equipment, machinery, and/or other materials that the provider is

required to supply to the purchaser under the contract.

1.16 “Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
provider or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and
other direct importation costs such as land costs, dock dues, import duty, sales duty or other
similar tax or duty at the South African place of entry as well as transportation and handling
charges to the factory in the Republic where the supplies covered by the bid will be
manufactured.
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“Local content” means that portion of the bidding price which is not included in the imported
content provided that local manufacture does take place.

“Manufacture” means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the rendering of a service.
“Project site,” where applicable, means the place indicated in bidding documents.

“Purchaser” means the organization purchasing the goods.

“Republic” means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means that functional services ancillary to the supply of the goods, such as transportation and any
other incidental services, such as installation, commissioning, provision of technical assistance, training,
catering, gardening, security, maintenance and other such obligations of the provider covered under the
contract.

“Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing.
Application

These general conditions are applicable to all bids, contracts and orders including bids for functional and
professional services (excluding professional services related to the building and construction industry), sales,

hiring, letting and the granting or acquiring of rights, but excluding immovable property, unless otherwise in
the bidding documents.

Where applicable, special conditions of contract are also laid down to cover specific supplies, services or
works.

Where such special conditions of contract conflict with these general conditions, the special conditions shall
apply.

General

Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense
incurred in the preparation and submission of a bid. Where applicable a non-refundable fee for documents
may be charged.

Invitations to bid are usually published in locally distributed news media and in the institution’s website.

Standards
The goods supplied shall conform to the standards mentioned in the bidding documents and specifications.
Use of contract documents and information; inspection

The provider shall not, without the purchaser’s prior written consent, disclose the contract, or
any provision thereof, or any specification, plan, drawing, pattern, sample, or information
furnished by or on behalf of the purchaser in connection therewith, to any person other than a
person employed by the provider in the performance of the contract. Disclosure to any such
employed person shall be made in confidence and shall extend only so far as may be
necessary for purposes of such performance.

The provider shall not, without the purchaser's prior written consent, make use of any document
or information mentioned in GCC clause 5.1 except for purposes of fulfilling the contract.
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them with supplies which do not comply with the requirements of the contract. Failing such removal the
rejected supplies shall be returned to the providers cost and risk. Should the provider fail to provide the
substitute supplies forthwith, the purchaser may, without giving the provider further opportunity to substitute
the rejected supplies, purchase such supplies as may be necessary at the expense of the provider.

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on
account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

9. Packaging

9.1 The provider shall provide such packaging of the goods as is required to prevent their damage or deterioration
during transit to their destination, as indicated in the contract. The packaging shall be sufficient to withstand,
without limitation, rough handling during transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packaging, case size and weights shall take into consideration, where
appropriate, the remoteness of the good’s final destination and the absence of heavy handling facilities at all
points in transit.

9.2 The packaging, marking and documentation within and outside the packages shall comply strictly with such
special requirements as shall be expressly provided for in the contract, including additional requirements, if
any, and in any subsequent instructions ordered by the purchaser.

10. Delivery and documents

10.1 Delivery of the goods and arrangements for shipping and clearance obligations, shall be made by the provider
in accordance with the terms specified in the contract.

11. Insurance

11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or
damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified.

12. Transportation

12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified.

13. Incidental services

13.1 The provider may be required to provide any or all of the following services, including additional services, if

any:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied
goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period agreed

by the parties, provided that this service shall not relieve the provider of any warranty obligations
under this contract; and

(e) training of the purchaser’s personnel, at the provider's plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

13.2 Prices charged by the provider for incidental services, if not included in the contract price for the goods, shall
be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties by
the provider for similar services.

14. Spare parts

14.1 As specified, the provider may be required to provide any or all the following materials, notifications, and
information pertaining to spare parts manufactured or distributed by the provider:

1) such spare parts as the purchaser may elect to purchase from the provider, provided that this election shall not
relieve the provider of any warranty obligations under the contract, and
2) in the event of termination of production of the spare parts:
a) Advance notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to
procure needed requirements; and
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Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications
of the spare parts, if requested.

Warranty

The provider warrants that the goods supplied under the contract are new, unused, of the most recent or
current models, and that they incorporate all recent improvements in design and materials unless provided
otherwise in the contract. The provider further warrants that all goods supplied under this contract shall have
no defect, arising from design, materials, or workmanship (except when the design and/or material is required
by the purchaser’s specifications) or from any act or omission of the provider, that may develop under normal
use of the supplied goods in the conditions prevailing in the country of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may
be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18)
months after the date of shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise.

The purchaser shall promptly notify the provider in writing of any claims arising under this warranty.

Upon receipt of such notice, the provider shall, within the period specified and with all reasonable speed,
repair or replace the defective goods or parts thereof, without costs to the purchaser.

If the provider, having been notified, fails to remedy the defect(s) within the period specified, the purchaser
may proceed to take such remedial action as may be necessary, at the provider’s risk and expense and
without prejudice to any other rights which the purchaser may have against the provider under the contract.

Payment

The method and conditions of payment to be made to the provider under this contract shall be specified

The provider shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon
fulfilment of other obligations stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission
of an invoice or claim by the provider.

A once off payment will be made after the submission of a close out report and other relevant information
required by Project leader

Payment will be made in Rand unless otherwise stipulated.

Prices

Prices charged by the provider for goods delivered and services performed under the contract shall not vary
from the prices quoted by the provider in his bid, except for any price adjustments authorized or in the
purchaser’s request for bid validity extension.

Increase/decrease of quantities

In cases where the estimated value of the envisaged changes in purchase does not exceed 15% of the total
value of the original contract, the contractor may be instructed to deliver the revised quantities. The contractor
may be approached to reduce the unit price, and such offers may be accepted if there is no escalation in
price.

Contract amendments

No variation in or modification of the terms of the contract shall be made except by written amendment signed
by the parties concerned.
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Description

Qty

Rate

Amount

Paint the entire internal ceiling of the house

104

R

Clean and paint window frames from inside & outside

Lightly sand down the existing steel window frames and
wipe them with a wet cloth to remove all the loose paint
and dust. Apply one coat of an approved primer and two
finish coats of approved white enamel oil-based paint.
Allow each coat of paint to dry properly before applying
the next coat. All paintwork is to be applied as per
manufacturers’ specifications

63

Clean & paint steel window frames from outside

96

64

Clean & paint steel window frames from inside

96

Remove and replace damaged kitchen door

Carefully loosen and remove stable wooden door. Supply
and fit new 2032 mm x 813 mm x 44 mm thick framed,
ledged and braced batten stable door (the door must be
without glass panels, must be solid throughout). The door
must be of high quality and must be approved before
being supplied to site by DPWI representative. The door
must be SABS approved.

The door to be securely held onto the existing wooden
door frame with 1 pair of new 100mm x 38mm thick heavy
duty brass butt hinges with nylon washers per door. The
hinges must have 8 number x 10 diameter x 25mm long
stout brass countersunk screws.

65

Remove & replace damaged stable wooden door with new

no

66

Remove & replace old hinges with new butt hinges

pair

Remove and replace damaged lounge external door

Supply and fit new solid 2032mm x 830mm x 44 mm
hardwood framed batten door to match the existing. The
new door must be marked, cut and planed before it is
fitted. The door must be of high quality and must be
approved before being supplied to site by DPWI
representative. The door must be SABS approved.

67

Remove & replace damaged lounge wooden door

no

1

68

Remove & replace old hinges with new butt hinges

pair

1

Add item no 62-68 and carry forward the total to the summary page
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Assignment

The provider shall not assign, in whole or in part, its obligations to perform under the contract, except with the
purchaser's prior written consent.

Subcontracts

The provider shall notify the purchaser in writing of all subcontracts awarded under these contracts if not
already specified in the bid. Such notification, in the original bid or later, shall not relieve the provider from any
liability or obligation under the contract.

Delays in the provider's performance

Delivery of the goods and performance of services shall be made by the provider in accordance with the time
schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the provider or its subcontractor(s) should encounter
conditions impeding timely delivery of the goods and performance of services, the provider shall promptly
notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as
practicable after receipt of the provider's notice, the purchaser shall evaluate the situation and may at his
discretion extend the provider's time for performance, with or without the imposition of penalties, in which case
the extension shall be ratified by the parties by amendment of contract.

The right is reserved to procure outside of the contract small quantities or to have minor essential services
executed if any emergency arises, the provider's point of supply is not situated at or near the place where the
supplies are required, or the provider’'s services are not readily available.

Except as provided under GCC Clause 25, a delay by the provider in the performance of its delivery
obligations shall render the provider liable to the imposition of penalties, pursuant to GCC Clause 22, unless
an extension of time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without
canceling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later at
the provider's expense and risk, or to cancel the contract and buy such goods as may be required to complete
the contract and without prejudice to his other rights, be entitied to claim damages from the provider.

Penalties

Subject to GCC Clause 25, if the provider fails to deliver any or all of the goods or to perform the services
within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under
the contract, deduct from the contract price, (please refer to clause 1.12 of the detailed technical
specification), which is calculated on the delivered price of the delayed good or unperformed services using
the current prime interest rate calculated for each day of the delay until actual delivery or performance. The
purchaser may also consider termination of the contract pursuant to GCC Clause 23.

Termination For Default

The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent
to the provider, may terminate this contract in whole or in part:

(a) if the provider fails to deliver any or all the goods within the period(s) specified in the contract, or within
any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;

(b) if the provider fails to perform any other obligation(s) under the contract; or

(c) if the provider, in the judgement of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such

terms and in such manner as it deems appropriate, goods, works or services similar to those undelivered, and

the provider shall be liable to the purchaser for any excess costs for such similar goods, works or services.

However, the provider shall continue performance of the contract to the extent not terminated.
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Anti-Dumping and Counter-Vailing Duties And Rights

When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in
respect of any dumped or subsidized import, the State is not liable for any amount so required or imposed, or
for the amount of any such increase. When, after the said date, such a provisional payment is no longer
required or any such anti-dumping or countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable difference shall on demand be paid
forthwith by the provider to the purchaser or the purchaser may deduct such amounts from moneys (if any)
which may otherwise be due to the provider in regard to supplies or services which he delivered or rendered,
or is to deliver or render in terms of the contract or any other contract or any other amount which may be due
to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the provider shall not be liable for forfeiture of its
performance security, damages, or termination for default if and to the extent that hi delay in performance or
other failure to perform his obligations under the contract is the result of an event of force majeure.

If a force majeure situation arises, the provider shall promptly notify the purchaser in writing of such condition
and the cause thereof. Unless otherwise directed by the purchaser in writing, the provider shall continue to
perform its obligations under the contract as far as is reasonably practical and shall seek all reasonable
alternative means for performance not prevented by the force majeure event.

Termination For Insolvency

The purchaser may at any time terminate the contract by giving written notice to the provider if the provider
becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the
provider, provided that such termination will not prejudice or affect any right of action or remedy which has
accrued or will accrue thereafter to the purchaser,

Settlement Of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the provider in
connection with or arising out of the contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the provider may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may be commenced unless such notice is
given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court
of law.

Notwithstanding any reference to mediation and / or court proceedings herein,

(a) the parties shall continue to perform their respective obligations under the contract unless they
otherwise agree; and
(b) the purchaser shall pay the provider any monies due to the provider for goods delivered and / or

services rendered according to the prescripts of the contract.

Limitation Of Liability

Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to
Clause 6;

(a) the provider shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or
consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, provided
that this exclusion shall not apply to any obligation of the provider to pay penalties and / or damages to
the purchaser; and

(b) the aggregate liability of the provider to the purchaser, whether under the contract, in tort or otherwise,
shall not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing
or replacing defective equipment.

Governing Language

The contract shall be written in English. All correspondence and other documents pertaining to the contract
that is exchanged by the parties shall also be written in English.
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Applicable Law

The contract shall be interpreted in accordance with South African laws, unless otherwise specified.

Notices

Every written acceptance of a bid shall be posted to the provider concerned by registered or certified mail and
any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address
notified later by him in writing and such posting shall be deemed to be proper service of such notice.

The time mentioned in the contract documents for performing any act after such aforesaid notice has been
given, shall be reckoned from the date of posting of such notice.

TAXES AND DUTIES

A foreign provider shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies
imposed outside the purchaser’s country.

A local provider shall be entirely responsible for all taxes, duties, license fees, etc, incurred until delivery of the
contracted goods to the purchaser.

No contract shall be concluded with any tenderer whose tax matters are not in order. Prior to the award of a
bid SARS must have certified that the tax matters of the preferred tenderer are in order.

Transfer Of Contracts

The contractor shall not abandon, transfer, assign or sublet a contract or part thereof without the written
permission of the purchaser.

Amendment Of Contracts

No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof shall
be valid and of any force unless such agreement to amend or vary is entered into in writing and signed by the
contracting parties. Any waiver of the requirement that the agreement to amend or vary shall be in writing,
shall also be in writing.

Duration

The contract duration is Five (5) Months
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DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
PROVINCE OF THE EASTERN CAPE
NELSON MANDELA BAY METRO DISTRICT

QUOTATION DOCUMENT

PROJECT DESCRIPTION: ERECTING SECURITY FENCE & GATE, INCLUDING
MINOR BUILDING REPAIRS AT VARIOUS
GOVERNMENT OWNED HOUSES BY DPWI IN

GQEBERHA, NELSON MANDELA BAY METRO
DISTRICT

PROJECT NUMBER: NMMS -26/27-0005
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PART ONE: MINOR BUILDING REPAIRS AT VARIUOS
GOVENEMENT HOUSES

KNOWLEDGE

This specification is for minor building repairs at house no 1, 4, & 5, 2" Avenue,
and houses no 08, 3 Avenue, Despatch, and house no 14 Cassia Drive,
Sunridge Park, & house no 21 Karena Street, Lorraine - all in Ggeberha. The work
consists of mainly plumbing related work, roof leaks, doors, locks, window
furniture, built-in wooden kitchen cupboards, wooden floor slabs, paint work,
concrete work, fencing and installation of rhino board ceilings.

The work must be completed as per specification, and the latest revisions of the
following standards and specifications:

Relevant Department of Public Works standard specifications available from the
National Department of Public Works website.

SANS 10400: The Application of the National Building Regulations

Occupational Health and Safety Act, 1993 (Act no.85 of 1993) and any
amendments thereto.

Regulations Governing Hazardous chemical substances R1179 as amended by
R930

Regulations Government Hazardous Biological Agents R1390

Department of Public Works specification PW371: Specification of Materials and
Methods to be used and is available from National Public Works website.

General Trade Preambles for Building Services DW10 (E) and General
Specification for Repair and Renovation Services W41 (E)

SANS 10252: Water supply and drainage for buildings
SANS 10142: The Wiring of Premises Part 1: Low Voltage Installations
SANS 121/1SO 1461 and SANS 32/ISO 10240 Hot dip galvanizing

SANS 14713/ISO 14713 Protection against corrosion of iron and steel in
structures.

All other relevant specifications, standards and documents whether referenced in
the above documents or not.

This specification is supplemental to the above and more specific. Any conflicting
information must be referred to DPWI for clarification.
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The contractor may be asked to perform additional work and recover the cost by
submitting a quotation that shall be calculated by using existing rates available on
the bidder's specification/price schedule.

Such work stipulated in item 1.14 above shall never be performed by the contractor
prior to receiving written/verbal instruction to do so from the DPWI Representative.

No other work other than that which is instructed must be carried out.

Obsolete or broken items which are replaced remain the property of the State and
may not be removed from the site unless instructed to do so. No extras will be
provided for such removal and disposal. Old materials described as being re-used
are to be carefully removed, stored and re-fixed.

Any existing work damaged or disturbed through the work specified in this
specification, etc., shall be made good with all necessary new materials to match
existing and left complete and perfect in every respect to the satisfaction of the
Department of Public Works & Infrastructure representative.

Failure to comply with any of the conditions, stipulations or provisions mentioned in
these documents will be considered as a breach of contract, in which case the
Department retains the right to cancel the contract.

All workmanship and materials shall comply with PW371, DW10E & W41.

All items in the schedule of rates to be priced and totaled in black ink.

CONTRACT DOCUMENTS

All documents submitted must be clearly marked and all pages must be signed by
authorized representative and returned with the bid.

The schedules of rates, together with any documents annexed hereto, will
constitute the agreement.

ESCALATION AND FLUCTUATION

The contract price is not subject to escalation. The successful tenderer shall be
bound by his scheduled rates for the duration of the project.

LEGAL REQUIREMENTS

All work shall be carried out according to the requirements of the Occupational
Health and Safety Act and regulations. The contractor shall provide a detailed
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1.3

1.4

1.5

1.6

1.7

1.8

1.8
1.10

1.11

1.12

1.13

The removal of rubble is to be executed in a workmanlike, practical and safe
manner under the continuous supervision of a competent foreman. All old
materials and debris shall be collected and carted away, and the site left clean and
unencumbered before commencing operation on the work.

The contractor is advised to check all dimensions affecting any work to be
perfumed on site. Correctness of the dimensions in the specification are not
guaranteed. Please refer to the drawings provided (if applicable) before to carry
any work as you will be held solely responsible for all the new work being of the
correct size or quantity.

Special care is to be taken not to unnecessarily interfere with wires, services, etc.
that may be encountered, and notice is to be given to the Department of Public
Works & Infrastructure Representative when any disconnections or removals of
the above are necessary.

The contractor will be held solely responsible for any injury to persons, damage to
property, and for the safety of the structure throughout the duration of the contract
and must make good at his expense any damage that may occur.

All light fittings, switchgear, ceilings, doors, windows, furniture, and equipment,
etc. must be adequately protected from damage during the progress of the works
and any damage, resulting from the repairs and renovations work, must be made
good by the contractor at his own expense.

The appointed contractor must carry the work in a safe manner and in accordance
with specification.

All material used must be SABS approved.
If available, priced items must carry the SABS mark.

Items to be replaced must be replaced with a similar item. If such an item is not
available an item approved by the Head of Department, or his representative must
be installed.

Technical issues may be forwarded to Mr. M.A Ntantiso via email;
Mkuseli.ntantiso@ecdpw.gov.za or call at 0636868380.

For Electrical issues may be forwarded to Mr. Malibongwe Snyman via email;
Malibongwe.Snyman@ecdpw.gov.za or call at 082 829 8774.

Bidders are reminded to take extra precautions against the coronavirus. The
tuberculosis and COVID-19 are classified by Occupational Health and Safety Act
regulation R1390 as Hazardous Biological Agent (HBA). Bidders are to take
appropriate measures to prevent infection during the execution of work. This must
be reflected clearly in the contractor's Health and Safety plan.
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5.1

5.2

6.1
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health and safety plan clearly indicating all possible hazards and procedures in
place to prevent injury and infection.

All registration certificates, written local authority approvals, test certificates and
certificate of compliance shall be submitted to the Department of Public Works and
Infrastructure before the works to be accepted as completed.

WARRANTY
Workmanship guarantee

The contractor is to guarantee the new works and workmanship for a period of 3
(three) months against any defects (latent or obvious), non-conformance and/or
failure from date of works completion. Any such defects and/or failure that may
occur or become evident during the 3-month guarantee period shall be rectified
within seventy-two (72) hours after being notified of the occurrence of the defect. If
the nature of the defect is such that it cannot be rectified within 72 hours, the
repair time shall be mutually agreed between DPWI and the appointed contractor.
If such failure and/or defect constitute a threat to the health and safety of the user
and/or occupants, the contractor shall take immediate steps to rectify the fault.

The contractor shall also submit to the DPWI a full report describing the nature of
failure, cause of failure and possible methods to prevent failure in the future.

If the contractor does not attend to such defects after being notified, the DPWI
reserves the right to effect the rectification of the defect and recover the costs thus
incurred from the contractor.

Equipment Warrantees

All equipment shall carry the Manufacturer's warranty against all manufacturing
defects for a minimum number of years as specified in the manufacturer's
specification, underwritten by a recognized insurance company.

This guarantee shall be signed by the Contractor and countersigned by the
supplier of the materials used. Original copy of warranty shall be submitted by the
contractor to DPWI agent.

SITE

The minor building repairs shall be carried out at houses number 1, 4, & 5, 2"
Avenue, house no 08, 3 Avenue: Despatch, house no 14 Cassia Drive: Sunridge
Park, and house no 21 Karena Street: Lorraine, all in Ggeberha.
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6.3

6.4

6.5

6.6

6.7

8.2
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The appointed contractor shall communicate with the project leader on how to gain
access to the above-mentioned address. Name and contact details of the project
leader are mentioned on page no. 37, item no. 1.12.

The houses are fully occupied now, and the appointed contractor is advised to
comply with all the necessary precautions that are prescribed in this document to
take care of the building and fixed furniture inside.

The contractor will be held liable for any damage, theft and vandalism against the
houses. The contractor will be further held liable for any loss, damages or
vandalism against the new work, the belongings of the contractor and building
materials.

The contractor must prevent neighbors and members of the public from entering
the sites without authority. Safety precautions shall be taken to prevent injury or
death and possibility of damaging any part of the buildings.

No interaction between the neighbors/members of the community and contracting
staff is allowed.

All contracting staff shall be clearly identified by wearing properly marked overalls.
The contractor supervisor shall account for all the contracting staff on site.

CONTRACT PERIOD

The execution of minor building repairs is urgent. The overall contract period is set
to be Five (5) months. The contract period shall commence on site handover that
will occur when works order is issued. Completion within the given period is of
paramount importance.

MAKING GOOD TO TRADES AND CLEARING SITE

After completion of work all trades shall be made good and left in a clean and neat
condition. All packaging material, rubble, crates and items used shall be removed
from the site and disposed of in a correct and legal manner.

All surfaces to be painted/varnished must be prepared and painted with one coat
primer, one under coat and two finishing coats. The paint/varnish system to be
SABS approved and must form part of a manufacturer’s paint system and
guarantee. Patching paintwork with non-matching colours shall not be accepted.

PENALTIES FOR DELAY

Penalties will apply as per GCC
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12.2

12.3
12.4
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CONTINGENCY AMOUNT

A contingency amount of R20, 000.00 (Twenty Thousand Rands) excluding VAT is
shown on the summary page (at page number 85). This contingency amount is not
for the use of the contractor but for unforeseen items that may be requested by the
DPWI. Any additional costs incurred on request of DPWI must be substantiated
on a quotation basis and shall be approved/rejected by DPWI. No additional
work may be done without written/verbal instruction from DPWI.

On commencement of the contract, the contingency amount will be omitted by
means of a variation order. Any additional costs will again be added by means of a
variation order.

SUMMARY OF SCOPE OF WORK

Tenders are advised to study the specification of materials and methods to be
used (PW 371) before pricing this tender doc.

The work consists of mainly plumbing related work, roof leaks, doors, locks,
window furniture, built-in wooden kitchen cupboard, wooden floor slab, concrete
work, painting work, fencing, tiles, and installation of rhino board ceilings.

Comply with all health and safety requirements as per Occupational Health and
Safety Act as well as this specification.

Keep an up-to-date health and safety file with all legal and specified requirements
on site.

Provide a labour report indicating all labour employed and local labour utilized if
required.

Arrange for inspection and approval by DPWI for work completed.

SCHEDULE OF PRICES
The schedule of prices is for minor building repairs and renovations.

The work consists of mainly plumbing related work, roof leaks, doors, locks,
window furniture, built-in wooden kitchen cupboards, wooden floor slabs, concrete
work, painting work, fencing, tiles and installation of rhino board ceilings.

The schedule of prices must be fully completed as part of the tender submission.

This schedule of rates, together with any documents annexed here, will constitute

the agreement.
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12.5 Items that are in repairs to existing/new work, prices are to include for taking out
damaged items, safely disposing thereof, preparing and installing new items.

12.6 Prices reflected on price schedule must include all costs associated with the work
such as building material, markup/profit, administrative fees, overheads, transport
expenses and all other fees required to run day-to-day activities of the project.

12.7 The contractor must take note that the scope of work on the building
specification/price schedule can be reduced or added as required by DPWI
representative, and the contractor to be paid for work done on site since the work
is measurable.

12.8 The prices reflected may also be used for additions and/or omissions as required
and MUST EXCLUDE VAT.
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Item

Description

Unit

Qty Rate

Amount

HOUSE NO 8, 3@ AVENUE, DESPATCH, GQEBERHA

Remove & replace broken windowpane

Remove existing cracked or broken windowpane, front &
back putty, Brush loose dust from the frames and coat the
rebates of the steel window frame with an approved metal
primer. Supply and fit 4.8mm thick clear, normal glass
windowpane to match the existing. Apply back glazing
putty and press the new windowpane firmly into position.
The front glazing putty is applied to the glass and frame
after it has been mixed with turpentine to let it set and
finished off neatly and the putty is cut at a 45° angle with
an approved putty knife.

All the surplus putty is then removed, the glass wiped
clean, and the new putty must first dry out properly before
it can be painted.

Paint new putty when it is completely dried up with 1
undercoat paint and two coats of white gloss paint to
match existing

Install 550mm x 980mm x 4.8mm windowpane

no

Remove and replace faulty garage door lock

Remove and replace faulty garage door lock with new
approved garage door locking mechanism with two
number of keys on name tag.

Remove & replace faulty garage door locking mechanism

no

Replace all faulty window furniture

Remove and replace all damaged/faulty or missing
window furniture with new to match the existing. All new
material for window furniture shall be made of brass.

Supply and fit new window brass sliding peg stays

no

Supply and fit new window brass handles

no

Supply and fit new window brass peg stays

no

NMM5-26/27-0005
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Add item no 1 — 5 and carry forward the total to the summary page

Item

Description

Unit

Qty Rate Amount

Painting of the interior ceiling of the house with oil-
based paint

Clean dirty ceiling with clean water and any approved type
of detergent for removal of water marks and dirty spots on
the ceiling surface.

Lightly sand down the existing ceiling and wipe with a wet
cloth to remove all the loose paint and dust. Apply one
coat of undercoat or primer and two finish coats of
approved white enamel oil-based paint and allow each
coat of paint to dry properly before applying the next coat.
All paintwork is to be performed as per manufacturers’
specifications.

Paint the entire ceiling of the house with oil-based paint

m2

104 | R R

Fix roof leaks around the house

The contractor must allow for repairing of roof leaks.
Loose and shifted roof tiles must be tightened. Broken and
missing tiles must be removed and replaced with the
same type of tile to match the existing. Allow for pap and
lap where necessary.

Fix roof leaks

Fix leak underneath built-in kitchen cupboard sink

Remove and replace leaking PVC trap pipe with new
50mm PVC s-trap pipe securely fitted in place underneath
built-in kitchen cupboard stainless steel sink. The new
PVC s-trap pipe must be watertight and without any leaks.

Remove & replace leaking PVC trap pipe underneath sink

no

Clean and paint window frames from inside & outside

Lightly sand down the existing steel window frames, and
wipe with a wet cloth to remove all the loose paint and
dust. Apply one coat of an approved primer and two finish
coats of approved white enamel oil-based paint. Allow
each coat of paint to dry properly before applying the next
coat. All paintwork is to be applied as per manufacturers’
specifications

Clean & paint steel window frames from outside

96
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Add item no 6-9 and carry forward the total to the summary page

Item

Description

Unit

Qty Rate Amount

10

Clean & paint steel window frames from inside

96

Repair cracks, loose plaster, and close gaps/holes

Examine all the internal walls of the house for cracks, nail
holes, loose and missing plaster. Allow for removing the
loose plaster and nails, prepare the surface to receive
new plaster consisting of a 4:1 cement plaster mix and
finish off level with the existing surface, all corners must
be neatly finished off to match existing. Good quality sand
must be used. All cracks are to be opened and filled with
approved interior filler and be sanded down to a smooth
finish to match existing walls. All the work must be carried
out with the approval of the Works Inspector. Contractors
must verify all quantities and dimensions on site before
tendering. Close gaps and holes on walls with cement
mortar in between waste & water supply pipes to/from
outside.

11

Repair or close cracks to the walls

12

Repair/replace missing or loose plaster & holes on walls

m2

Painting of interior walls of the house

Cover & protect with PVC sheeting all fixed furniture and
floors from spilled paint and dust from sanding. Lightly
sanded down plastered wall surface and brush off to
remove the dust. Apply one coat of an approved plaster
primer to the plastered surface and allow it to dry before
applying final coats. Then apply 2 finishing coats of an
approved same type of acrylic enamel oil-based paint and
colour paint that is on the existing walls. Allow for each
coat of paint to dry properly before applying the next coat
of paint Allow for each coat of paint to dry properly before
applying the next coat of paint

13

Painting of interior walls of the house

m2

300 | R R

Painting of exterior walls

Repair cracks, replace loose plaster, and close holes

Examine all the exterior walls of the house for cracks,
loose and missing plaster. Allow for removing loose
plaster, flaking paint and prepare the surface to receive
new plaster consisting of a 1:4 cement plaster mix and

NMM5-26/27-0005
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Add item no 10-13 and carry forward the total to the summary page

Item

Description

Unit

Qty

Rate Amount

finish off level with the existing surface, all corners must
be neatly finished off to match existing. Good quality sand
must be used. All cracks are to be opened and filled with
approved exterior filler and be sanded down to a smooth
finish to match existing walls. All the work must be carried
out with the approval of the Works Inspector. Contractors
must verify all quantities and dimensions on site before
tendering.

14

Repair or close cracks & holes on exterior walls

15

Replace missing or loose plaster on exterior walls

Painting of exterior walls

Apply two coats of an approved exterior paint to all walls.
All as per manufacturer's instructions. Manufacturer of
paint to give at least a 10-year warrantee.

16

Painting of exterior walls of the house

m2

150

Paint existing underside closed eaves

The contractor to clean the existing underside of the
closed eaves, size 600mm and sand down to a smooth
surface to remove all the loose and flaky paint. The
contractor must allow re-fixing any loose eaves panels,
beads or quadrant before commencing with the painting.
Apply 1 coat of undercoat or primer and two finish coats of
approved white enamel paint and allow for each coat of
paint to dry properly before applying the next coat. All
painting work is to be done as per manufacturers’
specification.

17

Painting of underside closed eaves

80

Painting of fascia and barge boards

The existing timber fascia and barge boards must be
sanded down and wiped with a wet cloth to remove all the
dust. Paint with one coat of an approved wood primer, one
coat of an approved white undercoat and one coat of
approved white high gloss paint

18

Painting of timber fascia and barge boards

80

NMM5-26/27-0005
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Add item no 14-18 and carry forward the total to the summary page

Item

Description

Unit

Qty

Rate

Amount

Painting of fibre cement gutters and down pipes

Clean down the inside of the existing half round fibre
cement gutters. Sand down to a smooth surface and
remove all the loose paint. The interior of the gutter must
have all the joints sealed properly and then apply 2 coats
of silver bitumen paint to the interior of the gutter. Apply
with a paint brush, 1 coat of an approved primer and 2
finishing coats of an approved white enamel paint as
described by manufacture's specifications. Allow each
coat of paint to dry properly before applying the next coat.

19

Painting of fibre cement gutters

45

Painting of fibre cement downpipes

15

HOUSE NO 4, SECOND AVENUE, DESPATCH

Replace all damaged/vandalized/existing copper pipes
to outside walls with new 15mm diameter Pex Al pipes

Supply and fit new water supply pipes to replace all
vandalized/missing/existing copper pipes. The new pipes
shall be heavy-duty MACNEIL PEX AL PIPE or
equivalent, size 15mm diameter x 3mm wall thickness x
9m length.

20

Supply and fit new 15mm Pex Al pipe

Supply & fit Pipe Clip to 15mm diameter pipes

Supply and fit new 15mm Pipe Clip (Metrix Pushfix) to
15mm@ pipe in 700mm centres. The Pipe Clip must be
SABS approved and to be installed as per manufacturers’
specification.

21

Supply & fit new 15mm Pipe Clip (Metrix Pushfix)

no

15

Extra over pipes for brass compression type fittings

Use Triumph Compression Fittings or equivalent for
the new piping. Fittings shall be Straight Coupler, size
15mm compression copper to copper connection ends,
Equal Tee, size 15mm compression copper to copper
connection ends, and Elbow 90°, size 15mm compression
copper to copper connection ends.

22

Supply & fit 15mm straight coupler

no

Py
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Add item no 19-22 and carry forward the total to the summary page

Item

Description

Unit

Qty

Rate

Amount

23

Supply & fit 155mm equal tee

no

2

24

Supply & fit 15mm elbow 90°

no

10

Replace all vandalized/existing copper pipes to the
outside walls with new 22mm diameter Pex Al pipes

Supply & fit new water supply pipes to replace
vandalized/missing/existing copper pipes. The new pipes
shall be heavy-duty MACNEIL PEX AL PIPE or
equivalent, size 22mm diameter x 3mm wall thickness x
9m length.

25

Supply and fit new 22mm Pex Al pipe

13

Supply & fit Pipe Clip to 22mm diameter pipes

Supply and fit new 15mm Pipe Clip (Metrix Pushfix) to
22mm@ pipe in 700mm centres. The Pipe Clip must be
SABS approved and to be installed as per manufacturers’
specification.

26

Supply & fit new 22mm Pipe Clip (Metrix Pushfix)

no

15

Extra over pipes for brass compression type fittings

Use Triumph Compression Fittings or equivalent for
the new piping. Fittings shall be Straight Coupler, size
22mm compression copper to copper connection ends,
Equal Tee, size 22mm compression copper to copper
connection ends, and Elbow 90°, size 22mm compression
copper to copper connection ends.

27

Supply & fit 22mm straight coupler

no

28

Supply & fit 22mm x 15mm reduce straight coupler

no

29

Supply & fit 22 x 22 x 15 reducing tee

no

30

Supply & fit 22mm equal tee

no

31

Supply & fit 22mm elbow 90°

no

A A A A A

Supply & fit 22mm & 15mm @ plastic stop taps

Supply and fit 22mm & 15mm @ plastic stop taps. The tap
must be SABS approved and to be installed as per

Add item no 23-31 and carry forward the total to the summary page
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Item Description Unit | Qty Rate Amount
manufacturers specification.
32 Supply and fit new 22mm@ plastic stop tap no 2
33 Supply and fit new 15mm@ plastic stop tap no 2
Supply and fit new 22mm @ garden tap
Supply and fit 22mm pro-close plastic garden tap or
equivalent. The tap must be S.A.B.S approved and
installed as per manufacturer’s instructions. The tap shall
be fitted on a wall plate elbow 90°, size 22mm
compression copper to 22mm female copper connection
end.
The pipe that supplies water to the tap must be 22mm
PEX AL PIPE or equivalent. The pipe must be attached
against existing wall, use PVC holderbats to hold the pipe
tight to the wall.
34 Supply & fit 22mm plastic garden tap no 1
35 Supply & fit 22mm wallplate elbow 90° no 2
36 Supply & fit 15mm x 34" Washing Machine Tap - White no 1
Supply and fit 15mm & 22mm dia. inserts to Pex Al
pipes and fittings.
37 15mm Cobra Safe pipe Inserts no 38
38 22mm Cobra Safe pipe Inserts no 44
Remove and replace toilet seat cover
Remove and replace toilet seat cover with new S.A.B.C
approved heavy duty toilet seat cover
39 Replace WC toilet seat cover with new heavy duty no 1
Supply and fit new toilet cistern to outside toilet
Supply & fit new white glazed vitreous china cistern for
WC and complete with all accessories, couplings, etc. and
leave in perfect working condition
40 Supply and fit low level white vitreous china cistern no 1

Remove & replace leaking pan connector

Add item no 32—-40 and carry forward the total to the summary page
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Item

Description

Unit

Qty

Rate

Amount

Examine all the internal walls of the house for cracks, nail
holes, loose and missing plaster. Allow for removing the
loose plaster and nails, prepare the surface to receive
new plaster consisting of a 4:1 cement plaster mix and
finish off level with the existing surface, all corners must
be neatly finished off to match existing. Also allow new
cement plaster around door frame. Good quality sand
must be used. All cracks are to be opened and filled with
approved interior filler and be sanded down to a smooth
finish to match existing walls. All the work must be carried
out with the approval of the Works Inspector. Contractors
must verify all quantities and dimensions on site before
tendering.

58

Replace peeling plaster on walls & around door frame

59

Repair or close cracks and holes on wall surface

15

60

Paint the entire internal walls of the house

Cover & protect with PVC sheeting all fixed furniture and
floors from spilled paint and dust from sanding. Lightly
sanded down plastered wall surface and brush off to
remove the dust. Apply one coat of an approved plaster
primer to the plastered surface and allow it to dry before
applying final coats. Then apply 2 finishing coats of an
approved same type of acrylic enamel oil-based paint and
colour paint that is on the existing walls. Allow for each
coat of paint to dry properly before applying the next coat
of paint

61

Paint the entire internal walls of the house

m2

385

Paint the entire interior ceiling of the house

Clean dirty ceiling with clean water and any approved type
of detergent for removal of water marks and dirty spots on
the ceiling surface.

Lightly sand down the existing ceiling and wipe with a wet
cloth to remove all the loose paint and dust. Apply one
coat of undercoat or primer and two finish coats of
approved white enamel oil-based paint and allow each
coat of paint to dry properly before applying the next coat.
All paintwork is to be applied as per manufacturers’
specifications.

Add item no 58-61 and carry forward the total to the summary page
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Item | Description Unit | Qty Rate Amount
50 Supply & fit 50mm 87.5° E-Spec Plain Bend Solvent Weld | no 2 R R
51 Supply & fit 50mm 135° E-Spec Plain Bend Solvent Weld | no 2 R R
52 50mm Holderbat PVC White Clip no 5 R R
Remove damaged or broken bathtub
Carefully remove broken bathtub together with all its
fittings without damaging the walls
53 Remove damaged or broken bathtub no 1 R R
Supply and install new bathtub
Supply and install new 1700mm x 700mm Built-in or Drop-
in acrylic bath with handles including replacing waste
fittings, traps, connectors etc. and make good in all trade.
The new bath must match the existing bathtub.
54 1700mm x 700mm Built-in or Drop-in Bath no 1 R R
Re-build bath wall
Re-build certain areas of bath wall that might be damaged
during the removal of the existing bathtub
55 Re-build some areas of the bath wall m? 2 R R
Supply & fit new bath wall tiles and re-construct a new
bath trap
Supply and fit new 200mm x 200mm wall tiles to bath &
kitchen walls . Allow for 5mm plastic spacers to keep the
gap in between the tiles even throughout. Apply to the wall
surface an approved wall tile adhesive.
All the excess tile adhesive must be removed from the
joints and apply new tile grouting and press firmly into all
the joints and wipe with a wet cloth to remove all the
excess grout.
56 Supply & fit 200mm x 200mm tiles to bath & kitchen walls | m? 5 R R
57 Construct a new 300mm x 300mm bath trap door no 1 R R
Prepare wall surface and replace missing plaster
before applying new paint.
Add item no 50-57 and carry forward the total to the summary page R
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Unit

Qty

Rate

Amount

Remove and replace leaking pan connector with new
flexible pan connector.

41

Remove & replace leaking pan with new flexible one

no

Fix leaking toilet cistern flush pipe

Repair leaking 50mm flush pipe. On completion leave the
toilet flush pipe tight against both the cistern outlet and
WC pan inlet and must be watertight without leaks.

42

Re-fix leaking flush pipe of the toilet cistern

no

Supply & fit 15mm water supply flexi hose pipe
with/without isolating valves underneath kitchen sink,
hand wash basin, toilet cistern etc.

43

15mm flexi hose pipe with isolating valve underneath sink

no

44

15mm flexi hose pipe with brass isolating valves to WHB

no

45

15mm brass isolating valve to cistern

no

Fix leaking kitchen sink PVC S-trap

Replace leaking PVC waste pipe underneath kitchen
cupboard sink with new PVC pipes to match the existing.
On completion the pipe must be without water leaks

46

Fix loose & leaking PVC pipe

no

Remove and replace faulty bathtub taps

Supply and fit new 22mm Chromium plated bathtub pillar
taps with star-type handles (cobra/equivalent). On
completion leave the tap in good working condition.

47

Supply & fit new 22mm @ chromium plated taps for bath

no

Supply & fit new SABS approved 50mm @ uPVC waste
pipes, from Washing machine & kitchen cupboard
sink to the nearest gully or drain water run-off.

48

50mm@ x 2.40mm wall thickness uPVC waste pipe (from
washing machine to the gully)

25

49

50mm@ x 2.40mm wall thickness uPVC waste pipe (from
kitchen cupboard sink to the gully)

1.5

Extra over uPVC Waste Pipes for fittings

Add item no 41-49 and carry forward the total to the summary page
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Apply varnish to newly fitted kitchen & lounge doors

Lightly sanded down newly fitted wooden doors and
frames, wipe with a wet cloth to remove all loose dust.
Apply with a paint brush 3 finishing coats of an approved
brand of exterior clear varnish and applied strictly in
accordance with the instructions of the manufacturer.
Varnish must comply with the requirements of the S.A.B.S
specification. Lightly sanded down between coats

69

Varnish kitchen & lounge main doors & frames

no

Supply and fit new weather bars to external doors

Supply and fit new 900mm wooden weather bars to both
newly installed wooden doors to the kitchen and lounge

70

Supply & fit new weather bars for both doors

no

Remove and replace damaged storeroom door

Remove and replace damaged storeroom door & frame
with new PWD F, L & B hardwood door and timber door
frame to match the existing, size 2032mm x 813mm. The
door must be securely held in position on to the newly
fitted timber door frame using 1 pair of new 100mm x
38mm thick heavy duty brass butt hinges.

71

Remove & replace storeroom door with new door

no

72

Remove & replace door frame with new timber frame

no

73

Remove & replace old hinges with new butt hinges

pair

Paint newly fitted storeroom door and timber frame

Lightly sand down newly fitted timber door & frame and
wipe them with a wet cloth to remove all the loose dust.
Apply one coat of an approved primer and two finish coats
of approved white enamel oil-based paint. Allow each coat
of paint to dry properly before applying the next coat. All
paintwork is to be applied as per manufacturers’
specifications

74

Paint newly fitted timber door and frame

m2

Add item no 69-74 and carry forward the total to the summary page
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Supply and fit internal hollow core door

Supply and fit new 2032mm x 813mm x 44mm thick
internal hollow core door. The door must be securely held
in position on to the existing steel door frame & existing
steel hinges. The new door must be marked, cut and
planed before it is fitted. The door must be of high quality,
be SABS approved, and get approval from the DPWI
representative before the door is delivered to site.

75

Remove and replace internal door

no

Varnish newly fitted internal hollow core doors

The door & frame must be lightly sanded down and wiped
with a wet cloth to remove all the loose dust. The door &
frame must receive an approved brand of varnish and
applied strictly in accordance with the instructions of the
manufacturer.

76

Varnish all internal hollow core doors

no

Supply & fit 3-lever door lock for lounge, kitchen &
outside toilet & storeroom doors

Supply and fit new 3-lever door mortice lock set with 2
number of keys on name tags. The lock must be SABS
approved and to be union or equivalent

7T

Supply & fit 3-lever door lock

no

Supply and fit 2-lever door lock for internal doors

Supply and fit new 3-lever door mortice lock set with 2
number of keys on name tags. The lock must be SABS
approved and to be union or equivalent

78

Supply & fit 2-lever door lock

no

Replace damaged rhino board ceiling strip

Remove and replace damaged rhino board ceiling cover
strip with new 50mm wide x 3000mm length ceiling cover
strip to joints with smooth matched edges, neatly jointed
and fixed with 2mm diameter galvanised clout nails,
40mm long, spaced at not more than 150mm centres.

79

Remove & replace damaged ceiling strip with new one

m

3

Add item no 75-79 and carry forward the total to the summary page
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Supply and fit barrel bolt for the kitchen door

Supply and fit new barrel bolt for the newly fitted kitchen
door.

80

Supply and new fit barrel bolts

no

Supply and fit night latch for the newly fitted kitchen
door

Supply and fit night Yale Night Latch Cylinder or Union or
equivalent with 2 number of keys on name tag. The night
latch must be S.A.B.S approved.

Night Latch to be approved by the supervising inspector
prior ordering.

81

Supply and fit night latch for newly fitted kitchen door

no

Remove and replace built-in kitchen cupboard

Carefully remove the existing damaged kitchen built-in
wooden cupboard and cart away from site.

Supply and fit a new pine kitchen built-in cupboard with
white melamine doors.

The new kitchen wooden cupboard must have pine slatted
shelves. Secure cupboard to wall with necessary screws
and fibre, plastic or metal plugs.

The doors are secured in place with heavy-duty hinges.
The size of the entire kitchen cupboard is 1560mm (L) x
600mm (W) x 870mm (H).

Refit existing kitchen cupboard sink

All the samples of the material used must be
submitted to DPW&I prior ordering & installation for
approval

82

Remove & replace kitchen built-in wooden cupboard

no

Varnish all existing wooden skirting in the house

Lightly sand down existing wooden meranti skirting and
quadrant in the house, wipe with a wet cloth to remove all
loose dust. Apply with a paint brush three (3) finishing

Add item no 80-82 and carry forward the total to the summary page | R
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coats of an approved brand of varnish and applied strictly
in accordance with the instructions of the manufacturer.
Varnish must comply with the requirements of the S.A.B.S
specification. Lightly sanded down between coats

83

Varnish all existing wooden skirting & quadrants

120

Prepare and sand down wooden flooring

Prepare all wooden floors and sand to a smooth and even
surface. Floors to be sanded with sandpaper ranging from
40 grit to 100 grit. Leave floors in a smooth and dust free
state ready to receive floor varnish.

84

Prepare wooden floors & send them down prior varnishing

m2

60

Varnish wooden flooring

Apply two coats of an approved varnish to all wooden
flooring in the house. The varnish must be applied as per
manufacturer’'s specification.

85

Apply varnish to all wooden floor surface

m2

60

Remove and replace damaged WHB taps

Carefully remove faulty tap without damaging the wash
hand basin. Supply and fit new 15mm Chromium plated
wash hand basin pillar tap with star-type handle
(cobra/equivalent). On completion leave the tap in good
working condition.

86

Remove & replace WHB faulty tap with new 15mm tap

no

Replace missing or faulty window pelmets

Supply and fit new window pelmets to replace
faulty/missing ones. Areas to be fitted with window
pelmets will be pointed out by DPWI representative on
site.

87

Supply & fit 0.98m window pelmet for the single toilet

no

88

Supply & fit 1.8m window pelmet for the bathroom

no

89

Supply & fit 2.7m window pelmets for the bedroom 3

no

90

Supply & fit 3.3m window pelmet for the bedroom 2

no

o A A A

Add item no 83-90 and carry forward the total to the summary page
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Supply & fit 3.3m window pelmet for the bedroom 1

no

92

Supply & fit 3.7m window pelmet for the lounge

no

93

Supply & fit 2.7m window pelmet for the dining room

no

94

Supply & fit 2.7m window pelmet for the kitchen

no

X O A X

Clean and close the gap between wall & rhino board
ceiling cornice in the passage

Clean the old existing adhesive on the area between the
wall and ceiling. Apply new approved adhesive to close
the gap between the cornice and wall

95

Close the gap in between the wall and ceiling

Remove & replace cracked windowpane at kitchen

Remove cracked windowpane and front & back putty,
Brush loose dust from the frames and coat the rebates of
the steel window frame with an approved metal primer.
Supply and fit 4.8mm thick clear, normal glass
windowpane to match the existing. Apply back glazing
putty and press the new windowpane firmly into position.
The front glazing putty is applied to the glass and frame
after it has been mixed with turpentine to let it set and
finished off neatly and the putty is cut at a 45° angle with
an approved putty knife.

All the surplus putty is then removed, the glass wiped
clean, and the new putty must first dry out properly before
it can be painted. Paint new putty when it is completely
dried up with 1 undercoat paint and two coats of white
gloss paint to match existing

96

Install 1000mm x 900mm x 4.8mm windowpane

no

Fix cracks on concrete floor.

Chase the crack into a "V “shape with angle grinder,
vacuum the dust, remove loose and crumbling edges.

First fill the crack with a foam backer rod that is slightly
larger than the width of the crack to achieve tight friction to
prevent the epoxy from sinking to the bottom of the crack.

Press the backer rod into the crack using a putty knife,

Add item no 91-96 and carry forward the total to the summary page R
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sinking it about 6mm below the surface.

Mix the epoxy by combining the two-part epoxy resin and
hardener according to manufacturer’s instructions.

Pour the mixed epoxy over the backer rod until it flushes
with the surrounding surface.

Use a clean putty knife or trowel to scrape away excess
epoxy before it hardens.

97

Fix cracks on concrete floor

15

Fix cracks on masonry wall

Use an angle grinder to cut the crack into a slight inverted
V-shape. This gives the new material a locking edge to
grip onto.

Brush away all dust and loose particles using a wire
brush. Spray walls with a little water so that the dry brick
doesn't suck the moisture out of the patching mortar.

Apply a pre-mixed acrylic masonry caulk or masonry crack
filler or if the crack is deep & wide use masonry-grade
epoxy mixed with clean masonry sand.

The patching compound is pressed into the gap using a
pointing trowel or caulking gun. After it has set for 30 to 60
minutes, use a striking tool to smooth the joint, then lightly
brush off any excess before applying paint (paint work
measured elsewhere)

98

Fix cracks on masonry walls

20

Broom and wash dirty floor of the garage

Sweep with a broom and wash dirty floor of the garage
with water, scrubbing brush, broom and sugar soap or
other approved detergent thoroughly to remove all the
dust, dirtiness, rubble and loose particles.

On completion leave the garage floor in a clean and good
condition.

99

Broom and wash dirty garage floor

16

Add item no 97-99 and carry forward the total to the summary page
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Strip and seal floor vinyl tiles of the house

Prepare existing vinyl floor tiles by sweeping away all
loose dirt & trash. Apply floor stripping solution to remove
floor polish, sealers, and scuff marks to vinyl tiles.

The stripper solution must be applied onto the floor and
allow sufficient time prescribed as per manufactures
instructions for the solution to soften the seal or polish.

Use machine or automatic scrubber to remove old layers
of polish or sealer. Scrub the existing vinyl floors until all
the old coating & marks have been removed with a single
brush machine or automatic scrubber. On the section just
scrubbed remove all alkaline residue left by the stripper.

Repeat the stripping & rinsing process for each section of
the floor until the entire area has been stripped, rinse and
free of all residues. Allow floor tiles to dry for at least one
hour before sealing.

After the floor is completely dry, inspect the floor to be
sure all coatings and stripping solution have been
removed.

Begin by pouring the sealer into a clean mop bucket and
apply one coat of sealer in a figure ‘8’ motion with a new
clean synthetic mop. Continue sealing each section until
the entire floor is uniformly sealed.

Apply 3 coats of sealer to the floor and leave the floor in a
neat and perfect condition. All the work must be carried
out as per manufacturers’ instructions.

100 | Strip and seal vinyl tiles in the kitchen area m? 16 R R
101 | Strip and seal vinyl tiles in the dining room m? 11 R R
102 | Strip and seal vinyl tiles in the single toilet m? 3 R R

Service existing timber sliding lounge door

Service existing timber sliding door that is leading to
dining room. Patch minor holes, scratches, scuffs, and
dents on the existing door. Allow the door to receive an
approved brand of varnish that shall be strictly applied in
accordance with the instructions of the manufacture. The
door must be lightly sanded down and remove all loose
dust with a wet cloth prior to varnishing. Service existing

Add item no 100-102 & carry forward the total to the summary page R
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sliding door track. Allow greasing of door tracks, brackets,
etc. for the door to be able to close/open smoothly.

Lightly sand down the existing metal sliding door tracking
cover, and wipe with a wet cloth to remove loose paint
and dust. Apply one coat of an approved primer and two
finish coats of approved white enamel oil-based paint.
Allow each coat of paint to dry properly before applying
the next coat. All paintwork is to be applied as per
manufacturers' specifications

103

Service existing timber lounge door

no

104

Patch minor holes, scratches, scuffs, & dents on the door

no

105

Varnish the existing timber lounge door

no

A Ao A

106

Paint existing sliding door track cover with oil-based paint

Py

o AW AW D

Service all window furniture of the house

Remove and replace broken sliding stay, peg stay, and
handle with new window brass sliding stay, peg stay and
handle to match the existing.

107

Supply and fit new 220mm long brass sliding stay

no

108

Supply & fit new 250mm long brass peg stay

no

109

Supply & fit new 150mm long brass handles

no

Wire mesh fencing

Wire mesh fencing (Hexagonal netting) shall be 1.8m high
x 25mm openings x 1.6mm thickness or 16 gauge. The
wire mesh must be galvanised (deep molten zinc
protection).

Use existing concrete poles that are already installed on
site, and when necessary, supply and install new metal
posts (to be 1,85m & 37kg heavy-duty black steel star
picket Y- standard steel fence posts) that are spaced at
2.5m apart, some to be driven at about 500-600mm deep
into the ground, and some to be installed on the existing
concrete poles to extend the current height of the concrete
post. The newly supplied Y-standard posts are securely
fixed

Add item no 103—-109 & carry forward the total to the summary

page
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on existing concrete posts with 2 number of M12 rawl
bolts on each post.

Drill holes through the front face of existing concrete posts
and Y-standard post the thickness of rawl bolt. The heads
of all the rawl bolts must be tack welded.

The metal post that are driven to the ground for at about
500-600mm deep are secured in place with 25Mpa
concrete mix that is poured in the holes. Insert your corner
posts first, using a spirit level to ensure that they are
perfectly vertical.

Supply and fit 2.24mm high-tensile galvanised support
wire, one at the top, one in the middle, and one at the
bottom.

Secure fence and high-tensile galvanised wire in place
with 4mm diameter galvanised mild steel wire, one strand
at top, one at bottom and one in the centre of the fence.

Re-install existing concrete poles that are falling and loose
with 26Mpa concrete mix.

Re-install existing razor wire that is already fitted on
existing fencing.

110

Supply & install 1.8m x 25 x 1.6mm Hexagonal netting

90

111

Supply & install metal posts on the existing concrete posts

no

15

112

Install metal posts to the ground at 500-600mm deep

no

113

Allow 25Mpa concrete for metal posts & concrete posts

114

Supply & fit 2.24mm high-tensile galvanised support wire

270

v J v | v | B | B

115

Re-install existing razor wire

29

A

Painting of exterior walls

Repair cracks, replace loose plaster, and close holes

Examine all the exterior walls of the house for cracks,
loose and missing plaster. Allow for removing loose
plaster, flaking paint and prepare the surface to receive
new plaster consisting of a 1:4 cement plaster mix and

Add item no 110 —115 & carry forward the total to the su

mmary page
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finish off level with the existing surface, all corners must
be neatly finished off to match existing. Good quality sand
must be used. All cracks are to be opened and filled with
approved exterior filler and be sanded down to a smooth
finish to match existing walls. All the work must be carried
out with the approval of the Works Inspector. Contractors
must verify all quantities and dimensions on site before

tendering.
116 | Repair or close cracks & holes on exterior walls m 2 R R
117 | Replace missing or loose plaster on exterior walls m? 2 R R

Painting of exterior walls

Apply two coats of an approved exterior paint to all walls.
All as per manufacturer's instructions. Manufacturer of
paint to give at least a 10-year warrantee.

118 | Painting of exterior walls of the house m? 170 | R R

Paint existing underside closed eaves

The contractor to clean the existing underside of the
closed eaves, size 600mm and sand down to a smooth
surface to remove all the loose and flaky paint. The
contractor must allow re-fixing any loose eaves panels,
beads or quadrant before commencing with the painting.
Apply 1 coat of undercoat or primer and two finish coats of
approved white enamel paint and allow for each coat of
paint to dry properly before applying the next coat. All
painting work is to be done as per manufacturers’
specification.

119 | Painting of underside closed eaves m 60 R R

Painting of fascia and barge boards

The existing timber fascia and barge boards must be
sanded down and wiped with a wet cloth to remove all the
dust. Paint with one coat of an approved wood primer, one
coat of an approved white undercoat and one coat of
approved white high gloss paint

120 | Painting of timber fascia and barge boards m 80 R R

Painting of fibre cement gutters and down pipes

Add item no 116 —120 & carry forward the total to the summary page | R

Item | Description Unit Qty | Rate Amount
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Clean down the inside of the existing half round fibre
cement gutters. Sand down to a smooth surface and
remove all the loose paint. The interior of the gutter must
have all the joints sealed properly and then apply 2 coats
of silver bitumen paint to the interior of the gutter. Apply
with a paint brush, 1 coat of an approved primer and 2
finishing coats of an approved white enamel paint as
described by manufacture’s specifications. Allow each
coat of paint to dry properly before applying the next coat.

121 | Painting of fibre cement gutters m 45 R R
122 | Painting of fibre cement downpipes m 15 R R
Metal work.

Strip down all metal work to bare surfaces. Sand smooth
and apply one coat primer, one undercoat and two coats
gloss paint. All to the satisfaction of the supervising

inspector. To all steel door frames; steel balustrading and

posts, etc.
123 | Painting of verandah steel post m 28 |R R
124 | Painting of verandah steel balustrade m? 6 R R
125 | Painting of internal steel door frames m 30 R R

Painting of concrete staircases

Apply two coats of an approved exterior floor stoep paint
on concrete staircases. Stoep paint to be applied as per
manufacturer’s instructions.

126 | Painting of concrete staircases with floor stoep paint m? 6 R R

HOUSE NO 01, 2"° AVENUE, DESPATCH

Provide and install wire mesh fencing all around the
property

Wire mesh fencing (Hexagonal netting) shall be 1.8m high
X 25mm openings x 1.6mm thickness or 16 gauge. The
wire mesh must be galvanised (deep molten zinc
protection).

Use existing concrete poles that are already installed on

Add item no 121 -126 & carry forward the total to the summary page | R

Item | Description Unit Qty | Rate Amount
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site, and when necessary, supply and install new metal
posts (to be 1,85m & 37kg heavy-duty black steel star
picket Y- standard steel fence posts) that are spaced at
2.5m apart, some to be driven at about 500-600mm deep
into the ground, and some to be installed on the existing
concrete poles to extend the current height of concrete
posts.

The newly supplied Y-standard posts are securely fixed
on existing concrete posts with 2 number of M12 rawl
bolts on each post.

Drill holes through the front face of existing concrete posts
and Y-standard post the thickness of rawl bolt. The heads
of all the rawl bolts must be tack welded.

The metal post that are driven to the ground for at about
500-600mm deep are secured in place with 25Mpa
concrete mix that is poured in the holes. Insert your corner
posts first, using a spirit level to ensure that they are
perfectly vertical.

Supply and fit 2.24mm high-tensile galvanised support
wire, one at the top, one in the middle, and one at the
bottom.

Secure fence and high-tensile galvanised wire in place
with 4mm diameter galvanised mild steel wire, one strand
at top, one at bottom and one in the centre of the fence.

Re-install existing concrete poles that are falling and loose
with 256Mpa concrete mix.

Provide stainless steel oval pad locks for both small and

big gate
127 | Supply & install 1.8m x 25 x 1.6mm Hexagonal netting m 125 | R R
128 | Supply & install metal posts on the existing concrete posts | no 38 R R
129 | Install metal posts to the ground at 500-600mm deep no 5 R R
130 | Allow 25Mpa concrete for metal posts & concrete posts m? 2 R R
131 | Supply & fit 2.24mm high-tensile galvanised support wire | m 368 | R R

Add item no 127 —131 & carry forward the total to the summary page | R

Item | Description Unit Qty | Rate Amount
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Provide stainless steel oval pad locks for both gates

no

133

Supply & install 400mm stainless steel chain for both gate

no

Supply and install gates for both pedestrian and
vehicle gates

Gates shall be formed of 25 mm internal diameter mild
steel piping with all joints welded,

strongly braced as and where necessary, and filled in with
netting, strained and securely bound to the piping with 2
mm diameter galvanised wire.

All gates shall be from 1,2 to 1.8m high, and single gate
shall be 1 m wide and double gate shall be from 3,1 to 4m
wide.

Gates shall be hung on adjustable hinges. Each single
gate shall be provided with steel spring catch and each
double gate with U-shaped catch and drop bolt engaging
in wrought iron stop embedded in Class B concrete block
size 300 x 300 x 300 mm in the ground.

Gate posts shall be 2 m long, each fitted with cap, sole
plate and one stay complete with sole plate, all as
specified for fencing posts.

The gates, gate posts and stays shall be painted with two
coats approved bituminous aluminium paint.

134

Supply and fit double gate with all necessary fittings

no

135

Supply and fit single gate with all necessary fittings

no

Painting of Internal Walls

Repair cracks, loose plaster, and close gaps/holes on
walls of the house

Examine all the internal walls of the house for cracks, nail
holes, loose and missing plaster. Allow for removing the
loose plaster and nails, prepare the surface to receive
new plaster consisting of a 4:1 cement plaster mix and
finish off level with the existing surface, all corners must
be neatly finished off to match existing. Good quality sand
must be used. All cracks are to be opened and filled with

Add item no 132 -135 & carry forward the total to the su

mmary

page
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approved interior filler and be sanded down to a smooth
finish to match existing walls. All the work must be carried
out with the approval of the Works Inspector. Contractors
must verify all quantities and dimensions on site before
tendering. Close gaps and holes on walls with cement
mortar in between waste & water supply pipes to/from
outside.

136

Repair or close cracks to the walls

137

Repair/replace missing or loose plaster & holes on walls

Painting of interior walls of the house

Cover & protect with PVC sheeting all fixed furniture and
floors from spilled paint & dust from sanding. Lightly
sanded down plastered wall surface & brush off to remove
the dust. Apply one coat of an approved plaster primer to
the plastered surface and allow it to dry before applying
final coats. Then apply 2 finishing coats of an approved
same type of acrylic enamel oil-based paint and colour
paint that is on the existing walls. Allow for each coat of
paint to dry properly before applying the next coat of paint

138

Painting of interior walls of the house

297 | R

Painting of Exterior Walls

Repair cracks, replace loose plaster, and close holes
on exterior walls of the house

Examine all the exterior walls of the house for cracks,
loose and missing plaster. Allow for removing loose
plaster, flaking paint and prepare the surface to receive
new plaster consisting of a 1:4 cement plaster mix and
finish off level with the existing surface, all corners must
be neatly finished off to match existing. Good quality sand
must be used. All cracks are to be opened and filled with
approved exterior filler and be sanded down to a smooth
finish to match existing walls. All the work must be carried
out with the approval of the Works Inspector. Contractors
must verify all quantities and dimensions on site before
tendering.

139

Repair or close cracks & holes on exterior walls

m

140

Replace missing or loose plaster on exterior walls

m2

Add item no 136 -140 & carry forward the total to the summary

page |R

Item

Description

Unit

Qty

Rate

Amount

NMM5-26/27-0005

N

CONTRIBUTIONTO A NATION AT WORK

Page 68 of 87

LEATD (T




3‘-’:&2 P Province of the
z; EASTERN CAPE

W F PUBLIC WORKS & INFRASTRUCTURE

Painting of exterior walls

Apply two coats of an approved exterior paint to all walls.
All as per manufacturer's instructions. Manufacturer of
paint to give at least a 10-year warrantee.

141 | Painting of exterior walls of the house m? 165 R R

Paint existing underside closed eaves

The contractor to clean the existing underside of the
closed eaves, size 600mm and sand down to a smooth
surface to remove all the loose and flaky paint. The
contractor must allow re-fixing any loose eaves panels,
beads or quadrant before commencing with the painting.
Apply 1 coat of undercoat or primer and two finish coats of
approved white enamel paint and allow for each coat of
paint to dry properly before applying the next coat. All
painting work is to be done as per manufacturers’
specification.

142 | Painting of underside closed eaves m 60 R R

Painting of fascia and barge boards

The existing timber fascia and barge boards must be
sanded down and wiped with a wet cloth to remove all the
dust. Paint with one coat of an approved wood primer, one
coat of an approved white undercoat and one coat of
approved white high gloss paint

143 | Painting of timber fascia and barge boards m 80 R R

Painting of fibre cement gutters and down pipes

Clean down the inside of the existing half round fibre
cement gutters. Sand down to a smooth surface and
remove all the loose paint. The interior of the gutter must
have all the joints sealed properly and then apply 2 coats
of silver bitumen paint to the interior of the gutter. Apply
with a paint brush, 1 coat of an approved primer and 2
finishing coats of an approved white enamel paint as
described by manufacture’s specifications. Allow each
coat of paint to dry properly before applying the next coat.

144 | Painting of fibre cement gutters m 45 R R

Add item no 141 —144 & carry forward the total to the summary page | R

Item Description Unit | Qty Rate Amount
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Painting of fibre cement downpipes

15 R

Metal work.

Strip down all metal work to bare surfaces. Sand smooth
and apply one coat primer, one undercoat and two coats
gloss paint. All to the satisfaction of the supervising
inspector. To all steel door frames; steel balustrading and
posts, etc.

146

Painting of verandah steel post

28 |R

147

Painting of verandah steel balustrade

10 R

148

Painting of internal steel door frames

30 R

Painting of SA pine timber purlins

Sand down all SA pine timber purlins to a smooth and
even surface to the satisfaction of the supervising
inspector. Apply to timber purlins one coat of an approved
wood primer, one coat of an approved white undercoat
and one coat of approved white high gloss paint

149

Painting of verandah roof SA pine timber purlins

16 R

Painting of verandah concrete staircases and floor
slab

Apply two coats of an approved exterior floor stoep paint
on verandah concrete staircases and floor slab. Stoep
paint to be applied as per manufacturer’s instructions.

150

Painting of verandah concrete staircases & floor slab

m2

16 R

Paint the entire interior ceiling of the house

Clean dirty ceiling with clean water and any approved type
of detergent for removal of water marks and dirty spots on
the ceiling surface.

Lightly sand down the existing ceiling and wipe with a wet
cloth to remove all the loose paint and dust. Apply one
coat of undercoat or primer and two finish coats of
approved white enamel oil-based paint and allow each
coat of paint to dry properly before applying the next coat.
All paintwork is to be applied as per manufacturers’

Add item no 145 -150 & carry forward the total to the summary

page R

Item

Description

Unit

Qty Rate

Amount
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specifications.

151 Paint the entire internal ceiling of the house m? 95 R R

Remove existing vinyl tiles at inside & outside toilets

The contractor must allow removing all the existing
damaged floor tiles and remove all the rubble from the
site. Clean the floor areas thoroughly to remove all dirt,
old adhesive from the floors. Prepare for and screed the
floor with an approved pavelite or equal approved floor
screeding material as per manufacture's instruction to
smooth and even surfaces.

152 | Remove existing floor tiles m? 6 R R

153 | Prepare for & screed the surface with approved screed m? 14 R R

Install new floor ceramic tiles at inside & outside
toilets, and storeroom

The contractor must supply and lay new approved non-
slip type grade 1 glazed ceramic floor tiles on the existing
floor surface.

Mark, measure and cut side tiles with a tile cutter for
around door frames, cupboards and for all the required
edge tiles. Measure and mark the center of the floor cross
and start laying the tiles from the centre to the sides.

Apply the approved tiles adhesive to the floor surface with
a stainless-steel notch trowel to spread the adhesive
evenly over the floor surface to a thickness of 5mm.

Lay the new floor tile in position and tap lightly with a
rubber hammer firmly into place, use new 10mm thick
cross plastic spacers to keep the same joints throughout
the floor area.

After the tiles are finished, wipe all the access adhesive
with a wet cloth.

Apply an approved type and colour grout with a plastic
scraper and fill all the tile joints and after it has set wipe /
with a damp sponge to remove all the access grouting.

154 | Install new floor ceramic tiles at inside single toilet m? 3 R R

Add item no 151 —154 & carry forward the total to the summary page R

Item Description Unit | Qty Rate Amount
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If required, the grout can be mixed with an approve
bonding liquid to make all the joints waterproof and to
prevent them from water

155

Install new floor ceramic tiles at outside single toilet

156

Install new floor ceramic tiles at storeroom area

HOUSE NUMBER 5, 2N AVENUE, DESPATCH

Repair existing wire mesh fence

Use old or existing wire mesh fencing (hexagonal netting)
and posts that have been removed from house number 4,
2" avenue Despatch, to close holes/gaps of the existing
fence.

Extend height of existing concrete posts with existing
wooden posts and the remains steel star picket posts.

The installation of the old fencing and posts will be the
same as at house no 4, 2™ avenue Despatch.

Supply and fit 2.24mm high-tensile galvanised support

wire only one at the top to extend height of existing fence.

The installation of the high-tensile galvanised wire will be
the same as at house no 4, 2" avenue Despatch.

Re-install existing concrete poles or wooden poles that
are falling or loose with 25Mpa concrete mix.

157

Repair or fix existing wire mesh fencing

61 | R

158

Use existing wooden posts to extend height of the fence

no

1 |R

159

Use the remains of steel posts to extend height of fence

no

160

Supply & fit 2.24mm high-tensile galvanised support wire

161

Provide stainless steel oval pad locks for both gates

no

Add item no 155 -161 & carry forward the total to the summary

page |R

Item

Description

Unit

Qty Rate

Amount

HOUSE NO. 21 KARRENA STREET, LORRAINE
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Remove and replace damaged kitchen stable door
and wooden frame

Carefully loosen and remove stable wooden door and its
door frame. Supply and fit new 2032 mm x 813 mm x 44
mm thick framed, ledged and braced batten stable door
(the door must be without glass panels, must be solid
throughout) and new door frame to match the existing.
The door and frame must be of high quality, and both
must be approved before being supplied to site by DPWI
representative. The door and frame must be SABS
approved.

The door to be securely held onto the new wooden door
frame with 1 pair of new 100mm x 38mm thick heavy duty
brass butt hinges with nylon washers per door. The hinges
must have 8 number x 10 diameter x 25mm long stout
brass countersunk screws.

162

Remove & replace damaged stable wooden door

no

163

Remove & replace damaged wooden door frame

no

164

Remove & replace old hinges with new butt hinges

pair

Apply varnish to newly fitted kitchen door & its frame

Lightly sanded down newly fitted wooden doors and
frames, wipe with a wet cloth to remove all loose dust.
Apply with a paint brush 3 finishing coats of an approved
brand of exterior clear varnish and applied strictly in
accordance with the instructions of the manufacturer.
Varnish must comply with the requirements of the S.A.B.S
specification. Lightly sanded down between coats

165

Varnish kitchen door & frame

no

Supply & fit 3-lever door lock for external doors

Supply and fit new 3-lever door mortice lock set with 2
number of keys on name tags. The lock must be SABS
approved and to be union or equivalent

166

Supply & fit 3-lever door lock

no

167

Re-fit existing cabin hook to the newly fitted stable door

no

Add item no 162 —167 & carry forward the total to the su

mmary

page |R

Item

Description

Unit

Qty | Rate

Amount

Tightened loose taps to outside toilet
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Tightened two loose taps (cold and hot taps) for wash
hand basin outside toilet

168

Tightened two loose taps at outside toilet

no

169

Re-fit existing weather bar to the newly fitted stable door

no

Install new floor ceramic tiles to outside toilet and
storeroom

Prepare for and screed the floor with an approved pavelite
or equal approved floor screeding material as per
manufacture’s instruction to smooth and even surfaces.

Before installing new tiles, first close a crack that is visible
on the concrete floor slab closer to the door.

The contractor must supply and lay new approved non-
slip type grade 1 glazed ceramic floor tiles on the existing
floor surface. Mark, measure and cut side tiles with a tile
cutter for around door frames, cupboards and for all the
required edge tiles. Measure and mark the center of the
floor cross and start laying the tiles from the centre to the
sides.

Apply the approved tiles adhesive to the floor surface with
a stainless-steel notch trowel to spread the adhesive
evenly over the floor surface to a thickness of 5mm. Lay
the new floor tile in position and tap lightly with a rubber
hammer firmly into place, use new 10mm thick cross
plastic spacers to keep the same joints throughout the
floor area.

After the tiles are finished, wipe all the access adhesive
with a wet cloth. Apply an approved type and colour grout
with a plastic scraper and fill all the tile joints and after it
has set wipe with a damp sponge to remove all the access
grouting. If required, the grout can be mixed with an
approve bonding liquid to make all the joints waterproof
and to prevent them from water

170

Install new floor ceramic tiles at outside single toilet

m2

171

Install new floor ceramic tiles at storeroom area

Add item no 168 —171 & carry forward the total to the su

mmary page R

Item

Description

Unit

Qty Rate

Amount

172

Close or fix crack on the top surface of concrete slab

Fix with cement mortar loose verandah stone paving
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Fix some few verandah stone pavement that are loose
with 1:2 mortar cement mix underneath. On completion
the loose stone pavement must be tight, level and flush
with the existing pavement surface.

173 | Fix with cement mortar loose verandah stone paving m? 15 R R

Construct new concrete apron

Set up form work and cast 15mpa concrete to construct a
new 12m apron around the house wall.

The contractor must first lay a 50mm thick bed of building
sand and compact it to a solid base allowing for an
approved damp proof course to be laid on top of the sand
bed to allow for an approved overlap. Cast the new
700mm wide x 230mm thick against the wall side and
200mm thick at the end side to form a slope of 30mm,
with joint tex with10mm removable perforated tear off top
between wall and concrete aprons. The concrete slab to
have a mix of 1:2:4 mix and cast the aprons to a level
surface.

The edges of the concrete must be finished off with a
metal nosing tool. The concrete must be floated with a
wooden float to a smooth and even surface and lightly
brushed with a broom after it has set properly. The
concrete to have expansion joints and to be done in
segments with expansion joints in between segments and
to be done alternatively. Remove all rubble from site.

174 | Cast 12m concrete apron against the wall of the house m 12 R R

Service faulty aluminium doors

The contractor to service sliding aluminium doors that are
very stiff and hard to open.

Clean and vacuum the bottom & top tracks to get rid of
dirt, leaves, and small stones. Wipe the tracks and frame
with warm water and a mild, non-alkaline detergent using
a soft cloth or old toothbrush for tight corners. Adjust or
replace bottom rollers, and apply a silicone-based or

Add item no 172 —174 & carry forward the total to the summary page R

Item Description Unit | Qty Rate Amount

PTFE lubricant. Do not use heavy grease that can attract
dust and dirt over time. Avoid using harsh chemical
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cleaners or abrasive pads that can scratch the aluminium
finish.

Slide the door back and forth several times to work the
lubricant into the wheels.

When finished, dry the area thoroughly with a clean cloth.

175

Service thoroughly faulty 3m (w) x 2m (h) aluminium doors

no

HOUSE NO. 14 CASSIA DRIVE, SUNRIDGE PARK

Painting of Internal Walls

Repair cracks, loose plaster, and close gaps/holes on
walls of the house

Examine all the internal walls of the house for cracks, nail
holes, loose and missing plaster. Allow for removing the
loose plaster and nails, prepare the surface to receive
new plaster consisting of a 4:1 cement plaster mix and
finish off level with the existing surface, all corners must
be neatly finished off to match existing. Good quality sand
must be used. All cracks are to be opened and filled with
approved interior filler and be sanded down to a smooth
finish to match existing walls. All the work must be carried
out with the approval of the Works Inspector. Contractors
must verify all quantities and dimensions on site before
tendering. Close gaps and holes on walls with cement
mortar in between waste & water supply pipes to/ffrom
outside.

176

Repair or close cracks to the walls

177

Repair/replace missing or loose plaster & holes on walls

m2

Painting of interior walls of the house

Cover & protect with PVC sheeting all fixed furniture and
floors from spilled paint and dust from sanding. Lightly
sanded down plastered wall surface and brush off to
remove the dust. Apply one coat of an approved plaster
primer to the plastered surface and allow it to dry before
applying final coats. Then apply 2 finishing coats of an
approved same type of acrylic and colour paint that is on

Add item no 175 -177 & carry forward the total to the summary page R

Item

Description

Unit

Qty | Rate

Amount

the existing walls. Allow for each coat of paint to dry
properly before applying the next coat of paint
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Painting of interior walls of the house

m2

471 | R

Paint the entire interior ceiling of the house

Clean dirty ceiling with clean water and any approved type
of detergent for removal of water marks and dirty spots on
the ceiling surface.

Lightly sand down the existing ceiling and wipe with a wet
cloth to remove all the loose paint and dust. Apply one
coat of undercoat or primer and two finish coats of
approved white enamel oil-based paint and allow each
coat of paint to dry properly before applying the next coat.
All paintwork is to be applied as per manufacturers’
specifications.

179

Paint the entire internal ceiling of the house

m2

165 R

Supply and fit geyser

Remove and replace drip try of a geyser.

Remove and replace drip tray of a geyser with new
polyethylene geyser drip tray which complies to SANS
11848 drip tray specifications complete with a 1 year
guarantee from date of installation. The drip tray must be
sloped to the outlet end and rigidly maintained in that
position. Polyethylene drip tray to be completed with
40mm PVC outlet pipe, taken to outside through eaves,
supported by three 75mm x 50mm S.S Pine bearers
securely nailed to roof.

Supply and install 150 liter geyser.

Supply and fit a new 150 liter geyser in a horizontal
position in compliance with SANS 10254 complete with a
5 year guarantee from date of installation. The new unit
must include temperature and Pressure Valve (Safety
Valve), Drain Cock, Pressure Control Valve, and Vacuum
Breakers (geyser to be strictly installed as per attached
drawing/photo no.1).

Install the new unit strictly to manufacturer's instructions
and coupled to existing water supply complete with new

Add item no 178 -179 & carry forward the total to the summary

page R

Item

Description

Unit

Qty

Rate

Amount

stainless steel ball cock and the hot water feed from
geyser in 22 mm class 2 copper pipes. Geyser to be equal
or equivalent to Kwikot. Note: Product warranty: The

NMM5-26/27-0005
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newly installed geyser is to carry at least the following
warranty: Five years on the element, thermostat, isolator
switch, flange assembly plate and gasket.

180

Remove and replace drip tray of a geyser

no

181

Supply and install 150 litre geyser

no

Allow for certificate of conformance (COC)

All electrical & plumbing work (for the installation of
geyser) must conform to SANS 10142 & 10252
respectively and a certificate of conformance (COC) must
be issued for the installation of geyser.

182

Contractor to provide certificate of conformance (COC)

no

Remove and replace carpets in the main bedroom

The contractor must allow removing all the existing worn
out and dirty carpets and remove all the rubble from the
site. Clean the floor areas thoroughly to remove all dirt,
old adhesive from the floors. Prepare for and screed the
floor with an approved pavelite or equal approved floor
screeding material as per manufacture’s instruction to
smooth and even surfaces.

Lay the tiles on the floor areas on approved adhesive as
per manufacture’s instruction without any wrinkles and
bubbles. Provide and lay onto the new treated floor area a
darker colour and type of 500mm x 500mm x5mm
thickness approved carpet tiles and they must not differ
from each other. On completion clean the carpet tiles from
any spoilt adhesive and dirt, without any marks. The
colour of the tiles will be decided when the site is handed
over to the contractor, by the Supervising Inspector.

Contractor to use same wooden skirting

183

Remove & replace carpets in the main bedroom

m2

33

184

Re-fit existing wooden skirtings

m

18

Add item no 180 —184 & carry forward the total to the summary page
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PART TWO: REPAIRS TO THE ELECTRICAL INSTALLATION AT
HOUSE NO. 4,2"° AVENUE, ROADS CAMP (DESPATCH)

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

REPAIRS TO THE ELECTRICAL INSTALLATION
AT

HOUSE No. 4, 2" AVENUE ROADS CAMP (DESPATCH).
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13 ELECTRICAL SPECIFICATION

13.1 CONTENTS:

SECTION 1: General Specification:

a) Regulations.

b) Quality of Material.

¢) Workmanship and staff.

d) Contract period.

¢) Uncertainties.

f) Quotation closing date.

g) Quotation deposited in tender box.

SECTION 2:  a) Scope of Works.

SECTION 3:  a) Notes to Tender.

SECTION 4:  a)Bill of Quantities.

PART 4: a) Price Summary
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13.2 SECTION 1.

GENERAL SPECIFICATIONS.

a) Regulations.

The latest issue of SANS 10142 “Code of practice for the wiring of premises”-Dept. of
Standards and Norms, to be followed in the case of this project.

b) Quality of Material.

Only materials of first class quality shall be used and all material shall be subject to the
approval of the Department of Public Works and Infrastructure. Materials to comply with
the relevant SABS specification.

¢) Workmanship and staff.

All work on this service shall be carried out by or under the strict supervision of a registered
installation electrician, and also being an accredited electrician. The workmanship shall be
of the highest grade and to the satisfaction of the Department of Public Works and
Infrastructure. All inferior work shall, on indication by the Department’s inspection officer,
shall immediately be removed and rectified by and at the expense of the electrical contractor.

d) Uncertainties.

Any uncertainties and doubts as to the meaning and interpretation of items in this document
must be submitted to the Electrical Inspectorate of the Department of Public Works and
Infrastructure to have it explained, rectified or cleared before the quotation is submitted.
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13.3 SECTION 2:

a) SCOPE OF WORKS:

Execute all general electrical repairs on the building as per bill of quantities.

13.4 SECTION 3:

a) NOTES TO TENDERERS:

1) The Electrical contractor should have a ECA registration and have an installation
electrician certificate, before the project can commence.

2) The electrical contractor must establish all lengths and materials on site.

3) All materials must carry the SABS mark and be approved by the elect.
inspector of Dept. of Public Works and Infrastructure.

4) The installation must be commissioned before final quality inspection and
payment.

5) All materials shall be supplied from Eastern Cape suppliers and be 100% of
Local content. The contractor must submit proof of such.

6) The exact locations will be pointed out on site.

>\ ? Page 82 of 87
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ITEM | LOCATION

DESCRIPTION

QTyY

RATE TOTAL

1.1
1. DISTRIBUTION
BOARD

2. Ceiling/geyser

Supply and install 1 Pole +
Neutral Curve 3 40A 3kA
240V QAL21340 Circuit
Breaker.

Supply and install
4.0mm?x20m house wire:
i) Red

i) Black

iii) Earth/Green

Supply and install
complete 4mmx2mm
2Pole 30A Isolator switch.

Supply and install
4mmx2mm PVC
extension box.

Supply and install PVC
CONDUIT PIPE 25mm x
4m LENGTH

Note: Ensure all
connections are properly
tight, secure and tested.

01

01
01
01

01

01

04

1.2

Labour: labour will include
removal of redundant
material from site and all
other overhead costs to
leave the service in working
order.

Add item no 1.1 -1.2 & carry forward the total to the summary page
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CLEANING OF THE SITE

\a! i
e o

14. PART THREE: OCCUPATIONAL HEALTH AND SAFETY AND

Item

Description

Unit

Qty

Rate

Amount

PREPARE AND SUBMIT COMPREHENSIVE HEALTH
AND SAFETY

1.1

The contractor is to comply with the requirements set out
in the construction regulations, 2003 issued under the
Occupational Health and Safety Act, 1993 (Act no.85 of
1993) and any amendments thereto.

Prepare and get approval of comprehensive health and
safety and conform to all the requirements of the health
and safety plan for all work to be done at house number
01, 2 Avenue, house no 8, 3 Avenue, and House no 08,
2" Avenue: Despatch (see attached OHS spec).

ltem

COMPLETION

1.2

Make good all trades and areas. Remove all rubble and
redundant equipment resulted from the removal and
replacing of defective items from house number 1, 2nd
avenue, house no 4, 2" avenue, and house no 08, 34
avenue, all at despatch, old roads camp.

ltem

Add item no 1.1 —1.2 & carry forward the total to the summary page
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15. PART FOUR: SUMMARY PAGE (CARRY ALL THE PRICES FROM PART ONE TO PART
THREE)
15.1 SUMMARY PAGE
DESCRIPTION AMOUNT

PART ONE: MINOR BUILDING REPAIRS AT VARIUOS GOVENEMENT
HOUSES

15.1.1 (1-5) schedule of prices Page 43 R
15.1.2 (6-9) schedule of prices Page 44 R
156.1.3 (10-13) schedule of prices Page 45 R
16.1.4 (14-18) schedule of prices Page 46 R
16.1.5 (19-22) schedule of prices Page 47 R
15.1.6 (23-31) schedule of prices Page 48 R
15.1.7 (32-40) schedule of prices Page 49 R
15.1.8 (41-49) schedule of prices Page 50 R
15.1.9 (50-57) schedule of prices Page 51 R
15.1.10 | (58-61) schedule of prices Page 52 R
15.1.11 | (62-68) schedule of prices Page 53 R
15.1.12 | (69-74) schedule of prices Page 54 R
15.1.13 | (75-79) schedule of prices Page 55 R
15.1.14 | (80-82) schedule of prices Page 56 R
15.1.15 | (83-90) schedule of prices Page 57 R
15.1.16 | (91-96) schedule of prices Page 58 R
15.1.17 | (97-99) schedule of prices Page 59 R
15.1.18 | (100-102) schedule of prices Page 60 R
15.1.19 | (103-109) schedule of prices Page 61 R
15.1.20 | (110-115) schedule of prices Page 62 R
15.1.21 | (116-120) schedule of prices Page 63 R
15.1.22 | (121-126) schedule of prices Page 64 R
15.1.23 | (127-131) schedule of prices Page 65 R

NMM5-26/27-0005 §§

Page 85 of 87

= ({]-Gﬁ

bl ey




" Province of the

SUEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

15.1.24 | (132-135) schedule of prices Page 66 R
15.1.25 | (136-140) schedule of prices Page 67 R
15.1.26 | (141-144) schedule of prices Page 68 R
15.1.27 | (145-150) schedule of prices Page 69 R
15.1.28 | (151-154) schedule of prices Page 70 R
15.1.29 | (155-161) schedule of prices Page 71 R
15.1.30 | (162-167) schedule of prices Page 72 R
15.1.31 | (168-171) schedule of prices Page 73 R
15.1.32 | (172-174) schedule of prices Page 74 R
15.1.33 | (175-177) schedule of prices Page 75 R
15.1.34 | (178-179) schedule of prices Page 76 R
15.1.35 | (180-184) schedule of prices Page 77 R
PART-TWO: REPAIRS TO ELECTRICAL INSTALLATION AT HOUSE NO.
1,2NP AV. DESPATCH
15.1.18 | (1.1-1.2) schedule of prices Page 82 R
PART THREE: OCCUPATIONAL HEALTH AND SAFETY AND CLEANING
OF THE SITE
15.1.21 | (1.1-1.2) schedule of prices Page 83 R
SUBTOTAL R
ALLOW CONTINGENCY AMOUNT R 20, 000.00
TOTAL R
15% V.AT. R
GRAND TOTAL (Including VAT) R

THIS TOTAL INCLUDING VAT MUST BE CARRIED TO THE FORM OF OFFER
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2600i

SANS 102 o uw
w4 INSTAlI.ATION
SPECIFICATION

h}mmmmmmwm
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works
and Infrastructure,as the Client and/or its Agent on its behalf, shall be responsible to prepare
Health & Safety Specifications for any intended construction project and provide any
Principal Contractor who is making a bid or appointed to perform construction work for the

Client and/or its Agenton its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the

Health and Safety Plan, and in consideration of the information contained here-in, the

Rev H&S Spec Guideline Oct 2015 3
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during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to
demonstrate compliance with certain requirements for occupation health and safety
established by the Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and
safety incidents in during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact

with the contractor.

Note I  This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014, The contractor is required
to develop, implement and maintain package specific health and safety plans. The employer is required to provide certain package
specific information to the contractor or a health and safety specification for the works to enable such plans to be formulated.
Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act (See
Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing construction work which is not in
accordance with the contractor’s health and safety plan for the site or which poses to be a threat to the health and safety of persons. Note 3: This
specification establishes generic health and safety requirements. Site specific requirements for health and safety are stated in the scope of work
associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified categories of
registration in terms of the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of the Occupational Health and
Safety Act of 1993 and the Construction Regulations issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his professional team or by a contractor to
manage company or project health and safety performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations; and a Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on a project or by a
contractor to monitor and assist on-site health and safety performance and compliance in accordance with the Occupational Health and Safety
Act and Regulations and services.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

Rev H&S Spec Guideline Oct 2015 5
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The purpose of this specification document is to provide the relevant Principal Contractor
(and his / her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works and Infrastructure. The Principal
Contractor (and his

/ner contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor
(and his /her contractor); and

d) the Principal Contractor’'s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6, 7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

General

The contractor shall with respect to the site and the construction work that are
Rev H&S Spec Guideline Oct 2015 6
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The contractor shall carry out regular inspections and audits to ensure that the work is
being performed in accordance with the requirements of this specification.

4. DEFINITIONS
The most important definitions in the Act and Regulations pertaining to this

specification document are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment.

Agent — means any person who acts as a representative for a client. The word agent, in
some instances, may be used interchangeable with the Construction Health and Safety
Agent, the distinguishing factor will be on the role expected to be played by the agent
mentioned. For example, all H&S related issues (audits, inspections, and/or reports) are
done by the Construction Health and Safety Agent, whilst the accountability of overall
project success or portions of the work is done by the Agent i.e. Principal Agent or Project
Manager or Engineer.

Client means Department of Public Works and Infrastructure.

Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific for that work or task:
Provided that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualifications Framework Act, 2000 (Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the client’s
behalf in terms of the construction regulations. Pr.CHSA means a competent person who

acts as a representative for a Client in terms of regulation (5)5.
Rev H&S Spec Guideline Oct 2015 9
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Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

contractor: person or organization that contracts to provide the work covered by the
contract

contract manager: person appointed by the employer to administer the contract on his
behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications specific to that work or task; and
b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the provisions of the National
Qualification Framework Act of 2000.those qualifications and training must be regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the
provision of the work covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in

terms of Regulation 4(5) of the Construction regulations and named in the contract data as
the being the employer's agent responsible for health and safety matters. This is a
Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the client’s
behalf in terms of the construction regulations;
"Construction Manager (Site Agent)" means a competent person responsible for the
management of the physical construction processes and the coordination, administration
and management of resources on a construction site;
Construction Site means a work place where construction work is being performed;
Construction Supervisor means a competent person responsible for supervising
construction activities on a construction site;
Construction Vehicle means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the
purposes of performing construction work;
Construction work means any work in connection with —

a) The construction, erection, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge,

dam, canal, road, railway, runway, sewer or water reticulation system; or the moving
Rev H&S Spec Guideline Oct 2015 10
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of earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work.
Construction Work Permit means a document issued in terms of regulation 3 of the
Construction Regulations 2014.
CR refers to the Construction Regulations 2014.
Demolition Work means a method to dismantle, wreck, break, pull down or knock down
of a structure or part thereof by way of manual labour, machinery, or the use of
explosives.
ergonomics: the application of scientific information concerning humans to the design of
objects, systems and the environment for human use in order to optimise human well-
being and overall system performance.
Fall Protection Plan means a documented plan, which includes and provides for-
e All risks relating to working from a fall risk position, considering the nature of work
undertaken;
e The procedures and methods to be applied in order to eliminate the risk of falling;
and
e Arescue plan and procedures.
H&S — health and safety.
hazard: a source of or exposure to danger.

hazard identification: the identification and documenting of existing or expected hazards
to the health and safety of persons, which are normally associated with the type of
construction work being executed or to be executed.

Health and Safety File — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations.

health and safety plan: a documented plan which addresses hazards identified and
includes safe work procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to
all health and safety requirements related to construction work which is included in the
contractor’s contract with the employer or an order issued in terms of framework
agreement.

healthy: free from illness or injury attributable to occupational causes.

incident: an event or occurrence occurring at work or arising out of or in connection with
the activities of persons at work, or in connection with the use of plant or machinery, in
which, or in consequence of which:

Rev H&S Spec Guideline Oct 2015 11



2|
=

aes Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or
is otherwise injured or becomes ill to such a degree that he is likely either to die or to
suffer a permanent physical defect or likely to be unable for a period of at least 14
days either to work or to continue with the activity for which he was employed or is
usually employed;

b) a major incident occurred; or

c) the health or safety of any person was endangered and where:

i)  adangerous substance was spilled;

i)  the uncontrolled release of any substance under pressure took place;

iii)  machinery or any part thereof fractured or failed resulting in flying, falling or
uncontrolled moving objects; or machinery ran out of control.

inspector: a person designated as such under section 28 the Act.

major incident: an occurrence of catastrophic proportions, resulting from the use of plant

or machinery, or from activities at a workplace.

Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of

Construction Regulations 2014.

Practical Completion Certificates- A certificates issued in terms of a contract by the

employer, signifying that the whole of the construction works have reached a state of

readiness for occupation or use for the purposes intended, although some minor work
may be outstanding.

"Professional Engineer or Professional Certificated Engineer"” means a person

holding registration as either a Professional Engineer or Professional Certificated

Engineer in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000).

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned;

b) the state of knowledge reasonably available concerning that hazard or risk and of
any means of removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk;

and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits
deriving therefrom.

risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard

at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

safe: free from any hazard.

Safety Officer — a person deemed competent by SACPCMP under the relevant category
of registration.

Rev H&S Spec Guideline Oct 2015 12
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scaffold: any temporary elevated platform and supporting structure used for providing

access to and supporting workmen or materials or both.

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower,
tower crane, bulk mixing plant, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature,
and any other similar structure;

b) any false work, scaffold or other structure designed or used to provide support or
means of access during construction work; or

c) any fixed plant in respect of construction work which includes installation,
commissioning, decommissioning or dismantling and where any construction work
involves a risk of a person falling.

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof.

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended

purpose.

temporary works: any false work, formwork, support work, scaffold, shoring or other

temporary structure designed to provide support or means of access during construction.

workplace: any premises or place where a person performs work in the course of his

employment.
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S
a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,

appointed in terms of Construction Regulation 4(1)(c), implements and maintains the

agreed and approved H&S Plan. Failure on the part of the Client or Agent to

Rev H&S Spec Guideline Oct 2015 13
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comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made

available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.

Rev H&S Spec Guideline Oct 2015 14
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5.1.2 Required appointments as per the Construction Regulations: -

Item | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4, 7(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14. 12(1) Temporal work designer
18. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23(1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor

Rev H&5 Spec Guideline Oct 2015
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Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

5.2.5 Adhere to the consolidated COVID — 19 directions on health and safety in the

6.

workplace issued by the Minister in terms of the Regulation 4(10) of the National

Disaster Regulations as well as the COID act.

INTERPRETATION

a) The Act and its associated regulations shall have precedence in the interpretation of

any ambiguity or inconsistency between it and this specification.

b) Compliance with the requirements of this specification does not necessarily result in

compliance with the provisions of the Act.

c) The Occupational Health and Safety Act and all its Regulations, with the exception

of the Construction Regulations, distinguish between the roles, responsibilities and

Rev H&S Spec Guideline Oct 2015 16
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functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“‘owner” being regarded as the employer.

d) The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

e) The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

f) The words Principal Contractor and Contractor in this document are used
interchangeable, unless clearly expressed otherwise to mean something else e.g.
when used to describe roles, responsibilities, functions, acts or omissions of the sub-
contractor(s).

g) Adhere to the consolidated COVID — 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the National
Disaster Regulations as well as the COID act. Ensure that you provide the
Department with proof that the requirements stipulated on these Regulations as

the Employer have been met.
7. RESPONSIBILITIES
7.1 Client

a)' The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of

Principal Contractor as intended by the Construction Regulations.

Rev H&S Spec Guideline Oct 2015 17
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The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

e have executed construction work which is not in accordance with their health and
safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour

of the intended construction. Annexure 2 of this construction regulation contains a
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“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

b) The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

c) The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

e) The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer's offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor

in terms of this Specification, the Act and the Construction Regulations.
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h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal

Contractor shall hand over a consolidated health and safety file to the Client.

i) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

I) The Principal Contractor shall adhere to the consolidated COVID - 19
directions on health and safety in the workplace issued by the Minister in
terms of the Regulation 4(10) of the National Disaster Regulations as well as
the COID act. Ensure that you provide the Department with proof that the
requirements stipulated on these Regulations as the Employer have been
met. Ensure that training is conducted on the requirements on health and
safety in relation to COVID-19 in the work place. Provide the appropriate PPE
such as cloth face masks minimum of x 2 per employee on site and ensure
continuous hands sanitisers are provided and social distance in maintained
throughout the work process. Lastly, ensure that medical screening is
conducted every morning before workers access the construction site. This

should be done to everybody that accesses the site premis
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7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary
competencies and resources to perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works and Infrastructure
shall constitute acknowledgement that the Principal Contractor has familiarised him/herself
with the contents of the OHSE Spec and that he/she will comply with all its obligations in
respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that
all Contractors comply with the requirements of this document and all other relevant
legislative requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any
Principal Contractor or Sub-Contractors from working whenever Safety, Health or
Environmental requirements are being violated as required by regulation 5(1)(q). Any

resultant costs of such work stoppages will be for the relevant Contractor's account.

The requirements as specified by the Client in this document must not be deemed to be
exhaustive and the Client reserves the right to make changes as and when the Client

deems fit to address issue of OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result
of costs incurred or delays being experienced due to the Contractor not complying with
the requirements of this document and/or any other applicable legislative requirements
imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only
appoint a subcontractor should he be reasonably satisfied that such a subcontractor has
the necessary competencies and resources to safely perform the work falling within the
scope of the contract. Such a subcontract shall require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the
contractor and sub-contractor to comply with the provisions of the Act; and

e as far as is reasonably practicable, promptly provide the contractor with any
information which might affect the health and safety of any person at work
carrying out work or any person who might be affected by the work of such a
person at work or which might justify a review of the health and safety plan.
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The contractor shall provide any sub-contractor who is submitting a tender or appointed to
perform a sub-contract falling within the scope of the contract, with the relevant sections
of this specification and the health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing
construction work the subcontractor’s health and safety plan and approve that plan for
implementation.

The contractor shall take reasonable steps as are necessary to ensure that:
e potential contractors submitting tenders have made sufficient provision for
health and safety measures during the construction process;
e each subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to their performance of work
on site;

e all the subcontractor’'s employees have a valid medical certificate of fitness specific to the
construction work which are to be performed which is issued by an occupational health and
safety practitioner;

® all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

® each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance
with the approved health and safety plan of each and every sub-contractor working on the
site at intervals agreed upon with such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not
in accordance with the contractor’s or subcontractor's health and safety plan for the site
or which poses a threat to the health and safety of persons.

The contractor shall ensure that where changes to the works occur including design
changes, sufficient health and safety information and appropriate resources are made
available to subcontractor to execute the work safely.

The contractor shall ensure that:

e every subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of
health and safety measures during the construction process; and

e every subcontractor has in place a documented health and safety plan prior to
commencing any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by
subcontractors.
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The contractor shall ensure that all subcontractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences, and thereafter at such times
as may be determined in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are
informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed
in the site are:

¢ informed, instructed and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and
eissued with proof of health and safety induction training issued by a competent
person and carry proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever
subcontractors are working in close proximity to other subcontractors particularly
activities involve excavations, the moving of earth, the movement of heavy machinery
and working at heights

7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.

A contractor shall after considering the size of the project and if considered necessary,
appoint in writing one or more competent employees for different sections of the work to
assist the construction supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as
relevant, any of the following:

formwork and support work operations;

excavation work;

demolition work;

scaffolding work operations;

suspended platform work operations;

material hoists;

bulk mixing plants;

temporary electrical installations;
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¢« the stacking and storage of articles on the site; and
¢ fire equipment.

The contractor shall appoint in writing competent persons to:

e induct employees in health and safety; and

e prepare and update as necessary a fall protection plan and to provide the
construction manager with a copy of the latest version of such plan.

7.6 Appointment of a Fulltime/ Part time Safety Officer
The Principal Contractors will have to appoint a competent Construction H&S Officer as per
the following criteria;
7.6.1 Number of employees onsite between 30 but below 50 — Part Time Safety
Officershall be appointed and will be onsite at least 2 days a week.
7.6.2 Number of employees above 50 — Fulltime Safety Officer should be appointed.
7.6.3 Should the project require a Construction Work Permit — a Fulltime Safety
Officershould be appointed.

Further to the above criteria, should the Client or its Representative having considered the
risks present and lack of compliance to the Occupational Health and Safety Act, Act 85 of
1993 and its applicable Regulations the Client or its Representative may issue an
instruction that a Part/ Full Time Construction Health and Safety Officer must be appointed,
such a requirement will have to be met. Taking the Risk associated with this project into
consideration it is deemed that a full time Safety Officer needs to be appointed and be

present on site at all times.

7.7 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal
Contractor and the project team members with respect to health & Safety, they are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.
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a) H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

e) H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant
hazards that need to be included in the H&S specification. This information may be
gathered from multiple sources such as, for example, discussion with the client,
previous historical use of the site or facility, previous surveys and investigations and
past H&S files.

f) The employer's health and safety agent shall:

a. audit the contractor's compliance with the requirements of this specification
prior to the commencement of any physical construction activities on the site;

b. accept or reject the contractor’'s health and safety plans, giving reasons for
rejecting such plans;

c. monitor the effective implementation of all safety plans;

d. conduct periodic and random audits on the health and safety file to establish
compliance with the requirements of this specification;

e. visit the site at regular intervals to conduct site inspections, and based upon
such visits issue, wherever necessary, Improvement Notices, Contravention
Notices and Prohibition Notices, to the contractor or any of the contractor’s
subcontractors with a copy to the contract manager and, where relevant, to
the contractor.

g) The contractor shall invite the employer’'s health and safety agent to audit
compliance with the requirements of this specification before commencing with any
physical construction activity on the site.

h) Other duties of a H&S is to ensure that, where applicable, the following is attended
to:

1. Application for a Construction Work Permit Number (as per Dol Chief
Inspector, July 2018).
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A client who intends to have construction work carried out, must at least 30 days
before that work is to be carried out apply to the provincial director in writing
for a construction work permit to perform construction work if the intended
construction work starts on or after the 7" of August 2018 and exceeds 365 days;
will involve more than 3600 person days of construction work; or the works
contract in of a value exceeding thirteen million rand or Construction Industry
Development Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above
shall be the responsibility of the client depending on the submission of all relevant
documentation from the successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the
Client’s or its duly appointed Construction H&S Agent will issue a letter advising
the Project Leader and the Principal Agent to arrange the site handover meeting
as all legislative requirements would have been complied with including as a copy
of the construction permit to work.

2. Tenderer’s responsibility:

The tenderer (meeting the above criteria) must ensure that they attach a certified
copy of the SACPCMP Certificate for a Registered Construction Manager together
with their OHSE Plans.

7.8 Responsibilities towards employees and visitors

Rev H&S Spec Guideline Oct 2015

7.8.1 The contractor shall as far as reasonably practicable, cause every
employee to bemade conversant with the hazards to his health and safety
attached to any work which he has to perform, any article or substance
which he has to produce, process, use, handle, store or transport and any
plant or machinery which he is required or permitted to use, as well as with
the precautionary measures which should be taken and observed with
respect to those hazards or safe work procedures.

7.8.2 The contractor shall ensure that all employees under his or her control
and theemployees of his subcontractors who are performing
construction work are:

informed, instructed and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and

issued with proof of health and safety induction training issued by a competent
person and carry proof of such induction when working on site.

7.8.3 The contractor shall cause a record of training to be kept which
indicates the training dates, the names, identity numbers and job
description of all those who
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work that the H&S plan will cover;

e details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the

H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

e details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

e the safe use and storage of plant;

e the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

e workplace security and public safety; and

e ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

e a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

¢ the project program or schedule details, including start and finish dates,
showing principal activities;

e details of client, design team, principal contractor, subcontractors, and major
suppliers; and

e extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

Rev H&S Spec Guideline Oct 2015 29



2y et o £ Province of the
ﬁ ;s,i EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

=9

e a copy of the certificate of registration of the registered person responsible for the
electrical installation covered by the Electrical Installations Regulations;

e the approval of the design of the part of an electrical installation which has a
voltage in excess of 1 kV by a person deemed competent in terms of the Electrical
Installations Regulations;

e proof of registration of the electrical contractor who undertakes the electrical
installation in terms of the Electrical Installations Regulations;

e the preliminary hazard identification undertaken by a competent person;

e the organogram which outlines the roles of the construction supervisor’'s assistants
and safety officers; and

¢ the contractor’s health and safety plan;
the emergency procedures;

e the procedure for the issuing and replacement of lost, stolen, worn or damaged
personal protective clothing and equipment; and

e proof that the contractor and all the subcontractors are registered and in good
standing with the compensation fund or with a licensed compensation insurer
relevant to the type of work performed;

» the following documents, as relevant, which shall be placed in the file after
construction activities have commenced;

e the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered
by the Construction Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works.

e any revisions to the organogram which outlines the roles of the construction
supervisor's assistants and safety officers;

e each and every subcontract agreement and each and every subcontractor’s
approved health and safety plan;

o proof that every subcontractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of
work performed;

e proof of all subcontractor's induction training whenever it is conducted;

e copies of the minutes of the contractor's subcontractor's health and safety
meetings;

e copies of each of the contractor’'s subcontractors’ health and safety policy, signed
by the chief executive officer, which outlines the contractor's objectives and how
they will be achieved and implemented by the contractor;

o the health and safety plans of all the contractor’s subcontractors who are required
to provide such plans;

e copies of the fall protection plan and each revision thereof;

e acomprehensive and updated list of all the subcontractors employed on site by the
contractor, indicating the type of work being performed by such sub-contractors;
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e the outcomes of the monthiy audits for compliance with the approved health and
safety plan of each and every sub-contractor working on the site;

e any report made to an inspector by the health and safety committee;

¢ the minutes of all health and safety meetings and any recommendations made to
the contractor by the health and safety committee;

o the findings of all audit reports made regarding the implementation of the
contractor’'s or a subcontractor's health and safety plan;

o the inputs of the safety officer, if any, into the health and safety plan;

e details of induction training conducted whenever it is conducted including the list of
attendees;

e proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer,
professional certificated engineer or a professional engineering
technologist;

—  proof of competency of erectors, operators and inspectors;

— proof of compliance of operational design calculations with requirements
of the system design certificate;

—  proof of performance test results;

— sketches indicating the completed system with the operational loading
capacity of the platform;

— procedures for and records of inspections having been carried out;

— procedures for and records of maintenance work having been carried out;

—  proof that the prescribed documentation has been forwarded to the
provincial director;

e |etters of appointments for competent persons to supervise the activities which
law requires to be so supervised;

e a copy of risk assessments made by competent persons;

e records of the register of inspections made by a competent person immediately
before and during the placement of concrete or any other load on formwork;

e the names of the first aiders on site and copies of the first aid certificates of
competency;

e the names of the persons the persons who are in possession of valid certificate
of competency in first aid and copies of such certificates;

e medical certificates of fithess for the contractor's and subcontractors’ employees
specific to the construction work to be performed and issued by an occupational
health and safety practitioner:

o details of all incidents together with the Contractor’s investigative report on
such incident;

o the record of inspections carried out by the designers of structures to ensure
compliance with designs; and

e any other documentation required in terms of regulations issued in terms of the
Act including a record of all drawings, designs, materials used and other similar
information concerning the completed structure;
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The heaith and safety file shall be made available for inspection by any
inspector, subcontractor, the contract manager, the employer’s health and
safety agent or employee of the contractor upon the request of such persons.
The health and safety file shall be updated to ensure that its contents always
reflect the latest available information.

The contractor shall hand over a copy of the health and safety file to the
employer’s health and safety agent upon completion of the contract and if
relevant, a certificate of compliance accompanied by a test report for the
electrical installation in accordance with the provisions of the Electrical
Installation Regulations.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1

11.1.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at
times agreed with the Principal Contractor Audit to comply with Construction
Regulation 4(1)(d) to ensure that the principal Contractor has implemented, is

adhering to and is maintaining the agreed and approved OH&S Plan.
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a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

i. dies
ii. becomes unconscious
ii. losesalimb or partofa limb

iv. isinjured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajorincident occurred
i. the health or safety of any person was endangered
iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place
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v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects
vi.  Machinery ran out of control, to the Provincial Director of the Department of

Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of

the results of such investigations including the steps taken to prevent similar

incidents in future.
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(c) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
e |dentification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the
investigation.

(e) Reporting of Near-Misses
e Department of Public Works and Infrastructure views the reporting of near
misses as a criticalcomponent in creating a positive health and safety

awareness culture on site.

e Department of Public Works and Infrastructure retains the right to enforce the

reporting of nearmisses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.
The Principal Contractor must provide the Client and/or its Agent on its behalf, other

Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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121 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the
employees of other Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)
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H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50
employees working on the site, whenever there are more than 20 employees on the site,
to:

e conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.

e review the effectiveness of health and safety measures;

e identify potential hazards and potential major incidents;

e in collaboration with his employer, examine the causes of incidents;

e investigate complaints by any employee of the contractor relating to that
employee's health or safety on the site;

e make representations to the contractor on matters arising from a), b), c) or d) or

on general matters affecting the health or safety of the employees at the
workplace;

e inspect the site with a view to, the health and safety of employees, at regular

intervals;

¢ participate in consultations with inspectors at the workplace and accompany
inspectors on inspections of the workplace; and

e participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary
assistance, facilities and training to carry out the functions established above.
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12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.
e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor’s
Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.
All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.
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All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

Specific Occupational Health and Safety Induction or other qualifying training.
c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available

on site for inspection by any person engaged in any activity on the site.
13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions

g) Dealing with HIV & aids other related diseases
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h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant
m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL'.DUTIES
i. General

e The Principal Contractor shall at all times ensure his status of an
“employer” as referred to in the Act, and will abide by his/her
responsibilities, duties and functionsas per the requirements of the Act
and Regulations with specific reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a
copy of theAct on site at all times and in addition to that he/she will
introduce and maintain a file titled “Health and Safety File”, or other record
in permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she will
make this file available to the client or his representative whenever

necessary or on request to an interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed uponbetween the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under
his control on the construction site shall adhere to the above
specifications.

e The Principal Contractor should note that he/she shall be held liable for
any anomalies including costs and resulting deficiencies due to delays
caused by non-conformance and/or non-compliance to the above Health
and Safety Specificationsand the Health and Safety Plan based on these

specifications.

ii. Personal protective equipment and clothing

The contractor shall ensure that:

o all workers are issued with the necessary personal protective clothing;

o all workers are identifiable at all times by having the company for
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e which theywork for printed on the back or front of their overalls; and

e clear procedures are in place for the replacement of lost, stolen, worn ordamage
personal protective clothing.

ili. Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as
relevant, any of the following:

e formwork and support work operations;

e excavation work;

e demolition work;

e scaffolding work operations;

e suspended platform work operations;

e material hoists;

e bulk mixing plants;

e temporary electrical installations;

e the stacking and storage of articles on the site; and

fire equipment.

The contractor shall appoint in writing competent persons to:
e induct employees in health and safety; and

¢ prepare and update as necessary a fall protection plan and to provide the

construction manager with a copy of the latest version of such plan.

16. THE PRINCIPAL CONTRACTOR'’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the
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Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17.THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.
- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above requirements will
be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18.GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
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other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended
The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4™ October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

ii. General requirements

The contractor shall:

a) create and maintain as reasonably practicable a safe and healthy work

environment,

b)  execute the work in a manner that complies with all the requirements of the Act and
all its associated regulations, and in so doing, minimize the risk of incidents
occurring;

c) conspicuously display any site specific number assigned to the construction site in
terms of the Construction Regulations 2014 at the main entrance to the site; and

d) respond to the notices issued by the employer's health and safety agent as follows:

1) Improvement Notice: improve health and safety performance over time so that repeat notices
are not issued;

2) Contravention Notice: rectify contravention as soon as possible;
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Prohibition Notice: terminate affected activities with immediate effect and only recommence activities

when it is safe to do so

Note:

Financial penalties can be applied should Contravention Notices be issued. This should be dealt under the sub heading

“NON-CONFORMANCES” in the same document.

19.HOUSE KEEPING

b)

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, namely, costly or
increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting

a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work
at night or after hours unless there is adequate, suitable artificial lighting including

support services in respect of Health and Safety.
Facilities

The site establishment plan shall make provision for:

Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.
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c) Change rooms

The contractor shall make provision for adequate change rooms for his employees on
site.

d) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees
on site.

These facilities shall be maintained by the contractor.

e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works and
Infrastructure .

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works and Infrastructure.

a) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent persol
shall be presented. The equipment includes but shall not be limited to:

i.lifting equipment and lifting tackle

ii.power driven machinery

iii.electrical equipment

iv.testing and monitoring equipment

b) Barricading
All barricading shall be of the rigid type unless the use of non-rigid barricading has been approve:
in writing by the Department of Public Works and Infrastructure Project Manager. The contractors

barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marke
with the company's name, site contact person as well as the contact number/s.

G) Erection of Structures for Logistic Support
Rev H&S Spec Guideline Oct 2015 50
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Prior to site establishment Department of Public Works and Infrastructure shall approve the
contractor’s site plan.

Department of Public Works and Infrastructure shall approve all structures erected for logistical
support by the contractor. These structures include fences, workshops, tool sheds, offices, ablutic
facilities, etc.

d) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works and
Infrastructure may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental requirements. 1
contractors are required to move the equipment from the place of work to the salvage yard.

e) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres. Above heigr
of 2.0 metres fall prevention equipment shall include fall arrest Equipment. Users of fall arrest
equipment shall, amongst other things be trained in what an appropriate load bearing point is for
connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with Department of Public
Works and Infrastructure in writing.

f) Hazardous Chemical Substances Waste Removal

Department of Public Works and Infrastructure shall provide a facility to collect all hazardous
chemical waste material.

The contractor shall provide adequately marked and sealable containers to transport The hazard«
chemical waste from the source to the approved Department of Public Works and Infrastructure
disposal point.

g) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the work to be
performed and specific to conditions on site and shall comply with South African National Standa
(SANS) or similar.

20.LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.
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Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments
shall be filed and be available on site.

b) Risk Profile

All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.
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c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.

i. MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of
Quantities. The same rules are applicable in respect of the pricing of these items as for
every other payment item. Attention is drawn to the Pricing Instructions in thisdocument.

ii. NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall
have a claim for extension of time or any other compensation.

Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and | Penalty: R5000/count, a
a non-conformance non-conformance and/or
activity stoppage
Non-use of PPE supplied | Toilets not supplied or Contractors working
regularly serviced; lack of | without Health and Safety
drinking water Plan approval
Non completion of Contractors not audited Workers transported in
registers for plant and contravention of the OHS
equipment on site plan or legal requirements
Lack of H&S signage at Working without training Invalid Letters of Good
work areas or the appropriate, Standing
approved H&S method
statements
Tools and equipment Legal non-conformances | Non-compliance with
identified in poor condition | identified during the traffic accommodation
during inspections previous audit and not requirements: layout or
physical conditions
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Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and | Penalty: R5000/count, a
a non-conformance non-conformance and/or
activity stoppage

addressed within the
agreed time frame
No monthly OHS report at | Any serious breach of
site meeting to report on legal requirements
No certificates of fitness
for workers as required
Working without approved
method statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to
ensure the safety of workers and the general public in accordance with these specifications
or as required by statutory authorities or ordered by the engineer, shall be sufficient cause
for the engineer to apply penalties as follows:

(i) A penalty as shown in the Table above shall be deducted for each and every
occurrence of non-compliance with any of the requirements of the H&S
Specification.

(i) In addition a time-related penalty of R500,00 per hour over and above the fixed
penalty may be deducted for non-compliance to rectify any non-conformance within
the allowable time after a site instruction to this effect has been given by the Client’s
representative. The site instruction shall state the agreed time, which shall be the
time in hours for reinstatement of the defects. Should the Contractor fail to adhere
to this instruction, the time-related penalty shall be applied from the time the
instruction was given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities.
The same rules are applicable in respect of the pricing of these items as for every other
payment item. Attention is drawn to the Pricing Instructions in this document.

iii. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:
i. beforehand of inspections, investigations or formal inquiries of which he has

been notified by an inspector; and
ii. assoon as reasonably practicable of the occurrence of an incident on the site.

2. The contractor shall record all incidents and notify the employer’s health and safety
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agent of any incident, except in the case of a traffic accident on a public road, as
soon as possible after it has occurred and report such incidence to an inspector of
the department of labour and notify the Provincial Director of the Department of
Labour of such incident within 7 days on the prescribed form.

3. The contractor shall investigate all incidents and issue the employer's health and
safety agent with copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured
to such an extent that he is likely to die, or suffered the loss of a limb or part of a
limb:

i.  notify the Provincial Director of the Department of Labour of such incident
by telephone, facsimile or similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or
remove any article or substance involved in the incident therefrom, without
the consent of an inspector, unless an action is necessary to prevent a
further incident, to remove the injured or dead, or to rescue persons from
danger,

iii. and provide the Provincial Director of the Department of Labour with a
report which includes the measures that the contractor or his subcontractor
intend to implement to ensure a safe site as reasonably practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of
the death of any person which results from injuries sustained in an incident.

iv. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an
emergency procedure which include but are not limited to fire, spills, accidents to
employees, exposure to hazardous substances, which:

¢ identifies the key personnel who are to be notified of any emergency;
e sets out details including contact particulars of available emergency services; and
e the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer’s
health and safety agent in writing of the emergency and briefly outline what happened and
how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.
SERVICE NUMBER CONTACT PERSON

@ Hospital
‘@‘ Ambulance
‘,v(
;\ " Water

( Electricity
@9 Police
s Fire Brigade
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
SECTION 37(2) AGREEMENTS

CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE
(Hereinafter referred to as Department of Public Works and Infrastructure)

----------------------------------------------------------------------------------------------------

(Name of contractor/supplier/Agent/)

U W - SO SO SU S [

(NAmME)IrEPrESENTING ..o [Insert name of
contractor/supplier], do hereby acknowledge that .............ccoiiiiiiiiiiiii

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake thall: s sesaraears [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ...........ccooooviininiiiccccce. [insert

brief  details of project/service, for example, name, contract/project number]

............................... and will comply with the requirements set out in these.
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| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works and Infrastructure, which will

[Insert name of

ensure compliance by
contractor/supplier] with the provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,

in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.
1)

Signed this

(Full name)
(Supplier/contractor/Agent)

Dehalf OF ..o
Contractor Responsible Manager (responsible for signing the Department of Public Works
and Infrastructure’contract on behalf of the contractor)

Witnesses

58

Signed this
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Behalf of Department of Public Works and Infrastructure.

(Contracts and/or Project Manager or Department of Public Works and Infrastructure representativ

Witnesses
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PROJECT:
(full name AND site address of project)
(and full or proper description of project)
SCMU NO:

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE:

Mr /Ms/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details )

Mr /Ms/Me PRINCIPAL AGENT:
(full particulars of agent)

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY MANAGER
(add full details of this officer)
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Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details of the head of the project)
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