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T1.1  TENDER NOTICE AND INVITATION TO TENDER

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB Grading
of 3GB_OR HIGHER to tender for the TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING,
REPAIRS AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT-DEPARTMENT
OF SOCIAL DEVELOPMENT, SCMUS-26/27-0007CHR.

The contract will be based on the JBCC Principal Building Agreement (Edition 6.2 May 2018), and the
Eastern Cape Public Works and Infrastructure will enter into a contract with the successful tenderer.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar services
to those that are required are eligible to submit tenders.

Tender documents are downloadable free of charge from the Department of Public Works and
Infrastructure website (www.ecdpw.gov.za/tenders) OR from the National Treasury’s tender portal
(http://www.etender.gov.za/content/advertised-tenders) from 21 AUGUST 2026. No tender documents will
be available in the departmental offices.

ENQUIRIES: Queries relating to SCM requirements may be addressed in writing to Babalwa Mshede,
email: Babalwa.mshede@ecdpw.gov.za. Technical enquiries may be addressed in writing to Nomonde
Kente - email: Nomonde.kente@ecdpw.gov.za

NOTE: BIDDERS INTENDING TO RENDER SERVICES WITH THE PUBLIC WORKS DEPARTMENT
AND INFRASTRUCTURE WILL BE SUBJECT TO THE SECURITY SCREENING AND VETTING
PRIOR TO THE AWARD OF THE TENDER.

CLOSING DATE AND TIME: Completed quotation documents in a sealed envelope endorsed with the
relevant bid number and description must be deposited in the bid box not later than 11H00 on the
14 SEPTEMBER 2026 when bids will be opened in public.

PHYSICAL ADDRESS OF THE BID BOX: The bid box is situated at the Department of Public Works and
Infrastructure, Chris Hani district offices at No.1 Creamery Road, Old CPA Building, Kings Park, Komani,
5320.

Bidders including those submitting via courier service, must ensure that their bids are deposited in the
Departmental bid box, situated at the ground floor of the address mentioned above, prior to the closing
date and time. The Department will not accept responsibility if bids are not timely deposited in the Bid
Box.

BIDDER MUST NOTE: Telegraphic, telephonic, facsimile, e-mail and bids received after the closing date
and time will not be accepted for consideration and where practicable, will be returned unopened to the
Bidder(s).

B. BID EVALUATION:

This tender document will be evaluated in two (2) phases as follows:
Phase One: Compliance, responsiveness to the bid rules and conditions,
Phase Two: Bidders passing the stage above will be evaluated on PPPFA and PPR 2022.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) AND PREFERENTIAL
PROCUREMENT REGULATIONS 2022 WILL APPLY AND PREFERENCE POINTS WILL BE
AWARDED AS FOLLOWS:

Maximum points for Price - 80 points
Maximum points for Specific Goals - 20 points
Maximum points - 100 points
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C. BID SPECIFICATIONS, CONDITIONS AND RULES:

e Other minimum specifications, bid evaluation criteria, bid conditions and rules are detailed in this
tender document.

o Bidders must be registered on the National Treasury Central Supplier Database prior to award
and where possible, proof of registration should be submitted with the proposal
(https://secure.csd.gov.za).

e The Department of Public Works & Infrastructure SCM policy will apply.

o Validity period is 90 days from the closing date and time.

D. ENQUIRIES WITH REGARD TO THIS DOCUMENT MAY BE DIRECTED TO:

SCM SPECIFIC ENQUIRIES

Name Babalwa Mshede

Tel No: 045 807 6663/ 083 281 1298

Email Address: Babalwa.Mshede@ecdpw.gov.za

TECHNICAL SPECIFIC ENQUIRIES
Name: Nomonde Kente

Tel No: 045 807 6737 / 083 261 2498
Email Address:Nomonde.Kente@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 70
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T1.2 TENDER DATA

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The
Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
provisions of SANS 10845-3 and as contained in Annexure C of Standard for Uniformity in Construction
Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019).
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies
Clause Tender Data
number
3.1 The Employer is the Eastern Cape Department of Public Works and Infrastructure.
3.2 The tender documents issued by the Employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Dispute Resolution Mechanism
Part C2: Pricing data
C2.1 -  Pricing Instructions
C2.2 - Bills of Quantities
Part C3: Scope of work
C3 -  Scope of work
Part C4: Site information
C4 -  Site information
3.3 The tender documents issued by the employer comprise the documents listed on the contents
page
3.4 The employer’s agent is:
Name: Ms N Kente
Address: No. 1 Creamery Road
Tel No: 045 807 6783 /083 261 2498
Email Address: Nomonde.Kente@ecdpw.gqov.za
3.5 The language for communications is English
3.6 The competitive negotiation procedure shall be applied.
3.7 Method 2: Two (2) stage procurement procedure shall be applied.
4 Tender’s obligations
4.1 The following tenderers who are registered with the CIDB, or are capable of being so registered
prior to the evaluation of submissions, are eligible to have their tenders evaluated:
a) contractors who have a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry
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Development Regulations, for a CIDB Grade 3GB OR HIGHER class of construction work;
and
b) Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation not lower than one level below the
required grading designation in the class of works under consideration; and

3. The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to a contractor grading designation determined in
accordance with the sum tendered for a CIDB Grade 3GB OR HIGHER class of construction work
or a value determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry
Development Regulations.

4. Submit a Joint Venture Agreement.

4.2

The employer will compensate the tenderer as follows: JBCC Principal Building Agreement
(Edition 6.2 of May 2018). The employer will not compensate the tenderer for any costs incurred
in attending interviews or making any submissions in the office of the employer.

4.3

It is the responsibility of the tenderer to check the tender documents on receipt for completeness
and notify the employer of any discrepancy or omission.

4.4

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

4.5

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the
tender documents by reference.

4.6

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the tender data, in order to take
the addenda into account.

4.7

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be
issued to and tenders will be received only from those tendering entities appearing on the
attendance list.

Tender documents will not be made available at the clarification meeting

4.8

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least
Five (5) working days before the closing time stated in the tender data.

4.9

Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the
law requires to be paid [except value added tax (VAT)], and other levies payable by the
successful tenderer, that are applicable 14 days before the closing time stated in the tender data.
Show the VAT payable by the employer separately as an addition to the tendered total of the
prices. Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.
State the rates and prices in monetary value of the contract unless otherwise instructed in the
tender data.

4.10

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer or to correct errors made by the tenderer and ensure that all
signatories to the tender offer initial all such alterations.

Do not make erasures using masking fluid.

4.11

Main tender offers are not required to be submitted together with alternative tenders.
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4.12

No alternative tender offers will be considered

4.13.1

Parts of each tender offer communicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with a translation of any documentation in a language other than the
language of communication established in 3.5, and

b) the parts communicated electronically by the employer or its agents on paper format with the
tender.

4.13.2

Sign the original and all copies of the tender offer where required in terms of the tender data.
State in the case of a joint venture which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3

A tender security in the amount of N/A is required and shall remain valid for a period not
exceeding N/A days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D
of SANS 10845-3.

4.13.4

The employer’s details and address for delivery of tender offers and identification details that are
to be shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE,
GROUND FLOOR, NO. 1 CREAMERY ROAD, OLD CPA BUILDING, KINGS PARK, KOMANI,
5320, LABELLED “BID BOX”.

Physical address: NO. 1 Creamery Road, Old CPA Building, Kings Park, Komani, 5320
Identification details: TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT, Komani, SCMU5-
26/27-0007CHR.

Closing time and date: 14 SEPTEMBER 2026 at 11h00

4.13.5

The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service
provider are in order with the South African Revenue Service. In the case of a Joint
Venture/Consortium/Sub-contractors each party should submit a separate CSD report showing,
amongst other things, that tax matters of the service provider are in order with the South African
Revenue Service.

2) CIDB Grading certificate or CRS number.

4.13.6

A two-envelope procedure will not be required.

4.13.7

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The
tenderer accepts that the employer does not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as stated.

4.14

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Proof of posting shall not be accepted as
proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

4151

The tender offer validity period is 90 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing time stated in the tender data. If requested by
the employer, consider extending the validity period stated in the tender data for an agreed
additional period, with or without any conditions attached to such extension. Extend the period of
the tender security, if any, to cover any agreed extension requested by the employer.
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Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract
has, as relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender,
failed or refused to commence the contract; had their contract terminated for reasons within their
control without reasonable cause; offered, promised or given a bribe in relation to the obtaining or
the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper
manner or in bad faith towards the Provincial Government; or, made any incorrect statement in
any affidavit or declaration with regard to a preference claimed and is unable to prove to the
satisfaction of the Provincial Government that the statement was made in good faith or
reasonable steps were taken to confirm the correctness of the statements, such tenderer/s may
be placed under restriction from tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and also on CIDB Inform Practice Note #30. Excerpts of the policy can be availed
on request of any interested tenderer.

4.16

Access shall be provided for the following inspections, tests and analysis: N/A

417

The preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per DPWI policy

Employer’s undertakings

5.1

The Employer will respond to requests for clarification received up to Five (5) working days
before the tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the
tender data, grant such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Five (5) working days before tender closing time.

5.3

Tenders will be opened immediately after the closing time for tenders at 11:00 am.

5.4

Do not disclose to tenderers, or to any person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer.

5.5

Determine, after opening and before detailed evaluation, whether each tender offer that was
properly received

a) complies with the requirements of the standard conditions of tender in this part of SANS
10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the
tender documents, without material deviation or qualification. A material deviation or qualification
is one which, in the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the
contract, or

f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.
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5.6 Arithmetical errors, omission and discrepancies
Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the
amount in words shall govern.
For VAT-related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.
5.71 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
Table F.1: Formulae for calculating the value of A
Formula | Comparison aimed at achieving Option 1* Option 22
1 Highest price or discount _ B
A=[1+(P P,,}J A-27
2 Lowest price or percentage commission [ fee (P —-p } P
(- | a4
a Pm is the comparative offer of the most favourable comparative offer.
F is the comparative offer of the tender offer under consideration.
572 PHASE ONE: COMPLIANCE, RESPONSIVENESS TO THE BID RULES AND

CONDITIONS

Bidders’ proposals must meet the following minimum requirements and supporting
documents where needed and must be submitted with the completed bid document in
a sealed envelope in the bid box at the closing date and time. Failure to comply will
automatically eliminate the bid for further consideration:

1.
2.

This bid document must be submitted in its original format.

Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will

not be accepted.

Bidders must be registered with CIDB as per the bid notice and requirements. It is the

responsibility of the bidder to keep the status on CIDB active during the bidding process

(bid evaluation till award stage).

Declare as non-responsive all tenders received from:

(a) unregistered contractors who are not considered as being capable of being
registered in the required contractor grading designation prior to the evaluation of
tenders;

(b) registered contractors who tender above their designated tender value range except
where the margin by which the tender value range exceeded is reasonable.

Bidders must be a legal entity or partnership or joint venture or consortium.

Form of offer must be fully completed and signed. Incomplete or unsigned form of

offer will lead to a bidder being declared non-responsive.

If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the

Bid Sum (amount in words) will govern. Failure to complete the Bid Sum (amount in

words) will automatically invalidate the offer submitted.

The amount reflected on the Form of offer takes precedence over any other total

amount indicated elsewhere in bidder’s tender submission. If the form of offer has

no value or figure, the bidder will be regarded as having made no offer and will be

regarded as non-responsive.

SBD 4- Bidder’s Disclosure must be fully completed and signed. In the event that

the bidder or any its directors / trustees / shareholders / members / partners or any

person having a controlling interest in the enterprise have any interest in any other

related enterprise whether or not they are bidding for this contract, such interest

must be disclosed on question 2.4.1. Incomplete or unsigned or poorly completed

forms SBD 4 will lead to a bidder being declared non-responsive.
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10. Compulsory Enterprise Questionnaire must be fully completed and signed. JV
partners must complete separate Questionnaire forms and submit. Incomplete or
unsigned Compulsory Enterprise Questionnaire will lead to a bidder being declared
non-responsive.

11. Resolution to Sign where applicable must be completed and signed. Incomplete or
unsigned or poorly completed resolution to sign where applicable will lead to a
bidder being declared non-responsive.

12. Only one offer per item per bidder is allowed and alternative offers will not be considered.
If more than one offer per item is received, none of the offers will be considered. Bidders
are also not allowed to submit a bid/ quotation whilst they are in agreements with other
bidders in the form of joint ventures or consortiums.

13. Financial Capability - Bidders must submit together with the bid; (i) a letter from the
registered Financial Institution committing financial assistance to the Service Provider for
the execution of the contract OR (ii) a letter as proof of Own Financial resources
available to render this contract. The Employer reserves the right to verify the
authenticity of the financial information provided by bidders. Failure to provide
satisfactory evidence of financial capability may result in the tender being declared non-
responsive.

Other Conditions of bid (non-eliminating unless expressly mentioned in the

document):
1. The bidder must be registered on the Central Supplier Database (CSD) prior to the
award.

2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be
verified through CSD and status compliance PIN. In cases where the bidder’s status
is found non-compliant, the bidder will be granted 7 days to correct the status. A
bidder that fails to rectify its tax matters with SARS will be declared non-responsive.

3. Bidders must note that in addition to being tax compliant at the time of award of the
contract, which will be verified with SARS or the CSD, it is incumbent upon the
successful bidder/s to ensure that they are at all times tax compliant over the entire
duration of the contract. Failure to ensure tax compliance may prevent the
Department from issuing orders when goods/services are required. In such instances,
the Department reserves the right to procure outside of the contract. Furthermore, if
the Department is prevented from obtaining the relevant goods/services on the
contract, such constitutes a breach of contract and will be dealt with accordingly,
including the recovery of damages/adverse costs where applicable. In instances
whereby the bidder is found non-compliant during the time of payment for
goods/services rendered, the bidder will be afforded 7 days to rectify their tax matters.

4. Invoices must be submitted to the department, office number G07, at No. 1 Creamery
Road, Kings Park, Queenstown, 5320 OR sent through email to
Invoices.chrishani@ecdpw.gov.za.

5. Arisk assessment shall be performed on the tender submission of the highest ranked
tenderer who scored the highest number of tender evaluation points to ascertain if
any of the following present an unacceptable commercial risk.

(a) unduly high or unduly low tendered rates or amounts in the tender offer;
(b) capacity and capabilities of the bidder;
(c) arithmetic errors.
6. The department may approach the tenderer if in the opinion of the department, it

presents an unacceptable commercial risk, provided that such negotiations will not
affect the competitive position of the tenderer.

7.  As part of the risk assessment methods, bidders are requested to submit with their
bids the following information:
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(a) a minimum of two (2) written contactable reference for projects successfully
completed in the past (clearly indicating client name, contract value, contract
term, and contact person, contact details). This is not an elimination factor, but
important for the department to make a decision;

(b) a list of projects where he or she has submitted tender offers but tender results
have not been confirmed by the client. This is not an elimination factor, but
important for the department to make a decision;

(c) a company profile with list of available resources, plant and machinery, and any
other additional capacity with the bid. This is not an elimination factor, but
important for the department to make a decision;

(d) alist all projects where there are pending litigations or litigations that have been
concluded.

8. the tenderer has offered a market related offer. If the offer is believed not to be market

related, the department through its Supply Chain Management processes will attempt
to negotiate the offer with identified bidder/s to a reasonable amount. Bidders are not
allowed to increase their tender offers during this process.

9. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure
will lead to the non-awarding of points for specific goals.

10. If the offer is “VAT Inclusive”, the VAT registration number of the service provider must
be indicated and if a service provider is not a VAT Vendor but includes VAT in its
prices, the successful service provider will be given 14 days to register as a VAT
Vendor with SARS, after the issuing of an appointment letter. If a bidder is a VAT
vendor/registered, the bidder is required to explicitly state the VAT amount. VAT
vendors must include VAT at 15% in the bid offer(s).

11. The Department will contract with the successful bidder by signing a formal contract.

12.  This tender will be awarded as a whole. All trades listed in the Bills of Quantities or
Pricing schedule must be priced for (except provisional sums and allowances which
also need to be added to the total), failure to do so will increase the commercial risk of
the bid and may lead to elimination or passing over of the bidder.

13.  Wherever a brand name is specified in this document (i.e. specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.

14. DPWI applicable policies apply.

15.  Protection of personal information: Consent (POPIA).

16. The successful tenderer (after being informed) will be required to bring along an
unsigned copy of the form of contract to be signed by parties (e.g. JBCC Principal
Building Agreement (PBA) Edition 6.2 of 2018).

PHASE TWO: EVALUATION ON PPPFA AND PPR 2022

The 80/20 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000) and PPPFA Regulations of 2022

Criteria Points
POINTS ON PRICE 80
POINTS FOR SPECIFIC GOALS 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand
value of R50 million:

The following formula must be used to calculate the points out of 80 for price in respect of an
invitation for a tender with a rand value equal to or below R50 million, inclusive of all applicable
taxes included:
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Ps— 3()(1 _ wj
Pmn
Where
Ps = Points scored for price of tender under consideration
Pt = Rand value of tender under consideration
Pmin = Rand value of the lowest acceptable tender

PLEASE NOTE:

1. The bidder has fully completed and signed SBD 6.1. Bidders need to complete and sign
SBD 6.1 to claim points for specific goals. Failure will lead to the non-awarding of points
for specific goals.

2. Preference points for joint ventures / consortia will be allocated proportionately in terms of
the attributes or qualifications for the relevant specific goals.

3. The Department intends to award this to the highest point scorer as whole, unless
circumstances justify otherwise.

4. All information will be verified through CSD.

573 The procedure for the evaluation of responsive tenders is Method 2 (price and preference)

5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A

5.7.5 Each evaluation criteria will be assessed in terms of five indicators — N/A

5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as
follows: N/A

5.8 Additional Tender offer conditions (non-eliminating unless expressly mentioned in the

document):

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local
registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database.
Bidders must submit a CSD no. or tax status compliance PIN.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide
the Performance Bond / Guarantee / Surety / Security to the format and/or standard within 21
days after the appointment.

d) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector.

f) the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this
effect.

g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest
which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process.
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h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest that may impact the tenderer’s ability to perform the contract in the best
interests of the employer or potentially compromise the tender process and persons in the
employ of the state are permitted to submit tenders or participate in the contract;

i) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

i) The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely.

I) The tenderer has duly completed and signed the Declaration Certificate for Local Production
and Content and Local Content Declaration: Summary Schedule and submitted the
documents at the closing date and time of the bid.

m) the tender has offered a market-related. If the offer is believed not to be market-related, the
department through its Supply Chain Management bid committees will attempt to negotiate
the offer with identified bidder/s to a reasonable amount. Bidders are not allowed to increase
their tender offers during this process.

n) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over
any other total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer
and Acceptance has no value or figure, the bidder will be regarded as having made no offer.

0) The department reserves the right not to award the bid to the most favourable tenderer, if any
of the situations occur: if it is not assisting in the advancement of designated groups; risk
profile of the favourable firm is too high; the bidder has been awarded a considerable number
of projects by the department or provincial government; has performed unsatisfactorily in the
past, etc.

5.9

The number of paper copies of the signed contract to be provided by the employer is 1.

The additional conditions of tender are:
o Wherever a brand name is specified in this document (i.e., specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.

T.2.1

A. List of returnable documents

Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation
to demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).

Returnable Schedules required for tender evaluation purposes
The tenderer shall fully and appropriately complete and sign the following returnable schedules as
relevant:
e Record of Addenda to Tender Documents (where applicable)
¢ Proposed amendments and qualifications
e Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted).
SBD 1, 4, 6.1,
Protection of personal content: Consent
Form of Offer
Complete priced Bills of Quantities, including Final Summary
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o Certificate of Authority for Joint Ventures

3 Other documents required for tender evaluation purposes
The tenderer shall provide the following returnable documents:
. A letter if good standing from the Compensation Fund or a licensed insurer as

contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 (Act
No. 130 of 1993)

4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated
into the contract

The tenderer must complete the following returnable documents:
e A fully completed form of Offer (and any revision of prices if there are any).

5 Only authorized signatories may sign the original and all copies of the tender offer where
required.

In the case of a Bid being submitted on behalf of a company, close corporation or
partnership, evidence must be submitted to the Department at the time of submission of the Bid
that the Bid has been signed by persons properly authorised thereto by resolution of the directors
or under the articles of the entity. Furthermore,

In the case of a joint venture or consortium, at least one directors/ members of each party to
the joint venture or consortium must give consent to give authorisation for signatory to this bid.

In the event that a resolution to sign is not completed by all directors/ members of the
enterprise, the signature of any one of the directors or members to this bid will bind all the
directors/ members of the enterprise and will therefore render the bid valid.

No authority to sign is required from a company or close corporation or partnership which has
only one director or member.

In the event that a non-member/ non-director to the enterprise sign this declaration, and no
authority is granted, it will automatically invalidate the bid.

Accept that failure to submit proof of authorization to sign (where applicable), will result
in the tender offer being reqarded as non-responsive.

6 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely
and, in the form, required, may be regarded by the employer as non-responsive.

7 Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the
Employer’s officials or the Employer's agent in respect of his tender, after the opening of the
tenders but prior to the Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other
than that disclosed at the opening of tenders.

8 Prohibitions on awards to persons in service of the state

The Employer is prohibited to award a tender to a person -

a) who is in the service of the state; or

b) if that person is not a natural person, of which any director, manager, principal shareholder
or stakeholder is a person in the service of the state; or

c¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of:-
a any municipal council,
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b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d) amember of the board of directors of any municipal entity;
e)  an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g) provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h) a member of the accounting authority of any national or provincial public entity; or

i) an employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender
of persons in the service of state in part T2 of this procurement document must be completed.

Awards to close family members of persons in the service of the state

Accept that the notes to the Employer’s annual financial statements must disclose particulars of
any award of more than R2000 to a person who is a spouse, child, or parent of a person in the
service of the state (defined in clause 8 above), or has been in the service of the state in the
previous twelve months, including -

a) the name of that person;

b)the capacity in which that person is in the service of the state; and

¢) the amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the
tender of persons in service of the state in part T2 of this procurement document must be
completed.

10

Respond to requests from the tenderer
The employer will respond to requests for clarification up to Five (5) working days before the
tender closing time.

11

Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders

12

Scoring quality / functionality: N/A

13

Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes and/or tender documents.

(f) No market-related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published on the CIDB website and in
the Tender Bulletin or the media in which the original tender invitation was advertised.

14

Dispute resolution mechanism will be done through the Adjudication route.
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15 The department must, when acting against the tenderer or person awarded the contract on a
fraudulent basis, consider the provisions of Regulation 14:
The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an
institution from instituting remedies arising from any other prescripts or contract.

16

Where the employer terminates the contract due to default of the contractor in whole or in part,
the employer may decide to: a) Refer the breach in contract to the CIDB for investigation as a
breach of the CIDB Code of Conduct in terms of the CIDB Regulations; or b) may impose a
restriction penalty on the contractor in terms of Section 14 of the Preferential Procurement
Regulations. The outcomes of such investigations in terms of both the CIDB Regulations and the
Preferential Procurement Regulations may prohibit the contractor from doing business with the
public sector for a period not exceeding 10 years.
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PART T2: RETURNABLE DOCUMENTS

2.1: LIST OF RETURNABLE DOCUMENTS

The tenderer shall complete the following returnable documents:

1 Returnable Schedules required for bid evaluation purposes

Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted).

Record of addenda issued (Only if addenda was issued)

Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint
venture)

2 Other documents required for bid evaluation purposes

Form of Offer
Complete Priced Bills of Quantities & Final Summary

3 Returnable Schedules that will be incorporated into the contract

Details of the Project Team and CV with Qualifications & Proof of Registration completed for each
individual of the proposed

Schedule of Plant and Equipment

Record of projects: current, past and on tender.

Project References — at least 3

SBD 1, 4, 6.1

Proof of financial capability

Protection of personal content: Consent
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PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR THE REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: SCMU5-26/27-0007CHR CLOSING DATE: | 14 SEPTEMBER 2026 | CLOSING TIME: | 11:00
TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF GENERAL
DESCRIPTION: BUILDING FOR CHRIS HANI DISTRICT.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, GROUND FLOOR, NO. 1 CREAMERY ROAD, OLD CPA BUILDING, KINGS
PARK, KOMANI, 5320, LABELLED “BID BOX”.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON B Mshede CONTACT PERSON N Kente

TELEPHONE NUMBER 045 807 6663 / 083 281 1298 TELEPHONE NUMBER 045 807 6737/083 261 2498

FACSIMILE NUMBER None FACSIMILE NUMBER None
Babalwa.Mshede@ecdpw.gov.

E-MAIL ADDRESS za E-MAIL ADDRESS Nomone.Kente@ecdpw.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION

NUMBER

SUPPLIER COMPLIANCE | TAX COMPLIANCE OR CENTRAL SUPPLIER

STATUS SYSTEM PIN: DATABASE No: MAAA

(a) ARE YOU THE

QESEE&TNE%TNE N a) ARE YOU A FOREIGN-BASED Clves CINo

SOUTH AFRICA FOR THE OYes SUPPLIER FOR THE GOODS

GOODS /S CES ISERVICES /WORKS OFFERED? [IF YES, COMPLETE
DS /SERVICE CINo QUESTIONNAIRE

/WORKS OFFERED? [IF YES ENCLOSE PROOF] BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 0 YES [JNO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? 0 YES [JNO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 0 YES [JNO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 0 YES [JNO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O YES O NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTERED AS PER 2.3 BELOW.
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PART B

TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022, JBCC PRINCIPAL BUILDING AGREEMENT (PBA) EDITION 6.2
OF 2018 AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (JBCC, PBA,
EDITION 6.2).

NOTE: BIDDERS INTENDING TO RENDER SERVICES WITH THE DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE WILL BE SUBJECTED TO THE SECURITY SCREENING AND VETTING PRIOR TO THE AWARD OF
THE TENDER.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA/JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

SIGNATURE OF BIDDER: ...

CAPACITY UNDER WHICH THIS BID IS SIGNED: ......c.ivviiiiiiiiiieiieeeeeee
(Proof of authority where applicable must be submitted e.g. company resolution)
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Compulsory Enterprise Questionaire

A

Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section1: Name of enterprise: ....... ... i ittt aes teanens

Section 2: VAT registration number, ifany: ... ....... ... i i e

Section 3: CIDB registration number,ifany: .......... ... i e e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number

Close corporation number
Tax referenCe NUMDET . . . .. .. e

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender
requirement.

Section 7: The attached SBD 6.1 shall be completed for each tender and be attached as a requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

ii) confirms that neither the name of the enterprise nor the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises,

or may exercise, control over the enterprise appears, has within the last five years been convicted of fraud or

corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

Signed Date

Name Position
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SBD4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

1.1

1.2

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa, 1996
(Constitution), and further expressed in the various applicable legislation, it is
required for the bidder to make this declaration in respect of the details required
hereunder.

If a person is listed in the Register for Tender Defaulters and/or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. DECLARATION ON EMPLOYMENT BY ORGAN OF STATE

2.1

2.2

2.3

2.3.1

Is the bidder, or any of the directors / trustees / shareholders / members / partners
of the bidder employed by an organ of state, as defined in section 239 of the
Constitution? YES/NO

If YES, furnish particulars of the names, individual identity numbers, in the table
below:

Full Name Identity Number Name of organ of
state

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO

If so, furnish particulars:
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Does the bidder or any of its directors/trustees/shareholders members/partners or

any person having a controlling interest in the enterprise have any interest in any

other related enterprise, whether or not they are bidding for this contract?
YES/NO

2.4.1 If so, indicate all companies registered in the CSD in the table below:

3.1

3.2

3.3

3.4

3.5

3.6

Supplier registration number | Status (active/inactive/deleted)
(MAAA)

Failure to disclose all CSD-registered active companies linked to all Directors will
lead to disqualification.

GENERAL DECLARATION

L the
undersigned, in submitting the accompanying bid, do hereby make the following
statements that | certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure.

| understand that the accompanying bid will be disqualified if this disclosure is found
to be false.

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the products
or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this
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bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act, 1998 (Act No. 89 of 1998) and or may be referred to law
enforcement agencies for criminal investigation and or may be restricted from
conducting business with the state for a period not exceeding 10 years in terms of
the Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004)
or any other applicable legislation.

| CERTIFY THAT THE ABOVE IS CORRECT.

| ACCEPT THAT THE PROCURING INSTITUTION MAY REJECT THE BID OR
TAKE APPROPRIATE ACTION AGAINST ME IF THIS DECLARATION IS FALSE.

Designation Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable

taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The lowest acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender

to claim points for specific goals with the tender, will be interpreted to mean that preference points
for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.
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DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts through
any method envisaged in legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes, but is not limited to,
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULA FOR PROCUREMENT OF GOODS AND SERVICES
3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—Pmin
Ps =80 (1 -7 ) or Ps =90 (1- ")
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2. FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =80 (1 -+ ) or Ps =90 (1+2 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

41. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
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tender the tenderer will be allocated points based on the goals stated in Table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must,
in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of points Number of points
allocated claimed (80/20
(80/20 system) system)
(To be completed by (To be completed by
the organ of state) the tenderer)

The specific goals allocated points in terms of
this tender

Historically Disadvantaged Individual:-

(a) 100% black ownership 6
(b) 51% to 99% black ownership 4
(c) Less than 51% black ownership 0

Black women ownership:-

(a) 100% black women ownership 6

(b) 30% to 99% black women 4
ownership

(c) Less than 30% black women 0
ownership

Black youth ownership:-

(a) 100% black youth ownership 4

(b) 30% to 99% black youth ownership 2

(c) Less than 30% black youth 0
ownership

People with disability:-

(a) 20% or more disabled people 2
ownership
(b) Less than 20% disabled people 0
ownership
Locality:-
| (a) Within the Eastern Cape 2
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(b) Outside the Eastern Cape 0

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of compPany/firm. .. ...
4.4. Company registration number: ... ...
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

ii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction
of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —

(a) disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...,

DATE:
ADDRESS:
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VALID CIDB CERTIFICATE OF A BIDDER

(ATTACH HERE)

OR

INDICATE CRS NUMBER ON THE FIRST PAGE
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA)

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of
personal information through its entire life cycle of collection, transfer, storing and deletion.

As part of its business activities, the Department of Public Works and Infrastructure obtains and
requires access to personal data from a wide range of internal and external parties, including
without limitation bidders who respond to requests for proposals that are published by the
Department of Public Works and Infrastructure from time to time. The Department of Public Works
and Infrastructure confirms that it shall process the information disclosed by Bidders for the
purpose of evaluating and subsequently awarding/appointing a successful Bidder.

The Department of Public Works and Infrastructure hereby states that it does not and will never
modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose
or permit the disclosure of any personal information to any Third Party without the prior written
consent of the owner of the information.

Similarly, Bidders will from time-to-time access and be seized with information of a personal
nature pertaining to the Department of Public Works and Infrastructure. Some of the information
may because of legislative compliance, be available in the public domain, whilst some is uniquely
provided to bidders in pursuit of procurement or other business-related activities. In this regard,
the Department of Public Works and Infrastructure requires that Bidders which receive or have
access to its personal information process any such information in a manner compliant with the
requirements of the POPIA.

AGREEMENT

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and
undertake that upon obtaining and
having access to personal information relating to either of them, they shall always ensure

that:

a) They process the information only for the express purpose for which it was obtained.

b) Information is provided only to designated and authorized personnel who require the
personal information to carry out the Parties’ respective obligations in terms of the
Procurement processes.

c) They will introduce and implement all reasonable measures to ensure the protection of all
personal information from unauthorized access and/or use.

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity
of all personal information in their possession or under their control.

e) The Parties agree that if personal information will be processed for any other purpose other
than the one for which the accessing of the information was intended, explicit written consent
will be obtained prior to the execution of such reason.

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable
internal and external risks to the interception of personal information in its possession or
under its control and shall implement and maintain appropriate controls in mitigation of such
risks.

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control
which belongs to the other Party once it no longer serves the purpose for which it was collected, subject
to any legal retention requirements. The information will be destroyed in such a manner that it cannot be
reconstructed to its original form, linking it to any individual or organization.
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3. Bidder’s Obligations

a) The Bidder is required to notify the Information Officer of the Department of Public Works and
Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss,
unauthorized access or unlawful use of any of the Department of Public Works and
Infrastructure’s personal information.

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate
the extent of the loss or compromise of personal data.

c) The Bidder shall be required to provide the Department of Public Works and Infrastructure with
details of the persons affected by the compromise and the nature and extent of the compromise,
including details of the identity (if known) of the unauthorized person who may have accessed
or acquired the personal data.

d) The Bidder undertakes to co-operate with any investigation relating to a security breach which
is carried out by or on behalf of the Department of Public Works and Infrastructure.

On behalf of the Bidder:

Position Name of the Bidder

On behalf of the Client:

Signature Date

Position Name of Client Representative
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PART C1
AGREEMENTS AND CONTRACT DATA
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C1.1- Form of Offer and Acceptance

Annex C
(normative)
FORM OF OFFER AND ACCEPTANCE
Proiect i TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
roject title MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT.
SCMU number SCMUS-26/27-0007CHR
OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for
the procurement of: TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT, SCMUS-26/27-0007CHR.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS
...................................................................................................................... Rand (in

R e e (in figures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature

(Name and address of organization)
Name and signature
of withess ... Date ..o

Page 34 of 145



% Province of the

(CEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’'s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above-listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.

Signature

(Name and address of organization)
Name and signature
Of WItNESS oo Date ..o

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
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Details

4 Subject
Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

Tas an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after
the submission by the employer of one fully completed original copy of this document including the
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided
that the employer notifies the tenderer of the tracking number within 24 hours of such submission.
Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI
DISTRICT.

SCMU NUMBER SCMUS-26/27-0007CHR

| / We confirm that the following communications received from the Department of Public Works

and Infrastructure before the submission of this tender offer, amending the tender documents,

have been taken into account in this bid offer: (Attach additional pages if more space is required)

Item Date Title or Details No. of Pages

1

2

3

4

5

6

7

8

9

10

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

PROJECT TITLE

TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI
DISTRICT.

SCMU NUMBER

SCMUS-26/27-0007CHR

Page Clause /ltem

Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed

Date

Name

Position

Enterprise name
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed
by all directors):
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . .

................................... , authorized signatory of thecompany ... ................

................................................ , acting in the capacity of lead partner, to

sign all documents in connection with the tender offer and any contract resulting from it on our behalf.

PROJECT TITLE TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT.

SCMU NUMBER SCMUS-26/27-0007CHR

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . ...l
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E
SCHEDULE OF PROPOSED SUBCONTRACTORS

TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI
DISTRICT.

SCMU NUMBER SCMUS-26/27-0007CHR

PROJECT TITLE

We notify you that it is our intention to employ the following Subcontractors for work in this contract.
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be
submitted below.

If we are awarded a contract, we agree that this notification does not change the requirement for us
to submit the names of proposed subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then your written acceptance
of this list shall be binding between us.

We confirm that all subcontractors who are or are to be contracted are registered on the Central
Supplier Database (CSD).

No. | Name and Nature and Year Value Contact details
address of extent of work | completed
proposed

Subcontractor
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The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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E
CAPACITY OF THE BIDDER
PROJECT TITLE TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT
SCMU NUMBER SCMUS-26/27-0007CHR

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach
additional pages if more space is required. Failure to furnish the particulars may result in the Bid being
disregarded.)

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity / | Categories of Employee - | Professional Date of Employment
No. of Key Personnel (part of

Resources | Business Enterprise) e L,

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed: Date

Name: Position

ENterprise NamMe: .o

Page 43 of 145



= Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

G

RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

1.5. The period during which the project was performed, and also, if this is different, the period during which
the tenderer’s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT. | NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.
1
2
3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).
The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just
handed over/ towards completion (if they exist). Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:

2.1. Name of project.

2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and if this is different, the period during which the
tenderer’s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2
3

Attach a separate page to address this issue (the above table is just for reference purposes).

Signed Date

Name Position

Enterprise name

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING (if they

exist

(Any other client's tender must also be included)

BID NO. / DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & TENDERED IN SUBMITTED DETAILS
NUMBER CONTACT NO. (CLIENT)
1
2
3
4

Signed

Name

Enterprise name

If there are more projects, attach a separate page to address this issue (the above table is just for

reference purposes).
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was

made.
NO. NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR

STATUS OF
LITIGATION

1

2

3

4

Signed Date

Name Position

Enterprise name
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Project Reference Forms — 1

TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
Project title: AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI
DISTRICT.
Project Number: SCMUS-26/27-0007CHR

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
I, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2026.
COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 2

TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
Project title: AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI
DISTRICT.
Project Number: SCMUS-26/27-0007CHR

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:
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Thus signed at on this day of 2026.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms — 3

TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
Project title: AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI
DISTRICT.
Project Number: SCMUS-26/27-0007CHR

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2026.
COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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PROJECT TITLE

TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS
AND MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI

DISTRICT.

SCMU NUMBER

SCMUS-26/27-0007CHR

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE

Activity Risk to Risk to Risk to Risk to Public Control
Safety Health Environment Safety M
easures
Brickwork Physical PPE, Use of
injury, Scaffolding
Fatality
Roofing Physical PPE, Use of
injury, Scaffolding
Fatality
Plastering Skin Long-term | Ground Dust inhalation Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Paintwork Skin Long-term | Ground Air pollution Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Construction Temporary Permanent | Noise pollution Noise pollution Guarding /
activities/demolition | deafness deafness barricading of
site
Moving machines Driven over Injury to Fuel spillage Driven over by Signage and
by machines | workers machines slow driving

You can list all activities on a separate page to address this issue (the above table is just for reference purposes).
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A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT.
PROJECT DESCRIPTION | TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND

(SCOPE) MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT.
SCMU NUMBER SCMUS-26/27-0007CHR
CONTRACTOR NAME:

1. Below is the list of building materials which must be sourced from Eastern Cape-based suppliers,

manufacturers or accredited agents.

On monthly basis, the contractor will report the purchasing of any of these materials.

3. The report will then be communicated to PT & OTP on quarterly basis or at whichever intervals, as
prescribed by PT & OTP.

N

A. BUILDING MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &

RENOVATIONS)
ITEM BUILDING MATERIAL (TYPE) AMgﬁm"&ﬁ -

1 Foundations:

1.1 Concrete

1.2 Reinforcement

1.3 Brickwork
2 Superstructure:

21 Brickwork

2.2 Brickwork Sundries

2.3 Lintels (precast concrete)

2.4 Roof Structure (Steel Structures)

2.5 Roof Covering (Steel)

26 Rainwater Goods

2.7 Doors (Timber)

28 Doors Frames (Steel)
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29 Aluminium windows
210 Aluminium doors
3 Internal Finishes:
3.1 Floor Finishes (Tiling and screeds)
3.2 Tile Skirtings
3.3 Floor finishes and skirtings (Vinyl and screeds)
3.4 Internal Plaster
3.5 Internal Wall Finishes
3.6 Ceilings
3.7 Ceiling Finishes (Painting)
3.8 Cornices
3.9 Waterproofing products
4 External Finishes:
4.1 Bricks (all kinds)
4.2 External Plaster
4.3 External Wall Finishes (Painting)
5 Fittings and Furniture:
51 [ronmongery
5.2 Sanitaryware
53 Stainless Steel Fittings
5.4 Blinds
6 Services:
6.1 Plumbing Pipes
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6.2 Plumbing Fittings

7 External Works:
71 Paving
7.2 Kerbing
7.3 Fencing
7.4 Stormwater pipes
7.5 Stormwater channels
7.6 Water pipes
7.7 Sewer Pipes

TOTAL

B. CONFIRMATION

L (Contractor name)
acknowledge and confirm the above mentioned material will be sourced in the Eastern Cape Province, from
Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used, either
in the form of delivery notes, tax invoices or any formal document which verifies that the material or goods
were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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The Joint Building Contracts Committee® - NPC
CONTRACT DATA

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES

Principal Building Agreement
Edition 6.2 - May 2018

A PROJECT INFORMATION

A1.0 Works [1.1]

Project name

TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT.

Reference number

SCMUS-26/27-0007CHR

Works description

Refer to document C3 — Scope of Work

A2.0 Site [1.1]

Erf / stand number

Refer to document C4 — Site Information

Township / Suburb

Queenstown —

Site address

Refer to document C4 — Site Information

Local authority

Enoch Mgijima Local Municipality

A3.0 Employer [1.1]

Official Name of Organ of
State / Public Sector Body

Eastern Cape Department of Public Works and Infrastructure

Business registration
number

N/A

VAT/GST number

N/A

Country

South Africa

Employer’s representative:
Name

E-mail

Mobile number

Telephone number

Postal address

Postal Code

Physical address

No.1 Creamery Road, Kings Park. Queenstown Postal Code

5320
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A4.0 Principal Agent [1.1]
Name Nomonde Kente
Legal entity of above Government Contact person Nomonde Kente
Practice number Telephone number 045 807 6783

Mobile number 083 261 2498
Country South Africa E-mail Nomonde.Kente@ecdpw.gov.za
Postal address Postal Code
Physical address No.1 Creamery Road, Kings Parks. Queenstown | Postal Code 5320
A5.0 Agent[1.1]
Discipline Quantity Surveyor
Name TBC
Legal entity of above Contact person
Practice number Telephone number

Mobile number
Country South Africa E-mail
Postal address Postal Code
Physical address No.1 Creamery Road, Kings Parks. Queenstown | Postal Code 5320
A6.0 Agent[1.1]
Discipline Architects
Name N/A
Legal entity of above Contact person
Practice number Telephone number
Mobile number

Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
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Discipline

Civil / Structural Engineers

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
A8.0 Agent [1.1]
Discipline Electrical Engineers
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
A9.0 Agent[1.1]
Discipline OHS Consultant
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
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Discipline

Mechanical Engineer

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
A11.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
A12.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
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B CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities: Standard System of Measuring Building Work
System/Method of measurement (Sixth Edition) as amended

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country

2.1] Republic of South Africa

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement

South African Rand

[3.2]
B 4.0 Documents [5.0]
The original signed agreement is to be held by the principal agent
[5.2], if not, indicate by whom Employer
Number of copies of construction information issued to the
One (1)
contractor at no cost [5.6]
Documents comprising the agreement Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1to 30
The JBCC® Principal Building Agreement - Contract Data for Organs 110 14
of State and other Public Sector Bodies, Edition 6.2 May 2018
The JBCC® General Preliminaries for use with the JBCC® Principal 1107
Building Agreement, Edition 6.2 May 2018
Contract drawings- description Number Revision Date
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B 5.0 Employer’s Agents [6.0]

Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [6.2]

Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional interest
[6.3]

None

B 6.0 Insurances [10.0]

Insurances by employer Amount Deductible
. : amount
Yes /Nox No including tax including tax

Contract works insurance:

New works [10.1.1]

(contract sum or amount)

Works with practical completion in sections
[10.2] (contract sum or amount

Works with alterations and additions [10.3]

or (reinstatement value of existing structures with or
including new works)

Direct contractors [10.1.1; 10.2] where applicable,
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance
Escalation, professional fees and reinstatement
costs if not included above

or

Total of the above contract works insurance amount

Supplementary insurance [10.1.2; 10.2]
Public liability insurance [10.1.3; 10.2]
Removal of lateral support insurance [10.1.4; 10.2]

Other insurances [10.1.5]

Yes/ No? No If yes, description 1

Yes/ No? No If yes, description 2
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and/or
Insurances by Contractor Amount Deductible
including tax amount
Yes / No: Yes inc 9 including tax
New works [10.1.1
W works [10.1.1] N/A N/A
(contract sum or amount)
or Works with practical completion in sections N/A N/A

[10.2] (contract sum or amount)

Works with alterations and additions [10.3]
or (reinstatement value of existing structures with or
including new works)

To the minimum
value of the
contract sum +
10%

With a deductible
not exceeding
5% of each and
every claim

Direct contractors [10.1.1; 10.2] where applicable,

costs if not included above

N/A
to be included in the contract works insurance /
Free issue [10.1.1; 10.2] where applicable, to be

. . , N/A
included in the contract works insurance

Escalation, professional fees and reinstatement N/A

Total of the above contract works insurance amount

To the minimum
value of the
contract sum +
10%

With a deductible
not exceeding 5%

Supplementary insurance [10.1.2; 10.2] R1 million of each and every
claim

Public liability insurance [10.1.3; 10.2] R1 million

Removal of lateral support insurance [10.1.4; 10.2] No

Other insurances [10.1.5]

Yes/ No? | No ‘ If yes, description 1
Hi Risk Insurance [10.1.5.1]
Yes/ No? ‘ No ‘ If yes, description 2
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B 7.0 Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes
If yes, description
Restriction of working hours [12.1.2] Yes / No? Yes

If yes, description

The completion of the project is urgent and work shall be executed during normal
working hours i.e. 7h00 until 17h00 daily including weekends. Work required to be
executed outside of these hours must be arranged with the Project Manager in

advance
Natural features and known services to be preserved by the ”
contractor [12.1.3] Yes / No? No
If yes, description
Restrictions to the site or areas that the contractor may not Yes / No? Yes
occupy [12.1.4]
If yes, description Work areas and restricted areas shall be defined at Site Handover
Supply of free issue [12.1.10] Yes / No? No

If yes, description

B 8.0 Nominated subcontractors [14.0]

Yes /| No? No

If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

B 9.0 Selected subcontractors [15.0]

Yes /| No? Yes

If yes, description of specialisation

Specialisation 1
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Specialisation 2

B 10.0 Direct contractors [16.0]

Yes /| No? No If yes, description of extent of work
Extent of work [12.1.11]

Extent of work [12.1.11] No

Extent of work [12.1.11]

11.0 Description of sections [20.1]

Section 1 e Site establishment and demobilisation

e Health and Safety compliance (OHS Act) and provision of PPE

¢ Inspection and identification of defects before commencement

e Setting out and marking of defective areas

e Protection of existing structures and finishes

e Breaking and removal of damaged plaster, brickwork, and concrete
o Removal of cracked or defective building elements

o Uplifting damaged floor finishes

e Removal of rotten timber and damaged components

e Carting away and disposal of rubble to an approved dumping site

e Repair of cracks (minor and major) including crack stitching

¢ Rebuilding and patching of damaged walls

¢ Repointing of brickwork joints

e Internal and external plaster repairs and surface preparation

e Skimming and smoothing of walls and surfaces

e Application of waterproofing where required

e Repair and replacement of roofing elements including sheets, tiles, and timber members
e Sealing of roof leaks and flashing repairs

e Cleaning and repair of gutters and downpipes

e Repair and replacement of doors, door frames, and ironmongery

¢ Repair of window frames (timber, steel, aluminium

e Replacement and repair of ceilings and cornices

e Repair of leaking pipes and plumbing fittings

e Replacement of taps, valves, toilets, basins, and sinks

¢ Unblocking and repair of drainage systems

e Repair of stormwater drainage systems

e Repair and replacement of electrical fittings including lights, switches, and sockets
e Rewiring of damaged circuits

e Testing and issuing of Certificate of Compliance (CoC)
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Surface preparation for painting (scraping, sanding, priming)
Internal and external painting (minimum two coats)
Application of waterproof coatings

Repair and replacement of floor finishes (tiles, screed, concrete, vinyl)

Levelling and preparation of floor surfaces
Repair of paving, walkways, and external works
Minor fencing repairs and maintenance
Maintenance of access roads and surrounding areas
Final cleaning of site and removal of all waste
Completion of snag list items
Handover of completed works
Rates to include labour, materials, transport, plant, overheads, and profit
Measurement to be based on m?, m, number, or item as applicable
Provision of workmanship guarantee (minimum 3-6 months)

All materials to comply with relevant standards and carry warranties

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

Practical
completion for the
works as a

whole

Intended date of
possession of
the site

Refer B17.0
[12.1.5; 12.2.22]

Period for inspection
by the principal
agent [19.3]

The date for practical
completion shall be the
period as indicated
below from the date of
possession of the site
by the contractor
[12.2.7; 24 1]

Penalty for late
completion

[24.1]

working days

Period in months

Penalty amount
per calendar day
(excl. tax)

10 Working days

30 Calendar months

1.00c/R100 of
Contract
amount

or where sections are applicable

Practical Intended date of | Period for The date for practical Penalty for late
completion of a possession of inspection by the completion shall be the | completion
section of the the site principal agent period as indicated [24.1]
works Refer B17.0 [19.3] below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24.1]
Penalty amount
Working days Period in months per calendar day
(excl. tax)
Section 1 10 Working days | 16 Calendar months 2.00c/R100 of
Contract amount
Section 2 10 Working Days | 30 Calendar months 1.00¢/R100 of
Contract amount
Section 3
Section 4
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Section 5

Section 6

Section 7

Section 8

Remainder of the

Criteria to achieve practical completion not covered in the definition of practical completion
No further Criteria

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes
If yes, description of applicable All works
elements

B 14.0 Payments [25.0]

Date of month for issue of regular payment certificates [25.2]

Base date =
Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes /No? | No Tender closing
date
If yes, method to calculate CPAP calculated with Haylett formulae based on indices as

provided by Stats SA

Employer shall pay the contractor .
within: [25.10] Thirty (30) calendar days

B 15.0 Dispute resolution [30.0]
Adjudication [30.6.1; 30.10] Name of nominating body

Refer to Part C1.3 Dispute Resolution
Mechanism

Adjudication in accordance with the CIDB
adjudication process

Arbitration [30.7.4; 30.10] Yes /| No? No

Applicable rules for adjudication [30.6.2]

If Yes, name of nominating body

*If No, then dispute will be referred to litigation

Applicable rules for arbitration [30.7.5] N/A
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B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes /| No? No
Availability of construction information — is the "
construction information complete? [B2.3] Yes / Nos Yes
Previous work - dimensional accuracy - details of previous
N/A
contract(s) [B3.1]
Previous work - defects - details of previous contract(s) [B3.2] N/A
Inspection of adjoining properties - details [B3.3] N/A

Handover of site in stages - specific requirements

[B4.1] Refer to B11 (Contract Data)

Enclosure of the works - specific requirements [B4.2] Hoarding to working areas.

Geotechnical and other investigations - specific requirements

[B4.3] N/A

Existing premises occupied - details [B4.5] Working Areas will not be occupied

Services - known - specific requirements [B4.6] No

By contractor Yes / No? Yes
Water [B8.1] By employer Yes /| No? No

By employer — metered Yes /| No? No

By contractor Yes / No? Yes
Electricity [B8.2] By employer Yes / No? No

By employer — metered Yes /| No? No

By contractor Yes / No? Yes
Ablution and welfare facilities [B8.3]

By employer Yes / No? No

Communication facilities - specific requirements [B8.4]

No specific requirements

Protection of the works - specific requirements [B11.1]

No specific requirements

Protection / isolation of existing works and works occupied in
sections - specific requirements [B11.2]

No specific requirements

Disturbance - specific requirements [B11.5]

No specific requirements

Environmental disturbance - specific requirements [B11.6]

No specific requirements
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B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement

1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract
drawings, the priced document and any other documents reduced to writing and signed by the authorised
representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No
1 of 1999), calculated as simple interest, in respect of debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the
employer’s representative as named in the contract data for organs of state and other public sector
bodies

3.0 Offer and Acceptance
Amend 3.3 to read as follows:
This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and

continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

6.0 Employer’s Agents
Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
14.1.2,14.1.4,14.4.1,14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

9.0 Indemnities
9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”
10.0 Insurances

Add the following as 10.1.5.1:
Hi risk Insurance
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In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:

10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps for the protection
of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.1.5.1.4
The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set outin 10.1.5.1.1; 10.1.5.1.2 and
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from
any amounts still due under this contract or under any other contract presently or hereafter existing between
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible
whole

11.0 Securities
Amend 11.10 to read as follows:
There shall be no lien or right of retention held by any contractor in respect of the works executed on
Site

12.0 Obligations of the Parties

Amend 12.1.5 to read as follows:
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Give possession of the site to the contractor within ten (10) working days of the contractor complying with
the terms of 12.2.22

12.2.2: Not applicable

Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement, submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where
this has not been waived”

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements

25.0 Payment
25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest”
25.14.2: Not applicable
27.0 Recovery of Expense and/or Loss
27.1.5: Not applicable
29.0 Termination
Add the following after 29.1.3: or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract
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C TENDERER’S SELECTIONS

C 1.0 Security [11.0]

Guarantee for construction: Select Option A or B Option:

Option A Payment reduction of 10% of the value certified in the payment certificate

Ovtion B Fixed construction guarantee of 5% of the contract sum and a payment reduction of
P 5% of the value certified in the payment certificate

Guarantee for payment by employer [11.5.1; 11.10] Not Applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; Not Applicable
11.3]

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date

C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the

Option A works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and

any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial

Option B establishment charge, a time-related charge and a final dis-establishment charge. Payment
of the time-related charge shall be assessed by the principal agent and adjusted from time
to time as may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related
Option A amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative
and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme

Option B

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the
works

The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in
sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for cost fluctuations

Option A

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of
the contract value [23.2; 23.3] as compared to the number of calendar days in the
initial construction period [26.9.4]

The adjustment of preliminaries shall be based on the number of calendar days extension
to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial
Option B construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of
the preliminaries for the period of construction during which the delay occurred
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Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent

(10%)

Value-related - Fifteen per cent
Option A (15%)

Time-related - Seventy-five per cent

(75%)

Where the apportionment of the preliminaries per section is not provided, the
categorized amounts shall be prorated to the cost of each section within the
contract sum as determined by the principal agent

Ootion B Where the detailed breakdown of preliminaries amounts for Option B is not
P provided, Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided, it shall be taken as 7.5% (seven and a half per
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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PART C1.3: DISPUTE RESOLUTION MECHANISM
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C1.3 CIDB ADJUDICATOR’S AGREEMENT

.............. (address)and. . .............. ... ... ... . i iiiie .. (name

of company /organization) Of . . . ... ... e

.................................................. (address) (the Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . ..
AN KNOWN @S, . . oo
. ... and these disputes or differences shall be/have been* referred to adjudication in accordance
with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may
be or has been requested to act.

* Delete as necessary
IT IS NOW AGREED as follows:
1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in
accordance with the Procedure as set out in the Contract Data.
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication

and shall endeavour to ensure that anyone acting on their behalf or through them will do likewise,
save with the consent of the other Parties which consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been
sent to him in relation to the adjudication and he shall retain documents for a further period at the
request of either Party.

SIGNED by: SIGNED by: SIGNED by:

Name: Name: Name:

who warrants that he / she is who warrants that he / she is the Adjudicator in the presence
duly authorized to sign for and duly authorized to sign for and of

on behalf of the first Party in the on behalf of the second Party

presence of in the presence of
Witness Witness: Witness:
Name: Name Name:
Address: Address: Address:
Date: Date: Date:
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Contract Data

1

The Adjudicator shall be paid at the hourlyrate of R. .. ... ...... in respect of all time spent
upon, or in connection with, the adjudication including time spent travelling.

2

The Adjudicator shall be reimbursed in respect of all disbursements properly made including,
but not restricted to:
(a) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.
b) Telegrams, telex, faxes, and telephone calls.
Postage and similar delivery charges.
) Travelling, hotel expenses and other similar disbursements.
Room charges.
(f) Charges for legal or technical advice obtained in accordance with the Procedure.

Mg Mo

The Adjudicator shall be paid an appointmentfeeof R............. This fee shall become

payable in equal amounts by each Party within ..... days of the appointment of the Adjudicator,
subject to an Invoice being provided. This fee will be deducted from the final statement of any

sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final
statement is less than the appointment fee the balance shall be refunded to the Parties.

The Adjudicator is/is not* currently registered for VAT.

Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.

All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt
of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.

Delete as necessary
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION
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TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF
GENERAL BUILDING FOR CHRIS HANI DISTRICT —- DEPARTMENT OF SOCIAL DEVELOPMENT

IMPLEMENTED BY

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
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PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or
its Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any intended
construction project and provide any Principal Contractor who is making a bid or appointed to perform

construction work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made thereunder. The
Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7
of the Act and in line with Construction Regulation 5 as well as the Health and Safety Plan for the

project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance
should be taken of the fact that no single Act or its set of Regulations can be read in isolation.
Furthermore, although the definition of Health and Safety Specifications stipulates ‘a documented
specification of all health and safety requirements pertaining to associated works on a construction site,
so as to ensure the health and safety of persons’, it is required that the entire scope of the Labour
legislation, including the Basic Conditions of Employment Act, be considered as part of the legal
compliance system. With reference to this specification document, this requirement is limited to all
health, safety and environmental issues pertaining to the site of the project as referred to herein.

Despite the foregoing, it is reiterated that environmental management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be
different, and circumstances and conditions may change even on a daily basis. Therefore, due caution
is to be taken by the Principal Contractor when drafting the Health and Safety Plan based on these
Health and Safety Specifications. Prior to drafting the Health and Safety Plan, and in consideration of
the information contained herein, the contractor shall set up a Risk Assessment Program to identify and
determine the scope and details of any risk associated with any hazard at the construction site, in order
to identify the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health and Safety
Plan. The Health and Safety Plan shall include documented ‘Methods of Statement’ (see definitions
under Construction Regulations) detailing the key activities to be performed in order to reduce as far as

practicable, the hazards identified in the Risk Assessment.

In this, a high premium is to be placed on the health and safety of the most valuable assets of the

Department of Public Works. These are its personnel, the personnel of its clients, and the physical
assets of which it is the custodian and may also include the public as well. The responsibilities the
Department and relevant stakeholders have toward its employees and other people present in the

facilities or on the sites are captured further in this specification document. These responsibilities stem
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from both moral, civil and a variety of legal obligations. The Principal Contractor is to take due

cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it, however, contain any errors or omissions, they may not be considered as grounds
for claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification
document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be

brought to the attention of the Agent and/or Client.
2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all
other Regulations and Safety Standards which were or will be promulgated under the Act or
incorporated into the Act and be in force or come into force during the effective duration of the project.
The stipulations in this specification, as well as those contained in all other documentation pertaining to
the project, including contract documentation and technical specifications shall not be interpreted, in
any way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety

Standards which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to demonstrate
compliance with certain requirements for occupational health and safety established by the
Occupational Health and Safety Act of 1993 during construction.

b) establishes the manner in which the contractor is to manage the risk of health and safety
incidents in during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact with the

contractor.

Note 1: This specification establishes generic requirements to enable the employer and the contractor
to satisfy aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the
Construction Regulations, 2014. The contractor is required to develop, implement and maintain
package-specific health and safety plans. The employer is required to provide certain package-specific
information to the contractor or a health and safety specification for the works to enable such plans to
be formulated. Accordingly, this generic specification on its own cannot ensure compliance with the
requirements of the aforementioned Act (See Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing
construction work which is not in accordance with the contractor’s health and safety plan for the site or
which poses a threat to the health and safety of persons.

Note 3: This specification establishes generic health and safety requirements. Site-specific
requirements for health and safety are stated in the scope of work associated with a contract (see
Annexure A).
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Note 4: The South African Council for the Project and Construction Management Professions has
established the following specified categories of registration in terms of the Project and Construction
Management Professions Act of 2000 (Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent
in terms of the Occupational Health and Safety Act of 1993 and the Construction Regulations
issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement
his professional team or by a contractor to manage company or project health and safety
performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations; and a Construction Health and Safety Officers who may be appointed by an employer
to mitigate the risk on a project or by a contractor to monitor and assist on-site health and safety
performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations and services.

PREAMBLE

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments and is further obligated to
monitor that these measures are structured and applied according to the requirements of these Health

and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites
which might affect the health and safety of persons at work and the health and safety of persons in
connection with the use of plant and machinery; and to protect persons other than persons at work
against hazards to health and safety arising out of or in connection with the activities of persons at work
during the carrying out of construction work for the Department of Public Works. The Principal
Contractor (and his /her contractor) is to be briefed on the significant health and safety aspects of the

project and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment.
b) Health and safety aspects of the associated structures and equipment.
c) submissions on health and safety matters required from the Principal Contractor (and his /her

contractor); and
d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is
expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety standards, and in particular

in terms of Section 6, 7 and 8 of the construction regulation (2014).
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To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in
its entirety shall apply to the contract to which this specification document applies. The Construction

Regulations promulgated on 07 February 2014.

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

General

The contractor shall, with respect to the site and the construction work that are contemplated:

1. cause a preliminary hazard identification to be performed by a competent person before
commencing any physical construction activity.

2. evaluate the risks associated with the identified hazard to the health and safety of such
employees and the steps that need to be taken to comply with the Act; and

3. as far as is reasonably practicable, prevent the exposure of such employees to the hazards

concerned or, where prevention is not reasonably practicable, minimize such exposure.

The contractor shall ensure that:

e all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work; no structure or part of a
structure is loaded in a manner which would render it unsafe; and

e account of information, if any, provided by the designer of the structure is taken into account in

the risk assessment.

Note: The information provided by the designer should outline known or anticipated dangers or hazards
relating to the work and make available all information required for the safe execution of the work. It
should provide, as relevant, geotechnical information (or make reference to reports provided in the site
information), the loading the structure is designed to withstand, the methods and sequence of

construction.

The contractor shall carry out regular inspections and audits to ensure that the work is being performed
in accordance with the requirements of this specification.
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4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this specification

document are hereby extracted.

Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident — means unplanned occurrence that happens due to the unsafe condition and may cause

injury to a person, damage to property, material, plant, equipment and the environment.

Agent — means any person who acts as a representative for a client. The word agent, in some
instances, may be used interchangeable with the Construction Health and Safety Agent; the
distinguishing factor will be the role expected to be played by the agent mentioned. For example, all
H&S related issues (audits, inspections, and/or reports) are done by the Construction Health and Safety
Agent, whilst the accountability of overall project success or portions of the work is done by the Agent

i.e. Principal Agent or Project Manager or Engineer.
Client means the Department of Public Works
Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific for that work or task: Provided that
where appropriate qualifications and training are registered in terms of the provisions of the
National Qualifications Framework Act, 2000 (Act No.67 of 2000), those qualifications and that
training must be regarded as the required qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the
Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client
through the Agent and who has full authority and obligation to act on the client's behalf in terms of the
construction regulations. Pr.CHSA means a competent person who acts as a representative for a Client

in terms of regulation (5)5.

Contract Amount: Financial value of the contract at the time of the award of the contract, exclusive of
all allowances and any value added tax or sales tax which the law requires the employer to pay to the

contractor.

contractor: person or organization that contracts to provide the work covered by the contract

contract manager: person appointed by the employer to administer the contract on his behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications specific to that work or task; and

b) is familiar with the Act and applicable regulations made in terms of the Act
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c) Note: The Regulations stipulate that where appropriate qualifications and training are registered in
terms of the provisions of the National Qualification Framework Act of 2000. those qualifications
and training must be regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the provision of the

work covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in terms of
Regulation 4(5) of the Construction regulations and named in the contract data as the being the
employer’s agent responsible for health and safety matters. This is a Construction Health & Safety

Agent

(SACPCMP)” — The person or entity appointed by the client through the Agent and who has full

authority and obligation to act on the client’s behalf in terms of the construction regulations.

"Construction Manager (Site Agent)" means a competent person responsible for the management of
the physical construction processes and the coordination, administration and management of resources

on a construction site.
Construction Site means a workplace where construction work is being performed.

Construction Supervisor means a competent person responsible for supervising construction

activities on a construction site;

Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing

construction work.
Construction work means any work in connection with —

a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition
to a building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land,
the making of excavation, piling, or any similar civil engineering structure or type of work.
Construction Work Permit means a document issued in terms of regulation 3 of the Construction
Regulations 2014.

CR refers to the Construction Regulations 2014.

Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure
or part thereof by way of manual labour, machinery, or the use of explosives.

ergonomics: the application of scientific information concerning humans to the design of objects,

systems and the environment for human use to optimize human well-being and overall system

performance.
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Fall Protection Plan means a documented plan, which includes and provides for-
o Allrisks relating to working from a fall risk position, considering the nature of work undertaken.
e The procedures and methods to be applied to eliminate the risk of falling; and

e Arescue plan and procedures.

H&S — health and safety

hazard: a source of or exposure to danger

hazard identification: the identification and documenting of existing or expected hazards to the health
and safety of persons, which are normally associated with the type of construction work being executed
or to be executed.

Health and Safety File — means a file, or other record in permanent form, containing the information

required and contemplated in the regulations.

health and safety plan: a documented plan which addresses hazards identified and includes safe work

procedures to mitigate, reduce or control the hazards identified.

health and safety specification: a site, activity or project specific document pertaining to all health and

safety requirements related to construction work which is included in the contractor’'s contract with the

employer, or an order issued in terms of a framework agreement

healthy: free from illness or injury attributable to occupational causes

incident: an event or occurrence occurring at work or arising out of or in connection with the activities

of persons at work, or in connection with the use of plant or machinery, in which, or in consequence of

which:

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise
injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent
physical defect or likely to be unable for a period of at least 14 days either to work or to continue
with the activity for which he was employed or is usually employed.

b) a major incident occurred; or

c) the health or safety of any person was endangered and where:

i) a dangerous substance was spilled.

ii)the uncontrolled release of any substance under pressure took place.

iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled
moving objects; or machinery ran out of control

inspector: a person designated as such under section 28 of the Act

major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery,

or from activities at a workplace.

Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction

Regulations 2014.

Practical Completion Certificates- A certificates issued in terms of a contract by the employer,

signifying that the whole of the construction works have reached a state of readiness for occupation or

use for the purposes intended, although some minor work may be outstanding.
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"Professional Engineer or Professional Certificated Engineer" means a person holding registration

as either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering

Profession Act, 2000 (Act No. 46 of 2000);

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned.

b) the state of knowledge reasonably available concerning that hazard or risk and of any means of
removing or mitigating that hazard or risk.

c) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom.

risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard at a
construction site in order to identify the steps needed to be taken to mitigate, reduce or control such

hazards.

safe: free from any hazard

Safety Officer — a person deemed competent by SACPCMP under the relevant category of

registration.

scaffold: any temporary elevated platform and supporting structure used for providing access to and

supporting workmen or materials or both

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line or siding,
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road,
drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon,
surface and underground tanks, earth retaining structure or any structure designed to preserve or
alter any natural feature, and any other similar structure;

b) any false work, scaffold or other structure designed or used to provide support or means of
access during construction work; or

c) any fixed plant in respect of construction work which includes installation, commissioning,
decommissioning or dismantling and where any construction work involves a risk of a person
falling

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose

temporary works: any falsework, formwork, support work, scaffold, shoring or other temporary

structure designed to provide support or means of access during construction

workplace: any premises or place where a person performs work in the course of his employment
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5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in
terms of Construction Regulation 4(1)(c), implements and maintains the agreed and approved
H&S Plan. Failure on the part of the Client or Agent to comply with this requirement will not
relieve the Principal Contractor from any one or more of his/her duties under the Act and
Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is to
ensure that the Employer (as defined in the Act) complies with the Act. The pro forma Legal
Compliance Audit may be used for this purpose by the Principal Contractor or his/her appointed
contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health and safety
per routine and ad hoc inspections and on any deviations as soon as observed, regardless of
whether the observation was made during any routine or ad hoc inspection and to ensure that
the reports are made available to the principal Contractor to become part of site records (Health
& Safety File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health
and safety per routine and ad hoc inspections and on any deviations as soon as observed,
regardless of whether the observation was made during any routine or ad hoc inspection and to
ensure that the reports are made available to the principal Contractor to become part of site
records (Health & Safety File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the

Act.
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5.12 Required appointments as per the Construction Regulations: -

Item Regulation | Appointment Responsible
Person
1. 3. Application for construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4. 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistant Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor subordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee Contractor
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14. 12(1) Temporary work designer Contractor
15. 12(2) Supervisor of temporal work operation Contractor
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosives for excavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
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25. 21(2) Explosive actuated fastening device inspector Contractor

26. 21(2)(9) Explosive actuated fastening device cartridge, nails and studs: Contractor
issuer & collector

27. 23 (1) Operator: construction vehicle and mobile plant Contractor

28. 28 (a) Stacking and storage supervisor Contractor

29. 29 (h) Fire equipment inspector Contractor

5.2 Communication, Participation & Consultation

5.2.1  Occupational Health & Safety matters/issues shall be communicated between the Employer,
the Principal Contractor, the other Contractors, the Designer and other concerned parties
through the H&S Committee or other means determined by the Client.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent,
verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and/or its Agent
on its behalf and the Designer, instructions by the Client and/or his/her agent, exchange of
information between Contractors, the reporting of hazardous/dangerous conditions/situations
etc.

INTERPRETATION

a) The Act and its associated regulations shall have precedence in the interpretation of any
ambiguity or inconsistency between it and this specification.

b) Compliance with the requirements of this specification does not necessarily result in compliance
with the provisions of the Act.

c) The Occupational Health and Safety Act and all its Regulations, with the exception of the
Construction Regulations, distinguish between the roles, responsibilities and functions of
employers and employees respectively. It views consultants and contractors as employees of
the “owner” of a construction or operational project, the “owner” being regarded as the employer.
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d) The position taken by the Construction Regulations is that the “owner”, in terms of its instructions,
operates (has to operate) in the role of client as per relevant definition. The contractors working
for the “client” are seen to be in two categories, i.e. the Principal Contractor and Contractors.

e) The Principal Contractor has to take full responsibility for the health and safety on the site of the
relevant project / contract. This includes monitoring health and safety conditions and overseeing
administrative measures required by the Construction Regulations from all contractors on the
project site.

f) The words Principal Contractor and Contractor in this document are used interchangeable,
unless clearly expressed otherwise to mean something else e.g. when used to describe roles,

responsibilities, functions, acts or omissions of the sub-contractor(s).

RESPONSIBILITIES
71 Client

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this
project or phase/section of the project in writing for assuming the role of Principal Contractor as
intended by the Construction Regulations.

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal
Contractor the contents of the health and safety plan of both the Principal Contractor and
Contractor for approval.

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the
health and safety plan of both the Principal Contractor and Contractor is implemented and
maintained. The steps taken will include periodic audits at intervals of at least once every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the
Contractor from commencing or continuing with construction work should the Principal Contractor
and/or the Contractor at any stage in the execution of the works be found to:

e have failed to have complied with any of the administrative measures required by the
Construction Regulations in preparation for the construction project or any physical
preparations necessary in terms of the Act;

¢ have failed to implement or maintain their health and safety plan.

¢ have executed construction work which is not in accordance with their health and safety plan;
or

e act in any way which may pose a threat to the health and safety of any person(s) present on
the site of the works or in its vicinity, irrespective of him/them being employed or legitimately

on the site of the works or in its vicinity.
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Principal Contractor

The Principal Contractor shall accept the appointment under the terms and Conditions of the
Contract. The Principal Contractor shall sign and agree to those terms and conditions and shall,
before commencing work, notify the Department of Labour of the intended construction.
Annexure 2 of this construction regulation contains a “Notification of Construction Work” form.
The Principal Contractor shall submit the notification in writing prior to commencement of work
and inform the Client or his Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the requirements of this
Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the responsibility to comply
with all applicable sections of the Act, the Construction Regulations or any Regulations
proclaimed under the Act or which may perceivable be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction
Regulations, which shall be applied from the date of commencement of and for the duration of
execution of the works. This plan shall, as appendices, include the health and safety plans of all
Sub-contractors for which he has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the
works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made
provision for the cost of compliance with the specified health and safety requirements, the Act
and Construction Regulations. (Note: This shall have to be contained in the conditions of tender
upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the adequacy of his
resources to perform the duties imposed on the Principal Contractor in terms of this Specification,
the Act and the Construction Regulations.

The Principal Contractor shall ensure that a copy of his health and safety plan is available on site
and is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the
Construction Regulations, is opened and kept on site and made available to the Client or
Inspector upon request. Upon completion of the works, the Principal Contractor shall hand over
a consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all conditions
imposed on his Sub-contractors in terms of the Act and the Construction Regulations are

complied with as if they were the Principal Contractor.
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k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety
Plan and revise the same as required, following which the revised plan shall be submitted to the

Client and/or his/her Agent for approval.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies

and resources to perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute
acknowledgement that the Principal Contractor has familiarised him/herself with the contents of the

OHSE Spec and that he/she will comply with all its obligations in respect thereof.

Due to the fact that this document is based on legislative requirements, the Client requires that all
Contractors comply with the requirements of this document and all other relevant legislative

requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal
Contractor or Sub-Contractors from working whenever Safety, Health or Environmental requirements
are being violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will be

for the relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be exhaustive and
the Client reserves the right to make changes as and when the Client deems fit to address issues of
OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result of costs
incurred or delays being experienced due to the Contractor not complying with the requirements of this

document and/or any other applicable legislative requirements imposed on the Contractor.

The Contractor may only subcontract work in terms of a written subcontract and shall only appoint a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary
competencies and resources to safely perform the work falling within the scope of the contract. Such a
subcontract shall require that the subcontractor:
e co-operate with the contractor as far as is necessary to enable both the contractor and sub-
contractor to comply with the provisions of the Act; and
e as far as is reasonably practicable, promptly provide the contractor with any information
which might affect the health and safety of any person at work carrying out work or any
person who might be affected by the work of such a person at work or which might justify a

review of the health and safety plan.
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The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a
sub-contract falling within the scope of the contract with the relevant sections of this specification and

the health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the

subcontractor’s health and safety plan and approve that plan for implementation.

The contractor shall take reasonable steps as are necessary to ensure that:

e potential contractors submitting tenders have made sufficient provision for health and safety
measures during the construction process.

e each subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to their performance of work on site.

o all the subcontractor's employees have a valid medical certificate of fitness specific to the
construction work which is to be performed, which is issued by an occupational health and
safety practitioner.

e all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations.

e each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

e each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance with the
approved health and safety plan of every sub-contractor working on the site at intervals agreed upon

with such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not in
accordance with the contractor’s or subcontractor’s health and safety plan for the site or which poses a
threat to the health and safety of persons.

The contractor shall ensure that where changes to the works occur, including design changes, sufficient
health and safety information and appropriate resources are made available to the subcontractor to
execute the work safely.

The contractor shall ensure that:

e every subcontractor is registered and in good standing with the compensation fund or with
a licensed compensation insurer prior to work commencing on site.

e potential subcontractors submitting tenders have made provision for the cost of health and
safety measures during the construction process; and

e every subcontractor has in place a documented health and safety plan prior to commencing

any work on site which falls within the scope of the contract.
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The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in
the risk assessment before any work commences, and thereafter at such times as may be determined

in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed,
instructed and trained by a competent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk

assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site

are:

e informed, instructed and trained by a competent person regarding any hazard and the related
work procedures before any work commences, and thereafter at such times as may be
determined in the risk assessment; and

e issued with proof of health and safety induction training issued by a competent person and carry
proof of such induction when working on site.
The contractor shall undertake a risk assessment together with subcontractors whenever
subcontractors are working near other subcontractors, particularly
activities involve excavations, the moving of earth, the movement of heavy machinery

and working at heights

7.4 Construction supervisors

The construction manager shall, in writing, appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site.

A contractor shall, after considering the size of the project and if considered necessary, appoint in
writing one or more competent employees for different sections of the work to assist the construction
supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of
the following:
o formwork and support work operations.

e excavation work.

e demolition work.

e scaffolding work operations.

e suspended platform work operations.
e material hoists.

e bulk mixing plants.

o temporary electrical installations.

¢ the stacking and storage of articles on the site
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The contractor shall appoint in writing competent persons to:
e induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction manager

with a copy of the latest version of such plan.

6. Appointment of a Fulltime/ Part time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the

following criteria.

i Number of employees onsite between 30 but below 50 — Part Time Safety Officer shall be
appointed and will be onsite at least 2 days a week.
i, Number of employees above 50 — Fulltime Safety Officer should be appointed.
fii. Should the project require a Construction Work Permit — a Fulltime Safety Officer should be
appointed.
Further to the above criteria, should the Client or its Representative, having considered the risks
present and lack of compliance with the Occupational Health and Safety Act, Act 85 of 1993 and its
applicable Regulations the Client or its Representative may issue an instruction that a Part/ Full Time
Construction Health and Safety Officer must be appointed, such a requirement will have to be met.
Taking the Risk associated with this project into consideration, it is deemed that a full-time Safety

Officer needs to be always appointed and be present on site.
7.6 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent acts as a link between the client, Principal Contractor and the
project team members with respect to health & Safety; they are required to ensure that the client carries
out its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S
practices are maintained throughout the duration of the project. In many cases this role starts from

project Initiation to project closeout.

a) H&S competence: In the event that the client is unable to satisfy the requirements of the
Construction Regulations for whatever reason, the construction H&S agent may be appointed to
perform these functions on behalf of the client. Given the need to appoint a registered construction
H&S agent that is competent and adequately resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they
are going to contribute to the achievement of any client H&S goals and objectives. They should
also set their own H&S goals.

c) HA&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need
to ensure that they brief clients fully on the client’s particular responsibilities in terms of the OH&SA
of 1993 and Construction Regulations as amended from time to time. In the absence of acceptance
by clients of these responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

98|Page
SCMUS-26/27-0007CHR & (A

N/
v |
EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK




=

531 + 5L EASTERN CAPE

e ’
* e , PUBLIC WORKS & INFRASTRUCTURE
e~

d) H&S information: H&S agents must provide the designer or design team with all H&S information
to enable them to conduct a design HIRA to identify the significant hazards that need to be included
in the H&S specification. This information may be gathered from multiple sources such as, for
example, discussion with the client, previous historical use of the site or facility, previous surveys
and investigations and past H&S files.

e) The employer’s health and safety agent shall:

e audit the contractor’'s compliance with the requirements of this specification prior to the
commencement of any physical construction activities on the site.

e accept or reject the contractor’s health and safety plans, giving reasons for rejecting such
plans.

e monitor the effective implementation of all safety plans.

e conduct periodic and random audits on the health and safety file to establish compliance
with the requirements of this specification.

o visit the site at regular intervals to conduct site inspections, and based upon such visits
issue, wherever necessary, Improvement Notices, Contravention Notices and Prohibition
Notices, to the contractor or any of the contractor’s subcontractors with a copy to the
contract manager and, where relevant, to the contractor.

f)  The contractor shall invite the employer’s health and safety agent to audit compliance with the
requirements of this specification before commencing with any physical construction activity on
the site.

g) Other duties of H&S are to ensure that, where applicable, the following is attended to:

1. Application for a Construction Work Permit Number (as per Dol Chief Inspector, July

2018).

A client who intends to have construction work carried out, must at least 30 days before that

work is to be carried out apply to the provincial director in writing for a construction work

permit to perform construction work if the intended construction work starts on or after the

7t of August 2018 and exceeds 365 days; will involve more than 3600 person days of
construction work; or the works contract in of a value exceeding thirteen million rand or
Construction Industry Development Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the Client, depending on the submission of all relevant documentation from
the successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or
its duly appointed Construction H&S Agent will issue a letter advising the Project Leader and
the Principal Agent to arrange the site handover meeting, as all legislative requirements would

have been complied with, including a copy of the construction permit to work.
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2. Tenderer’s responsibility:

The tenderer (meeting the above criteria) must ensure that they attach a certified copy of the
SACPCMP Certificate for a Registered Construction Manager together with their OHSE Plans.

7.6 Responsibilities towards employees and visitors

1. The contractor shall as far as is reasonably practicable, cause every employee to be made
conversant with the hazards to his health and safety attached to any work which he has to
perform, any article or substance which he has to produce, process, use, handle, store or
transport and any plant or machinery which he is required or permitted to use, as well as with
the precautionary measures which should be taken and observed with respect to those hazards
or safe work procedures.

2. The contractor shall ensure that all employees under his or her control and the employees of
his subcontractors who are performing construction work are:

o informed, instructed and trained by a competent person regarding any hazard and the related
work procedures before any work commences, and thereafter at such times as may be
determined in the risk assessment; and

e issued with proof of health and safety induction training issued by a competent person and

carry proof of such induction when working on site.

3. The contractor shall cause a record of training to be kept which indicates the training dates, the
names, identity numbers and job description of all those who attended such training and the

name, identity number and competence of the person who provided the training.

4. The contractor shall not allow or permit any employee to enter the site, unless such person has
undergone health and safety induction training pertaining to the hazards prevalent on the site at
the time of entry.

5. The contractor shall ensure that each visitor to a construction site, save where such visitor only
visits the site office and is not in direct contact with the construction work activities:

a. undergoes health and safety instruction pertaining to the hazards prevalent on the site;
and

b. is provided with the necessary personal protective equipment.
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6. The contractor shall provide suitable on-site signage to alert workers and visitors to health and

safety requirements. Such signage shall include but not be limited to:

a. unauthorized entrance prohibited.
b. signage to indicate what personal protective equipment is to be worn; and

c. activity-related signs.

7. The contractor shall not permit any person who is or who appears to be under the influence of

intoxicating liquor or drugs to enter or remain at a workplace.

7.8 Design of temporary work

The contractor shall:
a) provide the health and safety agent with the names and contract particulars of the designers
involved in the design of temporary works.
b) issue the designers with a copy of the health and safety specification as well as any pertinent
information contained in the contract; and
c) provide the health and safety agent with certificates issued by the designer of the temporary works

that such works are fit for purpose before such works are used in support of construction activities

7.9 Notification of intention to commence construction work

i. The contractor shall, on sites where no construction work permit has been issued by the
Provincial Director of the Department of Labour, notify such director in writing using a form
similar to that contained in Annexure 2 of the Construction Regulations issued in terms of the
Act before construction work commences and retain proof of such notification in the health and
safety file where the work includes:

a. excavation work.

b. working at height where there is a risk of falling.

c. the demolition of a structure.

d. the use of explosives; or

e. a single-storey dwelling for a client who is going to reside in such dwelling upon
completion

ii. The contractor shall ensure that no work commences on an electrical installation which requires
a new supply or an increase in electricity supply before the person who supplies or contracts or
agrees to supply electricity to that electrical installation has been notified of such work.

iii. The contractor shall ensure that no asbestos.
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8. SCOPE OF WORK

Two-year term contract for Supply, Servicing, Repairs and Maintenance of General building for Chris

Hani district.
9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in
particular, the number of contractors at the workplace at any one time) and the risks involved in
the work. The plan must be easily accessible on the construction site, and it must be clearly

understood by management, supervisors & workers on the construction site.

(b) The plan must be implemented, maintained and kept up to date during the construction of the

project.

(c) The principal contractor should prepare a H&S plan that includes

e project information.

e client requirements for H&S management on the project.
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for example
their name, representative and contact details.

details of the principal contractor.

e details of the construction project, for example address of the workplace, anticipated start
and end date and a brief description of the type of construction work that the H&S plan will
cover.

e details on how subcontractors will be managed and monitored, including how the principal
contractor intends to implement and ensure compliance with the H&S plan, such as
checking on the performance of subcontractors and how non-compliance will be handled;
and

e details on how the risks associated with falls, falling objects, moving plant, electrical work

and all high-risk construction work that will take place on a construction project will be

managed.
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(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register safety data sheets and
hazardous chemicals storage.

e the safe use and storage of plant.

o the development of a construction project traffic management plan.

e obtaining and providing essential services information — electrical, gas, telecom, water and
similar services.

o workplace security and public safety; and

e ensuring workers have appropriate licences and training to undertake the construction

work.

(f) The H&S plan must contain:

e a general description of the type of work activities involved in the project and not just a
description of the facility to be constructed.

o the project program or schedule details, including start and finish dates, showing principal
activities.

e details of client, design team, principal contractor, subcontractors, and major suppliers;
and

e extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a)

The H&S file is a document prepared by the principal contractor containing important project H&S
information for use by the owner of the completed structure after construction has been
completed.

The principal contractor is responsible for producing an H&S file. It contains important project
H&S information for use by the owner of the completed structure after construction has been
completed. It is essential that the process of compiling the file commences as early as possible
to ensure sufficient time to gather the required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), always keep a Health &
Safety File on site that must include all documentation required in terms of the Act and
Regulations and must also include a list of all Contractors on site that are accountable to the
Principal Contractor and the agreements between the parties and details of work being done. A
more detailed list of documents and other legal requirements that must be kept in the Health &
Safety File.
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d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to.
The contractor must identify the responsible person that will prepare the H&S file and who will
be responsible for the drafting of as-built drawings. The contractor must establish procedures:

e) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client
and/or its Agent on its behalf at the time of completion of the project.

f) The contractor shall establish and maintain on site a health and safety file which contains copies,
as relevant, of:

the following documents which shall be placed in the file prior to commencing with physical

construction activities:

e copy of the construction work permit issued in terms of the Construction Regulations 2014.

e the contractor’s health and safety policy, signed by the chief executive officer, which
outlines the contractor’s objectives and how they will be achieved and implemented by the
contractor.

e copies of all risk assessments that were conducted.

« the notification made to the Provincial Director of Labour, and if relevant, the notification of
the person who supplies or contracts or agrees to supply electricity to that electrical
installation.

o the letters of appointment, as relevant, together with a brief curriculum vitae (CV) of:

— the construction manager and any assistant construction managers.
— the construction health and safety manager
—  the construction health and safety officer
— the risk assessor who is tasked to perform the risk assessments; and
—  the registered person responsible for the electrical installation covered by the
Electrical Installations Regulations.
— the authorised persons responsible for gas appliances, gas system gas reticulation
system covered by the Pressure Equipment Regulations.
g) a copy of the certificate of registration of the registered person responsible for the electrical
installation covered by the Electrical Installations Regulations.
h) the approval of the design of the part of an electrical installation which has a voltage in excess
of 1 kV by a person deemed competent in terms of the Electrical Installations Regulations.
i) proof of registration of the electrical contractor who undertakes the electrical installation in
terms of the Electrical Installations Regulations.
j) the preliminary hazard identification undertaken by a competent person.
k) the organogram which outlines the roles of the construction supervisor’'s assistants and safety
officers; and
[) the contractor’s health and safety plan.

m) the emergency procedures.
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n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal
protective clothing and equipment; and

0) proof that the contractor and all the subcontractors are registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of work
performed.

p) the following documents, as relevant, which shall be placed in the file after construction
activities have commenced.

q) the letters of appointment, if relevant, together with a brief curriculum vitae (CV) of:

— persons who are required to assist the construction supervisor.

— construction supervisor for the site in respect of construction work covered by the
Construction Regulations.

— competent persons.

— assistants of construction supervisor; and

—  designers of temporary works.

r) any revisions to the organogram which outlines the roles of the construction supervisor’s
assistants and safety officers.

s) every subcontract agreement and every subcontractor’s approved health and safety plan.

t) proof that every subcontractor is registered and in good standing with the compensation fund or
with a licensed compensation insurer relevant to the type of work performed.

u) proof of all subcontractor’s induction training whenever it is conducted.

v) copies of the minutes of the contractor’s subcontractor’s health and safety meetings.

w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief
executive officer, which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor.

x) the health and safety plans of all the contractor’s subcontractors who are required to provide
such plans.

y) copies of the fall protection plan and each revision thereof.

z) acomprehensive and updated list of all the subcontractors employed on site by the contractor,
indicating the type of work being performed by such sub-contractors.

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of
every sub-contractor working on the site.

bb) any report made to an inspector by the health and safety committee.

cc) the minutes of all health and safety meetings and any recommendations made to the contractor
by the health and safety committee.

dd) the findings of all audit reports made regarding the implementation of the contractor’s or a
subcontractor’s health and safety plan.

ee) the inputs of the safety officer, if any, into the health and safety plan.

105|Page
SCMUS-26/27-0007CHR 0D ™A

EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK




531 ,}‘ LEASTERN CAPE

*\‘w 3 PUBLIC WORKS & INFRASTRUCTURE

ff) details of induction training conducted whenever it is conducted, including the list of attendees.
gg) proof of the following where suspended platforms are used:
— a certificate of system design issued by a professional engineer, professional
certificated engineer or a professional engineering technologist.
— proof of competency of erectors, operators and inspectors.
— proof of compliance of operational design calculations with requirements of the system
design certificate.
— proof of performance test results.
— sketches indicating the completed system with the operational loading capacity of the
platform.
— procedures for and records of inspections having been carried out.
— procedures for and records of maintenance work having been carried out.

— proof that the prescribed documentation has been forwarded to the provincial director.

hh) letters of appointment for competent persons to supervise the activities which law requires to be
SO supervised.

i) a copy of risk assessments made by competent persons.

jj)  records of the register of inspections made by a competent person immediately before and
during the placement of concrete or any other load on formwork.

kk) the names of the first aiders on site and copies of the first aid certificates of competency.

Il) the names of the persons who are in possession of valid certificates of competency in first
aid and copies of such certificates.

mm) medical certificates of fitness for the contractor’s and subcontractors’ employees specific to
the construction work to be performed and issued by an occupational health and safety
practitioner:

a. details of all incidents together with the Contractor’s investigative report on such incident.
b. the record of inspections carried out by the designers of structures to ensure compliance
with designs; and

nn) any other documentation required in terms of regulations issued in terms of the Act including a
record of all drawings, designs, materials used and other similar information concerning the
completed structure.

00) The health and safety file shall be made available for inspection by any inspector,
subcontractor, the contract manager, the employer’s health and safety agent or employee of
the contractor upon the request of such persons.

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest
available information.

qq) The contractor shall hand over a copy of the health and safety file to the employer’s health and

safety agent upon completion of the contract and if relevant, a certificate of compliance
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accompanied by a test report for the electrical installation in accordance with the provisions of

the Electrical Installation Regulations.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND
REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate
(DIFR) and report on this to the Client and/or its Agent on its behalf every month.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS,
STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS.

The Principal Contractor is required to develop Risk Assessments, Standard Working

Procedures (SWP) and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those

hazards identified during the drafting of the Health and Safety Plan.
11.1.1 Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent, on its behalf, will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to
ensure that the Principal Contractor has implemented, is adhering to and is maintaining the

agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf
on all Audits and Inspections and may conduct their own audit/inspection at the same
time. Each party will, however, take responsibility for the results of his/her own
audit/inspection. The Client and/or its Agent on its behalf may require to be handed a
copy of the minutes of the previous Health and Safety Committee meeting reflecting
possible recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on duty to the
extent that he/she:
i. dies
ii. becomes unconscious
iii. loses a limb or part of a limb
iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to

work or continue with the activity for which he/she was usually employed

OR where:
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a major incident occurred

f)

i. the health or safety of any person was endangered

ii. where a dangerous substance was spilled

iii. the uncontrolled release of any substance under pressure took place

iv.  machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects

V. Machinery ran out of control, to the Provincial Director of the Department of Labour within

seven days and at the same time to the Client and/or its Agent on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies

of all statutory reports required in terms of the Act and the Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a

monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf
with copies of all internal and external accident/incident investigation reports.

The Principal Contractor is responsible for overseeing the investigation of all
accidents/incidents where employees and non-employees were injured to the extent that
he/she/they had to receive first aid or be referred for medical treatment by a doctor, hospital or

clinic. (General Administrative Regulation 9)

The results of the investigation to be entered into the Accident/Incident Register listed above.

(General Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such

investigations including the steps taken to prevent similar incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating to the
construction site and keeping a record of the results of such investigations including the steps

taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated

and reported on in writing, irrespective of whether such incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
¢ Identification of corrective/preventative actions and continual improvement

o Communicating the outcome/results and documenting the events of the investigation.
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Reporting of Near-Misses

o Department of Public Works views the reporting of near misses as a critical component in
creating a positive health and safety awareness culture on site.

e  Department of Public Works retains the right to enforce the reporting of near misses within

24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard
Work Processes at each Production Planning and Progress Report meeting as the construction
work develops and progresses and each time changes are made to the designs, plans and

construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations or

amendments as contemplated in the above paragraph.

Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to
regulate the Health and Safety Plan and associated aspects of the construction. When required for
a site by law, visitors and non-employees upon entering the site shall be issued with the proper

Personal Protective Equipment (PPE) as and when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-employees shall
always be provided with full-time supervision while on site. The Principal Contractor must develop a

set of Security rules and procedures and maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal
Contractor must appoint a competent person who must develop contingency plans for any

emergency that may arise on site as indicated by the risk assessments.
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12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other

Contractors (sub-contractors) he must appoint one H&S Representative for every 50 employees or

part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with

the Collective Agreement as concluded between the parties as is required in terms of General

Administrative Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees

working on the site, whenever there are more than 20 employees on the site, to:

conduct at least a weekly inspection of their respective areas of responsibility using a
checklist developed by a Principal Contractor.

review the effectiveness of health and safety measures.

identify potential hazards and potential major incidents.

in collaboration with his employer, examine the causes of incidents.

investigate complaints by any employee of the contractor relating to that employee's health
or safety on the site.

make representations to the contractor on matters arising from a), b), ¢) or d) or on general
matters affecting the health or safety of the employees at the workplace.

inspect the site with a view to the health and safety of employees, at regular intervals.
participate in consultations with inspectors at the workplace and accompany inspectors on
inspections of the workplace; and

participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary assistance,

facilities and training to carry out the functions established above.
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12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employer Representatives appointed as per
Section 19(3) that are not allowed to exceed the number of H&S Representatives on the
committee.

e  The persons nominated by the employer on H&S Committee must be designated in writing
for such period as may be determined by him. The H&S Committee shall co-opt advisory
(temporary) members and determine the procedures of the meetings including the
chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda

for the first meeting. Thereafter the H&S Committee shall determine its own procedures

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related
or relevant training as required must be included in the Principal Contractor's Health and Safety Plan
and Health and Safety File.

a) Training & Induction
All employees performing work or tasks on site that potentially impact on H&S must be competent &

have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in
place to ensure that all workers are aware of the consequences of their work activities & benefits of

improved H&S performance.

All employees of the principal and other Contractors must be in possession of proof of General

Induction training.

b) Site Specific Induction Training
All employees of the principal and other Contractors must be in possession of Site-Specific

Occupational Health and Safety Induction or other qualifying training.

c) Other Training
All operators, drivers and users of construction vehicles, mobile plant and other equipment must be

in possession of valid proof of training.

d) Copy of the Act
The contractor shall ensure that a copy of the Act and relevant regulations is available on site for

inspection by any person engaged in any activity on the site.
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13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project
and site and for which Risk Assessments, Standard Working Procedures (SWP), management and
control measures and Method Statements (where necessary) have to be developed by the Principal

Contractor:

[)

Clearing & grabbling the area/site

O

Site establishment

o O

)

)

) Dealing with existing structures
) Location of existing services

)

D

Boundary & Access control/Public liability exposures

f)  Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & AIDS, other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j)  Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant

m) Temporary works and

n) Construction work as defined in the Construction Regulations 2014

1.5 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES
i. General

e The Principal Contractor shall at all times ensure his status as an “employer” as referred to in
the Act, and will abide by his/her responsibilities, duties and functions as per the requirements
of the Act and Regulations with specific reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy of the Act on site
at all times and in addition to that he/she will introduce and maintain a file titled “Health and
Safety File”, or other record in permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she will make this file available
to the client or his representative whenever necessary or on request to an interested party.

e The project under the control of the Principal Contractor shall be subject to periodic health and
safety audits that will be conducted by the client at intervals agreed upon between the Principal
Contractor and the client, provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his control on the
construction site shall adhere to the above specifications.

o The Principal Contractor should note that he/she shall be held liable for any anomalies including

costs and resulting deficiencies due to delays caused by non-conformance and/or non-
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compliance with the above Health and Safety Specifications and the Health and Safety Plan

based on these specifications.

ii. Personal protective equipment and clothing

The contractor shall ensure that:

o all workers are issued with the necessary personal protective clothing.

o all workers are identifiable at all times by having the company for which they work
printed on the back or front of their overalls; and

e clear procedures are in place for the replacement of lost, stolen, worn or damaged

personal protective clothing.
iii. Competent persons

The principal contractor and other contractors shall appoint in writing a competent person to supervise
or inspect, as relevant, any of the following:

o formwork and support work operations.

e excavation work.

e demolition work.

e scaffolding work operations.

e suspended platform work operations.

e material hoists.

e bulk mixing plants.

o temporary electrical installations.

e the stacking and storage of articles on the site; and

e fire equipment.

The contractor shall appoint in writing competent persons to:
¢ induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction manager

with a copy of the latest version of such plan.
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16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under Government Notice 07 August 2014, stipulated in Section
7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH

REGARD TO HAZARDOUS ACTIVITIES
The following examples of activities are identifiable as hazardous in terms of the Construction
Regulations. The contractor shall execute the activities in accordance with the following Construction

Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.
- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All the above requirements will be read in
conjunction with the relevant regulations and health and safety standards as required by the Act. All
documents and records required by the Construction Regulations will be kept in the Health and Safety
File and will be made available at any time when required by the client or his representative, or on

request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework
Part of legal obligations
The more important Acts and relevant subordinate/secondary legislation as well as other (inter
alia Local Government) legislation that also apply to the State as well as to State owned

buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"
b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the

municipal by-laws and any special requirements of the local supply authority
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The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as
amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f.  The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS Standards
and Codes of Practice, with specific reference to GNR 17468 dated 4" October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)

j- Common Law

ii. General requirements
The contractor shall:
a) create and maintain as reasonably practicable a safe and healthy work environment,
b) execute the work in a manner that complies with all the requirements of the Act and all its
associated regulations, and in so doing, minimize the risk of incidents occurring.
c) conspicuously display any site-specific number assigned to the construction site in terms of the
Construction Regulations 2014 at the main entrance to the site; and
d) respond to the notices issued by the employer’s health and safety agent as follows:
e Improvement Notice: improve health and safety performance over time so that repeat notices are
not issued.

¢ Contravention Notice: rectify contravention as soon as possible.

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities
when it is safe to do so

Note: Financial penalties can be applied should Contravention Notices be issued. This should be
dealt under the subheading “NON-CONFORMANCES” in the same document.

19. HOUSEKEEPING
Good housekeeping will always be maintained as per Construction Regulation No. 25. Poor
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire

hazards and reduction in production. Good housekeeping will enhance production time.

In promotion of environmental control, all waste, rubble, scrap etc., will be disposed of at a registered
dump site and records will be maintained. Where it is found to be impractical to use a registered dump
site or it is not available, the Principal Contractor will ensure that the matter is brought to record with the

client or his representative, after which suitable, acceptable alternatives will be sought and applied.
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Dross and refuse from metals, and waste matters or by-products whose nature is such that they are
poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed

of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after
hours unless there is adequate, suitable artificial lighting including support services in respect of Health
and Safety.

20. Facilities

The site establishment plan shall make provision for:

a) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his employees on site.

b) Change rooms

The contractor shall make provision for adequate change rooms for his employees on site.

c) Ablution facilities

The contractor shall make a provision for adequate ablution facilities for his employees on site.

These facilities shall be maintained by the contractor.

d) Smoking Areas

Designated smoking areas shall be established by the Department of Public Works $ Infrastructure
Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the Contractor and Department

of Public Works $ Infrastructure.
e) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person
shall be presented. The equipment includes but shall not be limited to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment

iv.testing and monitoring equipment
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f) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in
writing by the Department of Public Works and Infrastructure Project Manager. The contractors’
barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked

with the company's name, site contact person as well as the contact number/s.

dg) Erection of Structures for Logistic Support

Prior to site establishment, the Department of Public Works and Infrastructure shall approve the
contractor’s site plan.

The Department of Public Works and Infrastructure shall approve all structures erected for logistical
support by the contractor. These structures include fences, workshops, tool sheds, offices, ablution

facilities, etc.

h) Salvage Yard Management

Depending on the site-specific arrangements and procedures, the Department of Public Works and
Infrastructure may provide the salvage yard and the resources to manage it.
The salvage yard management shall conform to safety, health and environmental requirements. The

contractors are required to move the equipment from the place of work to the salvage yard.

i) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things, be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with the Department
of Public Works in writing.

j)  Hazardous Chemical Substances Waste Removal

The Department of Public Works and Infrastructure shall provide a facility to collect all hazardous
chemicals.

waste material.

The contractor shall provide adequately marked and sealable containers for transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.
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k) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the work to
be performed and specific to conditions on site and shall comply with South African National
Standards (SANS) or similar.

20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can energize a circuit,
open a valve, or activate a machine on which people are working or doing maintenance, even if
equipment, plant or machinery is out of commission for any period, thus eliminating injuries and

damage to people and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training.

Lockouts shall be tagged, and the system tested before commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT
The following are lists of several records that are to be kept in terms of the Construction Regulations.

The lists are:

i. List of appointments
ii. List of record keeping responsibilities

iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) areview plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous assessment
is no longer valid, or there has been a change in a process, work methods, equipment or
procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits

etc. requires such action.
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A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the team

leader. All risk assessments and pre-task risk assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health and Safety

Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk-based. The inspection plan shall form part of the Health

and Safety Plan.

22. MEASUREMENT AND PAYMENT
The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The
same rules are applicable in respect of the pricing of these items as for every other payment item.

Attention is drawn to the Pricing Instructions in this document.

23. NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance

with the Client's or PC's H&S Plan; neither the PC nor any other Contractor shall have a claim for

extension of time or any other compensation.

Minor:
Penalty: R50/count

Medium:
Penalty: R500/count and a
non-conformance

Severe
Penalty: R5000/count, a non-
conformance and/or activity
stoppage

Non-use of PPE supplied

Toilets not supplied or regularly
serviced; lack of drinking water

Contractors working without
Health and Safety Plan
approval

Non-completion of registers for
plant and equipment on site

Contractors not audited

Workers transported in
contravention of the OHS plan
or legal requirements

Lack of H&S signage at work
areas

Working without training or the
appropriate, approved H&S
method statements

Invalid Letters of Good
Standing

Tools and equipment identified
in poor condition during
inspections

Legal non-conformances
identified during the previous
audit and not addressed within
the agreed time frame

Non-compliance with traffic
accommodation requirements:
layout or physical conditions

No monthly OHS report at site
meeting to report on

Any serious breach of legal
requirements

No certificates of fitness for
workers as required

Working without approved
method statements
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4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the
safety of workers and the public in accordance with these specifications or as required by statutory
authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply penalties as
follows:

0] A penalty as shown in the Table above shall be deducted for every occurrence of non-compliance
with any of the requirements of the H&S Specification.

(i) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be
deducted for non-compliance to rectify any non-conformance within the allowable time after a site
instruction to this effect has been given by the Client’s representative. The site instruction shall state the
agreed time, which shall be the time in hours for reinstatement of the defects. Should the Contractor fail
to adhere to this instruction, the time-related penalty shall be applied from the time the instruction was

given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same
rules are applicable in respect of the pricing of these items as for every other payment item. Attention is

drawn to the Pricing Instructions in this document.

24. INSPECTIONS, FORMAL ENQUIRIES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:
i. beforehand of inspections, investigations or formal inquiries of which he has been notified by
an inspector; and

ii. assoon as reasonably practicable of the occurrence of an incident on the site.

2. The contractor shall record all incidents and notify the employer’s health and safety agent of
any incident, except in the case of a traffic accident on a public road, as soon as possible after
it has occurred and report such incidence to an inspector of the department of labour and notify
the Provincial Director of the Department of Labour of such incident within 7 days on the
prescribed form.

3. The contractor shall investigate all incidents and issue the employer’s health and safety agent
with copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured to such an
extent that he is likely to die, or suffers the loss of a limb or part of a limb:

i. notify the Provincial Director of the Department of Labour of such incident by telephone,
facsimile or similar means of communication.

ii. ensure that no person disturbs the site at which the incident occurred or removes any
article or substance involved in the incident therefrom, without the consent of an
inspector, unless an action is necessary to prevent a further incident, to remove the

injured or dead, or to rescue persons from danger.
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iii. and provide the Provincial Director of the Department of Labour with a report which
includes the measures that the contractor or his subcontractor intends to implement to

ensure a safe site as reasonably practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of the death of

any person which results from injuries sustained in an incident.

25. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an emergency
procedure which include but are not limited to fire, spills, accidents to employees, exposure to

hazardous substances, which:

¢ identifies the key personnel who are to be notified of any emergency.
e sets out details including contact particulars of available emergency services; and

o the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer’s health and

safety agent in writing of the emergency and briefly outline what happened and how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water
Electricity

Police

Fire Brigade

Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

NECESSARY.
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PRICING DATA
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PART C2.1: PRICING INSTRUCTIONS
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C2.1 Pricing Instructions

1 The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work as amended) published and issued by the Association of South African
Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Mechanical Engineering Works.

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Electrical Engineering Works.

2 The agreement is based on the JBCC Edition 6.2 of May 2018 with amendments from JBCC
Edition, prepared by the Joint Building Contracts Committee, the additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

3 Preliminary and general requirements are based on the preliminaries for the use of JBCC Edition
6.2 — May 2018. Only the headings and clause numbers for which allowance must be made in
the Bills of Quantities are recited.

4 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Engineer and can be viewed at any time during office hours up
until the completion of the works.

6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

7 The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract document, The Standard Conditions of Tender, Conditions
of Contract, Specifications, Drawings, The document “Construction Works: Specifications: General
Specification(PW371-A)Edition
2.0 is obtainable on the Department's website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump sum
document and be referred to for the full descriptions of work to be done and materials to be used
The document “Construction Works: Specifications: Particular Specification (PW371-B) Edition
2.0” is issued together with the drawings and shall be read in conjunction with the drawings and the
bills of quantities / lump sum document

8 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)
9 The Contract Data and the standard form of contract referenced therein must be studied for the

full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities

10  The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.
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The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bear to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 11 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is entitled in terms of the contract, namely Time Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories in
13 apply or where no selection is made, the adjustments shall be based on the following
breakdown:

a) 10 percent is Fixed
b) 15 percent is Value Related
c) 75 percent is Time Related

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in
respect of any staged or sectional completion shall be prorated to the value of each section.

The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

The Contractor shall adhere to “The national minimum wage determined by the Minister in
accordance with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for
the duration of the contract.
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDED PUBLIC WORKS
PROGRAMME (EPWP)

TWO-YEAR TERM CONTRACT FOR
SUPPLY, SERVICING, REPAIRS AND SCMU Number SCMUS-26/27-
MAINTENANCE OF GENERAL 0007CHR.

BUILDING FOR CHRIS HANI DISTRICT.

Project Name

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of
this specification. The use of plant to provide such works, other than plant specifically provided for
in the scope of work, is a variation to the contract. The items marked with the letters LI are not
necessarily an exhaustive list of all the activities which must be done by hand, and this clause does
not override any of the requirements in the generic labour-intensive specification in the Scope of
Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment.

DESCRIPTION OF THE WORKS
Employer's objectives
The employer’s objectives are to deliver public infrastructure using labour-intensive methods.

Labour-intensive works

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-
intensive works shall be constructed/maintained using local workers who are temporarily employed in terms of
the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage
Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix C). at NQF
outlined in Table 1.

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF
level 2 unit standard. All other site supervisory staff in the employ of emerging contractors must have
completed, or be registered on a skills programme for the NQF level 2 unit standards or NQF level 4 unit
standards. Table 1: Skills programme for supervisory and management staff.
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Table 1: Skills programme for supervisory and management staff

Personnel NQF Unit standard titles Skills programme
level description
Team leader / 2 Apply Labour-Intensive Construction This unit standard must be
supervisor Systems and Techniques to Work completed, and
Activities

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Stormwater Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain — any one of these 3
Water and Sanitation Services. unit standards

Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain Structures

Personnel NQF Unit standard titles Skills programme
level description
Foreman/supervisor 4 Implement Labour-Intensive

Construction Systems and Techniques | This unit standard must be
completed, and

Use Labour-Intensive Construction
Methods to Construct and Maintain Any one of these 3 unit
Roads and Stormwater Drainage standards

Use Labour-Intensive Construction
Methods to Construct and Maintain —
Water and Sanitation Services

Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain Structures

Site Agent /Manager 5 Manage Labour-Intensive Construction Skills Programme against
(i.e. the contractor's Processes this single unit standard
most senior

representative that is
resident on the site)

Details of these skills programmes may be obtained from the CETA ETQA manager
(e-mail:gerard@ceta.co.za, tel: 011-265 5900)

129 |Page
SCMUS-26/27-0007CHR €I 7=

EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK



g

~ Province of the

LEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.

1.11 Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be
engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of
Targeted Labour.

1.1.2 The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the
Department of Labour.

1.1.3 Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

114 The contractor must revise the time taken to complete a task whenever it is established that the
time taken to complete a weekly task is not within the requirements of 1.1.3.

1.1.5 The Contractor shall, through all available community structures, inform the local community of the
labour-intensive works and the employment opportunities presented thereby. Preference must be
given to people with previous practical experience in construction and / or who come from
households:

a) where the head of the household has less than a primary school education;
b) that have less than one full-time person earning an income;

c) where subsistence-agriculture is the source of income.

d) that who are not in receipt of any social security pension income

1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and

semi-skilled workers is in the following proportions:

a) 55 % women;

b) 55% youth who are between the ages of 18 and 35; and
C) 2% on persons with disabilities.

1.2 Specific provisions pertaining to SANS 1914-5

1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.
1.2.2  Contract participation goals
1.2.  There is no specified contract participation goal for the contract. The contract
21 participation goal shall be measured in the performance of the contract to enable the
employment provided to targeted labour to be quantified.
1.2. The wages and allowances used to calculate the contract participation goal shall,
2.2 with respect to both time-rated and task rated workers, comprise all wages paid and
any training allowance paid in respect of agreed training programmes.
1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.
1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.
1.2.5 Variations to SANS 1914-5
1.2.
5.1 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or
sales tax which the law requires the employer to pay the contractor.
1.2.  The schedule referred to in 5.2 shall in addition reflect the status of targeted labour
5.2 as women, youth and persons with disabilities and the number of days of formal
training provided to targeted labour.
1.3 Training of targeted labour
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The contractor shall provide all the necessary on-the-job training to targeted labour to
enable such labour to master the basic work techniques required to undertake the work in
accordance with the requirements of the contract in a manner that does not compromise
worker health and safety.

The cost of the formal training of targeted labour, will be funded by the local office of the
Department of Labour. This training will take place as close to the project site as practically
possible. The contractor must access this training by informing the relevant regional office
of the Department of Labour in writing, within 14 days of being awarded the contract, of the
likely number of persons that will undergo training and when such training is required.

The contractor shall do nothing to dissuade targeted labour from participating in training
programmes and shall take all reasonable steps to ensure that each beneficiary is provided
with two days of formal training for every 22 days worked.

An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to
workers who attend formal training, in terms of the above.

Proof of compliance with the above requirements must be provided by the Contractor to the
Employer prior to submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

1

Scope

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
c) low-volume roads and sidewalks

Precedence

Where this specification is in conflict with any other standard or specification referred to in the
Scope of Works to this Contract, the requirements of this specification shall prevail.

Hand excavatable material
Hand excavatable material is material:

a)

i)

i

Note:
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Granular materials:
whose consistency when profiled may, in terms of table 1 be classified as very loose, loose,
medium dense, or dense; or

where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is
required to penetrate 100mm;

Cohesive materials:
whose consistency when profiled may, in terms of table 1 be classified as very soft, soft, firm,
stiff and stiff / very stiff; or

where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is
required to penetrate 100mm;
1) A boulder, a cobble and gravel are materials with a particle size greater than
200mm, between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear
resistance of a soil comprising a drop weight of approximately 10 kg which falls
through a height of 400mm and drives a cone having a maximum diameter of 20mm
(cone angle of 60 degrees with respect to the horizontal) into the material being
used.
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Table 1: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY | DESCRIPTION

Very loose Crumbles very easily when Very soft Geological pick head
scraped with a geological can easily be pushed
pick. in as far as the shaft

of the handle.

Loose Small resistance to | Soft Easily dented by
penetration by the sharp end thumb; sharp end of
of a geological pick. a geological pick can

be pushed in 30-40
mm; can be moulded
by fingers with some
pressure.

Medium dense Considerable resistance to Firm Indented by thumb
penetration by sharp end of a with effort; sharp end
geological pick. of geological pick can

be pushed in up to
10 mm; very difficult
to mould with fingers;
can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by
penetration by the sharp end thumb-nail; slight
of a geological pick; requires indentation produced
many blows for excavation. by pushing

geological pick point
into soil; cannot be
moulded by fingers.

Very dense High resistance to repeated Very stiff Indented by thumb-
blows of a geological pick. nail with difficulty;

slight indentation
produced by blow of
a geological pick
point.

4 Trench excavation

All hand-excavatable material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding

100mm. Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10%
gravel of size less than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the
surrounding undisturbed soil when tested comparatively with a DCP.
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Excavation

All hand excavatable material including topsoil classified as hand excavatable shall be excavated
by hand. Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall
not be excavated by hand.

Clearing and grubbing

Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand, regardless of the method of haulage.

Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150 m.

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for
haulage.

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Grassing

All grassing shall be undertaken by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be
collected, loaded, offloaded and placed by hand.

Sand and stone shall be hauled to their point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition, the items shall be large enough so that four workers can

conveniently and simultaneously acquire a proper handhold on them.
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Annex A: Skills compliance plans(Normative)

Skills compliance baseline plan

Name of contractor:

Contact person: Telephone:
Address: Cell phone:
Email:
Contract/order number: Start date for contract/order:

Contract title:

Contract skills development goal (CSDG) (tick appropriate box)
o Tendered /contracted CSDG=............. hours
o Minimum CSDG calculated in accordance with standard

Minimum CSDG calculated in accordance with the standard (complete only if applicable)

Contract type (tick appropriate box): Contract amount
o professional service excl VAT R
O service Less expenses (ifany) R
o engineering and construction works Less allowances R
. . . Contract amount R
CIDB Class of construction works, if applicable
Contract amount expressed in millionsof Rand R............. m ©
Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for developing skills that result
in nationally accredited outcomes through infrastructure contracts = .. ... ... ... e
Minimum contract skills development goal which the contractor is required to achieve (Gmin)
=0x®=.. .. ... ......... X oo ee e T hours

| intend achieving the CSDG as follows:

o Method 1: structured work experience learning component opportunities towards a part or a
full occupational qualification

........... hours

o Method 2: structured work experience learning opportunities for apprentices or other artisan

learners hours
o Method 3: work integrated learning opportunities for University of Technology or .

Comprehensive University national diploma students e hours
o Method 4: structured work experience opportunities for candidates towards registration in a :

professional category of registraton e hours
Total hours

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the
Contractor, confirms that the contents of this plan are within my personal knowledge and are
to the best of my belief both true and correct.

Signed Date
Name Position
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o Final report

Skills compliance report Date:
(tick appropriate box) o Interim report
Name of contractor:
Contact person: Telephone
Address: Cell phone
email

Contract/order number:
Contract title:

Contract skills development goal (CSDG) . ...........

Start date for contract/order:

Method 1: structured workplace experience learning component opportunities towards a part or a full occupational

qualification

Employed by contractor

Name | Identity or | Cell or | Part or full | Student | SETA with | Dates for engagement | Total
passport telephone | occupational number whom on work related to | hours
number number qualification learner is | contract

NQF ref. no. registered " T End

Employed by subcontractor: (state name)

Name | Identity or | Cell or | Part or full | Student | SETA with | Dates for engagement | Total
passport telephone | occupational number whom on work related to | hours
number number qualification learner is | contract

NQF ref. no. registered T End

Method 2: structured work experience learning component opportunities for apprentices or other artisan learners

Employed by contractor

Name | Identity or | Cell or | Listed National artisan | SETA with | Dates for | Total
passport telephone | trade learner whom the | engagement on | hours
number number database learner is | works related to

registration registered | contract
number (where
available) Start | End

Employed by subcontractor: (state name)

Name | Identity or | Cell or | Listed National artisan | SETA Dates for | Total
passport telephone | trade learner with whom | engagement on | hours
number number database the learner | work related to

registration is contract
number (where | registered
available) Start | End

Method 3: Work-integrated learning opportunities for University of Technology (UOT) or Comprehensive University

(CU) diploma students

Employed by contractor

Name Identity or | Cell or | Diploma | Learner UOT/CU | Date for engagement | Total
passport telephon registration with on contract hours
number e number number whom

the Start End
learner
is
register
ed
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Employed by sub-contractor

Name

Identity or
passport
number

Cell or
telephon
e number

Diploma

Learner
registration
number

UoT/CU
with
whom
the
learner
is
register
ed

on contract

Date for engagement

Total
hours

Method 4: structured work experience opportunities for candidates towards registration in a professional category of
registration

Employed by contractor

Name | Identity or | Cell or | Statutory council particulars Dates for | Total hours
passport telephone engagement on work
number number related to contract
Title Registration Start | End
number
Employed by subcontractor
Name | Identity or | Cell or | Statutory council particulars Dates for | Total hours
passport telephone engagement on work
number number related to contract
Title Registration Start | End
number

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Contractor, confirms
that the contents of this plan are within my personal knowledge and are to the best of my belief both true
and correct.

Signed Date
Name Position
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Annex B: Incorporating this specification in a procurement document

B1 General

B1.1 The following clause should be added to the scope of work of a contract or order to establish
requirements:

Skills development requirements

The contractor shall achieve in the performance of the contract the contract skills development goal
established in the Department of Higher Education and Training’s Standard for developing skills that
result in nationally accredited outcomes through infrastructure contracts (September 2012)

Note: The term contractor may need to be changed to “consultant” or “professional service provider”
depending upon the term that is used in the form of contract that is adopted. The term “performance of the
contract” may need to be replaced with “execution of an order” where the scope of work forms part of an
order.

B1.2 Where an employer requires that employees of the state be seconded to the contractor in order to be
provided with work integrated learning opportunities, structured workplace experience opportunities or
structured mentorship opportunities in accordance with the provisions of this standard, the following clause
should be included in the scope of work:

The specified proportion of employees of the stateis . . .. .. %. Work integrated learning opportunities
/ structured workplace experience opportunities / structured mentorship opportunities shall be offered
to any of the persons identified in Annexure 1. Persons selected by the contractor from the list in
Annexure 1 shall be seconded to the contractor under the following terms and conditions:

NOTE: The annexure should inform the contractor of the opportunities which the named employees of the
state require through the contract or order in order to attain a nationally accredited outcome.

B2 Financial incentives

Financial incentives may be offered to contractors should they exceed a key performance indicator (KPI) in
the performance of a contract in the form of a contract skills development goal in accordance with the
requirements of this standard, which can be agreed to either through a negotiation process before or after
a contract or order is awarded.

Financial incentives should not be confused with preferences for rewarding contractors for offering to
achieve a deliverable and a financial penalty (low performance damages) for failing to deliver on obligations.
The intention for offering financial incentives for the attainment of KPIs is to encourage, rather than coerce,
the contractor to meet and exceed the employer’s objectives.

Financial incentives can be formulated in a number of ways. The most common way is to make them linearly
proportional to increases in contract participation goals. Stepped incentives may also be used.
Consideration should be given to capping the quantum of the financial incentive.

Option X20 (Key Performance Indicators) of the NEC3 Engineering and Construction Contract, NEC3
Professional Service Contract and the NEC3 Term Service Contract makes provision for a contractor to be
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paid an amount stated in an incentive schedule if the target stated for a key performance indicator is
improved upon or achieved.

Additional conditions of contract need to be framed and included in the contract data where use is made of
other forms of contract.

Note: Financial incentives are usually used where tenderers are not invited to tender contract skills
development goals, but are required to accept a minimum contract skills development goal and are
rewarded for performance beyond the minimum.

B3 Sanctions

Sanctions should be provided for in the contract in the event that the contractor fails to substantiate that any
failure to achieve the contract participation goal was due to quantitative under-runs, the elimination of items,
or any other reason beyond the contractor’s control which may be acceptable to the employer.

Appropriate action should be taken by employers against tenderers who are awarded contracts in
preference to others on a fraudulent basis or against contractors who fail to achieve their contractual
obligations relating to the development of skills. Employers have several sanctions and contractual remedies
available to address such situations, including the imposition of a financial penalty (low performance
damages) more severe than the financial preference calculated at the time when tenders were evaluated or
more severe than complying with contractual obligations or not awarding future orders in terms of framework
agreements.
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PART C2.3: BILLS OF QUANTITIES (ATTACHED AS AN

ANNEXURE TO THIS BID DOCUMENT)
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PART C3
SCOPE OF WORKS
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C3 SCOPE OF WORK
Project Name: TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND
MAINTENANCE OF GENERAL BUILDING FOR CHRIS HANI DISTRICT.
Tender No: SCMUS-26/27-0007CHR

C3.1 SCOPE OF WORKS

DESCRIPTION OF THE WORKS

Two-year term contract for building maintenance and repairs at various buildings for the Department of
Social Development within Chris Hani District.

The works will consist of the following major items:

Building works: will be priced at a fixed rate only

e Site establishment and demobilisation

e Health and Safety compliance (OHS Act) and provision of PPE

e Inspection and identification of defects before commencement

e Setting out and marking of defective areas

e Protection of existing structures and finishes

e Breaking and removal of damaged plaster, brickwork, and concrete
e Removal of cracked or defective building elements

e Uplifting damaged floor finishes

e Removal of rotten timber and damaged components

e Carting away and disposal of rubble to an approved dumping site
e Repair of cracks (minor and major) including crack stitching

¢ Rebuilding and patching of damaged walls

e Repointing of brickwork joints

¢ Internal and external plaster repairs and surface preparation

e Skimming and smoothing of walls and surfaces

e Application of waterproofing where required

e Repair and replacement of roofing elements including sheets, tiles, and timber members
e Sealing of roof leaks and flashing repairs

e Cleaning and repair of gutters and downpipes

e Repair and replacement of doors, door frames, and ironmongery
e Repair of window frames (timber, steel, aluminium)

e Replacement and repair of ceilings and cornices

e Repair of leaking pipes and plumbing fittings

¢ Replacement of taps, valves, toilets, basins, and sinks

e Unblocking and repair of drainage systems

141 |Page
SCMUS-26/27-0007CHR D A

EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK



~ Province of the

LEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

e Repair of stormwater drainage systems

e Repair and replacement of electrical fittings including lights, switches, and sockets
e Rewiring of damaged circuits

e Testing and issuing of Certificate of Compliance (CoC)

e Surface preparation for painting (scraping, sanding, priming)

e Internal and external painting (minimum two coats)

e Application of waterproof coatings

e Repair and replacement of floor finishes (tiles, screed, concrete, vinyl)

e Levelling and preparation of floor surfaces

e Repair of paving, walkways, and external works

e Minor fencing repairs and maintenance

¢ Maintenance of access roads and surrounding areas

¢ Final cleaning of site and removal of all waste

e Completion of snag list items

e Handover of completed works

e Rates to include labour, materials, transport, plant, overheads, and profit
e Measurement to be based on m?, m, number, or item as applicable

e Provision of workmanship guarantee (minimum 3—6 months)

¢ All materials to comply with relevant standards and carry warranties

C3.2 ACCESS AND SITE ESTABLISHMENT

e Prospective bidders are to fully familiarize themselves with the site and access to the site and
restricted area for site establishment. Allowance for temporary construction access, etc. shall be
deemed to be included in the contractor’s price/bid. Prospective bidders are to familiarize
themselves with the site as no additional costs shall be entertained.

o |dentified area for site establishment shall be pointed out to prospective bidders at mandatory site
inspection. The contractor shall be liable for security, fencing (if required), water, sewer, ablutions,
electricity, etc. for the site establishment area. No Contractor’s representative workers are allowed
to sleep at the establishment area or within the housing complex.
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One-way Return

Department of Social Distance Distance Estimated

No. | Development Offices (km) (km) Travel Time | Local Municipalities
Whittlesea Service

1 Office 45 90 45 min Enoch Mgijima

2 Ezibeleni Service Office | 12 24 15 min Enoch Mgijima

3 Thornhill Office 25 50 25 min Enoch Mgijima
Ntabethemba-—

4 Springgrove 60 120 1hr Enoch Mgijima

5 Middelburg Office 195 390 2 hr 30 min Inxuba Yethemba

6 Hofmeyr Office 105 210 1 hr 30 min Inxuba Yethemba

7 Sterkstroom Office 70 140 1hr Inkwanca

8 Tarkastad Office 95 190 1 hr 20 min Enoch Mgijima

9 Cala Office 170 340 2 hr 20 min Sakhisizwe

10 | Lady Frere Office 110 220 1 hr 40 min Emalahleni

11 Ngcobo Service Office 145 290 2 hr Dr AB Xuma

12 | Coghlan Service Office 75 150 1 hr 10 min Enoch Mgijima

13 | Tsomo Service Office 215 430 2 hr 50 min Intsika Yethu
Cofimvaba Service

14 | Office 95 190 1 hr 20 min Intsika Yethu

15 | Molteno Office 55 110 50 min Enoch Mgijima

16 | Indwe Office 105 210 1 hr 30 min Emalahleni
Emalahleni Service

17 | Office 95 190 1 hr 20 min Emalahleni

C3.3_ ACCEPTANCE OF TENDERS

The Employer is not bound to accept the lowest, or any tender, or any portion of any tender

C3.4 MINIMUM WAGE

The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance
with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for the duration of

the contract.

C3.5 TEMPORARY WORKS

All temporary work to comply with the Construction Health and Safety Act (Act 85 of 1993) and its

regulations.

C3.6 EMPLOYER’S DESIGN

N/A

C3.7 DESIGN BRIEF
N/A

C3.8 DRAWINGS

N/A
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PART C4

SITE INFORMATION
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C4.1 SITE INFORMATION

TWO-YEAR TERM CONTRACT FOR SUPPLY, SERVICING,
Project title: REPAIRS AND MAINTENANCE OF GENERAL BUILDING FOR
CHRIS HANI DISTRICT

Project Number: SCMUS-26/27-0007CHR

GENERAL
Prospective bidders are to familiarize themselves with the locality, access, and any other “restrictions”.
(Refer to Scope of Works C3)

Existing Site/Premises to be fenced at all times.

Prospective bidders are to note that it is a condition of contract that the facility shall always be fenced and
secure.

Bidders are to price accordingly.

GEOTECHNICAL INVESTIGATION REPORT

N/A
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