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Tender Notice and Invitation to Tender 
 

CONTRACT NUMBER: VCW380/PWLPLM/24 
 

PROJECT DESCRIPTION: MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT 

OF A MAXIMUM OF FOUR (04) CONTRACTORS FOR THE 

REPAIRS OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG 

LOCAL MUNICIPALITY IN PHUTHADITJABA  
 

Section T1.1: Tender Notice and Invitation to Tender 

Vaal Central Water (Former Bloem Water) derives its primary mandate from the Water Services Act, Act 108 of 1997 
and is, in terms of the Public Finance Management Act (PFMA), Act 1 of 1999, Schedule 3B, a National Government 
business entity, which reports to the Executive Authority, represented by the Minister of Water and Sanitation through 
the Department of Water and Sanitation (DWS).  

Vaal Central Water is a Water Board with the mandate to provide water services to the Southern and Central areas 
of the Free State Province and the Northern Cape respectively to include the entire jurisdictional area that was 
previously serviced by Sedibeng Water as gazetted on 26 July 2022 by the minister of Water and Sanitation.   

Vaal Central Water accordingly invites interested Service Providers to tender for the following construction contract.  

Contract No: VCW380/PWLPLM/24:  MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A 

MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF POTABLE WATER LEAKS MALUTI-A-

PHOFUNG LOCAL MUNICIPALITY IN PHUTHADITJABA  

Scope of Works 

This contract entails the repair of identified leaks and associated defects on the potable water network within Maluti-

a-Phofung Local Municipality.  

The Works may include leak confirmation, excavation and repair of leaks, replacement of failed sections of potable 

water pipelines, reconnection of house connections, repair or replacement of valves, hydrants, air valves, pressure 

reducing valves, meter and valve chambers, reservoir or chamber appurtenant repairs, testing, flushing, disinfection, 

temporary supply arrangements, reinstatement and the recording of repair and asset information. Traffic 

accommodation, service crossings, protection of existing infrastructure and restoration of affected areas also form 

part of the Works.  

Where bid documents can be obtained: 

National Treasury Website – eTender Publication: www.etenders.gov.za 

Vaal Central Water Website: www.vaalcentralwater.co.za 

A compulsory briefing session with representatives of the employer will take place on Tuesday 22 September 

2026 at 12:00 

• The location for the briefing session is Phuthaditjhaba Multipurpose Hall, 7710 Sempe street, 

Phuthaditjhaba-A, Phuthaditjhaba, 9869 
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The service provider should in all respects comply with the conditions as set out below and as specified in the tender 

document. It is estimated that tenderers should have a CIDB Contractor Grading designation of 6CE PE or Higher, 

per Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, 2004. Potentially emerging 

(PE) enterprises that meet the criteria stated in the bid document may submit bids.  

Only tenderers that satisfy the eligibility criteria stated in the tender document will be eligible to submit tenders.  

Vaal Central Water promotes Broad Black Economic Empowerment. The name of the firm submitting the tender shall 

be clearly shown on all correspondence. The appointment will be made in terms of the approved Supply Chain 

Management Policy of the Board of Vaal Central Water. Completed proposals must be addressed as below and 

deposited before 12:00 on Friday, 9 October 2026 at the Tender Box situated at the Vaal Central Water Reception 

Area for Attention:  

Supply Chain Management 

Vaal Central Water, 

2 Mzuzu Street, 

Pellissier, 

Bloemfontein,  

9322 

Each bidder must submit an envelope clearly marked Contract No. VCW380/PWLPLM/24:  MALUTI-A-PHOFUNG 

LOCAL MUNICIPALITY: APPOINTMENT OF A MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS 

OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL MUNICIPALITY IN PHUTHADITJABA  with the 

bidder’s name and address. The name of the firm submitting the tender shall be clearly shown on all correspondence.  

The appointment will be made in terms of the approved Supply Chain Management Policy of the Board of Vaal Central 

Water. Tenders may only be submitted on the tender documentation that has been issued. A one-envelope system 

will be followed. The Financial Proposal should include a USB or CD DISC with an electronic BOQ inside the 

envelope. 

Each proposal must be submitted in One Envelope Clearly Marked: 

Phuthditjhaba Multipurpose Hall 

28°31’32” South 

28°49’09” East 
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VCW380/PWLPLM/24– REQUEST FOR PROPOSAL (RFP):  MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: 

APPOINTMENT OF A MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF POTABLE WATER 

LEAKS MALUTI-A-PHOFUNG LOCAL MUNICIPALITY IN PHUTHADITJABA  

 

Proposals which are incomplete, filled in incorrectly, or telegraphic, telephonic, telex, facsimile, e-mail and late 

tenders will not be accepted. Should you not receive any feedback from Vaal Central Water after 120 days of 

submission, consider your tender unsuccessful. Vaal Central Water reserves the right NOT to appoint any Service 

Provider or to withdraw this request for bids. Service Providers who meet the specified quality criteria will be further 

evaluated in line with the Preferential Procurement Policy Framework Act (PPPFA) principle of 80/20. Vaal Central 

Water reserves the right not to award the tender to the highest-scoring bidder. 

 

Technical Queries can be directed to: 

Mr P Mokhothu 

Operations And Maintenance 

Vaal Central Water 

Tel: 051 403 0800 

Email:  peterm@vcwater.co.za 

Tender Administrative Queries can be directed to: 

Supply Chain Management 

Vaal Central Water 

Tel: 051 403 0800 

Email: bids@vcwater.co.za 

 

NB: Service Providers to all departments, constitutional institutions and public entities listed in schedules 2 and 3 of 

the PFMA are required to self-register on the Central Supplier Database. 
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T1.2 TENDER DATA 
 

The conditions of tender are those contained in the latest edition of SANS ISO 10845-3: 2022 Ed2, Construction 

Procurement – Part 3: Standard conditions of tender. SANS 10845-3:2022 Edition 2 is referenced in the Construction 

Industry Development Board Act, 2000 (Act No. 38 of 2000). 

SANS ISO 10845-3:2022 Ed2 makes several references to the Tender Data for details that apply specifically to this 

tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it 

and the provisions of SANS ISO 10845-3: 2022 Ed2. 

Each item of data given below is cross-referenced to the clause in SANS ISO 10845-3: 2022 Ed2 to which it mainly 

applies.  
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CLAUSE TENDER DATA 

3 TERMS AND DEFINITIONS 

3.1 Wherever reference is made in the documentation to Bill of Quantities it shall also mean Pricing 
Schedule or Schedule of Quantities. 

3.18 Whenever reference is made in the documentation to Bidder or Tenderer, it shall mean the 
person or organization that submits a tender offer. The successful Bidder will be appointed as 
the Contractor under the GCC 2025 - Clause 1.1.1.9. 

4 GENERAL REQUIREMENTS 

4.1 The Employer is Vaal Central Water. 

4.2 Add the following to the clause: 
The tender documents issued by the employer comprise of two volumes and consist of the 
following: 

TENDER DOCUMENT 

 

VOLUME 1: TECHNICAL PROPOSAL  

Part T1 Tendering Procedures 

Section T1.1 Tender Notice and Invitation to Tender 
Section T1.2 Tender Data 
Section T1.3 Standard Conditions of Tender 

Part T2 Returnable Documents and Schedules 

Section T2.1 Returnable Schedules Required for Bid Evaluation Purposes 
Section T2.2 Other Documents Required for Bid Evaluation Purposes 
Section T2.3 Checklist 

Part C3 Scope of Work 

Section C3.1 Description of the Works 
Section C3.2 Standard Specifications 
Section C3.3 Project Specifications 
Section C3.4 Particular Specifications 
Section C3.5 OHS Specification and Baseline Risk Assessment  

Part C4 Site Information 

 

Annexure A Tender Drawings 
Annexure B Occupational Health & Safety Specification and Baseline      
  Risk Assessment 

VOLUME 2: FINANCIAL PROPOSAL  

Part C1 Agreements and Contract Data 

Section C1.1 Forms of Offer and Acceptance 
Section C1.2 Contract Data 
Section C1.3 Form of Guarantee 

Part C2 Pricing Data 

Section C2.1 Pricing Instructions 
Section C2.2 Schedule of Quantities 
Section C2.3 Summary of Schedules 
Section C2.4 Banking Details 
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4.2 

(continued) 

 Add the following to the clause: 

Requests for contract documents, or parts thereof, in electronic format 

The Employer shall not formally issue tender documents in electronic format as contemplated in 

C2.13.3 and shall only issue tender documents in hardcopy.  An electronic version of the issued 

tender documents may be made available to the Bidder, upon written request in terms of this 

clause, subject to the following: 

a) The electronic version shall not be regarded as a substitute for the issued tender documents. 

b) The Employer shall not accept tenders submitted in electronic format. Bidders may not 
complete and submit a printed copy of the electronic version of the tender document or part 
thereof. Only those tenders that have been completed on the issued hard copy tender 
document shall be considered.   

c) The Employer accepts no responsibility or liability arising from any reliance on or use of the 
electronic version provided in terms of this clause.  The Employer further does not guarantee 
that the electronic version corresponds with the issued tender documents in all respects.  
Bidders are alerted to the fact that electronic versions of the tender documents may not 
reflect any notices or addenda that amend the tender document. 

d) Any non-compliance with these provisions, including effecting any unauthorised alterations 
to the tender document as contemplated in C2.11, shall render the tender invalid.  The 
Employer reserves the right to take any action against such Bidder allowed in law including, 
in circumstances where the tender had already been awarded, the right to cancel the 
contract. 

e) In requesting the electronic version of the tender document or parts thereof, the Bidder is 
deemed to have read, understood and accepted all of the above conditions. 

4.4 The Employer’s agent (or any other Employer’s agent as approved from time to time by the 
Employer, the contractor will be notified in writing as applicable in the individual contract: 
 

Tlowana Consulting & Engineering (Pty) Ltd 

Corner Witkoppen & Umhlanga,  
Kildrummey Office Park 
Longmoume West 
Building 10 2nd Floor 
Paulshof 
2191 
 
Tel: 011 234 2853 
Email: massegai@tlowanaengineering.co.za 

4.4 The language for communications is English. 
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4.5 Add the following to the clause: 
 
Combating Abuse of the Supply Chain Management Policy: 

In terms of its Supply Chain Management Policy, the Employer may reject the tender of any Bidder 
if that Bidder or any of its directors has: 

a) failed to pay municipal rates and taxes or municipal service charges and such rates, taxes and 
charges are in arrears for more than three months: 

b) failed, during the last five years, to perform satisfactorily on a previous contract with the 
Employer or any other organ of state after written notice was given to that Bidder that 
performance was unsatisfactory; 

c) abused the supply chain management system of the Employer or has committed any improper 
conduct in relation to this system; 

d) been convicted of fraud or corruption during the past five years; 

e) wilfully neglected, reneged on or failed to comply with any government, municipal or other 
public sector contract during the past five years; or 

f) been listed with the Register of Tender Defaulters in terms of section 29 of the Prevention and 
Combating of Corrupt Activities Act (No 12 of 2004) or has been listed on National Treasury’s 
database as a person or juristic entity prohibited from doing business with the public sector. 

 4.6.1 Replace the contents of the clause with the following: 

The Employer reserves the right, within unambiguous and justifiable reasoning, to not necessarily 

conclude a contract with the tenderer who in terms of 6.11 is the highest ranked or the tenderer 

scoring the highest number of tender evaluation points, as relevant, based on the tender 

submissions that are received at the closing time for tenders. The Employer reserves the right to 

accept, where applicable, a part or portion of any bid or where possible accepts bids or proposals 

from multiple bidders. 

5 TENDERER’S OBLIGATIONS 

5.1 Only those Bidders who satisfy the following eligibility criteria and who provide the required 
evidence in their tender submissions are eligible to submit tenders and have their tenders 
evaluated: 

A: Bidders who do not adhere to those criteria listed below a PRE-QUALIFIER, will be disqualified 
immediately 

Responsiveness Criteria 
Prequalifying 

Criteria 

Applicable 
to this 
Tender  
(Y/N) 

1 

Fully completed and signed Standard Bidding 
Documents  

Pre-
Qualifier 

Y 
SBD Form 1  
SBD Form 3.1 
SBD Form 4  
SBD Form 6.1 

2 
Attendance of the Compulsory Clarification Session 
attended by the Bidder 
 

Pre-
Qualifier 

Y 
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Responsiveness Criteria Prequalifying 
Criteria 

Applicable 
to this 
Tender 
(Y/N) 

3 

CIDB registration and Grading 

The following tenderers who are registered with the 
CIDB, or are capable of being so registered prior to the 
evaluation of submissions, are eligible to have their 
tenders evaluated: 

1. Contractors who have a contractor grading 
designation equal to or higher than a contractor 
grading designation determined in accordance 
with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) of 25 (7A) of 
the Construction 

Industry Development Regulations, for a level 6 CE PE 
OR HIGHER are eligible to submit Tenders for this 
contract. 

2- Contractors registered as potentially emerging 
enterprises with the CIDB who are registered in one 
contractor grading designation lower than that required 
in terms of (a) above and who satisfy the following 
criteria: 

• the Employer is satisfied that such a contractor has 
the potential to develop and qualify to be registered 
in that higher grade as determined in accordance 
with the provisions of the CIDB Specification for 
Social and Economic Deliverables in Construction 
Works Contracts; and 

• the Employer agrees to provide the financial, 
management or other support that is considered 
appropriate to enable the contractor to successfully 
execute that contract. 

3- Joint ventures are eligible to submit Tenders provided 
that: 

• every member of the joint venture is registered with 
the CIDB within 10 days from the closing date of 
tenders; 

• the lead partner has a contractor grading 
designation in the 6 CE PE OR HIGHER class of 
construction work; and 

• The combined contractor grading designation 
calculated in accordance with the Construction 
Industry Development Regulations is equal to or 
higher than a contractor grading designation 
determined in accordance with the sum tendered 
for a 6 CE PE OR HIGHER class of construction 
work 

The Employer may, in its discretion, subject to the 

provision of Section 4(1)(d) of the State Tender Board 

Act (Act 86 of 1968), condone any failure to comply with 

the foregoing condition. 

 

Pre-
Qualifier 

Y 
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Responsiveness Criteria 
Prequalifying 

Criteria 

Applicable 
to this 
Tender 

(Y/N) 

4 
Registration with the Compensation 
Commissioner/Insurer (Written proof of registration-
Letter of good standing). 

Pre-
Qualifier 

Y 

5 

The Bidder should be able to submit the following:  

• Certified copy of certificate of Incorporation if 
Bidder is a company or;  

• Certified copy of founding statement if Bidder is a 
closed corporation or;  

• Certified copy of Partnership agreement if Bidder 
is a partnership or;  

• Certified copy of Identity document if Bidder is a 
one-man concern.  

 

Pre-
Qualifier 

Y 

B.: Bidders who do not adhere to the indicated response time for clarifications requested by the 

Employer will be deemed to be non-responsive and their submissions will not be evaluated 

further. 

Responsiveness Criteria 
Clarification 

Time 

Applicable 

to this 

Tender 

(Y/N) 

1 

The Respondent submits a valid Tax Compliance Status 

PIN letter issued by the South African Revenue Services or 

has made arrangements to meet outstanding tax 

obligations. Respondents shall be registered and in good 

standing with the South African Revenue Services (SARS) 

and should be able to submit a valid tax compliance pin 

issued by SARS. Each party to a Consortium/Joint Venture 

should be able to submit a separate valid Tax Compliance 

Status PIN letter and attach it to the schedule. 

7 days Y 

2 

Respondents that provide a copy of latest Unemployment 

Insurance Fund (UIF) return (if not stated on the valid tax 

compliance pin) 

7 days Y 

3 

The Respondent has not abused the Employer’s Supply 

Chain Management System or failed to perform on any 

previous contract and has been given written notice to this 

effect. 

7 days Y 

4 

The Respondent or any of its Directors/Shareholders is not 

listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 

as a person prohibited from doing business with the public 

sector. 

7 days Y 
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Responsiveness Criteria 
Clarification 

Time 

Applicable 

to this 

Tender 

(Y/N) 

5 

The Employer will only enter into a formal contract with a 

respondent who is registered on the National Treasury 

Central Supplier Database (CSD). The submission of a full 

CSD report (not summary) is compulsory for any 

Respondent to be eligible to submit.   

7 days Y 

6 

The Respondent has completed the Declaration of Interest 

and there are no conflicts of interest which may impact on 

the Respondent’s ability to perform the contract in the best 

interests of the Employer or potentially compromise the 

submission process and persons in the employ of the state 

are permitted to submit bids or participate in the contract. 

7 days Y 

7 

The Respondent submits a valid B-BBEE Compliance 

Certificate issued by an Accredited Service Provider or 

Certified Sworn Affidavit. 

7 days Y 

8 

The Respondent submits and original (or certified copy) of 

Municipal rates clearance certificate or a certified copy of 

the lease agreement - Not older than 3 months (Vaal 

Central Water reserves the right to conduct physical 

verification of premises). 

7 days Y 

9 
Annexure 1: Acceptance of Bid conditions – to be duly 

completed and signed 
7 days Y 

10 
Annexure 2: Supply Chain Management Questionnaire – to 

be duly 
7 days Y 

 

 
 

5.1.1 Joint ventures are permitted for this procurement provided that 

a) every member of the joint venture is registered with the CIDB within 10 days from the 
closing date of tenders; 

b) the lead partner has a contractor grading designation in the 6 CE PE OR HIGHER class 
of construction work; and 

c) The combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a 6 CE PE OR 
HIGHER class of construction work 

The Employer may, in its discretion, subject to the provision of Section 4(1)(d) of the State Tender 
Board Act (Act 86 of 1968), condone any failure to comply with the foregoing condition 
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5.2 ADD THE FOLLOWING: 

“Accept that the Employer will not compensate the bidder for any costs incurred in attending 
interviews in the office of the Employer or the Employer’s Agent (if required).” 

5.6 ADD THE FOLLOWING TO THE CLAUSE: 

“Failure to acknowledge receipt of any addenda shall result in disqualification.  

It is the responsibility of the Tenderer to provide accurate and clear information on the attendance 
register or Purchase of Tender document register. The Employer’s agent will not follow up on 
incorrect or unclear information provided.” 

5.7 The arrangements for a compulsory site clarification meeting are as stated in the Tender Notice 
and Invitation to Tender. (Site clarification meeting is also referred to as site briefing session.) 

A compulsory clarification meeting and site visit will be held as follows: 

Location: Phuthaditjhaba Multipurpose Hall, 7710 Sempe street, Phuthaditjhaba-A, 
Phuthaditjhaba, 9869 

Date: Tuesday, 8 September 2026 
Starting time: 12:00 

Confirmation of attendance will be recorded on site in the Site Inspection Certificate included in 
Section T2.1 of the Document. 

Tender documents will not be made available at the site visit or clarification meeting.  Details 
relating to the collection of tender documents are indicated in the Tender Notice and Invitation to 
Tender (Section T1.1 of the document). 

Failure to fill out the attendance register and/or the “Site Inspection Certificate” shall result in a 
disqualification. 

A full-time employee of the respondent who is involved in the preparation of submissions shall sign 
the attendance list in the name of the respondent. An addendum will be issued, and respondents 
will be evaluated only from those who appear on the attendance list. 

5.8 REPLACE THE CONTENTS OF THE CLAUSE WITH THE FOLLOWING: 

“Request clarification of the bid documents, if necessary, by notifying the Employer’s Agent, as 
indicated in the Bid Notice and Invitation to Bid, at least seven (7) working days before the closing 
time stated in the Bid Data.” 

5.9 ADD THE FOLLOWING TO THE CLAUSE: 

“The Contractor shall be responsible for effecting all insurance as required for the purposes of 
executing the Contract.” 
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5.10 Tenderers are required to state the rates and currencies in South African Rand (ZAR). 

The Bidder must contribute significantly to Local Economic Participation (LEP), which will include 
subcontracting a value of the contract to an EME or QSEs that are at least 51% black-owned. The 
total percentage of the contract value that is subcontracted will be determined during the 
construction stage, but the target for LEP will be a minimum of 30% (thirty percent). 

The following evidence will be required during the construction phase:  

 A signed subcontracting agreement stipulating the percentage to be subcontracted.  

 CSD report/s for subcontractor/s.  

 CIDB Registration for subcontractor/s where CIDB related works are subcontracted, each 
subcontractor must also be registered with the appropriate CIDB grading in accordance with 
the value of work to be undertaken by that subcontractor or are capable of being so prior to 
the evaluation of submission, in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the CIDB grading of this bid, 
in accordance with CIDB prescripts. Where the CIDB requirement for sub-contracted work is 
not met, this test for responsiveness has not been met.  

 Proof of B-BBEE status for subcontractor/s. 

 Proof of Subcontractor’s TCC pin. 

5.10 
(Continued) 

ADD THE FOLLOWING TO THE CLAUSE:  

“The Employer (VCW) reserves the right to negotiate fixed rates with the contractor for any additional, 

varied, or provisional scope of work arising under this Contract. Any such negotiated fixed rates shall 

be valid and binding only upon written agreement by both Parties and incorporation into the Contract 

as an agreed variation or instruction. Furthermore, once the adjudication process is complete, the 

Employer intends to negotiate uniform fixed rates with the recommended tenderers prior to 

appointment.” 

5.11 REPLACE THE LAST SENTENCE OF THE CLAUSE WITH THE FOLLOWING: 

“To correct errors made, draw a line through the incorrect entry and write the correct entry above 
in black ink and place the full signatures of the authorized signatories next to the correct entry. 
Corrections in terms of price shall not be made by means of a correction fluid such as Tippex or a 
similar product. 

If correction fluid has been used on any specific item price, such an item will not be considered.  
No correction fluid may be used in a Bill of Quantities where prices are calculated to arrive at a total 
amount.  If correction fluid has been used the bid as a whole will not be considered. 

Tampering with or taking the documents apart is strictly prohibited.” 
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5.12 ADD THE FOLLOWING: 

“All alternative tender offers shall be referred to in Section T2.2.1 – Alterations to Tender. 

Should the Tenderer wish to offer alternative designs and/or construction materials, he shall include 
with these Tenders full details thereof, including a complete bill of quantities, formal design 
calculations, and full details of all alternative components proposed to be included in the Works.   
Failure to properly comply with this clause, thereby preventing the Employer and/or the Employer’s 
agent from properly assessing the full implications of the alternative tender, is likely to disqualify 
the alternative offered from further consideration. 

No submission by the Contractor after award for additional payment or time for completion of Works 
relating to the alternative offer will be considered; the tendered rates submitted shall be considered 
to reflect the full and final cost implications of the alternative offer.” 

5.13.1 ADD THE FOLLOWING: 

“Parts of each tender offer communicated on paper shall be submitted as an original, plus one (1) 
copy. 

It is recommended that all pages be numbered.   

The tenderer is requested also to provide a PDF (soft) copy of the complete tender submission in 
electronic format on a flash disk and to include this in their tender submission. 

No claim will be entertained for tender price faults resulting from discrepancies, omissions or 
indistinct figures. 

All volumes are to be left intact in their original formats and no pages shall be removed or re-
arranged.” 

5.13.2 ADD THE FOLLOWING TO THE CLAUSE: 

Only authorised signatories may sign the original and all copies of the bid offer where required in 
terms of 5.13.1 

State clearly in FORM 2.1.5 under T2.2 returnable documents and schedules, the authorised 
signatories that are liable on the behalf of the Tenderer, with proof from the employer and or 
company. 

Accept that failure to submit proof of authorisation to sign the bid shall result in a Bid Offer 
being regarded as non-responsive. 

In the case of a ONE-PERSON CONCERN submitting a bid, this shall be clearly stated. 

In case of a COMPANY submitting a bid, include a certified copy of the Certificate of Incorporation 
of such company, together with a resolution by its board of directors authorising a director or other 
official of the company to sign the documents on behalf of the company. 

In the case of a CLOSED CORPORATION submitting a bid, include a certified copy of the Founding 
Statement of such corporation, together with a resolution by all its members authorizing a member 
or other official of the corporation to sign the documents on each member’s behalf. 

In the case of a PARTNERSHIP submitting a bid, all the partners shall sign the documents, unless 
one partner or a group of partners has been authorised to sign on behalf of each partner, in which 
case proof of such authorisation/resolution by partners shall be included in the Bid. 

JOINT VENTURES are not permitted, as tenderers are already on a panel. 

5.13.4 The Bidder is required to submit with their tender the following certificates: 
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• Certified copy of the certificate of Incorporation if the tenderer is a company or; 

• Certified copy of founding statement if the tenderer is a closed corporation or;  
• Certified copy of Partnership agreement if the tenderer is a partnership or;  

• Certified copy of the Joint Venture Agreement or, 

• Certified copy of Identity document if the tenderer is a one-man concern or; 

• Certified Copy Latest Municipal Rates and Taxes Clearance Certificate 
• Certified Copy of Letter of Good Standing with Compensation Commissioner or With a 

Licensed Compensation Insurer 

• Certified Certificate of Tenderer’s B-BBEE Status Level 

• Certified Copy of Letter of Intent to Provide a Performance Guarantee 
• Printed Tax Compliance Status Certificate inclusive of the Tax Compliance Status PIN 

• Certified Copy of CIDB Registration Certificate 

• Curriculum Vitae of all key staff 
 

5.13.5 
5.15 

A one-envelope procedure is required. 

Refer to the Tender Notice and Invitation to Tender (Section T1.1) for the Employer’s address for 
delivery of tender offers and identification details to be shown on each tender offer package are: 

Location of the tender box:  Vaal Central Water 
    2 Mzuzu Street 
    Pellissier 
    Bloemfontein 
    9322 

Identification details:  Tender number:  VCW380/PWLPLM/24 
Title of tender:  MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: 
APPOINTMENT OF A MAXIMUM OF FOUR (04) CONTRACTORS FOR 
THE REPAIRS OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG 
LOCAL MUNICIPALITY IN PHUTHADITJABA  

Sealed tenders with the Tenderer’s name and address and the endorsement “TENDER NO. 
VCW380/PWLPLM/24” on the envelope, must be placed in the appropriate official tender box at 
the abovementioned address. 

5.13.5 The “ORIGINAL” are to be submitted. The PDF soft copy on a USB Flash drive is to be submitted 
together with the “ORIGINAL” including the priced bill of quantities in Microsoft Office Excel format 

5.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers shall NOT be accepted. 

5.13.7 ADD THE FOLLOWING THE CLAUSE: 

“Accept that all conditions, which are printed or written upon any stationary used by the Bidder 
for the purpose of or in connection with the submission of a bid offer for this Contract, which are 
in conflict with the conditions laid down in this document shall be waived, renounced and 
abandoned.” 

5.14 ADD THE FOLLOWING TO THE CLAUSE: 

The Bidder is required to enter information in the following sections of the document: 

VOLUME 1 
 
Section T2.2: Returnable Schedules 
 
VOLUME 2 
 
Section C1.1: Form of Offer and Acceptance 
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Section C1.2: Contract Data (Part 2) 
Section C1.3: Form of Guarantee 
Section C1.4: Health and Safety Agreement Form 
Section C2.2: Bill of Quantities 
Section C2.3: Summary of Schedules 
Section C2.4: Banking Details 

The above sections shall be signed by the Bidder (and witnesses where required).  Individual pages 
should only be initialled by the successful Bidder and by the witnesses after acceptance by the 
Employer of the Bid Offer. 

The Bidder shall complete and sign the Form of Offer prior to the submission of a Bid Offer. 

The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after 
acceptance by the Employer of the Tender Offer. 

Accept that failure on the part of the Bidder to submit any of the Returnable Documents listed in 
section T2 within the period stipulated, may be just cause for the Employer to consider the Bid offer 
as being regarded as non-responsive. 

Accept that the Employer shall in the evaluation of bid offers take due account of the 
Bidder’s past performance in the execution of similar Employer’s Agenting works of 
comparable magnitude, and the degree to which he possesses the necessary technical, 
financial and other resources to enable him to complete the Works successfully within the 
contract period.  Satisfy the Employer and the Employer’s Agent as to his ability to perform 
and complete the Works timeously, safely and with satisfactory quality, and furnish details 
in section T2.2.2 of contracts of a similar nature and magnitude which they have 
successfully executed in the past. 

Accept that the Employer is restricted in accordance with clause 5(1) of the Construction 
Regulations, 2014, to only appoint a contractor whom he is satisfied has the necessary 
competencies and resources to carry out the work safely.   

Accept that submitting inferior and inadequate information relating to health and safety shall be 
regarded as justifiable and compelling reasons not to accept the Bid Offer of the Bidder scoring the 
highest number of bid evaluation points. 

5.15 ADD THE FOLLOWING TO THE CLAUSE: 

“The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender.” 

5.16 ADD THE FOLLOWING TO THE CLAUSE:  

“The tender offer validity period is 120 days. 

If the bid validity expires on a Saturday, Sunday or public holiday, the bid shall remain valid and 
open for acceptance until the closure of business on the following working day.” 
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5.16.2 ADD THE FOLLOWING TO THE CLAUSE:  

“It is understood that should the Bidder unilaterally withdraw their bid during the bid validity period, 
the Employer shall, without prejudice to any other rights available, be entitled to either accept a 
less favourable bid for the Works from those received, call for new bids, or otherwise make 
arrangements for the execution of the Works.  

In such cases, the Bidder shall, upon demand, reimburse the Employer for any additional costs 
incurred due to the adoption of these alternative measures. This includes the difference in cost 
between the withdrawn bid (as adjusted in accordance with Clause 6.9 of the Conditions of Bid) 
and the accepted less favourable bid, or the difference between the withdrawn bid (as corrected) 
and the cost of completing the Works by the Employer, as well as any other expenses the Employer 
may incur in completing the Works.” 

5.18 ADD THE FOLLOWING TO THE CLAUSE:  

“Accept that if requested, the Bidder shall provide, on request by the employer, any other material 
that has bearing on the tender offer within 7 days of request. The Employer may, in its discretion, 
and subject to the provisions of Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone 
any failure to comply with the foregoing condition.” 
 

5.20 ADD THE FOLLOWING TO THE CLAUSE:  

“The Tenderer shall submit with its tender a letter of intent from an approved insurer or financial 
institution, in a form acceptable to the Employer, confirming that it is willing and able to issue the 
performance guarantee required under Clause 6.2 of the Contract Data and in the format included 
in Section C1.3: Form of Guarantee. 

The letter of intent shall confirm that, upon award, the guarantor will issue an initial performance 
guarantee for a Guaranteed Sum equal to ten per cent (10%) of the Minimum Security Base 
Amount stated in the Contract Data and that the guarantor is further willing and able, when required 
in terms of the Contract, to amend, replace, renew or increase the guarantee to reflect the 
applicable Security Base Amount. 

Accept that if requested, the Tenderer shall within 7 days of the date upon which he is requested 
to do so, submit a full report from his banker as to his financial standing. The Employer may, in its 
discretion, condone any failure to comply with the foregoing condition. 

Accept that the Employer or its agent reserves the right to approach the Tenderer’s banker or 
guarantor as indicated in the tender document with a view to ascertaining whether the required 
guarantee will be furnished, and for purposes of ascertaining the financial strength of the Tenderer.” 

5.22 Return all retained bid documents prior to the closing time for the submission of Bid Offers. 

5.23  
(New clause) 

ADD NEW CLAUSE: 

“Accept that no Bidder shall make any attempt either directly or indirectly to canvass any of the 
Employer officials or the Employer’s Agent in respect of his bid, after the opening of the bids but 
prior to the Employer arriving at a decision thereon. 

No Bidder shall make any attempt to obtain particulars of any relevant information, other than that 

disclosed at the opening of tenders.” 
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5.24 

(New clause) 

ADD NEW CLAUSE: 

Accept that the Employer is prohibited from awarding a bid to a person: 

a) Who is in the service of the State; or 
b) If that person is not a natural person, of which any director, manager, principal shareholder or 

stakeholder is a person in the service of the State; or 
c) A person who is an advisor or consultant contracted with the Employer or municipal entity. 
 
“In the service of the State” means to be – 

a) A member of – 
• any Municipal Council;  

• any provincial legislature; or the National Assembly or the National Council of 
Provinces; 

b) A member of the board of directors of any municipal entity; 
c) An official of any municipality or municipal entity; 
d) An employee of any national or provincial department; 
e) Provincial public entity or constitutional institution within the meaning of the Public Finance 

Management Act, 1999 (Act No.1 of 1999); 
f) A member of the accounting authority of any national or provincial public entity; or an 

employee of Parliament or a provincial legislature. 

5.25 

(New clause) 

ADD NEW CLAUSE: 
 
Accept that the notes to the Employer’s annual financial statements must disclose particulars of 
any award of more than R 2 000 to a person who is a spouse, child or parent of a person in the 
service of the state (defined in clause 5.24), or has been in the service of the state in the previous 
twelve months, including – 

a) The name of that person; 
b) The capacity in which that person is in the service of the state; and 
c) The amount of the award. 

 
In order to give effect to the above, the questionnaire for the declaration of interests in the bid of 
persons in service of the state in Section T2.2 must be completed. 

6 THE EMPLOYER’S UNDERTAKINGS 

6.1 REPLACE THE CONTENTS OF THE CLAUSE WITH THE FOLLOWING: 
 
“The Employer will respond to requests for clarification received up to seven (7) working days 
before the tender closing time and notify all Bidders who collected procurement documents within 
two (2) working days of the same date.” 

6.2 The employer shall issue addenda until four (4) working days before tender closing time. 

6.4 Bids will be opened immediately after the closing time for bids, at the same venue. The name of 
each tenderer and their bid price will be read out and recorded. 
 6.8 Test for responsiveness: 

Bids will be evaluated in accordance with the new Preferential Procurement Regulations, 2022, 
using 80/20 preference points system as prescribed in the Preferential Procurement Policy 
Framework Act (PPPFA, Act 5 of 2000. The lowest acceptable bid will score 80 points for price and 
a maximum of 20 points will be awarded for the specific goals. The maximum of tender evaluation 
points awarded for Functionality (Quality) is 170 points. 

Vaal Central reserves the right not to appoint the lowest bid. 
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6.10 ADD THE FOLLOWING TO THE CLAUSE: 

Claims arising after submission of tender 

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of 
anything shown on the Contract Drawings or contained in the Conditions of Contract, Scope of 
Work and Pricing Data, will be admitted by the Employer after the submission of any tender and 
the Tenderer shall be deemed to have: 

a) Inspected the Contract Drawings and read and fully understood the Conditions of Contract. 

b) Read and fully understood the whole text of the Scope of Work and Pricing Data and 
thoroughly acquainted himself with the nature of the works proposed and generally of all 
matters which may influence the Contract. 

c) Visited the site of the proposed works, carefully examined existing conditions, the means of 
access to the site, the conditions under which the work is to be done, and acquainted himself 
with any limitations or restrictions that may be imposed by the Municipal or other Authorities 
in regard to access and transport of materials, plant and equipment to and from the site and 
made the necessary provisions for any additional costs involved thereby. 

d) Requested the Employer or his duly authorised agent to make clear the actual requirements 
of anything shown on the Contract Drawings or anything contained in the Scope of Work and 
Pricing Data, the exact meaning or interpretation of which is not clearly intelligible to the 
Tenderer. 

e) Received any Addenda to the tender documents which have been issued in accordance with 
the Employer’s Supply Chain Management Policy. 

Before submission of any tender, the Tenderer should check the number of pages, and if any are 
found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain 
any obvious errors, the Tenderer must apply to the Employer’s agent at once to have the same 
rectified, as no liability will be admitted by the Employer in respect of errors in any tender due to 
the foregoing. 

6.11.1 ADD THE FOLLOWING TO THE CLAUSE: 

The procedure for the evaluation of responsive tenders is Method 4: Financial offer, quality and 
preference. 

Price Analysis  

Vaal Central Water uses a Financial Tolerance Range (also referred to as standard deviation) to 
assess the reasonableness of tender prices relative to the Employer's Agent estimate. This range 
assists in eliminating bid prices that are deemed excessively high or low. Prices falling outside the 
tolerance range (-20% to +20%) will be deemed non-responsive. The higher limit ensures Vaal 
Central Water does not pay more than the service or goods are worth, while the lower limit mitigates 
the risk of incomplete work or subsequent price increases due to under-pricing. 

Abnormal or Unbalanced Rates 

If, in the opinion of the Employer, any rate or price is materially front-loaded, nominal, excessive, 
or otherwise unbalanced in relation to the work described, the Employer may call upon the Tenderer 
to provide a detailed rate build-up and supporting substantiation within the period stated in the 
request. If the Tenderer fails to provide adequate substantiation, or if the substantiation 
demonstrates that the tender is materially unbalanced in a manner that poses unacceptable 
commercial or performance risk to the Employer, the Employer may regard the tender as non-
responsive or may reject it on that basis. 
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Vaal Central reserves the right not to appoint the lowest bid. 

Bids will be opened immediately after the closing time for bids, at the same venue. The name of 
each tenderer and their bid price will be read out and recorded. 

6.11.5 

 
 

The procedure for the evaluation of responsive tenders is method 4 (Financial offer, quality and 
preference). 

������������ = ����1 (������������ + ��������) + ����2����				 

Where: 

����1111 & ����2222 are fractions, 

����1111 equals 1 minus ����2222;  and the value of ����2 = 0.5 

NFO is the number of tender evaluation points awarded for the F inancial Offer 

made in accordance with SANS ISO 10845-3: 2022 Ed2 clause 6.11.7, (where NFO is a 

maximum of 80 points); 

NP is the number of tender evaluation points awarded for Preference points claimed 

for specific goals in accordance with SANS ISO 10845-3: 2022 Ed 2 clause 6.11.8, (where 

�� is a maximum of 20 points); 

NQ is the number of tender evaluation points awarded for Functionality (Quality) in 

accordance with SANS ISO 10845-3:2022 Ed 2 clause 6.11.9, (where NQ is a maximum 

of 100 points).  

Functionality (Quality) will be calculated as follows:  NQ = 100× SO / MS 

Where: 

SO  is the score for quality allocated to the submission under consideration; 

MS  is the maximum possible score for quality in respect of a submission 

Example: 

For example, if a Tenderer scores the following:  
75 points for pricing (NFO) out of 90;  
6 points for preferencing (NP) out of 10;  
128 points for functionality (Quality) out of 170   
And the fractions are ����1 equals ����2 equals 0,5  
  

  

Where the weights are: Example values scored 

Total points for the financial offer (NFO)  90 75 

Total points for preferencing (��������) 10 6 

Maximum possible score for quality (MS)  185    SO  138.75 

Calculation: ������������ = ����1 (������������ + ��������) + ����2����				 Example of calculation 

Where: ����1 � (������������ + ��������)  0.5 � (75 + 6) = 40.50 

����				 = 100 � SO / MS 138.75/185 � 100 = 75.00 

And Where: ����2 �    ����				 0.5 � 75.00 = 37.50 
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Total Tender evaluation points (������������)  100     40.50 + 37.50 = 78.00 
 

6.11.7 
The score for financial offers using the following formula: 

NFO = �1 � � 
Where: 

NFo  is the number of tender evaluation points awarded for the financial offer; 

The financial offer is scored using formula 2 (option 2) in Table 1 where the value of W1 is 

equal to 80 where the financial value inclusive of VAT of all responsive tenders received has a 
value below of R50 000 000,00. 

OR 

W1 equals 90 where the financial value inclusive of VAT of all responsive tenders received has 
a value in excess of R50 000 000,00. 

AND 

���� = �1 � ����
�� � (As per Preferential Procurement Regulations, 2022) 

P is the comparative offer of the tender offer under consideration; 

Pm is the comparative offer of the most favorable comparative offer 

 
6.11.8 Preferential Procurement Regulations, 2022, will be used to evaluate this proposal as per the 

applicable threshold value. 

Bid proposals will be evaluated based on the 80/20 preference points system in accordance with 
the PPPFA Act (Act no. 5 of 2000). Where a maximum of 80 points will be awarded in respect of 
price and a maximum of 20 points will be awarded for specific goals. 

In terms of Regulation 4(2) and 5(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender 
the tenderer will be allocated points based on the tenderer’s goals claimed as per Table 1 below. 
The tenderer goals claimed must be supported by proof / documentation as per Table 2 and the 
special conditions of this tender where applicable. 

“Specific goals” means specific goals as contemplated in section 2(1)(d) of the PPPFA Act 

which may include contracting with persons, or categories of persons, historically disadvantaged 

by unfair discrimination on the basis of race, gender and disability including the implementation 

of programmes of the Reconstruction of Development Programme as published in Government 

Gazette No. 16085 date 23 November 1994. 

“Ownership” means the percentage of ownership and control, exercised by individuals within an 

enterprise. 

"Disability" means, in respect of a person, a permanent impairment of a physical, intellectual, or 

sensory function, which results in restricted, or lack of, ability to perform an activity in the manner, 

or within the range, considered normal for a human being. 

i. A blind person (in terms of the Blind Persons Act, 1968 (Act no.26 of 1968); 

ii. A deaf person, whose hearing is impaired to such an extent that he/she cannot use it as 

a primary means of communication; 

iii. A person who, as a result of permanent disability, requires a wheelchair, calliper or crutch 

to assist him/her in moving from one place or another; 
iv. A person who requires an artificial limb; or 

v. A person who suffers from a mental illness (in terms of the Mental Health Act, 1973 (Act 
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no. 18 of 1973). 

 

6.11.8 

(continued) "Youth" means, in respect of a person younger than 35 years of age. 

Women, disability, and youth will be measured by calculating the pro-rata percentage of 

ownership of the bidding company which meets the criterion. E.g., Company A has five 

shareholders each of whom owns 20% of the company. Three of the five shareholders meet the 

criterion, i.e. they are women/disability/youth. Therefore, this bidder will obtain 60% of the points 

allowable for this goal. 

The number of points for Np will be capped at a maximum of 20, as outlined in Table 1 below, in 

accordance with the Preferential Procurement Regulations, 2022. The points awarded will be 

based on the Tenderer's specific objectives, as detailed in the table below. 

Failure on the part of a bidder to submit proof of documentation required in terms of this tender 
to claim for specific goals with the bid will be interpreted to mean that preference points for 
specific goals are not claimed and will not be allocated. 

Table 1: Specific Goals for the tender and points claimed are indicated per the table 
below 

Specific Goal Points (80/20) Points (90/10) 

Ownership >50% by Black persons 3 2 

Ownership >50% by Women or Youth or 
People with Disability 

2 1 

Located in a specific Local Area of Supply 
for work to be done: 

Free State and Northern Cape Provinces 
10 4 

Promotion of BEE Companies: The 
specific goals allocated points in terms 

of this tender 
5 3 

BBBEE Level 1 

Sworn affidavits/ 
CIPC/ 

BBBEE Certificates 

5 3 

BBBEE Level 2 2 1 

BBBEE Level 3 0 0 

BBBEE Level 4+ 0 0 

TOTAL 20 10 

 

Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to prospective Bidders: The Bidder must indicate how they claim points for each 
preference point system. 
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6.11.9 The quality criteria and maximum score with respect to each of the criteria are as follows: 

Technical Evaluation Criteria - Functionality (Quality)  

DESCRIPTION OF EVALUATION CRITERIA Points 

1. COMPANY EXPERIENCE 35 

The tenderer must demonstrate company experience in projects that relate to 

the following:  

 

1.1 Potable water pipeline repair or replacement projects / portable water valve 
repairs or installations / installation of meters / refurbishment or construction 
of chamber / appurtenant structure works with a project value of R 10 million 
or more per project: 

(Tenderers must provide evidence in the form of completion certificates for all 
projects completed within the last 10 years or less, that are being submitted 
for consideration) 

a) 5 or more projects of stated value completed – 35 Points. 

b) 3 - 4 projects of stated value completed – 20 Points. 

c) 2 projects of stated value completed – 15 Points. 

d) 1 project of stated value completed - 4 Points 

e) No relevant experience with potable water pipeline repair / replacement 

projects – 0 Points. 

MAX 35 

DESCRIPTION OF EVALUATION CRITERIA Points 

2. KEY PERSONNEL EXPERIENCE 40 

The Tenderer’s proposed personnel must demonstrate competency and 

relevant experience in potable water reticulation construction, leak repair, 

fittings and valves, meter installations, reinstatement, shutdown planning and 

municipal service coordination. CVs shall include qualifications, registrations 

where applicable, and a list of similar projects worked on: 

 

2.1 Contracts Manager/Contracts Director 

a) BEng/BTech in Civil Engineering or Construction Management with 

more than 10 years of relevant potable water pipeline and municipal 

reticulation experience – 15 Points 

b) As above, with more than 5 and up to 10 years of relevant experience – 

10 Points 

c) As above, with less than 5 years of relevant experience – 10 Points 

d) No relevant experience demonstrated – 3 Points 

MAX 15 

2.2 Construction Manager (Site Agent) 

a) National Diploma in Civil Engineering / equivalent qualification with more 

than 5 years of relevant potable water reticulation experience – 10 

Points 

b) As above, with more than 2 and up to 5 years of relevant experience – 

6 Points 

c) As above, with less than 2 years of relevant experience – 3 Points 

d) No relevant experience demonstrated – 0 Points 

MAX 10 

 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

T1.2-21 

Contract No: VCW380/PWLPLM/24 
Part T1: Tendering Procedures 
Section T1.2: Tender Data 

 

 

CLAUSE TENDER DATA 

6.11.9 

(continued) 
DESCRIPTION OF EVALUATION CRITERIA Points 

2.3 Site foreman/team leader  

a) More than 5 years of relevant potable water reticulation / leak repair 

experience, including fittings, valves and reinstatement – 5 Points 

b) More than 3 years of relevant experience – 4 Points 

c) Relevant experience demonstrated but below the above thresholds – 3 

Points 

d) No relevant experience demonstrated – 0 Points 

MAX 5 

2.4 SHEQ / OHS Officer 

a) Professionally registered SACPCMP OHS Officer or equivalent, with 

more than 5 years of relevant construction OHS experience – 5 Points 

b) Relevant OHS experience demonstrated with registration or suitable 

proof of competency – 3 Points 

c) Limited relevant experience – 2 Points 

d) No relevant experience demonstrated – 0 Points 

MAX 5 

2.5 Supervisory and labour team availability for the concurrent backlog 

a) 2 or more leak repair / pipeline teams available – 5 Points 

b) 2 leak repair / pipeline teams available – 3 Points 

c) 1 leak repair / pipeline team available – 2 Points 

d) No credible team structure demonstrated – 0 Points. 

MAX 5 

DESCRIPTION OF EVALUATION CRITERIA Points 

3. CONTRACTOR’S PLANT RESOURCES 

The tenderer must demonstrate ownership of, or access to, resources (plant, 
equipment and tools) suitable for potable water leak repair and replacement works. 
The tenderer shall submit proof of ownership, NATIS documentation where 
applicable, lease agreements, or signed letters of intent for leased plant. Bidders 
will score full points for owned plant / equipment and 75% of the points for rental 
plant / equipment, provided that credible proof of access is submitted. 

 

3.1 Core excavation and transport plant 

The following minimum core plant is required to be available for this project: 

a) 1 x 20t or larger excavators – 5 Points each. 

b) 1 x 3.5 cube front end loader – 5 Points each 

c) 2 x TLBs – 5 Points each. 
d) 2 x tipper trucks (minimum 8 m³) –5 Points each. 
e) 3 x light delivery / support vehicles – 5 Points each. 

MAX 25 

3.2 Leak repair, reinstatement and support equipment 
a) 2 x dewatering pumps – 5 Points each. 
b) 2 x compaction units (pedestrian roller / plate compactor / rammer 

combination) – 5 Points each. 

MAX 10 

DESCRIPTION OF EVALUATION CRITERIA 

4. METHODOLOGY AND PROGRAMME 

The Bidder must submit a methodology and proposed programme of work 

illustrating their understanding of the backlog leak repair scope and the 

establishment of a new verified baseline. This representation should show how 

the Tenderer will prioritise, verify, execute, record and close out the backlog leak 

repair works. The programme shall be presented in a Gantt chart format (e.g. MS 

Project). 
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6.11.9 

(continued) 
DESCRIPTION OF EVALUATION CRITERIA Points 

4.1 Methodology and proposed approach 

(Limited to 10 A4 pages, Arial size 10 font, single spacing) 

The methodology shall address at least the following: approach to repair 

backlog of leaks; confirmation of defects before repair; sequencing of works; 

excavation and repair methods; fittings, valves, chambers and meter-related 

works; reinstatement; safety; traffic accommodation; shutdown planning where 

required; and close-out records. 

a) The Tenderer did not submit a methodology – 0 Points. 

b) The methodology demonstrates a poor understanding of the works and 

is unlikely to satisfy the project objectives – 3 Points. 

c) The methodology is generic / basic and does not adequately deal with 

the critical characteristics of the project – 5 Points. 

d) The methodology shows a good understanding of the scope of work and 

demonstrates the ability to perform the works – 8 Points. 

The methodology shows an excellent understanding of the scope of work and 

demonstrates a practical, efficient and well-structured approach to backlog 

reduction and baseline establishment – 10 Points. 

Max 10 

 

4.2 Programme in Gantt chart format 
The programme shall indicate resource deployment, concurrent work fronts 
where applicable, productivity assumptions, sequencing, and realistic time 
allowances for distributed area leak repairs, measurement, testing and close-
out. 
a) The Tenderer did not submit a programme / submitted programme is not 

in Gantt chart format – 0 Points. 
b) The programme has very little detail and the timelines are unrealistic or 

show a lack of experience – 3 Points. 
c) The programme is generic / basic and does not adequately deal with the 

critical characteristics of the project – 5 Points. 
d) The programme shows an understanding of the scope of work and 

indicates a workable execution plan – 8 Points. 
e) The programme is detailed, realistic and demonstrates a strong 

understanding of the scope of work, team deployment and workflow – 
10 Points. 

MAX 10 

4.3 Quality control, testing and close-out records 

The methodology shall address pressure testing, flushing / disinfection where 
required, reinstatement inspection, repair records, photographic records, and 
close-out information required. 

a) No credible quality / close-out approach submitted – 0 Points. 
b) Limited approach submitted – 2 Points. 
c) Adequate approach submitted – 4 Points. 
d) Detailed and practical approach submitted – 5 Points. 

MAX 5 

5. LOCALITY 25 

Tenderer to submit an original (or certified copy) of the municipal rates clearance 

certificate or a certified copy of the lease agreement with the lessor municipal 

rates certificate not older than 3 months (Vaal Central Water reserves the right 

to conduct physical verification of premises): 
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a) Tenderer is based within the Thabo Mofutsanyane District Municipality area 

of supply - 25 Points 

b) Tenderer is based within Vaal Central Water area of supply - 15 Points 

c) Tenderer is based outside of Thabo Mofutsanyane District Municipality and 

Vaal Central Water area of supply - 0 Points 

MAX 25 

6. BANK RATING / ACCESS TO FINANCE 15 

The Tenderer must demonstrate that they have the financial capability to 

complete the project, by submitting an original bank rating from their bank (not 

older than 3 months) or financial statements (not older than 3 months): 

 

a) Tenderer has a B-rating from the bank / has demonstrated cash reserves 

of R 1.5 million or above - 15 Points 

b) Tenderer has a C-rating from the bank or lower - 7 Points 

c) The Tenderer has not provided a bank rating of financial statements / the 

provided rating or statements is older than 3 months - 0 Points 

MAX 15 

MAXIMUM POSSIBLE SCORE FOR QUALITY (Ms) 175 

Functionality refers to the Tenderer's technical capability, as demonstrated by their experience, to 
deliver the required product in line with the specified standards of quality, reliability, and 
performance. 

The Bidder (and or together with the Bidders' subcontractor) must meet the minimum requirements 
outlined in the functionality criteria and achieve a minimum score of 75% which equates to 131.25 
points (SO) out of a possible 175 points (Ms) for Functionality. An overall minimum threshold of 
131.25 (SO) points out of a total of 175 (Ms) must be achieved for the tender to be eligible. Bids 
scoring below 131.25 points (SO) will be deemed technically unacceptable and will not progress 
to further evaluation.  

Bidders that lease plant or equipment may use more than 1 service provider for the supply of the 
respective plant or equipment. 

Bidders intending to use a specialist subcontractor for scoring must include supporting details 
about the subcontractor, along with a letter of intent to engage their services, in the bid submission. 
If a bidder relies on the subcontractor’s functionality score, they are required to employ that 
subcontractor for the project if awarded the contract, or to use a similar approved subcontractor 
who meets or exceeds the functionality score of the initially proposed subcontractor. Furthermore, 
any pricing included in the bidding documentation for specialist services will be fixed and binding 
throughout the duration of the contract. 

See the T2 returnable annexure for applicable documents with details on point allocation for the sub-
criteria. 

The minimum number of evaluation points required for functionality (quality) is 131.25 out of 175.  
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6.11.9 

(continued) 
This score of 131.25 points will be converted into a score out of 100 using the following formula: 

NQ   = 100 �   SO / MS 

Where: 
• NQ  is the number of tender evaluation points awarded for the functionality offered; 
• SO is the score for functionality criteria (6.11.9) allocated to the submission under 

consideration 

• MS  is the maximum possible score for functionality criteria (175). 

The minimum required evaluation points for functionality (quality) are 131.25 out of 175, which is 

equivalent to a minimum score of 75 out of 100 (rounded to the nearest whole number). 

The scores of each of the evaluators will be averaged, weighted and then totalled to obtain the final 

score for quality. 

Functionality shall be evaluated strictly in accordance with the objective criteria, documentary proof 

requirements and numerical point allocations stated in clause 6.11.9. The general qualitative scoring 

matrix indicated above shall not apply to those criteria that are expressly scored on an objective 

documentary basis. 
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6.13 Tender offers will only be accepted if: 

a) the Tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/) unless it is a foreign supplier with no local 
registered entity; 

b) the Tenderer is in good standing with SARS according to the Central Supplier Database; 

c) the Tenderer submits a letter of intent from an approved insurer undertaking to provide the 
Performance guarantee to the format included in Part C1.3 of this procurement document; 

d) the Tenderer is registered with the Construction Industry Development Board (CIDB) in an 
appropriate Contractor grading designation; 

e) the Tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector; 

f) the Tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written notice to this 
effect; 

g) the Tenderer has completed the Compulsory Declaration and there are no conflicts of 
interest which may impact the Tenderer’s ability to perform the contract in the best interests 
of the employer or potentially compromise the tender process; 

h) the Tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer; 

i) the employer is reasonably satisfied that the Tenderer has in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act (85/1993), the 
necessary competencies and resources to carry out the work safely. 

Objective Criteria 
 
Vaal Central Water shall apply objective criteria in accordance with the PPPFA. 
Rotation of suppliers for tenders will be done on the following conditions: 

a) Aggregate value of R250 million (inclusive of all taxes) awarded.  

b) Where an award to be made to the supplier results in the cumulative value exceeding the 
rotation threshold for bids, that award can be made which will constitute the last award to the 
supplier in the financial year.  

c) As its objective criteria, Vaal Central Water shall therefore not award to a Bidder that scores 
the highest points, if such Bidder has already exceeded the rotation threshold for bids.  

In making the determination on the aggregate value of work awarded to a supplier, Vaal Central 
Water shall consider the supplier’s relations and as such, where Vaal Central Water had awarded 
work to entities and/or persons that are related and/or inter-related to the supplier, the value of 
such awards shall be used as a measure of assessing the aggregate value of the work awarded 
to the supplier. 

6.16 Replace the contents of the clause with the following: 
 

Notice of non-acceptance of bid will not be sent to individual unsuccessful Bidders. Particulars of 
the accepted bid can be obtained from the Employer’s Agent. 

6.17 The successful Bidder shall receive one copy of the contract signed by all parties. 
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VAAL CENTRAL WATER  

CONTRACT NO.  

VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A 
MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF 

POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 
 
 
 
 

 

SECTION T1.3 

 

STANDARD CONDITIONS OF TENDER 
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VAAL CENTRAL WATER  

CONTRACT NO.  

VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A 
MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF 

POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 
 
 

 

T1.3 STANDARD CONDITIONS OF TENDER 

The conditions of tender are governed by the latest edition of SANS ISO 10845-3:2022 (Ed 2), titled 

"Construction Procurement – Part 3: Standard Conditions of Tender," as referenced in the 

Construction Industry Development Board (CIDB) Act, 2000 (Act No. 38 of 2000).  

This standard includes specific references to the Tender Data, which will take precedence in the 

event of any ambiguity or inconsistency between the Tender Data and the provisions of SANS ISO 

10845-3:2022 Ed 2. 

While this document does not include the full text of the standard, the relevant edition is available 

for purchase at the Contractor’s expense from the South African Bureau of Standards (SABS), 

Private Bag X191, Pretoria, 0001. Alternatively, the standard may be obtained online from the SABS 

website at https://store.sabs.co.za 
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RETURNABLE DOCUMENTS 
 

 

INDEX 
 
 

Section Description Page No 

 
SECTION T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION  
 PURPOSES ..........................................................................................................T2.1-1 

 
SECTION T2.2 OTHER DOCUMENTS REQUIRED FOR BID EVALUATION  
 PURPOSES ..........................................................................................................T2.2-1 
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VAAL CENTRAL WATER  

CONTRACT NO.  

VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A 
MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF 

POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 

T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES 

The Bidder must complete the following returnable documents: 

VOLUME 1 & 2: TENDER DOCUMENT in its entirety. 

The information the Bidder shall supply in his tender or attached to their tender shall include, 
but not be limited to the documents and schedules as set out below. 

 

Standard Bidding Documents (SBD): 

The following standard SBD’s should be completed (if applicable) legibly and in full in terms of the 
requirements of the National Treasury of the Republic of South Africa: 

SBD1:  Invitation to Bid and Company Information 

SBD4:  Bidder’s Disclosure 

SBD6.1:  Preference Points Claim Form 

SBD7.1:  Contract Form – Purchase of Goods/Services 

 

Additional Forms: 

Form 2.1.1 Record of Addenda to Bid Documents 

Form 2.1.2 Certificate of Attendance at Clarification Meeting 

Form 2.1.3 Registration Certificate/Agreement/Powers of Attorney/ID Document (If Applicable) 

Form 2.1.4 Certificate of Authority of Signature 

Form 2.1.5 Tax Compliance Status Verification 

Form 2.1.6 Certified Copy of Latest UIF Return 

Form 2.1.7 Certified Copy Latest Municipal Rates and Taxes Clearance Certificate or Copy of 

Valid Lease Agreement (If Renting) 

Form 2.1.8 Certified Proof of Expenditure for Skills Development 

Form 2.1.9 Certified Copy of Letter of Good Standing with Compensation Commissioner or 

With a Licensed Compensation Insurer 

Form 2.1.10 Certified Certificate of Tenderer’s B-BBEE Status Level  

Form 2.1.11 Certified Copy of Letter of Intent to Provide a Performance Guarantee 

Form 2.1.12 Certified Copy of CIDB Registration Certificate 

Form 2.1.13 Proposed Programme of Works 

Form 2.1.14 Proof of Quality Management System 
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SBD 1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF VAAL CENTRAL WATER 

BID NUMBER: VCW380/PWLPLM/24 CLOSING DATE: 29/09/2026 CLOSING TIME: 12:00 

DESCRIPTION 
MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A MAXIMUM OF FOUR (04) CONTRACTORS FOR THE 
REPAIRS OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL MUNICIPALITY IN PHUTHADITJABA  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:    

2 Mzuzu Street 

Pellissier 

Bloemfontein 

9322 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

  

 TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

 Yes   
 

 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes  
   

 No 

IF YES, WHO WAS THE CERTIFICATE 
ISSUED BY?   

AN ACCOUNTING OFFICER AS 
CONTEMPLATED IN THE CLOSE 
CORPORATION ACT (CCA) AND NAME THE 
APPLICABLE IN THE TICK BOX 

 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE 
CORPORATION ACT (CCA) 

 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN 
ACCREDITATION SYSTEM (SANAS) 

 
A REGISTERED AUDITOR 

NAME: 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EMEs& QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 
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ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA FOR 
THE GOODS /SERVICES /WORKS 
OFFERED? 

 

Yes                         No  
 
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN-
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES ANSWER PART B:3 
BELOW] 
 

SIGNATURE OF BIDDER ……………………………… DATE  

CAPACITY UNDER WHICH THIS BID IS 
SIGNED (Attach proof of authority to sign 
this bid; e.g. resolution of directors, etc.) 

 
 

TOTAL NUMBER OF ITEMS OFFERED  
TOTAL BID PRICE (ALL 
INCLUSIVE)  

 
 
    

    

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT/ PUBLIC ENTITY Vaal Central Water COMPANY Vaal Central Water 

CONTACT PERSON Mr T Kheane CONTACT PERSON Mr A Mnyaka 

TELEPHONE NUMBER 051 403 0800 TELEPHONE NUMBER 051 403 0800 

E-MAIL ADDRESS thatok@vcwater.co.za E-MAIL ADDRESS kgetsip@vcwater.co.za 

 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

 

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION 
NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND 
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST 
BE SUBMITTED TO BIDDING INSTITUTION. 

 

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ 
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID 
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING 
INSTITUTION.              

 
1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL 

PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT. 
 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS 
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TAX COMPLIANCE STATUS (TCS) TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE PROOF OF   TCS / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
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3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                   YES   NO 

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA?                     YES    NO 

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                    YES   NO 

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                     YES   NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / 
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 
ABOVE. 
 

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
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        SBD 4 
BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder 
to make this declaration in respect of the details required hereunder. 
 
Where a person/s is listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  
 

2. BIDDER’S DECLARATION 
 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 
controlling interest1 in the enterprise, employed by the state?     YES/NO 

  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a 
controlling interest in the enterprise, in table below. 

 
 

 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by 

the procuring institution?         YES/NO          

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………………………….. 
…………………………………………………………………………………………………….. 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having 
a controlling interest in the enterprise have any interest in any other related enterprise whether or not they 
are bidding for this contract?        YES/NO 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State institution 
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2.3.1 If so, furnish particulars: 

…………………………………………………………………………………………………….. 
…………………………………………………………………………………………………….. 

3. DECLARATION 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every 
respect: 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 
complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 
bidding with the intention not to win the bid and conditions or delivery particulars of the products or services 
to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with 
any official of the procuring institution in relation to this procurement process prior to and during the bidding 
process except to provide clarification on the bid submitted where so required by the institution; and the 
bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the public sector for a period 
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 
2004 or any other applicable legislation. 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                      Date 
 
 

……………………………… ……………………………………………… 
 Position  Name of Bidder 

 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  
 
a) Price; and 

 
b) Specific Goals. 

 
1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 
 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 
of state. 

 
2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process or any 
other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 
less all unconditional discounts;  
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(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 
assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1    THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20       or 90/10  
 

 �� = �� �� � ���� � !
� � ! "      or �� = #� �� � ���� � !

� � ! " 

 Where: 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20       or  90/10  
 

 �� = �� �� $ ���� �%&
� �%& "      or �� = #� �� $ ���� �%&

��%& " 

 Where: 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender, the 
tenderer will be allocated points based on the goals stated in Table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 
in the tender documents, stipulate in the case of—  
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(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the 
applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 

and that the lowest acceptable tender will be used to determine the applicable preference point 
system, then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

Specific Goal Points (80/20) Points (90/10) 

Ownership ≥50% by Black persons 3 2 

Ownership ≥50% by Women or Youth or People 

with a disability 
2 1 

Located in a specific Local Area of Supply for work 
to be done: 

Free State and Northern Cape Provinces 
10 4 

Promotion of BBBEE companies: The specific 
goals allocated points in terms of this tender 

5 3 

BBBEE Level 1 

Sworn affidavits/ 
CIPC/BBBEE 

certificate 

5 3 

BBBEE Level 2 2 1 

BBBEE Level 3 0 0 

BBBEE Level 4+ 0 0 

TOTAL 20 10 

 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points 
must also be indicated as such.  

Note to prospective Bidders: The Bidders must indicate how they claim points for each preference point system.)   
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5.  DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1 Name of company/firm……………………………………………………………………. 

5.2 Company registration number: …………………………………………………………... 

5.3 TYPE OF COMPANY/ FIRM 

�  Partnership/Joint Venture / Consortium 

�  One-person business/sole propriety 

�  Close corporation 

�  Public Company 

�  Personal Liability Company 

�  (Pty) Limited  

�  Non-Profit Company 

�  State Owned Company 
[TICK APPLICABLE BOX] 

5.4 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 
preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ 
of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 

 

 

 

 

 

 
 

 

  

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
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FORM 2.1.1 RECORD OF ADDENDA TO BID DOCUMENTS 

We confirm that the following communications received from the Procuring Department before the submission of this 

bid offer, amending the bid documents, have been taken into account in this bid offer: 

 Date Title or Details 

1  Confirmatory notes of compulsory site/clarification meeting 

2   

3   

4   

5   

6   

7   

8   

9   

 
 Attach additional pages if more space is required. 

 

……………………………………………………………                               …………………………………………… 

Signature of Authorized Person:                       Date: 

 

 

Name:  …………………………………………..… Position:  ……………………………….. 
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FORM 2.1.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

 

This is to certify that (Bidder)…………………………………………………….............…………………... of 

(address).....................………………………………………………………………………………….…….. 

.................................................………............................ was represented by the person(s) named 

below at the compulsory meeting held for all tenderers at 

(location)………………………………………..........................................................................on 

(date).................................... starting at (time) …………….…... 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the Site of the 

Works and its surroundings and / or matters incidental to doing the work specified in the Tender Documents 

in order for me / us to take account of everything necessary when compiling our rates and prices included in 

the tender. I / We also acknowledge that I / we have examined the Site Data made available by the Employer 

(including borehole cores and related information). 

 

Particulars of person(s) attending the 

meeting: 

 

Name: .....................................………………..  Signature: ...............................  

Capacity: ................................................. 

 

Name: ................................................…..  Signature:  .............................. 

Capacity: ................................................ 

Attendance of the above person(s) at the meeting is confirmed by the Employer's 

representative, namely: 

 

Name: ................................………….............. Signature: ..............................  

Capacity: ..............................…………............ Date and Time: .......................  
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FORM 2.1.3 REGISTRATION CERTIFICATE/AGREEMENT/POWERS OF ATTORNEY/ID 
DOCUMENT (IF APPLICABLE) 

Important note to Bidder: Registration Certificates for Companies, Close Corporation and Partnerships, or 

Agreements and Powers of Attorney for Joint Ventures, or ID Document for Sole Proprietor, all as referred to in 

the foregoing forms and in T2.2.6 must be inserted here. 
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FORM 2.1.4 CERTIFICATE OF AUTHORITY OF SIGNATURE  

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Bidder must complete the certificate set 

out below for the relevant category. 

(I) 

COMPANY 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

SOLE 

PROPRIETOR 

    

 

All signatories, including sole proprietors, shall confirm their authority by attaching to this page of this 

tender a duly signed and dated original or certified copy of the relevant resolution of their members or 

their board of directors, as the case may be 

(I) Certificate for Company 

 

 

I, ………………………………………, chairperson of the Board of Directors of ……………………………………… 

 

....................................................................., hereby confirm that by resolution of the Board (copy 

attached) taken on ......................... 20......, Mr/Ms ..................................., acting in the capacity of 

.........................................................., was authorized to sign all documents in connection with the 

tender for VCW380/PWLPLM/24 and any contract resulting from it on behalf of the company. 

Chairman: .............................................................................................. 

 

As Witnesses: 1...................................................................................... 

 

2...................................................................................... 

 

Date: .................................. 
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(II) Certificate for Close Corporation 

 

We, the undersigned, being the key members in the business trading as ............................................. 

 

......................................... hereby authorize Mr/Ms .…………………………... , acting in the capacity of 

..........................................................................................., to sign all documents in connection with the 

tender for Tender CONTRACT VCW380/PWLPLM/24 and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

    

    

    

    

 

Note: This certificate is to be completed and signed by all key members upon whom rests the 

direction of the affairs of the Close Corporation as a whole. 
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(III) Certificate for Partnership 

 

We, the undersigned, being the key partners in the business trading as, ........................................... 

 

............................................………………., hereby authorize Mr/Ms .........................................……. , 

acting in the capacity of ……………………………………………... , to sign all documents in connection 

with the tender for Tender CONTRACT VCW380/PWLPLM/24 and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

    

    

    

    

    

 

Note: This certificate is to be completed and signed by all key partners upon who rests the direction 

of the affairs of the partnership as a whole. 
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(IV) Certificate for Sole Proprietor 

 

I, .............................................., hereby confirm that I am the sole owner of the Business 

trading as ………………………………………………………............................................... 

Signature of sole owner: .................................................... Date: ......................... As 

Witnesses: 

1.......................................................................................... Date: ................................................ 

 

2. ........................................................................................ Date: ................................................ 
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FORM 2.1.5 TAX COMPLIANCE STATUS (TCS) VERIFICATION 

Tax Compliance Status (TCS) PIN obtained from SARS to be inserted here. 

IMPORTANT NOTES: 

Tax Compliance Status Verification Requirement: 

As per the Preferential Procurement Regulations 2017 under the Preferential Procurement Policy Framework 
Act No. 5 of 2000, all bidders must provide proof of a valid Tax Compliance Status (TCS) from the South African 
Revenue Service (SARS). No contract will be awarded to a person or entity that has not submitted a valid TCS PIN 
confirming they are tax compliant or made satisfactory arrangements with SARS regarding any outstanding tax 
obligations. 

Completion of TCS Verification: 

The Tax Compliance Status (TCS) verification must be completed by the tenderer on the SARS eFiling system 
where they are registered for income tax purposes. SARS will issue a Tax Compliance Status PIN, valid for 6 months 
from the date of issue, which the tenderer must submit with the tender documents before the tender closing date. 

Joint Ventures/Consortium/Subcontractors: 

Each party involved in a Consortium, Joint Venture, or as a Subcontractor must obtain and submit an individual 
TCS PIN for verification purposes. 

Foreign Bidders: 

• For foreign bidders who do not have tax obligations in South Africa, the SBD 1 form must be completed 
and submitted to SARS for verification of tax obligations. 

• Upon submission, SARS will issue a Confirmation of Tax Obligations letter, which must be included in the 
bid submission. 

Verification Process: 

The TCS PIN provided will be verified by designated officials via the SARS eFiling system or the Central Supplier 
Database (CSD). The verification results should be attached to the bidder’s records for audit purposes. 

• If the Bidder is non-compliant, they will be notified in writing and allowed 7 working days to rectify their status 
with SARS. Proof of rectified compliance must then be submitted for re-verification. 

• Failure to rectify a non-compliant status within the specified time frame will result in disqualification. 

Failure to Submit Valid TCS PIN: 

If the bidder does not submit a valid TCS PIN or evidence of tax compliance status within the stipulated time, the 
tender will be considered invalid and disqualified. 
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FORM 2.1.6 CERTIFIED COPY OF LATEST UIF RETURN 

The Bidder must attach hereto a copy of the latest Unemployment Insurance Fund return. 

Unemployment Insurance Contributions Act, No. 4 of 2002 

  CHAPTER 2 

Duty to contribute and recovery of contributions 

5. Duty to contribute to Fund 

1) Every employer and every employee to whom this Act applies must, on a monthly basis, 
contribute to the Unemployment Insurance Fund. 

2) The contributions must be paid by the employer either to the Commissioner in terms of section 8 or to 
the Unemployment Insurance Commissioner in terms of section 9, whichever is applicable to the 
particular employer. 
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FORM 2.1.7 CERTIFIED COPY LATEST MUNICIPAL RATES AND TAXES CLEARANCE  

CERTIFICATE OR COPY OF VALID LEASE AGREEMENT (IF RENTING) 

The Bidder must attach the following: 

a) The municipal rates and taxes statement, which is in the name of the company, not older than three (3) 
months; or 

b) The Clearance Certificate issued by the bidding companies’ local municipality, which is in the name of the 
company, not older than three (3) months; or 

c) An official letter which is in the name of the company from the local tribal authority, not older than three (3) 
months; or 

d) A valid signed lease agreement which is in the name of the company, that clearly shows the business address 
(not expired at closing date), accompanied by tax invoice/statement of account/municipal rates & taxes 
statement from the estate agent / landlord not older than three (3) months); or  

e) If the municipal rates and taxes statement is in the Landlord’s or Director’s name an affidavit certified by the 
commissioner of oaths must be attached indicating that the company/enterprise is operating from the stated 
address, accompanied by their municipal rates and taxes statement (not older than three (3) months). 

f) No contract shall be concluded with any bidder whose municipal rates and taxes and municipal services 
charges are in arrears. 
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FORM 2.1.8 CERTIFIED PROOF OF EXPENDITURE FOR SKILLS DEVELOPMENT 

The Bidder must attach hereto proof of expenditure on skills development as required. 

SKILLS DEVELOPMENT LEVIES ACT 1, 1999 

 Imposition of levy: 

Every Employer must pay a skills development levy 
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FORM 2.1.9 CERTIFIED COPY OF LETTER OF GOOD STANDING WITH 
COMPENSATION COMMISSIONER OR WITH A LICENSED COMPENSATION INSURER 

The Bidder must attach hereto a certified copy of the Letter of good standing with the Compensation 

Commissioner or with a licensed compensation insurer. 
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FORM 2.1.10 CERTIFIED CERTIFICATE OF TENDERER’S B-BBEE STATUS LEVEL OF 
CONTRIBUTOR IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022 
AND CODES OF GOOD PRACTICE ON B-BBEE, NON-GOVERNMENTAL ORGANIZATION 
NOTICE 931 OF 2017 

1) Bidders are required to submit original and valid B-BBEE Status Level Verification Certificates or certified copies 
thereof together with their bids, to substantiate their B-BBEE rating claims. 

2) Bidders who do not submit B-BBEE Status Level Verification Certificates, are non-compliant contributors to B-BBEE 
and do not qualify for preference points for BBBEE but should not be disqualified from the bidding process. They 
will score points out of 90 or 80 for price only and zero (0) points out of 10 or 20 for Specific Goals. 

3) A trust, consortium or joint venture must submit a consolidated B-BBEE Status Level Verification Certificate for every 
separate bid. 

4) Public entities and tertiary institutions must also submit B-BBEE Status Level Verification Certificates together with 
their bids. 
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FORM 2.1.11 CERTIFIED COPY OF LETTER OF INTENT TO PROVIDE A PERFORMANCE 
GUARANTEE 

The Bidder must attach hereto a letter from the bank or institution with whom he has made the necessary 

arrangements, to the effect that the said bank or institution will be prepared to provide the required performance 

guarantee when asked to do so. 
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FORM 2.1.12 CERTIFIED COPY OF CIDB REGISTRATION CERTIFICATE 

The Bidder must attach hereto a certified copy of their company’s certificate of registration with the 

Construction Industry Development Board. For Trusts, Consortiums or Joint Ventures, certified copies will be 

required for each company that forms part of the entity. 

  



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

T2.1-27 

Contract No:VCW380/PWLPLM/24 
Part T2: Returnable Documents and Schedules 
Section T2.1: Returnable Schedules Required for Bid Evaluation Purposes 

 

 

 

FORM 2.1.13 PROPOSED PROGRAMME OF WORKS 

The Bidder must attach hereto a proposed Program of Works illustrating their understanding of the Works. This 

representation should show the phases of the tasks, including all sub-tasks, and the lead times for procurement 

and resource allocation.  The Program must be presented in a Gantt chart format (MS Project) that illustrates the 

estimated dates for reaching critical milestones and indicates the critical path. 

Procurement of and manufacturing lead times to be indicated on the Program.  
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FORM 2.1.14 PROOF OF QUALITY MANAGEMENT SYSTEM 

The Bidder must attach hereto their ISO 9001 Certification or proof of an in-house Quality Management System 

(QMS). The QMS must include proof of a Document Control System and proof of a Non-conformity Management 

System and should also include a sample or template of their Quality Control Plan and appointment of a Quality 

Representative. 
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VAAL CENTRAL WATER  

CONTRACT NO.  

VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A 
MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF 

POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 
 
 
 
 
 
 

SECTION T2.2 

 

OTHER DOCUMENTS REQUIRED FOR BID EVALUATION 
PURPOSES 
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OTHER DOCUMENTS REQUIRED FOR BID EVALUATION PURPOSES 
 

 

INDEX 
 

Section Description Page No 
 

 
T2.2.1 Alterations by Bidder  ........................................................................................................T2.2-3 

 

T2.2.2 Works Previously Executed ..........................................................................................T2.2-4 

 

T2.2.3 Present Commitments ..................................................................................................T2.2-5 

 

T2.2.4 Supervisory and Safety Personnel ...............................................................................T2.2-6 

 

T2.2.5 Labour Utilization .........................................................................................................T2.2-7 

 

T2.2.6 Compliance with OHSA (Act 85 of 1993) ....................................................................T2.2-10 

 

T2.2.7 Plant and Equipment ..................................................................................................T2.2-11 

 

T2.2.8 Sub-Contractors .........................................................................................................T2.2-12 

 
T2.2.9 Site Inspection Certificate ...........................................................................................T2.2-13 

 

T2.2.10 Prospective Bidder registration form/Change of registration form ..............................T2.2-14 

 

T2.2.11 Preferential Procurement ............................................................................................T2.2-16 
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T2.2.1 ALTERATIONS BY TENDERER 
 

 

Should the Bidder desire to make any departures from or modifications to the General or Special Conditions of 
Contract, the Specifications, the Schedule of Quantities or the Drawings, or to qualify his tender in any way, he 
shall set out his proposals clearly hereunder or alternatively state them in a covering letter attached to his tender 
and referred to hereunder, failing which the tender will be deemed to be unqualified. 

 

Page Clause or Item 

  

 
 
 
Signature of Bidder:         
 
 

 
Date:       
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T2.2.2 WORKS PREVIOUSLY EXECUTED 
 

The following is a statement of major works successfully executed by myself/ourselves in recent years: 
 
 

Employer 
 

Contractor Nature of Works 
Trenchless Methods* 

in Scope 
(specify, if any) 

 
Value of Works 

Duration and 
Completion Date 

      

      

      

      

      

      

      

*  Trenchless methods = pipe bursting (pipe cracking), horizontal directional drilling, sliplining or cured-in-place pipe lining 

 

Note: Failure to detail the required information, shall signify that the tender is submitted by an inexperienced Bidder. 
 
 

Signature of Bidder:     
 

 

Date:     
 

 
State firm, contact person and telephone number: ___________________________________________________________________________ 
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T2.2.3 PRESENT COMMITMENTS 
 
 

 
Employer 

 
Contractor * 

 
Nature of Works 

 
Value of Works 

Duration and 
Completion Date 

     

     

     

     

     

 
 
Signature of Bidder:  ___________________________________   
 
 

 

Date:     
 
 
 

State firm, contact person and telephone number: _____________________________________________________________________________ 
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T2.2.4 SUPERVISORY AND SAFETY PERSONNEL 
 

PREVIOUS EXPERIENCE WITH WORKS OF A SIMILAR NATURE DURING THE LAST TEN YEARS 
 

 
Name 

 
% Time 
on Site 

 
Position (Current) 

 
Service 
(Years) 

 
Name of Project 

And year executed 

 
Value of 
Works 

Trenchless 
Methods in 

Scope 

 
Position 

Occupied 

 

 

Contracts Manager 

       

 

 

Construction Manager  
(Site Agent) 

       

 

 

Contractor's Foremen 

       

 
Construction Health and Safety 
Officer 

       

 

Bidders shall indicate the percentage of working time these persons will be engaged on site. Bidder are also required to submit copies of curriculum vitae and 
certified qualification certificates of all supervisory and safety personnel that they wish to employ on the project. 

 
 

Signature of Bidder:     
 
 

 

Date:     
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T2.2.5 LABOUR UTILISATION 
 

Labour Categories - Definitions 
 

NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter 
the Project Specifications or Standardized Specifications: 

 
1. General Foreman / Foreman 

 
An employee who gives out work to and directly co-ordinates and supervises employees. His duties 
encompass any one or more of the following activities: 

 
a) Supervision; 

 
b) maintaining discipline; 

 
c) ensuring safety in the workplace; 

 
d) being responsible to the Contractor for efficiency and production for his portion of the 

works; and 
 

e) performing skilled work, whether in an instructional capacity or otherwise. 
 

2. Charge hand 
 

An employee engaged in any one or more of the following activities: 
 

a) Being primarily employed in a supervisory capacity, but who may also be doing the work 
of an artisan; 

 
b) giving out work to other employees under his control and supervision; 

 
c) ensuring safety in the workplace; 

 
d) maintaining discipline; and 

 
e) being directly responsible to a general foreman or foreman or the Contractor or the 

Contractor's representative for efficiency and production for his portion of the works. 
 

3. Artisan 
 

An employee who has successfully completed all prescribed courses at a practical institutional training 
centre for a particular trade and who has successfully completed the on-site period of training as 
prescribed and who has successfully passed the prescribed trade tests. 

 
4. Team Leader 

 
An employee engaged in any one or more of the following activities: 

 
a) Being employed in a supervisory capacity, but who may also be doing the work of a 

skilled person; 
 

b) giving out work to other employees under his control and supervision; 
 

c) maintaining discipline; 
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d) being directly responsible to a Charge hand or a foreman or a general foreman or the 
employer's authorized representative for efficiency and production for his portion of the 
works. 

 
5. Skilled Employee 

 
An employee engaged in an ancillary trade or an assistant artisan. 

 
6. Semi-Skilled Employee 

 
An employee with any specified skills, an apprentice or a trainee-artisan. 

 
7. Unskilled Employee 

 
An employee engaged in any task or operation not specified above. 

 
8. Imported Employee 

 
Personnel permanently employed by Contractor. 

 
9.     Local Employee 

 
Temporary workforce employed through Labour Desk. 
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MAN DAYS 
 

Categories 

No. of Man Days 

Imported Local 

 
1. Contracts Manager 

 
2. Construction Manager 

 
3. Foreman/Supervisors (specify type) 

 
3.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 
3.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 
3.3 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 
4. Safety Inspectors (specify type) 

 
4.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 
4.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 
5. Charge hands 

 
6. Artisans 

 
7. Operators/Drivers 

 
8. Clerks/Storeman 

 
9. Team Leader 

 
10. Skilled Labour 

 
11. Semi-skilled Labour 

 
12. Unskilled Labour 

  

 
 
Signature of Bidder:         
 
 

 
Date:       
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T2.2.6 COMPLIANCE WITH OHSA (ACT 85 OF 1993) 
 

Bidders are required to satisfy the Employer and the Employer’s Agent as to their ability and available resources 
to comply with the above by answering the following questions and providing the relevant information required 
below. 

 
1.          Is the Contractor familiar with the OHSA (ACT 85 OF 1993) and its Regulations?                YES / NO 

 
2. Who will prepare the Contractors Health and Safety Plan? (Provide a copy of 

the person/s curriculum vitae/s or company profile). 
 
 

 

3. Does the Contractor have a health and safety policy? (If yes, provide a copy). YES / NO 
How is this policy communicated to all employees? 

 
 

 

4. Does the Contractor keep records of safety aspects of each construction site? YES / NO 
If yes, what records are kept? 

 
 

 

5. Does the Contractor conduct monthly safety meetings? If yes, who is the YES / NO 
chairperson of the meeting, and who attends these meetings? 

 
 

 
6. Does the Contractor have a safety officer in his employment, responsible for the YES / NO 

overall safety of his company? 
If yes, please explain his duties and provide a copy of his CV. 

 

 
 
 
 

 
7. 

 
Does the Contractor have trained first aid employees? If yes, indicate who. 

 
YES / NO 

 
 

  _  

 

8. 
 

Does the Contractor have a safety induction training programme in place? 
(If yes, provide a copy). 

 

YES / NO 

 
 
Signature of Bidder:         
 
 

 
Date:       
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T2.2.7 PLANT AND EQUIPMENT 
 

 

1. Major Plant and Equipment immediately available for this Contract: 
 

Quantity 

 

Size, Description, Capacity, etc. 

  

 

2. Major Plant and Equipment that will be acquired for this contract if my/our tender is accepted: 
 

 

Quantity 
 

Size, Description, Capacity, etc. 

  

 
 
Signature of Bidder:         
 
 

 
Date:       
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T2.2.8 SUB-CONTRACTORS 
 

The Bidder shall list below any subcontractors he intends to employ to carry out part(s) of the Works. 
 

The Bidder must contribute significantly to Local Economic Participation (LEP), which will include subcontracting 
a value of the contract to an EME or QSE/s that is a minimum 51% black owned. The total percentage of the 
contract value that is subcontracted will be determined during the construction stage, but the target for LEP will 
be a minimum of 30% (thirty percent). 
 
Bidders must utilise the National Treasury’s Central Supplier Database (CSD) for the identification of potential 
subcontractors from the pool of EMEs or QSEs to advance designated groups. 
 
The responsibility to subcontract with competent and capable sub-contractors rests with the main contractor/ 
supplier. 
 
As far as possible, the bidder must consider subcontractors from the area/s where the project will be taking place. 
 
Where CIDB-related works are subcontracted, each Subcontractor must also be registered with the appropriate 
CIDB grading in accordance with the value of the work to be undertaken by that Subcontractor. 

 
The following evidence will be required during the construction phase:  

a) A signed subcontracting agreement stipulating the percentage to be subcontracted.  
b) CSD report/s for subcontractor/s.  
c) CIDB Registration for subcontractor/s where CIDB related works are subcontracted, each 
subcontractor must also be registered with the appropriate CIDB grading in accordance with the value of 
work to be undertaken by that subcontractor or are capable of being so prior to the evaluation of submission, 
in a contractor grading designation equal to or higher than a contractor grading designation determined in 
accordance with the CIDB grading of this bid, in accordance with CIDB prescripts. Where the CIDB 
requirement for sub-contracted work is not met, this test for responsiveness has not been met.  
d) Proof of B-BBEE status for subcontractor/s.  

The acceptance of this tender shall not be construed as being approval of all or any of the listed subcontractors. 
Should any or all of the subcontractors be not approved subsequent to the acceptance of the tender, it shall in 
no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and 
binding in the event of a subcontractor not listed below being approved by the Employer. 

 

Name and Address of 
Proposed Subcontractor 

Nature and Extent of Work to be 
Subcontracted 

Amount to be  
Subcontracted 

Previous 
Experience with 
Subcontractor 

    

    

    

    

 
 
Signature of Bidder:         
 

 
Date:       
 

 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

T2.2-13 

Contract No.: VCW380/PWLPLM/24 
Part T2: Returnable Documents and Schedules 
Section T2.2: Other Documents Required for Bid Evaluation Purposes 

 

 

T2.2.9 SITE INSPECTION CERTIFICATE 
 

 

As required by Clause 2.7 of the Tender Data, I/we certify that I/we have visited the site of the Works and 
attended the compulsory site visit and clarification meeting on the date certified below. 

 
I/we further certify that I am / we are satisfied with the description of the Work and the explanations given by 
the Employer’s Agent at the site visit and clarification meeting. 

 
 
 
 
 
 

 

Signature of Bidder Date 
 

 
 
 
 

Site Visit 
 

 
 
 

This will certify that      
 

 

representing 
 

 

attended a Site Inspection for this Contract on    20   
 

 
 
 
 

  (signed) 

For the Employer’s Agent 
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T2.2.10 PROSPECTIVE TENDERER’S REGISTRATION FORM / 

CHANGE OF REGISTRATION FORM 
 

 
The Bidder, Subcontractors or Joining Entities listed in Table 1 of Schedule No. 7 must complete this form 
despite the fact that they must register as a Registered Tenderer separately. 

 
All Bidders (Main Contractor, Subcontractors or Joining Entities) that wishes to submit a tender, or a Registered 
Bidder who’s registration information has changed in the meantime, must complete this form and submit it to the 
Employer not later than 7 days before the closing of the relevant tender. 

 
* Complete in full (indicate N/A where not available or applicable) and indicate if the information 

is submitted for the first time (F), it is unchanged (U) or has changed (C) since the previous 
submission. 

 
                              Name of Business (or person, in case of goods/services provided by a person: 

 
……………………………………………………………………………………………………… ( )* 

 
                              Official physical address of business, e-mail, telephone and fax numbers: 

 
- Address: ………………………………………………………………………………… ( )* 

 
- E-mail:  .............................................................................................................................. ( )* 

 
- Telephone:  ....................................................................................................................... ( )* 

 
- Fax:  .................................................................................................................................. ( )* 

 
                              Electricity account no. if a local business:  ....................................................................................... (    )* 

 
                              Type of business (Company, cc, etc):  ............................................................................................. (    )* 

 
                              Main business activity (Stationary Dealer, Building Contractor, etc): 

 
........................................................................................................................................................... ( )* 

 
                              Estimated annual turnover (to remain confidential): R ..................................................................... (    )* 

 
                              Full name of controlling shareholder if not a one-man business (to remain confidential): 

 

 
........................................................................................................................................................... ( )* 
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 Equity held by HDI’s in the above-mentioned business: 
 

 
Full Name 

 
ID No 

 
Race 

 
Sex 

 
Age 

 
Disability 
Status 

 
Personal 
Tax No 

 
Equity 
Ownership 
% 

        

        

        

        

 

I, the owner/manager of the above-mentioned business declare that the above-mentioned information is 
complete and correct, and that I am fully aware of the penalty that will apply if the tenders are allocated to the 
above-mentioned business on its own or as a joining entity, based on wrong information submitted above. 

 
 
 
 
Signature of Bidder:         
 
 

 
Date:       
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T2.2.11 PREFERENTIAL PROCUREMENT 
 

1. Specific Goals 
 

Specific goals for the tender and points claimed are indicated in the table below: 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  

 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
Thus, Preference points claimed according to the table above = ………………………………… 

 
 

Signature of Bidder:         
 
 

 
Date:       
 

  

B-BBEE Level 80 (PPS) 90 (PPS) 

1 20 10 

2 18 9 

3 14 6 

4 12 5 

5 8 4 

6 6 3 

7 4 2 

8 2 1 

NC 0 0 
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SECTION C3.1 
 

 

DESCRIPTION OF THE WORKS 
 

C3.1.1  Employer’s Objectives 

The Employer’s objective is to implement practical and sustainable interventions for the repair of identified 

leaks and related defects in the potable water network of the Maluti-a-Phofung Local Municipality, in order 

to improve the serviceability, reliability and overall performance of the system. 

A further objective of the Employer is to promote local economic development through this Contract. The 

Contractor will therefore be expected, as far as reasonably practicable, to employ local labour and procure 

plant, materials and services from local enterprises. The Contractor’s attention is drawn to Section T2.3.18 

(Form R) – Local Economic Participation (LEP) Specification, which sets out the relevant requirements in 

more detail. 

The Employer also intends to create temporary employment opportunities within the Maluti-a-Phofung Local 

Municipality through the use of labour-intensive construction methods for suitable items of work. The 

Contractor/s shall provide the necessary records and supporting documentation to demonstrate compliance 

with these requirements. Items in the Bill of Quantities to be executed by labour-intensive methods are 

clearly marked “LI”. 

The description of the project contained in the Scope of Work is intended to define the nature and extent of 

the Contract, but it shall not be construed as limiting the obligations of the Contractor under the Contract. 

Details of major work items are described in this section, while estimated quantities for tender purposes are 

included in the Bill of Quantities. 

C3.1.2  Scope of the Works 

The Project Specifications form an integral part of the Contract Documents and shall be read together 

with the Standard Specifications. The Standard Specifications apply generally to infrastructure works and 

may therefore include items not specifically applicable to this Contract. 

The description of the Works contained in this section is intended as an outline of the Scope of Work and 

shall not limit the work to be carried out under the Contract. Approximate quantities for the various 

activities are included in the Bill of Quantities for tender and comparison purposes. 
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The principal construction activities under this Contract are directed at the repair of leaks and associated 

defects on the potable water network infrastructure within the Maluti-a-Phofung Local Municipality. 

Site inspections were undertaken together with representatives of the Maluti-a-Phofung Local 

Municipality, during which a number of problem areas within the reticulation network were identified. 

These defects are distributed across various residential and service areas within the Municipality. 

Nature of the Works 

The Works comprise potable water loss reduction interventions and may include, but are not limited to, 

the following: 

• confirmation and pin-pointing of suspected leaks;  

• excavation and repair of leaks;  

• replacement of failed or damaged sections of pipeline;  
• reconnection of existing house connections;  

• supply and installation of pipes, fittings and specials of varying diameters and materials;  

• removal and lawful disposal of redundant or damaged pipes and fittings, including pipes that may 
contain asbestos;  

• repair, replacement or refurbishment of valves, hydrants, air valves, pressure reducing valves, 
meters and related appurtenances;  

• repair, replacement or refurbishment of valve chambers, meter chambers and similar structures;  

• reservoir and chamber leak sealing, waterproofing and associated remedial works;  
• installation of bulk meters, zone meters and logger points where instructed;  

• trench excavation for pipelines and structures, including work in excavations up to 2 m deep or 
deeper where required;  

• dealing with groundwater and keeping excavations dry where necessary;  
• pipe bedding, selected backfilling and final backfilling;  

• minor concrete, reinforcement, formwork, grout and related structural repair work associated with 
appurtenant structures;  

• crossings of rivers, streams, roads and other existing services;  

• accommodation, protection, temporary removal and reinstatement of existing services, roads, 
paving, channels, fences and other affected infrastructure;  

• accommodation of traffic and pedestrian access;  

• flushing, disinfection, hydraulic testing, pressure testing, commissioning and recommissioning of 
pipelines and associated works;  

• temporary bypass arrangements and temporary water supply measures where shutdowns are 
required;  

• obtaining wayleaves, permits and approvals required for access to work areas where applicable; 
and  

• recording and submission of repair, testing and asset information, including GIS or repair register 
information, after completion of each intervention.  

 

The scope includes, but is not limited to, the following broad categories of work: 

• establishment of the Contractor on Site and at work areas;  

• site clearance and preparation;  
• labour-intensive construction methods where applicable;  

• trenching, excavation and disposal;  

• potable water pipe repairs and replacements by open trench methods;  

• house connection reinstatement;  
• meter, valve and chamber works;  

• reservoir and chamber sealing or remedial works;  

• crossings, reinstatements and making good;  
• testing, commissioning and close-out information. 
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C3.1.3 Work Assignment Basis 

The Employer may appoint up to four Contractors under this Contract. Appointment to the panel shall not 

guarantee any minimum quantity or value of work to any Contractor. 

Work shall be instructed from time to time by the Employer or the Employer’s Agent by means of written 

Work Assignments. Each Work Assignment shall identify, as applicable, the location, priority, scope, 

estimated quantities, required commencement date, completion period, shutdown requirements and any 

special constraints relevant to that portion of the Works. 

The Contractor shall execute the work in accordance with each written Work Assignment and the Contract 

Documents. 

No Contractor shall have any claim arising solely from the fact that the nature, quantity, location, timing or 

value of the work instructed differs from that anticipated at tender stage, or from the fact that no work, less 

work or later work is instructed. 

Payment shall be based on the actual measured work executed in terms of instructed Work Assignments 

and valued at the tendered rates and prices, unless otherwise provided in the Contract. 
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STANDARD SPECIFICATIONS 

 

C3.2.1 STANDARD SPECIFICATIONS 

APPLICABLE STANDARDIZED SPECIFICATIONS 
 

1. The Standard Specifications on which this contract is based are the latest revisions of the South African 
Bureau of Standard’s Standardized Specifications for Civil Employer’s Agenting Construction (SABS 1200) 
and the necessary amendments to the Standard Specifications have been made and included in the Project 
Specifications contained in this document. Note: “SABS has been changed to “SANS”. 

2. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and “Bill of Quantities”, 
(used in all other documents forming part of this contract), are synonymous. 

3. Although not bound in nor issued with this Document, the relevant sections of the standard specifications 
shall form part of this Contract.  These documents are available at the Contractor’s expense from the SA 
Bureau of Standards, Private Bag X191, PRETORIA, 0001. 

4. All relevant SABS 1200 Standardised Specifications for this Contract shall be applicable. 
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VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS 
 

 

 

C3.2.2 VARIATIONS AND ADDITIONS TO THE STANDARD AND PARTICULAR SPECIFICATIONS 

The Clauses under this section are numbered “PS” and refer to the clauses in the Standard or Particular 

Specifications. New clauses not covered by clauses in the Standard or Particular Specifications, if included 

here, are also designated “PS” followed by a number. 

All material used in the Works shall, where such mark has been awarded for a specific type of material, 

bear the SABS/SANS mark.  Alternatively, the Contractor shall furnish the Employer’s Agent with certificates 

of compliance of materials, which bear the official mark of the appropriate standard. 
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PSA  GENERAL 

PSA 1  SCOPE 

REPLACE THE CONTENTS OF SUBCLAUSE 1.1, INCLUDING THE NOTES, WITH THE FOLLOWING 

“1.1 This specification covers requirements, principles and responsibilities of a general nature which are 

generally applicable to Civil Engineering construction and building works contracts, as well as the 

requirements for the Contractor's establishment on the Site.” 

PSA 2  INTERPRETATIONS 

PSA 2.3  DEFINITIONS 

IN THE OPENING PHRASE, INSERT THE WORDS: “the definitions given in the Conditions of Contract 

and” BETWEEN THE WORDS “specification” AND “the following”. 

a) General 

ADD THE FOLLOWING DEFINITIONS: 

"General Conditions’ and ‘Conditions of Contract’: The General Conditions of Contract specified for use 

with this Contract, together with the Special Conditions of Contract as applicable”. 

‘Specified’: As specified in the Standardized Specifications, the Drawings or the Project Specifications. 

‘Specifications’ shall have the corresponding meaning’. 

“Regional Base”: The Contractor’s principal office, yard, stores, ablutions, communications and 

supervision establishment serving the Contract Area as a whole. 

“Work Front”: A geographically separate town, zone, sector, settlement or cluster of sites which, in the 

opinion of the Employer’s Agent, reasonably requires a separate temporary operating base in addition 

to the Regional Base. 

“Work Assignment”: A written instruction issued by the Employer or the Employer’s Agent identifying a 

portion of the Works to be executed. A Work Assignment shall not in itself constitute a basis for payment 

of additional establishment or re-establishment items unless it creates or requires a separate Work 

Front. 

“Contract Area”: The full geographical area within which the Works may be instructed under the 

Contract. 

b) Measurement and Payment 

REPLACE THE DEFINITIONS FOR "Fixed charge", "Time-related charge" AND "Value-related 

charge" WITH THE FOLLOWING: 

‘Fixed charge’: A charge that is not subject to adjustment on account of variations in the value of the 

Contract Price or the time allowed in the Contract for the completion of the work. 

‘Time-related charge’: A charge, the amount of which varies in accordance with the Time for Completion 

of the Works, adjusted in accordance with the provisions of the Contract. 
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‘Value-related charge’: A charge, the amount of which varies pro rata with the final value of the 

measured work executed and valued in accordance with the provisions of the Contract. 

ADD THE FOLLOWING SUBCLAUSE TO CLAUSE 2.3: 

PSA 2.3.1  DELAY DUE TO SUPPLY OF MATERIALS AND ORDERING 

The Contractor shall ensure that the work is not delayed, due to the lack of materials on the site of the 

works, by placing orders with suppliers for the materials required under his contract as soon as possible 

after the acceptance of this tender. 

The Contractor shall, by producing copies of written orders or written enquiries for supplies, prove to the 

satisfaction of the Employer’s Agent that any delay occasioned by the non-availability of materials has 

been caused by the ability of suppliers to supply and not by his own lack of timely ordering or lack of 

exhaustive enquiry for supplies before any extensions of the contract time will be allowed due to such 

delays. 

The quantities set out in the Schedule of Quantities have been clearly determined calculations based on 

data available at the time and should therefore be considered to be approximate quantities only. Before 

ordering materials of any kind the Contractor shall check with the Employer’s Agent whether or not the 

scope of the work for which the materials are required is likely to change substantially. No liability or 

responsibility whatsoever shall be attached to the Employer for materials ordered by the Contractor except 

when ordered in accordance with written confirmation issued by the Employer’s Agent. 

PSA 2.4  ABBREVIATIONS 

a) Abbreviations relating to standard documents 

ADD THE FOLLOWING ABBREVIATION: 

"CKS: SABS Co-ordinating Specification." 

PSA 3  MATERIALS 

PSA 3.1  QUALITY OF MATERIALS 

ADD THE FOLLOWING AT THE END OF SUBCLAUSE 3.1: 

“All materials are to be the best of their respective kinds, new, undamaged, sound and free from defects 

and shall comply with the relevant clauses of the Specification. 

All references to Standard Specifications are to be the latest amendment to such specifications. 

Materials bearing the SANS or BS mark will not be subjected to tests to determine whether they comply 

with the relevant specifications. The Employer’s Agent may in his discretion require any material not 

bearing such mark to be tested in accordance with the relevant specifications; should he do so the 

Contractor shall arrange for such tests to be carried out to the Contractor’s cost by the South African 

Bureau of Standards or other approved body. 

Whether or not the material bears the mark or is tested, any material found not to be in accordance with 

the specification shall be rejected and replaced by the Contractor at his own cost. 
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Tenderers may be required, at their own expense to submit samples of the material offered to the 

Employer’s Agent for his approval and the material supplied under his contract shall be of a standard equal 

to that of the samples so submitted and approved. Samples will remain the property of the Tenderers, who 

shall remove them when called upon to do so by the Employer’s Agent.” 

ADD THE FOLLOWING SUBCLAUSE TO CLAUSE 3: 

PSA 3.3  ORDERING OF MATERIALS 

The quantities set out in the Schedule of Quantities have been carefully determined from calculations 

based on data available at the time of its compilation but are to be considered as approximate quantities 

only.  Before ordering materials of any kind, the Contractor shall be solely responsible for determining, 

from the drawings issued or approved by the Employer’s Agent for construction purposes, the actual 

quantities of materials required for the execution of the Works.  No liability or responsibility whatsoever 

shall be attached to the Employer or the Employer’s Agent in respect of materials ordered by the Contractor 

except when ordered in accordance with the drawings issued or approved by the Employer’s Agent for 

construction purposes.   

PSA 3.4 ORDERING OF MATERIALS – UNKNOWN QUANTITIES  

 In accordance with the intent of SANS 1200 A, Clause 3.3, where the extent of repairs to leaking water 

pipelines cannot be determined before excavation, the Contractor shall only order or procure repair 

materials after the defective pipe section has been exposed and the Engineer or Employer's 

Representative has confirmed the type and extent of repairs required. Materials shall comply with the 

relevant SANS specifications and only the actual quantities incorporated into the Works, together with 

approved wastage where applicable, shall be measured and paid for. No claim for unused or surplus 

materials ordered without prior approval will be considered 

PSA 4  PLANT 

PSA 4.1  SILENCING OF PLANT 

REPLACE THE CONTENTS OF SUBCLAUSE 4.1 WITH THE FOLLOWING: 

“The Contractor’s attention is drawn to the applicable regulations pertaining to noise and hearing 

conservation, framed under the Occupational Health and Safety Act (Act No. 85 of 1993) as amended.” 

The Contractor shall at all times and at its own cost, be responsible for implementing all necessary steps 

to ensure full compliance with such regulations, including but not restricted to the provision and use of 

suitable and effective silencing devices for pneumatic tools and other Plant which would otherwise cause 

a noise level in excess of that specified in the said regulations. 

“Where appropriate, the Contractor shall further, by means of temporary barriers, effectively isolate the 

source of such noise in order to comply with the said regulations.” 

PSA 4.2  CONTRACTOR’S OFFICES, STORES AND SERVICES 

ADD THE FOLLOWING PARAGRAPH BEFORE THE EXISTING FIRST PARAGRAPH IN SUBCLAUSE 

4.2: 

"The Contractor's buildings, sheds and other facilities erected or utilized on the Site for the purposes of the 
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Contract shall be fenced off and shall contain all offices, stores, workshops, testing laboratories, toilet 

facilities, etc. as may be required by the Contractor. The facilities shall always be kept in a neat and orderly 

condition. 

“A night-watchman may be on the Site after hours.” 

DELETE “and first-aid services” IN THE SECOND PARAGRAPH OF SUBCLAUSE 4.2 AND ADD THE 

FOLLOWING: 

"The Contractor shall provide on the Site and in close proximity to the actual locations where the work is 

being executed, one toilet per 10 workmen, which toilets shall be effectively screened from public view and 

their use enforced. Such toilets shall be relocated from time to time as the location of the work being 

executed changes, so as to ensure that easy access to the toilets is maintained.” 

“The Contractor shall, where applicable, make all necessary arrangements and pay for the removal of night 

soil.” 

ADD THE FOLLOWING AT THE END OF SUBCLAUSE PSA 4.2: 

“For the purposes of this Contract, the offices, stores, workshops, ablutions, communications and related 

facilities provided in terms of this clause shall constitute the Contractor’s facilities for the Regional Base, 

unless otherwise specified. 

Where the Employer’s Agent instructs the Contractor in writing to establish at a geographically separate 

Work Front, any additional temporary facilities required therefor shall be limited to those reasonably 

necessary for the execution of the Works at that Work Front and shall be measured and paid only under 

the relevant scheduled items provided for that purpose. 

No separate payment shall be made for the duplication of facilities or movement of resources which the 

Contractor elects to undertake for its own convenience.” 

ADD THE FOLLOWING SUBCLAUSE TO CLAUSE 4: 

PSA 4.3  CONSTRUCTION PLANT 

Construction plant, where the use thereof is permitted, shall be of a suitable type for carrying out the work 

for which it is required. Its capacity shall be sufficient to meet the requirements of the work within the 

contract time. It shall be kept at all times in full working order and repair. 

PSA 4.4  LABOUR INTENSIVE CONSTRUCTION METHODS 

Except where the use of the plant is essential to meet the specified requirements by the Due Completion 

Date, the Contractor shall use only hand tools and equipment in the construction of those portion(s) of the 

Works that are required in terms of the Scope of Works to be constructed using labour-intensive 

construction methods. 
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PSA 5 CONSTRUCTION 

PSA 5.1 SURVEY 

PSA 5.1.1 Setting Out of the Works 

ADD THE FOLLOWING: 

“Benchmarks are available on Site and shall be used for construction purposes. The position of the 

permanent survey beacons is shown on the Drawings with the relevant position (X/Y coordinates) as well 

as the elevation (Z coordinate).  

The Contractor shall be responsible for the setting out of the works. 

If at any time during the progress of the Works, any error shall appear or arise in the position, levels, 

dimensions or alignment of any part of the Works, the Contractor, on being required to do so by the 

Employer’s Agent, shall at this own expense rectify such error to the satisfaction of the Employer’s Agent. 

The Contractor shall take special precautions to protect all survey beacons or pegs such as benchmarks, 

stand boundary pegs and trigonometrical beacons, regardless whether such beacons or pegs were placed 

before or during the execution of the Contract. If any such beacons or pegs have been disturbed by the 

Contractor or his employees, the Contractor shall have them replaced by a registered land surveyor at his 

own cost.” 

PSA 5.1.2 Preservation and Replacement of Survey Beacons and Pegs Subject to the Land Survey Act 

DELETE THE WORDS: “in the vicinity of boundaries” IN THE SECOND SENTENCE OF SUBCLAUSE 

5.1.2 AND REPLACE THE WORDS: “under the direction of” IN THE SAME SENTENCE WITH: “in 

consultation and liaison with”. 

ADD THE FOLLOWING AFTER THE SECOND SENTENCE OF SUBCLAUSE 5.1.2: 

“The Contractor and the Employer’s Agent shall record on the said list, their concurrence or disagreement 

(as the case may be) regarding the completeness and accuracy of the details recorded therein.” 

 

REPLACE THE THIRD SENTENCE OF SUBCLAUSE 5.1.2 WITH THE FOLLOWING: 

“At the completion of the Contract, the Contractor shall expose all pegs that were listed at the 

commencement of the construction as being in order and the Contractor shall arrange with a registered 

Land Surveyor for the checking of the positions of all such pegs and the replacement of any thereof which 

the Land Surveyor’s check reveals have become disturbed or damaged.  The Contractor shall, as a 

precedent to the issue of the Certificate of Completion, provide to the Employer’s Agent, a certificate from 

the Registered Land Surveyor, certifying that all the pegs listed at the commencement of construction in 

accordance with the provisions of this clause, have been checked and that those found to have been 

disturbed, damaged or destroyed have been replaced in their correct positions, all in accordance with the 

provisions of the said Act. 

The cost of all checking, replacement and certification as aforesaid shall be entirely for the Contractor’s 

account; provided always that the Contractor shall not be held liable for the cost of replacement of pegs 
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which: 

a) cannot reasonably be re-established in their original positions by reason of the finished dimensions 
of the Permanent Works; and 

b) the Contractor can prove beyond a reasonable doubt to the satisfaction of the Employer’s Agent, 
were disturbed, damaged or destroyed by others beyond its control.” 

PSA 5.3  PROTECTION OF EXISTING STRUCTURES 

REPLACE: “Machinery and Occupational Safety Act, 1983, (Act No. 6 of 1983)” WITH: “Occupational 

Health and Safety Act, 1993 (Act No. 85 of 1993), as amended,” AND INSERT THE FOLLOWING 

AFTER “(Act No. 27 of 1956)”: “as amended”. 

PSA 5.4  PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

REPLACE THE HEADING AND THE CONTENTS OF THIS SUB-CLAUSE WITH THE FOLLOWING: 

PSA 5.4  LOCATION AND PROTECTION OF EXISTING SERVICES 

PSA 5.4.1  Location of existing services 

Before commencing any work in an area, the Contractor shall ascertain the presence and actual position 

of all services which can reasonably be expected by an experienced and competent Contractor to be 

present on, under, over or within the Site. 

Without in any way limiting its liability in terms of the Conditions of Contract in relation to damage to property 

and interference with services, the Contractor shall, in collaboration with the Employer’s Agent, obtain the 

most up-to-date plans as are available, showing the positions of services existing in the area where it 

intends to work.  Neither the Employer nor the Employer’s Agent offer any warranty as to the accuracy or 

completeness of such plans and because services can often not be reliably located from plans, the 

Contractor shall ascertain the actual location of services depicted on such plans by means of careful 

inspection of Site and the provision and utilization of suitable detecting and testing equipment. 

Thereafter, the Contractor shall, by the use of appropriate methodologies carefully expose the services at 

such positions as are agreed to by the Employer’s Agent, for the purposes of verifying the exact location 

and position of the services.  Where the exposure of existing services involves excavation to expose 

underground services, the further requirements of Sub-clauses 4.4 and 5.1.2.2 of SANS 1200D (as 

amended) shall apply. 

The aforesaid procedure shall also be followed in respect of services not shown on the plans but which 

may reasonably be anticipated by an experienced Contractor to be present or potentially present on the 

site. 

All services, the positions of which have been determined as aforesaid at the critical points, shall henceforth 

be designated as 'Known Services’ and their positions shall be indicated by the Contractor on a separate 

set of Drawings, a copy of which shall be furnished to the Employer’s Agent without delay. 

As soon as any service which has not been identified and located as described above is encountered on, 

under, over or within the Site, it shall henceforth be deemed to be a Known Service and the aforesaid 

provisions pertaining to locating, verifying and recording its position on the balance of the Site shall apply.  

The Contractor shall notify the Employer’s Agent immediately any such service is encountered or 
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discovered on the Site. 

Whilst it is in possession of the Site, the Contractor shall be liable for all loss of or damage as may occur 

to: 

a) Known Services, anywhere along the entire lengths of their routes, as may reasonably be deduced 

from the actual locations at which their positions were verified as aforesaid, due cognizance being 

taken of such deviations in line and level which may reasonably be anticipated; and 

b) any other service which ought reasonably to have been a Known Service in accordance with the 

provisions of this clause;  

as well as for consequential damage, whether caused directly by the Contractor’s operators or by the 

lack of proper protection; 

Provided always that the Contractor will not be held liable in respect of damages occurring to services 

not being Known Services. 

No separate payment will be made to the Contractor in respect of its costs of providing, holding available 

on the Site and utilizing the said detecting and testing equipment, nor for any costs incurred in preparing 

and submitting to the Employer’s Agent, the Drawings as aforesaid and these costs shall be deemed 

included in the Contractor’s other tendered rates and prices included in the Contract. 

Payment to the Contractor in respect of exposing services at the positions agreed by the Employer’s 

Agent and as described above will be made under the payment items (if any) as may be provided 

therefore in the respective sections of the Specifications pertaining to the type of work involved. 

PSA 5.4.2  Protection during construction 

The Contractor shall take all reasonable precautions and arrange its operations in such a manner as to 

prevent damage occurring to all Known Services during the period which the Contractor has occupation 

and/or possession of the Site. 

Services left exposed shall be suitably protected from damage and in such a manner as will eliminate any 

danger arising therefrom for the public and/or workmen, all in accordance with the requirements of the 

prevailing legislation and related regulations. 

Unless otherwise instructed by the Employer’s Agent, no services shall be left exposed after its exact 

position has been determined and all excavations carried out for the purpose of exposing underground 

services shall be promptly backfilled and compacted. In roadways, the requirements of sub-clause 5.9 of 

SABS 1200 DB 

should be observed. In other areas, compaction is to be to 90% modified AASHTO density. 

PSA 5.4.3  Alterations and repairs to existing services 

Unless the contrary is clearly specified or ordered, the Contractor shall not carry out alterations to existing 

services. When this is necessary, the Contractor shall inform the Employer’s Agent, who will either make 

arrangements for such work to be executed by the owner of the service, or instruct the Contractor to make 

such arrangements himself. 

When the Contractor damages existing services, he shall immediately inform the Employer’s Agent or the 

relevant authority and obtain instructions as to who should carry out repairs. In urgent cases the Contractor 
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shall take the necessary steps to minimize damage to and interruption of the service. No repairs of 

telecommunication cables or electric power lines and cables shall be attempted. 

The Employer will accept no liability for damages due to a delay in having such alterations or repairs 

affected. The Contractor shall provide all reasonable opportunity, access and assistance to persons 

carrying out alterations or repairs of existing services. 

PSA 5.7  SAFETY 

REPLACE THE CONTENTS OF SUBCLAUSE 5.7 WITH THE FOLLOWING: 

“Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the Contractor’s 

obligations there under, the Contractor shall at its own expense (except only where specific provision (if 

any) is made in the Contract for the reimbursement to the Contractor in respect of particular items)”: 

a) Provide to its Employees on the Site of the Works, all safety materials, clothing and equipment 

necessary to ensure full compliance with the provisions of the Occupational Health and Safety Act 

(Act No 85 of 1993) as amended (hereinafter referred to as the Act) at all times, and shall institute 

appropriate and effective measures to ensure the proper usage of such safety materials, clothing 

and equipment at all times; and 

b) Provide, install and maintain on all barricades, safety signage and other measures to ensure the 

safety of workmen and all persons in, on and around the Site, as well as the general public; and 

c) Implement on the Site of the Works, such procedures and systems and keep all records as may be 

required to ensure compliance with the requirements of the Act at all times; and 

d) Implement all necessary measures as to ensure compliance of the Act by all subcontractors engaged 

by the Contractor and their employees engaged on the Works; and 

e) Comply fully with all other requirements pertaining to safety as may be specified in the Contract. 

The Employer and the Employer’s Agent shall be entitled, although not obliged, to make such inspections 

on the Site as they shall deem appropriate, for the purpose of verifying the Contractor’s compliance with 

the requirements of the Act.  For this purpose, the Contractor shall grant full access to the Site of all parts 

of the Site and shall co-operate fully in such inspections and shall make available for inspection, all such 

documents and records as the Employer’s and/or Employer’s Agent’s representative may reasonably 

require. 

Where any such investigations reveal, or where it comes to the Employer’s Agent’s attention that the 

Contractor is in any way in breach of the requirements of the Act or is failing to comply with the provisions 

of this clause, the Employer’s Agent shall, in accordance with the provisions of Clause 42 of the Conditions 

of Contract, be entitled to suspend progress on the Works or any part thereof until such time as the 

Contractor has demonstrated to the satisfaction of the Employer’s Agent, that such breach has been 

rectified. 

The Contractor shall have no grounds for a claim against the Employer for extension of time and/or 

additional costs if the progress on the Works or any part thereof is suspended by the Employer’s Agent in 

terms of this clause and the Contractor shall remain fully liable in respect of the payment of penalties for 

late completion in accordance with the provisions of Clause 46(1) of the Conditions of Contract should the 

Contractor fail to complete the Works on or before the specified Due Date for Completion in consequence 

of the suspension. 
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Persistent and repeated breach by the Contractor of the requirements of the Act and/or this clause shall 

constitute grounds for the Employer’s Agent to act in terms of Clause 9.2.1.3.5 (GCC 2025 4th Edition) of 

the Conditions of Contract and for the Employer to cancel the Contract in accordance with the further 

provisions of the said Clause 9.2 (GCC 2025 4th Edition)." 

ADD THE FOLLOWING NEW SUB-CLAUSE: 

All work and particularly work carried out in the proximity of buildings, bridges, tanks or other structures 

shall be carried out in conformance with the regulations framed under the Occupational Health and Safety 

Act, 1993 and the Minerals Act, (Act 50 of 1991) (including shoring where necessary) to ensure the safety 

of structures that are risk. 

The Contractor shall make available for the duration of the contract safety helmets, gumboots and any 

other necessary safety equipment for sole use by the Employer’s Agent and his representative(s). 

Unknown Existing Assets and Hazardous Materials 

The Contractor acknowledges that the exact pipe material, diameter, class, depth, fitting arrangement, 

valve condition and surrounding service conditions may not be fully known before excavation. The 

Contractor shall make do allowance for careful exposure, identification, recording and protection of existing 

services and assets. 

Where asbestos-containing pipes or fittings are encountered or reasonably suspected, the Contractor shall 

immediately stop the affected work, notify the Employer’s Agent, and proceed only in accordance with the 

approved asbestos control procedures, applicable legislation and the Contract requirements. 

No removal or disposal of suspected asbestos-containing material shall take place except by lawful and 

properly controlled means. 

ADD THE FOLLOWING NEW SUB-CLAUSES TO CLAUSE 5: 

PSA 5.9  SECURITY 

PSA 5.9.1  Security of Contractor’s Plant and Personnel 

The Contractor shall note that, notwithstanding any insurances which may be by the Employer, the 

Contractor shall be responsible for the effecting of safety and security of plant and personnel on and around 

the site of the works, and that no claims in this regard will be entertained by the Employer. 

The sum entered by the Contractor in the Schedule of Quantities for effecting of safety and security of plant 

and personnel on and around the site of the works shall be deemed to include full compensation for all the 

necessary to affect the safety and security including, where necessary, the employment of the services of 

a security organization. 

PSA 5.10  SITE MEETINGS 

The Contractor or its authorized agent will be required to attend regular site meetings, which shall normally 

be held twice a month on dates and at times determined by the Employer’s Agent, but in any case, 

whenever reasonably required by the Employer’s Agent. Unless otherwise indicated in the Contract or 

instructed by the Employer’s Agent, such meetings shall be held at the Contractor’s offices on the Site. At 

such monthly meetings, matters such as general progress on the Works, quality of work, problems, claims, 

payments, and safety etc., shall be discussed, but not matters concerning the day-to-day running of the 
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Contract. 

PSA5.11 WAYLEAVES AND PERMITS 

The Employer has obtained wayleaves and access rights for the construction of the works. 

The Contractor shall give notice and obtain all permits, licences and approvals as required by the Laws, 

and shall keep copies of such applications, permits, licences and approvals on site at all times. The 

Employer shall have access to such documents for its purpose under the Contract. 

PSA5.12 CARE OF THE SITE AND PUBLIC 

At all times during construction of the Works and upon completion thereof, the Site of the Works shall be 

kept and left in a clean and orderly condition. The Contractor shall store all materials and equipment for 

which he is responsible in an orderly manner and shall keep the Site free from debris and obstructions. 

The attention of the Contractor is drawn to the fact that parts of the Works will be constructed within or 

adjacent to built-up areas.  Certain work shall be constructed within urban areas and in the presence of 

passing traffic. The Contractor shall exercise all necessary precautions and take all necessary steps to 

ensure the safety and convenience of the public, including the prevention of unnecessary noise, dust or 

other nuisance or environmental impact. Where applicable, the Contractor shall provide access for traffic 

over and through the Works, and for residents to their places of abode. Safety measures shall also provide 

for wildlife and livestock. 

Any rock or debris falling from trucks on the roads in use by the public shall be removed immediately.  

Precautions shall be taken to prevent fouling of public roads and other works by vehicles and the roads 

shall be kept clean by the Contractor. 

Allowance should be made by the Contractor in his construction programme for delays that may result 

from foreseen and unforeseen actions that are required to ensure the safety and convenience of the public. 

The Contractor shall give residents a minimum of 48 hours written notice of his intent to close access to 

residential stands and shall provide temporary access during the period of close. No permanent access to 

residential stands shall be closed for longer than 48 hours. The access shall be fenced off to ensure the 

safety of the public. 

PSA5.13 CONTRACTOR’S REPRESENTATIVE AND SUPERINTENDENCE 

The Contractor shall submit to the Employer and Employer’s Agent within 14 days of the Commencement 

Date a list of addresses and telephone numbers of its Representative and key personnel who may be 

contacted both during and outside normal working hours in connection with the Works. 

It is recommended that the Contractor’s key personnel be suitably qualified as per the guidelines in the 

table below: 

Key personnel Qualification 

Contracts Manager B. Tech or B Eng degree Civil Engineering 

Construction Manager National Diploma Civil Engineering 

Site foreman Trade test in plumbing 

Safety Officer Professional registration with SACPCMP 
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PSA5.14 NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

Notices, signs and barricades as well as advertisements may only be erected where approved by the 

Employer’s Agent. The Contractor shall be responsible for their supply, erection, maintenance and ultimate 

removal and shall make provision for this in his tendered rates. 

The Employer’s Agent shall have the right to have any sign, notice or advertisement moved to another 

location, or to have it removed from the Site of the Works, should it in any way prove to be unsatisfactory, 

inconvenient or a safety hazard. 

PSA5.15 ACCOMMODATION OF TRAFFIC 

Accommodation of traffic during construction of the Works forms an integral part of the obligations of the 

Contractor. The Contractor’s plan for the accommodation of traffic and directional signs shall be prepared 

in terms of the latest version of the South African Road Traffic Signs Manual and CSRA Road Note 13, 3rd 

Edition 1988 (ECSRA Road Sign Note) and must be submitted to the Employer’s Agent together with the 

approval of the applicable authorities prior to the commencement of construction activities. 

The travelling public shall have the right of way on public roads (whether closed to through traffic or not), 

and the Contractor shall apply suitable approved methods for controlling the movement of the contractor’s 

equipment, materials, plant and Temporary Works in such a way that the latter will not constitute a hazard 

to residents and the travelling public. 

The Contractor shall exercise all necessary precautions and take all necessary steps to ensure the safety 

and convenience of the public.  In addition, the Contractor shall provide access for traffic over and through 

the Works, and for residents to their places of abode.  Allowance must be made by the Contractor in his 

programming for delays resulting from the aforesaid. 

Failure to maintain road signs, warning signs or flicker lights, etc., in good condition shall be deemed 

sufficient cause under the applicable clause of the Conditions of Contract for the Employer’s Agent to 

instruct the Contractor to suspend part or all of the Works at the cost of the Contractor until the default has 

been rectified. 

The Contractor’s tendered amounts for the work shall include full compensation for all costs and profit 

which may arise from the accommodation of traffic and no claims for extra payment in this respect shall be 

considered. 

PSA5.16 GENERAL ENVIRONMENTAL REQUIREMENTS 

All chemicals, lubricants and fuels shall be stored in secondary containment units that are capable of 

storing 110% of the contents stored. These secondary containment units must be impermeable, fire proof 

and constructed to the approval of the Employer’s Agent. 

Washing of tools and/or equipment shall take place at dedicated washing facilities within the construction 

camps. Suitable wash facilities must be provided at all construction camps and all wastewater must be 

treated before discharge into any natural watercourse. 

The Contractor shall prevent the discharge of any pollutants, such as cement, concrete, lime, chemicals 

and fuels into any water sources. Runoff from fuel storage areas/ workshops/vehicle washing areas and 

concrete swills shall be directed via an oil separator into a settlement pond and this will be disposed of at 

a site approved by the Employer’s Agent. Appropriate measures to prevent water pollution at/from batching 

plants must be implemented. 
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The Contractor shall be responsible to safeguard the plant and areas adjacent to the Contractor’s camp 

against fire caused in any way by the construction activities on Site. The Contractor shall be responsible 

for any damage or loss suffered in this regard. 

PSA5.17 PRE-CONSTRUCTION SURVEY 

Before commencing work in any area, the Contractor shall carry out a pre-construction survey of the 

affected work area and of any property, access route, structure, service, boundary treatment or 

improvement that may reasonably be affected by the Works. 

The survey shall be undertaken jointly by the Contractor and the Employer’s Agent and, where applicable, 

in the presence of the affected property owner, lawful occupier, municipal representative, or other authority 

having jurisdiction over the area concerned. 

The purpose of the pre-construction survey shall be to identify, inspect, record and, where necessary, 

agree the condition of all features that may be affected by the Works, including but not limited to: 

• access arrangements and any temporary access restrictions that may be required; 

• communication protocol and contact details for affected parties where applicable; 

• existing visible services and surface appurtenances, including water, sewer, stormwater, 
electricity, telecommunications and similar infrastructure; 

• roads, paving, kerbs, channels, sidewalks, driveways and other surfaced areas; 

• walls, fences, gates, guardrails and other boundary or protective structures; 

• buildings, outbuildings, chambers, reservoirs, valve structures and other fixed improvements 
adjacent to the Works; 

• landscaping, trees, gardens and other surface features likely to be disturbed; 

• safety, security, fire protection and public access considerations relevant to the area; and 

• any other existing condition, constraint, risk or special requirement that may be relevant to the 
execution, protection, reinstatement or close-out of the Works. 

The survey shall include dated photographic records and written notes sufficient to identify the location, 

type and condition of the relevant features prior to construction. The records shall be clearly referenced to 

the specific street, erf, property, municipal area, work front or work assignment, as applicable. 

A copy of the pre-construction survey record for each affected area shall be submitted to the Employer’s 

Agent before the Contractor commences physical work in that area. 

Where any discrepancy arises regarding pre-existing damage or condition, the contemporaneous survey 

records and photographs shall be used as the primary reference for assessment. The absence of a record 

shall not relieve the Contractor of responsibility for protecting the Works and adjacent property, structures 

and services 

PSA5.18 FENCING 

Where the execution of the Works requires the temporary removal, alteration, disturbance, crossing or 

opening of any existing fence, gate, wall, barrier or similar boundary treatment, the Contractor shall first 
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obtain the approval of the Employer’s Agent and shall give the affected owner, occupier or responsible 

authority not less than 48 hours’ notice, where reasonably practicable. 

Before dismantling, removing or disturbing any such fence, gate, wall, barrier or boundary treatment, the 

Contractor shall record its existing condition by means of photographs and written notes and, where 

applicable, obtain acknowledgement of the recorded condition from the affected owner, occupier or 

representative. 

The Contractor shall take all reasonable measures to maintain security, access control and public safety 

at all times. Temporary fencing, barriers, gate arrangements or other protective measures shall be provided 

where necessary to safeguard the public, municipal operations, private property, livestock, animals or 

vehicles. 

Any fence, gate, wall, barrier or similar boundary treatment disturbed, removed or damaged by the 

Contractor shall be reinstated, repaired or replaced to a condition not less than that existing before the 

commencement of the Works, unless otherwise specified or instructed in writing by the Employer’s Agent. 

New gates or replacement gates shall be installed only where required by the Contract, shown on the 

Drawings, or instructed by the Employer’s Agent. The position, width and configuration of such gates shall 

be agreed with the Employer’s Agent and, where applicable, the affected owner, occupier or authority. 

The Contractor shall, after reinstatement, obtain written confirmation where reasonably practicable from 

the affected owner, occupier or representative that the reinstated fence, gate, wall, barrier or boundary 

treatment is in a condition not less than that which existed before it was disturbed. 

No separate payment shall be made for compliance with this clause unless specific items are provided in 

the Schedule of Quantities for the relevant work 

PSA5.19 WORK FRONTS AND DISTRIBUTED WORK AREAS 

The Works may be carried out at multiple locations within the Contract Area under separate Work 

Assignments. 

Unless otherwise instructed, the Contractor shall plan and execute the Works using the Regional Base as 

its principal operating base. 

Where the Employer’s Agent considers that a portion of the Works requires a separate temporary operating 

base because it is geographically distinct from the Regional Base or from another existing Work Front, the 

Employer’s Agent may instruct the establishment of an additional Work Front in writing. 

Movement between individual repair sites within the same town, zone or Work Front shall be deemed to 

be included in the Contractor’s tendered rates and prices and shall not constitute grounds for payment 

under additional establishment items. 

PSA 6  TOLERANCES 

ADD THE FOLLOWING SUBCLAUSE TO CLAUSE 6: 

PSA 6.4  USE OF TOLERANCES 

No guarantee is given that the full specified tolerances will be available independently of each other, and 

the Contractor is cautioned that the liberal of full use of any one or more of the tolerances may deprive him 
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of the full or any use of tolerances relating to other aspects of work. 

Except where the contrary is specified, or when clearly not applicable, all quantities for measurement and 

payment shall be determined from the ‘authorized’ dimensions.  These are specified dimensions or those 

shown on the Drawings or, if changed, as finally prescribed by the Employer’s Agent, without any allowance 

for the specified tolerances.  Except if otherwise specified, all measurements for determining quantities for 

payment will be based on the ‘authorised’ dimensions. 

If the work is constructed in accordance with the 'authorised' dimensions plus or minus the tolerances 

allowed, the calculation of quantities will be based on the 'authorised' dimensions, regardless of the actual 

dimensions to which the work has been constructed. 

When the work is not constructed in accordance with the 'authorised' dimensions plus or minus the 

tolerances allowed, the Employer’s Agent may nevertheless, at his sole discretion, accept the work for 

payment. In such cases no payment shall be made for quantities of work or material in excess of those 

calculated for the 'authorised' dimensions, and where the actual dimensions are less than the 'authorised' 

dimensions minus the tolerance allowed, quantities for payment shall be calculated based on the actual 

dimensions as constructed." 

PSA 7  TESTING 

PSA 7.1  PRINCIPLES 

PSA 7.1.2  Standard of Finished Work Not to Specification 

INSERT THE WORDS “or checks by an approved laboratory ..." AFTER THE WORDS “Where the 

Employer’s Agent’s checks ...” IN THE FIRST LINE OF SUBCLAUSE 7.1.2. 

PSA 7.2  APPROVED LABORATORIES 

REPLACE THE CONTENTS OF SUB-CLAUSE 7.2 WITH THE FOLLOWING: 

“Unless otherwise specified in the relevant specification or elsewhere in the Project Specification, the 

following shall be deemed to be approved laboratories in which design work, or testing required in terms 

of a specification for the purposes of acceptance by the Employer’s Agent of the quality of materials used 

and/or workmanship achieved, may be carried out: 

a) any testing laboratory certified by the South African National Accreditation Systems (SANAS) with 

respect to the nature and type of testing to be undertaken for the purposes of the Contract; 

b) any testing laboratory owned, managed or operated by the Employer or the Employer’s Agent; 

c) any testing laboratory established and operated on the Site by or on behalf of the Employer or the 

Employer’s Agent. 

d) Any other laboratory that the Employer’s Agent approves in his absolute discretion." 

PSA 8  MEASUREMENT AND PAYMENT 

PSA 8.1.1  Method of Measurement, All Sections of the Schedule 

DELETE THE WORDS: “and South West Africa”. 
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PSA 8.1.2  Preliminary and General Item or Section 

PSA 8.1.2.1  Contents 

“Separate items will be scheduled to cover the Fixed, Value-related and Time-related components of the 

Contractor’s Preliminary and General Costs.” 

AND REPLACE THE WORDS “substantial completion” IN SUBCLAUSE 8.1.2.1(c) WITH “Certificate of 

Completion”. 

PSA 8.1.2.2  Tendered sums 

REPLACE THE CONTENTS OF THIS SUBCLAUSE WITH THE FOLLOWING: 

"Except only where specific provision is made in the Specifications and/or the Schedule of Quantities for 

separate compensation for any of these items, the Contractor's tendered sums under items PSA 8.3 and 

PSA 8.4 shall collectively cover all charges for: 

• risks, costs and obligations in terms of the Conditions of Contract and of this standardized 

specification; and 

• head-office and site overheads and supervision; and 

• profit and financing costs; and 

• expenses of a general nature not specifically related to any item or items of the permanent or 

temporary work; and 

• providing such facilities on Site as may be required by the Contractor for the proper performance of 

the Contract and for its personnel, including, but without limitation, providing offices, storage facilities, 

workshops, and ablutions, for providing services such as water, electricity, sewage and rubbish 

disposal, for access roads and all other facilities required, as well as for the maintenance and removal 

on completion of the Works of these facilities and for the cleaning-up of the site of the Contractor’s 

establishment and reinstatement to not less than its original condition. 

• providing the facilities for the Employer’s Agent and his staff as specified in the Contract and their 

removal from the Site on completion of the Contract." 

• providing security for Contractor’s Plant and Personnel 

• compliance with Occupational Health and Safety 

The Contractor’s tendered sums under items PSA 8.3 and PSA 8.4 shall further be deemed to include all 

costs associated with movement between individual repair sites and the execution of multiple Work 

Assignments within the same town, zone or Work Front. 

Separate payment for additional establishment, maintenance, removal or relocation shall be made only 

where specific items are provided in the Schedule of Quantities for geographically separate Work Fronts 

and where such Work Fronts have been instructed or approved in writing by the Employer’s Agent. 

PSA 8.2 PAYMENT 

PSA 8.2.1  Fixed-Charge and Value-Related Items 

REPLACE THE CONTENTS OF SUBCLAUSE 8.2.1 WITH THE FOLLOWING: 

PSA 8.2.1.1  Fixed Charge Items 

Payment of fixed-charge items under PSA 8.3 shall be made as follows, unless otherwise expressly stated 

in the Schedule of Quantities:  
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(a) where an item relates to the establishment or provision of a facility, office, service, obligation or 

requirement, payment shall be made when the relevant facility, service or requirement has been 

provided, fulfilled and approved by the Employer’s Agent;  

(b) where an item relates to the removal of establishment or making good on completion, payment shall 

be made when the relevant facilities have been removed and the affected area has been cleared, 

cleaned and restored to the satisfaction of the Employer’s Agent;  

(c) where an item relates to the establishment of an additional geographically separate Work Front, 

payment shall be made only where such Work Front has been instructed or approved in writing by the 

Employer’s Agent;  

(d) where an item relates to interim relocation or re-establishment between geographically separate Work 

Fronts, payment shall be made only where such relocation has been instructed in writing by the 

Employer’s Agent and has been completed to his satisfaction; and  

(e) no adjustment shall be made to any fixed-charge item merely because the value of the Works finally 

executed or the Time for Completion varies from that anticipated at tender stage, save where the 

Contract expressly provides otherwise. 

 

PSA 8.2.1.2 Value-related items 

Payment for the sum tendered under item 8.3.2 will be made in three separate instalments as follows: 

a) The first instalment, which is 40% of the sum, will be paid when the Contractor has fulfilled all his 

obligations to date under this specification, the General Conditions of Contract and the Special 

Conditions of Contract, and when the value of work certified for payment, excluding materials on 

site and payments for preliminary and general items, is equal to not less than 5% of the total value 

of the work listed in the Schedule of Quantities. 

b) The second instalment, which is 40% of the sum, will be made when the amount certified for 

payment, including retention money but excluding this second instalment, exceeds 50% of the 

tender sum. 

c) The final payment, which is 20% of the sum, will be made when the works have been certified as 

completed and the Contractor has fulfilled all his obligations to date under this Specification, the 

General Conditions of Contract and the Contract Data (GCC 2025 4th Edition). 

Should the value of the measured work finally completed be more or less than the tender sum, the sum 

tendered under item 8.3.2 will be adjusted up or down in accordance with the provisions of Clause 6.11 

(GCC 2025 4th Edition) of the Conditions of Contract, and this adjustment will be applied to the third 

instalment." 

PSA 8.2.2  Time-related items 

REPLACE THE CONTENTS OF SUBCLAUSE 8.2.2 WITH THE FOLLOWING: 

"Subject to the provisions of Subclauses 8.2.3 and 8.2.4, payment under item 8.4.1 (time-related item) will 

be made monthly in equal amounts, calculated by dividing the sum tendered for the item by the tendered 

contract period in months; 
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Provided always that the total of the monthly amounts so paid for the item is not out of proportion with the 

value of the progress of the Works as a whole. 

In the case of time-related items for maintaining an additional instructed Work Front, payment shall be 
made only for the period during which that Work Front remains active and in operation as confirmed by the 
Employer’s Agent. 

No payment shall be made under such items merely because multiple Work Assignments are issued within 

the same Work Front. 

ADD THE FOLLOWING NEW CLAUSE: 

PSA 8.3.5  REGIONAL BASE AND ADDITIONAL WORK FRONTS 

The Facilities for Engineer and Facilities for Contractor measured in accordance with SANS 1200 AB and 

SANS 1200 A respectively shall be deemed to relate to the Regional Base only. 

Additional items scheduled for establishment, maintenance, removal or relocation of geographically 

separate Work Fronts shall apply only where the Employer’s Agent has instructed or approved such Work 

Fronts in writing. 

No separate payment shall be made under such additional items for movement between individual repair 

sites within the same town, zone or Work Front, nor for duplication of facilities for the Contractor’s own 

convenience. 

A Work Assignment shall not in itself constitute a basis for payment under the additional Work Front items. 

ADDITIONAL CLAUSES: ADD THE FOLLOWING: 

PSA9 HEALTH AND SAFETY  

The Works to comply with the Occupational Health and Safety Act (Act 85 of 1993), the Construction 

Regulations GNR.84 of 7 February 2014 and the Employer’s Safety Specifications. 

The maintenance of safe work practices at all times and in all sections of the execution of the works 

shall form part of the day-to-day site activities of all the Contractor’s management, staff and workforce 

on the contract. 

The Construction Regulations require the Employer to ensure that the Contractor has made adequate 

provision for the execution of the works within the Act, Regulations and Specifications. The items listed 

below have been identified as critical towards ensuring the minimum standards of safe work practice. It 

must however be noted that the list below is not exhaustive and that it is the Contractor’s responsibility 

to allow for all costs involved to comply with the requirements in terms of the Contract.  

Rates given for items under this section should ensure compliance with the relevant requirements in the 

Occupational Health and Safety Act, 1993 (OHSA), Construction Regulations, 2014 (CR), General 

Administrative Regulations, 2003 (GAR) and the General Safety Regulations, 2003 (GSR). 

PSA9.1 Fixed-charge items  

ADD THE FOLLOWING NEW CLAUSE (Clause 8.3.5): 

Compliance with the Occupational Health and Safety Act 

(Act 85 of 1993) and its Regulations and with the Employer’s 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

C3.2-22 

Contract No.: VCW380/PWLPLM/24 
Part C3:  Scope of Work 
Section 3.2: Standard Specifications 

 

 

 

Health and Safety Specification ………………………………………………………….…Unit:  Sum 

The fixed charge item shall include but shall not be limited to the following: 

• Preparation and implementation of Health and Safety Plan, 

• Establishment of Health and Safety File, 

• Health and Safety Training  

• Personal Protective Clothing and Equipment  

• Fences, Signs and Barricades  

• Establishment of Safety Administration 

• Other Health and Safety Fixed-charge Obligations 

PSA9.2 Time-related Items  

ADD THE FOLLOWING NEW CLAUSE (Clause 8.4.6): 

Compliance with the Occupational Health and Safety Act  

(Act 85 of 1993) and its Regulations and with the Employer’s  

Health and Safety Specification…………………………………………………………………Unit: month 

The time-related item shall include but shall not be limited to the following: 

• The employment cost of all health and safety personnel including consultants, health and safety 

officers, inspectors, supervisors and issuers required in terms of the Contractor’s Health and 

Safety Plan,   

• Updating the Health and Safety Plan as needed, 

• Carrying out periodic own audits and follow-up audits, 

• Compiling ongoing risk assessments and risk assessment reports as required by the Works, 

• Convening of regular safety meetings with the Safety Representatives, 

• Accompanying and supporting the Employer or his Safety Agent during ad hoc audits, 

• Compilation of monthly safety reports and statistics for the Employer or his Safety Agent, 

• Implementation and maintenance of Training  

• Maintenance of personal protective clothing and equipment   

• Maintenance of fences, signs and barricades  

• Implementation and maintenance of safety administration 

• Other Health and Safety Time-related Obligations  

PSA10 ENVIRONMENTAL MANAGEMENT PLAN 

The Contractor shall comply with all the conditions of the Environmental Authorisation (Record of 

Decision) and the regulations of the National Environmental Management Act (Act 107 of 1998). 

PSA10.1 Fixed-charge Items  

ADD THE FOLLOWING CLAUSE (Clause 8.3.6): 

Compliance with the Environmental Management Plan…………………………………………..Unit: Sum 

 

The sum tendered shall cover all costs, overheads, profits and charges incurred in compilation of an 

Environmental Management Plan. 

PSA10.2 Time-related Items  

ADD THE FOLLOWING CLAUSE (Clause 8.4.7): 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

C3.2-23 

Contract No.: VCW380/PWLPLM/24 
Part C3:  Scope of Work 
Section 3.2: Standard Specifications 

 

 

 

Compliance with the Environmental Management Plan………………………………………….Unit: month 

 

The time-related item shall include, but shall not be limited, to the following: 

• The employment cost of an environmental officer as required in terms of the Environmental 

Management Plan and Environmental Authorisation,   

• Updating the Environmental Management Plan as needed, 

• Carrying out periodic own audits and follow-up audits, 

• Ongoing monitoring of the Works to ensuring compliance with the Environmental Management 

Plan, 

• Accompanying and supporting the Employer or his Environmental Officer during ad hoc audits, 

• Compilation of monthly environmental reports and statistics for the Employer or his Environmental 

Officer, 

• Other Environmental Management Obligations  

 

PSA11 PROVISION OF LEP PLAN 

ADD THE FOLLOWING FIXED-CHARGE ITEM (Clause 8.3.7): 

Provision of a suitable Local Economic Participation Plan ……………………………………Unit: Sum 

The sum tendered shall include full compensation for the provision of a suitable Local Economic 

Participation (LEP) plan. The tendered sum shall also include the auditing by a recognised external 

auditing firm of the expenditure on local goods, services and labour as defined in the mentioned 

specifications. Two audits shall be included – the first interim audit shall be undertaken once 70% of the 

construction period has lapsed while the second and final audit will be done once the Taking-Over 

Certificate has been issued. The issue and approval of the final audit results will be a pre-requisite for 

the issue of the Performance Certificate.  

ADD THE FOLLOWING TIME RELATED ITEM (Clause 8.4.8): 

Compliance with Local Economic Participation Plan ……………………………………Unit: month 

The tendered rate shall cover all costs incurred for the submission of monthly progress information 

related to the LEP plan. 

PSA12 SUMS STATED PROVISIONALLY (Clause 8.5) 

PSA12.1 Contingencies  

If applicable, a Provisional Sum has been included in the Summary of Schedules for contingencies. No 

percentage markup will be applicable to any payments made using contingency money other than the 

markup included in prices for variations determined in terms of the Conditions of Contract. 

PSA12.2 Contract Price Adjustment (CPA) 

If applicable, a Provisional Sum has been included for Contract Price Adjustment in the Summary of 

Schedules to make provision for contract price adjustment in terms of the Conditions of Contract.  The 

value of the Provisional Sum shall be based on the percentage of the subtotal value as specified in the 

Summary of Schedules. No percentage markup will be applicable to any payments made in this regard. 

Else, if CPA is approved by the Employer, each certificate issued shall be adjusted in accordance with 

the Contract Price Adjustment Schedule (GCC 2025 - page 47) with the following coefficients/ indices/ 
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references obtained from Statistics South Africa and as published by SAFCEC from time to time (As 

defined in C1.2 – Clause 6.8.2): 

1) The proportion not subject to adjustment: x = 0.10. 

2) “L” is the “Labour Index” and shall be the “Consumer Price Index” for the province nearest to the 

Site as stated in the Contract Data and as published in the Statistical News Release P0141.1, 

Table A of Statistics South Africa. The associated coefficient shall be 0.25. 

3) “P” is the “Contractor’s Equipment Index” and shall be the “Producer Price Index” for “Civil 

Engineering Plant” as published in the Statistical News Release P0151.1, Table 4, Plant and 

Equipment, of Statistics South Africa. The associated coefficient shall be 0.15. 

4) “M” is the “Materials Index” and shall be the “Consumer Price Index” for “Building and Construction 

Civil Engineering”, as published in the Statistical News Release P0151.1, Table 6, Civil 

Employer’s Agenting Material, of Statistics South Africa. The associated coefficient shall be 0.55. 

5) “F” is the “Fuel Index” and shall be the “Producer Price Index” for “Coal and petroleum. Products 

- Diesel, as published in the Statistical News Release P0141.1, Table 1 of Statistics South Africa. 

The associated coefficient shall be 0.05. 

6) The province nearest to the site is “Free State”. 

7) The base month will be the month prior to the month in which the tender closes. 

PSA12.3 Salary for Labour Desk Officer, Community Liaison Officer and Project Steering Committee 

 

If applicable, a Provisional Sum has been included in Section 1 for salaries to be paid to the Labour 

Desk Officer (LDO), Community Liaison Officer (CLO) and Project Steering Committee (PSC). 

 

In addition to the abovementioned amount, provision is made in Section 1 for a mark-up on the amount 

to be paid.  The markup shall be regarded as full compensation for overheads, charges and profits as 

provided for in the Conditions of Contract. 

 

PSA12.4 Artisans and skills training 

 

If applicable, a Provisional Sum has been included in Section 1 for payments to be made to specialists 

for the training of unskilled or semi-skilled persons in industry accredited management and generic skills.   

 

Payment to the Contractor will be based on invoices certified by the Employer’s Agent and issued by 

training specialists to the Contractor for work undertaken in terms of this item. 

 

In addition to the above amount, provision is made in Section 1 for a markup on any payments made by 

the Contractor in this regard.  The markup shall be regarded as full compensation for overheads, charges 

and profits as provided for in the Conditions of Contract. 

 

PSA12.10 Locating existing services 

 

A Provisional Sum has been included in Section 1 for the location/identification of existing services in 

terms of the Specifications where required and agreed with the Employer’s Agent (e.g. Ground 

Penetrating Radar (GPR) survey). 
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In addition to the abovementioned amount, provision is made in Section 1 for a mark-up on the amount 

to be paid.  The mark-up shall be regarded as full compensation for overheads, charges and profits as 

provided for the Conditions of Contract. 

 

PSA12.11  Relocation of Existing Services 

 

If applicable, a Provisional Sum has been included in Section 1 for the relocation of existing services by 

specialists where required and agreed with the Employer’s Agent. 

 

The markup shall be regarded as full compensation for overheads, charges and profits as provided for 

in the Conditions of Contract. 

 

PSA12.12 Specialized services 

 

Where applicable, a Provisional Sum has been allocated in Section 1 for the appointment and payment 

of specialized services, should they be required during the course of the project. These services may 

include, but are not limited to, the following specialist areas: 

• Electrical 

• Landscaping and hydro seeding; 

• CCTV; 

• Geotechnical surveys and inspections; 

• Land Surveyor; and 

• Acceptance control testing of pipework, coatings and linings. 

 

In addition to the abovementioned amounts, provision is made in Section 1 for a mark-up on the amount 

to be paid. The markup shall be regarded as full compensation for overheads, charges and profits as 

provided for in the Conditions of Contract. 

 

PSAB EMPLOYER’S AGENT'S OFFICE 

 

PSAB1 NAME BOARDS (Clause 3.1) 

 

Name board(s) conforming to the standard requirements of the South African Association of Consulting 

Employer’s Agents and as shown on the relevant drawing must be provided and erected at points to be 

designated by the Employer’s Agent. A contract name board drawing is included with the tender 

drawings. 

 

PSAB2 OFFICE BUILDING (Clause 3.2) 

 

Office facilities shall be provided and appropriately furnished for the Employer’s Agent’s 

Representative’s personnel and maintained for the duration of the contract as per drawing, included in 

the tender drawings. 

 

The Contractor shall provide all electrical equipment as required by the office staff as well as all 

consumables required for facilities and equipment i.e. pens, paper, files, toner, stationery etc.  

 

The Contractor shall also be responsible for providing and maintaining a reliable and high-speed internet 

connection, such as Wi-Fi or fibre-optic broadband, for the Employer’s Agent’s offices. The Contractor 

shall ensure reliable and uninterrupted internet connectivity to support daily operations, communications, 

and all project-related digital needs throughout the duration of the contract. 
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All offices, facilities and equipment shall be new and be furnished, serviced, cleaned and maintained by 

the Contractor. The Contractor shall provide a full-time assistant to clean the offices and car wash. The 

Contractor shall provide a full-time guard service and ablution facilities for the office complex. 

 

The Contractor shall be responsible for all running costs and costs for other services, including 

telecommunication, electricity, water, etc. to operate and maintain the offices efficiently.  

 

The Contractor will remain the owner (or renter) of the offices, furniture and equipment and shall be 

responsible for the maintenance and insurance thereof. 

Upon completion of the Works, the Contractor shall remove the offices, furniture, equipment and all 

related services from the Site. 

The office facilities, equipment, communications and related services required under this clause shall 

be provided at the Regional Base only, unless the Employer’s Agent specifically instructs otherwise in 

writing. 

No duplication of Employer’s Agent’s office facilities at additional Work Fronts shall be measured or paid 

unless a separate item is provided in the Schedule of Quantities or such duplication is expressly 

instructed in writing by the Employer’s Agent. 

PSAB3 TELEPHONE (Clause 5.4) 

The Contractor shall provide and make available a mobile phone for the exclusive use of Employer’s 

Agent’s Representative’s staff for the duration of the contract, including all call and service costs 

associated with the provision of mobile phones.  

The phone provided must meet or exceed the following minimum specifications: 

1. Battery: 
• Li-Po 5000 mAh, non-removable, for extended battery life. 

2. Display: 

• 6.5-inch PLS LCD, minimum 720 x 1600 pixels, ensuring clear visibility in outdoor 
conditions. 

3. Performance: 

• Octa-core CPU (e.g., Mediatek MT6765 Helio P35 or equivalent). 
• Minimum 2GB RAM and 32GB internal storage (expandable via microSD) to support 

essential apps and data storage. 
4. Cameras: 

• Rear Camera: 13 MP (wide angle). 

• Front Camera: Minimum 5 MP 
5. Connectivity: 

• Support for GSM / HSPA / LTE networks. 

• Wi-Fi 802.11 b/g/n, Bluetooth 5.0, GPS for reliable on-site communication and navigation. 
6. Airtime and Data: 

• Minimum 200min. per month for the duration of the contract. 

• Minimum 2.5GB Data per month for the duration of the contract. 

The Contractor is responsible for ensuring the mobile phone is operational for the entire duration of the 

contract, including any necessary call and data services, and insurance (optional). All related costs 

should be included in the monthly payment claims, based on invoices submitted by the Employer’s 

Agent. The cellular phone will remain the property of the Contractor. 

PSAB5 SURVEY ASSISTANTS (Clause 5.5) 
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One suitably educated Survey Assistant shall be made available for the sole use of the Employer’s 

Agent's Representative personnel for the duration of the Contract. Transport shall be supplied for the 

Survey Assistant by the Contractor for the duration of the Contract should he be requested to do so.  In 

such event payment will be made at scheduled daywork rates. 

 

 

PSAB6 SURVEY EQUIPMENT  

 

The survey equipment listed below shall be made available and maintained in good condition for the 

exclusive use of the Employer’s Agent or his Representative for the duration of the Contract.  

 

No. Item Description Quantity 

1 
Automatic surveyor's level complete with tripod and carry case (e.g., DLS1 
ROSS, Bosch GOL 32 D) 

1 No 

2 Nylon-coated steel surveyor's tape, 100m long, 10mm wide 1 No 

3 10m long steel tape 1 No 

4 
5m three-piece telescopic survey staves (metric double-face) with angle 
bracket level 

2 No 

5 Survey books: Level 3 No 

6 2kg hammer with rubber handle 1 No 

7 Steel pegs, 300mm long, 12mm diameter 100 No 

8 Measuring wheel 1 No 

9 Tripod holders for ranging rods (heavy duty) 2 No 

10 Digital Spirit Level 1 No 

11 Three metre aluminium straight edge 1 No 

 

PSAB7 CARPORTS  

 

The Contractor shall provide and maintain carports as indicated on the detail drawing mentioned in 

PSAB2 for the duration of the Contract.  The floor shall consist of 19mm crushed aggregate to alleviate 

dusty and muddy conditions. 

 

PSAB8 INSURANCE, MAINTENANCE ETC. 

 

The Contractor shall be responsible for the insurance of all facilities and equipment, running costs and 

costs for other services, including telecommunication, electricity, water, sanitation, etc. to operate and 

maintain the office efficiently. 

 

The Contractor shall provide assistants to clean the offices. 

 

The Contractor shall provide all consumables required for the facilities and equipment. 

PSC SITE CLEARANCE 

PSC3 MATERIALS 

PSC3.1 DISPOSAL OF MATERIAL 

ADD THE FOLLOWING: 

“Materials arising from clearing and grubbing shall be disposed of at a suitable spoil site.  The Contractor 

shall be responsible for making his own arrangements for a suitable spoil site.  Trees and stumps 
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necessarily removed shall not be burnt unless authorised by the Employer’s Agent but shall be cut and 

stacked at areas designated by the Employer’s Agent.” 

PSC5 CONSTRUCTION 

PSC5.1 AREAS TO BE CLEARED AND GRUBBED 

ADD THE FOLLOWING: 

“Pipeline routes shall be cleared to a distance of 1.5m on both sides of the pipeline centre line. Route 

pegs or makers shall not be destroyed or damaged during clearing operations.” 

PSC5.2 CUTTING OF TREES 

PSC5.2.3  Preservation of trees 

PSC5.2.3.2 Individual trees 

REPLACE THE LAST SENTENCE WITH THE FOLLOWING: 

“An amount of R50 000.00 will be deducted from moneys due to the Contractor as a penalty for every 

tree that is damaged or removed unnecessarily or without written approval of the Employer’s Agent.” 

PSC5.5 RECLEARING OF VEGETATION 

ADD THE FOLLOWING: 

“When areas have to be re-cleared on the written instructions of the Employer’s Agent, such re-

clearing shall be carried out at the Contractor’s own cost and the Contractor is therefore advised not to 

clear the areas too soon” 

PSC8 MEASUREMENT AND PAYMENT 

PSC8.2 PAYMENT 

PSC8.2.1 Clear and grub 

REPLACE THE FIRST LINE WITH THE FOLLOWING: 

“The area designated by the Employer’s Agent to be cleared and grubbed will be measured in square 

metre to the nearest square metre or,” 

ADD THE FOLLOWING CLAUSES: 

“PSC8.2.11 Take down and re-erect existing fences……………………………………..……..Unit: m 

The rate shall cover the cost of taking down the fences, coiling wire, sorting, stacking and 

guarding all materials, the cost of loading, transporting and off-loading such materials, the 

cost of re-erecting the fence in its original position using the dismantled material, the cost 

of temporary bracing of the fencing sections not taken down and the cost of appurtenant 

materials that may be required to restore the fence to its original condition before 

dismantling.” 

“PSC8.2.12 Take down existing fences and reinstate using new fencing material…..……..Unit: m 

The rate shall cover the cost of taking down the fences, disposing of the material that cannot 
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be reused, the supply of all new fencing materials required, the cost of re-erecting the fence 

in its original position, the cost of temporary bracing of the fencing sections not taken down 

and the cost of appurtenant materials that may be required to restore the fence to its original  

PSD  EARTHWORKS 

 

PSD3  MATERIALS 

PSD3.1  CLASSIFICATION FOR EXCAVATION PURPOSES 

PSD3.1.1  Method of Classifying 

REPLACE THE CONTENTS OF SUBCLAUSE 3.1.1 WITH THE FOLLOWING: 

 

“The Contractor may use any method he chooses to excavate any class of material but his chosen method 

of excavation shall not determine the classification of the excavation. The Employer’s Agent will decide on 

the classification of the materials. Said classification will be based on the criteria as stated in PSD 3.1.2 as 

described below. All equipment described in PSD 3.1.2 is to be in good mechanical condition and be 

operated efficiently by an experienced and licenced operator. “Efficiently” means “in a manner that can 

reasonably be expected of a contractor, having regard for the production achieved”. In the event of a 

disagreement between the Employer’s Agent and the Contractor, it shall be the responsibility of the 

Contractor, if so required and subject to the provisions of 4.1, to make available at his own expense such 

equipment as is specified in PSD 3.1.2 in order to assess the reasonable removability or otherwise of the 

material. The Employer’s Agents decision shall then, subject to the provisions of the contract, be final and 

binding.” 

PSD3.1.2 Classes of Excavation 

REPLACE THE CONTENTS OF SUBCLAUSE 3.1.2(a), (b) and (c) WITH THE FOLLOWING: 

 

“The excavation of material will be classified as follows for purposes of measurement and payment: 

 

(a) Soft excavation 

1. Soft excavation shall be excavation in material that can be efficiently removed or loaded, 

without prior ripping, by the following plant: 

i. a track-type back-acting excavator unit with a total mass of approximately 30t and 

flywheel power of approximately 150kW. 

 

(b) Hard rock excavation 

1. Material shall be deemed to be hard rock when a track-type back-acting excavator unit with a 

total mass of approximately 30t and a flywheel power of approximately 150 kW fails to achieve 

a trenching production rate of 10m³ per hour. 

2. Hard rock excavation shall be excavation in material that cannot be efficiently removed without 

blasting or without wedging and splitting. 

3. Small quantities of hard material which can be removed by means of pneumatic equipment 

such as an excavator-mounted hydraulic hammer or pneumatic hand tools will also be 

classified as hard rock. 

 

(c) Intermediate excavation 

1. There will be no intermediate classification of material for this contract. The material will be 

either soft excavation or hard excavation and will be classified as described in (a) and (b) 

above. 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

C3.2-30 

Contract No.: VCW380/PWLPLM/24 
Part C3:  Scope of Work 
Section 3.2: Standard Specifications 

 

 

 

 

(d) Approval for Blasting 

1. Permission for the use of explosives will only be given once the Employer’s Agent has been 

notified that the hard excavation conditions have been encountered and when he has verified 

that excavation by conventional means is not possible. 

2. All blasting will take place in accordance with the safety and security regulations applicable to 

such activities. 

 

 

 

PSD5 CONSTRUCTION 

PSD5.1. PRECAUTIONS 

PSD5.1.1. SAFETY 

PSD5.1.1.1 Barricading and lighting 

REPLACE “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983) WITH “Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) 

PSD5.1.1.2 Safeguarding of excavation 

REPLACE “Machinery and Occupational Safety Act” WITH “Occupational Health and Safety Act, 1993 

(Act 85 of 1993) 

 

 

PSD5.1.1.3 Explosives 

REPLACE THE CONTENTS OF THIS SUBCLAUSE WITH THE FOLLOWING: 

The use of explosives is prohibited on this project. 

PSD5.1.2  Existing services 

PSD5.1.2.2 Detection, location and exposure 

REPLACE THE CONTENTS OF SUBCLAUSE 5.1.2.2 WITH THE FOLLOWING: 

The exposure by the Contractor of underground services, as required in terms of sub-clause 5.4 of 

SABS 1200A (as amended) shall be carried out by careful hand excavation at such positions and to 

such dimensions as agreed to by the Employer’s Agent. 

Unless otherwise instructed or agreed by the Employer’s Agent, no service shall be left exposed after 

its exact position has been determined, and all excavations carried out for the purposes of exposing 

underground services shall be promptly backfilled and compacted to the following densities: 

(a) In roadways: 93% Mod AASHTO density; and 

(b) In all other areas: 90% Mod AASHTO density. 

 

Where hand excavations to expose underground services have to be carried out in roadways, the 

Contractor shall reinstate the road layer works in accordance with the provisions of sub-clause 5.9 of 
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SABS 1200DB. 

Payment in respect of exposing the services by means of hand excavation as described above will be 

made in accordance with sub-clause PSD 8.3.8.1. 

Payment in respect of reinstating the layer works in roadways will be made in accordance with sub-

clause 8.3.6.1 of SABS1200DB (as amended). 
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SD5.1.2.3 Protection of cables 

REPLACE SUBCLAUSE 5.1.2.3 WITH THE FOLLOWING: 

“5.1.2.3 Protection during construction 

Further to the requirements of sub clause 5.4.2 of SABS 1200A (as amended), major excavating 

equipment and other plant shall not be operated dangerously close to known services. Where necessary, 

excavation in close proximity to known services shall be carried out carefully using suitable hand tools, 

excluding picks where their use could damage the services. No additional payment will apply to such 

more difficult work. 

Should any service not being a known service be discovered or encountered during the course of the 

Contract, the Contractor shall, in addition to complying with the requirements of sub clause 5.4.2 of 

SABS 1200A (as amended), immediately notify the Employer’s Agent thereof and implement such 

measures as will prevent damage of such service or, if it was damaged in the course of discovery, will 

prevent and minimize the occurrence of any further damage occurring.” 

PSD5.1.2.4 Negligence 

DELETE SUBCLAUSE 5.1.2.4 

PSD5.1.3  Stormwater and groundwater 

ADD THE FOLLOWING 

“The Contractor shall, where applicable and at the earliest practicable opportunity, install the permanent 

drainage specified or shown on the Drawings and shall at his own cost provide the temporary drainage 

required to protect the works.” 

PSD5.1.5  Reinstatement and maintenance of roads 

ADD THE FOLLOWING: 

Where crossings have been made, roads shall be reinstated in accordance with the details specified in 

sub-clause 5.9 of SABS 1200 DB. 

PSD5.1.6  Road traffic control 

DELETE THE SECOND SENTENCE OF SUBCLAUSE 5.1.6 

PSD5.2 METHODS AND PROCEDURES 

PSD5.2.2 EXCAVATION 

PSD5.2.2.3 Disposal 

ADD THE FOLLOWING: 

“Surplus material will be disposed and finished off on site or at an approved site in compliance with the 

Employer’s Agents' requirements” 

 

PSD5.2.5.1 Freehaul 

REPLACE THE CONTENTS OF SUBCLAUSE 5.2.5.1(a) and (b) WITH THE FOLLOWING: 
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“The freehaul distance within which the Contractor will be required to move material without separate 

compensation shall be 5km.” 

 

PSD.7 TESTING 

PSD.7.2 TAKING AND TESTING OF SAMPLES 

ADD THE FOLLOWING: 

 

“The Contractor shall include in his rate for the cost of density testing. These tests will be carried out on 

each layer of material utilized for filling.” 

 

PSDA EARTHWORKS (SMALL WORKS) 

PSDA3 MATERIALS 

PSDA3.1 CLASSIFICATION FOR EXCAVATION PURPOSES 

PSDA3.1.1 METHOD OF CLASSIFYING 

ADD THE FOLLOWING: 

 

In case of excavation by hand, the following method of classification will be used: 

 

3.1.2(a)    Soft excavation will be classified as material which can be excavated with a pick and shovel. 

Should this material be measured with a DCP testing apparatus, the density of the material will 

be such that a penetration of not less than 10mm per blow will occur for every layer of 150mm. 

 

3.1.2(b)   Intermediate excavation will be classified as material which can be excavated with a pick and 

shovel and the penetration of a DCP testing apparatus is less than 10mm per blow 

 

3.1.2(c)  Hard Rock excavation will be classified as material which can only be removed with 

compressed air equipment, wedging and blasting. 

 

PSDA3.1.2 Classes of Excavation 

REPLACE THE CONTENTS OF SUBCLAUSE 3.1.2(a), (b), and (c) WITH THE FOLLOWING: 

 

“The excavation of material will be classified as follows for purposes of measurement and payment: 

 

(e) Soft excavation 

1. Soft excavation shall be excavation in material that can be efficiently removed or loaded, 

without prior ripping, by the following plant: 

ii. a track type back-acting excavator unit of total mass of approximately 30t and flywheel 

power approximately 150kW. 

 

(f) Hard rock excavation 

1. Material shall be deemed to be hard rock when a track type back-acting excavator unit with a 

total mass of approximately 30t and a flywheel power of approximately 150kW fails to achieve 

a trenching production rate of 10m per hour. 

2. Hard rock excavation shall be excavation in material that cannot be efficiently removed without 

blasting or without wedging and splitting. 
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3. Small quantities of hard material which can be removed by means of pneumatic equipment 

such as an excavator mounted hydraulic hammer or pneumatic hand tools will also be classified 

as hard rock. 

 

(g) Intermediate excavation 

1. There will be no intermediate classification of material for this contract. Material will be either 

soft excavation or hard excavation and will be classified as described in (a) and (b) above. 

 

(h) Approval for Blasting 

1. Permission for the use of explosives will only be given once the Employer’s Agent has been 

notified that the hard excavation conditions have been encountered and when he has verified 

that excavation by conventional means is not possible. 

2. All blasting will take place in accordance within the safety and security regulations applicable 

to such activities. 

 

PSDB EARTHWORKS (PIPE TRENCHES) 

PSDB3 MATERIALS 

PSDB3.5 BACKFILL MATERIALS 

ADD THE FOLLOWING PARAGRAPHS TO SUBCLAUSE 3.5: 

(c) Cement-stabilized backfilling 

Backfilling shall, where directed by the Employer’s Agent, be stabilized with 5% cement. The 

aggregate shall consist of approved soil or gravel containing stones not bigger than 38mm and with 

a plasticity index not exceeding 10. 

The soil or gravel shall be mixed with 5% cement and shall be compacted in layers of 100mm 

thick to 90% of modified AASHTO density. 

(d) Soilcrete backfilling 

The aggregate for soilcrete shall be mixed with 5% cement and shall consist of approved soil or 

gravel containing stones not bigger than 38mm and with a plasticity index not exceeding 10. 

The soil or gravel shall be mixed in a concrete mixer with the cement and enough water to acquire 

a consistency that allows the mixture to be placed with vibrators to fill voids between the pipe and 

the sides of the trench. Shuttering shall be used where necessary. 

PSDB3.7 SELECTION 

ADD THE FOLLOWING: 

 

“Where suitable backfilling material is available in layers of 150mm or more, it will be separated during 

excavation and utilised for backfilling. Should this material not be utilised, an estimation of the available 

quantity will be made and deducted from the material which was imported.” 
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PSDB5 CONSTRUCTION 

PSDB5.1  PRECAUTIONS 

PSDB5.1.3 Accommodation of traffic and access to properties 

REPLACE THE SEMICOLON AND THE WORD “and” AT THE END OF SUBCLAUSE 5.1.3(a) WITH 

A FULL STOP AND REPLACE ITEME (b) WITH THE FOLLOWING: 

(b) Where necessary to achieve compliance by the Contractor with his obligations in terms of sub-

clause C3.4.2.5 (e) Scope of Works to provide and maintain pedestrian and vehicular access to properties affected 

by the works, the Contractors shall construct and maintain to the satisfaction of the Employer’s Agent, such temporary 

access roads around and/or steel or timber bridges over excavations in roads, pavements, entrances or accesses to 

properties. 

Temporary pedestrian access bridges shall be at least 1,2m wide and temporary access bridges 

for vehicles shall be at least 3.6m wide. All temporary access bridges shall be fitted with handrails 

as well as protective mesh fencing on both sides. 

On completion of the work, the Contractor shall dismantle and remove all such temporary 

constructions and reinstate these areas to their former condition. 

Except only where the Employer’s Agent has included in the Schedule of Quantities, particular 

payment items specifically therefore, the Contractor will not be paid 

directly for the construction and maintenance of temporary access roads and/or the provision and 

maintenance of bridges as aforementioned and the costs thereof shall be deemed included in the 

Contractor’s offered rates for excavation. 

ADD THE FOLLOWING NEW SUBCLAUSES TO SUBCLAUSE 5.1  

PSDB5.1.5  Removal of existing pipelines 

Where existing pipes have to be removed, they shall be carefully opened up by machine excavation 

to 300mm above the pipes after which the whole pipe shall be fully exposed by means of hand 

excavation. The excavation width shall comply with subclause 8.2.3. 

The pipes shall be removed from the trench in a manner approved by the Employer’s Agent and 

brought to the surface for inspection by the Employer’s Agent. 

Pipes that are declared suitable for reuse and pipes declared unfit for reuse shall be dealt with in an 

applicable manner described in the specifications, or on the Drawings or on the Employer’s Agent’s 

instructions as relevant. 

PSDB5.1.6 Removal of Asbestos Pipelines 

The Contractor acknowledges that the exact pipe material, diameter, class, depth, fitting arrangement, 

valve condition and surrounding service conditions may not be fully known before excavation. The 

Contractor shall make due allowance for careful exposure, identification, recording and protection of 

existing services and assets. 

Where asbestos-containing pipes or fittings are encountered or reasonably suspected, the Contractor 

shall immediately stop the affected work, notify the Employer’s Agent, and proceed only in accordance 

with the approved asbestos control procedures, applicable legislation and the Contract requirements. 
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No removal or disposal of suspected asbestos-containing material shall take place except by lawful 

and properly controlled means. 

Where existing asbestos pipes have to be removed, they shall follow the same process as described in sub-clause 

5.1.5, and will also have to adhere to the Asbestos Regulations, OHS Act 85/93 and the Asbestos 

Regulations promulgated by Government Notice No R155 of 10 February 2002, as amended.PSDB5.4 

 EXCAVATION 

ADD THE FOLLOWING: 

Except where otherwise specified, trenches shall be of such a depth that the minimum cover over the 

pipes shall be 700mm except at road- crossings where the minimum cover shall be 1000mm. 

PSDB5.6  BACKFILLING 

PSDB5.6.2 Material for Backfilling 

ADD THE FOLLOWING: 

 

“Rocks and rubble removed from the trench exceeding 250mm in diameter will be deemed unsuitable 

for backfilling above the bedding (cradle and blanket) and should be separated and removed to spoil.” 

 

PSDB5.6.4 Disposal of Hard Rock and Intermediate Material 

ADD THE FOLLOWING: 

 

“It is the contractor's responsibility to level the disposed spoil heaps and tip the following loads on the 

levelled material. The Contractor will not be permitted to dispose of unsuitable material by just dumping 

it onto the horizontal surface. Excess material which cannot be flattened sufficiently will be removed from 

the site to an approved spoil site. All excavated rock material exceeding 250mm in diameter is to be 

removed to an approved spoil site.” 

 

PSDB7 TESTING 

PSDB7.1  Density Test 

ADD THE FOLLOWING: 

 

“The frequency of density test shall be 4 tests at every 100m interval on each backfill layer.” 

 

PSDB8 MEASUREMENT AND PAYMENT 

PSDB8.3 SCHEDULED ITEMS 

PSDB8.3.2 Excavation 

(a) Excavate in all materials for trenches, backfill compact and dispose of surplus material 

REPLACE “of 1,0m” IN THE FIRST SENTENCE OF 8.3.2(a) WITH: ‘as specified in the Schedule 

of Quantities” 

(b) Extra over item (a) above for: 
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ADD THE FOLLOWING AT THE END OF THE EXISTING SUBITEM 2: 

“No payments will be made under sub-items (1) and (2) in respect of any material measured and 

paid for under sub-item 3 below” 

AND ADD THE FOLLOWING NEW SUBITEMS IN 8.3.2(b): 

“(3)  Hand excavation where ordered by the Employer’s Agent in: 

(a) Soft material ……………………………………….………….…….... Unit: mᵌ 

(b) Intermediate material ………..……………………….……………… Unit: mᵌ 

(c) Hard material …………………………………….……………….……Unit: mᵌ 

 

The unit measurement shall be the cubic metre of material, measured in place according to 

the authorized dimensions, which was excavated by hand on the specific prior written 

instructions of the Employer’s Agent; provided always that the Employer’s Agent said 

instruction shall have stated that measurement and payment for such hand excavation will be 

in accordance with this item. 

The offered rate shall include full compensation for the additional cost, effort and time resulting 

from excavating in the respective materials using hand methods only. 

The Employer’s Agent shall not be obliged to authorize payment under these items in respect 

of any hand excavation carried out (whether ordered in writing or otherwise), which hand 

excavation was, in any case, necessary to achieve compliance by the Contractor with his 

obligations under the Contract to: 

(i) utilize construction appropriate to the nature of the specific parts of the works; and/or 

(ii) protect existing structures and/or services; and/or 

(iii) Comply with all prevailing legislation and regulations 

 

(4) Backfill stabilized with 5% cement where directed by the Employer’s 

Agent…………..….Unit: mᵌ 

The unit of measurement shall be the cubic metre of backfill material, measured in place after 

compaction according to the authorized dimensions, which was stabilized on the Employer’s 

Agents instruction in accordance with sub-clause PSDB3.5(c). 

The offered rate shall include full compensation for supplying the cement and for selecting, 

mixing, backfilling and compacting the stabilized material to 90% of modified AASHTO density. 

(5) Soilcrete backfill where directed by the Employer’s Agent…………………....Unit: mᵌ 

The unit of measurement shall be the cubic metre of soilcrete placed on the Employer’s Agent’s 

instructions in accordance with sub-clause PSDB 3.5(d), measured in place according to the 

authorized dimensions. 

The offered rate shall include full compensation for supplying the cement and for selecting, 

mixing and placing the soilcrete as well as for the cost of shuttering if required. 
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ADD THE FOLLOWING SUBITEMS IN 8.3.2 AFTER SUBITEM 8.3.2(C): 

‘(d) Excavate in all materials for stormwater inlet and outlet structures and for manholes, catch 

pits, valves chambers and the like, irrespective of depth and backfill around 

structures………….……...……………….............................Unit: mᵌ 

The unit of measurement shall be the cubic meter of material excavated, measured in place 

according to the authorized dimensions, and excluding the volume of material excavated and paid 

for under sub item (a). 

The offered rate shall include for the costs of excavating in all materials, backfilling, compacting, 

trimming and tidying the final surface around the structure, disposing of surplus and unsuitable 

materials within the free-haul distance and where applicable, selecting and keeping separate, 

excavated material suitable for the use of backfill. 

‘(f) Extra over sub-items (d) and (e) for excavating in 

(1) Intermediate material………………………………………………………….Unit: mᵌ 

(2) Hard rock material…………………………………………………….…….…Unit: mᵌ 

(3) Hard rock where chemical blasting is required: ……………………………Unit: mᵌ 

Measurement and payment shall be in accordance with the provisions of 8.3.2(b) of SABS 1200D (as 

amended). 

PSDB8.3.4 Particular Items: 

REPLACE THE CONTENTS OF CLAUSE 8.3.4 (a) WITH THE FOLLOWING: 

a) Shore trench…………………………………………………………...…………Unit: m 

 
All trenches deeper than 1,0m shall be shored. 

The Contractor shall assume full responsibility for the safety of excavations and shall carry out all 

measures necessary to make the work secure, by timbering and strutting or sheet piling the 

excavated face or by side sloping where it is not required to act as a mould to concrete work.  All 

timbering and strutting must be of sufficient strength and be capable of being removed readily as 

the work proceeds. 

All timbering and strutting or sheet piling shall be subject to the Employer’s Agent's approval but 

such approval shall not relieve the Contractor of any responsibility with regard to the safety or 

suitability of the timbering/sheet piling used. 

The Contractor shall further take all precautions to safeguard existing services and structures near 

or next to excavations carried out by him and shall provide and erect any shoring or underpinning 

that may be necessary. 

All claims for compensation for damage or injury caused or aggravated by the Contractor not 

taking all precautions to safeguard persons or property shall be met entirely by the Contractor. 

The length measured for payment will be that of the centre-line of the trench regardless of whether 

supports are placed on one or on both sides of the trench. The rate shall cover the cost, for both 

sides of the trench, if necessary, of the supply, placing, maintenance and removal of timbering 

and other support measures together with any cost that results from the inconvenience of working 

in the supported trench and the cost of any risks inherent in the operation. The rate shall also 
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include the temporary works design and inspection by a competent person/structural Employer’s 

Agent. 

ADD THE FOLLOWING CLAUSE: 

PSDB8.3.8 Removal of Existing Pipes 

a) Remove pipes from trench and dispose……………………………………Unit: m 

The unit measurement shall be the linear metre length of pipe removed. 

The offered rate shall include full compensation for the additional cost, effort and time resulting 

from the removal, handling and disposal of the existing pipe only. 

b) Remove AC pipes from the trench, handle and dispose at a suitable site...Unit: m 

 
The unit measurement shall be the linear metre length of pipe removed. 

 
The offered rate shall include full compensation for the additional cost, effort and time resulting from 
the removal, handling and disposal of the existing pipe, including adherence to the Asbestos 
Regulations, OHS Act 85/93 and the Asbestos Regulations promulgated by Government Notice No R155 
of 10 February 2002, as amended, only. 

 

PSL  MEDIUM PRESSURE PIPES 

PSL3  MATERIAL 

PSL3.1 GENERAL 

ADD THE FOLLOWING PARAGRAPHS: 

Each type of pipe delivered to the Site shall be of a standard length corresponding to the standard 

lengths offered by the pipe manufacturer in his catalogue, with a maximum permissible variation in length 

of ±2%. 

A pipe that is shorter or longer than the defined standard will be rejected by the Employer’s Agent, except 

when such non-standard lengths are required in terms of the Contract and have been specifically 

manufactured or cut as such by the pipe manufacturer or supplier. 

PSL3.7 OTHER TYPES OF PIPES 

PSL3.7.1 uPVC pipes 

ADD THE FOLLOWING: 

“uPVC pipes and specials for potable water mains and house connections shall be PVC-U Class 34 

pipes.” 

 

PSL3.7.2 Polyethylene pipes 

ADD THE FOLLOWING: 

“Polyethylene pipes and specials for potable water mains and house connections shall be HDPE PE100 

PN10 SDR 17 pipes. 
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All HDPE pipes shall be joined by welding.” 

 

PSL3.9  CORROSION PROTECTION 

PSL3.9.2 Steel pipes 

PSL3.9.2.1 Steel pipes nominal bore up to 150mm 

ADD THE FOLLOWING: 

Steel pipes shall be galvanized where shown on the Drawing 

PSL3.9.2.2 Steel pipes of nominal bore over 150mm 

ADD THE FOLLOWING: 

Steel pipes shall be hot-dip galvanized where shown on the Drawings and as specified in sub-clause 

3.9.2.1 

PSL3.9.6  Corrosive soil 

ADD THE FOLLOWING: 

Where shown on the Drawings, steel pipes in contact with corrosive soil shall be wrapped with Densopol 

80HT or an equivalent approved product, strictly in accordance with the manufacturer’s instructions. 

PSL3.10  Valves 

PSL3.10.1  Gate Valves 

“All gate valves are to comply with SANS 1200 LK, must be of the “waterworks” type and be suitable for a 

working pressure of 16 bar. All valves to be clockwise (right hand) closing and the direction of opening and 

closing should be permanently displayed on the valve casing. Valves should be of the non-rising spindle 

type and be equipped with a square cap-top suitable for use with a valve spanner. Isolating valves should 

have a resilient seal rubber-coated gate without a gate recess. All valves will be tested for watertightness. 

One valve spanner is to be provided for every 10 valves or less.” 

 

PSL5 CONSTRUCTION 

PSL5.1.4  Depth and Cover 

ADD THE FOLLOWING: 

 

PSL 5.1.4.6 COVER 

“A minimum cover of 800mm is required over the top of pipes inside the road reserve, in street reserves, 

underneath roads or as specified by levels on long sections and plans. Where instructed, pipes are to be 

encased in concrete.” 

 

PSL5.2  JOINTING METHODS 

ADD THE FOLLOWING NEW SUBCLAUSE TO SUBCLAUSE 5.2  

“PSL5.2.5  Welding of polyethylene pipes 
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All Contractors shall comply with all product and welding standards as set out in the IFPA Code of 

Conduct and minimum audit requirements. Copies of such documents can be obtained from IFPA and 

all current IFPA members. 

The welding equipment and processes shall comply with the applicable SANS (South African National 

Standard) for the welding operation as follows: 

• The SANS 1671 “series” of standards specifies the requirements for conformance of machines and 
equipment. 

• The SANS 10268 “series” of standards specifies the requirements for conformance of welding 
processes. 

• SANS 10270 Welding of thermoplastics – Approval of welding procedures and welds. 

Before work commences the contractor shall be required to obtain approval by conforming to the 

following: 

• SANS 10269 Welding of thermoplastics – Testing and approval of welders 

• SANS 10269 Plastics welder Test Piece Certificate 

• SANS 10270 Welding of thermoplastics – Approval of welding procedures and welds. 

The process of each approval is witnessed by an independent qualified welding inspector (Plastics SA 

Certificate of Competence “Thermoplastic Welding Inspection” or similar certificate from an accredited 

institution) who documents conformance on completion, records the approval and certificates it. 

Non-destructive visual assessment of the weld shall be conducted in accordance with the following: 

• SANS 10268-10 Welding of thermoplastics – Welding processes Part 10: Weld defects. 

Destructive testing of the weld shall be conducted in accordance with the following: 

• Weld qualification (competence): 
• SANS 6269 Welding of thermoplastics – Test methods for welded joints. 

• System weld (performance): 

• Pipe system standard 

• System designed weld factor. 
 

No welding inline of unmarked non-traceable non-conforming product (Components) shall be done. 

During the construction of the works, the “last weld” shall be “cut-out”, on a random basis, from the 

pipeline for visual inspection and destructive testing at a sampling rate as follows: 

• 0 – 250 welds 5% 

• 250 – 500 welds 3% 
• 500 – 1200 welds 2% 

• 1200 – 3200 welds 1% 

• 3200 – 10000 welds 0,5% 

The contractor shall allow for this sampling rate in their tender and in the construction program for the 

works. 

Non-conforming workmanship will be reported and corrected in line with the standards and specific 

requirement and will be signed off for inclusion in the Welding and Qualification file.” 
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PSL7  TEST 

PSL7.3  Standard Hydraulic Pipe Test 

PSL7.3.1  Test Pressure and Time of Test 

PSL7.3.1.2 Test Pressure 

ADD THE FOLLOWING: 

 

“Before any connections are made, pipes are to be tested to 1.5 times the working pressure of the specific 

class of pipe. After connections have been done, the complete network is to be tested at the maximum 

static pressure as specified by the Employer’s Agent.”  

 

PSL 8  MEASUREMENT AND PAYMENT 

PSL8.2 SCHEDULED ITEMS 

PSL8.2.6  Specials 

ADD THE FOLLOWING: 

“Where the new works are to be connected to existing pipelines or fittings, all costs associated with the 

excavation, removal of fittings, cutting in, joining, labour and complete finishing are deemed to be included 

in the tendered price.” 

 

PSL8.2.11 Anchor blocks/ Thrust blocks and pedestals 

INSERT “concrete” BEFORE “and” IN THE LAST LINE OF THE LAST PARAGRAPH ADD THE 

FOLLOWING: 

The offered rates shall also include the wrapping of uPVC pipes and fittings with Densopol 80 or 

similar approved material where the pipes and fittings come into contact with concrete. 

ADD THE FOLLOWING CLAUSE: 

"PSL8.2.16 Connection to existing services....................................................................................Unit: sum 

The offered sum shall include full compensation for exposing the existing pump station pipework, 

cleaning up the connection point, dealing with water, supplying and installing a suitable coupling between 

the new pipe and existing pipes of varying materials, ensuring the water tightness of the new connection, 

backfilling of the excavations, all labour and equipment required to make the connection, and liaison 

with the local authorities." 

PSLB BEDDING (PIPES) 

PSLB2.2 Rigid Pipes  

All steel, clay and concrete pipes shall be laid on a class C bedding as shown on Drawing LB-1 of SABS 

1200LB. 
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PSLB2.3 Flexible pipes  

uPVC, mPVC and polyethylene pipes will be regarded as being flexible and shall be bedded as per 

Drawing LB-2 of SABS 1200 LB. 

PSLB3 MATERIAL 

PSLB3.1 SELECTED GRANULAR MATERIAL 

REPLACE THE CONTENT OF THIS SUBCLAUSE WITH THE FOLLOWING: 

Selected granular material shall have a Pl not exceeding 6 and shall be free from sharp-edged 

particles exceeding 19mm. 

PSLB3.2 SELECTED FILL MATERIAL 

ADD THE FOLLOWING: 

Selected fill material used for bedding shall, where indicated on the Drawings be stabilized with 5% 

cement as specified under subclause PSDB 3.5(c). 

PSLB3.3 Bedding 

ADD THE FOLLOWING: 

 

"Class C bedding as applicable to rigid pipes is required. Material for the Class C bedding will only be 

imported where insufficient suitable material is obtainable from the excavated material. The selected 

blanket material must cover the pipe by at least 200mm, not 300mm, as specified in the applicable General 

Specification. 

 

Where large diameter uPVC pipes (> 300mm diameter) are utilized, compaction on either side of the pipe 

should be carefully done in layers not exceeding 100mm in thickness to ensure that the bedding and pipe 

act as a “pipe-soil system” to prevent ovality of the pipes occurring during backfilling” 

PSLB3.4 Selection 

PSLB3.4.2 Suitable Material not available from the trench excavation 

ADD THE FOLLOWING: 

 

"Should there, during selective excavation methods (including screening) with the correct tools, still be 

insufficient suitable material available for the bedding, the material must be imported. The Contractor will 

find a suitable source of bedding material and submit it to the Employer’s Agent for approval. 

 

The finding of a suitable source/quarry/borrow pit, loading, transport, placement and compaction of the 

imported material is deemed to be included in the rate tendered by the Contractor.” 
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PSLB5 CONSTRUCTION 

PSLB5.1.4 Compaction 

ADD THE FOLLOWING: 

 

"After excavation of the trench, the trench bottom will be levelled by means of a rake and compacted. 

Compaction may be conducted by hand tools. The required compaction to be achieved must exceed or 

equal 90% Mod ASHTO density. 

 

After installation of the pipes, similar compaction must be applied to the blanket material. Now the final 

backfilling to 50mm above the adjacent soil levels may be carried out. The total working area shall then 

be finished off. Only when specified by the Employer’s Agent will sidewalks be finished to specific 

standards and levels. 

 

Where streets and roads are crossed, compaction of the bedding and backfill must be conducted by 

mechanical means to achieve a density of 98% Mod AASHTO.” 

PSLB6 TOLERANCE ON COMPACTION OF BEDDING MATERIAL  

Degree of accuracy II shall prevail. 

PSLB7 TESTING 

PSLB7.1   Density 

ADD THE FOLLOWING: 

"After compaction of the bedding layers inside the trench, each layer shall be tested at 100m intervals. 

A minimum of 3 test per layer within the 100m interval shall be taken. The Employer’s Agent may order 

additional testing. 

Density tests shall not be taken on the bedding - blanket layer material directly above the pipe to mitigate 

damages imposed by the Troxler or DCP.  

The Contractor's quality control records shall be available for inspection at all times. Copies of these 

records shall be made available on request. 

The Contractor shall supply, insure and maintain the following equipment for use by the Employer’s 

Agent’s Representative’s personnel for the duration of the Contract: 

 

(a) Dynamic Cone Penetrometer (DCP) Equipment 

 

The Contractor shall supply two (2) Dynamic Cone Penetrometers (DCP) and an assistant 

to support testing activities as directed by the Employer’s Agent’s Representative. The 

equipment shall include the following components: 

 

i. Two (2) DCP units, complete with: 

• 1-meter Extension Rod 

• DCP Top Rod, including weight 

• 1-meter Bottom Rod 

• 1-meter, 1.5-meter, and 2-meter Rulers 

• Carrying Bag for DCP 
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• Hardened DCP Cone 

• Disposable DCP Cone 

• DCP Cone Adapter (for disposable cones) 

• 8 kg DCP Weight 

 

All equipment shall be in good working condition and meet the specifications required for accurate and 

reliable testing” 

 

PSLB8 MEASUREMENT AND PAYMENT 

PSLB8.1 PRINCIPLES 

PSLB8.1.5 Disposal of displaced material 

REPLACE THE CONTENT OF THIS SUBCLAUSE WITH THE FOLLOWING: 

Material displaced by the pipeline and by imported material from sources other than trench excavation 

shall be disposed of at an approved site furnished by the Contractor. No haulage is payable for such 

material. 

PSLB8.1.6 FREE-HAUL 

DELETE THE WORDS “of 0,5km” IN THE FIRST LINE OF THIS SUBCLAUSE 

PSLB8.2 SCHEDULED ITEMS 

PSLB8.2.6 Extra over items 8.2.1 and 8.2.2 for bedding stabilized with 5%cement………………..Unit: mᵌ 

The extent rate shall include full compensation for selecting, mixing, backfilling and compacting the 

stabilized material to 90% of modified AASHTO density. 

ADD THE FOLLOWING ITEM: 

“PSLB8.2.7  Geotextile wrapping around the bedding (Bidim A4 (U24) or approved equivalent; where 

instructed by the Employer’s Agent) ……………………………………………...Unit: m² 

The extent rate shall include full compensation for placing the geotextile sheet on the floor of the trench 

with a sufficient amount of the sheet left along the sides of the excavation to allow for wrapping over 

the bedding material, and wrapping the material over the finished bedding material after it has been 

sufficiently compacted. 

ADD THE FOLLOWING ITEM: 

 “PSLB8.2.8 450mm hard fill pioneer layer (dump rock) at the bottom of trenches (where 

instructed by the Employer’s Agent) with 100mm max. aggregate size. To be compacted with a 

vibrating roller until settlement of <10mm is achieved ……………………...Unit: m² 

The offered rate shall include full compensation for excavation, placing and supplying all the necessary 

materials, compaction, removing surplus material, and all labour and equipment required and providing 

all as specified. Suitable compaction will be obtained when the surveyed level of a steel plate placed at 

a point on the dump rock layer, lowers by less than 10mm after being passed over by a vibrating roller 
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PSMK KERBING AND CHANNELLING 

PSMK3 MATERIALS 

PSMK3.1  CONCRETE 

ADD THE FOLLOWING: 

The Contractor shall timeously submit the concrete mix design for cast-in-situ kerbing to the Employer’s 

Agent for approval and no kerbing shall be placed before the mix design has been approved. 

PSMK5 CONSTRUCTION 

PSMK5.11 TRANSITION SECTIONS AND INLET AND OUTLET STRUCTURES 

DELETE THE WORDS “and with the requirement of the Project Specification” IN THE SECOND 

PARAGRAPH 

PSMK7  TESTING 

PSMK7.2 CAST-IN-SITU AND EXTRUDED KERBING AND CHANNELLING 

PSMK7.2.1 General tests 

DELETE THIS SUBCLAUSE 

PSMK7.2.2 Alternative tests 

REPLACE THE HEADING AND CONTENTS OF THIS SUBCLAUSE WITH THE FOLLOWING: 

PSMK7.2.2 Tests 

The Contractor shall carry out a minimum of three cube crushing tests per 1000m of kerbing placed. The 

cost of such tests shall be included in the rates offered for kerbing. 

One cube crushing test shall consist of a set of six cubes made with concrete taken from the mixer, the 

kerbing machine or from any part of the work as ordered. 

If, after 28 days in an approved laboratory, after three cubes of any set of six cubes have been tested, 

the average crushing strength is found to be more than 3MPa below the specified strength, kerbing 

represented by the cubes will be rejected. 

The Contractor may apply for resubmission of the rejected section on the basis of cores drilled from this 

section and tested for the estimated actual crushing strength in accordance with SABS method 865 

(excluding Appendix A). The cost of drilling and testing the cores is for the Contractor’s account, 

regardless of the outcome of the tests on the cores. The number of cores required will be determined by 

the Employer’s Agent and the criterion for rejection or acceptance of the section represented by the 

cores shall be as specified above for cubes. 

PSMK7.3 RESPONSIBILITY FOR THE COST OF TESTING 

DELETE THIS SUBCLAUSE 

PSMK8 MEASUREMENT AND PAYMENT 

PSMK8.2 SCHEDULED ITEMS 
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PSMK8.2.1 Concrete kerbing 

REPLACE “5.8.2” IN THE THIRD LINE OF PARAGRAPH (e) WITH “5.8.3” 
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VAAL CENTRAL WATER  

CONTRACT NO.  

VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A 
MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF 

POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 

PORTION 2:  CONTRACT  

PART C3.3.1 

General Project Specifications 
 

The Project Specifications (PS) form an integral part of the contract and supplement the Standard Specifications. 

They contain a general description of the works, the site and the requirements to be met. 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the Project 

Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 

Specifications (including the Project Specifications) and the drawings and/or the Bill of Quantities, the discrepancy 

shall be resolved by the Employer's Representative before the execution of the work under the relevant clause or 

item. 

PS 1 CONSTRUCTION PROGRAMME  

PS 2 SITE FACILITIES AVAILABLE 

PS 3 SITE FACILITIES REQUIRED 

PS 4 FEATURES REQUIRING SPECIAL ATTENTION 

PS 5 INFORMATION SUPPLIED BY EMPLOYER 

PS 6 EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL 

PS 7 CERTIFICATES OF PAYMENT 

PS 8 CONSTRUCTION IN LIMITED AREAS 

PS 9 NON-WORKING DAYS 

PS 10 SPOIL MATERIAL PS 11 DRAWINGS 

PS 12 LENGTH OF TRENCHES 

PS 13 SAMPLES 

PS 14 MANUFACTURER'S INSTRUCTIONS 

PS 15 MATERIALS AND PLANT 

PS 16 NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

PS 17 SETTING OUT OF WORK 

PS 18 WORKMANSHIP AND QUALITY CONTROL 
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PS 1: CONSTRUCTION PROGRAMME 
 

It is a prerequisite of this contract that minimal disruption of the public is ensured during construction. 
Construction methods must be of such a nature that no property or life is endangered.  The Employer 
accepts no responsibility for any work done outside the site boundaries without the Employer’s Agent's 
approval. The Contractor himself is responsible for liaison and arrangements with the Employer’s Agent 
in connection with the finalization and approval of the construction programme. 

 
The Contractor is responsible for liaison with residents and homeowners via the Project Steering Committee 
with respect to the programming of construction through private erven and the crossing of driveways to erven. 
No additional payment will be made in this regard, and it shall be deemed to be covered by the relevant 
items. 

 
Sufficient digital photographs of all existing structures and obstructions in the pipeline routes must be taken by 
the Contractor, compiled electronically, indexed and handed over to the Employer’s Agent before 
construction commences.  A special payment item is included for a digital photo record in the Schedule of 
Quantities under other fixed-charge obligations. 

 
The Contractor shall submit a programme of work to the Employer’s Agent not later than 14 (fourteen) days 
after the Contractor has been notified of the acceptance of his tender.  This programme must take into account, 
and allow for phased completion of the work. The Employer’s Agent may instruct the Contractor to stop 
construction work at any stage and time, as may be dictated by financial constraints highlighted by the 
Employers Cost Control Programme. 

 
If necessary, the Employer’s Agent may instruct the Contractor to adjust his programme to suit other 
activities. 

 
The programme shall not be in the form of a bar chart only, but shall clearly show the anticipated quantities, 
the production rates and the value of work to be performed each month. 

 
A network-based programme according to the precedence method shall also be provided showing the 
various activities and critical path in such detail as may be required by the Employer’s Agent. The programme 
shall be updated monthly in accordance with the progress made by the Contractor. 

 
Failure to comply with these requirements will entitle the Employer’s Agent to use a programme based on his 
own assumptions for the purpose of evaluating claims for extension of time or additional payments. 

 
If the programme submitted by the Contractor in terms of Clause 5.6.1 of the General Conditions of 
Contract, 2025, has to be revised because the Contractor is falling behind in his programme, he shall submit 
a revised programme of how he intends to regain lost time to ensure completion of the Works within the period 
defined in Clause 5.3.3 of the General Conditions of Contract or within a granted extension of time.  A proposal 
to increase the tempo of work must incorporate positive steps to increase production either by more labour 
and plant on the site, or by using the available labour and plant in a more efficient manner. 

 
Failure on the part of the Contractor to submit or to work according to the programme or revised programmes 
shall be sufficient reason for the Employer’s Agent to take steps as set out in Clause 9.2 of the General 
Conditions of Contract. 

 
The approval by the Employer’s Agent of a programme shall have no contractual significance other than the 
Employer’s Agent will be satisfied if the work is carried out according to the programme.  The said approval 
shall not limit the right of the Employer’s Agent to instruct the Contractor to vary the programme if necessary.  
The Contractor shall allow for the effect of normal rainfall and special non-working days in his programme. 

 
(CRITICAL PATH MUST BE INDICATED ON PROGRAMME) 
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PS 2: SITE FACILITIES AVAILABLE 
 

PS 2.1: Campsite 
 

The Contractor shall negotiate with property owners and make his own arrangements to obtain sites for the 
erection of offices, laboratories, yards, etc.  Written approval must be obtained from the owners on whose 
property the camp is to be situated.  The choice of all sites for the establishment of camps is subject to the 
approval of the Employer’s Agent. Campsites within the road reserve will not be permitted. 

 
PS 2.2: Water, electricity and sewage 

 
The Contractor shall make his own arrangements concerning the supply of electrical power, water, telephone 
and all other services, both for use at the site establishment area as well as for the use in the construction of 
the Works.  No direct payment shall be made for the provision of any service and the cost thereof shall be 
deemed to be included in the rates tendered for the various items of work for which these services are 
required. 

 
PS 2.3: Rain gauge 

 
The contractor must set up his own rainfall gauge. This item is included in the Schedule of Quantities under 
other fixed-charge obligations. 

 
PS 3: SITE FACILITIES REQUIRED 

 
PS 3.1: Facilities for the Employer’s Agent 

 
An office is required for the use of the Employer's Agent representative on site. (See SABS 1200 AB and as 
amended in the project specifications). 
 
It will be a requirement of this contract that all work pertaining to the provision of the office of the Employer's 
Agent shall be completed in full prior to the Contractor being permitted to commence work on site. 
 
The Contractor shall provide one dedicated parking area for the Employers agent representative for exclusive 
use. The Parking area should be covered with suitable covering to provide 100% shade. 
 
A male and female ablution facility with a hand wash basis shall be made available for exclusive use for the 
Employer’s Agent and Employer. 

 
PS 3.2: Equipment for Employer’s Agenting staff 

 
The Contractor shall allow for providing the following protective clothing for the Employer’s 
Agenting staff: 

 
• Long sleeve high visibility vests 

• hard hats (white) 

• Sets of safety boots 
 

The contractor shall supply the Employer’s Agent with a Business cell phone and be responsible for the 
monthly running cost, and other costs relating to the use of the cell phone. 

 
PS 3.3: Water, electricity and sewage 

 
The Contractor shall, at his own expense, be responsible for obtaining and distributing the water and electricity 
required for construction and domestic use.   The distribution of water and electricity shall be carried out 
in accordance with the applicable laws and regulations. 

 
No separate payment will be made for obtaining and distributing water and electricity, the cost of which will 
be deemed to be included in the tendered rates. 
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PS 3.4: Site instruction book 

 
A triplicate book shall be provided by the Employer’s Agent to be used for site instructions. It shall at all times 
be kept on the site. 

 
PS 4: FEATURES REQUIRING SPECIAL ATTENTION 

 
PS 4.1: Access to properties 

 

The Contractor shall organize the work in such a manner as to cause the least possible inconvenience to the 
public and to the property owners adjacent to or affected by the work included in this contract. 

 
If, as a result of restricted road reserve widths and the nature of the works, the construction of bypasses is 
not feasible, construction shall be carried out under traffic conditions in order to provide access to the erven 
and properties. 

 
The Contractor may, with the approval of the Employer’s Agent, make arrangements with the occupiers 
of the affected erven and properties to close off a portion of a street, road, footpath or entrance temporarily, 
provided the Contractor duly notifies the occupiers of the intended closure and its probable duration and 
shall, as punctually as possible, re-open the route at the prescribed time.  Where possible, the road shall be 
made safe and re-opened to traffic overnight.  Any such closure shall be made by arrangement between the 
Contractor and the occupiers and shall not absolve the Contractor from his obligations under the contract to 
provide access at all times.  Barricades, traffic signs and drums shall be provided by the Contractor to suit 
the specific conditions. The Contractor shall also comply with all the requirements of the Local Authority 
regarding safety, signage, and public notices. 

 
PS 4.2: Existing residential areas 

 
Access to the adjacent residential areas shall be maintained at all times, as shall access to individual 
houses. 

 
Electricity and water supply interruptions to existing residential areas shall be kept to a minimum. Whenever it 
is necessary to interrupt these supplies, the Employer’s Agent's approval shall first be obtained.   The 
affected residents shall then be notified in writing at least 3 days, but not more than 5 days in advance.  
Supplies shall be normalized by 16:00 on the same day. 

 
Cognizance shall be taken by the Contractor of the possibility of residents from the adjacent residential areas 
having access, whether authorized or not, to the works. It is strongly emphasized that under no circumstances 
shall any claims be considered for delays or disruptions as a result of the presence of residents from the 
adjacent occupied areas. 

 

PS 4.3: Facilities to other Contractors 
 

In addition to the requirements of clause 5.4.2 of the General Conditions of Contract, the Contractor must 
make allowance for the presence of other Contractors engaged on other contracts on the site, which may 
involve, inter alia, the adoption of his programme to fit in with work to be done by the other Contractors, as 
well as assuring other Contractors access to their sites along prescribed routes which may fall within the site 
of this contract. 

 
PS 4.4: Contractor's vehicles 

 
All equipment and vehicles used by the Contractor shall be roadworthy at all times and all drivers and 
operators shall be in possession of valid drivers' licenses. 
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PS 4.5: Site maintenance 
 

During the progress of the work and upon its completion, the site of the works shall be kept and left in a 
clean and orderly condition.  The Contractor shall at all times store materials and equipment for which he is 
responsible in an orderly manner, and shall keep the site free from debris and obstruction.  Workers shall 
lunch or have tea breaks only in a designated area with approved refuse and toilet facilities. 

 
No open fires shall be permitted on the site. 

 
Vehicles and workers must adhere to property-demarcated access routes and not take or make shortcuts. 

 

PS 4.6: Testing and quality control 
 

The Contractor shall engage the services of an approved independent testing laboratory for the testing of 
materials and the quality testing of layer works, to ensure that his work conforms to the specifications. 

 
No separate payment will be made for such testing by an approved independent laboratory; the costs of 
such testing will be deemed included in the Contractor's tendered rates for the various items of work requiring 
testing in accordance with the specifications. 

 
Certificates shall be submitted to the Employer’s Agent for all materials and equipment included in the works, 
where applicable. 

 
PS 4.7: Subcontractors 

 
The Contractor is responsible for work carried out on his behalf by subcontractors.  The Employer’s Agent 
will not liaise directly with such subcontractors, and all problems relating to payments, programming, 
workmanship, etc, shall be the concern of the Contractor and the subcontractor, and the Employer’s Agent will 
not be involved. 
 
Selected sub-contractors pertaining to the procurement, supply and installation of HDPE using trenchless 
methods are to be managed by the main Contractor. 
 
Attendance to sub-contractors is to comply with the Conditions of Contract. 

 
PS 4.8: Existing Services 

 
Before the Contractor commences operations, he must discuss with and have the approval of the Employer, 
authority or owner concerned regarding the method he proposes to use for relocating or safeguarding any 
services and existing works he may encounter during construction. 

 
The positions of existing services shown on the Drawings are given in good faith and no guarantee can be 
given that: 

 
(a) these services actually are in the approximate positions indicated. 
(b) that these are the only services in the vicinity, and 
(c)     that the nature and description of these services are correct. 

 
Attention is drawn to the fact that whilst the position of the existing pipelines in servitudes, as well as other 
services in the vicinity of servitudes, and all other services are indicated on the drawings have been provided as 
accurately as possible, this information may not be completely accurate and it will be necessary for the Contractor 
to communicate with the service providers and to prove, trace and expose services which the Contractor has 
been made aware of as a result of his interaction with service providers. The Contractor shall coordinate meetings 
with all relevant service providers before construction commences and take all the necessary steps to ascertain 
the location of existing services before commencing work on any section of the Works. The rates tendered for 
the location of services and proving of same as well as the updating of existing records of services, shall be 
deemed to include for these meetings. 
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The Contractor shall establish at the meetings with service providers, the lead times required to update records 
and he shall include for this activity in his Construction Programme. 
 
The Contractor shall take all the necessary steps to ascertain the location of existing services before 
commencing any section of the Works and shall exercise the greatest care when working in the vicinity of such 
services. Before commencing his operations in any particular area, the Contractor shall request the latest 
available drawings from the relevant local Service Authorities, showing the location of their services already 
installed. The Contractor shall ensure that adequate time is allowed for making contact with the relevant Service 
Authorities in order for them to respond meaningfully. The Contractor shall compare the latest service locations 
obtained from the Service Authorities with the drawings provided for construction and where required, such 
construction drawings shall be updated. The Employer’s Agent shall be notified of any changes in service 
locations found on the construction drawings. 

The Contractor shall take all necessary steps to protect any existing works or service whatsoever, against 
damage which may arise as a result of his operations on Site. The Contractor shall bear the cost of the repair of 
damage to any known service, the possible existence of which could reasonably have been ascertained by him 
beforehand. 

The Contractor shall make allowance for wayleave applications under “other fixed charge obligations” in Section 
1 of the BOQ. 

The Contractor shall procure the required equipment which will enable him to prove services. 

The Contractor shall locate existing pipes, optic fibres cables, electric cables and/or any other services by hand 
excavation without the use of picks, to minimise the risk of damaging existing services. The Contractor shall be 
held responsible for any damage caused to existing services that can reasonably be traced and located. 

Whilst the location of power, telephone and optic fibre cables, as well as pipelines and other services are 
indicated on the plan and longitudinal section drawings, this may not be comprehensive. It is the Contractor's 
responsibility to obtain the latest known information on services, at all times. 

It is a requirement of this contract that the Contractor exposes and proves every known service within the 
advance work front ahead of any work being performed, in order to determine whether its level or location clashes 
with the designed grading of the pipeline or with the coordinates of the proposed road alignment. All services are 
to be proved in conjunction with each service provider prior to excavation. Such proving shall be timed to coincide 
with the requirements of the programme and the limitations on the length of work fronts as specified. 

The cost of this work is to be included in the tendered rates for trench excavation or any other excavation and all 
tendered rates shall be deemed to include for the exposing of known services and the proving of its location No 
additional payment will be considered for the exposing and proving of services as payment for this shall be 
deemed to be included in existing payment items as specified in the Bill of Quantities for all types of excavation 
and the Lump Sum provided for this purpose under Preliminary and General. The item for excavation by hand 
to expose unknown and known services where instructed by the Employer’s Agent is for use by the Employer’s 
Agent only on an as-and-when-required basis. 

The Contractor shall be required to prove each and every service, indicating X, Y and Z coordinates. Claims for 
delays etc. arising from non-compliance with this requirement will not be entertained. 

In addition to the marking/pinpointing of known services, the Contractor is to screen the line of the proposed 
excavations by means of appropriate electronic tracing apparatus for other buried services, such as pipes or 
cables that may not be shown in services records. All services found in this manner shall be classified as known 
services and shall be proved as set out above. 

Service connections to individual erven are to be located and handled in a manner acceptable to the Employer’s 
Agent. Located and proved services are deemed to be known services. 

Should any services which are not on the existing services layout drawings be located, the Contractor shall add 
the new information to the services layout drawings in order for the employer to update his information. All 
tendered rates for trench excavations and road works shall include the location of services and the updating of 
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services drawings for the Employer. 

The Contractor shall be responsible for immediately notifying the Employer’s Agent and the authorities concerned 
regarding any damage caused to public services and existing works. 
 
Any alteration to public services shall be carried out by the Authority concerned unless the Contractor is 
instructed otherwise. 

 

The Contractor shall provide the necessary assistance during any operations necessary in connection with 
the removal, alteration or safe-guarding of any public service. 

 
PS 4.9 Safety 

 
The Contractor shall apply suitable proven methods for construction so that his activities will not constitute a 
hazard to the public or any adjacent property.  All excavations shall be suitably safeguarded and barricaded 
especially during night time, weekends or holidays and any other day of inactivity by the Contractor. 

 

PS 5: INFORMATION SUPPLIED BY EMPLOYER 
 

Certain information contained in these contract documents, or provided separately, is being offered in good 
faith.  However, in the circumstances pertaining to the type of information supplied, no guarantee can be 
given that all the information is necessarily correct or representative.  More specifically this applies to all 
material surveys and reports and similar information, the accuracy of which is necessarily subject to the 
limitation of testing, sampling, the natural variation of material or formations being investigated and the 
measure of confidence with which conclusions can be drawn from any investigations carried out.   It also 
applies to the positions of existing services as indicated on the drawings. 

 
The Employer accepts no liability for the correctness or otherwise of the information supplied or for any 
resulting damages, whether direct or consequential, should it prove during the course of the contract that the 
information supplied is either incorrect or not representative.  Any reliance placed by the tenderer on this 
information shall be at his own risk. 

 
PS 6: EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL 

 
If abnormal rainfall or wet conditions occur during the course of the Contract, the Employer may grant an 
extension of time in accordance with Clause 5.12 of the General Conditions of Contract, calculated in 
accordance with the formula given below for each calendar month or part thereof: 

 

V = (Nw - Nn) + (Rw - Rn)/X 
 

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
 

 

The symbols shall have the following meanings: 
 

V = Extension of time in calendar days for the calendar month under consideration. 
 

 When the value of V for any month exceeds the number of days in the particular 

month, V will be the number of days in the month. 

 

Nw 
 

= 
 

Actual number of days in the calendar month on which a rainfall of Y mm or more 

were recorded. 

 

Nn 
 

= 
 

Average number of days, derived from existing rainfall records, on which a rainfall 

of Y mm or more were recorded for the calendar month. 
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Rw 
 

= 
 

Actual rainfall in mm recorded on the Site in an approved rain gauge for the 

calendar month under consideration. 

 

Rn 
 

= 
 

Average rainfall in mm for the calendar month, derived from existing rainfall 

records. 

 

The total extension of time is the algebraic sum of all the monthly totals for the period under consideration, but if 
the total is negative, the time for completion will not be reduced on account of subnormal rainfall. Extensions of 
time for part of a month will be calculated by using pro rata values for Nn and Rn. 

 
The factor (Nw - Nn) is considered a fair allowance for variations from the average number of days during 
which the rainfall exceeds Y mm. 

 

The factor (Rw - Rn)/X is considered a fair allowance for variations from the average number of days during 
which the rainfall did not exceed Y mm but wet conditions prevented or disrupted work. 

 

The average rainfall record for the past 10 years at the nearest rainfall station shall be for the purposes of this 
Contract are taken as normal rainfall refer to table below. Rn and Nn for this period shall be used and the values 
of X and Y are 20 and 10 respectively. 
The average number of days on which 10 mm of rain or more has been measured by the weather station at Maluti-
a-Phofung LM were used to determine the monthly averages (Rn and Na) for this period and shall for the purposes 
of this Contract be taken as normal. 

 

Month Nn (Days) Rn (mm) 

January 3 100 

February 2 77 

March 2 61 

April 2 49 

May 1 22 

June 0 12 

July 0 6 

August 1 14 

September 0 13 

October 1 48 

November 2 70 

December 3 98 

Total 17 570 
 
 

PS 7: CERTIFICATES OF PAYMENT 
 

It was agreed that the master copy of the payment certificates would be drawn up and processed by the 
Contractor.  All costs to this effect, as well as reproduction costs shall be to the account of the Contractor. It 
was agreed that the first month’s certificate will be evaluated and if in order, the same format will be used 
throughout the contract. 
 
Measurement for payment purposes will take place between the 15th and 20th of each month. The Contractor 
needs to submit his monthly payment claim to the Employer’s Agent by the 26th of each month. 
 
Should any of these noted dates fall on a non-working day or a special non-working day, the following working 
day shall be applicable. 
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PS 8: CONSTRUCTION IN LIMITED AREAS 

 
In certain cases, working space may be limited. The method of construction in these restricted areas will 
depend largely on the Contractor's plant.   However, the Contractor must note that measurement and 
payment will be according to the specified cross-sections and dimensions irrespective of the method used to 
achieve these cross-sections and dimensions, and that the rates and prices tendered shall be deemed to 
include full compensation for any difficulty encountered while working in limited areas and narrow widths, 
and that no extra payment will be made, nor will any claim for payment due to these difficulties be 
considered. 

 
PS 9: NON-WORKING DAYS 

 
The Contractor shall not work on Sundays or on the following statutory Public Holidays:  New Years Day, 
Human Rights Day, Good Friday, Family Day, Freedom Day, Workers Day, Youth Day, National Women's 
Day, Heritage Day, Day of Reconciliation, Christmas Day and Day of Goodwill.  Whenever any of the above 
statutory Public Holidays fall on a Sunday, the following Monday shall be a Public Holiday. 

 
PS 10: SPOIL MATERIAL 

 
Disposal of spoil and surplus material needs to conform with the requirements of the Environmental 
Specification. 
 
Spoil may only be dumped at registered spoil disposal sites and the Contractor is responsible for determining 
which registered sites he/she would like to utilise. 
 
All costs pertaining to removal and dumping of spoil are to be included in the Contractors rates for the 
construction of the Works. 
 
The Employer will not accept spoiling on a third-party property, regardless of arrangements concluded upon 
between the Contractor and such third-party property owner, as spoiling needs to conform with legislative 
environmental requirements and short-term arrangements normally do not see such requirements being met. 

 

PS 11: DRAWINGS 
 

The drawings issued to Tenderers as part of the tender documents must be regarded as provisional and 
preliminary for the Tender's benefit to generally assess the scope of work and to develop his pricing strategy. 
These drawings are marked as "Tender Drawings". 
 
The construction of the Works shall be carried out against drawing revisions marked as "for construction purposes". 
The Contractor has to ensure that he always refers to the latest construction drawing revision issued by the 
Employer’s Agent. 
 
The Employer’s Agent shall, at commencement of the Contract, deliver to the Contractor, copies of the construction 
drawings and any associated instructions required for the commencement of the Works. 
 
The Employer’s Agent may issue, from time to time, during the construction of the Works, revisions to previously 
issued drawings as may be required for adequate construction and completion of the Works. The Contractor shall 
ensure he has a drawing register listing the revisions of each drawing issued.  
  
The drawings for the construction of the Works have been prepared by the Employers Agent 
 
The contractor shall be supplied with two sets of A1 hard copies of the construction drawings. The Contractor shall 
at his own costs produce additional copies required for the construction of the work. 

 
All "as built" information, as listed below, must be submitted to the Employer’s Agent’s Representative 
before a certificate of completion will be issued. No separate payment will be made for the "as built" drawings 
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List of "as built" information required 
 

(a) Exact coordinates or chainage on the centre line of the pipeline including the information regarding 
parallel or crossing of electrical, Telkom, Sewer and irrigation services. 

 
(b)     Exact coordinates, cover levels and invert levels of all construction work 

 
A Registered Land Surveyor must provide the above information. 
 
In addition to the above, the Contractor must submit the As-Built drawings in both PDF and DWG formats. The 
manhole survey information must be provided in CSV format. 
 
Only figured dimensions shall be used on the drawings; scaling from the drawings is not permitted unless 
explicitly instructed by the Employer’s Agent. 
 
If any figured dimensions are omitted from the drawings, the Employer’s Agent will supply the necessary details. 
 
Repair Records and Close-Out Information 
 
For each completed repair or intervention, the Contractor shall submit a minimum close-out record including the 
date, location, description of defect, pipe material and diameter if determined, repair method used, fittings and 
materials incorporated, test results where applicable, photographs before and after repair, reinstatement status, 
and any further defects or residual risks observed.  
 
The format and level of detail of such records shall be as prescribed by the Employer or Employer’s Agent and 
shall be a condition for certification of payment for the relevant work item or work assignment. 
 
PS 12: LENGTH OF TRENCHES 

 
Where no limitations are imposed by construction stages and unless otherwise permitted in writing by the 
Employer’s Agent, not more than 200 m of trench in any one place shall be opened in advance of pipe laying 
operations. 

 
No trench may be left open over the builders' holidays. 

 
PS 13: SAMPLES 

 
The Contractor shall at his own cost, supply all samples or tests that may be required.  Material or work not 
conforming to the approved tests shall be rejected.  The Employer’s Agent reserves himself the right to 
submit samples to any tests to ensure that the material represented by the sample conforms to the 
requirements of the specifications. The cost of all tests failed shall be for the Contractor’s account. 

 
PS 14: MANUFACTURER'S INSTRUCTIONS 

 
The recommendations of the manufacturers of patented materials must be strictly adhered to regarding the 
use, mixing, application, fastening, etc. thereof except when otherwise instructed in writing by the Employer’s 
Agent. 

 
PS 15: MATERIALS AND PLANT 

 
The contractor, when using materials that are required to comply with any standard specification, shall, if so 
ordered, furnish the Employer’s Agent with certificates of compliance. 

 
Where so specified, materials shall bear the official mark of the appropriate authority.  Samples ordered or 
specified shall be delivered to the Employer’s Agent's office on the site free of charge. 

 
Where proprietary products have been specified, similar products may be used subject to the prior written 
approval of the Employer’s Agent. 
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Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance with the 
relevant manufacturer's current published instructions. 

 
Unless anything to the contrary is specified, all manufactured articles or materials supplied by the contractor 
for the permanent works shall be unused. 

 

Existing structures on the site shall remain the property of the employer and except as and to the extent 
required elsewhere in the contract, shall not be interfered with by the contractor in any way. 
 
Materials to be included in the works shall not be damaged in any way and, should they be damaged on 
delivery or by the contractor during handling, transportation, storage, installation or testing they shall be 
replaced by the contractor at his own expense. 
All places where materials are being manufactured or obtained for use in the works, and all the processes in 
their entirety connected therewith shall be open to inspection by the Employer’s Agent (or other persons 
authorised by the Employer’s Agent) at all reasonable times, and the Employer’s Agent shall be at liberty to 
suspend any portion of work which is not being executed in conformity with these specifications. 

 
The contractor shall satisfy himself that any quarry selected for use provides the necessary mined material in 
accordance with the specification. 

 
PS 16: NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

 
The Contractor shall erect the necessary signs, notices and barricades for the duration of the contract in 
order to safeguard both the works and the public. 

 
Notices, signs and barricades as well as advertisements may be used only upon approval by the Employer’s 
Agent, and the Contractor shall be responsible for their supply, erection, maintenance and ultimate removal 
and shall make provision for this in his tendered rates. 

 
The Employer’s Agent shall have the right to have any sign, notice or advertisement moved to another position 
or to have it removed from the site of the works, should it in any way prove to be unsatisfactory, inconvenient 
or dangerous to the general public. 

 
Such notices, signs and barricades shall be provided and erected at the Contractor's own expense. 

 
The standard name board of the South African Association of Consulting Employer’s Agents is specified. The 
cost of which shall be included in the rates tendered for items 1300 (COLTO) of the Schedule of Quantities. 

 
PS 17: SETTING OUT OF WORK 

 
Reference and level beacons will be shown to the Contractor by the Employer’s Agent at the commencement 
of the 
Contract and the Contractor will be responsible for transferring the data to the Site of Works. 

 
The Contractor shall check the condition and accuracy of all reference and level beacons and satisfy himself 
that they have not been disturbed and are true with regard to position and level.  A beacon that has been 
disturbed shall not be used until its true position and level have been re-established and the new values 
have been certified by the Employer’s Agent.  The Contractor shall thereafter be held entirely responsible 
for the protection of all reference and level beacons. 

 
The Contractor shall employ a capable surveyor to set out the Works to the required lines and levels.  The 
Employer’s Agent shall be informed immediately should any discrepancy be discovered between the levels or 
dimensions obtained by the Contractor and those shown on the drawings. 

 
Where a beacon is likely to be disturbed during construction operations, the Contractor shall establish suitable 
reference beacons at locations where they will not be disturbed during construction.  No beacons shall be 
covered over, disturbed or destroyed before accurate reference beacons have been established and details of 
the positions and levels of such beacons have been submitted to the Employer’s Agent.  The Contractor's 
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reference beacons shall be of at least the same accuracy and sturdiness of construction as the existing 
beacons. 

 
The Contractor shall submit the method of setting out he proposes to employ to the Employer’s Agent.  
Accurate control of line and level shall be provided by the Contractor at all stages of construction. Work set out 
by the Contractor may be checked by the Employer’s Agent and any errors found shall be rectified by the 
Contractor at his own expense.   

 

 

The Contractor shall supply any instrument, equipment, material and labour required by the Employer’s Agent 
for this survey work.  Any assistance, including checking given to the Contractor by the Employer’s Agent or 
any setting out done by the Employer’s Agent for Contractor shall not be held as relieving the Contractor 
of his responsibility for the accurate construction of the Works. 

 
The Contractor's survey instruments and survey equipment shall be suitable for the accurate setting out of the 
Works and shall be subject to the approval of the Employer’s Agent.  They shall furthermore be checked 
and correctly adjusted by the authorized agents before the commencement of the contract and subsequently 
when required by the Employer’s Agent and when otherwise necessary. 
When required the Contractor shall, at his own expense, provide two labourers to assist the Employer’s Agent.  
The 
Employer’s Agent shall have the sole right to approve of such a 
labourer. 

 
Survey work shall not be measured and paid for directly and compensation for the work involved in setting 
out shall be deemed to be covered by the rates tendered and paid for the various items of work included under 
the contract. 

 
PS 18: WORKMANSHIP AND QUALITY CONTROL 

 
The onus to produce work which conforms in quality and accuracy of detail to the requirements of the 
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a 
quality-control system and provide experienced Employer’s Agents, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments and equipment, to 
ensure adequate supervision and positive control of the works at all times. 

 
The costs of all supervision and process control, including testing thus carried out by the Contractor shall be 
deemed to be included in the rates tendered for the related items of work. 

 
The Contractor's attention is drawn to the provisions of the various standardized specifications regarding the 
minimum frequency of testing that will be required for process control.   The Contractor shall, at his own 
discretion, increase this frequency where necessary to ensure adequate control. 

 
On completion of every part of the work and submission thereof to the Employer’s Agent for examination, the 
Contractor shall furnish the Employer’s Agent with the results of all relevant tests, measurements and levels 
to indicate compliance with the specifications. 

 
PS 19: TRANSPORT OF MATERIAL 

 
All costs of transporting material shall be included in the applicable tendered rates. 

 
PS 20: LIAISON WITH LOCAL AUTHORITIES 

The Contractor will have to liaise with local authorities regarding the following matters: 

(a) Dealing with traffic. 
(b)     Locating of existing underground services. 
(c)     Protection of existing services during construction. 
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All the relevant authorities were notified of above operations.  It is then the Contractor's onus to immediately 
contact all these authorities and to accommodate their involvement in his programme of work.   The Contractor 
should also warn the authorities at least 48 hours before the actual work commences. Compensation for 
delays, losses or accidents will not be considered should the Contractor at any time have failed to keep the 
local authorities informed. 

 
The Employer’s Agent or Employer must immediately be notified, should the Contractor experience any 
problem regarding work which involve a local authority. 
 
 
The Contractor will be required to take cognisance of and comply with the general wayleave and 'permission to 
occupy' requirements of the authorities and land owners during the construction of the Works. 
 
The Contractor will be required to confirm that he has notified property owners and authorities of his intentions 
to exercise his right in terms of the relevant wayleave or "permissions to occupy" in good time before 
commencement of the required work on the said properties. 

 

PS 21    LOCAL LABOUR AND LOCAL SUBCONTRACTORS 
 

PS 21.1       Introduction 
 

It is envisaged that the works will be constructed by one Contractor employing local labour to construct the 
work by applying the principles of the Expanded Public Works Programme (EPWP). 

 
PS 21.2       Workload 

 
The Contractor is required to execute certain components of this contract with labour-based construction 
methods as described in paragraph PS 21.5. 

 
PS 21.3       Local Labour 

 
It is the intention that this Contract should make maximum use of the local labour force that is presently 
under-employed.  To this end, the Contractor is expected to limit non-local employees to key personnel only 
and to employ and train local labour on this Contract. 
The Contractor shall complete Form T2.2.5 and state how many non-local key personnel he intends to 
employ in the various categories.   The numbers stated on the above-mentioned form will be strictly 
controlled during the Contract period and any increase in numbers is subject to the approval of the Employer. 

 
A Project Steering Committee (PSC) has been formed and consists of representatives of the affected 
community, Maluti-a-Phofung Local Municipality and the Employer’s Agent.  The PSC is up to date with the 
details of the project and appointment of all local labour must be through the PSC. 

 
The Contractor will be required to arrange his own documentation regarding a contract for locally employed 
labour and must include provisions for the Occupational Health and Safety Act (1993) and the Compensation 
for Occupational Injuries and Diseases Act. The minimum daily wage to be paid in accordance with the 
Wage Bill for the geographical area shall be as stated in the Government Gazette in terms of Wage 
Determination for the Civil Engineering Industry. 

 
PS 21.4 Contractors 
Obligations 

 
The Contractor is to supply the Employer’s Agent with copies of the agreements between himself/herself and 
his/her subcontractors within twenty-one (21) days of the contract being awarded. 

 
Should the Contractor be unable to or unwilling to: 

 
i) Subcontract the required Works as detailed in his/her tender document; 
ii) Submit the necessary documentation to prove that he/she is subcontracting the work as specified in 
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paragraph PS 25.1. 
ii) Implement his/her proposed training scheme or any other scheme agreed to by the relevant parties; 

 
The Employer reserves the right to: 

 
a)      nullify the said contract and re-issue it to tender; 
b)      nominate available local subcontractors for the required Works; 
c)      deduct payment from the monthly certificates, the value of which will be calculated as follows: 

 
X       =       Y – Z 

 

X = Amount of deduction from the monthly certificate 
Y = Value of the work that should have been undertaken by the subcontractor during the month 
Z = Value of the work actually undertaken by the Subcontractor during the month; 
(d) = Nominate agents to undertake the proposed training at the expense of the Contractor. 

  

 

PS 21.5       Work Considered to be Labour Based 
 

It is a condition of this contract that the following components of work must be executed using labour-based 
construction methods. 

 
1)      Excavation of soft/ intermediate / hard material in trenches not deeper than 1,5 m. 
2)      Shaping of open drains. 
3)      Preparation of pipe bedding. 
4)      Laying and jointing of all pipes. 
5)      Backfilling of all trenches with compaction excluded. 
6) Location of existing services. 

Note: 

The abovementioned work must either be done by local labourers employed by the Contractor or by local 
subcontractors. In the Schedule of Quantities, as an alternative to machine excavation, the cost of a 
compulsory labour-based construction activity is covered by using the standard Colto payment item (where 
applicable).  Site conditions and material present will d ictate the application of labour-based trench excavation 
or machine excavation. A prerequisite for payment of these labour-based excavation items is that the 
Contractor keeps daily written records with names of labourers, tasks completed, man-hours spent and 
payments made. 

 
Items excluded from labour-based items: 

 
1)      Excavation in Boulders and rock material - Mechanical excavators and blasting allowed. 
2)      Compaction of bedding and backfilling - Rollers and plate compactors allowed. 
3)      Transport of materials LDV, dumpers and other transport equipment allowed. 
4)      Mixing of concrete - Mechanical mixers allowed. 
5)      Vibration of concrete - Vibrators compulsory. 
6)      Precast concrete manholes. 

 
PS 22    TRAINING SCHEMES 

 
Certain members of the Contractors staff will be selected from the locally recruited employees, to be subjected 
to training in tasks related to the execution of the contract. An item with a provisional sum to cover the cost of 
training is included in the Schedule of Quantities. 

 
The PSC will select the trainees and decide upon the specific training for each of them. The Contractor must 
guide PSC in this regard and make all the necessary arrangements with the training institution and the 
trainees, to ensure that the process runs smoothly.  This training must be completed before the Contractor 
will receive any payments.  The provisional sum in the Schedule of Quantities is to cover the fees of the 
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training institution and a R30 per day allowance for each trainee during training.  All other costs, including 
transport of trainees, will be borne by the Contractor and should be included in the percentage handling fee 
of the Contractor. 

 
PS 23    PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES 

The scope of works for this contract could be affected by existing services.  Where necessary the contractor 
must familiarize himself with the position and extent of existing services and to carry out the works in such a 
manner as not to cause damage to existing services. 

PS 23.1 Sewer and Storm Water Services 
 

Any cost of repairs, replacement and/or installation of services and equipment resulting from the contractor’s 
negligence or unauthorized action shall be to the contractor’s account. 
 

 
PS 23.2 Electrical Services 

The following procedures will apply: 

1. The Contractor will in all instances submit construction drawings to the Electricity Supply Authority 
(ESA) for comments and for ESA to indicate known electrical services. These drawings will in all 
instances be available on site during the construction period or in the possession of the supervisor of 
the construction workers. 

2. The cable’s precise position on the terrain, with reference to the approximate position as indicated on 
the drawing, must be confirmed on terrain by means of cable tracing equipment to be supplied or 
arranged by the Contractor for this purpose. In the case of primary cables (11 kV and 33kV), as 
indicated on the drawings, it is essential that cable tracing be conducted by ESA. The Contractor will 
provide sufficient white lime to mark the cable on the ground. The contact persons and telephone 
numbers for cable tracing personnel shall be obtained from ESA by the Contractor. 

3. The Contractor must thereafter, very carefully, open up the cable by hand in at least two places, of 
which the in-between distances will not exceed 50 meters. 

4. At any position, between any two points of the exposed cable, as described in 1.3 above, that cable 
shall be identified as a known service if it lies within 0,5 meters of a straight line drawn between these 
two points 

5. If the cable lies further than 0,5 meters away from a straight line drawn between the two exposed 
points, it shall be identified as an unknown service. 

6. With reference to the approximate position of cables on the drawing, the Contractor will be 
responsible for confirming the location of such cables on the terrain by means of the equipment 
referred to in 1.2 above, and by careful digging by hand. If the exact position of the cables cannot be 
determined without a doubt, ESA can be approached for help. 

7. When existing electrical cables fall within the excavation area of the new service, the Contractor will 
be responsible for protecting and supporting such cable. During the backfilling of the trench, the 
Contractor will ensure that the cable is not damaged and repositioned at the original position and 
depth with the necessary bedding and marker tape. 

8. Before any exposed cables are backfilled, such cables shall be inspected for possible damage by the 
terrain agent, in the presence of the Employer’s Agent or his/her representative. A complete record 
of all positions where cables were exposed must be indicated on the drawing. 

9. The Contractor is responsible for keeping a complete record of incidents where electrical cables 

(known or unknown) were damaged that includes the following: 

• Date when damaged and the reason 
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• Date when repaired 

• The extent of repairs, for instance cable size, number of joints necessary, the length of cable 
replaced etc 

• The exact cable position and depth indicated on the plan 

10. The Employer’s Agent’s representative must check these records. The above-mentioned record will 
be an annexure to the minutes of the monthly site meetings. All repairs of damaged cables (known or 
unknown) will be conducted by ESA. The account for repairs done on known services (cables) will 
be delivered to the Contractor via the Employer’s Agent. On the basis of accounts delivered monthly 
by ESA, the repair cost of a known service (electrical cable) that was damaged, will be recovered 
from the Contractor’s certificate. 

12. Overhead Services 

Excavation and backfill shall be such that no foundation of overhead structures (power lines, 
streetlights, high mast lights, stays etc.,) will be disturbed. If disturbed, the Contractor will inform 
ESA in writing and will reinstate the foundation to its original state. 

13. Maintenance Period 

During the defects liability period, the Contractor’s responsibility shall include:  

• All electrical cables that were exposed or handled by him 

• Excavations in the vicinity of poles and stays, at the time of the construction activities 

This makes provision for instances where damaged cables were covered up without informing ESA 
which may cause many problems later on. The Contractor is responsible for repairing all disturbed 
poles and stay foundations and reinstating them to their original condition (electrical and structural), 
as they are disturbed. 

PS24 EMPLOYER’S AGENT 

PS24.1 EMPLOYERS DESIGN 
 

The Employer is responsible for the design of the permanent works. 

  

PS24.2 CONTRACTORS DESIGN 
 

The Contractor is responsible for the design of all temporary works and all construction methods. This includes all 

tie-ins and interconnecting works, all shoring and lateral support systems required for trenching and protection of 

the works, as well as protection of existing anchor block systems. It is the Contractor's responsibility to prepare 

method statements and to prepare designs for the removal, relocation and /or reconstruction of infrastructure and 

facilities on private properties or properties of parastatals that will be affected by the construction of the Works. 

 

The Contractor is responsible for the development of HDPE welding procedures and certification of welders 

against such procedures. 

 

PS24.3 DRAWINGS 
 

The drawings issued to Tenderers as part of the tender documents must be regarded as provisional and 

preliminary for the Tender's benefit to generally assess the scope of work and to develop his pricing strategy. 

These drawings are marked as "Tender Drawings". 
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The construction of the Works shall be carried out against drawing revisions marked as "for construction 

purposes". The Contractor has to ensure that he always refers to the latest construction drawing revision issued 

by the Employer’s Agent. 

The Employer’s Agent shall, at the commencement of the Contract, deliver to the Contractor, copies of the 

construction drawings and any associated instructions required for the commencement of the Works. 

The Employer’s Agent may issue, from time to time, during the construction of the Works, revisions to previously 

issued drawings as may be required for adequate construction and completion of the Works. The Contractor shall 

ensure he has a drawing register listing the revisions of each drawing issued.  

The drawings for the construction of the Works have been prepared by the Employers Agent. 

 

PS25 PROCUREMENT 

PS25.1 SCOPE OF MANDATORY SUB-CONTRACTING 

 

It's Mandatory that the Contractor select local sub-contractors from the affected wards under this Contract. The 

sub-contractors known as SMME’S shall be mentored by the main contractor.  

 

PS25.2 SUB-CONTRACTORS 

 

Selected sub-contractors pertaining to the procurement, supply and installation of HDPE pipes using trenchless 

method of construction are to be managed by the main Contractor.   

 

PS25.3 ATTENDANCE TO SUB-CONTRACTORS 

 

Attendance to sub-contractors is to comply with the Conditions of Contract. 

 

 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

C3.3-1 

Contract No.: VCW380/PWLPLM/24 
Part C3:  Scope of Work 
Section 3.3: Project Specifications 

 

 

 

VAAL CENTRAL WATER  

CONTRACT NO.  

VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A 
MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF 

POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 

 
 
 
 

 

SECTION C3.4 

 

PARTICULAR SPECIFICATIONS 
 

  



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

C3.3-2 

Contract No.: VCW380/PWLPLM/24 
Part C3:  Scope of Work 
Section 3.3: Project Specifications 

 

 

 

VAAL CENTRAL WATER  

CONTRACT NO.  

VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A 
MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF 

POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 

SECTION C3.4 
 

PARTICULAR SPECIFICATIONS 

 

C3.4 PARTICULAR SPECIFICATIONS 

The following additional specifications for work not covered by the Standardised Specifications are required for the 

contract and are included as Addenda to the document.  
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PARTICULAR SPECIFICATION 

SECTION PSRS: RESERVOIR SEALING, WATERPROOFING AND ASSOCIATED REPAIRS 

PSRS 1 SCOPE 

This section covers the inspection, preparation, sealing, waterproofing, local pipework repairs, valve refurbishment 

or replacement, minor structural repairs, and ancillary works associated with leaking reservoirs, valve chambers, 

meter chambers and similar water-retaining or appurtenant structures. 

The work may include: 

• sealing of leaking construction joints and movement joints;  

• crack injection and crack sealing;  

• application of potable-water approved waterproof coatings;  

• local concrete repair to defects, honeycombing and spalled areas;  

• repair of leaking inlet, outlet, scour and overflow pipework;  

• repair, refurbishment or replacement of altitude, float or level control valves;  

• repair of floor drains, sumps and local drainage arrangements;  

• repair of leaking hatches, penetrations, vents and access details;  

• minor concrete, reinforcement, formwork and grout works;  

• local security fence, gate and lock repairs; and  

• making good of local plaster, screed and fillets.  

This section does not include major reservoir reconstruction, full structural rehabilitation, extensive pipeline 

replacement outside the reservoir or chamber footprint, or full replacement of security fencing unless specifically 

instructed and measured. 

PSRS 2 GENERAL 

PSRS 2.1 Extent of work 

All work shall be carried out only where instructed by the Employer’s Agent. 

Before any sealing, crack injection or coating work is commenced, the Contractor shall inspect the relevant 

structure and submit the proposed repair sequence, materials and method to the Employer’s Agent for approval. 

PSRS 2.2 Access, cleaning and preparation 

The Contractor shall make due allowance for: 

• draining down, isolating or working in partially drained structures where required;  

• cleaning of the work area;  

• removal of loose, friable, contaminated or unsound material;  

• safe access to walls, slabs, roofs, chambers and valve pits;  

• protection of existing pipework, valves, instruments and coatings;  

• collection and lawful disposal of waste materials.  
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PSRS 2.3 Compatibility of materials 

All repair and coating materials used in contact with potable water shall be suitable for such use and shall be 

supported by manufacturer’s product data and potable-water suitability certification or equivalent acceptable 

evidence. 

All materials forming part of one repair system shall be compatible with each other and with the existing substrate. 

PSRS 2.4 Sequencing 

No waterproof coating shall be applied over: 

• active leaks not yet stopped;  

• unsound substrate;  

• contaminated surfaces;  

• laitance, algae, oil or other bond-breaking contaminants.  

Joint sealing, crack injection and local defect repairs shall be completed before application of waterproof coatings, 

unless otherwise approved. 

PSRS 2.5 Included in rates 

Unless otherwise stated, the rates for items in this section shall include full compensation for: 

• labour;  

• plant and equipment;  

• access equipment;  

• preparation;  

• cutting, chasing and cleaning out;  

• temporary stopping of seepage where required;  

• supply and application of materials;  

• curing and protection;  

• waste disposal;  

• testing and recommissioning where applicable;  

• all incidentals necessary to complete the item.  

PSRS 3 MATERIALS AND MINIMUM REQUIREMENTS 

PSRS 3.1 Joint sealing systems 

Joint sealing systems shall be proprietary systems suitable for water-retaining structures and appropriate to the 

nature of the joint and leakage condition. The system may include chase cutting, primers, backing rod, hydrophilic 

strip, sealant, waterplug mortar, resin injection or a combination thereof as approved. 

PSRS 3.2 Crack injection materials 

Crack injection materials shall be suitable for the nature of the crack: 

• polyurethane or hydrophilic resin for active or damp leaking cracks;  

• low-viscosity epoxy resin for dry structural cracks where appropriate;  
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• or other approved crack injection system appropriate to the defect.  

PSRS 3.3 Flexible cementitious waterproof coating 

The waterproof coating shall be a two-component polymer-modified cementitious flexible coating, suitable for 

potable-water structures, with the following minimum requirements: 

• suitable for application to concrete and cementitious substrates;  

• potable-water approved or certified for contact with potable water;  

• crack-bridging and flexible;  

• applied in a minimum of two coats;  

• minimum total dry film thickness of 2.0 mm;  

• applied strictly in accordance with the manufacturer’s recommendations.  

The substrate shall be sound, clean, free of laitance and contaminants, and brought to the condition required by the 

manufacturer before coating. 

PSRS 3.4 Repair mortar 

Repair mortar shall be an approved epoxy-modified, polymer-modified or equivalent structural repair mortar 

suitable for the substrate and exposure conditions, with good adhesion and low shrinkage. 

Unless otherwise approved, this item shall apply to local repairs of shallow defects, honeycombing and spalled 

areas with an average repair depth not exceeding 25 mm. Deeper repairs shall be built up in accordance with the 

manufacturer’s recommendations or be measured under the concrete items where appropriate. 

PSRS 3.5 Valves 

Altitude, float and level control valves shall be Bermad or similar approved type, of equivalent duty and pressure 

rating, complete with pilots, tubing, fittings, isolating valves and accessories necessary for proper operation. 

PSRS 3.6 Concrete 

Concrete shall comply with the relevant standard specifications and shall be of the grades stated in the Bill of 

Quantities: 

• mass concrete: 20 MPa / 19 mm stone;  

• reinforced concrete: 25 MPa / 19 mm stone;  

• water-retaining reinforced concrete: 30 MPa / 19 mm stone.  

PSRS 3.7 Reinforcement 

Reinforcement shall be high tensile steel complete with cutting, bending, binding, placing, laps, chairs and spacers. 

PSRS 3.8 Grout 

Grout shall be approved non-shrink grout suitable for valve pedestals, plinths, baseplates and similar applications. 

PSRS 4 WORKMANSHIP 

PSRS 4.1 Joint preparation 

Joints to be sealed shall be exposed, cleaned out, and prepared by cutting, grinding, raking or other approved 

means to sound edges and clean surfaces. Active leakage shall be controlled before final sealing. 
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PSRS 4.2 Crack preparation and injection 

Cracks shall be mapped, cleaned and prepared. Packers shall be installed at suitable spacing and the crack 

injected until refusal, consistent flow from adjacent packers, or other satisfactory evidence of filling is obtained. 

Injection points and surface seals shall then be removed or made good as required. 

PSRS 4.3 Surface preparation for coating 

Surfaces to receive waterproof coating shall be prepared by mechanical means, water jetting or other approved 

method to remove laitance, loose material, coatings not intended to remain, algae and contaminants. Blowholes, 

hollows and abrupt irregularities shall be repaired before coating. 

PSRS 4.4 Repair mortar application 

Defective concrete shall be cut back to sound material with square or undercut edges where appropriate. 

Reinforcement, where exposed, shall be cleaned and treated as necessary before the repair mortar is applied. 

PSRS 4.5 Pipework repairs 

Pipework repairs shall include isolation where necessary, cutting out defective sections, replacing or repairing short 

lengths, joints, couplings, flanges, gaskets, bolts or supports, testing and reinstatement to operational condition. 

PSRS 4.6 Valve refurbishment or replacement 

Valve refurbishment or replacement shall include removal, overhaul or replacement, renewal of worn parts, 

reassembly, reconnection, setting, adjustment, testing and commissioning. 

PSRS 4.7 Concrete, reinforcement and formwork 

Concrete, reinforcement and formwork shall be executed in accordance with the relevant standard specifications 

and good construction practice. Water-retaining repairs shall be dense, well compacted and properly cured. 

PSRS 5 MEASUREMENT AND PAYMENT 

PSRS-1 Prepare and seal leaking construction / movement joint in reservoir or chamber complete 

Unit: m 

Description 

This item covers the preparation and sealing of one construction joint or movement joint, complete, including 

chasing, cleaning, local stopping of seepage, primers, backing material, sealant or approved joint repair system. 

Measurement 

The item shall be measured per metre of joint actually treated along the centreline of the joint. 

Payment 

The rate shall include all preparation, sealing materials, labour and incidentals necessary to complete the joint 

treatment. 

PSRS-2 Inject and seal structural crack in water-retaining structure complete 

Unit: m 

Description 

This item covers the mapping, preparation, packer installation, injection and sealing of one structural crack in a 

water-retaining structure. 
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Measurement 

The item shall be measured per metre of crack length actually injected and sealed. 

Payment 

The rate shall include crack preparation, packers, injection resin, sealing of the crack face, removal of packers 

where required, and making good. 

PSRS-3 Apply two-component polymer-modified cementitious flexible waterproof coating, potable-water 

approved, in minimum two coats to 2.0 mm DFT on prepared surface complete 

Unit: m² 

Description 

This item covers the application of the specified waterproof coating to prepared surfaces. 

Measurement 

The item shall be measured per square metre of surface actually coated. 

No deduction shall be made for isolated penetrations or openings not exceeding 0.25 m² each. 

Payment 

The rate shall include substrate preparation, pre-wetting or priming where required, mixing, application of minimum 

two coats, curing and protection. 

PSRS-4 Supply and apply approved epoxy / polymer repair mortar to local defects, honeycombing or 

spalled concrete complete 

Unit: m² 

Description 

This item covers local patch repair to defects, honeycombing and spalled concrete using approved repair mortar. 

Measurement 

The item shall be measured per square metre of repaired area. 

Unless otherwise instructed, this item shall apply to repairs with an average depth not exceeding 25 mm. 

Payment 

The rate shall include cutting back, cleaning, treatment of exposed reinforcement where minor, bonding treatment if 

required, application of repair mortar, finishing and curing. 

PSRS-5 Repair leaking scour, overflow, inlet or outlet pipework at reservoir or chamber 

Unit: No. 

Description 

This item covers one complete discrete repair to leaking pipework associated with a reservoir or chamber, including 

short pipe sections, joints, flanges, couplings, gaskets, bolts, supports and similar minor appurtenant work. 

Measurement 

The item shall be measured per number of discrete leak repair locations completed. 

This item shall apply to localised repairs only and not to extensive replacement lengths, which shall be measured 

elsewhere. 
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Payment 

The rate shall include isolation, removal of defective components, supply and installation of minor replacement 

components, testing and recommissioning. 

PSRS-6 Replace or refurbish altitude / float / level control valve, Bermad or similar approved type, 

complete 

Unit: No. 

Description 

This item covers one complete valve refurbishment or replacement, including pilots, tubing, fittings, isolating valves, 

settings and commissioning. 

Measurement 

The item shall be measured per number of complete valves refurbished or replaced. 

Payment 

The rate shall include removal, overhaul or replacement, reconnection, adjustment, testing and commissioning. 

PSRS-7 Repair / replace chamber floor drain, sump or drainage arrangement 

Unit: No. 

Description 

This item covers one complete repair or replacement of a chamber floor drain, sump or local drainage arrangement. 

Measurement 

The item shall be measured per number of complete drainage arrangements repaired or replaced. 

Payment 

The rate shall include all breaking out, local pipework, fittings, grating, making good and reinstatement necessary to 

complete the item. 

PSRS-8 Repair leaking hatch, roof slab penetration, vent or access detail complete 

Unit: No. 

Description 

This item covers one complete repair to a hatch, penetration, vent or access detail causing leakage. 

Measurement 

The item shall be measured per number of details repaired. 

Payment 

The rate shall include sealing, local making good, replacement of seals, flashing, bedding or minor fittings required 

to stop leakage. 

PSRS-16 Refurbish security fence, gate and lock arrangement at reservoir / chamber 

Unit: Item 

Description 

This item covers one complete local refurbishment of the security fence, gate and lock arrangement at one 

reservoir or chamber enclosure. 
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Measurement 

Measured per item, meaning one complete reservoir or chamber security installation attended to. 

This item is intended for local repair and refurbishment, not full replacement of the entire fence unless specifically 

instructed. 

Payment 

The rate shall include minor posts, mesh, bracing, hinges, lugs, chain, padlock arrangement, fastening and making 

good necessary to restore the installation to a functional condition. 

PSRS-17 Make good internal plaster / screed / fillet to wall-floor junctions complete 

Unit: m 

Description 

This item covers making good plaster, screed or fillet at internal wall-floor junctions associated with leakage control 

and waterproofing preparation. 

Measurement 

Measured per metre of wall-floor junction actually treated. 

Payment 

The rate shall include preparation, local cutting out, bonding treatment where required, and formation of the plaster 

/ screed / fillet complete. 

PSRS 6 COMPLETION 

On completion of the work, the Contractor shall: 

• clean all treated areas;  

• remove debris and surplus material;  

• leave chambers, reservoirs and surrounding areas neat and serviceable;  

• provide records of the repairs carried out, including photographs where required by the Employer’s Agent. 
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PARTICULAR SPECIFICATION 

SECTION PSMZ: METERING, ZONE CONTROL AND TELEMETRY 

PSMZ 1 SCOPE 

This section covers the supply, installation, replacement, temporary survey use, calibration, commissioning and 

reporting associated with bulk and zone metering, logger installations, zone control points and telemetry works on 

the potable water network. 

The work may include: 

• supply and installation of electromagnetic bulk and zone flow meters;  

• replacement of faulty existing bulk meters;  

• temporary clamp-on ultrasonic flow surveys;  

• supply, installation, retrieval, downloading and reporting of pressure and flow loggers;  

• upgrade or replacement of RTU / telemetry panels;  

• solar power supply and battery backup for remote sites;  

• zone meter chambers, spool pieces and isolation arrangements; and  

• calibration and commissioning of bulk and zone meters.  

This section does not include extensive pipeline replacement beyond that necessary to install the metering 

arrangement, nor excavation or major civil works unless specifically included in the relevant item. 

PSMZ 2 GENERAL 

PSMZ 2.1 Purpose of the work 

The purpose of the work is to improve the Municipality’s ability to: 

• measure system input, zone inflow and zone performance;  

• monitor minimum night flow, pressure and zone behaviour;  

• support leak detection and prioritisation;  

• establish and maintain meter points suitable for long-term NRW management; and  

• improve telemetry, remote monitoring and operational control.  

PSMZ 2.2 Contractor’s obligations 

The Contractor shall: 

• verify the suitability of the proposed meter / logger / telemetry location before installation;  

• confirm pipe diameter, material, available straight lengths and site conditions;  

• submit product data and installation details where requested;  

• coordinate isolations and shutdowns with the Employer’s Agent and municipal operations staff;  

• protect all existing services and infrastructure;  

• submit calibration certificates, commissioning records, logger downloads and reports;  

• record the final installed location, direction of flow, serial numbers and photographs.  
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PSMZ 2.3 Records 

For each completed installation or survey, the Contractor shall submit, where applicable: 

• site reference and location;  

• GPS coordinates where required;  

• pipe size and material if known;  

• meter / logger / telemetry make, model and serial number;  

• date of installation and commissioning;  

• calibration or verification records;  

• photographs before and after installation;  

• downloaded data and interpretation;  

• any limitations affecting accuracy or performance.  

PSMZ 2.4 Overlap between items 

To avoid double payment: 

• items PSMZ-1 to PSMZ-4 cover the meter device and its installation into a prepared arrangement only, 

unless stated otherwise;  

• item PSMZ-10 covers the chamber, spool pieces and isolation arrangement;  

• item PSMZ-8 covers the RTU / telemetry panel only;  

• item PSMZ-9 covers the solar supply / battery backup only;  

• item PSMZ-11 covers calibration and commissioning only.  

No separate payment shall be made for work already covered by another scheduled item. 

PSMZ 3 MATERIALS AND MINIMUM REQUIREMENTS 

PSMZ 3.1 Electromagnetic flow meters 

Electromagnetic flow meters shall be full-bore flanged type unless otherwise approved and shall have at least the 

following minimum characteristics: 

• suitable for potable water service;  

• body and liner suitable for the pressure and water quality conditions;  

• stainless steel or equivalent approved electrodes;  

• local display of flow and total;  

• accuracy of ±0.5% of reading or better over the stated operating range;  

• minimum protection class: sensor IP68 where buried / chamber conditions require, and transmitter IP67 

or better;  

• outputs suitable for telemetry / logger integration, such as 4–20 mA, pulse and/or Modbus / digital 

communication, as specified;  
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• complete with mating flanges, gaskets, bolts and accessories necessary for installation in the prepared 

arrangement;  

• supplied with manufacturer’s calibration certificate.  

PSMZ 3.2 Temporary clamp-on ultrasonic flow meters 

Temporary clamp-on ultrasonic flow meters shall be portable survey instruments suitable for non-invasive flow 

measurement on the relevant pipe material and diameter range. They shall be capable of recording flow over time 

and producing downloadable data for assessment. 

These instruments are intended for survey and assessment purposes, not for permanent custody transfer or 

billing use unless specifically approved. 

PSMZ 3.3 Pressure and flow loggers 

Pressure and flow loggers shall be suitable for potable water network monitoring and shall: 

• be battery powered or otherwise self-sufficient for the monitoring duration;  

• be capable of recording date/time stamped data at programmable intervals;  

• be supplied with software or platform access required for downloading and interpretation;  

• be suitable for the pressure or signal range encountered;  

• be securely installed and protected from tampering or weather.  

PSMZ 3.4 Telemetry panel / RTU 

The telemetry panel / RTU shall be suitable for the site and shall include, where applicable: 

• weatherproof enclosure;  

• RTU / PLC / telemetry device;  

• modem / communications device where required;  

• power supply and internal protection;  

• surge protection;  

• terminations, glands, wiring and labelled I/O;  

• interfaces required for the connected meter, logger, pressure signal or valve site.  

PSMZ 3.5 Solar power supply / battery backup 

The solar supply and battery backup system shall be sized for the intended telemetry or meter site duty and shall 

include: 

• solar panel(s);  

• mounting frame / brackets;  

• charge controller;  

• battery / batteries;  

• enclosure where required;  

• cables, connectors and protective devices.  



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

C3.3-4 

Contract No.: VCW380/PWLPLM/24 
Part C3:  Scope of Work 
Section 3.3: Project Specifications 

 

 

 

The system shall be suitable for reliable operation at the site conditions. 

PSMZ 3.6 Zone meter chamber, spool pieces and isolation arrangement 

The chamber and associated arrangement shall include, where applicable: 

• chamber structure and cover;  

• bedding, concrete base and surround where required;  

• inlet and outlet spool pieces;  

• dismantling joint where required;  

• isolation valves;  

• supports, brackets, thrust or restraint where necessary;  

• drainage or sump where specified or required by the design.  

The arrangement shall permit safe access to the meter and accessories for reading, maintenance, calibration and 

replacement. 

 

PSMZ 4 WORKMANSHIP 

PSMZ 4.1 General installation 

All installations shall be carried out in accordance with: 

• the manufacturer’s recommendations;  

• the approved drawings or sketches where applicable;  

• recognised good practice for potable water meter installations; and  

• the requirements of the Employer’s Agent.  

PSMZ 4.2 Meter installation requirements 

Before installation, the Contractor shall verify: 

• nominal pipe size;  

• flow direction;  

• straight lengths available;  

• accessibility;  

• chamber conditions;  

• power and telemetry requirements where relevant.  

Meters shall be installed in the correct orientation and with due regard to: 

• the manufacturer’s minimum upstream and downstream straight lengths;  

• avoidance of air pockets;  

• avoidance of flooding damage to electronics;  

• accessibility for future maintenance and verification.  
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PSMZ 4.3 Replacement of existing faulty bulk meters 

Where an existing faulty meter is replaced, the Contractor shall: 

• isolate and remove the existing meter;  

• inspect the existing arrangement;  

• make minor adjustments necessary to accommodate the replacement meter;  

• reconnect and recommission the installation.  

Extensive rebuilding of the chamber or pipework shall be measured elsewhere where applicable. 

PSMZ 4.4 Logger deployment 

Loggers shall be securely installed, protected and left in operation for the instructed monitoring period. On retrieval, 

data shall be downloaded and checked for completeness and quality before reporting. 

PSMZ 4.5 Telemetry and solar installations 

Telemetry panels and solar systems shall be neatly installed, clearly labelled, tested and commissioned. Cables 

shall be suitably protected and routed. All panels and enclosures shall be left weatherproof and secure. 

PSMZ 4.6 Calibration and commissioning 

Calibration and commissioning shall include: 

• installation check;  

• confirmation of wiring and outputs;  

• verification of signal transmission where telemetry applies;  

• configuration of units and scaling where required;  

• zero and flow verification as applicable;  

• issue of a commissioning sheet.  

PSMZ 5 MEASUREMENT AND PAYMENT 

PSMZ 5.1 General 

The rates and prices for the items in this section shall include full compensation for: 

• labour;  

• supervision;  

• minor plant and tools;  

• transport;  

• consumables;  

• testing, setting and adjustment;  

• recording, reporting and photographs;  

• all overheads and profit.  

Unless otherwise stated, no separate payment shall be made for: 
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• minor fittings, bolts, gaskets and installation accessories required to complete the item;  

• travel to and from the site;  

• routine liaison with the Employer’s Agent and municipal operations staff;  

• preparation of routine installation records and reports.  

PSMZ 6 ITEMS 

PSMZ-1 Supply and install electromagnetic bulk / zone flow meter 80 mm to 100 mm complete 

Unit: No. 

Description 

This item covers one complete supply and installation of an electromagnetic flow meter in the size range 80 mm to 

100 mm into a prepared metering arrangement. 

Measurement 

Measured per number of complete meters supplied, installed and commissioned. 

Payment 

The rate shall include: 

• meter, sensor, transmitter and local display;  

• manufacturer’s calibration certificate;  

• mating flanges, bolts, gaskets and installation accessories;  

• mounting and connection into the prepared spool arrangement;  

• wiring to local panel or termination point over a short distance not exceeding 5 m;  

• initial setup and functional checks.  

This item excludes chamber construction, spool pieces, isolation valves, telemetry panel and solar supply 

measured elsewhere. 

PSMZ-2 Supply and install electromagnetic bulk / zone flow meter 150 mm to 200 mm complete 

Unit: No. 

Measurement and payment 

As for PSMZ-1, but for meter sizes 150 mm to 200 mm. 

PSMZ-3 Supply and install electromagnetic bulk / zone flow meter 250 mm to 400 mm complete 

Unit: No. 

Measurement and payment 

As for PSMZ-1, but for meter sizes 250 mm to 400 mm. 

PSMZ-4 Replace faulty existing bulk meter complete 

Unit: No. 
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Description 

This item covers one complete replacement of an existing faulty bulk meter within an existing meter installation. 

Measurement 

Measured per number of faulty existing meters replaced and recommissioned. 

Payment 

The rate shall include: 

• removal of the faulty meter;  

• supply and installation of replacement meter of equivalent required size and duty;  

• minor adaptation to suit the existing arrangement;  

• reconnection, setup and recommissioning;  

• disposal or handing over of the removed faulty meter as instructed.  

This item excludes major rebuilding of the chamber or pipework and excludes telemetry panel or solar replacement 

unless specifically included elsewhere. 

PSMZ-5 Temporary clamp-on ultrasonic flow survey complete 

Unit: Week 

Description 

This item covers one temporary clamp-on ultrasonic flow survey setup at one location for a monitoring period of up 

to seven consecutive days, including installation, data collection, retrieval and reporting. 

Measurement 

For the purposes of this Contract, one Week means one flow survey setup at one location for up to seven 

consecutive days. 

Measured per survey-week completed. 

Payment 

The rate shall include: 

• attendance on site;  

• mounting of transducers;  

• configuration;  

• monitoring;  

• retrieval;  

• data download;  

• interpretation and report.  

If more than one setup is installed concurrently, each survey-week shall be measured separately. 
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PSMZ-6 Pressure logger supplied, installed, downloaded and reported 

Unit: Logger-week 

Description 

This item covers one pressure logger installed at one location for a monitoring period of up to seven consecutive 

days, including download and reporting. 

Measurement 

For the purposes of this Contract, one Logger-week means one logger at one location for up to seven consecutive 

days. 

Measured per logger-week completed. 

Payment 

The rate shall include: 

• supply or temporary provision of the logger;  

• installation;  

• protection;  

• retrieval;  

• download;  

• pressure profile interpretation;  

• report.  

PSMZ-7 Flow logger supplied, installed, downloaded and reported 

Unit: Logger-week 

Description 

This item covers one flow logger installation or one flow logging arrangement at one location for a monitoring period 

of up to seven consecutive days, including download and reporting. 

Measurement 

For the purposes of this Contract, one Logger-week means one logger or logging setup at one location for up to 

seven consecutive days. 

Measured per logger-week completed. 

Payment 

The rate shall include installation, retrieval, download, data interpretation and report. 

This item excludes permanent bulk meter supply and installation measured elsewhere. 

PSMZ-8 RTU / telemetry panel upgrade or replacement at meter / reservoir / PRV site 

Unit: No. 

Description 

This item covers one complete upgrade or replacement of an RTU / telemetry panel at a meter, reservoir or PRV 

site. 
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Measurement 

Measured per number of complete RTU / telemetry panel installations upgraded or replaced and commissioned. 

Payment 

The rate shall include: 

• enclosure;  

• RTU / PLC / modem and internal components;  

• power supply and surge protection;  

• wiring, terminals, glands and labels;  

• configuration, testing and commissioning.  

This item excludes solar power supply / battery backup measured elsewhere. 

PSMZ-9 Solar power supply / battery backup for remote meter or telemetry site 

Unit: No. 

Description 

This item covers one complete solar power and battery backup installation for a remote meter or telemetry site. 

Measurement 

Measured per number of complete solar power systems installed and commissioned. 

Payment 

The rate shall include: 

• solar panel(s);  

• frame / brackets;  

• charge controller;  

• battery / batteries;  

• enclosure where required;  

• wiring and protective devices;  

• installation, testing and commissioning.  

PSMZ-10 Zone meter chamber, spool pieces and isolation arrangement complete 

Unit: No. 

Description 

This item covers one complete zone meter chamber and prepared metering arrangement, including chamber, spool 

pieces and isolation arrangement, ready to receive or operate with the specified meter. 
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Measurement 

Measured per number of complete chamber and arrangement installations completed. 

Payment 

The rate shall include: 

• chamber excavation and construction where required;  

• base, walls, cover and frame;  

• inlet and outlet spool pieces;  

• dismantling joint where required;  

• isolation valves;  

• supports and minor pipework;  

• local drainage or sump where included in the design;  

• testing and making good.  

The meter itself is measured separately unless expressly stated otherwise. 

PSMZ-11 Calibration and commissioning of bulk / zone meter 

Unit: No. 

Description 

This item covers one complete calibration verification and commissioning process for a bulk or zone meter 

installation. 

Measurement 

Measured per number of meters calibrated / verified and commissioned. 

Payment 

The rate shall include: 

• installation checks;  

• setting and scaling;  

• verification of outputs;  

• telemetry signal checks where applicable;  

• commissioning record;  

• submission of calibration / verification documentation.  

No separate payment shall be made under this item where calibration and commissioning are expressly included in 

another item and not separately scheduled. 

PSMZ 7 REPORTING 

The Contractor shall submit monitoring, commissioning and installation reports at intervals directed by the 

Employer’s Agent. No separate payment shall be made for routine reporting, which shall be deemed included in the 

tendered rates for the relevant items. 
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PARTICULAR SPECIFICATION 

SECTION PSTS: TEMPORARY SUPPLY, TESTING AND COMMISSIONING 

PSTS 1 SCOPE 

This section covers the planning and execution of shutdowns, temporary supply arrangements, testing, disinfection, 

commissioning and close-out associated with the repair or replacement of potable water pipelines and appurtenant 

works. 

The work may include: 

• shutdown planning and liaison;  

• issuing of notices and coordination with operations staff;  

• valve isolation, shutdown and controlled re-opening;  

• temporary bypass pumping;  

• temporary overland hose or bypass line arrangements;  

• pressure testing;  

• flushing, disinfection and commissioning;  

• water quality sampling and compliance confirmation;  

• completion records and asset update information.  

This section does not include permanent pipework repairs or replacements, which are measured elsewhere unless 

specifically stated. 

PSTS 2 GENERAL 

PSTS 2.1 Purpose of the work 

The purpose of this work is to enable repairs and replacements to be undertaken safely and efficiently while: 

• minimizing interruption to supply;  

• maintaining control of the system during shutdowns and recharging;  

• protecting water quality;  

• confirming the integrity of repaired or replaced sections; and  

• providing proper records for handover and asset updating.  

PSTS 2.2 Contractor’s obligations 

The Contractor shall: 

• plan all shutdowns in advance in consultation with the Employer’s Agent and municipal operations staff;  

• ensure that all required notices are issued timeously where directed;  

• provide all labour, plant, tools, hoses, fittings, pumps, valves and accessories necessary for temporary 

supply and testing;  

• carry out testing, flushing, disinfection and commissioning in accordance with approved procedures;  

• avoid contamination of the potable water system;  
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• record all test and commissioning results;  

• submit all required handover records.  

PSTS 2.3 Approval before shutdown 

No shutdown shall be carried out without the approval of the Employer’s Agent and the relevant operations 

personnel. 

No temporary bypass or temporary supply arrangement shall be put into service until it has been checked and 

approved for the intended duty. 

PSTS 2.4 Water quality protection 

All temporary supply arrangements, hoses, fittings, pumps and appurtenances used in contact with potable water 

shall be clean and suitable for potable water use. 

The Contractor shall take all necessary precautions to prevent ingress of dirt, debris, contaminated water, fuel, oil 

or other contaminants into the potable water system. 

PSTS 2.5 Included in rates 

Unless otherwise stated, the rates for items in this section shall include full compensation for: 

• labour;  

• supervision;  

• transport;  

• plant and equipment;  

• fittings and accessories necessary for the temporary arrangement;  

• setup and removal;  

• test forms, records and reports;  

• all overheads, profit and incidentals necessary to complete the item.  

No separate payment shall be made for repeat work required due to the Contractor’s error, defective workmanship, 

leakage from the temporary arrangement, failed test caused by the Contractor, or incomplete records. 

PSTS 3 WORKMANSHIP 

PSTS 3.1 Shutdown planning 

Shutdown planning shall include: 

• identifying the affected section;  

• identifying valves and control points;  

• confirming the operational sequence;  

• estimating the shutdown duration;  

• identifying affected consumers or areas;  

• preparing notices where required;  

• coordinating with the Employer’s Agent and municipal operations staff.  
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PSTS 3.2 Valve isolation and controlled operation 

Valve isolation and re-opening shall be carried out carefully to avoid surge, contamination, uncontrolled drainage or 

damage to the system. 

Valves shall not be forcibly operated. Any defective valve encountered shall be reported immediately. 

PSTS 3.3 Temporary bypass arrangements 

Temporary bypass pumping and overland bypass lines shall be installed securely and operated safely. The 

Contractor shall ensure: 

• adequate capacity for the intended duty;  

• safe routing of hoses;  

• protection from traffic, pedestrians and vandalism;  

• secure joints and fittings;  

• no leakage or contamination;  

• safe discharge and reconnection arrangements.  

PSTS 3.4 Pressure testing 

Pressure testing shall be carried out on the repaired or replaced section in accordance with the applicable 

specification, approved procedure and the instructions of the Employer’s Agent. 

The Contractor shall provide all test equipment, gauges, pumps, fittings, temporary end caps and blanks necessary 

to complete the test. 

PSTS 3.5 Flushing, disinfection and commissioning 

Flushing and disinfection shall be carried out using approved methods suitable for potable water pipelines. The 

Contractor shall: 

• flush until clean water is achieved or as directed;  

• disinfect using an approved disinfectant concentration and contact time;  

• safely dispose of disinfected water where required;  

• recommission the section in a controlled manner.  

PSTS 3.6 Water quality sampling 

Where instructed, sampling shall be undertaken after flushing and disinfection and submitted to an approved 

laboratory or tested by an approved method, as applicable. 

PSTS 3.7 Completion records 

Completion records shall include, where applicable: 

• date and location;  

• description of work undertaken;  

• shutdown reference;  

• test pressure and duration;  

• flushing / disinfection details;  
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• sampling reference and result where applicable;  

• photographs;  

• coordinates;  

• asset data required by the Employer’s Agent.  

PSTS 4 MEASUREMENT AND PAYMENT 

PSTS 4.1 General 

The rates and prices for items in this section shall include full compensation for all work necessary to complete the 

relevant item as specified. 

No separate payment shall be made for: 

• travel within the work area;  

• ordinary liaison with operations personnel;  

• standby time caused by the Contractor’s lack of readiness;  

• repeat flushing, repeat testing or repeat disinfection resulting from the Contractor’s fault;  

• routine record submission.  

PSTS 5 ITEMS 

PSTS-1 Shutdown planning, notices and operational coordination 

Unit: Per Shutdown 

Description 

This item covers the planning and coordination of one shutdown, including notices, liaison and operational 

arrangements. 

Measurement 

Measured per approved shutdown planned and coordinated. 

A shutdown shall mean one planned interruption of supply or one planned isolation event for a defined section of 

the system. 

Payment 

The rate shall include: 

• preparation of shutdown plan;  

• liaison with the Employer’s Agent and operations staff;  

• identification of affected consumers / areas;  

• preparation and issue of notices where directed;  

• coordination of timing and sequence.  

No separate payment shall be made under this item for the physical operation of valves, which is measured under 

PSTS-2. 
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PSTS-2 Valve isolation and controlled shutdown / re-opening operation 

Unit: Per Event 

Description 

This item covers one complete valve isolation or controlled shutdown / re-opening operation carried out for repair, 

testing or recommissioning purposes. 

Measurement 

Measured per event. 

For the purposes of this Contract, one event shall mean one complete isolation / operation sequence at one 

location or one connected operational sequence required to shut down or re-open a defined section. 

Payment 

The rate shall include: 

• attendance by the Contractor’s staff;  

• operation of accessible valves where permitted;  

• controlled shutdown and re-opening;  

• monitoring during refill and recharge;  

• reporting of defective valves encountered.  

No separate payment shall be made for routine valve operations within a pressure test or flushing activity where no 

separate shutdown event is required. 

PSTS-3 Temporary bypass pumping arrangement 

Unit: Day 

Description 

This item covers one complete temporary bypass pumping arrangement in operation for up to one day. 

Measurement 

Measured per day that the bypass pumping arrangement is installed, operating or standing ready in approved 

service. 

A day shall mean a period not exceeding 24 hours. 

Payment 

The rate shall include: 

• pumps;  

• suction and delivery hoses;  

• fittings, strainers and accessories;  

• setup, operation, supervision and removal;  

• fuel, power and maintenance;  

• temporary supports and protection;  
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• standby while required for the approved bypass duty.  

The overland hose lengths themselves shall be measured separately under PSTS-4 or PSTS-5 where applicable. 

PSTS-4 Temporary overland hose/bypass line up to 100 mm 

Unit: m-day 

Description 

This item covers temporary overland hose or bypass line up to and including 100 mm diameter. 

Measurement 

Measured per meter-day of hose or bypass line actually installed and used or retained in approved standby 

service. 

For the purposes of this Contract, meter-day means one meter of installed hose for one day. 

Payment 

The rate shall include: 

• supply of hose;  

• couplings and minor fittings;  

• laying out, securing and protecting;  

• maintenance during use;  

• removal on completion.  

PSTS-5 Temporary overland hose/bypass line above 100 mm 

Unit: m-day 

Description 

This item covers temporary overland hose or bypass line with a diameter above 100 mm. 

Measurement 

Measured per meter-day of hose or bypass line actually installed and used or retained in approved standby 

service. 

Payment 

As for PSTS-4, but for hose sizes above 100 mm. 

PSTS-6 Pressure test of repaired or replacement pipeline section 

Unit: Per Test 

Description 

This item covers one complete pressure test on one repaired or replacement pipeline section. 

Measurement 

Measured per completed pressure test carried out on a defined section and properly recorded. 

A repeat test required because of the Contractor’s defect or failed workmanship shall not be measured separately. 

Payment 
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The rate shall include: 

• test planning;  

• test equipment and gauges;  

• filling, venting and pressurizing;  

• monitoring over the required test period;  

• recording results;  

• depressurizing and making safe after test.  

PSTS-7 Flush, disinfect and commission repaired/replaced section 

Unit: Per Event 

Description 

This item covers one complete flushing, disinfection and commissioning event for one repaired or replaced section 

of pipeline. 

Measurement 

Measured per event completed and recorded. 

An event shall mean one defined repaired or replaced section treated and recommissioned as one operation. 

Payment 

The rate shall include: 

• flushing water management;  

• disinfectant supply and application;  

• contact period management;  

• disposal or neutralization where required;  

• controlled return to service;  

• commissioning records.  

Water quality sampling is measured separately where applicable. 

PSTS-8 Water quality sampling and compliance confirmation after repair 

Unit: No. 

Description 

This item covers one sampling point or one compliance sample set after repair, flushing and disinfection. 

Measurement 

Measured per number of sample events taken, submitted and reported. 

Payment 

The rate shall include: 

• sample bottles and consumables;  
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• taking the sample;  

• labelling and chain of custody;  

• delivery to the approved laboratory where required;  

• recording and submission of the result.  

This item excludes repeat samples required due to contamination caused by the Contractor. 

PSTS-9 Completion record including photographs, coordinates and asset update data 

Unit: No. 

Description 

This item covers one complete close-out record for one completed repair, replacement or intervention. 

Measurement 

Measured per number of completed records submitted and accepted. 

Payment 

The rate shall include: 

• compilation of record sheet;  

• photographs;  

• coordinates;  

• repair description;  

• relevant asset update data;  

• submission to the Employer’s Agent.  

No separate payment shall be made where records are incomplete or rejected for lack of required information. 

PSTS 6 REPORTING 

At intervals directed by the Employer’s Agent, the Contractor shall submit: 

• shutdown register;  

• test register;  

• flushing / disinfection register;  

• sampling results;  

• completion records.  

No separate payment shall be made for routine reporting, which shall be deemed included in the rates for the items 

in this section. 
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C3.5 OCCUPATIONAL HEALTH & SAFETY SPECIFICATION AND BASELINE RISK ASSESSMENT 

The Occupational Health & Safety Specification and Baseline Risk Assessment are attached to this 
document as Annexure B.              
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SITE INFORMATION 

 
DESCRIPTION OF SITE AND ACCESS 

The project is situated within the Maluti-a-Phofung Local Municipality, which is located in the Thabo Mofutsanyane 

District Municipality of the Free State Province, South Africa. The Works are expected to be undertaken at various 

locations within the municipal area, including Phuthaditjhaba and other potable water supply areas identified by the 

Employer from time to time, and shall not be limited to a single fixed site. The municipal management area includes 

the bulk water distribution systems of Harrismith, Dr Limpho Letshela, Metsi Matsho and Fika Patso. 

Owing to the distributed nature of the Works, no single municipal centre coordinate shall be taken as defining the 

Site for contractual purposes. The exact location of each work area shall be as indicated on the drawings, in the 

Scope of Work, or in the relevant work assignment or instruction issued by the Employer or Employer’s Agent. 

The following climatic and general conditions are considered generally applicable to the Works, and the specified 

capacities of all equipment provided under this Tender shall be suitable for operation under these conditions: 

Maximum ambient temperature: 36°C 

Minimum ambient temperature: -10°C 

24-hour maximum temperature: 26°C 

Altitude (meters above mean sea level): ±1 350 m 

Average Humidity: 58% 

General Atmosphere: 
Inland, seasonal rainfall, with generally dry winter 

conditions 

Exposure: 

Lengthy periods of sunshine may cause high 

temperatures in enclosures and accelerated 

deterioration of exposed synthetic materials due to 

ultra-violet exposure 

Average Annual Rainfall: 570mm 

Lightning: Medium to high lightning incidence 
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1. ISSUE CONTROL AND DISTRIBUTION 

 
Distribution of Manual 

 
1.1 Revision Status of Manual 
 

Rev. No Sect. No Page No Detail Of Change Date 
Authorised 

By 

1 All All First Issue 02/10/2014  

      

      

      

      

      

      

      

      

      

 
1.2 Revision Status of Procedures 
 
 
 
  

Rev. No Sect. No Page No Detail Of Change Date 
Authorised 

By 

1 All All First Issue 02/10/2014  

2 All All Second Issue 02/10/2022  

3 All All Third Issue 18/09/2024  
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2. SCOPE 

 
This health and safety specification in respect of an engineering and construction works contract: 

a) Provides the overarching framework within which the Contractor is required to demonstrate compliance 

with certain requirements for occupational health and safety established by the Occupational Health 

and Safety Act (Act no. 85 of 1993; 

b) Establishes the manner in which the Contractor shall manage the risk of health and safety incidents in 

the execution of the contract; and 

c) Establishes the manner in which the SHEQ Officer will interact with the Contractor. 

3. PREAMBLE 

 
Every effort has been made to ensure that this specification is accurate in all respects, however, should it 

contain any errors or omissions they may not be considered as grounds for claims under the contract for 

additional reimbursement or extension of time. 

4. PURPOSE 

 
The purpose of this Specification is to brief the contractors on the significant safety aspects of the project. It 

provides information and requirements on inter alia: 

a) Safety considerations affecting the site and its environment; 

b) Health and safety aspects of the associated structures and equipment; 

c) Submissions on health and safety matters; and 

d) The contractor’s health and safety plan. 

 

NOTE  

This specification establishes general requirements and specific requirements to enable The 

Employer or employer's agent and the Contractor to comply with the Occupational Health and Safety 

Act (Act No.85 of 1993) and the Construction Regulations 2014. 

 
The Construction Regulations, 2014, require the Employer to stop any Contractor from executing construction 

work that is not being carried out in a manner that protects the health and safety of persons. Site-specific health 

and safety requirements are stated in the Scope of Work and associated contract documents. 

5. DEFINITIONS 

 

Act 

The Occupational Health and Safety Act (Act no. 85 of 1993) 

 

Competent Person 

Any person having the knowledge, training and experience specific to the work or task being performed. 

 

The Employer or his representative Assistant Manager SHEQ/ SHEQ Officer 

The person appointed as an agent by the employer or employer agent in terms of Regulation 4(5) of the 

Construction Regulations and named in the contract data as being the Employer or his representative agent 

responsible for health and safety matters. 

Ergonomics 
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The application of scientific information concerning humans to the design of objects, systems and the 

environment for human use to optimise human well-being and overall system performance. 

 

Hazard: 

A source of or exposure to danger. 

 

Hazard Identification 

The identification and documenting of existing or expected hazards to the health and safety of persons, 

which are normally associated with the type of construction work being executed or to be executed. 

 

Healthy 

Free from illness or injury attributable to occupational causes. 

 

Incident 

An event or occurrence occurring at work or arising out of or in connection with the activities of persons at 

work, or in connection with the use of plant or machinery, in which, or in consequence of which: 

a) Any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured 

or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical defect 

or likely to be unable for a period of at least 14 days either to work or to continue with the activity for 

which he/she was employed or is usually employed; 

b) a major incident occurred; or 

The health or safety of any person was endangered and where: 

a) A dangerous substance was spilled; 

b) The uncontrolled release of any substance under pressure took place; 

c) Machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving objects, 

or machinery ran out of control. 

 
Inspector 

a person designated as such under section 28 of the Act. 

 

Major Incident 

an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from activities at a 

workplace. 

 

Reasonably Practicable 

practice having regard to: 

a) The severity and scope of the hazard or risk concerned; 

b) The state of knowledge reasonably available concerning that hazard or risk and of any means of 

removing or mitigating that hazard or risk; 

c) The availability and suitability of means to remove or mitigate that hazard or risk; and  

d) The cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom; 

Registered Person 

a person registered in terms of the Electrical Installation Regulations 

 

Risk 

The probability that injury or damage will occur. 

Safe 
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Free from any hazard. 

 

Scaffold 

any temporary elevated platform and supporting structure used for providing access to and supporting 

workmen or materials. 

 

Structure 

a) Any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, 

waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, 

earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanks, 

earth retaining structure or any structure designed to preserve or alter any natural feature, and any other 

similar structure; 

b) Any formwork, falsework, scaffold or other structure designed or used to provide support or means of 

access during construction work; or 

c) Any fixed plant in respect of work which includes the installation, commissioning, decommissioning or 

dismantling and where any such work involves a risk of a person 

 

Substance 

any premises or place where a person performs work in the course of his/her employment 

 

Workplace 

any premises or place where a person performs work in the course of his employment 

 

6. INTERPRETATIONS 

 
The Act and its associated regulations shall have precedence in the interpretation of 

any ambiguity or inconsistency between it and this specification. Compliance with the requirements of this 

specification does not necessarily result in compliance with the provisions of the Act. 

 

7. APPLICATION FOR CONSTRUCTION WORK PERMIT 

 

Application for construction work permit.- 

1) An Employer who intends to have construction work carried out must, at least 30 days before that work 

is to be carried out, apply to the provincial director in writing for a construction work permit to perform 

construction work if the intended construction work starts from the 7th August 2018 and will - 

a) exceed 365 days and will involve more than 3600 person days of construction work, or the works 

contract is of a value exceeding thirteen million rand or Construction Industry Development Board 

(CIDB) grading level 7. 

b) the tender value limit is grade 7, 8 or 9 of the Construction Industry Development Board (CIDB) 

grading. 

2)  An application contemplated in sub-regulation (1) must be done in a form similar to Annexure 1. 
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3) The provincial director must issue a construction work permit in writing to perform construction work 

contemplated in sub-regulation (1) within 30 days of receiving the construction work permit application 

and must assign a site-specific number for each construction site. 

4) A site-specific number contemplated in Sub-regulation (3) must be conspicuously displayed at the main 

entrance to the site for which that number is assigned. 

5) A construction work permit contemplated in this regulation may be granted only if- 

a) the fully completed documents contemplated in regulation 5 (1) (a) and (b) have been submitted; 

and 

b) proof in writing has been submitted- 

i. that the Employer complies with regulation 5 (5) 

ii. with regard to the registration and good standing of the principal contractor as contemplated 

in regulation 5 (1) (j); and 

iii. that regulation 5 (1) (c), (d), (e), (g) and (h) has been complied with. 

6) An employer must ensure that the principal contractor keeps a copy of the construction work permit 

contemplated in sub-regulation (1) in the occupational health and safety file for inspection by an 

inspector, the Employer, the Employer’s authorised agent, or an employee. 

7) No construction work contemplated in sub-regulation (1) may be commenced or carried out 

before the construction work permit and number contemplated in sub-regulation (3) have been issued and 

assigned. 

8) A site-specific number contemplated in sub-regulation (3) is not transferrable. 

8. DUTIES AND RESPONSIBILITIES 

 
8.1  Employer’s Responsibilities (Construction Regulations 5): 

1. In terms of Construction Regulation 5 an Employer must- 

a) prepare a baseline risk assessment for an intended construction work project; 

b) prepare a suitable, sufficiently documented and coherent site-specific health and safety 

specification for the intended construction work based on the baseline risk assessment 

contemplated in paragraph (a); 

c) provide the designer with the health and safety specification contemplated in paragraph (b); 

d) ensure that the designer takes the prepared health and safety specifications into consideration 

during the design stage; 

e) ensure that the designer carries out all responsibilities contemplated in regulation 6; 

f) include the health and safety specifications in the tender documents; 

g) ensure that potential Service Providers / Principal Contractors submitting tenders have made 

adequate provision for the cost of health and safety measures; 

h) ensure that the Service Provider / Principal Contractor to be appointed has the necessary 

competencies and resources to carry out the construction work safely; 

i) take reasonable steps to ensure co-operation between all contractors appointed by the Employer 

to enable each of those contractors to comply with these Regulations; 
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j) ensure before any work commences on a site that every Service Provider / Principal Contractor 

is registered and in good standing with the compensation fund or with a licensed compensation 

insurer as contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993 

(Act No. 130 of 1993). 

k) appoint every Service Provider / Principal Contractor in writing for the project or part thereof on 

the construction site; 

l) discuss and negotiate with the Service Provider / Principal Contractor the contents of the Service 

Provider/Principal Contractor health and safety plan contemplated in regulation 7(1), and must 

thereafter finally approve that plan for implementation;  

m) ensure that a copy of the Service Provider / Principal Contractor health and safety plan is available 

on request to an employee, inspector or contractor; 

n) take reasonable steps to ensure that each contractor's health and safety plan contemplated in 

regulation 7(1)(a) is implemented and maintained; 

o) ensure that periodic health and safety audits and document verification are conducted at intervals 

mutually agreed upon between the Service Provider / Principal Contractor and any contractor, but 

at least once every 30 days; 

p) ensure that a copy of the health and safety audit report contemplated in paragraph (o) is provided 

to the Service Provider / Principal Contractor within seven days after the audit; 

q) stop any contractor from executing a construction activity which poses a threat to the health and 

safety of persons and is not in accordance with the Employer's health and safety specifications 

and the Service Provider's / Principal Contractor's health and safety plan for the site; 

r) where changes are brought about to the design or construction work, make sufficient health and 

safety information and appropriate resources available to the Service Provider / Principal 

Contractor to execute the work safely; and 

s) ensure that the health and safety file contemplated in regulation 7(1)(b) is kept and maintained by 

the Service Provider / Principal Contractor. 

 
2. Where an Employer requires additional work to be performed as a result of a design change or an error 

in construction due to the actions of the Employer, the Employer must ensure that sufficient safety 

information and appropriate additional resources are available to execute the required work safely. 

 
3. Where a fatality or permanent disabling injury occurs on a construction site, the Employer must ensure 

that the contractor provides the provincial director with a report contemplated in section 24 of the Act, in 

accordance with regulations 8 and 9 of the General Administrative Regulations, 2013, and that the report 

includes the measures that the contractor intends to implement to ensure a safe construction site as far 

as is reasonably practicable. 

 
4. Where more than one Service Provider / Principal Contractor is appointed as contemplated in sub-

regulation (1) (k), the Employer must take reasonable steps to ensure cooperation between all principal 

contactors and contractors in order to ensure compliance with these Regulations. 
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5. Where a construction work permit is required as contemplated in regulation 3(1), the Employer must, 

without derogating from his or her health and safety responsibilities or liabilities, appoint a competent 

person in writing as an agent to act as his or her representative, and where such an appointment is 

made the duties that are imposed by these Regulations upon an Employer, apply as far as reasonably 

practicable to the agent so appointed. 

 

6. Where notification of construction work is required as contemplated in regulation 4(1), the Employer 

may, without derogating from his or her health and safety responsibilities or liabilities, appoint a 

competent person in writing as an agent to act as his or her representative, and where such an 

appointment is made the duties that are imposed by these Regulations upon an Employer, apply as far 

as reasonably practicable to the agent so appointed: Provided that, where the question arises as to 

whether an agent is necessary, the decision of an inspector is decisive. 

 
7. An agent contemplated in sub-regulations (5) and (6) must— 

a) manage the health and safety of a construction project for the Employer; and 

b) be registered with a statutory body approved by the Chief Inspector as qualified to perform the 

required functions; 

 

8. When the chief inspector has approved a statutory body as contemplated in sub-regulation (7)(b), he or 

she must give notice of that approval in the Gazette. 

 

Notes 1: 

a) Regulation 5(1)d must be read with Regulation 6, the duties of the designer and a written report must 

be submitted to the Employer by the Designer as proof of compliance with the aforesaid regulation. 

b) Regulation 5(1)(i) Where there are multiple principal contractors (or contractors) on-site appointed by 

the Employer, the Employer shall coordinate cooperation between contractors to ensure health and 

safety control, read with regulation 7(4). Regulation 5 (5); (6) and (7). 

c) Where an Employer specifies which contractors a principal contractor must appoint the duties as 

specified in 7(1)(c)(iii) shall be applicable to the said Employer. 

d) An Employer may appoint a Construction Health and Safety Agent or Construction Health and Safety 

Manager based on the scope and risk profile of construction work to represent him/her on matters of 

health and safety. Provided that, where the question arises as to whether a Construction Health Safety 

Agent or a Construction Health and Safety Manager is necessary, the decision of an inspector is 

decisive. 

 

Notes 2: 

a) Refer to the exemption issued by the Chief Inspector. 

b) The 30 days required to issue a Construction Work Permit is on condition that all correct and fully 

completed documents are submitted as per the attached ‘list of items (not limited to) to be submitted 

with the construction work permit application’. 
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c) Where any person aggrieved by any decision taken by an inspector in relation to the application of a 

Construction Work Permit under a provision of this regulation may appeal against such decision to the 

chief inspector in terms of Section 35. 

d) The Construction Work Permit shall be issued to the Employer for whom the Construction work is 

conducted. 

 
8.2    Designer’s Duties (CR 6): 

1. The designer of a structure must— 

a) ensure that the applicable safety standards incorporated into these Regulations under section 

44 of the Act are complied with in the design; 

b)  take into consideration the health and safety specification submitted by the Employer; 

c) before the contract is put out to tender, make available in a report to the Employer— 

• all relevant health and safety information about the design of the relevant structure that 

may affect the pricing of the construction work; 

• the geotechnical-science aspects, where appropriate; and 

• the loading that the structure is designed to withstand; 

d)  inform the Employer in writing of any known or anticipated dangers or hazards relating to the 

construction work, and make available all relevant information required for the safe execution of 

the work upon being designed or when the design is subsequently altered; 

e) refrain from including anything in the design of the structure necessitating the use of dangerous 

procedures or materials hazardous to the health and safety of persons, which can be avoided by 

modifying the design or by substituting materials; 

f) take into account the hazards relating to any subsequent maintenance of the relevant structure 

and must make provision in the design for that work to be performed to minimize the risk; 

g) when mandated by the Employer to do so, carry out the necessary inspections at appropriate 

stages to verify that the construction of the relevant structure is carried out in accordance with 

his design: Provided that if the designer is not so mandated, the Employer’s appointed agent in 

this regard is responsible to carry out such inspections; 

h) when mandated as contemplated in paragraph (g), stop any contractor from executing any 

construction work which is not in accordance with the relevant design’s health and safety aspects: 

Provided that if the designer is not so mandated, the Employer’s appointed agent in that regard 

must stop that contractor from executing that construction work; 

(i) When mandated as contemplated in paragraph (g), in his or her final inspection the completed 

structure in accordance with the National Building Regulations, include the health and safety 

aspects of the structure as far as reasonably practicable, declare the structure safe for use, and 

issue a completion certificate to the Employer and a copy thereof to the contractor; and (j) during 

the design stage, take cognisance of ergonomic design principles in order to minimize ergonomic 

related hazards in all phases of the life cycle of a structure. 
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2.    The designer of temporary works must ensure that— 

a) all temporary works are adequately designed so that it will be capable of supporting all anticipated 

vertical and lateral loads that may be applied; 

b) the designs of temporary works are done with close reference to the structural design drawings 

issued by the contractor, and in the event of any uncertainty consult the contractor; 

c) all drawings and calculations pertaining to the design of temporary works are kept at the office of 

the temporary works designer and are made available on request by an inspector, and (d) the 

loads caused by the temporary works and any imposed loads are clearly indicated in the design. 

 

Notes: 

Regulation 6 (1) (c) - Designers must ensure that designs are accompanied by a 

report as required in terms of this regulation. 

 

8.3    Principal Contractor Responsibilities 

 

a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The 

Service Provider / Principal Contractor shall sign and agree to those terms and conditions and shall, 

before commencing work, notify the Department of Labour of the intended construction work in terms of 

Regulation 4 of the Construction Regulations 2014. The Principal Contractor shall submit the notification 

in writing prior to the commencement of work and inform the Employer or his Agent accordingly;  

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this 

Specification and all relevant health and safety legislation. This Specification is not intended to 

supersede the Act nor the Construction Regulations 2014 or any part of either. Those sections of the 

Act and the Construction Regulations 2014 which apply to the scope of work to be performed by the 

Principal Contractor in terms of this contract (entirely or in part) will continue to be legally required of the 

Principal Contractor to comply with. The Principal Contractor will in no manner or means be absolved 

from the responsibility to comply with all applicable sections of the Act, the Construction Regulations 

2014 or any Regulations proclaimed under the Act or which may perceivably be applicable to this 

contract;  

c) (1) The Principal Contractor must further —  

i. provide and demonstrate to the Employer a suitable, sufficiently documented and coherent site 

specific health and safety plan, based on the Employer's documented health and safety 

specifications contemplated in regulation 5(1)(b), which plan must be applied from the date of 

commencement of and for the duration of the construction work and which must be reviewed and 

updated by the Principal Contractor as work progresses;  

ii. open and keep on site a health and safety file, which must include all documentation required in 

terms of the Act and these Regulations, which must be made available on request to an inspector, 

the Employer, the Employer's agent or a contractor; and on appointing any other contractor, in 

order to ensure compliance with the provisions of the Act—  



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

B-12 

Contract No.: VCW380/PWLPLM/24 
Annexure B:  Employer’s OHS Specification & Baseline Risk Assessment 
 

 

 
 

• provide contractors who are tendering to perform construction work for the Principal 

Contractor, with the relevant sections of the health and safety specifications contemplated 

in regulation 5(1)(b) pertaining to the construction work which has to be performed; ensure 

that potential contractors submitting tenders have made sufficient provision for health and 

safety measures during the construction process;  

• ensure that potential contractors submitting tenders have made sufficient provision for 

health and safety measures during the construction process; 

• ensure that no contractor is appointed to perform construction work unless the Principal 

Contractor is reasonably satisfied that the contractor that he or she intends to appoint, has 

the necessary competencies and resources to perform the construction work safely;  

• ensure prior to work commencing on the site that every contractor is registered and in good 

standing with the compensation fund or with a licensed compensation insurer as 

contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993; 

• appoint each contractor in writing for the part of the project on the construction site; 

• take reasonable steps to ensure that each contractor's health and safety plan contemplated 

in sub-regulation (2)(a) is implemented and maintained on the construction site; 

• ensure that the periodic site audits and document verification are conducted at intervals 

mutually agreed upon between the Principal Contractor and any contractor, but at least 

once every 30 days; 

• stop any contractor from executing construction work which is not in accordance with the 

Employer's health and safety specifications and the Principal Contractor health and safety 

plan for the site or which poses a threat to the health and safety of persons; 

• where changes are brought about to the design and construction, make available sufficient 

health and safety information and appropriate resources to the contractor to execute the 

work safely; and 

• discuss and negotiate with the contractor the contents of the health and safety plan 

contemplated in sub-regulation (2)(a), and must thereafter finally approve that plan for 

implementation; 

d) ensure that a copy of his or her health and safety plan contemplated in paragraph (a), as well as the 

contractor's health and safety plan contemplated in sub-regulation (2)(a), is available on request to an 

employee, an inspector, a contractor, the Employer or the Employer's agent; 

e) hand over a consolidated health and safety file to the Employer upon completion of the construction 

work and must, in addition to the documentation referred to in sub-regulation (2)(b), include a record of 

all drawings, designs, materials used and other similar information concerning the completed structure;  

f) in addition to the documentation required in the health and safety file in terms of paragraph(c)(v) and 

sub-regulation (2)(b), include and make available a comprehensive and updated list of all the contractors 

on site accountable to the Service Provider / Principal Contractor, the agreements between the parties 

and the type of work being done; and 
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g) ensure that all his or her employees have a valid medical certificate of fitness specific to the construction 

work to be performed and issued by an occupational health practitioner in the form of Annexure 3. 

9. REQUIREMENTS 

 
9.1  General Requirements 

a)  Create and maintain a safe and healthy work environment, 

b)  Execute the works in a manner that complies with all the requirements of the Act and all its associated 

regulations, and in so doing, minimize the risk of incidents occurring; and 

c) Respond to notices issued by the Employer or Employer Assistant Manager SHEQ/ SHEQ Officer 

as follows: 

i. Improvement Notice: improve health and safety performance over time so that repeat notices are 

not issued. 

ii. Contravention Notice: rectify contravention as soon as possible. 

iii. Prohibition Notice: terminate affected activities with immediate effect and only recommence 

activities when it is safe to do so. 

 

9.2  Project/Site Specific Requirements 

The following is a list of specific activities and considerations that have been identified for the project and site 

for which Risk Assessment, Standard Work Procedures (SWP), Management and Control Measures and 

Method Statements (where necessary) have to be developed by the Principal Contractor: 

• Clearing and grubbing of the area/site. 

• Site establishment including: 

o Offices 

o Secure/safe storage areas for materials, plant and equipment 

o Ablution facilities 

o Sheltered dining area 

o Vehicle access to the site. 

• Dealing with existing structures. 

• Location of existing services. 

• Installation and maintenance of temporary construction electrical supply, lighting and equipment 

• Adjacent land uses/surrounding property exposures 

• Boundary and access control/public liability exposures (Remember: the employer is also responsible for 

the OHS of non-employees affected by his/her activities). 

• Health risks arising from neighbouring as well as own activities and from the environment, e.g. threats 

by dogs, bees, snakes, lightning, allergies, etc.  

• Exposure to noise. 

• Exposure to vibration. 

• Protection against dehydration and heat exhaustion. 

• Protection from wet and cold conditions. 

• Dealing with HIV/Aids and other diseases as per specific programme provided by the Employer or its 
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agents. 

• Use of portable electrical equipment, including; 

o Angle grinder 

o Electrical drilling machine 

o Skill saw 

• Excavations including; 

o Ground/soil conditions 

o Trenching 

o Shoring 

o Drainage 

o Daily inspections 

• Welding including; 

o Arc welding 

o Gas welding 

o Flame cutting 

 Us of LP gas torches and appliances 

 Loading and offloading of trucks 

 Aggregate/sand and other materials delivery 

 Manual and mechanical handling 

 Lifting and lowering operations 

 Driving and operation of construction vehicles and mobile plant including; 

o Trench machine 

o Excavator 

o Bomag roller 

o Plate compactor 

o Front end loader 

o Mobile crane and the ancillary lifting tackle 

o Parking of vehicles and mobile plant 

o Towing of vehicle and mobile plant 

 Use and storage of flammable chemical substances-the Employer and/or its agent on its behalf to be 

informed of this prior to commencement of the project. 

 Temporary works and traffic accommodation. 

 Exposure to sewer plants, pipeline and excavations 

 Hygiene effects as a result of exposure to sewer  

 Environmental pollution  

 Protection against flooding 

 Gabion work. 

 Protection of overhead power lines. 

 As discovered by the principal contractor’s hazards identification exercise. 
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 As discovered from any inspections and audits conducted by the Employer and/or its agent on its behalf 

or by the principal contractor or any other contactor on site. 

 As discovered from any accident/incident investigation 

 

9.3  Scope of Work Requirements 

The following in particular requirements depending on scope of works and will form a basis for compliance 

audits: 

a) Administrative & Legal Requirements 

b) Education, Training & Promotion 

c) Public Safety & Emergency Preparedness 

d) Personal Protective Equipment 

e) Housekeeping 

f) Scaffolding, Formwork and Support work 

g) Ladders 

h) Electrical Safeguarding 

i) Emergency/Fire Prevention & Protection 

j) Excavation and Demolition 

k) Formwork 

l) Tools 

m) Cranes 

n) Personnel and Materials Hoists 

o) Transport & Materials Handling 

p) Site Plant and Machinery 

q) Plant & Storage Yard/Site Workshops Specifics 

r) Health & Hygiene 
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9.4 OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE 
COMPLIANCE 
 
A) Administrative & Legal Requirements 

 
Subject 

 
OHS Act 
Section/Regulation 

 
Requirements 

Notice Of Construction Work CR 4 
Annexure 4 

• The Department of Labour notified 

• Copy of Notice available  
Copy of the OHS Act (Act 85 of 
1993) 

GAR 4 • Updated Copy of the Act and Regulations 

Health and Safety Specifications 
and Plan/Programme 

CR 5 & 7(1)(a) • H&S specifications from the Employer/Agent. 
• OHS Plan/Programme developed and reviewed regularly. 

Hazard Identification & Risk 
Assessment 

Section 8(2)(d) 
CR 9 

• HIRA carried out/Recorded. 

• Risk Assessment and OHS Plan drawn. 

• RA Plan available on site. 
• Employees/Subcontractors informed/trained. 

Registration with the 
Compensation  
Commissioner/Insurer 

COID Act Section 80 • Written proof of registration-Letter of good standing.  

Assigned duties (Managers) Section 16(2) • Responsibility of complying with the OHS Act assigned to other persons by the 
CEO. 

Designation of person 
responsible on site 

CR 8(1) 
 

• Competent person appointed in writing as Construction Supervisor with job 
description. 

Designation of Assistant for 
above 

CR 8(2) • Competent person appointed in writing as Assistant Construction Supervisor 
with job description. 

Designation of Health and Safety 
Representatives 

Section 17 & 18  
GAR 6 

• More than 20 employees-One H&S Rep for each 50 employees or part thereof. 

• Designation of writing, period and area of responsibility specified in terms of 
GAR 6 & 7 

• Meetings held monthly, minutes kept 

• Actioned by management 
Health and Safety Committee Section 19 & 20 

GAR 5  
• H&S Committee established. 

• All H & S Reps shall be members of the H & S Committee 
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Subject 

 
OHS Act 
Section/Regulation 

 
Requirements 

Agreement with 
Mandatories/Contractors & 
Subcontractors 

Section 37(1)&(2) • Written Agreement with Contractors and Subcontractors 
• List of Contractors and Subcontractors displayed 

• Proof of registration with the Compensation Commissioner/Insurer Letter of 
good standing. 

• Construction Manager/Supervisor designated. 
• Written arrangements. 

• H&S Reps and Committee. 

• First Aider. 
Reporting of incidents 
(Department Of Labour) 

Section 24 & GAR 8 
COID Act Section 38, 39 & 
41 

• Incident Reporting Procedure displayed. 
• All incidents in terms of Section 24 reported to the Provincial Director of the 

DoL within 3 days. (Annexure 1-WCL 1/2). 

• Cases of occupational diseases reported. 

• Copies of reports available on site. 
• Record of first aid injuries kept. 

Investigation of incidents GAR 9 • All injuries which resulted in the person receiving medical treatment other than 
first aid, recorded and investigated by investigator designated in writing. 

• Copies of reports available on site 

• Tabled at H&S meetings 
• Action taken by management 

 
Fall Prevention & Protection 
Plan 

CR 10 • Competent persons to draw up and supervise the Fall Protection Plan. 

• Proof of appointees’ competence available on site. 
• Risk Assessment carried out for working at heights. 

• Fall Protection Plan drawn up/updated available on site 
Roof Work CR 10(5) • Competent person appointed to draw up and supervise the Roof Work Plan. 

• Proof of appointees’ competence available on site. 
• Risk Assessment carried out for roof work. 

• Roof Work Plan drawn up/updated. 

• Roof work inspected before each shift. Inspection Register kept. 

• Employees medical examined for physical & psychological fitness. Written 
proof on site. 
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Subject 

 
OHS Act 
Section/Regulation 

 
Requirements 

Structures 
 

CR 11 • Information regarding the structure being erected received from the Designer 
including: 

• Geo-science technical report where relevant. 

• Design loading of the structure. 

• Anticipated dangers/hazards/special measures to construct safely. 
• Method statements and sequence of construction. 

• Risk Assessment carried out. 

• Structures inspected before shift. Inspections register kept. 

• All above information available on site. 
Temporary Works 
 

CR 12 • Competent person appointed in writing to supervise erection, maintenance, use 
and dismantling of Support & Form Work. 

• Design drawings available on site. 

• Risk Assessment carried out. 
• Support & Formwork inspected: 

• Before use/inspection 

• Before pouring of concrete 

• Weekly whilst in place 
• Before stripping/dismantling 

• Inspection register kept 
Scaffolding 
 

CR 16 • Competent person appointed in writing to: 

• Erect scaffolding (Scaffolding Erectors) 
• Act as scaffolding team leaders. 

• Inspect scaffolding weekly and after inclement weather (Scaffold Inspectors). 

• Written proof of competency of above appointees’ available on site. 
• Copy of SABS 085 available on site. 

• Risk Assessment carried out 

• Inspected weekly/after bad weather. Inspection registers kept. 
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Subject 

 
OHS Act 
Section/Regulation 

 
Requirements 

Suspended Platforms 
 

CR 17 • Competent persons appointed in writing to: 
• Control the erection of suspended platforms 

• Act as Suspended Platforms Team Leaders 

• Inspect suspended scaffolding weekly and after inclement weather 

• Risk Assessment conducted. 
• Certificate of Authorization issued by a Registered Employer’s Agent available 

on site/Copy forwarded to the Department of Labour 

• The following inspections of the whole installation carried out by a competent 
person: 

• After erection and before use 

• Daily prior to use. Daily inspections recorded. 

• The following tests to be conducted by a competent person: 

• Load test of whole installation and working parts every three months. 
• Hoisting ropes/hooks/load attaching devices quarterly. Tests logbook kept. 

• Employees working on Suspended Platform medically examined for physical & 
psychological fitness. Written proof available. 

Excavation 
 

CR 13 • Competent person/s appointed in writing to supervise and inspect excavation 
work. 

• Written proof of competence available on site. 

• Risk Assessment carried out. 

• Inspected: 

• Before every shift. 
• After any blasting. 

• After any unexpected fall of ground. 

• After any substantial damage to the shoring. 
• After rain. Inspections register kept. 

• Method Statement developed where explosives will be used/are used. 
Demolition Work 
 

CR 14 • Competent person/s appointed in writing to supervise and control Demolition 
Work. 

• Written proof of competence available on site. 
• Risk Assessment carried out. 

• Employer’s Agenting survey and Method Statements available on site. 

• Inspections to prevent premature collapse carried out by a competent person 
before each shift. Inspections register kept. 
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Subject 

 
OHS Act 
Section/Regulation 

 
Requirements 

Materials Hoist 
 

CR 19 • Competent person appointed in writing to inspect Material Hoist. 
• Written proof of competence available on site. 

• Risk Assessment carried out. 

• Material hoist to be inspected weekly by a competent person. Inspections 
records kept. 

Bulk Mixing Plants 
 

CR 20 • Competent person appointed in writing to control the operation of the Batch 
Plant and the service, maintenance and cleaning. Register kept. 

• Written proof of competence available on site. 

• Risk Assessment carried out. 

• Bulk Plant to be inspected weekly and record kept. 
Cranes & Lifting Machines 
Equipment 
 

CR 22 
DMR 18 & 19 

• Competent person appointed in writing to inspect Cranes, Lifting Machines and 
Lifting Equipment. 

• Written proof of competence available on site. 

• Inspection:  
• -All cranes-daily by the operator 

• -Tower cranes-after erection/6 monthly 

• -Other cranes-annually by competent person 

• -Lifting tackle (slings/ropes/chain slings etc.)-daily or before every new 
application 

Inspection & Maintenance of 
Electrical Installation & 
Equipment (Including portable 
electrical tools) 
 

CR 24 
Electrical Machinery 9 & 10 
Electrical Installation 
Regulations 

• Competent person appointed in writing to inspect/test the installation and 
equipment. 

• Written proof of competence available on site. 

• Electrical Installation & Equipment inspected after installation, after alterations 
and quarterly. Inspection register kept. 

• Portable electric tools, electric lights and extension leads must be uniquely 
identified/numbered. 

• Weekly visual inspection by User/Store man. Register kept. 
Designation of Stacking & 
Storage Supervisor 
 

CR 28 
GSR 8(1)(a) 

• Competent person/s with specific knowledge and experience designated to 
supervise all stacking and storage. 

• Written proof of competence available on site. 
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Subject 

 
OHS Act 
Section/Regulation 

 
Requirements 

Designation of a person to 
coordinate emergency planning 
and fire protection 
 

CR 29 
ER 9 

• Person/s with specific knowledge and experience designated to co-ordinate 
emergency contingency planning, execution and fire prevention measures. 

• Emergency evacuation plan developed: 

• Drilled/practiced 

• Plan & records of drills/practices available on site 
• Fire risk assessment carried out. 

• All fire extinguishing equipment identified and on register 

• Inspected weekly and record kept. 

• Serviced annually. 
First Aid 
 

GSR 3 • Every workplace shall be provided with sufficient number of firs aid boxes. 

• First aid freely available. 

• Equipment as per the list in the OHS Act. 

• One qualified First Aider appointed for every 50 employees. (Required where 
more than 10 persons are employed). 

• List of First Aid Officials and Certificates.  

• Name of person/s in charge of the first aid box displayed. 

• Location/s of first aid boxes clearly indicated. 
• Signs instructing employees to report all injuries/illness including first aid 

injuries. 
Personal Protective Equipment 
(PPE) 
 

GSR 2 • PPE  risk assessment carried out 

• Items of PPE prescribed/use enforced. 
• Records of issue kept 

• Undertaking by employee to wear/use PPE 

• PPE remain property of the employer, not to be removed from the premises 
GRS 2(4). 

Inspection & Use of 
welding/flame cutting equipment  
 

GSR 9 • Competent person/s with specific knowledge and experience designated to 
inspect electrical arc, gas welding and flame cutting equipment. 

• Written proof of competence available on site. 

• All new vessels checked for leaks, leaking vessels NOT taken into stock but 
returned to supplier immediately. 

• Equipment identified/numbered and entered into register. 
• Equipment inspected weekly and record kept. 

• Separate, purpose made storage available for full and empty vessels. 
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Subject 

 
OHS Act 
Section/Regulation 

 
Requirements 

Control of storage & usage of 
Hazardous Chemical Substances 
(HCS) and Flammables 

HCS Regulations 
CR 25 

• Competent person/s with specific knowledge and experience designated to 
control the storage and usage of HCS (including flammables). 

• Written proof of competence available on site. 

• Risk Assessment carries out. 

• Register of HCS kept on site. 
• MSDS available on site. 

• Separate, purpose made storage available for full and empty containers. 
Vessels Under Pressure (VUP) 
 

Pressure Equipment 
Regulations 

• Competent person/s with specific knowledge and experience designated to 
supervise the use, storage, maintenance, statutory inspections & testing of 
VUP’s. 

• Written proof of competence available on site. 

• Certificate of manufacture available on site. 

• Register of VUP on site. 

• Inspections & testing by Approved Inspection Authority (AIA): 
• After installation/re-erection or repairs. 

• Every 36 months. 

• Register/Logbook of inspections, tests, modifications and repairs kept. 
Construction Vehicles & Earth 
Moving Equipment 

CR 23 • Operators/Drivers appointed to: 
• Carry out a daily inspection prior to use 

• Drive the vehicle/plant that he/she is competent to operate/drive. 

• Written proof of competence available on site.  
• Record of daily inspections kept. 

Inspection of ladders 
 

GSR 13A • Competent person/s appointed in writing to inspect ladders. 

• Ladders inspected at arrival on site and weekly thereafter.  

• Inspection records kept. 
• Application of the type of ladders (wooden, aluminium, etc.) regulated by 

training and inspections and noted in register. 
Ramps 
 

GSR 13B • Competent person appointed in writing to supervise the erection & inspection of 
ramps. 

• Inspection register kept. 

• Daily inspected and noted in register. 
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B) Education and Training 
Subject 

 
Requirement 

 
Company OHS Policy 
Section 7(1) 
 
 
 

• Policy signed by the CEO and published/Circulated to the employees. 
• Policy Displayed on Construction/Employees Notice Board. 

• Management and employees committed. 
 

Company OHS Rules 
Section 13(a) 

• Construction site rules published and displayed. 

• Follow-up to ensure employees understand/adhere to the policy and 
rules. 

Induction and Task Safety 
Training 
Section 13(a) 

• All new employees receive OHS Induction Training. 
• Training includes Daily Safety Task Instructions (DSTI). 

• Employees acknowledge receipt of training. 

• Follow-up to ensure employees understand/adhere to instructions. 
General OHS Training  
Section 13(a) 

• All current employees receive specified OHS training: written proof 
• Operators of Plant & Equipment receive specified training 

• Follow-up to ensure employees understand/adhere to instructions. 
Occupational Health and 
Safety Promotion 

Incident Experience Board indicating: 

• Number of hours worked without injured. 
• Number of days worked without an injury. 

• Vision, Mission and Goal, Star Grading-Board kept up to date. 

• Safety Posters displayed & changed regularly. 

• Employee Notice Board for OHS Notice. 
• Site OHS Competition (Company OHS Competition). 

• Participation in projects OHS competition 
 
C) Public Safety & Security Measures & Emergency Preparedness 

 
Subject 

 
Requirement 

Notices & Signs 
 

• Notices and signs at entrances/along perimeters indicating “No 
Unauthorised Entry” 

• Notices and signs at the entrance instructing visitors and non-visitors 
what to do, where to go and where to report when entering the site/yard 
with directional signs. E.g. “Visitors to report to Office”. 

• Notice and signs posted to warn of overhead work and other hazardous 
activities. E.g. General Warning Signs 

Site Safeguarding (Security 
Measures) 
 

• Nets, canopies, platforms, fans etc. to protect members of the 
public/visitors/Employer/employees passing/entering the site. 

• Access control measures/register in operation 

• Security patrols after hours, during weekends and holidays. 

• Sufficient lighting after dark 
• Guard has access to telephone/mobile/other means of emergency 

communication 
 
 

Emergency Preparedness • Emergency contact numbers displayed and made available and 
accessible to employees and security. 

• Emergency evacuation instructions posted up on all Notice Boards. 

• Emergency contingency plan available on site. 

• Emergency doors open outwards/unobstructed. 

• Emergency alarm audible all over the premises. 
 

Emergency Drill & 
Evacuation 

• Adequate number of employees trained to use firefighting equipment. 

• Emergency evacuation plan available displayed and practiced. 
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D) Personal Protective Clothing/Equipment 

Subject 
 

Requirement 
 

PPE Needs Analysis • Determine the needs for PPE identified and prescribed training 

• PPE remain the property of the employer, not to be removed from 
premises GSR 2(4). 

Head protection • All persons on site shall wear safety helmets including subcontractors and 
visitors 

• Visitors to wear same. 
Foot protection • All employees on site shall wear safety footwear including gumboots for 

concrete/wet work and non-slip shoes for roof work. 
Eye and face protection • Eye and face(Also Hand and Body) Protection (Goggles, face shields, 

welding helmets etc.) used when operating the following: 

• Jack/Kango Hammers 
• Angle/bench grinder 

• Electric drills (Overhead work into concrete/cement/bricks) 

• Explosive powered tools 
• Concrete vibrators/pokers 

• Hammers and chisels 

• Shears 

• Cutting tools and equipment 
• Sanders and sanding machines 

• Cutting/welding tools 

• CO2 and arc welding equipment 

• Skill/bench saws 
• Spray painting equipment. 

Hearing protection • Hearing protectors (Muffs, plugs, etc.) used when operating the 
following: 

• Hammers & Chisels 
• Jack/Kango Hammers, etc. 

• Explosive power tools 

• Wood/Aluminium working machines e.g. saws, planers, routers. 

• Angle grinders 
• Drilling machine 

Hand protection • Protective gloves worn by employees when handling/using: 

• Cement/bricks/steel/chemicals 

• Welding equipment 
• Hammers & Chisels 

• Jack/Kango Hammers, etc. 
 
 
 

Respiratory protection • Suitable/efficient prescribed Respirators worn correctly by employees 
handling/using : 

• Dry  cement 

• Dusty areas 

• Hazardous chemicals 
• Angle grinders 

• Spray painting etc. 
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Subject 
 

Requirement 
 

Fall Protection Equipment • Suitable safety belts/fall arrest equipment correctly used by persons 
working on/in unguarded, elevated positions, e.g.: 

o Scaffolding 
o Riggers 
o Lift shafts 
o Edge work 
o Ring beam edges etc. 

Other methods of fall prevention applied e.g. catch nets. 
Protective Clothing • All jobs requiring protective clothing (Overalls, Rain Wear, Welding 

Aprons, etc.) Identified and clothing worn. 
PPE Issue & Control • Identified equipment issued free of charge 

• All PPE maintained in good condition. (Regular checks). 

• Worker instructed in the proper use and maintenance of PPE. 

• Commitment obtained from the user accepting conditions and to wear the 
PPE. 

• Record of PPE issued kept on H&S file. 

• PPE remain the property of the employer, not to be removed from the 
premises. 

 
E) Housekeeping 

Subject 
 

Requirement 
 

Scrap Removal  System • All items of scrap/unusable off-cuts/rubble and redundant material removed 
on regular basis. (Daily) 

• Scrap/waste removal from heights by chute/hoist/crane. 

• Nothing thrown/swept over sides. 
• Scrap disposed of in designated containers/areas. 

• Removal from site/yard on a regular basis. 
Stacking and Stacking 
(Section 1 for 
Designation & Register) 

• Stacking: 

• Stable, on firm level surface/base. 
• Prevent leaning/collapsing 

• Irregular shapes bonded 

• Not exceeding 3x the base 

• Stacks accessible 
• Removal from top only. 

 

• Storage: 

• Adequate storage areas 
• Functional-e.g. demarcated storage areas/racks/bin etc. 

• Special areas identified and demarcated e.g. flammable gas, cement, etc. 

• Neat, safe, stable and square. 

• Store/storage areas clear of superfluous material. 
• Storage behind sheds etc. neat/under controls. 

• Storage areas free from weeds, litter. 

Waste 
Control/Reclamation 

• Re-usable off-cuts or other re-usable material removed daily and kept to a 
minimum in the work areas. 

• All re-usable materials neatly stacked/stored in designated areas. (Nails 
removed/bent over in re-usable timber). 

• Issue of hardware/nails/screws/cartridges etc. controlled and return of 
unused items monitored. 

Sub-Contractors • Sub-contractors required to comply with Housekeeping requirements. 
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F) Working At Heights (Including Roof Work) 
 

Subject 
 

Requirements 

Openings • Unprotected openings adequately guarded/fenced/barricaded/catch nets installed. 

• Roof work discontinued when bad/hazardous weather. 

• Fall protection measures (including warning notices) when working close to edges 
or on fragile roofing material 

 
G) Scaffolding 

 
Subject 

 
Requirement 

Access/System 
Scaffolding 
 

• Foundation firm/Stable. 

• Sufficient bracing. 

• Tied to structure/prevented from side or cross movement. 

• Platform boards in good. condition/sufficient/secured. 
• Handrails and toe boards provided. 

• Access ladders/stairs provided. 

• Areas under scaffolding tidy. 
• Safe/unsafe for use signs. 

• Complying with OHS Act and SANS 085 
Mobile Scaffolding 
 

• Foundation firm / stable 

• Sufficient bracing. 
• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 
• Safe/unsafe for use signs 

Mobile Scaffolding 
 

• Wheels / swivels in good condition 

• Brakes working and applied. 
• Height to base ratio correct. 

• Outriggers used where necessary 

• Complying with OH&S Act/SABS 085 
Suspended 
Scaffolding 
 

• Outriggers securely supported and anchored. 
• Correct No. of steel wire ropes used. 

• Platform as close as possible to the structure. 

• Handrails on all sides 

• All winches / ropes / cables / brakes inspected regularly and replaced as 
prescribed 

• Scaffolding complies with OHS Act (Act 85/93) 

• Winch(es) maintained by competent person(s) 
Formwork / Support 
Work 
 

• All components in good condition. 
• Foundation firm / stable. 

• Adequate bracing / stability ensured. 

• Good workmanship / uprights straight and plumb. 

• Good cantilever construction. 
• Safe access provided. 

• Areas under support work tidy. 

• Same standards as for system scaffolding. 
Special Scaffolding • Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an 

acceptable standard and inspected by specialists. 
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Subject 

 
Requirement 

Edges & Openings • Edges barricaded to acceptable standards. 
• Manhole openings covered / barricaded. 

• Openings in floor / other openings covered, barricaded/fenced. 

• Stairs provided with handrails. 
• Lift shafts barricaded / fenced off. 

 
H) Ladders 

 
Subject 

 
Requirement 

Physical Condition / 
Use & Storage 
 

• Stepladders - hinges/stays/braces/stiles in order. 

• Extension ladders - ropes/rungs/stiles/safety latch/hook in order. 
• Extension / Straight ladders secured or tied at the bottom / top. 

• No joined ladders used 

• Wooden ladders are never painted except with varnish 

• Aluminium ladders NOT to be used with electrical work 
• All ladders stored on hooks / racks and not on ground. 

• Ladders protrude 900 mm above landings / platforms / roof. 

• Fixed ladders higher than 5 m have cages/Fall arrest system 
 
I) Electricity (As Part Of, Or Additional To The Manual “Safety & Switch Procedure For Electrical 

Installations”) 
 

Subject 
 

Requirement 

Electrical 
Distribution Boards 
& Earth Leakage 
 

• Colour-coded / numbered / symbolic sign displayed. 

• Area in front kept clear and unobstructed. 

• Fitted with inside cover plate / openings blanked off / no exposed “live” 
conductors / terminals/Door kept close 

• Switches / circuit breakers identified. 

• Earth leakage protection unit fitted and operating. 

• Tested with instrument: Test results within 15 – 30 milliamps 
• Aperture/Opening/s provided for the plugging in and removal of extension leads 

without the need to open the door 

• Apertures and openings used for extension leads to be protected against the 
elements and especially rain 

Electrical 
Installations & 
Wiring 

• Temporary wiring / extension leads in good condition / no bare or exposed 
wires. 

• Earthing continuity / polarity correct: 

• Looking at the open connectors to connect the wiring, the word “Brown” has the 
letter ‘R’ in it, so the b’R’own 

• wire connects to the ‘R’ight hand connector. “Blue” has the letter ‘L’ in it, so the 
b’L’ue wire connects to the 

• ‘L’eft hand connector. 

• Cables protected from mechanical damage and moisture. 

• Correct loading observed e.g. no heating appliance used from lighting circuit 
etc. 

• Light fittings/lamps protected from mechanical damage/moisture. 

• Cable arrestors in place and used inside plugs 
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Subject 

 
Requirement 

Physical condition 
of Electrical 
Appliances & 
Tools 
 
 
 

• Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp 
supply socket) 

• Insulation / casing in good condition. 

• Earth wire connected/intact where not of double insulated design 

• Double insulation mark indicates that no earth wire is to be connected. 
• Cord in good condition/no bare wires/secured to machine & plug. 

• Plug in good condition, connected correctly and correct polarity. 
 

J) Emergency And Fire Prevention And Protection 
 

Subject 
 

Requirement 

Fire Extinguishing 
Equipment 

• Fire Risks Identified and on record 
• The correct and adequate Fire Extinguishing Equipment available for: 

o Offices 
o General Stores 
o Flammable Store 
o Fuel Storage Tank/s and catchment well 
o Gas Welding / Cutting operations 
o Where flammable substances are being used / applied. 
o Equipment Easily Accessible 

Maintenance • Fire equipment checked minimum monthly, serviced yearly 

Location & Signs • Fire Extinguishing Equipment: 

• Clearly visible 

• Unobstructed 
• Signs posted including “No Smoking” / “No Naked Lights” where required. 

(Flammable store, Gas store, Fuel tanks 

• etc.) 
Storage Issue & 
Control of 
Flammables (incl. 
Gas cylinders 

• Storage Area provided for flammables with suitable doors, ventilation, bund etc. 

• Flammable store neat / tidy and no Class A combustibles. Decanting of 
flammable substances carried out in ignition free 

• and adequately ventilated area. Container bonding principles applied 

• Only sufficient quantities issued for one task or one day’s usage 

• Separate, special gas cylinder store/storage area. 
• Gas Cylinders stored / used / transported upright and secured in 

trolley/cradle/structure and ventilated. 

• Types of Gas Cylinders clearly identified as well as the storage area and stored 
separately. 

• Full cylinders stored separately from empty cylinders. 
• All valves, gauges, connections, threads of all vessels to be checked regularly 

for leaks. 

• Leaking acetylene vessels to be returned to the supplier IMMEDIATELY. 
Storage, Issue & 
Control 
of Hazardous 
Chemical 
Substances (HCS) 

• HCS storage principles applied: products segregated 
• Only approved, non-expired HCS to be used 

• Only the prescribed PPE shall be used as the minimum protection 

• Provision made for leakage/spillage containment and ventilation 

• Emergency showers/eye wash facilities provided 
• HCS under lock & key controlled by designated person 

• Decanted/issued in containers as prescribed with information/warning labels 

• Disposal of unwanted HCS by accredited disposal agent 

• No dumping or disposal of any HCS on or inside the storage area or anywhere 
else on the project site 

• All vessels or containers to be regularly checked for leaks 
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K) Excavation and trenching 
 

Subject 
 

Requirement 

Excavations 
 

• Shored / Braced to prevent caving / falling in. 

• Provided with an access ladder. 

• Excavations guarded/barricaded/lighted after dark in public areas 

• Soil dumped at least 1 m away from edge of excavation 
• On sloping ground soil dumped on lower side of excavation 

• All excavations are subject to daily inspections 
 
L) Tools 

 
Subject 

 
Requirement 

Hand Tools Shovels / Spades / Picks: 
* Handles free from cracks and splinters 
* Handles fit securely 
* Working end sharp and true 
Hammers: 
* Good quality handles, no pipe or reinforcing steel handles. 
* Handles free from cracks and splinters 
Handles fit securely 
Chisels: 
* No mushroomed heads / heads chamfered 
* Not hardened 
* Cutting edge sharp and square 
Saws: 
* Teeth sharp and set correctly 
* Correct saw used for the job 

Explosive Powered 
Tools 

• Only used by trained / authorised personnel. 

• Prescribed warning signs placed / displayed where tool is in use. 

• Work area must be properly isolated/demarcated during use of tool. 

• Inspected at least monthly by competent person and results recorded. 
• Issue and return recorded including cartridges / nails and unused cartridges / 

nails / empty shells recorded. 

• Cleaned daily after use. 
 
M) Cranes 

 
Subject 

 
Requirement 

Tower Crane • Only operated by trained authorised operator with valid certificate of training 

• Structure - no visible defects 

• Electrical installation good/safe 

• Crane hook: Throat pop marked/safety latch fitted/functional 
• SWL/MML displayed 

• Limit switches with backup switches fitted/operational 

• Access Ladder fitted with backrests/Fall arrest system installed 
• Lifting tackle in good condition/inspection colour coding 

• Lifting tackle checked daily 
 
 
 
 
 
 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

B-30 
 

Contract No.: VCW380/PWLPLM/24 
Annexure B:  Employer’s OHS Specification & Baseline Risk Assessment 

  

 
Subject 

 
Requirement 

Mobile Crane • Only operated by trained authorised operator with valid certificate of training 
• Rear view mirrors 

• Windscreen visibility good 

• Windscreen wipers operating effectively 
• Indicators operational 

• Hooter working 

• Tyres safe/sufficient tread/pressure visibly sufficient 

• No missing Wheel nuts Headlights, taillights operational 
• Reverse alarm working and audible and known by all employees 

Mobile Crane 
continued 

• Grease nipples and grease on all joints 

• No Oil leaks 

• Hydraulic pipes visibly sound/no leaks 
• No corrosion on Battery terminals 

• Boom visibly in good condition/no apparent damage 

• Cable/sheaves greased/no visible damage/split wires/corrosion and checked 
daily 

• Brakes working properly 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed 

• By-pass valves operational 
• Deflection chart displayed/visible to operator/driver 

• Outriggers functional used 
 

Gantry Crane • Only operated by trained authorised persons 
• Correct slinging techniques used 

• Recognised/displayed on chart signals used 

• Log book kept/up to date 

• Prescribed inspections conducted on crane &lifting tackle and checked daily 
• “Crane overhead” signage, where applicable 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed/load limiting switches fitted/operational 
 
N)  Builder’s Hoist 

 
Subject 

 
Requirement 

Builder’s Hoist • “Hoist In Operation” - sign displayed. 

• General construction strong and free from patent defects. 

• Tower: * Adequately secured / braced. 
• At least 900 mm available for over travel. 

• Barricaded at least 2 100 mm high at ground level and floors. 

• Landing place provided with gate at least 1 800 high. 

• Platform: * No persons conveyed on platform 
• Steel wire ropes with breaking strength of six times max. load. 

• Signal systems used which may include two way radio connection. 

• Goods prevented from moving / falling off. 
• Effective brake capable of stopping and holding max. load. 
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O) Transport & Material Handling Equipment 

 
Subject 

 
Requirement 

Site Vehicles • All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by 
driver / operator. 

• Inventory of vehicles used/operated on site 

• Inspection by means of a checklist / results recorded. 

• No persons riding on equipment not designed or designated for passengers. 
• Site speed limit posted, enforced and not exceeded. 

• Drivers / Operators trained / licensed and carrying proof. 

• No unauthorised persons allowed to drive/operate equipment. 
Conveyors • Conveyor belt nip points and drive gear guarded. 

• Emergency stop/lever/brake fitted, clearly marked & accessible and tested to 
be functional under full load. 

 
P) Site Plant & Machinery 

 
Subject 

 
Requirement 

Brick Cutting 
Machine 

• Operator Trained. 

• Only authorised persons use the machine. 
• Emergency stop switch clearly marked and accessible. 

• Area around the machine dry and slip/trip free/clear of off-cuts 

• All moving drive parts guarded/electrical supply cable protected 
• Operator using correct PPE - eye/face/hearing/foot/hands/body. 

Electric Arc Welder • Welder Trained. 

• Only authorised / trained persons use welder. 

• Earth cable adequately earthed to work. 
• Electrode holder in good condition/safe 

• Cables, clamps & lugs/connectors in good condition. 

• Area in which welding machine is used is dry/protected from wet. 

• Welder using correct PPE - eye/ face/foot/body/respirator. 
• Correct transparent screens & warning signs placed 

Woodworking 
Machines 

• Operators Trained. 

• Only authorised persons use machines. 

• Provided with guards. 
• Guards used. 

• Operators using correct PPE - eye/face/feet/hearing 

• Circular saws strictly operated according to prescribed methods and settings 
• Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium) 

shall be used for various applications 
Compressors • Relief valves correctly set and locked / sealed. 

• Maximum Safe Working Pressure (MSWP) indicated on face of pressure 
gauge: not on glass cover. 

• All drives adequately guarded. 

• Receiver/lines drained daily 

• Hoses good condition/clamped, not wired 

• Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR 
on bare skin 
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Subject 

 
Requirement 

Concrete Mixer / 
Batch 
Plant 

• Top platform provided with guardrails. 
• Dust abatement methods in use. 

• Operators using correct PPE - eye / hands / respirators. 

• All moving drive parts guarded. 
• Emergency stops identified / indicated and accessible. 

• Area kept clean/dry/and free from tripping and slipping hazards. 

• Operator’s overseer identified and crane signals displayed and used. 
Gas Welding / Flame 
Cutting Equipment 

• Only authorised/trained persons use the equipment. 
• Torches and gauges in good condition. 

• Flashback arrestors fitted at cylinders and gauges. 

• Hoses in good condition/correct type/all connections with clamps 

• Cylinders stored, used and transported in upright position, secured in trolley / 
cradle / to structure. 

• All cylinders regularly checked for leaks, leaking cylinders returned immediately 

• Fire prevention/control methods applied/hot work permits 
 
Q) Plant & Storage Yards/Site Workshops Specifics 

 
Subject 

 
Requirement 

Section 8(2)(1) General 
Machinery Regulation 2(1): 
Supervision of the Use & 
Maintenance of Machinery 

• Person/s with specific knowledge and experience designated in writing 
to Supervise the Use & 

• Maintenance of Machinery 

• Critical items of Machinery identified/numbered/placed on 
register/inventory 

• Inspection/maintenance schedules for abovementioned 

• Inspections/maintenance carried out to above schedules 

• Results recorded 
General Machinery 
Regulation 9(2): 
Notices re. Operation of 
Machinery 

• Schedule D Notice posted in Work areas 

Pressure Vessels 
Regulation 
13(1)(b): 
Supervision of the Use & 
Maintenance of Vessels 
under 
Pressure (VuP) 

• Person/s with specific knowledge and experience designated in writing 
to Supervise the Use & Maintenance of VuP’s 

• VuP’s identified/numbered/placed on register/Manufacturers plate intact 

• Inspection/maintenance schedules for abovementioned 
• Inspections/maintenance carried out to above schedules 

• Results recorded/Test certificates available 

Lock-out Procedure • Lock-out procedure in operation 
 

Ergonomics • Ergonomics survey conducted – results on record 
• Survey results applied 

 
Demarcation & Colour 
Coding 

• Demarcation principles applied 

• All services, pipes, electrical installation, stop-start controls, emergency 
controls etc. colour coded to own 

• published or SABS standard 

• Employees trained to identify colour-coding 
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Subject 

 
Requirement 

Portable & Bench Grinders • Area around grinder clear/trip/slip free 
• Bench grinders mounted securely/grinder generally in good 

condition/No excessive vibration 

• On/Off switch/button clearly demarcated/accessible 

• Adequate guards in place 
• Tool rest – secure/square/max. 2 mm gap, perpendicular to drive shaft 

• Stone/disk - correct type and size/mounted correctly/dressed 

• Use of Eye protection enforced 
Battery Storage & Charging • Adequately ventilated, ignition free room/area/no smoking signs 

• Batteries placed on rubber/wooden surface 

• Emergency shower/eye wash provided 

• No acid storage in area 
• Prescribed methods in place and adhered to when charging batteries 

 • Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/ 

• numbered on register 

• Chains in good condition/links no excessive wear/checked daily 
• Lifting hooks – throat pop marked/safety latch fitted 

• SWL/MML marked/displayed 
Presses/Guillotines/ 
Shears 

• Only operated by trained/authorised persons 

• Interlocks/lock-outs fitted/PPE worn or used at all times 
 

R) Workplace Environment, Health & Hygiene 
 

Subject 
 

Requirement 

Lighting • Adequate lighting in places where work is being executed e.g. stairwells and 
basements. 

• Light fittings placed / installed causing no irritating/blinding glare. 

• Stroboscopic effect eliminated (not only reduced) where moving objects or 
machinery is used 

Ventilation • Adequate ventilation/extraction/ exhausting in hazardous areas e.g. 
chemicals/adhesives/welding/petrol or diesel/motors running and in confined 
spaces/basements. 

Noise • Tasks identified where noise levels exceeds 85 dB at any one time. 

• All reasonable steps taken to reduce noise levels at the source. 
• Hearing protection used where noise levels could not be reduced to below 85 

dB. 
Heat Stress • Measures in place to prevent heat exhaustion in heat stress problem areas e.g. 

steel decks, when the WBGT index reaches 30. (See Environmental Regulation 
4) 

• Cold drinking water readily available at all times. 
Ablutions • Sufficient hygiene facilities provided - 1 toilet per 30 employees (National 

Building Regulations prescribe chemical toilets 

• for Construction sites) 

• Toilet paper available. 
• Sufficient showers provided. 

• Facilities for washing hands provided 

• Soap/cleaning agent available for washing hands 

• Means of drying hands available 
• Lock-up changing facilities / area provided. 

• Ablution facilities kept hygienic and clean. 
 
 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

B-34 
 

Contract No.: VCW380/PWLPLM/24 
Annexure B:  Employer’s OHS Specification & Baseline Risk Assessment 

  

 
Subject 

 
Requirement 

Eating / Cooking 
Facilities 

• Adequate storage facilities provided. 
• Weather protected eating area provided, separate from changing area 

• Refuse bins with lids provided. 

• Facilities kept clean and hygienic. 
Pollution of 
Environment 

• Measures in place to minimize dust generation. 
• Accumulation or littering of empty cement pockets, plastic wrapping / bags, 

packing materials etc. prevented. 

• Spillage / discarding of oil, chemicals and dieseline into storm water and other 
drains or into existing or newly dug holes/cavities on site expressly prohibited. 

Hazardous Chemical 
Substances 

• All substances identified and list available e.g. acids, flammables, poisons etc. 
• Material Safety Data Sheets (MSDS) indicating hazardous properties and 

emergency procedures in case of incident on 

• file and readily available. 

• Substances stored safely. 
• Expiry dates meticulously checked where applicable 

 

10. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

 
The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act and will 

abide by his/her responsibilities, duties and functions as per the requirements of the Act and Regulations with 

specific reference to Section 8 of the Act. 

 

The Principal Contractor shall keep, and on-demand make available, a copy of the Act on-site at all times 

and in addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other records 

in permanent form, which shall contain all relevant aspects and information as contemplated in the 

Construction Regulations. He/she will make this file available to the Employer or his representative whenever 

necessary or on request to an interested party. 

 

11. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

 
The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction 

Regulations 2014. The Principal Contractor shall ensure compliance to the Act and its Regulations and 

specifically to the above regulations, and document each record in the Health and Safety File. 

 

The Contractor shall ensure that no work commences on an electrical installation which requires a new 

supply or an increase in electricity supply before the person who supplies or contracts or agrees to supply 

electricity to that electrical installation has been notified of such work. The contractor shall ensure that no 

asbestos work is carried out before the Provincial Director of the Department of Labour has been notified in 

writing. 
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12. THE GENERAL NOTES TO THE PRINCIPAL CONTRACTOR 

 
Legal Framework 
 
Part of legal obligations 
 
The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local 

Government) legislation that also apply to the State as well as to State-owned buildings and premises: - 

(i)  The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 

(ii)  The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws 

and any special requirements of the local supply authority 

(iii)  The Fire Brigade Services Act 1987, Act 99 of 1987 as amended 

(iv)  The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and 

relevant proclaimed Regulations (SABS 0400) 

(v)  The Post Office Act 1958 (Act 44 of 1958) as amended 

(vi)  The Electricity Act 1984, Act 41 of 1984 

(vii)  The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of 

Practice, with specific reference to GNR 17468 dated 4th October 1997 

(viii)  Legislation pertaining to water usage and the environment 

(ix)  Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.) 

(x)  Common Law 

 
Legal Liabilities 
 
Common Law and Legislation 
 
Based on two main criteria – 
 

• Would the reasonable person have foreseen the hazard? 

That is a reasonable person in that specific position, taking experience, qualifications, 

authority, position in the organization etc. into consideration 

• Would the reasonable person have taken precautionary measures (action) to prevent or limit the 

hazard? 

 
Negligence can be proven on failure on any or both of the above criteria (There may not necessarily be a 

relationship between criminal and civil liability!) 

 

Lockout Systems – Electrical 

 

A system of control shall be established in order that no unauthorized person can energize a circuit, open a 

valve, or activate a machine on which people are working or doing maintenance, even if equipment, plant or 

machinery is out of commission for any period, thus eliminating injuries and damage to people and 

equipment as far as is reasonably practicable. 

 

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts 

shall be tagged and the system tested before commencing with any work or repairs. 
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Incident Investigation 

 

Inspection and reporting is the best way in which a responsible contractor can control his area of 

responsibility. All incidents therefore, irrespective of whether it gave rise to loss, injury, damage or not, shall 

be investigated and the results recorded in the Health and Safety File. (attached GAR 9) 

 

13. GENERAL 

 

The project under control of the Principal Contractor shall be subject to periodic health and safety audits that 

will be conducted by the Employer at intervals agreed upon between the Principal Contractor and the 

Employer, provided such intervals will not exceed periods of one month. The Principal Contractor is to ensure 

that he/she and all persons under his control on the construction site shall adhere to the above 

specifications, as non-conformance will lead to the Employer taking action as directed by Construction 

Regulation 5(1)(q). The Principal Contractor should note that he/she shall be held liable for any anomalies 

including costs and resulting deficiencies due to delays caused by non-conformance and/or non-compliance 

to the above Health and Safety Specifications and the Health and Safety Plan based on these specifications. 

 
13.1   Emergency Procedures 

 

The contractor shall submit for acceptance of the Employer or his representative Assistant Manager: 

SHEQ/Construction SHE Officer an Emergency Procedure which includes but are not limited to fire, spills, 

accidents to employees, exposure to hazardous substances, which:  

 

• Identifies the key personnel who are to be notified of any emergency 

• Sets out details including contact numbers of available emergency services; and 

• The actions or steps which are to be taken during an emergency. 

 

The Contractor shall within 24 hours of an emergency taking place notify the Employer or his 

representative Assistant Manager SHEQ/ SHEQ Officer in writing of the emergency and briefly outline 

what happened and how it was dealt with. 

 
13.2   Health and Safety File 

 

Contents of the OHS plan. 

The OHS plan shall include but not limited to the following: 

• Principal contractor OHS Policy 

• Legal and other requirements: Principal contractor must specify what legal and other requirements will 
be applicable to the construction process: 

• Hazard Identification and Risk Assessment: The principal contractor must in detail demonstrate 
how, when, where and what type of risk assessments and by whom risk assessments will be 
conducted? 

• Objectives and targets: Objectives and targets must be set and detailed description to be given how 
objectives and targets will be reached. 

• Resources, Roles, and responsibilities: Appointments, who will be appointed for what. 

• Competency training and awareness: Detailed description of what training will take place, including 
induction, job specific training and external training. 

• Communication: Types of communication that will take place. Meetings and frequency of meetings 
(OHS committee meetings / site meetings. Monthly reports. 

• Performance monitoring: What types of monitoring would be done: Inspections/ PTO’s etc. 

• Inspections: Inspections, frequency of inspections the people responsible for inspections. 
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• Incident Management and Investigation: Who, when, why, where, and how incidents will be 
managed. 

• Audits: Types of audits and frequency of audits 
• Signage: Signage that will be used 

• Access control / Security 
• Public Health and Safety 

• Traffic Management and accommodation 
• PPE Management 

• First Aid arrangements 
• Emergencies 

• Management of subcontractors. 

• Control of Documents 
• Occupational Health and Safety budget 

• Operational control: This refers to the material, equipment and activities that will take place on site 
based on the scope of work and will be as follows: 

✓ Signage 

✓ Equipment transport to site. Delivery and offloading. 

✓ Construction employee facilities 

✓ Stacking and Storage 

✓ Housekeeping 

✓ Waste management 

✓ Construction vehicles and mobile plant 

✓ Hand tools 

✓ Temporary electrical installations 

✓ Electrical work 

✓ Use of portable electrical tools 

✓ Ladders 

✓ Clearing and grubbing. Vegetation clearance 

✓ Excavations 

✓ Bedding and Backfilling 

✓ Lifting machines and lifting equipment 

✓ Lifting operations 

✓ Welding and flame cutting activities. 

✓ Grinding / Using circular saws. 

✓ Tie into existing services 

✓ Confined spaces 

✓ Electrical and mechanical works. 

✓ Adverse weather conditions 

✓ Use and storage of flammable liquids. 

✓ Hazardous chemical substances 

✓ Dangerous animals. 

✓ Working close to water environments 

✓ Lighting 

✓ Ventilation 

✓ Noise 

✓ Working in or with sewage / effluent 

✓ Removing asbestos material. 
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The OH&S file / files opened in terms of Construction Regulation 5(1)(s) and CR 7(1)(b) shall be always kept 

on site. This shall be a file or permanent record containing information on aspects of the contract regarding 

OHS of any person who may be affected by the construction work. 

The principal contractor shall appoint a suitably qualified person to prepare the file / files and to keep it up to 

date for the duration of the contract. The file shall include the following information but not limited to: 

• Appointment – Principal contractor 
• 37(2) Mandatory agreement between Employer and principal contractor 

• Appointment – OHS Agent 
• Employer OHS specifications. 

• Employer Baseline Risk assessment 

• Principal contractor OHS plan and approval. 
• Construction Work Permit 

• Letter of Good Standing 
• Public liability insurance 

• Copy of the Occupational Health and Safety Act 
• Copy of Construction Regulations 

• Copy of the COID Act 
• Legal Register 

• OHS Policy 
• Organogram & Appointments & Competencies of appointed persons 

• Employee management: Personal profiles / ID’s / Medicals with annexure 3 attached. 
• Risk Management: Risk assessment review register / method statements / risk assessments / safe 

operating procedures / planned task observations / daily safety task instructions. 

• Training and communication. (Induction / toolbox talks) 
• Minutes of meetings 

• Monthly reports 
• Inspections 

• Incident management: Incident registers / Incident investigations forms & templates 
• Emergency Management 

• PPE management 
• Management of Contractors 

• Fall protection. 
• HCS 

• Construction vehicles and mobile plant 

• Lifting machines 

• Traffic management 

• Waste management 

• COC’s (Certificate of compliance) 

• Confined spaces 

• Excavation inspections 

 
The Contractor shall maintain on site a health and safety file which contains copies of the following, as 

relevant: 

 

Documents required prior to commencing with physical construction activities 

a) The Contractor’s health and safety policy signed by the Chief Executive Officer, which outlines the 

Contractor’s objectives concerning the protection of the health and safety of his employees at work, and 

how they will be achieved and implemented by the Contractor; 

b) The notification made to the Provincial Director of Labour, and if relevant, the notification of the person 

who supplies or contracts or agrees to supply electricity to the electrical installation; 
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c) The letters of appointment, as relevant, of the construction supervisor for the site in respect of 

construction works covered by the Construction Regulations and the registered person responsible for 

the electrical installation covered by the Electrical Installations Regulations; 

d) A copy of the certificate of registration of the registered person responsible for the electrical installation 

covered by the Electrical Installations Regulations; 

e) The approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV 

by a person deemed competent in terms of the Electrical Installations Regulations; 

f) The preliminary hazard identification undertaken by the competent person; 

g) Proof of registration of the electrical contractor who undertakes the electrical installation in terms of the 

Electrical Installations Regulations; 

h) The organogram which outlines the roles and responsibilities of the construction supervisor’s assistants 

and safety officers; and  

i) The contractor’s health and safety plan; 

j) The emergency procedure; 

k) The procedure for the replacement of lost, stolen, worn or damaged personal protective clothing; and 

l) Proof that the contractor is registered and in good standing with the compensation fund or with a licensed 

compensation insurer; 

 

Any revisions to the organogram which outlines the roles and responsibilities of the construction supervisor’s 

assistants and safety officers; 

 
a) Each and every subcontract agreement; 

b) Proof that every subcontractor is registered and in good standing with compensation fund or with a 

licensed compensation insurer; 

c) Proof of all subcontractor’s induction training whenever it is conducted; 

d) Copies of the minutes of the subcontractors health and safety meetings; 

e) Copies each of the Contractor’s subcontractors’ health and safety policy, signed by the Chief Executive 

Officer, which outlines the Contractor’s objectives and how they will be achieved and implemented by 

the Contractor; 

f) The health and safety plans of all the Contractor’s subcontractors who are required to provide such 

plans; 

g) A comprehensive and updated list of all subcontractors employed on site by the contractor, indicating 

the type of work being performed by such subcontractors; 

h) The outcomes of the monthly audits for compliance with the approved health and safety plan of each 

and every subcontractor working on the site; 

i) Any report made to an inspector by the health and safety committee; 

j) The minutes of all health and safety meetings and every recommendation made to the Contractor by the 

health and safety committee; 
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13.3   Identification Of Hazards And Development Of Risk Assessments, Standard Working Procedures 

(SWP) And Method Statements 

 

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and 

Method Statements for each activity executed in the contract or project. The identification of hazards is over 

and above the hazards identification programme and those hazards identified during the drafting of the 

Health and Safety Plan. The Contractor shall before the commencement of any work on the site and during 

construction work, cause a risk assessment to be performed by a competent person appointed in writing.  

 

Such an assessment shall as a minimum: 

i. Identify the risks and hazards to which persons may be exposed to; 

ii. Analyse and evaluate the identified risks and hazards; 

iii. Document a plan of safe work procedures, including the use of any personal protective equipment or 

clothing and the undertaking of periodic toolbox talks or inductions before undertaking hazardous work, 

to mitigate, reduce or control the risks and hazards that have been identified; 

iv. Provide a monitoring plan 

 

Note: A risk assessment is a crucial step in protecting workers as well as complying with the law. It 

helps to focus on the risks that really matter in a particular workplace – the ones with the potential to 

cause harm. Workers and others have a right to be protected from harm caused by a failure to take 

reasonable control measures. The following four steps are recommended: 

 

a) Identify the Hazards: By looking at what could reasonably be expected to cause harm, ask employees 

or their representatives what they think, obtain advice from trade associations or publications on health 

and safety, check manufacturer’s instructions or data sheets for chemicals and equipment as they can 

be very helpful in spelling out the hazards and putting them in their true perspective, review accident 

and ill health records, think about long term hazards to health (e.g. high levels of noise or exposure to 

harmful substances) as well as safety hazards etc. 

b) Identify who May be Harmed and how by identifying how groups of people might be harmed i.e. what 

type of injury or ill health might occur? 

c) Evaluate the Risks and Decide on Precautions by doing everything reasonably practicable to protect 

people from harm i.e. by looking at how things are done, what controls are in place and how the work is 

organised and comparing this against good practice to see if more can be done to bring practices up to 

standard. Consider if the hazard can be got rid of all together, and if not, how can the risk be controlled 

so that harm is unlikely e.g. try a less risky option (e.g. switch to using a less hazardous chemical); 

prevent access to the hazard (e.g. by guarding); organize work to reduce exposure to the hazard (e.g. 

put barriers between pedestrians and traffic); issue personal protective equipment (e.g. clothing, 

footwear, goggles etc.); and provide welfare facilities (e.g. first aid and washing facilities for removal of 

contamination) 

d) Record the Findings by writing down the findings of the risk assessment 

 

The Contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are 

analysed, evaluated and addressed in the risk assessment. 
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13.4   Arrangements For Monitoring And Review  

  

Monthly Audit by Employer and/or its Agent on its behalf. The Employer and/or its Agent on its behalf will be 

conducting Periodic Audits at times agreed with the Principal Contractor Audit to comply with Construction 

Regulation 5(1)(o) to ensure that the principal Contractor has implemented, is adhering to and is maintaining 

the agreed and approved OH&S Plan.   

 

Other audits and inspections by Employer and/or its agent on its behalf   

 

The Employer and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and 

inspections as it and/or its Agent on its behalf deem necessary.  

  

A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-

Reps) must accompany the Employer and/or its Agent on its behalf on all Audits and Inspections and may 

conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the 

results of his/her own audit/inspection results. The Employer and/or its Agent on its behalf may require to be 

handed a copy of the minutes of the previous Health and Safety Committee meeting reflecting possible 

recommendations made by that committee to the Employer for reference purposes.  

 
The findings of all audit reports made regarding the implementation of the Contractor’s or subcontractor’s 

health and safety plan; 

The inputs of the health and safety officer, if any, into the health and safety plan; 

Details of induction training conducted whenever it is conducted including the list of attendees; 

  

13.5   Reports  

  

The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that 

he/she:  

• Dies  

• becomes unconscious  

• loses a limb or part of a limb  

• is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent 

physical defect or likely to be unable for a period of at least 14 days either to work or continue with the 

activity for which he/she was usually employed   

OR where:  

• a major incident occurred  

• the health or safety of any person was endangered  

• where a dangerous substance was spilled  

• the uncontrolled release of any substance under pressure took place  

• machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving 

objects  

• machinery ran out of control,  
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to the Provincial Director of the Department of Labour within seven days and at the same time to the 

Employer and/or its Agent on its behalf.    

 

Refer in this regard to Section 24 of the Act & General Administrative Regulation 8.   

 

The Principal Contractor is required to provide the Employer and/or its Agent on its behalf with copies of all 

statutory reports required in terms of the Act and the Regulations.  

  

The Principal Contractor is required to provide the Employer and/or its Agent on its behalf with a monthly 

“SHE Risk Management Report”.  

  

The Principal Contractor is required to provide a.s.a.p. the Employer and/or its Agent on its behalf with copies 

of all internal and external accident/incident investigation reports including the reports contemplated in 12.7, 

12.8.2, 15, 16, 17, 21 and 22 below. As soon as the occurrence of any accident/incident of whatever nature 

comes to the notice of the Principal Contractor, it shall be reported immediately.  

  

13.6   Review   

 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work 

Processes at each Production Planning and Progress Report meeting as the construction work develops and 

progresses and each time changes are made to the designs, plans and construction methods and 

processes.   

  

The Principal Contractor must provide the Employer and/or its Agent on its behalf, other Contractors and all 

other concerned parties with copies of any changes, alterations or amendments as contemplated in the 

above paragraph.   

 

13.7    Site Rules and Other Restrictions   

 

Site OH&S Rules   

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the 

Health and Safety Plan and associated aspects of the construction.  

  

When required for a site by law, visitors and non-employees upon entering the site shall be issued with the 

proper Personal Protective Equipment (PPE) as and when necessary.  
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13.8   Security Arrangements  
 

The Principal Contractor must establish site access rules and implement and maintain these throughout the 

construction period. Access control must include the rule that non-employees shall at all times be provided 

with full-time supervision while on site.  

  

The Principal Contractor must develop a set of Security rules and procedures and maintain these throughout 

the construction period.  

  

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 8(8), the Principal 

Contractor must appoint a competent Emergency Controller who must develop contingency plans for any 

emergency that may arise on-site as indicated by the risk assessments. These must include a monthly 

practice/testing programme for the plans e.g. January: trench collapse, February: flooding etc. and 

practiced/tested with all persons on-site at the time, participating.  

  

13.8    Training   
 

The contents and syllabi of all training required by the Act and Regulations including any other related or 

relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and 

Health and Safety File.   

  

13.9   General Induction Training   
 

All employees of the Principal and other Contractors must be in possession of proof of General Induction 

training  

 

13.10  Site Specific Induction Training   
 

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational 

Health and Safety Induction or other qualifying training   

 

13.11  Other Training   
 

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in 

possession of valid proof of training. All employees in jobs requiring training in terms of the Act and 

Regulations must be in possession of valid proof of training as follows:  

  

Occupational Health and Safety Training Requirements: (as required by the Construction Regulations and as 

indicated by the Health and Safety Specification Document & the Risk Assessment/s and recommendations 

by the Health and Safety Committee):  
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• General Induction (Section 8 of the Act)  

• Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)  

• Site/Project Manager  

• Construction Supervisor  

• OH&S Representatives (Section 18 (3) of the Act)  

• Training of the Appointees indicated in 12.6.1 & 12.6.2 above  

• Operation of Cranes (Driven Machinery Regulations 18 (11)  

• Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 23)  

• Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 29)  

• As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 3)  

• Storekeeping Methods & Safe Stacking (Construction Regulation 28)  

• Emergency, Security and Fire Co-ordinator  

 

The health and safety file shall be made available for inspection by any inspector, subcontractor, the Project 

Manager, the Employer or his representative Assistant Manager SHEQ/SHEQ Officer or employee of 

the contractor upon the request of such persons. The Contractor shall hand over the health and safety file to 

the Employer or his representative Assistant Manager SHEQ/ SHEQ Officer upon completion of the contract 

and if relevant, a certificate of compliance accompanied by a test report for the electrical installation in 

accordance with the provisions of the Electrical Installations Regulations. 

 
13.12  Health and Safety Committee 
 

The Contractor shall convene health and safety meetings whenever more than two (2) health and safety 

representatives have been appointed for the site. These meetings shall be attended by all health and safety 

representatives and persons nominated by the Contractor. Such meetings shall be convened at least once 

every month to: 

a) Make recommendations to the Contractor regarding any matter affecting the health or safety of persons 

on the site; and 

b) Discuss any incident on the site in which or in consequence of which any person was injured, became 

ill or died. 

 

The Contractor shall consult with the health and safety committee on the development, monitoring and 

review of the risk assessment. The Contractor shall ensure that minutes of the health and safety committee 

are kept. 

 
13.13  Inspectors, Formal Enquiries and Incidents 

 

The Contractor shall inform the relevant safety representative: 

 

a) Beforehand of inspections, investigations or formal inquiries of which he/she has been notified by an 

inspector; and 

b) As soon as reasonably practicable of the occurrence of an incident on the site. 
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The Contractor shall record all incidents and notify the Employer or his representative Assistant Manager 

SHEQ/ SHEQ Officer of any incident, except in the case of a traffic accident on a public road, as soon as 

possible after it has occurred and report such incidents to an inspector. The Contractor shall investigate all 

incidents and issue the Employer or his representative Assistant Manager SHEQ/ SHEQ Officer with 

copies of such investigations. 

 

13.14  Health and Safety Representatives 

 

The Contractor shall appoint in writing one health and safety representative for every 50 employees working 

on the site, whenever there are more than 20 employees on the site, to: 

a) Review the effectiveness of health and safety measures; 

b) Identify potential hazards and potential major incidents; 

c) In collaboration with the Employer or his representative, examine the causes of incidents; 

d) Investigate complaints by any employee of the Contractor relating to that employee’s health and safety 

on the site; 

e) Make recommendations to the Contractor on matters arising from a), b), c) or d) on general matters 

affecting the health or safety of employees at the workplace; 

f) Inspect the site with a view to, the health and safety of employees, at regular intervals; 

g) Participate in consultations with inspectors at the workplace and accompany inspectors on inspections 

at the workplace; and  

h) Participate in any internal health and safety audit 

 

The Contractor shall provide the health and safety representative with the necessary assistance, facilities 

and training to carry out the functions.  

 

13.15  Construction Supervisor  

 

The Contractor shall, prior to commencing the work, appoint a full-time competent employee in writing as the 

Construction Supervisor for the site, with the duty of supervising the performance of the work falling within 

the scope of the contract and may appoint one or more competent employees to assist the appointed 

construction supervisor. 

 
The Contractor may, having considered the size of the project, the degree of dangers likely to be 

encountered or the accumulation of hazards or risks on the site appoint a full time or part time construction 

safety officer in writing, who has in the Contractor’s opinion the necessary competencies and resources, to 

assist the Contractor in the control of all safety related aspects on the site. 

 
13.16  Occupational Health and Safety Staff 

 

The Contractor shall appoint in writing a full-time Occupational Health and Safety Manager for the project. 

The Occupational Health and Safety Manager shall have the necessary competence and resources to 

perform his duties diligently and shall be professionally registered with the SACPCMP as a Pr CHSM. The 

contractor shall furthermore ensure that one Occupational Health and Safety Officer is employed for every 

100 employees, and shall be equipped with the following: 

• Computer 

• Camera 
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• Access to telephone 

• Printing/ scanning/ copying facilities 

 
The Contractor shall compile and maintain an organogram which outlines the roles and responsibilities of the 

construction supervisor’s assistants and safety officers. 

 
The appointed safety manager/officer must comply with the following competencies; 
 

• NADSAM / SAMTRAC / NEBOSH / Equivalent  

• Registered as a Construction health and safety manager/officer at SACPCMP.  
• Hazard Identification and risk assessment (HIRA)  

• Legal Liability  

• Excavation inspection course (Safety officers will not be allowed to be appointed as excavation 
supervisors/inspectors. The course will assist them to identify hazards better regarding 
excavation works.)  

• Confined space training  
 
No health and safety officer or health and safety manager will be allowed on site if not registered with 
the SACPCMP. Conformation letters shall not be accepted. 
 

13.17 The Employer or his representative Health and Safety Manager/Officer 

 

the Employer or his representative Health and Safety Manager/Officer shall: 

• Audit the Contractor’s compliance with the requirements of this specification prior to the commencement 

of any physical construction activities on the site; 

• Accept or reject all safety plans, giving reasons for rejecting such plans; 

• Monitor the effective implementation of all safety plans; 

• Conduct periodic and random audits on the health and safety file to establish compliance with the 

requirements of this specification; 

• Visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever 

necessary, Improvement Notices, Contravention Notices and Prohibition Notices to the Contractor or 

any of the Contractor’s subcontractors with a copy to the Project Manager and, where relevant, to the 

Contractor. 

 

The Contractor shall invite the Employer or his representative Health and Safety Manager/Officer to 

audit compliance with the requirements of this specification before commencing with any physical 

construction activity on the site. 

 
Documents required after construction activities have commenced 

The letters of appointments, if relevant, of  

a) Persons who are required to assist the construction supervisor; 

b) Safety Officers 

c) Health and Safety Representatives; 

d) Replacement of construction supervisor; and  

e) Assistants of construction supervisor 
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The Contractor shall with respect to the site and construction works that are contemplated: 

i. Cause a preliminary hazard identification to be performed by a competent person before commencing 

any physical construction activity; 

ii. Evaluate the risks associated with such work constituting a hazard to the health and safety of such 

employees and steps that need to be taken to comply with the Act; and  

iii. As far as is reasonably practicable, prevent the exposure of such employees to hazards concerned or; 

where prevention is not reasonably practicable, minimize such exposures; 

 

Note: the information provided by the designer shall outline known or anticipated dangers or hazards relating 

to the works and make available all information required for the safe execution of the work. It shall provide as 

relevant, geotechnical information (or refer to reports provided in the site information), the loading of the 

structure is designed to withstand, and the methods and sequence of construction. 

  

The Contractor shall carry out regular inspections and audits to ensure that the works are being performed in 

accordance with the requirements of this specification. 

 
13.18  Health and Safety Plans 

 

The Contractor shall prior to commencing the works to which specification applies, submit to the Employer 

or his representative Assistant Manager SHEQ/ SHEQ Officer for approval a suitable and sufficiently 

documented health and safety plan, based on this specification and the risk assessment that is conducted. 

The health and safety plan shall as a minimum provide: 

 

• The information contained in Table 1 with respect to each of the hazards associated with work falling within 

the scope of the contract. 

 
Table 1: Example of the Format of a Health and Safety Plan 

 

What are the 

hazards relating 

to work tasks? 

Who might 

be harmed 

and how? 

What are the 

safe work 

procedures for 

the site? 

What further 

action is 

necessary 

(monitoring 

and review)? 

Action 

by 

Whom 

Action by 

When 
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An outline of the manner in which the Contractor intends to comply with the requirements of this specification: 

 

a. The Contractor shall discuss the submitted health and safety with the Employer or his representative 

Assistant Manager SHEQ/ SHEQ Officer, modify such plan in the light of the discussions and resubmit 

the modified plan for approval. 

b. The Contractor shall apply the approved health and safety plan from the date of its commencement and 

for the duration of the works to which this specification applies. 

c. The Contractor shall conduct periodic audits for compliance with the approved health and safety plan at 

intervals agreed upon with the Employer or his representative Assistant Manager SHEQ/ SHEQ 

Officer, but at least once every month. 

d. The Contractor shall update the health and safety plan whenever changes to the works are brought 

about. 

 

Responsibilities towards employees and visitors 

The Contractor shall as far as is reasonably practicable, cause every employee to be made conversant with 

the hazards to his health and safety attached to any work which he has to perform, any article or substance 

which he/she has to produce, process, use, handle, store or transport and any plant or machinery which is 

required or permitted to use, as well as with the precautionary measures which should be taken and 

observed with respect to those hazards or safe work procedures. 

 

The Contractor shall ensure that all employees under his or her control are: 

• Informed, instructed and trained by a competent person regarding any hazard and the related work 

procedures before any work commences, and thereafter at such times as may be determined in the risk 

assessment; and  

• Issued with proof of health and safety induction training issued by a competent and carry proof of such 

induction when working on site. 

 

The Contractor shall cause a record of training to be kept which indicates the names, identity numbers and 

job descriptions of all those who attended such training. 

 

The Contractor shall not allow or permit any employee to enter the site, unless such person has undergone 

health and safety induction training pertaining to the hazards prevalent on the site at the time of entry. 

 

The Contractor shall ensure that each visitor to a construction site, save where such visitor only visits the site 

office and is not in direct contact with the construction work activities. Undergoes health and safety 

instruction pertaining to the hazards prevalent on the site; and Is provided with necessary personal protective 

equipment. 

 

The Contractor shall provide suitable on-site signage to alert workers and visitors to health and safety 

requirements. Such signage shall include but not be limited to: 

• Unauthorized entrance prohibited; 

• Signage to indicate what personal protective equipment is to be worn; and  

• Activity related signs. 
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The Contractor shall not permit any person who is or who appears to be under the influence of intoxicating 

liquor or drugs, to enter or remain at workplace. 

 
Subcontractors 

The Contractor may only subcontract work in terms of a written subcontract and shall only appoint a 

subcontractor should he/she be reasonably satisfied that such a subcontractor has the necessary 

competencies and resources to safely perform the work falling within the scope of the contract.  

 

Such a subcontractor shall require that the subcontractor to: 

• Co-operate with the Contractor as far as is necessary to enable both the Contractor and subcontractor 

to comply with the provisions of the Act; and 

• As far as is reasonably practicable, promptly provide the Contractor with any information which might 

affect the health and safety of any person at work or which might justify a review of the health and safety 

plan. 

 

The Contractor shall provide any subcontractor who is submitting a tender or appointed to perform a 

subcontract falling within the scope of the contract, with the relevant sections of this specification and any 

work-specific information which might be pertinent to the subcontract. 

 

 The Contractor shall take reasonable steps as are necessary to ensure: 

• Co-operation between all subcontractors to enable each of those subcontractors to comply with the 

requirements of the Act and associated regulations; and  

• That each subcontractor’s health and safety plan is implemented. 

• The Contractor shall conduct periodic audits for complaints with the approved health and safety plan of 

each subcontractor working on the site at intervals agreed upon with subcontractors, but at least once 

per month. 

• The Contractor shall stop any subcontractor from executing construction work which is not in accordance 

with the Contractor’ s or subcontractor’s health and safety plan for the site or which poses a threat to the 

health and safety of person. 

• The Contractor shall ensure that where changes to the works occur, sufficient health and safety 

information and appropriate resources are made available to the subcontractor to execute the work 

safely. 

  

The Contractor shall ensure that: 

• Every subcontractor is registered and in good with the compensation fund or with a licensed 

compensation insurer prior to work commencing on site; 

• Potential subcontractors submitting tenders have made provision for the cost of health and safety 

measures during the construction process; and 

• Every subcontractor has in place a documented health and safety plan prior to commencing any work 

on site which falls within the scope of the contract. 

• The Contractor shall receive, discuss and approve health and safety plans submitted by the 

subcontractor. 
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• The Contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in 

the risk assessment before any work commences, and thereafter at such times as may be determined 

in the risk assessment. 

• The Contractor shall reasonably satisfy him/herself that all employees of subcontractors are informed, 

instructed and trained by a competent person regarding any hazard and the related work procedures 

before any work commences, and thereafter at such times as may be determined in the risk assessment. 

• The Contractor shall satisfy himself that all subcontractor employees deployed in the site are: 

o Informed, instructed and trained by a competent person regarding any hazard and the related 

work procedures before any work commences, and thereafter at such times as may be determined 

in the risk assessment; and 

o Issued with proof of health and safety induction training issued by a competent person and carry 

proof of such induction when working on site. 

 
First Aid, Emergency Equipment and Procedure 

The Contractor shall where more than five employees are employed at a workplace provide a first aid box or 

boxes at or near the workplace which shall be available and accessible for the treatment of injured persons 

at that workplace. Such first aid boxes shall contain suitable first aid equipment. 

 

The Contractor shall ensure that where are more than 10 employees employed on the site that for every 

group of up to 50 employees at that workplace, at least one person is readily available during normal working 

hours, who is in possession of a valid certificate of competency in first aid. 

 
Facilities for Workers 

The Contractor shall provide and keep clean and fit for use at or within reasonable access on the site: 

a) At least one shower facility for every 15 workers; 

b) At least one sanitary facility for every 30 workers; 

c) Changing facilities for each sex; and 

d) Sheltered eating areas. 

 

A Contractor shall provide reasonable and suitable living accommodation for the workers at construction sites 

which are remote from their homes and where adequate transportation between the site and homes, or other 

suitable living accommodation if not available. 
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Annexure 1 

SHE FILE CHECKLIST 
 

 
CONSTRUCTION REGULATIONS CHECKLIST 

Y=Yes  N=No   N/A=Not Applicable 

The Employer or 
employer agent 
SHEQ Officer 

 

Name of Company  
Principal Contractor:  
Sub-Contractor: 

Manager  

Cell #  

Date  

  

1. Act 
Principal Contractor & Sub-

Contractor 
Y N N/A Remarks 

  Contractor’s Organogram     

  Contractor’s OHS Policy     

 CR 3 
Application for construction 
work permit 

    

 CR 4 
Notification of construction 
work to DOL 

    

 CR 5(1)(j) 
Letter of Good Standing 
(Workman’s Compensation) 

    

 * Registration Number     

  
Health and Safety 
Specification 

    

 CR  7  Health and Safety Plan     

 
Sec37(1)

&(2) 
Mandatory Agreement     

2.  Act 
Appointments (Competent 
Person) 

Y N N/A Remarks 

 Sec 16(2) Designated Employer     

 Sec 17(1) 
SHE REP (More than 20 
employees) 

    

 Sec 19(1) 
Chairperson (SHE 
Committee) 

    

 
GAR 8/9 
Sec 24 

Competent Person to do 
Investigations kept on SHE 
file 

    

 GMR 2(1) 
Competent Person 
(Machinery) 

    

 CR 8(1) Construction Manager     

 CR 8(7) Construction Supervisor     
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2.  Act 
Appointments (Competent 
Person) 

Y N N/A Remarks 

 CR 8(8) 
Assistant Construction 
Supervisor 

    

 GSR 3(4) First Aider     

 CR 8(5) Construction Safety Officer     

 * Full Time     

 * Part Time     

 * 
If part time what is the 
frequency of visits to site 

    

 CR 9(1) 
Competent Person to do Risk 
Assessment 

    

 * Monitoring Plan     

 * Review Plan     

 
CR 

10(1)(a) 
Competent Person (Fall 
Protection Plan) 

    

 CR 10(a) 
Competent Person (Form 
Work & Support Work) 

    

 
CR 

13(1&2) 
Competent Person 
(Excavation Work) 

    

 CR 14(1) 
Competent Person 
(Demolition Work) 

    

 CR 16(1) 
Competent Person 
(Scaffolding) 

    

 CR 19 
Competent Person (Material 
Hoist Operator) 

    

 
CR 

19(8)(a) 
Competent Person (Material 
Hoist Inspector) 

    

 CR 18(1) 
Competent Person (Batch 
Plant Operation) 

    

 
CR 

19(2)(b) 

Competent Person 
(Inspection of explosive 
powered tools) 

    

 
CR 

19(2)(g) 

Competent Person (Issuing & 
collection of cartridges & 
nails) 

    

 CR 22(e) 
Competent Person (Crane 
and Certified) 

    

 
CR 

23(1)(j) 
Construction Vehicle & 
Mobile Plants Inspector 

    

 
CR 24 
(c & d) 

Temporary Electrical 
Installation Inspector 

    

 CR 28(a) 
Competent Person (Stacking 
and Storage) 

    

 CR 29 (h)  
Competent Person (Fire 
Equipment Inspector) 

    

3. 
Act 

CR 9(1) 
Risk Assessment shall 
include: 

Y N N/A Remarks 

 
CR 

9(1)(a) 
Risk Identification     
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3. 
Act 

CR 9(1) 
Risk Assessment shall 
include: 

Y N N/A Remarks 

 
CR 

9(1)(b) 
Risk Analysis     

 
CR 

9(1)(c) 
Risk Controls     

  Matrix and Rating     

 
CR 

9(1)(d) 
Monitoring Plan     

 
CR 

9(1)(e) 
Review Plan     

  Training Attendance Register     

4. 
Act 

CR 7(7) 
Induction Training Y N N/A Remarks 

  CR 7(4) Company Training Syllabus     

 
CR 

7(9)(a) 
Training Attendance Register     

 
CR 

7(9)(b) 
Proof of Induction on Person     

 * 
Was induction done by 
Employer 

    

 * 
Was Induction done 
Company 

    

5. 
Act CR 
8(1)(a) 

Fall Protection Plan Y N N/A Remarks 

 
CR 

8(2)(A) 
A Risk Assessment     

  
Where people are working on 
elevated position ( 

    

 CR (2)(c) Training Program     

  Training Attendance Register     

 
CR 

8(2)(d) 
Planned Inspections (Fall 
Protection Equipment) 

    

 CR 8(3) 
Is the Supervisor in 
possession of Fall Protection 
Plan) 

    

6.  Certificate of Medical Fitness Y N N/A Remarks 

  

Evaluation of physical fitness 
of persons by a registered 
Medical Practitioner 
(ORIGINALS) 

    

7. Various 

Planned Maintenance 
Inspection. Registered 
Records (Checklists and 
Signature) 

Y N N/A Remarks 

 Sec 44 Scaffolds     

 
CR 

8(2)(d) 

Inspection, testing and 
maintenance of fall protection 
equipment (Checklists and 
signature) 
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7. Various 

Planned Maintenance 
Inspection. Registered 
Records (Checklists and 
Signature) 

Y N N/A Remarks 

 
DMR 
18(5) 

Lifting machines and lifting 
tackle 

    

 
GSR 3(3) 
GSR 3(4) 

First aid box 
Valid Certificate in First Aid 

    

 EMR 9 Portable Electric Equipment     

 EMR 10 Portable Electric Lights     

 GSR 2  
Personal Protective 
Equipment 

    

 * PPE/Risk Analysis     

 * Do you have Checklists     

 * 
Are all equipment 
permanently and clearly 
numbered 

    

8.  Records to be kept Y N N/A Remarks 

 CR 4(1) 
Notification to the Regional 
Director 

    

 CR 5(6) 
Copy of every contractor 
available on site. 

    

 CR 5(7) 

Contractor’s SHE File 
including all required 
documentation available on 
site 

    

 CR 5(8) 

Consolidated SHE File to be 
handed to The Emplyer or 
employers agent after 
completion of work. 

    

 CR 5(9) 

Comprehensive and updated 
list of all contractors, 
agreements, the work being 
done included in SHE File 
available onsite. 

    

 CR 7(2) 
Risk Assessments Available 
onsite 

    

  

Risk Assessments 
addressing all the hazards on 
site, dated and signed by the 
Risk Assessor. 

    

  
All hazards identified 
communicated to the 
employees. (Provide proof). 

    

 CR 7(9) 
Proof of induction training 
available on site. 

    

 CR 8(3) 
Construction Supervisor has 
latest available version of 
Fall Protection Plan. 

    

 
CR 

9(2)(b) 

Designer’s information in 
writing to contractor of 
dangers and hazards relating 
to construction work. 
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8.  Records to be kept Y N N/A Remarks 

 
CR 

11(1)(c) 

Drawings pertaining to the 
design of/support work 
structure kept on site and 
available. 

    

 
CR 

11(3)(h) 

Record of excavation 
inspections on site and 
available 

    

 CR 12(2) 
Method statement for 
demolition a structure 

    

 
CR 

12(11) 
Method statement for 
demolishing a structure 

    

 
CR 

15(2)(b) 
Certificates of system design 
for suspended platform 

    

 
CR 

15(2)(c) 
Operational Compliance Plan     

 
CR 

15(10) 
Competence of Erectors, 
Operators and Inspectors 

    

 
Permit 
System 

Daily Inspection Record     

 
CR 

15(11) 

Suspended platform design 
drawings, inspections and 
performance test records on 
site and available 

    

 
CR 

15(12)(c) 
Training Records Signature     

 
CR 

17(8)(c) 
Materials Hoist Inspection 
records on site and available 

    

 CR 18(9) 
Maintenance and Repair 
Records on site and 
available 

    

 
CR 

19(2)(9) 
Register of nails and studs 
(explosive powered tool) 

    

 
CR 

21(1)(j) 

Construction Vehicle and 
mobile plant inspection 
register 

    

 CR 22(d) 
Temporary Electrical 
Installation Inspection 
Register 

    

 
Permit 
System 

Workers Register Daily     

 
HCS.REG

S 
Chemical substances and 
Data Sheets 

    

  Toolbox Talks Daily     

 GSR 2 
Issuing of PPE and Facilities 
(Proof and Signed) 

    

  
Treatment Register (First Aid 
Box) 

    

 GAR 9 Reportable Incidents     

 File 
Accident and Incident reports 
(firs aid-medical cases-lost 
time cases) 
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REMARKS: 
 
 
 
 
 
 
 
 

 

Construction Safety 
Officer 

 Contractor  

 

Manager SHEQ  Approved Yes No 

 

Date  
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Annexure 2  

 
APPLICATION FOR A PERMIT TO DO CONSTRUCTION WORK 

 

In terms of Regulation 3(2) of Construction Regulations 2014 

This application shall be submitted with the following documents: 

1. Health and Safety Specification 

2. Health and Safety Plan 

3. Baseline Risk Assessment 

 

1. Name and Postal address and telephone numbers of the Employer: 

 

_________________________________________________________________________________________

___________________________ 

_________________________________________________________ 

 

2. Details of the Agent: 

 

e) Title, Surname and Initials: _________________________________ 

f) Identity number/Passport Number: ___________________________ 

g) Registration number with SACPCMP: __________________________ 

h) Office Tel. Number and/or Mobile Number: _____________________ 

i) Postal Address: ___________________________________________ 

 

3. Name, postal address and telephone numbers of the appointed principal contractor: 

_______________________________________________ 

 _______________________________________________ 

 

4. Name, postal address and telephone numbers of designers: __________ 

__________________________________________________________ 

 

5. Name, postal address and telephone numbers of the following persons: 

a. Construction Manager: _____________________________________ 

_______________________________________________________ 

 

b. Construction Safety and Health Manager: _____________________ 

c. Construction Health and Safety Officer:  _______________________ 
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Annexure 2 
 

6. Exact physical address of the construction and site office: 

_________________________________________________________________________________________

___________________________ 

 

7. Nature of construction work: 

_________________________________________________________________________________________

___________________________ 

 

8. Expected commencement date:  

__________________________________________________________ 

 

9. Expected completion date:  

__________________________________________________________ 

 

10. Estimated maximum number of persons on the construction site: 

__________________________________________________________ 

 

11. Planned number of contractors on site accountable to principal contractor: 

_________________________________________________ 

 

12. Name(s) of contractors appointed: 

_________________________________________________________________________________________

_____________________________________________________________________________________ 

 

13.    

____________________________                   ___________________ 

Signature of Employer/Employer’s Agent                                Date 

14.    

____________________________                  _________________ 

Signature of Principal Contractor                                 Date 

15. Date of Application:  

__________________________________________________________ 
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Annexure 2 
 

 

FOR OFFICE USE ONLY 

 

Authorization Labour Centre Official Approval Stamp 

 

 

16. Submitted documents prescribed in Construction Regulation 5(4) (Please Tick √) 

CR 5(1(a)  CR 5(1)(b)  
CR 51);  

(C-S) 
 

 

17. 
Result of the 

application (Please 

Tick √) 

Approved  

De 

l 

ned 

 

 

18. Reason for declining application: 

_________________________________________________________________________________________

_________________________________________________________________________________________

______________________________________________________ 

 

19.  ________________________________ 

       Signature of the Supervisor 

 

20.   ________________________________ 

Signature of revoking Officer/Inspector 
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Annexure 3 

 
 

Occupational Health and Safety Act’ 1993 

(Regulation 4 of the Construction Regulations, 2014) 

 

Notification of Construction Work 

 

 

1. (a) Name and postal address of principal contractor: 

 

           __________________________________________________________ 

 

(b) Name and Tel. no. of Principal Contractor’s contact person: 

__________________________________________________________ 

 

2. Principal Contractor’s Compensation Registration number: 

 

__________________________________________________________ 

 

 

3. (a) Name and postal address of Employer: 

 

__________________________________________________________ 

 

(b) Name and Tel no. of Employer’s contact person or agent: 

 

__________________________________________________________ 

 

 

4. (a) Name and postal address designer(s) of the project: 

 

__________________________________________________________ 

 

(b) Name and Tel. no. of designer(s) contact person: ___________________ 

5. Name and telephone number of principal contractor’s construction supervisor on site 

appointed in terms of regulation 8(2): 

__________________________________________________________ 

 

 

6. Name/s of principal contractor’s sub-ordinate supervisor(s) on site appointed in terms of 

8(2): 

__________________________________________________________ 
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Annexure 3 

 
 

7. Nature of construction work: 

 

__________________________________________________________ 

 

__________________________________________________________ 

 

__________________________________________________________ 

 

8. Expected commencement date: _________________________________ 

 

9. Expected completion date: ____________________________________ 

 

10. Estimated maximum number of persons on construction site: 

 

Total: ____________ Male: ____________ Female: ______________ 

 

11. Planned number of contractors on the construction site accountable to 

 

 principal contractor: ___________________ 

 

 
12. Name(s) of contractors already selected: 

 

__________________________________________________________ 

 

__________________________________________________________ 

 

__________________________________________________________ 

 

 

 

 

__________________________                           _______________________ 

Principal Contractor                                                 Date 

 

 

 

___________________________                         _______________________ 

Employer’s Agent (where applicable)                          Date 

 

 

___________________________                         _______________________ 

Employer                                                                        Date 

• This document shall be forwarded to the office of the Department of Labour PRIOR TO 

COMMENCEMENT of work on site.
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Annexure 4 

 

Occupational Health and Safety Act (85/1993) Construction Regulations 2014 

 

Medical Certificate of Fitness 

 

Name of Employee: ___________________________ ID Number: _______________________ 

Co. Number: ___________ 

 

 

*Possible Exposure 

 

e.g. noise, heat, fall, risk, 

confined space etc. 

*Job Specific 

Requirements 

 

e.g. operating mobile 

crane, digging 

trenches, erecting 

form work & support 

work etc. 

*Protective 

Equipment 

 

E.g. Dust 

respirator (Light 

Duty, Welding 

Gloves etc.) 

 

 

*Occupation 

 

E.g. General Worker, 

Welder, Bricklayer, Steel 

Fixer, Mobile Crane 

Operator etc. 
 

                 

 

     

 

 

*The Employer to complete the information in the space marked with an * before sending the Employee 

for a medical examination. 

 

Declaration by the Medical Examiner: 

 

I certify that I have, by examination and testing using the above criteria specified by employer, satisfied 

myself that the above mentioned employee is fit to perform the duties as described by the employer in the 

matrix above. 

 

 
 
Occupational Medicine Practitioner/Occupational Health Nursing Practitioner (Please Print Name): 

__________________________________________________ 

 

Signature: _______________________________ Practice Number: ______________________ Date: 

______________________ 

 

Address: 

____________________________________________________________________________________

_____________________________________ 
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Annexure 5 

 

Tender OHS Management System Questionnaire 

 

This questionnaire forms part of the tender evaluation process. The questionnaire is to be completed by the 

Contractor tendering and submitted with their tender offer. The objective of the questionnaire is to provide an 

overview of the status of the contractor’s OHS management system. Contractors will be required to verify their 

responses noted in their questionnaire by providing evidence of their ability and capacity in relevant matters. 

 

Please note that all questions may not be relevant to the contract. The SHEQ Representative shall highlight 

questions that are mandatory. 

 

• Be advised that if your tender is successful you will be re required to provide: 

• A Risk Assessment for the Project 

• A Site Safety Plan 

• Budget Breakdown 

• Job Safety Assessments of Safe Work Method Statements for individual activities that have a medium to high 

hazard level. 

 

Certification: The information provided in this questionnaire is an accurate summary of  

                    the company’s occupational health and safety management. 

Company Name: 

Signed: Name: 

Position: Date: 

Contract Details: 

Contract Name: Contract Number: 

Please complete Insurance details in Section 8: 

Name and Contact Details of the Employer or his Representative: 
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N/A=Not applicable or relevant to this contract 

 Questionnaire Yes No N/A 

1 OHS Policy Management    

1.1 
Is there a written company health and safety policy? 

If yes, provide a copy of the policy 
Yes 

 

No 
 

N/A 
 

1.2 

Does the company have an OHS Management System certified by a 

recognised independent authority? e.g. ISO 

If yes, provide a copy of contents page(s) 

Yes 
 

No 
 

N/A 
 

1.3  
Is there a company OHS Management System manual or plan? 

If yes provide a copy of contents page(s) 
Yes 

 

No 
 

N/A 
 

1.4 

Are health and safety responsibilities clearly identified for all levels of 

staff? 

If yes, provide a sample(s) 

Yes 
 

No 
 

N/A 
 

 

 

 

 

Other Comments: 

 

 

   

2 Safe Work Practices and Procedures    

2.1 

Has the company prepared Safe Work Method Statements, Safe 

Operating Procedures or specific safety instructions relevant to the 

contract? 

If yes, provide a summary listing procedures or instructions> 

 

Yes 
 

No 
 

N/A 
 

2.2 

If the work requires use of Permits and Isolation Procedures: 

Is the company familiar with Permits and Isolation Procedures? 

If yes, provide evidence such as training, operating instructions 

etc. 

Yes 
 

No 
 

N/A 
 

2.3 
Is there a documented incident investigation procedure? 

If yes, provide a copy of a standard incident report form. 
Yes 

 

No 
 

N/A 
 

2.4  

Are there procedures for maintaining, inspecting and assessing the 

hazards of plant operated/owned by the company? 

If yes, provide details and samples (evidence of completed 

maintenance logs, pre-start daily safety inspections, job safety 

assessments, safe working method statements. 

Yes 
 

No 
 

N/A 
 

2.5 

Are the procedures for storing and handling hazardous substances? 

If yes, provide details. 

 

Yes 
 

No 
 

N/A 
 

2.6 

Are there procedures for identifying, assessing and controlling risks 

associated with manual handling? 

If yes, provide details. 

 

Yes 
 

No 
 

N/A 
 

2.7 

Are there procedures covering the use of computers and minimising 

the risk from overuse or related injuries? 

If yes, provide details. 

 

Yes 
 

No 
 

N/A 
 

 

Other Comments: 
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3 OHS Training    

3.1 

Describe how employees are inducted in your company. 

Provide copy of induction program. 

 

Yes 
 

No 
 

N/A 
 

3.2  

Describe how health and safety training is conducted in your 

company. 

Provide copy of training program relevant to the contract. 

 

Yes 
 

No 
 

N/A 
 

3.3  

Is a record maintained of all training and induction programs 

undertaken for employees in your company? 

If yes, provide examples of safety training records. 

Yes 
 

No 
 

N/A 
 

3.4 

Percent of managers and supervisors trained in OHS in last 3 years. 

Percent of managers and supervisors trained in preparation of risk 

assessments. 

Percent of managers and supervisors trained in preparation of jib 

safety analysis. 

Percent of workers trained in OHS in last 3 years? 

 

Yes 
 

No 
 

N/A 
 

3.5  

Do your employees all applicable licenses/certificates and are 

appropriately experienced for this work? 

If yes, please complete Section 9. 

 

Yes 
 

No 
 

N/A 
 

4 Health and Safe Workplace Inspections    

4.1 

Are there regular health and safety inspections at worksites 

undertaken? 

If yes, provide details and their frequency. 

 

Yes 
 

No 
 

N/A 
 

4.2 

Are the health and safety inspections at worksites documented? 

If yes, provide examples of forms and completed inspection 

reports. 

 

Yes 
 

No 
 

N/A 
 

4.3 

Is there a procedure by which hazards are reported by employees 

and followed up? 

If yes, provide copy of procedure or similar evidence. 

 

Yes 
 

No 
 

N/A 
 

 

Other Comments: 

 

 

 

   

5 Health and Safety Consultation    

5.1 

Are employees consulted on OHS matters including amenities? 

If yes, provide details and samples (toolbox meetings, team 

briefings, meeting schedules and consultation procedures. 

 

Yes 
 

No 
 

N/A 
 

5.2 

For larger companies: 

Is there a workplace health and safety committee? 

If yes, provide a copy of meeting agenda/minutes. 

 

Yes 
 

No 
 

N/A 
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5.3 

For larger companies: 

Are there elected OHS representatives? 

If yes, how often does refresher training occur? 

 

Yes 
 

No 
 

N/A 
 

 

Other Comments: 

 

 

   

6 OHS Performance    

6.1 

Has the company ever been convicted of any occupational health and 

safety or environmental offences in the last five years, or have any 

proceedings underway or pending? 

If yes, provide details. 

 

Yes 
 

No 
 

N/A 
 

6.2  

Has the company had any government or environmental inspector 

notices issued in the last 12 months? E.g. prohibition or prohibition 

notices? 

If yes, provide details. 

Yes 
 

No 
 

N/A 
 

6.3  

For larger companies: 

Is there a system for recording and analysing health and safety 

performance statistics? 

If yes, provide details and samples (e.g. performance reports, 

performance statistics over the last 12 months) 

Yes 
 

No 
 

N/A 
 

 

Other Comments: 

 

 

   

7 References    

Most Recent Contracts: Contract 1 Contract 2 

Contract Description   

Employer   

Contact   

Phone Number   

 

8 Insurances: Please provide copy of certificate of Currency 

Insurance 
Insurer/Not 

Applicable 
Policy Name 

Policy 

Number 
Expiry Date Coverage 

Workers 

Compensation 
     

Public 

Liability 
     

Professional      

Professional 

Indemnity 
     

Other      
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9 
Certificates/Licenses/Industry Training: Please provide copies or 

samples 

Licence/Certificate Licensee License no. Expiry Date Notes 

     

     

     

     

     

     

     

     

NB. After the contractor has met all the requirements of this specification and the relevant legislative 
requirements a permit to set site shall be issued by the SHEQ Department. 
 

Prepared By Signature: Date: 

Reviewed By Signature: Date: 

Reviewed By Signature: Date: 

Reviewed By Signature: Date: 

Approved By Signature: Date: 

 

All material in this manual is, unless otherwise stated, the property of the Employer and his representative. 

Copyright and other intellectual property laws protect these materials. Reproduction or retransmission of the 

materials, in whole or in part, in any manner, without the prior written consent of the Employer or his representative 

, is a violation of copyright law.  

  

A single copy of the materials may be made, solely for personal, non-commercial use. Individuals must preserve 

any copyright or other notices contained in or associated with them. Users may not distribute such copies to others, 

whether or not in electronic form, whether or not for a charge or other consideration, without prior written consent of 

the SHEQ Department. 
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CONTRACT NO: VCW380/PWLPLM/24 
 

VOLUME 2: FINANCIAL PROPOSAL 
 

VAAL CENTRAL WATER 
 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A MAXIMUM OF FOUR 
(04) CONTRACTORS FOR THE REPAIRS OF POTABLE WATER LEAKS MALUTI-A-

PHOFUNG LOCAL MUNICIPALITY IN PHUTHADITJABA 
 

PROCUREMENT DOCUMENT 
 
 

SEPTEMBER 2026 
 
 

TENDER SUBMITTED BY: 
 

 

Registered Name of Company……………………………………………………………………………………………………………… 

Address: ……………………………………………………………………………………………………………………………………… 

Telephone Number: ………………………………………………………………………………………………………………………… 

Fax Number: ………………………………………………………………………………………………………………………………… 

E-mail: ………………………………………………………………………………………………………………………………………… 

 

Issued by:  

Vaal Central Water 
PO Box 30121 

Pellissier 
9322 

 

 

 

 

 

 

ISSUE DATE: FRIDAY, 11 SEPTEMBER 2026 
 
BRIEFING SESSION: TUESDAY, 22 SEPTEMBER 2026 

CLOSING DATE: FRIDAY, 09 OCTOBER 2026 
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FORM OF OFFER AND ACCEPTANCE 

 

OFFER 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 

 

CONTRACT NO. VCW380/PWLPLM/24: MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF 
A MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF POTABLE WATER LEAKS MALUTI-A-
PHOFUNG LOCAL MUNICIPALITY IN PHUTHADITJABA 
 

The Bidder, identified in the Offer signature block below, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions 
of Tender. 

 

By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS 
 
………………………………………………………………………………………………………………………………… 

 

………………………………………………………………………………………………………………………………… 
 

……………..………………………………….…………………(in words) R…………………………………(in figures) 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 

 

Signatures …………………………………….. …………..……………………………….. 

 

Name(s) 
 

…………………………………….. 
 

………………..………………………….. 

 

Capacity 
 

…………………………………….. 
 

……………………..…………………….. 
 

for the Bidder ………………………………………………………………………………..…………………... 
(Name and address of organization) 

 

 
 
 
 
 
 
Name & signature of witness: …………………………. Date: ………….………………….......... 
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ACCEPTANCE 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder’s 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, 
Conditions of Contract identified in the Contract Data. Acceptance of the Bidder’s Offer shall form an agreement, 
between the Employer and the Bidder upon the terms and conditions contained in this Agreement and in the 
Contract that is the subject of this Agreement. 

The terms of the contract, are contained in 

Part T1 Tendering Procedures 

Part T2  Returnable Documents 

Part C1 Agreements and Contract Data, (which includes this Agreement)  

Part C2 Pricing Data 

Part C3  Scope of Work 

Part C4  Drawings 

 

and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above. 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Tender Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer 
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming 
part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this 
Schedule, which must be duly signed by the authorised representative(s) of both parties. 

 

The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of 
the Conditions of Contract identified in the Contract Data at, or just after, the date of this Agreement comes into 
effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 
Agreement. 

 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Bidder (now Contractor) within five days of the date of such receipt notifies the Employer in writing of 
any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding 
contract between the parties. 

 

Signatures …………………………………….. ………………….……………………….. 

 

Name(s) 
 

…………………………………….. 
 

…………………….…………………….. 

 

Capacity 
 

…………………………………….. 
 

……………………….………………….. 

 

for the Bidder 
 

……………………………………… 
(Name an

 

……………………………………………….……………. 
d address of organisation) 

 

 

Name & signature of witness……………………………………………. Date: ………………………….….......... 
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SCHEDULE OF DEVIATIONS 
 

Notes: 
 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 
date is limited to those permitted in terms of the Conditions of Tender; 

 

2. A Bidder’s cover letter shall not be included in the final contract document. Should any matter in such 
letter, which constitutes a deviation as aforesaid become the subject of agreements reached during the 
process of, offer and acceptance, the outcome of such agreement shall be recorded here; 

 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here; 

 

4. Any change or addition to the tender documents arising from the above agreements and recorded 
here, shall also be incorporated into the final draft of the Contract. 

 
4.1 Subject ...................................................................................................................................  

 Details.....................................................................................................................................  

4.2 Subject....................................................................................................................................  

 Details.....................................................................................................................................  

4.3 Subject....................................................................................................................................  

 Details.....................................................................................................................................  

4.4 Subject....................................................................................................................................  

 Details.....................................................................................................................................  

4.5 Subject....................................................................................................................................  

 Details.....................................................................................................................................  

4.6 Subject....................................................................................................................................  

 Details.....................................................................................................................................  

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder 
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Bidder and the Employer during this 
process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
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FOR THE BIDDER: 
 

Signatures   ……………………………………………  …………………………………………………………….  

Name(s) ……………………………………………….  ……………………………………………………………..  

Capacity ……………………………………………….  …………………………………………………………….. 

for the Bidder…………………………………………………………………………………………………........ 
(Name and address of organisation) 

 

 

Name & signature of witness………………………………………………….  Date: ………………………........ 
 

 

FOR THE EMPLOYER: 
 

Signatures   ……………………………………………  ……………………………………………………………. 

Name(s) ……………………………………………….  ……………………………………………………………..  

Capacity ……………………………………………….  …………………………………………………………….. 

for the Employer ……………………………………………………………………………………………… 
(Name and address of organisation) 

 

 

Name & signature of witness………………………………………………….  Date: ………………………........ 
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CONTRACT DATA 
 
 
 

GENERAL CONDITIONS OF THE CONTRACT 
 

The General Conditions of Contract for Construction Works, 4th Edition (GCC 2025), published by the 
South African Institute of Civil Engineers, apply to this Contract. 

 
The General Conditions of Contract are not included in this document. It can be obtained at the Contractor's 
expense from the Secretary of the South African Institution of Civil Engineering, Private Bag X200, Halfway 
House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za. Each party to the 
Contract shall purchase its own copy of the correct print edition of the GCC 2025 that applies to this Contract 

 

CONTRACT DATA 

 

In terms of Clause 1.1.1.8 of the General Conditions of Contract for Construction Works, 4th Edition (2025), 
the following Contract Data apply to this Contract. Each item of data given below is cross-referenced to 
the clause in the General Conditions of Contract for Construction Works (GCC 2025) to which it mainly 
applies. 
 
The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while Part 
2 contains information to be provided by the Contractor. 

 

Part 1: Data Provided by the Employer 

The following contract-specific data apply to this contract. 

REFERENCE    CONTRACT SPECIFIC DATA BY THE EMPLOYER 

 

Clause Contract Data 

1.1.1.5 Replace the contents of Clause 1.1.1.5 with the following: 

The “Commencement Date” means the date as set per the Form of Offer and Acceptance. 

1.1.1.12 

 

“The special non-working days are all South African statutory holidays and as further defined in 

Clause 5.8.1.” 

1.1.1.13 Add the following to the end of this definition: 

The Defects Liability Period is 12 months. 
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Clause Contract Data 

1.1.1.14 

 

ADD THE FOLLOWING TO THE CLAUSE: 

“This Clause shall apply mutatis mutandis to any portion or phase of the Works that may be 

described in the Scope of Works or the Contract Data, or agreed subsequently between the 

Contractor and the Employer, and committed to writing. 

The time for completion of the Works is indicated in Clause 5.5.1. The Due Completion Date shall 

be 27 Months” 

1.1.1.15 The name of the Employer is Vaal Central Water 

1.1.1.16 ADD THE FOLLOWING TO THE CLAUSE: 

“The Employer’s Agent means any Director, Professional Engineer or Professional Technologist 

appointed generally or specifically by the management of the firm Proper Consulting Engineers 

(Pty) Ltd to fulfil the functions of the Employer’s Agent in terms of the Conditions of Contract.” 

1.1.1.27 The Pricing Strategy is a Re-measurement Contract 

1.2.1 ADD THE FOLLOWING TO THE CLAUSE: 

1.2.1.3  Sent by facsimile, electronic, or any like communication irrespective of it being during office 
hours or otherwise. 

1.2.1.4  Posted to the Contractor’s address and delivered by the postal authorities. 

1.2.1.5  Delivered by a courier service and signed for by the recipient or his representative. 

1.2.1.2 The Employer’s address for receipt of communication is:     

Telephone: 051 403 0800 

Address:  Vaal Central Water Office 
 2 Mzuzu Street 
 Pellissier 
 Bloemfontein 
 9322 

The Employer’s Agent’s contact details are as follows: 

Telephone: 011 234 2853 

e-mail: massegai@tlowanaengineering.co.za 

Address: Corner Witkoppen & Umhlanga,  
 Kildrummey Office Park 
 Longmoume West 
 Building 10 2nd Floor 
 Paulshof 
 2191 

1.3.6 ADD THE FOLLOWING NEW CLAUSE: 

“The copyright in all documents, drawings and records (prepared by the Employer’s Agent) 

related in any manner to the Works shall vest in the Employer or the Employer’s Agent or both 

(according to the dictates of the Contract that have been entered into by the Employer’s Agent 

and the Employer for the Works), and the Contractor shall not furnish any information in 

connection with the Works to any person or organisation without the prior approval of the 

Employer to this effect.” 
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Clause Contract Data 

2.7.1 ADD THE FOLLOWING TO THE CLAUSE: 

“Cession payments will be processed according to the following procedure: 

1. A cession of contract will be initiated by the cedent, who will submit a written request to 
the accounting officer/authority of the contracting institution for approval to cede all 
of//their/payments to the cessionary. 
 

2. Cession of the contract will only come into effect upon approval by the accounting 
officer/authority, which may not unreasonably be withheld. 
 

3. Before approval of a request for cession of a contract, the accounting officer/authority 
must undertake the following: 

3.1 Review the reasons for the request for cession.  

3.2 Ensure that the request for cession is not a result of attempts at fronting, engaging 
in combative or anti-competitive practices, disguising fraudulent activities (e.g., Non-
payment of VAT), etc. 

3.3 Where possible, ensure that the cessionary is of equal or higher BBBEE status level 
to the cedent. If not, clear motivation must be provided for approval by the accounting 
officer/ authority.  

3.4 Ensure that the cessionary submits the following documentation at the time of 
application: 

3.4.1 Certified copy of the business registration of the cedent with CIPC 

3.4.2 Certified copy of the identification document of the owner/manager of the 
Business entity, i.e., cessionary. 

3.4.3 Tax Compliance Status PIN of the Cessionary. 

3.4.4 Any other document related to the contract that the cedent was required to 
submit. 

3.4.5 Completion of Standard Bid Documents (SBD).  

4. Conduct a detailed risk analysis to ensure that the cessionary has the capability and 
ability, including resources, to supply the goods or render the services in accordance with 
the terms and conditions of the original contract. The accounting officer/authority must 
also verify the validity of the documents referred to in paragraph 3.4 above. 

5. Once the request for the cession has been approved, the cedent and cessionary must be 

informed in writing and requested to enter into a transfer agreement within a timeframe 

predetermined by the accounting officer/authority and must comply with all formalities set 

by law. Failure to conclude the transfer agreement within the predetermined time will result 

in the lapse of the cession approval. The Legal Department of the contracting institution 

must vet the transfer agreement.” 
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Clause Contract Data 

3.2.3 ADD THE FOLLOWING TO THE CLAUSE: 

“The Employer’s Agent is required in terms of his appointment with the Employer to obtain the 

following specific approvals from the Employer: 

1. Nominating the Engineer's Representative 

2. Delegation of Engineer's authority 

3. Providing consent for subcontracting part of the contract 

4. The issuing of instructions for dealing with fossils 

5. The issuing of an instruction to accelerate progress 

6. Granting permission to work during non-working times 

7. The issuing of further drawings or instructions that have financial and/or time-related 

implications 

8. Suspend the progress of the works 

9. The approval of any extension of time for completion 

10. The reduction   of a penalty for delay 

11. The issuing of a variation order 

12. Issuing of instructions to carry out work on a day-to-day basis 

13. The determination of additional or reduced costs arising from changes in legislation 

14. The agreement of the adjustment of the sums for the general item 

15. Authorizing the Contractor to repair and make good excepted risks 

16. The giving of a ruling on a contractor's claim 

17. The agreeing of an extension to the 28-day period 

18. The inclusion of credits in the next payment certificate” 
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Clause Contract Data 

4.1.2 ADD THE FOLLOWING TO THIS CLAUSE: 

“The Contractor shall provide the following to the Employer’s Agent for retention by the Employer 

or his/her assignee in respect of all works designed by the Contractor: 

4.1.2.1 A Certificate of Stability of the Works signed by a registered Professional

 Engineer confirming that all such works have been designed in accordance with the 

appropriate codes of practice. 

4.1.2.2 Proof of registration and adequate and current professional indemnity insurance cover 

held by the designer(s). 

4.1.2.3 Design calculations should the Employer’s Agent request a copy thereof. 

4.1.2.4 Engineering drawings and workshop details (both signed by the relevant professional 

engineer); in order to allow the Employer’s Agent to compare the design with the 

specified requirements and to record any comments he may have with respect thereto. 

4.1.2.5 ’As-Built’ drawings in DXF electronic format after completion of the Works. 

The Contractor shall be responsible for the design of the Temporary Works.” 

4.3.1 ADD THE FOLLOWING TO THIS CLAUSE: 

Compliance with applicable laws. 

“4.3.1.1 The Ministerial Determination, Special Public Works Programmes, issued in terms of 

the Basic Conditions of Employment Act of 1977 by the Minister of Labour in 

Government Notice No R63 of 25 January 2002, as appended to these Contract Data 

as Annexure B, shall apply to works described in the Scope of Work as being labour 

intensive and which are undertaken by unskilled or semi-skilled workers. 

4.3.1.2 OHS requirements 

The Contractor shall comply with the Occupational Health and Safety Specification 

prepared by the Employer in terms of the Construction Regulations, 2014 promulgated 

in terms of Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor 

shall before commencement of the Works or any part thereof, be in the possession of 

an approved Health and Safety Plan. The Contractor shall submit an approved Health 

and Safety Plan to the Employer’s Agent within 14 days from the date that the 

Agreement made in terms of the Form of Offer and Acceptance comes into effect.” 

4.3.1.3 Contractor’s liability as mandatory 

Notwithstanding any actions which the Employer may take, the Contractor accepts sole 

liability for due compliance with the relevant duties, obligations, prohibitions, 

arrangements and procedures imposed by the Occupational Health and Safety Act, 

1993 (Act 85 of 1993), and all its regulations, including the Construction Regulations, 

2014, for which he is liable as mandatory. By entering into this Contract, it shall be 

deemed that the parties have agreed in writing to the above provisions in terms of 

Section 37 (2) of the Act. 
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Clause Contract Data 

 4.3.1.4 Contractor to notify Employer 

 The Employer retains an interest in all inquiries conducted under this Contract in terms 

of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 

1993) and its Regulations following any incident involving the Contractor and/or Sub-

Contractor and/or their employees. The Contractor shall notify the Employer in writing 

of all investigations, complaints or criminal charges which may arise pursuant to work 

performed under this Contract in terms of the Occupational Health and Safety Act, 1993 

(Act 85 of 1993) and Regulations. 

4.3.1.5 Contractor’s Designer 

 The Contractor and his/her designer shall accept full responsibility and liability to comply 

with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the 

Construction Regulations, 2014 for the design of the Temporary Works and those part 

of the Permanent Works which the Contractor is responsible to design in terms of the 

Contract.” 

4.4.1 4.4.1.1 A minimum of 30% of the value of the contract must be subcontracted to: 

(a) an EME or QSE which is at least 51% owned by black people  

4.4.1.2 A list of suppliers registered on the database approved by the National Treasury to 

provide the required goods or services in respect of the applicable designated groups 

mentioned in Clause 4.4.1.1 above must be obtained from Vaal Central Water from 

which suppliers and service providers may be selected. 

4.4.1.3 If the Contractor fails to comply with Clause 4.4.1.1 and 4.4.1.2 above, the Contractor 

shall be liable to the employer a penalty as to be determined by the below equation. 

���� � ����� � �	
�� 
 2.5% 

Psub: Penalty for under subcontracting 

Vsub: Value of work to be subcontracted according to clause 4.4.1.1 

Vact: Value of work subcontracted at completion 

4.4.1.4 The Contractual relationship between the Contractor and the Subcontractor selected by 

the Contractor and in consultation with the Employer in accordance with the requirements of and 

procedure set out above, shall be the same as if the Contractor had appointed the subcontractor 

in terms of Clause 4.4.3. 

4.4.4 ADD THE FOLLOWING TO THIS CLAUSE: 

“The Employer’s Agent consent in respect of any particular subcontractor may be withdrawn at 

any time should reasonable grounds be given therefore in writing to the Contractor by the 

Employer’s Agent, in which event the Contractor shall forthwith terminate the engagement of that 

subcontractor on the Works. 

The withdrawal by the Employer’s Agent of his consent in respect of any particular sub-contractor 

that is engaged in the execution of any portion of the works, including any portions of the Works 

which are sub-let by the Contractor in accordance with Clause 4.4.4 shall not relieve the Contractor 

of any of his obligations under the Contract, nor of any of his obligations to sub-let the particular 

portions of the Works concerned.” 
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Clause Contract Data 

4.9.1 ADD THE FOLLOWING TO THE CLAUSE: 

“The Contractor shall deliver to the Employers Agent’s, on a monthly basis, a detailed inventory of 

Construction Equipment kept on Site, full particulars given for each day of the month. Distinction 

shall be made between Owned Equipment and Hired Equipment, as well as Equipment in working 

order and Equipment out of order. Such inventory shall be submitted by the seventh day of the 

month following the month to be reported.” 

4.10 ADD THE FOLLOWING TO THE CLAUSE: 

“4.10.3: 

The Contractor shall use local labour in accordance with the requirements contained within the 

Scope of Works.” 

4.12 ADD THE FOLLOWING TO THE CLAUSE: 

“Where a form is included in the Contract Data for this purpose, the Bidder shall fill in the name 

of the person he proposes to entrust with the post of Construction Manager on this Contract in 

the space provided, therefore. Previous experience of this person on work of a similar nature 

during the past five (5) years is to be entered on the form.” 

The Contractor’s Construction Manager shall be on-site at all times when work is being performed. 

The person shall be subject to approval of the Employer’s Agent in writing and shall not be 

replaced or removed from Site without the written approval of the Employer’s Agent.” 

5.1.1 ADD THE FOLLOWING TO THE CLAUSE: 

“The annual builder’s break commences on 12 December 2026 and ends on 3 January 2027.” 

5.3 ADD THE FOLLOWING TO THE CLAUSE: 

“The Works Execution is to be commenced within 21 days of the Commencement Date.” 

5.3.1 ADD THE FOLLOWING TO THE CLAUSE: 

“The Contractor shall commence executing the works within a period of 22 working days from the 

Works Execution Date, unless otherwise agreed. 

The documentation required to be approved before commencement of Works Execution are: 

• Health and Safety Plan/Permit (Refer to Clause 4.3) 

• A signed Agreement between the Employer and the Contractor for the Works to be 

completed by the Contractor in terms of the provisions of Section 37(2) of the Occupational 

Health and Safety Act (Act No 85 of 1993) and the Construction Regulations promulgated 

thereunder (Refer to Clause 4.3). 

• Proof of payment to the Employer that the Contractor has paid all contributions required in 

terms of the Compensation for Occupational Injuries and Diseases Act, No 130 of 1993 

(Refer to Clause 4.3). 

• Initial programme (Refer to Clause 5.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

• A detailed cashflow forecast (Refer to Clause 5.6.2.6)” 
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Clause Contract Data 

5.3.2 ADD THE FOLLOWING TO THE CLAUSE: 

“The time to submit the documentation required (Refer to Clause 5.3.1) is 14 days from the 

Commencement Date, after which the Employer’s Agent has 7 days to review said 

documentation before the commencement of the Works Execution.” 

5.4.2 Access to and possession of the Site shall not be exclusive to the Contractor, but shall be as set 

out in the contract. 

5.5.1 ADD THE FOLLOWING TO THE CLAUSE: 

“The time for Completion shall be 27 months from Works Execution Date, including special non-

working days and year-end break/s.” 

5.6.1 ADD THE FOLLOWING TO THE CLAUSE: 

The Works detail programme is to be delivered within the tender document. 

“In this regard, the Contractor shall have regard for the phases and sub-phases (if applicable) for 

the Development, which shall also be the order in which the Permanent Works shall be 

constructed unless otherwise agreed between the parties and committed to in writing. Where 

phased construction is applicable, the phases and sub-phases will be described in the 

Specifications and/or will be indicated on the Phasing Plan which forms part of the Drawings.” 

5.7.1 ADD THE FOLLOWING TO THE CLAUSE: 

“No such instruction by the Employer’s Agent to expedite progress shall be the subject of 

additional compensation to the Contractor unless the instruction explicitly states that the 

Contractor is entitled to additional compensation and cites the amount of such compensation or 

the basis upon which it is to be determined.” 

5.8.1 ADD THE FOLLOWING TO THE CLAUSE: 

“The non-working Days are Sundays. 

The special non-working Days are: 

• Statutory public holidays; and 

• All annual year-end shutdown periods as recommended by the South African Federation 

of Civil Engineering Contractors (SAFCEC), and which commence after the 

Commencement Date, and which commence before the Due Completion Date.” 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

C1.2-10 

Contract No: VCW380/PWLPLM/24 
Part C1: Agreements and Contract Data 
Section C1.2: Contract Data 

 

 

Clause Contract Data 

5.12.2.2 ADD THE FOLLOWING NEW CLAUSE: 

Extension of time due to Abnormal Rainfall 
 
Extension of time for completion of the Contract shall be allowed in the event of abnormal rainfall 
in accordance with the following formula: 

 
V = (Nw - Nn) + (Rw - Rn)/20 
 
Where: 

V  = 
Extension of time in calendar days for the calendar month under 
consideration 

Nw  = 
 
Actual number of days during the calendar month under consideration on 
which a rainfall of 10mm and more is recorded 

Rw  = 
 
Actual total rainfall in mm recorded during the calendar month under 
consideration 

Nn  = 

 
Average number of days, derived from rainfall records, on which a rainfall 
of 10mm and more was recorded during the relevant calendar month as per 
the data tabulated hereinafter 

Rn  = 

 
Average total rainfall in mm for the relevant calendar month, derived from 
rainfall records, as tabulated hereinafter 

Where the extension of time due to abnormal rainfall has to be calculated for a portion of a 
calendar month, pro rata values shall be used.  Should V be negative for any particular month, 
and should its absolute value exceed the corresponding value of Nn, then V shall be taken as 
being equal to minus Nn.  The total extension of time to be granted shall be the algebraic sum of 
all the monthly extensions, provided that if this total is negative then the time for completion shall 
not be reduced due to subnormal rainfall. 
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Clause Contract Data 

5.12.2.2 ADD THE FOLLOWING TO THIS CLAUSE: 
 
Rainfall records for the construction period shall be taken on-site.  The Contractor shall provide 

and install all necessary equipment to accurately measure rainfall.  The Contractor shall also 

provide, erect, and maintain a security fence plus gate, padlock and keys at each measuring 

station, all at his own cost.  

 

The Employer’s Agent or their Representative shall take and record the daily rainfall readings. 

The Contractor shall be permitted to attend these readings, in the company of the Employer’s 

Agent Representative. Access to the measuring gauge(s) shall always be under the 

Employer’s Agent’s or their Representative’s control. 

 

The rainfall records applicable to this Contract are those recorded at Weather Stations 

HARRISMITH 

The following values of Nn and Rn shall apply: 

Month Nn (Days) Rn (mm) 

January 3 100 

February 2 77 

March 2 61 

April 2 49 

May 1 22 

June 0 12 

July 0 6 

August 1 14 

September 0 13 

October 1 48 

November 2 70 

December 3 98 

Total 17 570 
 

5.13.1 ADD THE FOLLOWING TO THIS CLAUSE: 

“The penalty for delay shall be calculated at a rate of 0.01% of the total contract value per calendar 

day, or any portion thereof, beyond the Due Completion Date. Additionally, the contractor shall be liable 

for all costs incurred by the Employer’s Agent and the OHS Agent, inclusive of VAT, as invoiced to the 

Employer, for maintaining a presence on-site. These costs will apply from the day immediately following 

the Due Completion Date until the certified date of Practical Completion.” 

5.13.3 ADD THE FOLLOWING TO THIS CLAUSE: 

“The imposition of penalties in terms of Clause 5.13.1 shall not relieve the Contractor from his 

obligation to complete the works nor from any of his obligations and liabilities under the Contract.” 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

C1.2-12 

Contract No: VCW380/PWLPLM/24 
Part C1: Agreements and Contract Data 
Section C1.2: Contract Data 

 

 

Clause Contract Data 

5.13.4 ADD THE FOLLOWING NEW CLAUSE: 

“If the Contractor shall, without the prior written permission of the Engineer, in respect of any 
portions of the Works which are prescribed in the Scope of Work to be executed using labour 
intensive construction methods, or for which the maximum size and capacity of mechanical plant 
and equipment is restricted in terms of the Contract: 

• fail to execute such portions of the Works, or any parts thereof, utilising labour-intensive 
construction methods strictly in accordance with the provisions of the Contract; or 

• utilise in the execution of such portions of the Works, or any parts thereof, mechanical plant 
or equipment which is in conflict with the terms of the Contract; or 

• utilise in the execution of such portions of the Work, workers drawn from sources other than 
those allowed in terms of the Contract; 

Then the Contractor shall be liable to the Employer for the percentage stated below of the value 
of the Works so executed in conflict with the provisions of the relevant Scope of Work, as a 
penalty for non-compliance. 

The penalty for non-compliance is: maximum 15% of the value of Works specified. 

The imposition of penalties in terms of this clause shall not relieve the Contractor from his 
obligation to complete the Works, nor from any of his obligations and liabilities under the 
Contract.” 

5.16.3 The latent defect Period is 10 years after the issue of the Final Approval Certificate in terms of 

Clause 15.6.1 

6.1.1 ADD THE FOLLOWING TO THIS CLAUSE: 

“Payment for works identified in the Scope of Work as being labour-intensive shall only be made 
in accordance with the provisions of the Contract if the works are constructed strictly in 
accordance with the provisions of the Scope of Work. Any non-payment for such works shall not 
relieve the Contractor in any way from his obligations either in contract or in delict.” 

6.2 and 8.6 

  

The Performance Guarantee and Insurance are to be delivered within 14 days after the request 

to do so, and the Form of Acceptance will not be signed before receipt of the Guarantee that is 

acceptable to the Employer. Failure to submit the guarantee within 14 days will result in 

cancellation of the appointment. 
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Clause Contract Data 

6.2.1 REPLACE THE CLAUSE WITH THE FOLLOWING: 

“6.2.1 Delivery of Security 
Replace the wording “as selected” in Clause 6.2.1 with “as stated”. 
 
The security to be provided by the Contractor shall be: 
(a) a performance guarantee equal to ten per cent (10%) of the applicable Security Base Amount; 
and 
(b) retention money at the percentage stated in the Contract Data, subject to Clauses 6.10.1.3 
and 6.10.3. 
 
For the purposes of this Contract: 
 
Minimum Security Base Amount means R5 000 000. 
 
Active Work Assignments Value means the aggregate value, exclusive of VAT unless expressly 
stated otherwise, of all work assignments, task orders, instructions or similar written 
authorizations issued under the Contract which have not yet reached Completion, have not been 
omitted in full, and have not yet been finally accounted for. 
 
Security Base Amount means: 
(i) on award of the Contract, the Minimum Security Base Amount; and 
(ii) thereafter, the Active Work Assignments Value rounded up to the next R1 000 000 or portion 
thereof, provided that it shall never be less than the Minimum Security Base Amount. 
 
The Contractor shall deliver the initial performance guarantee within the period stated in Clause 
5.3.2. 
 
Whenever the Active Work Assignments Value exceeds the Security Base Amount then covered 
by the existing performance guarantee, the Contractor shall, within 7 days after written notice 
from the Employer or Employer’s Agent, deliver an amended or replacement performance 
guarantee for the revised Guaranteed Sum. 
 
The performance guarantee shall be issued by an approved insurer or financial institution and 

shall be jointly and severally bound with the Contractor, in accordance with the provisions of the 

Form of Guarantee. The wording of the performance guarantee shall be identical to the pro-forma 

provided under Clause C1.3: Form of Guarantee of the Contract Data.” 

6.2.2 Replace the existing clause 6.2.2 in full with: 

“6.2.2 Contractor failing to provide security 

If the Contractor fails to provide the initial performance guarantee, or fails to provide any increase, 
amendment, replacement or renewal of the performance guarantee required in terms of Clause 
6.2.1, within the period stated in the Employer’s notice or, where no such period is stated, within 
7 days of the requirement arising, the Employer may terminate the Contract in terms of Clause 
9.2.” 

The same shall apply if the performance guarantee differs from the pro-forma provided under 
Clause C1.3: Form of Guarantee of the Contract Data. 
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Clause Contract Data 

6.2.3 Replace the existing clause 6.2.3 in full with: 

“6.2.3 Validity of Performance Guarantee 

The Contractor shall ensure that the performance guarantee remains valid and enforceable until 
the issue of the Certificate of Completion. 

Where an amended or replacement guarantee is required in terms of Clause 6.2.1, the amended 
or replacement guarantee shall be delivered to the Employer before the existing guarantee 
expires, failing which the existing guarantee shall not be cancelled or allowed to lapse. 

No reduction, cancellation, withdrawal or replacement of the performance guarantee shall be 
effective unless accepted in writing by the Employer.” 

6.5.1.1.3 ADD THE FOLLOWING TO THIS CLAUSE: 

“The percentage allowance to cover overhead charges is:  

• 50 per cent for labour; and 

• 10 per cent for materials.” 

6.8.2 ADD THE FOLLOWING TO THIS CLAUSE: 

A Contract Price Adjustment factor will apply to this Contract. 

“The following coefficients/ indices/references are applicable, as per SAFCEC published 

recommendations: 

1) The proportion not subject to adjustment: x = 0.10. 

2) “L” is the “Labour Index” and shall be the “Consumer Price Index” for the province nearest 

to the Site as stated in the Contract Data and as published in the Statistical News Release 

P0141, Table A of Statistics South Africa. The associated coefficient shall be 0.25. 

3) “P” is the “Contractor’s Equipment Index” and shall be the “Producer Price Index” for “Civil 

Engineering Plant” as published in the Statistical News Release P0151, Table 4 of 

Statistics South Africa. The associated coefficient shall be 0.15. 

4) “M” is the “Materials Index” and shall be the “Consumer Price Index” for “Building and 

Construction / Civil Engineering”, as published in the Statistical News Release P0151, 

Table 6 of Statistics South Africa. The associated coefficient shall be 0.55. 

5) “F” is the “Fuel Index” and shall be the “Producer Price Index” for “Coal and petroleum 

Products - Diesel, as published in the Statistical News Release P0142.1, Table 1 of 

Statistics South Africa. The associated coefficient shall be 0.05. 

6) The province nearest to the site is “Free State”. 

7) The base month will be the month prior to the month in which the tender closes.” 

 
6.8.3 ADD THE FOLLOWING TO THIS CLAUSE: 

“Price Adjustments for variations in the cost of special materials are not allowed. “ 

6.8.4 In line 10 delete the words “between the Employer and the Contractor”. 
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Clause Contract Data 

6.10.1.5 ADD THE FOLLOWING TO THIS CLAUSE: 

“The percentage limit on materials not yet built into the Permanent Works is 80%. Proof of 

ownership is required.” 

6.10.3 ADD THE FOLLOWING TO THIS CLAUSE: 

“The percentage retention is 10%. The limit of retention money is 5% of the Contract Price at the 

time of the Agreement made in terms of the Form of Offer and Acceptance coming into effect.” 

6.10.4 ADD THE FOLLOWING TO THIS CLAUSE: 

“The first payment certificate will only be processed after the completion of section A: P&G:  

Item 1 & 2 in the Bill of Quantities, to the satisfaction of the Employer and/or the Employer’s 

Agent.” 

6.11.1.3 Delete this clause in total. 

7.8.1 The Defects Liability Period is twelve (12) calendar months after the final completion date. 
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8.1.2 ADD THE FOLLOWING TO THIS CLAUSE: 

“The Contractor shall comply with The Environmental Management Programme (EMPr) and all 

conditions of applicable authorisations, licences and permits. All OHS and Environmental non-

conformances / non-compliances based on the monthly audit reports shall be corrected within 

the period stated in the respective audit report and if not corrected the Contractor shall be liable 

for penalties as described below: 

• Non-conformances / non-compliances identified for the first time shall be corrected within 

the period stated in the respective audit report, and evidence provided to the relevant persons 

that corrective actions were implemented. 

• Should the same non-conformances / non-compliances be identified in a following audit 

(not necessarily consecutive), the Project Manager shall issue a notice of non-conformance / 

non-compliance to the Contractor, stating the nature and magnitude of the contravention with a 

copy be provided to the ECO / OHS Agent and it shall be corrected within 48 hours and evidence 

provided to the relevant persons that corrective actions were implemented. 

• Should the same non-conformances / non-compliances be identified in a subsequent audit 

(not necessarily consecutive) to the one mentioned above,  it shall be considered a recurring non-

conformance / non-compliance, and shall be corrected within 24 hours, as well as be penalised 

at R 2000.00 per finding, per day that it remains uncorrected and evidence shall be provided to 

the relevant persons that corrective actions were implemented as well as when they were 

implemented. 

• In the case of non-compliance giving rise to physical damage or destruction of the 

environment, the ER shall be entitled to undertake such remedial works as may be required to 

make good such damage and to recover from the Contractor the full costs incurred in doing so. 

• The ER shall at all times have the right to stop work and/or certain activities on site in the 

case of non-conformances / non-compliances or failure to implement remediation measures. 

• The Contractor will incur an immediate penalty of R 50,000.00 for the removal of or 

damage of any endangered plants or trees if such removal occurs without written approval of the 

Employer’s Agent. 

Note that if audited by DEA / DWS or other regulatory body, any first offence / non-conformances 

/ non-compliances could attract prosecution immediately.    

Note that these are fines imposed by the Client, and that DEA / DWS or any other regulatory 

body may impose other fines as well as prosecutions.”  

8.6.1.2 ADD THE FOLLOWING TO THIS CLAUSE: 

“South African Special Risks Insurance Association (SASRIA) cover must be arranged on motor 

vehicles, plant, site accommodation, tools and equipment.” 

8.6.1.3 ADD THE FOLLOWING TO THIS CLAUSE: 

“The limit of indemnity for liability insurance is R20 000 000 per event, the number of events 

being unlimited.” 
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8.6.1.5 ADD THE FOLLOWING TO THIS CLAUSE: 

“In addition to the insurance required in terms of General Conditions of Contract Clause 8.6.1.1 

to 8.6.1.3 the following insurance is also required: 

Insurance cover against any damages or loss against production due to political unrest. The 

Employer shall not be held responsible for such damages or losses.” 

8.6.6 ADD THE FOLLOWING TO THIS CLAUSE: 

“Proof of insurance shall be submitted to the Employer before Commencement of the Works 

(Clause 5.3.1), and copies of the policies and proof of due payment of all premiums shall be 

presented to the Employer.” 

9.2.1.4 DELETE THE FIRST TWO LINES OF THE CLAUSE AND INSERT THE FOLLOWING: 

“The Contractor furnished inaccurate information in the Returnable Documents or Returnable 

Schedules forming part of the Contract,” 

10.5.1 ADD THE FOLLOWING TO THIS CLAUSE: 

“Dispute resolution shall be by standing adjudication, using GCC 2025, Appendix 5.” 

10.5.3 ADD THE FOLLOWING TO THIS CLAUSE: 

“The number of Adjudication Board Members to be appointed is 1 (one).” 

10.7  ADD THE FOLLOWING TO THIS CLAUSE: 

“Disputes are to be referred to arbitration for final settlement.” 
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Part 2: Data provided by the Contractor 
 

Clause Contract Data 

1.1.1.9 
The name of the Contractor is: 

……………………………………………………………………………………………………... 

……………………………………………………………………………………………………… 

1.2.1.2 The address of the Contractor is: 

Telephone:……………………………………………… 
  
Facsimile:………………………………………………. 
 

E-mail:…………………………………………………… 

Address:………………………………………………………………………………………….. 

……………………………………………………………………………………………………….. 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

Type of Security 
Contractor’s choice. 

Indicate “Yes” or “No” 

A cash deposit of 10% of the Contract Sum (incl. VAT).  

Performance guarantee of 10 % of the Contract Sum 

(incl. VAT). 
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VAAL CENTRAL WATER 

CONTRACT NO. 

VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF 
A MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS 

OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 

 

 

 

 

 

SECTION C1.3 

 
 

 

FORM OF GUARANTEE 
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VAAL CENTRAL WATER VAAL 

CENTRAL WATER CONTRACT 

NO. VCW380/PWLPLM/24 

MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF 
A MAXIMUM OF FOUR (04) CONTRACTORS FOR THE REPAIRS 

OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 
MUNICIPALITY IN PHUTHADITJABA  

 

FORM OF GUARANTEE 

(To be supplied on the official letterhead of "The Bank/Company”) 

PERFORMANCE GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Fourth Edition, 2025. 

GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means: ……………………………………………………………………………………..… 

Physical address: 
…………………………………………………………………………………..…… 
……….…………………………………………………………………………..….. 

“Employer” means: VAAL CENTRAL WATER 

“Contractor” means: …………………………………………………………………………………..…… 

"Employer’s Agent“ 
means: 

PROPER CONSULTING ENGINEERS (PTY) LTD 

“Works” means: 
 
Contract No: VCW380/PWLPLM/24 
 

“Site” means: PHUTHADITJABA 

“Contract” means: 
The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the 
parties. 

“Contract Sum” means: The accepted amount inclusive of VAT of R………………………………….………….. 

“Minimum Security 
Base Amount” means 

The amount stated in Clause 6.2.1 of the Contract Data. 

“Security Base 
Amount” means 

The amount stated in this Performance Guarantee, being the amount applicable in 
terms of Clause 6.2.1 of the Contract Data at the date of issue of this Performance 
Guarantee. 

“Guaranteed Sum” 
means: 

The maximum aggregate amount of R ……………………….….  

Amount in words: 
…………………………………………………………………………………………………
…………………………………………………………………………………….………….. 
(Amount to be equal to 10% of the Security Base Amount). 
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“Expiry Date” means: 
The date falling 24 months after the Commencement Date, or such later date as may 
be approved in writing by the Employer before the then current Expiry Date. 

 

CONTRACT DETAILS 

Employer’s Agent Issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance 

Guarantee and up to and including the Expiry Date or the date of payment in full of the Guaranteed Sum, 

whichever occurs first. The Employer and/or the Employer’s Agent shall advise the Guarantor in writing of 

the date on which the Certificate of Completion has been issued. 

3.1 The Guarantor hereby acknowledges that: 

3.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship. 

3.1.2 Its obligation under this performance Guarantee is restricted to the payment of money. 

3.2 Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 

Employer the sum certified upon receipt of the documents identified in 3.21 to 3.2.3: 

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms 

of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 

upon the Guarantor to make payment in terms of 3.2.2; 

3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with 

a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand 

in terms of 4.1 and the sum certified has still not been paid; 

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 

the Contract of the sum certified in 3.2. 

3.3 Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from 

the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, 

such demand stating that: 

3.3.1 The Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 3.3; or 

3.3.2 A provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 3.3; or 
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3.3.3 A voluntary winding up resolution has been filled by the Contractor and that the Performance 

Guarantee is called up in terms of 3.3. 

3.3.4 A resolution to commence business rescue proceedings has been filed by the Contractor and that 

the Performance Guarantee is called up in terms of 3.3. 

3.3.5 A court order has been granted placing the Contractor under supervision and the commencement 

of business rescue proceedings and that the Performance Guarantee is called up in terms of 3.3. 

3.3.6 The written demand to be accompanied by a copy:  

3.3.6.1 The notice of termination or 

3.3.6.2 The relevant court order or 

3.3.6.3 The relevant notification issued by the Companies and Intellectual Properties Commission 

or 

3.3.6.4 The relevant notification by the applicable governmental authority. 

3.4 Where the Employer is not in possession or unable to submit the documents in terms of 3.3.6 above, the 

Employer shall be allowed a 60-calendar day period to submit the documents subject to the following:  

3.4.1 The demand in terms of 3.3 must be received by the Guarantor before the expiry date. 

3.4.2 The effective date as evidenced in the documents in terms of 3.3.6 is prior to the expiry date. 

3.4.3 Payment by the Guarantor shall be made within 7 calendar days after receipt of the documents. 

3.4.4 Failure to submit the documents within the 60-calendar-day period will result in the demand being 

null and void.  

3.5 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 

3.2 and 3.3 shall not exceed the Guarantor’s maximum liability in terms of 1. 

3.6 Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of the 

Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 

in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 

resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear 

interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from the 

date payment was made by the Guarantor to the Employer until the date of refund. 

3.7 Payment by the Guarantor in terms of 3.2 and 3.3 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 

3.8 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original Performance 

Guarantee by the Employer. 

3.9 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer may deem fit and the Guarantor shall not have the right to claim his release from this 

performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

3.10 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 

in connection herewith. 
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3.11 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 

after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the 

Guarantor after it has expired. 

3.12 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 

3.13 Where this Performance guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 

Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Signed on this ______day of __________________20_____ at___________________________(place) 
 
GUARANTOR’S SIGNATORY 

 
 

 

SIGNATURE GUARANTOR 1  NAME IN BLOCK LETTERS 
  
 
 
 

 

CAPACITY GUARANTOR 1 SIGNED AT PLACE 
  
 
 
 

 

SIGNATURE GUARANTOR 2  NAME IN BLOCK LETTERS 

 
 
 

 

CAPACITY GUARANTOR 2 SIGNED AT PLACE 
 
 

 

 AS WITNESS 

  

SIGNATURE WITNESS 1  NAME IN BLOCK LETTERS 
  
  

SIGNATURE WITNESS 2  NAME IN BLOCK LETTERS 
  
SIGNED AT PLACE  

 DATE 
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1. GENERAL 

These pricing instructions provide the Bidder with guidelines and requirements with regard to the completion of the 

bill of quantities.  These pricing instructions also describe the criteria and assumptions which will be assumed in the 

Contract to have been taken into account by the Bidder when developing his prices. 

The bill of quantities shall be read with all the documents which form part of this Contract. 

The following words have the meaning hereby assigned to them: 

Unit : The unit of measurement for each item of work in terms of the Scope of Work. 

Quantity: The number of units for each item. 

Rate : The payment per unit of work at which the Bidder tenders to do the work. 

Amount : The product of the quantity and the rate tendered for an item. 

Lump sum: 

(L.Sum) 

An amount tendered for an item, the extend of which is described in the Pricing 

Instructions, Bill of Quantities or the Scope of Work but the quantity of work of which is 

not measured in any units. 

2. PAY ITEMS 

The method of measurement published by the South African Bureau of Standards in Clause 8 of the Standardised 

Specifications for Civil Engineering Construction (SABS 1200) is applicable, subject to the variations and 

amendments contained in section C3.3. 

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the Standard Specifications.  

The measurement and payment clause of each Standard Specification, read together with the relevant clauses of the 

Scope of Work, set out what ancillary or associated activities are included in the rates for the operations specified.  

Should any requirements of the measurement and payment clause of the applicable Standard Specification, or the 

Scope of Work, conflict with the terms of the Bill of Quantities, the requirements of the Standard Specification or 

Scope of Work, as applicable, shall prevail. 

The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill of 

Quantities are as follows: 

mm  = millimetre   h  = hour 

m  = metre    kg  = kilogram 

km  = kilometre   t  = ton (1000kg) 

m²  = square metre   No.  = number 

m².pass  = square metre pass  sum  = lump sum 

ha  = hectare    MN  = meganewton 

m³  = cubic metre   MN.m  = meganewton-metre 

m³.km  = cubic metre-kilometre  PC sum  = Prime Cost Sum 

l  = litre    Prov sum  = Provisional sum 

kl  = kilolitre    %  = per cent 

MPa  = megapascal   kW  = kilowatt 

kPa  = kilopascal   wt  = wall thickness 

month  =  monthly rate   dia  = diameter 

The Employer has the right to inspect and correct any measurements and/or payments that were made before 

the final Payment Certificate. The Employer also has the right to deduct payment for any work not complying 

with the specifications before the submission of the final Payment Certificate. 
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3. QUANTITIES 

3.1 Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 

for waste. 

3.2 The quantities set out in the Bill of Quantities are the estimated quantities of the Works, and do not necessarily 

represent the actual amount of work to be done.  The quantities certified for payment, and not the quantities 

given in the Bill of Quantities, shall be used for determining payments to the Contractor.  The Contract Price 

for the completed contract shall be computed from the actual quantities of work done, valued at the relevant 

unit rates and prices. 

3.3 Comparison Quantities for Tender Evaluation:  The quantities inserted in the Bill of Quantities for tender 

evaluation purposes shall be treated as comparison quantities only, unless expressly stated otherwise. Such 

quantities are provided solely to enable tender offers to be evaluated on a common basis and shall not be 

construed as representing the actual quantities that will be instructed or executed.  The Contract remains a 

remeasurement contract and payment shall be based on the actual measured quantities of work executed 

under the Contract and valued at the tendered rates and prices. 

4. RATES 

4.1 The prices and rates to be inserted in the Bill of Quantities are to be full inclusive prices for the work described 

under the several items.  Such prices and rates shall cover all costs and expenses that may be required in 

and for the execution of the work described, and shall cover the cost of all general risks, liabilities, and 

obligations set forth or implied in the documents on which the tender is based, as well as overhead charges 

and profit.  Reasonable prices shall be inserted as these will be used as a basis for assessment of payment 

for additional work that may have to be carried out. 

4.2 A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are stated 

or not.  An item against which no price is entered or where a word or phrase such as “included” or “provided 

elsewhere” will be accepted as a rate of nil (R0,00) having been entered against such items and covered by 

the other prices or rates in the schedule. 

Any work executed to which such a pay item applies, shall be measured under the appropriate items in the 

Bill of Quantities and valued at a rate of nil (R0,00).  The rate of nil shall be valid irrespective of any change 

in the quantities during the execution of the Contract. 

4.3 The Bidder shall fill in a rate against all items where the words “rate only” appears in the amount column.  

The intention is that, although no work is foreseen under such item and no quantities are consequently given 

in the quantity column, the tendered rate shall apply should work under this item be actually required. 

4.4 Except where rates only are required, the Bidder shall insert all amounts to be included in his total tendered 

price in the “Amount” column and show the corresponding total tendered price. 

4.5 The Bidder shall not group together a number of items and tender one rate for such group of items. 

4.6 All rates and sums of money quoted in the Bill of Quantities shall be in Rands and whole cents.  Fractions of 

a cent shall be discarded. 

4.7 All prices and rates entered in the Bill of Quantities must be excluding Value Added Tax (VAT).  VAT will 

be added last on the summary page of the Bill of Quantities. 

4.8 Should excessively high unit prices be tendered, such prices may be of sufficient importance to warrant 
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rejection of a tender by the Employer. 

4.9 Where the Contractor is required to furnish detailed drawings and designs or other information in terms of 

the Contract Documents, all costs thereof shall be deemed to have been provided for and included in the unit 

rates and sum amounts tendered for the items scheduled in the Bill of Quantities, and separate additional 

payments will not be made. 
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ITEM PAY REFS DESCRIPTION UNIT QTY RATE AMOUNT

A SANS

1200 A
SECTION A : PRELIMINARY AND GENERAL

A 1 PSA 8.2.1 SCHEDULED FIXED-CHARGE ITEMS AND VALUE RELATED 

ITEMS

A 1.1 8.3.1 Contractual Requirements (All Regions)

A 1.1.1 Provision of performance security on appointment for active 

assigned work up to R 10 000 000 Sum 1

A 1.1.2 Extra over for increasing the performance security for each 

additional R 2 000 000 or portion thereof of active assigned 

work No 1

A 1.1.3 Extra over for amendment, replacement, renewal or extension 

of performance security required in terms of the Contract

No. 1

A 1.1.4 Contractual requirements of a general nature, excluding 

guarantees / sureties measured elsewhere, including all 

charges, fees, submissions, notices, records and obligations 

required under the Contract and not separately measured
Sum 1

A 1.1.5 Initial contract establishment, inception meeting, pricing setup 

and reporting systems Sum 1

A 1.1.6 Preparation of quality plan, environmental controls and 

standard method statement templates Sum 1

A 1.1.7 Initial GIS / as-built coding structure and leak register setup 

for contract reporting Sum 1

A 1.2 8.3.2 Establishment of Facilities on the Site. Establishment of 

Contractor’s regional base for the Greater Maluti-a-Phofung 

/ Phuthaditjhaba service area, including all associated 

facilities required for the Contractor’s principal operating 

base.

A 1.2.1 8.3.2.1 Facilities for Engineer  (SABS 1200AB)

A 1.2.1.1 Furnished Office to SANS 1200 AB 3.2 Specifications Sum 1

A 1.2.1.2 Mobile Cellular Wifi Modem including 10GB of data per 

month for the sole use of the Engineers Month 24

A 1.2.1.3 Cellular Airtime allowance for the Engineers at  1 000 

minutes talk time per month Month 24

A 1.2.1.4 Epson L14150 EcoTank A3 4-in-1 Wi-Fi Printer for sole use 

of the engineer including A4 & A3 paper and cartridges for 

the duration of the project Sum 1

A 1.2.1.5 Laptop 4 GHZ Processor ( i7 13th Gen ), 16 GB RAM, 1TB  

SSD, integrated graphics card Lenovo or similar approved, 

complete with carry bag and Bluetooth mouse Windows 11 

64 bit operating system, MS Office Basic and MS Projects
No. 1

A 1.2.1.6 Contract Notice Board Sum 1

A 1.2.1.7 Safety equipment for the Engineers

A 1.2.1.7.1 2 x Sets of steel pointed safety shoes Sum 1

A 1.2.1.7.2 2 x Safety jackets of vests Sum 1

A 1.2.1.7.3 2 x Construction Hard Hats Sum 1

TOTAL CARRIED FORWARD
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ITEM PAY REFS DESCRIPTION UNIT QTY RATE AMOUNT

TOTAL BROUGHT FORWARD

A 1.3 8.3.2.2 Facilities for Contractor (SABS 1200A)

A 1.3.1 Offices and storage sheds Sum 1

A 1.3.2 Living accommodation Sum 1

A 1.3.3 Ablution and latrine facilities with wash hand basins and taps

Sum 1

A 1.3.4 Tools and equipment Sum 1

A 1.3.5 Water supplies, electric power and communications Sum 1

A 1.3.6 Rain gauge No 1

A 1.3.7 Dealing with water Sum 1

A 1.4 8.3.3 Other Fixed -charge obligations

A 1.4.1 Provision of Site Security Sum 1

A 1.5 8.3.4 Removal of Site Establishment Sum 1

A 1.6 PSA 8.3.5 Additional geographically separate Work Fronts

A 1.6.1 Establishment at an additional geographically separate Work 

Front, including mobilisation of supervisory staff, plant, tools, 

temporary stores, secure storage / container, temporary 

ablutions, local signage, local communications, temporary 

access arrangements and all associated costs required to 

commence work at that Work Front, complete No. 10

A 1.6.2 Removal of an instructed additional geographically separate 

Work Front on completion, suspension or closure of that Work 

Front, including clearing away, removal of temporary facilities, 

making good and leaving the area in a neat and acceptable 

condition, complete No. 10

A 1.6.3
Interim relocation / re-establishment of substantial resources 

between geographically separate Work Fronts on written 

instruction, including de-establishment from one Work Front 

and re-establishment at another, but excluding payment 

under Items A 1.6.1 and A 1.6.2 where separately measured Event 10

A 2 PSA 8.2.2 SCHEDULED TIME-RELATED ITEMS

A 2.1 PSA 8.4.1 Contractual Requirements Sum 1

A 2.2 8.4.2 Operation and Maintenance of Facilities on Site for the 

duration of the Contract, for:

A 2.3 8.4.2.1 Facilities for Engineer for duration of construction (SANS 

1200 AB)

A 2.3.1 Furnished Office to SANS 1200 AB 3.2 Specifications Sum 1

A 2.3.2  Survey assistants Sum 1

A 2.3.3 Survey Equipment and Material Sum 1

A 2.4 8.4.2.2 Facilities for Contractor for duration of construction, 

except where otherwise stated

TOTAL CARRIED FORWARD

CONTRACT NO: VCW380/PWLPLM/24: MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A MAXIMUM 

OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 

MUNICIPALITY IN PHUTHADITJABA

SECTION A 

PRELIMINARY AND GENERAL

C2.2-3



ITEM PAY REFS DESCRIPTION UNIT QTY RATE AMOUNT
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A 2.4.1 Offices and storage sheds Sum 1

A 2.4.2 Workshops Sum 1

A 2.4.3 Laboratories Sum 1

A 2.4.4 Living accommodation Sum 1

A 2.4.5 Ablution and Latrine facilities Sum 1

A 2.4.6 Tools and Equipment Sum 1

A 2.4.7 Water supplies, electric power and communications Sum 1

A 2.4.8 Dealing with water Sum 1

A 2.4.9 Acess Sum 1

A 2.4.10 Plant Sum 1

A 2.4.11 8.4.3 Construction Supervision for the duration of the contract Sum 1

A 2.4.12 8.4.4 Company and Head Office overhead costs for the Duration of 

the Contract Sum 1

A 2.4.13 8.4.5 Provision of Security Personnel at Site offices,  buildings, 

works etc. Sum 1

A 3 MONTHLY TIME-RELATED CHARGES

A 3.1 8.3.3 Contract manager / project lead Month 24

A 3.2 8.3.3 Site agent / supervisor Month 24

A 3.3 8.3.3 Safety, environmental and public interface management Month 24

A 3.4
8.3.3

Maintenance of site establishment, records, attendance 

registers and monthly progress reporting Month
24

A 3.5 8.3.3 GIS / as-built and photo record updating support Month 24

A 3.6 PSA 8.3.5 Time-related cost of maintaining an instructed additional 

geographically separate Work Front in operation, including 

temporary stores, secure storage / container, ablutions, local 

supervision attendance, local signage, communications, 

security and all associated overheads for that Work Front, 

complete Month 24

A 4 SUMS STATED PROVISIONALLY BY EMPLOYER

A 4.1 Relocation of Municipal Services Prov. Sum 1 50 000.00R          R 50 000.00

A 4.2 Overheads, charges and profit on item A2.3.3 % 50 000.00R       

A 4.3 Community Liaison Officer (CLO) remuneration Prov. Sum 1 240 000.00R         R 240 000.00

A 4.4 Overheads, charges and profit on item A2.3.5 % 240 000.00R     

A 4.5 Conducting of skills audit, development of training plan, 

attending  accredited training courses Prov. Sum 1 100 000.00R         R 100 000.00

A 4.6 Overheads, charges and profit over Item 2.3.7 % 100 000.00R     

A 4.7 Transport of workers for training where it is not possible to 

undertake training in close proximity to the site Prov. Sum 1 50 000.00R          R 50 000.00

TOTAL CARRIED FORWARD
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A 4.8 Overheads, charges and profit on item A2.3.9 % 50 000.00R       

A 4.9 Accommodation of workers for training where it is not possible 

to undertake training in close proximity to the site Prov. Sum 1 50 000.00R          R 50 000.00

A 4.10 Overheads, charges and profit on item A2.3.11 % 50 000.00R       

A 5 8.8 TEMPORARY WORKS

A 5.1 8.8.2 Accommodation of traffic Sum 1

A 6 Payment for the following items shall only be made on 

instruction of the Engineer to utilise these items:

A 6.1 Portable STOP/GO-RY signs No 4

A 6.2 Road works - TW336 No 4

A 6.3 Temporary Regulatory Sign - TR201-60 No 4

A 6.4 Temporary Regulatory Sign - TR201-40 No 4

A 6.5 Keep Right - TR104 No 4

A 6.6 Warning TW336-WG (We Apologize for …) No 2

A 6.7 Danger Plate TW401/TW402 No 20

A 6.8 Plastic traffic cones (large) No 20

A 6.9 Plastic barrier with droppers and fencing to  barricade off works 

area and trenches m 1000

A 7 Special water control in terms of project specification. Sum 1

A 8 Supply temporary vehicle access to appropriate households. No 10

A 9 SPECIALIST COMPLIANCE AND ADMINISTRATION

A 9.1 Asbestos-containing pipework management plan, induction and 

compliance oversight Task 6

A 9.2 Traffic accommodation establishment for work in major roads / 

urban centres Task 10

A 9.3 Emergency call-out and out-of-hours standby arrangement Month 36

A 10 OCCUPATIONAL HEALTH AND SAFETY

A 10.1 PSA 8.9.1 Cost of OHS measures in terms of Construction Regulations 

(2014) of the Occupational Health and Safety Act. Month 36

A 10.2 PSA 8.9.2 Compilation and maintenance of a Health and Safety Plan, 

including Risk Assessment, Safety Works Procedures and 

Methods Statement. Sum 1

A 10.3 PS A 8.9.3 Compilation and maintenance of the Health and Safety File. Sum 1

A 10.4 PS A 8.9.4 Medical Examinations No. 50

A 11 ENVIRONMENTAL MANAGEMENT PLAN

TOTAL CARRIED FORWARD
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TOTAL BROUGHT FORWARD

A 11.1 PSA 10.1 Compliation of a Environmental Management Plan No. 1

A 11.2 PSA 10.2 Compliantce and impletmentation of the Environmental 

Management Plan Month 24

A 12 PSA 11 LOCAL ECONOMIC PARTICIPLATION PLAN

A 12.1 PSA 10.1 Compliation of a Local Econimic Participation Plan No. 1

A 12.2 PSA 10.2 Compliantce and impletmentation of the Local Econimic 

Participation Plan Month 24

TOTAL SECTION A  CARRIED TO SUMMARY
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B SANS 1200A 8.7 SECTION B: DAYWORKS

B1 Labour : (Rates shall include all on-costs, including 

Supervision)

B1.1 Contract manager hr 80

B1.2 Site agent / foreman hr 240

B1.3 Leak detection technician hr 240

B1.4 Artisan plumber / pipe fitter hr 320

B1.5 Welder / steel pipe repair artisan hr 160

B1.6 Electrician / instrumentation technician hr 160

B1.7 General worker hr 1 000

B1.8 Flagman / traffic marshal hr 320

B2 Plant : (Wet rates shall be tendered and shall include all on-

costs, including supervision)

B2.1 LDV / bakkie km 30000

B2.2 Tipper truck hr 160

B2.3 TLB hr 240

B2.4 Excavator 5-8 ton hr 240

B2.5 Excavator 12-20 ton hr 160

B2.6 Road breaker / compressor hr 160

B2.7 Dewatering pump set hr 160

B2.8 Generator hr 160

B2.9 Plate compactor / rammer hr 160

B3 Materials

B3.1 Additional materials required by the Engineer based on their 

net cost Prov Sum 1 150 000.00R         R 150 000.00

B3.2 Materials supplied under daywork - tendered mark-up on nett 

invoiced cost % 150 000.00R     

B4 Specialist Sub-Contractor Works

B4.1 Specialist Subcontractor Work required by tge Engineer based 

on their net cost Prov. Sum 1 100 000.00R         R 100 000.00

B4.2 Specialist subcontract work under daywork - tendered mark-up 

on nett invoiced cost % 100 000.00R     

TOTAL SECTION B CARRIED TO SUMMARY
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C SECTION C : SITE CLEARANCE

C 1  SANS

1200 C SITE CLEARANCE

C 1.1 8.2.1 Clear and grub Site, 3.0m wide strip m 5000

C 1.2 8.2.2 Remove and grub large trees and tree stumps of girth Over 

and up to

C 1.2.1 1 m to 2 m No. 6

C 1.2.2 2 m to 3 m No. 3

C 1.2.3 3 m upwards in 1 m steps No. 2

C 1.3 8.2.4 Reclear working strip 3 m wide on written instruction from the 

Engineer m 1500

C 2 8.2.5 REMOVAL OF FENCES, BOUNDARY WALLS, ETC

C 2.1 Taking down existing fences including neatly stacking on 

site designated by the Engineer

C 2.1.1 1,2m High fence m 200

C 2.1.2 1,8m High fence m 200

C 2.2 8.2.6 Clear hedge, fence or both where not scheduled separately 

and spoil material

C 2.2.1 Hedge 1,5m high m 200

C 2.2.2 Hedge 1,5m high including fence 1,2m high m 200

C 2.3 8.2.5 Taking down existing steel palisade fencing including 

neatly stacking on site designated by the Engineer

C 2.3.1 Steel palisade fence 1,8m high m 200

C 2.3.2 Steel palisade fence 2,4m high m 200

C 2.4 8.2.5 Taking down existing precast concrete boundary walls 

including neatly stacking on site designated by the 

Engineer

C 2.4.1 Precast concrete boundary walls 1,2m high m 200

C 2.4.2 Precast concrete boundary walls 1,8m high m 200

C 2.4.3 Precast concrete boundary walls 2,4m high m 200

C 2.5 8.2.5 Taking down existing brick boundary walls and spoil 

material

C 2.5.1 115mm Thick brick boundary wall including pilasters, etc 1,2m 

high m 100

C 2.5.2 115mm Thick brick boundary wall including pilasters, etc 1,8m 

high m 50

C 2.5.3 230mm Thick brick boundary wall 1,2m high m 200

C 2.5.4 230mm Thick brick boundary wall 1,8m high m 250

C 2.5.5 345mm Thick brick boundary wall 1,2m high m 100

C 2.5.6 345mm Thick brick boundary wall 1,8m high m 100

C 3 REINSTATEMENT OF FENCES, BOUNDARY, WALLS ETC.  
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C 3.1 PSC8 Take from stockpile on site existing fences and reinstate in 

similar position including replacing missing or damaged 

elements, etc

C 3.1.1 1,2m High fence m 200

C 3.1.2 1,8m High fence m 200

C 3.2 PSC8 Take from stockpile on site existing steel  palisade fencing 

and reinstate in similar position including replacing 

missing or damaged elements, etc

C 3.2.1 Steel palisade fence 1,8m high m 200

C 3.2.2 Steel palisade fence 2,4m high m 200

C 3.3 PSC8 Take from stockpile on site existing precast concrete 

reinstate in similar position including replacing missing or 

damaged elements, etc

C 3.3.1 Precast concrete boundary walls 1,2m high m 200

C 3.3.2 Precast concrete boundary walls 1,8m high m 200

C 3.3.3 Precast concrete boundary walls 2,4m high m 200

C 3.4 Supply and deliver bricks for the reinstatement of brickwalls m² 1200

C 3.5 Reinstatement of brickswalls 115mm to 345mm m² 1200

C 4 Locate and test hydrants and valves on instruction by the 

Engineer irrespective of size and type No. 50
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D  SANS

1200 DB
SECTION D: EARTHWORKS (PIPE TRENCHES

D.1 PSDB8.3.2 EXCAVATION

D.1.1 Excavate with machine in all materials for trenches, 

backfill, compact and dispose of surplus material, for 

pipes up to 400mm diameter, for the following depths:

D.1.1.1 Exceeding 0,0 m but not exceeding 1,0 m m 500

D.1.1.2 Exceeding 1,0 m but not exceeding 1,5 m m 500

D.1.1.3 Exceeding 1,5 m but not exceeding 2,0 m m 500

D.1.2 Excavate by hand in all materials for trenches, backfill, 

compact and dispose of surplus material, for pipes up to 

400 mm diameter, for the following depths:

D.1.2.1 Exceeding 0,0 m but not exceeding 1,0 m m 50

D.1.2.2 Exceeding 1,0 m but not exceeding 1,5 m m 50

D.1.3 Backfill by hand including select, backfill, compact and 

dispose of all surplus material at authorized spoil site 

determined by the Contractor for main pipes with 

diameters up to 400 mm, for the following depths:

D.1.3.1 Exceeding 0,0 m but not exceeding 1,0 m m 50

D.1.3.2 Exceeding 1,0 m but not exceeding 1,5 m m 50

D.1.4 Excavate with machine in all materials for trenches, 

backfill, compact and dispose of surplus material, for 

pipes up to 250mm diameter, for the following depths:

D.1.4.1 Exceeding 0,0 m but not exceeding 1,0 m m 500

D.1.4.2 Exceeding 1,0 m but not exceeding 1,5 m m 500

D.1.4.3 Exceeding 1,5 m but not exceeding 2,0 m m 500

D.1.5 Excavate by hand in all materials for trenches, backfill, 

compact and dispose of surplus material, for pipes up to 

250mm diameter, for the following depths:

D.1.5.1 Exceeding 0,0 m but not exceeding 1,0 m m 50

D.1.5.2 Exceeding 1,0 m but not exceeding 1,5 m m 50

D.1.6 Backfill by hand including select, backfill, compact and 

dispose of all surplus material at authorized spoil site 

determined by the Contractor for main pipes with 

diameters up to 250 mm, for the following depths:

D.1.6.1 Exceeding 0,0 m but not exceeding 1,0 m m 50

D.1.6.2 Exceeding 1,0 m but not exceeding 1,5 m m 50

D.1.7 Excavate with machine in all materials for trenches, 

backfill, compact and dispose of surplus material, for 

pipes up to 110 diameter, for the following depths:

D.1.7.1 Exceeding 0,0 m but not exceeding 1,0 m m 500
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D.1.7.2 Exceeding 1,0 m but not exceeding 1,5 m m 500

D.1.7.3 Exceeding 1,5 m but not exceeding 2,0 m m 500

D.1.8 Excavate by hand in all materials for trenches, backfill, 

compact and dispose of surplus material, for pipes up to 

110mm diameter, for the following depths:

D.1.8.1 Exceeding 0,0 m but not exceeding 1,0 m m 50

D.1.8.2 Exceeding 1,0 m but not exceeding 1,5 m m 50

D.1.9 Backfill by hand including select, backfill, compact and 

dispose of all surplus material at authorized spoil site 

determined by the Contractor for main pipes with 

diameters up to 110 mm, for the following depths:

D.1.9.1 Exceeding 0,0 m but not exceeding 1,0 m m 500

D.1.9.2 Exceeding 1,0 m but not exceeding 1,5 m m 500

D.1.9.3 8.3.2 Extra-over for PSDB 8.3.2 (a) & (d) 

D.1.9.3.1 Intermediate excavation m³ 500

D.1.9.3.2 Hard rock excavation m³ 2500

D.1.9.3.3 Excavate and dispose of unsuitable material from trench 

bottom m³ 1500

D.1.9.3.4 Extra-over PS DB 8.3.2 (a) for temporary stockpiling of 

material m³ 300

D.1.9.3.5 PS DB 8.3.2(f) Extra-over item PS DB 8.3.2(a) for restricted excavation for 

pipe trenches in all materials and use for backfilling, fill or 

disposal m³ 150

D.1.9.3.6 PS DB 8.3.2(g) Hand excavation to expose and protect all existing services

m³ 50

D.1.9.3.7 PS DM 8.3.12 Extra-over for overhaul on item PS DB 8.3.2(b) and (c) to 

spoil site determined by Contractor m³ 50

D.2 PS DB 8.3.3 EXCAVATION ANCILLARIES

D.2.1 8.3.3.1 Make up deficiency in backfill material

D.2.1.1  from other ecessary excavations on site m³ 150

D.2.1.2 by importation from commercial sources G7 quality material

m³ 900

D.2.1.3 By importation from designated borrow pits m³ 300

D.2.2 8.3.3.3 Compaction in road reserves (300mm deep) m³ 300

D.2.3 PS DB 8.3.4 Shore a trench opposite structure or service 

D.2.3.1 ESKOM Line m 200

D.2.3.2 Sewer Line m 200

D.2.3.3 Water Line m 200

D.2.3.4 TELKOM & Fibre Lines m 200
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D.3 8.3.5(a) EXISTING SERVICES

D.3.1 Crossing and protecting services that intersect a trench

D.3.1.1 Underground electrical cables No. 50

D.3.1.2 Overhead electrical cables No. 50

D.3.1.3 Underground Telkom cables No. 50

D.3.1.4 Overhead Telkom cables No. 50

D.3.1.5 Water main not exceeding Ø 300mm No. 100

D.3.1.6 Water main exceeding Ø 300mm No. 50

D.3.1.7 Sewer main not excedding Ø 300mm No. 100

D.3.1.8 Sewer main exceeding Ø 300mm No. 50

D.3.1.9 Stormwater pipe not exceeding Ø 600mm No. 10

D.3.1.10 Stormwater pipe exceeding Ø 600mm No. 10

D.3.2 8.3.5(b) Working along and protecting services that adjoin a 

trench

D.3.2.1 Underground electrical cables m 50

D.3.2.2 Overhead electrical pole m 50

D.3.2.3 Underground Telkom cables m 50

D.3.2.4 Overhead Telkom cables m 50

D.3.2.5 Water main not exceeding Ø 300mm m 100

D.3.2.6 Water main exceeding Ø 300mm m 50

D.3.2.7 Sewer main not excedding Ø 300mm m 100

D.3.2.8 Sewer main exceeding Ø 300mm m 50

D.3.2.9 Stormwater pipe not exceeding Ø 600mm m 100

D.3.2.10 Stormwater pipe exceeding Ø 600mm m 50

D.4 Crossing of Main Roads with water pipe line by means of 

Directional Drilling up to Ø 160 mm Prov Sum  1

D.4.1 Attendance and profit on Item D4 %  R    300 000.00 

D.5 Removal and relaying of existing brick paving m² 50

D.6 Removal and replacement of concrete paving m² 50

D.7 Remove and reinstate existing grass areas m² 50

D.8 Remove and reinstate existing gardens m² 50

D.9 8.3.6 FINISHING

D.9.1  8.3.6.1 Reinstate road surfaces complete with all layers

D.9.1.1 150mm Thick G9 lower selected layer m³ 250

D.9.1.2 150mm Thick G7 upper selected layer m³ 250
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D.9.1.3 150mm Thick G5 subbase course m³ 250

D.9.1.4 150mm Thick G4 base course m³ 250

D.9.1.5 Asphalt 30 mm thick including prime and tack coat m² 50

D.9.1.6 60mm thick (Existing pavers) m² 50

D.9.1.7 60mm thick (Light grey, 25MPa interlocker pavers) m² 50

D.9.1.8 25MPa Concrete, 150mm thick with mesh ref 193 m² 50

D.9.1.9 13mm Stone, 100m thick layer m² 50

D.9.2 Extra-over DB 8.3.6.1 for imported material for:

D.9.2.1 150mm Thick G7 upper selected layer m³ 125

D.9.2.2 150mm Thick G5 subbase course m³ 125

D.9.2.3 150mm Thick G4 base course m³ 125

D.9.2.4 Asphalt 30 mm thick m² 25

D.9.2.5 60mm pavers m² 25

D.9.2.6 25MPa Concrete, 150mm thick with mesh ref 193 m² 25

D.9.2.7 13mm Stone, 100m thick layer m² 25

D.9.3 8.3.6.1(d) Cut Bitumen Layer 

D.9.3.1 30mm Asphalt m 1000

D.9.4 Trim, Shape And Compact Sidewalks m² 500
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E SANS 1200 LB SECTION E: BEDDING (PIPES)

E1 8.2.2.3 Provision of bedding material compacted to 93% MDD (100% 

for sand) with material from commercial sources (including 

overhaul)

E1.1 Selected granular material m³ 1000

E1.2 Selected fill material m³ 1000

E2 8.2.1 Provision of bedding material compacted to 93% MDD (100% 

for sand) with material from trench excavations (including 

overhaul)

E2.1 Selected granular material m³ 200

E2.2 Selected fill material m³ 200

E3 19mm Crushed stone m² 100

E4 PSLB8.2.7 Bidim Geotextile m³ 100

E5 PSLB8.2.6 Extra over for items E1.2 to E2.2 for bedding, cradle and blanket 

stabilized with 3% cement. m³ 50

E6 Encasing of pipes in concrete

E6.1  25 MPa/19 mm m³ 30

TOTAL SECTION E CARRIED TO SUMMARY

CONTRACT NO: VCW380/PWLPLM/24: MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A MAXIMUM 

OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 

MUNICIPALITY IN PHUTHADITJABA

SECTION E

BEDDING (PIPES)

C2.2-14



ITEM PAY REFS DESCRIPTION UNIT QTY RATE AMOUNT

F SANS 1200 L SECTION F: MEDIUM PRESSURE PIPELINES

F1  8.2.1 Supply (include materials), lay and bed on Class B bedding 

according to SABS 1200 LB drawing LB-2, joint including 

cutting of pipes to length where required, testing and 

disinfecting, with necessary couplings.

F1.1 63mm diameter uPVC Class 9 m 100

F1.2 63mm diameter uPVC Class 12 m 100

F1.3 63mm diameter uPVC Class 16 m 100

F1.4 75mm diameter uPVC Class 9 m 100

F1.5 75mm diameter uPVC Class 12 m 100

F1.6 75mm diameter uPVC Class 16 m 100

F1.7 90mm diameter uPVC Class 9 m 100

F1.8 90mm diameter uPVC Class 12 m 100

F1.9 90mm diameter uPVC Class 16 m 100

F1.10 110mm diameter uPVC Class 9 m 100

F1.11 110mm diameter uPVC Class 12 m 100

F1.12 110mm diameter uPVC Class 16 m 100

F1.13 160mm diameter uPVC Class 9 m 100

F1.14 160mm diameter uPVC Class 12 m 100

F1.15 160mm diameter uPVC Class 16 m 100

F1.16 200mm diameter uPVC Class 9 m 100

F1.17 200mm diameter uPVC Class 12 m 100

F1.18 200mm diameter uPVC Class 16 m 100

F1.19 250mm diameter uPVC Class 9 m 100

F1.20 250mm diameter uPVC Class 12 m 100

F1.21 250mm diameter uPVC Class 16 m 100

F1.22 315mm diameter uPVC Class 9 m 100

F1.23 315mm diameter uPVC Class 12 m 100

F1.24 315mm diameter uPVC Class 16 m 100

F1.25 355mm diameter uPVC Class 9 m 100

F1.26 355mm diameter uPVC Class 12 m 100

F1.27 355mm diameter uPVC Class 16 m 100

F1.28 400mm diameter uPVC Class 9 m 100

F1.29 400mm diameter uPVC Class 12 m 100

F1.30 400mm diameter uPVC Class 16 m 100
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F2 8.2.2 SPECIALS AND FITTINGS:

Supply (include materials), lay and bed on Class B bedding 

according to SABS 1200 LB drawing LB-2, joint including 

cutting of pipe to length where required, testing an 

disinfecting, Extra- over item 8.2.1 above for specials and 

fittings complete with necessary couplings:

F2.1 uPVC bends for uPVC pipes:

F2.1.1 63mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.2 63mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.3 63mm diameter uPVC Class 16 - 45º No. 10

F2.1.4 63mm diameter uPVC Class 16 - 90º No. 10

F2.1.5 75mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.6 75mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.7 75mm diameter uPVC Class 16 - 45º No. 10

F2.1.8 75mm diameter uPVC Class 16 - 90º No. 10

F2.1.9 90mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.10 90mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.11 90mm diameter uPVC Class 16 - 45º No. 10

F2.1.12 90mm diameter uPVC Class 16 - 90º No. 10

F2.1.13 110mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.14 110mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.15 110mm diameter uPVC Class 16 - 45º No. 10

F2.1.16 110mm diameter uPVC Class 16 - 90º No. 10

F2.1.17 160mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.18 160mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.19 160mm diameter uPVC Class 16 - 45º No. 10

F2.1.20 160mm diameter uPVC Class 16 - 90º No. 10

F2.1.21 200mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.22 200mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.23 200mm diameter uPVC Class 16 - 45º No. 10

F2.1.24 200mm diameter uPVC Class 16 - 90º No. 10

F2.1.25 250mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.26 250mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.27 250mm diameter uPVC Class 16 - 45º No. 10

F2.1.28 250mm diameter uPVC Class 16 - 90º No. 10

F2.1.29 315mm diameter uPVC Class 16 - 11.25º No. 10
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F2.1.30 315mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.31 315mm diameter uPVC Class 16 - 45º No. 10

F2.1.32 315mm diameter uPVC Class 16 - 90º No. 10

F2.1.33 355mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.34 355mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.35 355mm diameter uPVC Class 16 - 45º No. 10

F2.1.36 355mm diameter uPVC Class 16 - 90º No. 10

F2.1.37 400mm diameter uPVC Class 16 - 11.25º No. 10

F2.1.38 400mm diameter uPVC Class 16 - 22.5º No. 10

F2.1.39 400mm diameter uPVC Class 16 - 45º No. 10

F2.1.40 400mm diameter uPVC Class 16 - 90º No. 10

F2.2 8.2.2 Cast Iron Unequal T-pieces (Class 16)

F2.2.1 75mm x 63mm diameter for uPVC Pipes No 10

F2.2.2 90mm x 63mm diameter for uPVC Pipes No 10

F2.2.3 90mm x 75mm diameter for uPVC Pipes No 10

F2.2.4 110mm x 63mm diameter for uPVC Pipes No 10

F2.2.5 110mm x 75mm diameter for uPVC Pipes No 10

F2.2.6 110mm x 90mm diameter for uPVC Pipes No 10

F2.2.7 160mm x 63mm diameter for uPVC Pipes No 10

F2.2.8 160mm x 75mm diameter for uPVC Pipes No 10

F2.2.9 160mm x 90mm diameter for uPVC Pipes No 10

F2.2.10 160mm x 110mm diameter for uPVC Pipes No 10

F2.2.11 200mm x 75mm diameter for uPVC Pipes No 10

F2.2.12 200mm x 90mm diameter for uPVC Pipes No 10

F2.2.13 200mm x 110mm diameter for uPVC Pipes No 10

F2.2.14 200mm x 160mm diameter for uPVC Pipes No 10

F2.2.15 250mm x 90mm diameter for uPVC Pipes No 10

F2.2.16 250mm x 110mm diameter for uPVC Pipes No 10

F2.2.17 250mm x 160mm diameter for uPVC Pipes No 10

F2.2.18 250mm x 200mm diameter for uPVC Pipes No 10

F2.2.19 315mm x 110mm diameter for uPVC Pipes No 10

F2.2.20 315mm x 160mm diameter for uPVC Pipes No 10

F2.2.21 315mm x 200mm diameter for uPVC Pipes No 10

F2.2.22 315mm x 250mm diameter for uPVC Pipes No 10
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F2.2.23 355mm x 160mm diameter for uPVC Pipes No 10

F2.2.24 355mm x 200mm diameter for uPVC Pipes No 10

F2.2.25 355mm x 250mm diameter for uPVC Pipes No 10

F2.2.26 355mm x 315mm diameter for uPVC Pipes No 10

F2.2.27 400mm x 200mm diameter for uPVC Pipes No 10

F2.2.28 400mm x 250mm diameter for uPVC Pipes No 10

F2.2.29 400mm x 315mm diameter for uPVC Pipes No 10

F2.2.30 400mm x 355mm diameter for uPVC Pipes No 10

F2.3 8.2.2 Cast Iron T-pieces (Class 16)

F2.3.1 63mm x 63mm diameter for uPVC Pipes No 10

F2.3.2 75mm x 75mm diameter uPVC Pipes No 10

F2.3.3 90mm x 90mm diameter uPVC Pipes No 10

F2.3.4 110mm x 110mm diameter uPVC Pipes No 10

F2.3.5 160mm x 160mm diameter uPVC Pipes No 10

F2.3.6 200mm x 200mm diameter uPVC Pipes No 10

F2.3.7 250mm x 250mm diameter uPVC Pipes No 10

F2.3.8 315mm x 315mm diameter uPVC Pipes No 10

F2.3.9 355mm x 355mm diameter uPVC Pipes No 10

F2.3.10 400mm x 400mm diameter uPVC Pipes No 10

F2.4 8.2.2 Cast Iron Reducers (Class 16)

F2.4.1 75mm to 63mm diameter for uPVC Pipes No 10

F2.4.2 90mm to 63mm diameter for uPVC Pipes No 10

F2.4.3 90mm to 75mm diameter for uPVC Pipes No 10

F2.4.4 110mm to 63mm diameter for uPVC Pipes No 10

F2.4.5 110mm to 75mm diameter for uPVC Pipes No 10

F2.4.6 110mm to 90mm diameter for uPVC Pipes No 10

F2.4.7 160mm to 90mm diameter for uPVC Pipes No 10

F2.4.8 160mm to 110mm diameter for uPVC Pipes No 10

F2.4.9 200mm to 110mm diameter for uPVC Pipes No 10

F2.4.10 200mm to 160mm diameter for uPVC Pipes No 10

F2.4.11 250mm to 160mm diameter for uPVC Pipes No 10

F2.4.12 250mm to 200mm diameter for uPVC Pipes No 10

F2.4.13 315mm to 200mm diameter for uPVC Pipes No 10

F2.4.14 315mm to 250mm diameter for uPVC Pipes No 10

F2.4.15 315mm to 250mm diameter for uPVC Pipes No 10
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F2.4.16 355mm to 200mm diameter for uPVC Pipes No 10

F2.4.17 355mm to 250mm diameter for uPVC Pipes No 10

F2.4.18 355mm to 315mm diameter for uPVC Pipes No 10

F2.4.19 400mm to 200mm diameter for uPVC Pipes No 10

F2.4.20 400mm to 250mm diameter for uPVC Pipes No 10

F2.4.21 400mm to 315mm diameter for uPVC Pipes No 10

F2.4.22 400mm to 355mm diameter for uPVC Pipes No 10

F2.5 8.2.2 Cast Iron End Caps for uPVC Pipes (Class 16)

F2.5.1 63mm diameter No. 10

F2.5.2 75mm diameter No. 10

F2.5.3 90mm diameter No. 10

F2.5.4 110mm diameter No. 10

F2.5.5 160mm diameter No. 10

F2.5.6 200mm diameter No. 10

F2.5.7 250mm diameter No. 10

F2.5.8 315mm diameter No. 10

F2.5.9 355mm diameter No. 10

F2.5.10 400mm diameter No. 10

F2.6 8.2.2 Cast Iron Flange Adaptors for uPVC Pipes (Class 16)

F2.6.1 63mm diameter No. 10

F2.6.2 75mm diameter No. 10

F2.6.3 90mm diameter No. 10

F2.6.4 110mm diameter No. 10

F2.6.5 160mm diameter No. 10

F2.6.6 200mm diameter No. 10

F2.6.7 250mm diameter No. 10

F2.6.8 315mm diameter No. 10

F2.6.9 355mm diameter No. 10

F2.6.10 400mm diameter No. 10

F2.7 8.2.2 Couplings and Joints 

F2.7.1 Flexible / dresser coupling 63 mm to 110 mm No. 20

F2.7.2 Flexible / dresser coupling 160 mm to 250 mm No. 20

F2.7.3 Flexible / dresser coupling 300 mm to 450 mm No. 20

F2.7.4 Dismantling joint 80 mm to 150 mm No. 20

TOTAL CARRIED FORWARD

CONTRACT NO: VCW380/PWLPLM/24: MALUTI-A-PHOFUNG LOCAL MUNICIPALITY: APPOINTMENT OF A MAXIMUM 

OF FOUR (04) CONTRACTORS FOR THE REPAIRS OF POTABLE WATER LEAKS MALUTI-A-PHOFUNG LOCAL 

MUNICIPALITY IN PHUTHADITJABA

SECTION F

MEDIUM PRESSURE PIPELINES

C2.2-19



ITEM PAY REFS DESCRIPTION UNIT QTY RATE AMOUNT

TOTAL BROUGHT FORWARD

F2.7.5 Dismantling joint 200 mm to 300 mm No. 20

F3 8.2.3 Valves

Extra over 8.2.1 for supply (include materials) and install on 

concrete support, joint, include cutting of pipes where 

necessary and testing, complete with fittings, pipe work and 

couplings, where necessary.

F3.1 AVK Socketed RS Gate Valves including all couplings for 

GMS, epoxy coated, flanged both ends to table 1600/3 on 

the following pipe diameter:

F3.1.1 63mm diameter No. 10

F3.1.2 75mm diameter No. 10

F3.1.3 90mm diameter No. 10

F3.1.4 110mm diameter No. 20

F3.1.5 160mm diameter No. 20

F3.1.6 200mm diameter No. 20

F3.1.7 250mm diameter No. 20

F3.1.8 315mm diameter No. 5

F3.1.9 355mm diameter No. 5

F3.1.10 400mm diameter No. 5

F3.2 8.2.3 Fire Hydrants

F3.2.1 AVK London Round Tread Fire hydrant complete with T-

pieces and extensions on uPVC pipes as per detail 

drawings issued

F3.2.1.1 Installed on 63mm diameter pipe No. 20

F3.2.1.2 Installed on 75mm diameter pipe No. 20

F3.2.1.3 Installed on 90mm diameter pipe No. 20

F3.2.1.4 Installed on 110mm diameter pipe No. 20

F3.2.1.5 Installed on 160mm diameter pipe No. 20

F3.2.1.6 Installed on 200mm diameter pipe No. 20

F3.2.1.7 Installed on 250mm diameter pipe No. 20

F3.2.1.8 Installed on 315mm diameter pipe No. 20

F3.2.1.9 Installed on 355mm diameter pipe No. 20

F3.2.1.10 Installed on 400mm diameter pipe No. 20

F3.2.2 8.2.3 Butterfly Valve

F3.2.2.1 250mm diameter No. 5

F3.2.2.2 315mm diameter No. 5

F3.2.2.3 355mm diameter No. 5

F3.2.2.4 400mm diameter No. 5
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F3.2.3 8.2.3 Air-Valves

F3.2.3.1 DN Ø 160mm PVC-O to DN Ø 176mm Cast Iron Mechnical 

Coupling No. 3

F3.2.3.2 DN Ø 200mm PVC-O to DN Ø 220mm Cast Iron Mechnical 

Coupling No. 3

F3.2.3.3 DN Ø 250mm PVC-O to DN Ø 250mm Cast Iron Mechnical 

Coupling No. 3

F3.2.3.4 DN Ø 315mm PVC-O to DN Ø 300mm Cast Iron Mechnical 

Coupling No. 3

F3.2.3.5 DN Ø 355mm PVC-O to DN Ø 350mm Cast Iron Mechnical 

Coupling No. 3

F3.2.3.6 DN Ø 400mm PVC-O to DN Ø 400mm Cast Iron Mechnical 

Coupling No. 3

F3.2.3.7 DN Ø 160mm x 360mm x 6 mm Wall Thickness Welded Air 

Collection Chamber No. 3

F3.2.3.8 DN Ø 200mm x 420mm x 6 mm Wall Thickness Welded Air 

Collection Chamber No. 3

F3.2.3.9 DN Ø 315mm x 420mm x 8 mm Wall Thickness Welded Air 

Collection Chamber No. 3

F3.2.3.10 DN Ø 355mm x 450mm x 8.5 mm Wall Thickness Welded Air 

Collection Chamber No. 3

F3.2.3.11 DN Ø 400mm x 500mm x 9.5 mm Wall Thickness Welded Air 

Collection Chamber No. 3

F3.2.3.12 DN Ø 80mm Pipe x 200mm Long Double Flange with Flange 

to Suite Ø 80mm pipe one  end and Flanged to Suit Ø 

350mm pipe on the Other end No. 18

F3.2.3.13 DN Ø 80mm Wedge Gate Valve with Rising Spindle Flanged 

Both Ends to SANS 1123 Table 2500/3 (R/F) No. 18

F3.2.3.14 DN Ø 50mm Combination Air-valve for High Flow Non-Slam 

double acting air valve class 16 ARI D-020 or similar 

approved suitable for final sewer effluent No. 18

F3.2.4 8.2.3 Scour Valves

F3.2.4.1 Ø 200mm Mechnical Coupling Adaptor Flanged to one end 

to SANS 1123 Table 2500/3 (R/F) No. 4

F3.2.4.2 DN Ø 200mm x DN Ø 80mm Special Reducing Tee No. 2

F3.2.4.3 Ø 250mm Mechnical Coupling Adaptor Flanged to one end 

to SANS 1123 Table 2500/3 (R/F) No. 4

F3.2.4.4 DN Ø 250mm x DN Ø 80mm Special Reducing Tee No. 2

F3.2.4.5 Ø 315mm Mechnical Coupling Adaptor Flanged to one end 

to SANS 1123 Table 2500/3 (R/F) No. 4

F3.2.4.6 DN Ø 315mm x DN Ø 80mm Special Reducing Tee No. 2

F3.2.4.7 Ø 355mm Mechnical Coupling Adaptor Flanged to one end 

to SANS 1123 Table 2500/3 (R/F) No. 4

F3.2.4.8 DN Ø 355mm x DN Ø 80mm Special Reducing Tee No. 2
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F3.2.4.9 Ø 400mm Mechnical Coupling Adaptor Flanged to one end 

to SANS 1123 Table 2500/3 (R/F) No. 4

F3.2.4.10 DN Ø 400mm x DN Ø 80mm Special Reducing Tee No. 2

F3.2.4.11 DN Ø80mm x 3.9mm Pipe Spool SANS 62 Medium Duty 

Plain Ended No. 10

F3.2.4.12 DN Ø80mm Segmented Bend Plain Ended No. 10

F3.2.4.13 DN Ø80mm x 3.9mm Pipe Spool SANS 62 Medium Duty 

Flanged to One End to SANS 1123 Table 2500/3 (R/F) with 

Puddle Flange No. 10

F3.2.4.14 DN Ø80mm Wedge Gate Valve with Rising Spindle Flanged 

Both Ends to SANS 1123 Table 2500/3 (R/F) No. 10

F3.2.4.15 DN Ø80mm Restrained Dismantling joint Flanged to both 

end to SANS 1123 Table 2500/3 No. 10

F3.2.4.16 DN Ø80mm x 3.9mm Pipe Spool SANS 62 Medium Duty 

Flanged Both Ends to SANS 1123 Table 2500/3 (R/F) with  

Steek Pipe Support Approximate Length 800mm No. 10

F3.2.4.17 DN Ø 80mm Orifice Plate for Orifice Detail No. 10

F3.2.4.18 DN Ø80mm x 3.9mm Pipe Spool SANS 62 Medium Duty 

Flanged Both Ends to SANS 1123 Table 2500/3 (R/F) with  

Puddle Flange Approximate Length 1000mm No. 10

F3.2.4.19 DN Ø80mm x DN Ø50mm Concentric Reducer Flanged One 

End to SANS 1123 Table 2500/3 (R/F) No. 10

F3.2.4.20 Mild steel orifice plate assembly complete with carrier ring, 

flanges, gaskets and bolts, tested No. 10

F3.2.5 8.2.3 Altitude / level control valve, Bermad or similar approved 

type, complete with pilot set and isolating valves for the 

following diameters

F3.2.5.1 250mm diameter No. 1

F3.2.5.2 315mm diameter No. 1

F3.2.5.3 355mm diameter No. 1

F3.2.5.4 400mm diameter No. 1

F4 8.2.2 OTHER PIPE MATERIALS

F4.1 110 mm dia HDPE PE100 PN16 pipe complete m 10

F4.2 160 mm dia HDPE PE100 PN16 pipe complete m 10

F4.3 150 mm dia DI K9 pipe complete m 10

F4.4 Supply and install fabricated steel pipe replacement 

complete with 250 micron Copon 891 internal coated and  

Copon 134 75 micron exterior coated flanged steel pipes to 

SANS 1123 Table 1600/3 including all elbows, bends, pipe 

clamps, testing and disinfecting

F4.4.1 DN 200 Steel Pipe m 18

F4.4.2 DN 250 Steel Pipe m 18
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F4.4.3 DN 300 Steel Pipe m 18

F4.4.4 DN 350 Steel Pipe m 18

F4.4.5 DN 400 Steel Pipe m 18

F5 ANCILLARIES

F5.1 8.2.5 Supplying And Fixing Of Pipes No. 10

F5.2 8.2.10 Temporary valves, etc. No. 10

F5.3
 PSL8.2.11

Anchor/thrust blocks, transverse anchor blocks and vertical 

anchor blocks as per detail drawings issued m³ 80

F5.4
8.2.12

Concrete encasing of pipes with grade 15/19 Mpa concrete, 

complete m³ 25

F6 8.2.13 VALVE CHAMBERS AND MANHOLES

F6.1 Gate valve chambers complete as shown on detail drawings 

issued, for a depth of up to 1.5m. No. 20

F6.2 Fire hydrant chambers complete as shown on detail drawings 

issued No. 20

F7 SUNDRIES

F7.1 PSL 8.2.16 Connect to existing AC or uPVC Pipes, include materials, 

cutting of pipe to length where required, testing an 

disinfecting, complete with necessary couplings:

F7.1.1 63mm diameter uPVC No 10

F7.1.2 75mm diameter uPVC No 10

F7.1.3 90mm diameter uPVC No 10

F7.1.4 110mm diameter uPVC No 10

F7.1.5 160mm diameter uPVC No 10

F7.1.6 200mm diameter uPVC No 10

F7.1.7 250mm diameter uPVC No 10

F7.1.8 315mm diameter uPVC No 10

F7.1.9 355mm diameter uPVC No 10

F7.2 Removal of existing structures

F7.2.1 Gate valves No 10

F7.2.2 Fire hydrant No 10

F7.2.3 Valve / fire hydrant markers No 10

F7.3 Markers:

F7.3.1 Valve and fire hydrant markers complete and installed. No 10

F8 SANS 1200 LF ERF CONNECTIONS (WATER)
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F8.1 8.2.2 Supply (include materials), lay and bed type IV PN 12.5 

HDPE pipes on Class C bedding, complete with couplings, 

test and disinfect the following pipes:

F8.1.1 20mm diameter m 100

F8.1.2 25mm diameter m 100

F8.1.3 32mm diameter m 100

F8.1.4 40mm diameter m 100

F8.2 8.2.3 Extra over Item 8.2.2 for specials

Supply (include materials) and install saddles for type IV 

HDPE pipes on uPVC main pipes.

F8.2.1 20mm on 75mm diameter No. 10

F8.2.2 25mm on 75mm diameter No. 10

F8.2.3 32mm on 75mm diameter No. 10

F8.2.4 40mm on 75mm diameter No. 10

F8.2.5 25mm on 90mm diameter No 10

F8.2.6 32mm on 90mm diameter No 10

F8.2.7 40mm on 90mm diameter No. 10

F8.2.8 25mm on 110mm diameter No. 10

F8.2.9 32mm on 110mm diameter No. 10

F8.2.10 40mm on 110mm diameter No. 10

F8.3 8.2.3 Lockable ferrules for type IV HDPE pipes:

F8.3.1 20mm diameter No. 10

F8.3.2 25mm diameter No. 10

F8.3.3 32mm diameter No. 10

F8.3.4 40mm diameter No. 10

F8.4 8.2.3 Male elbows for type IV HDPE pipes:

F8.4.1 20mm x 1/2" diameter No. 10

F8.4.2 25mm x 3/4" diameter No. 10

F8.4.3 32mm x 1" diameter No. 10

F8.4.4 40mm x 1" diameter No. 10

F8.5
8.2.3

Supply (include material) and install tees with female 

thread branch for type IV HDPE pipe

F8.5.1 32mm x 1 1/4" diameter No. 10

F8.6 8.2.3 Male adaptors for type IV HDPE pipes

F8.6.1 25mm x 1 3/4" diameter No. 10

F8.7 8.2.3 Multi reducers for type IV HDPE pipes

F8.7.1 32mm on 25mm diameter No 10
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F8.8 8.2.3 End caps for type IV HDPE pipes

F8.8.1 20mm diameter No 10

F8.8.2 25mm diameter No 10

F8.8.3 32mm diameter No 10

F9 WATER METERS

F9.1 8.2.4 Supply (include materials) Kent meters, or similar 

approved. The rate shall cover all fittings and labour to 

install the meter in the existing meter chamber for the 

following diamters:

F9.1.1 20mm No 2

F9.1.2 25mm No 2

F9.1.3 32mm No 2

F9.1.4 50mm No 2

F9.1.5 65mm No 2

F9.1.6 80mm No 2

F10 SUNDRIES

F10.1 PS L 8.2.16 Cut Into And Connect To Existing Mains 

F10.1.1 Connecting to existing water meters at erven. Rate to include 

all labour, plant and material including all notices to home 

owners and businesses and co-ordination of temporary water 

cut-offs during connection to new supply pipe.
No. 50

F10.1.2 Connecting to existing house connection at erven. Rate to 

include all labour, plant and material including all notices to 

home owners and businesses and co-ordination of temporary 

water cut-offs during connection to new supply pipe.
No. 50

F10.2 Pipeline marker posts, complete as shown on detail drawings 

issued No. 50

F10.3 Selected backfilling with soilcrete under roads and walkways or 

where instructed by Engineer m³ 20

F11 8.2.2 CLAMP REPAIRS AND CUT-OUTS

F11.1 Repair clamp complete for pipe diameter up to 110 mm No. 10

F11.2 Repair clamp complete for pipe diameter 160 mm to 250 mm No. 10

F11.3 Repair clamp complete for pipe diameter 300 mm to 450 mm No. 10

F11.4 Repair clamp complete for pipe diameter above 450 mm No. 10

F11.5 Cut out defective section and replace pipe up to 110 mm 

complete with couplings and all incidentals No. 20

F11.6 Cut out defective section and replace pipe 160 mm to 250 mm 

complete with couplings and all incidentals No. 20
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F11.7 Cut out defective section and replace pipe 300 mm to 450 mm 

complete with couplings and all incidentals No. 20

F11.8 Cut out defective section and replace pipe above 450 mm 

complete with couplings and all incidentals No. 20

F12 8.2.14(a) PRECAST CHAMBERS FOR ALL TYPES OF VALVES

F12.1 Precast chamber complete including support brickwork, 

concrete foundations and insitu casted concrete slab No. 10

F12.2 8.2.14(b) Extra-over for all types of valve chambers of depth 

exceeding 1.5m

F12.2.1 Air-release valve chamber (precast) No. 5
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G  SANS 1200GA SECTION G: CONCRETE (SMALL WORKS)

G1 Concrete Chamber for All Types of Valves

G1.1 SANS 1200DB Excavation

G1.1.1 8.3.2(a) Excavation for valve chambers in all materials, including hard 

rock m³ 66

G1.1.2 Level and Compact in-situ material on excavation bottom to 

90% Mod. AASHTO in layer of 150mm m² 35

G1.1.3 SANS 1200DB 

8.3.2(c)

Excavate and dispose of unsuitable material from excavation 

bottom

m³ 23

G1.1.4 8.3.3.1 Import selected G6 material obtained for commercial sources 

and compact in layers of 150mm thickness m³ 23

G1.1.5 19mm Crushed stone, 200m thick layer m³ 12

G1.2 SANS 1200 GA 

8.2
Rough Formwork

G1.2.1 8.2.1 External faces of scour valve base including 20mm x 20mm 

chamfer to all vertical and horizonal edges m² 6

G1.3 8.2.2 Smooth Formwork

G1.3.1 Plane Horizontal Formwork

G1.3.1.1 Soffit of roof slab m² 14

G1.3.2 Plane Vertical Formwork

G1.3.2.1 Internal faces of the scour valve m² 56

G1.3.2.2 Exterior vertical faces including 20mm x 20mm chamfer to all 

vertical and horizonal edges m² 26

G1.4 8.4 Concrete

G1.4.1 8.4.2 50mm Class 15/19 Blinding layer for scour valve chamber m³ 2

G1.5 8.4.3 Strength Concrete Class 30/19 Fast Curing

G1.5.1 Chamber floor m³ 5

G1.5.2 Chamber walls m³ 9

G1.5.3 Chamber roof slab m³ 2

G1.6 8.3.1 Reinforcement 

G1.6.1 Y10 High yield mild steel bars t 0.10

G1.6.2 Y12 High yield mild steel bars t 0.720

G1.6.3 Y16 High yield mild steel bars t 0.10

G1.7 8.3.2 High tensile welded mesh

G1.7.1 Mesh Ref 617 m² 12

G1.7.2 Mesh Ref 888 m² 62

G1.8 8.4.4 Unformed Surface Finishes
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G1.8.1 Wood-floated finish m² 10

G2 Manhole Covers

G2.1 Lockable Securex Y-560-C Ductile Iron Manhole Cover Class 

C250 or similar approved No 10
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H SECTION H: LEAK DETECTION

H1
PSLD-1

Desktop review and prioritisation of suspected leak points / 

existing leak sheets No. 90

H2 PSLD-2 Visible leak inspection and confirmation No. 100

H3 PSLD-3 Acoustic leak detection survey on distribution / trunk mains km 40

H4
PSLD-4

Ground microphone / listening stick pinpointing at suspected 

leak location No. 90

H5 PSLD-5 Correlator-based leak detection and pinpointing No. 50

H6 PSLD-6 Noise logger deployment, retrieval and interpretation Week 10

H7 PSLD-7 Flow logging and night-flow assessment Week 10

H8 PSLD-8 Pressure logging and pressure profile assessment Week 10

H9 PSLD-9 Step test / zone isolation test No. 10

H10 PSLD-10 Reservoir drop test and leakage assessment No. 10

H11
PSLD-11

Pegging, marking and recording confirmed leak location with 

coordinates and photo No. 90
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I SECTION I: RESERVOIR SEALING AND WATERPROOFING

I1 Sealing and Waterproofing

I1.1 PSRS-1 Prepare and seal leaking construction / movement joint in 

reservoir or chamber complete m 150

I1.2 PSRS-2 Inject and seal structural crack in water-retaining structure 

complete m 100

I1.3 PSRS-3 Apply two-component polymer-modified cementitious flexible 

waterproof coating, potable-water approved, in minimum two 

coats to 2.0 mm DFT on prepared surface complete m² 500

I1.4 PSRS-4 Supply and apply approved epoxy / polymer repair mortar to 

local defects, honeycombing or spalled concrete complete m² 60

I2 Pipework, Valves and Accessories

I2.1 PSRS-5 Repair leaking scour, overflow, inlet or outlet pipework at 

reservoir or chamber No. 10

I2.2 PSRS-6 Replace or refurbish altitude / float / level control valve, Bermad 

or similar approved type, complete No. 10

I2.3 PSRS-7 Repair / replace chamber floor drain, sump or drainage 

arrangement No. 10

I2.4 PSRS-8 Repair leaking hatch, roof slab penetration, vent or access 

detail complete No. 10

I3 SANS 1200 GA Structural Repairs

I3.1 8.4.3 Mass concrete 20 MPa / 19 mm nominal stone to chamber 

bases, plinths and minor works m³ 10

I3.2 8.4.3 Reinforced concrete 25 MPa / 19 mm nominal stone to chamber 

walls, slabs and local repairs m³ 10

I3.3 8.4.3 Reinforced concrete 30 MPa / 19 mm nominal stone to water-

retaining structural repairs or new works m³ 10

I3.4 8.3.1 High tensile reinforcement complete t 4

I3.5 8.2.2 Formwork Smooth to sides of concrete m² 55

I3.6 8.2.2 Formwork Smooth to soffits, slabs and beams m² 30

I3.7 8.7 Non-shrink grout to baseplates, valve pedestals, plinths and 

similar works m³ 5

I4 Ancilliary Works

I4.1 PSRS-16 Refurbish security fence, gate and lock arrangement at 

reservoir / chamber Item 5

I4.2 PSRS-17 Make good internal plaster / screed / fillet to wall-floor junctions 

complete m 50

TOTAL SECTION I CARRIED TO SUMMARY
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ITEM PAY REFS DESCRIPTION UNIT QTY RATE AMOUNT

J SECTION J: METERING, ZONE CONTROL & TELEMETRY

J1 PSMZ 1 Bulk and Zone Metering

J1.1 Supply and install electromagnetic bulk / zone flow meter 80 

mm to 100 mm complete No. 10

J1.2 Supply and install electromagnetic bulk / zone flow meter 150 

mm to 200 mm complete No. 10

J1.3 Supply and install electromagnetic bulk / zone flow meter 250 

mm to 400 mm complete No. 10

J1.4 PSMZ-4 Replace faulty existing bulk meter complete No. 10

J1.5 PSMZ-5 Temporary clamp-on ultrasonic flow survey complete Week 20

J2 Zone Control, Loggers and Telemetry

J2.1 PSMZ-6 Pressure logger supplied, installed, downloaded and reported Logger-week 40

J2.2 PSMZ-7 Flow logger supplied, installed, downloaded and reported Logger-week 30

J2.3 PSMZ-8 RTU / telemetry panel upgrade or replacement at meter / 

reservoir / PRV site No. 10

J2.4 PSMZ-9 Solar power supply / battery backup for remote meter or 

telemetry site No. 10

J2.5 PSMZ-10 Zone meter chamber, spool pieces and isolation arrangement 

complete fer to typical detail drawing no 6253-PCE-??? No. 10

J2.6 PSMZ-11 Calibration and commissioning of bulk / zone meter No. 30

TOTAL SECTION J CARRIED TO SUMMARY
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K SECTION K: TEMPORARY SUPPLY, TESTING & 

COMMISSIONING

K1 Tempory Supply and Shutdowns

K1.1 PSTS-1 Shutdown planning, notices and operational coordination Per Shutdown 30

K1.2 PSTS-2
Valve isolation and controlled shutdown / re-opening operation

Per Event 60

K1.3 PSTS-3 Temporary bypass pumping arrangement Day 60

K1.4 PSTS-4 Temporary overland hose / bypass line up to 100 mm m-day 1 000

K1.5 PSTS-5 Temporary overland hose / bypass line above 100 mm m-day 500

K2 Testing, Disinfection and Handover

K2.1 PSTS-6 Pressure test of repaired or replacement pipeline section Per Test 30

K2.2 PSTS-7 Flush, disinfect and commission repaired / replaced section Per Event 30

K2.3 PSTS-8 Water quality sampling and compliance confirmation after 

repair No. 20

K2.4 PSTS-9 Completion record including photographs, coordinates and 

asset update data No. 100

TOTAL SECTION K CARRIED TO SUMMARY
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L SECTION L: PROVISIONAL SUMS

L1 SANS 1200A 8.5 Sum Stated Provisionally by Engineer

L1.1 Arrange for tests to be carried out, as required by the Engineer, 

by an accredited laboratory. Prov. Sum 1 100 000.00R         R 100 000.00

L1.2 Overheads, charges and profit on item L1.1 % 100 000.00R     

L1.3  Engineer's accommodation and transportation charges Prov. Sum 1 500 000.00R         R 500 000.00

L1.4 Overheads, charges and profit over Item L1.3 % 500 000.00R     

L1.5 Engineer's additional Monitoring and Quality Control Charges Prov. Sum 1 300 000.00R         R 300 000.00

L1.6 Overheads, charges and profit on item L1.5 % 300 000.00R     

L1.7 8.8.5 Trigonometrical Surveys and submission of survey data (.csv) 

and drawings (.dwg) in electroicnic format to the Engineers Prov. Sum 1 100 000.00R         R 100 000.00

L1.8 Overheads, charges and profit on item L1.7 % 100 000.00R     

L1.9 Provisional sum for specialist asbestos sampling, air monitoring 

and disposal oversight Prov. Sum 1 100 000.00R         R 100 000.00

L1.10 Overheads, charges and profit on item L1.9 % 100 000.00R     

L1.11 Provisional sum for specialist reservoir structural assessment 

and sealing design input Prov. Sum 1 200 000.00R         R 200 000.00

L1.12 Overheads, charges and profit on item L1.11 % 200 000.00R     

L1.13 Provisional sum for survey / GIS specialist support Prov. Sum 1 100 000.00R         R 100 000.00

L1.14 Overheads, charges and profit on item L1.13 % 100 000.00R     

L1.15 Provisional sum for emergency utility diversions / third-party 

approvals Prov. Sum 1 100 000.00R         R 100 000.00

L1.16 Overheads, charges and profit on item L1.15 % 100 000.00R     

TOTAL SECTION L CARRIED TO SUMMARY
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CALCULATIONS OF TENDER SUM 
 

SECTION A: PRELIMINARY AND GENERAL R 

SECTION B: DAYWORKS R 

SECTION C: SITE CLEARANCE R 

SECTION D: EARTHWORKS (PIPE TRENCHES) R 

SECTION E: BEDDING (PIPES) R 

SECTION F: BEDDING (PIPES) R 

SECTION G CONCRETE (SMALL WORKS) R 

SECTION H: LEAK DETECTION R 

SECTION I: RESERVOIR SEALING AND WATERPROOFING R 

SECTION J: METERING, ZONE CONTROL & TELEMETRY R 

SECTION K: TEMPORARY SUPPLY, TESTING & COMMISSIONING R 

SECTION L: PROVISIONAL SUMS R 

SUB TOTAL A R 

 

Plus: 10% CONTINGENCIES R 

 

SUB TOTAL B R 

 

Plus: 15% VALUE ADDED TAX (VAT) R 

 

TOTAL R 

 

CONFIRM BID TOTAL IN 

WORDS: 

 

 

 

  

BIDDERS SIGNATURE           

WITNESS   

CARRY TOTAL IN FIGURES AND WORDS TO FORM OF OFFER AND COVER PAGE FOR 

TENDER OPENING PURPOSES 
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FINANCIAL REFERENCES 
 

(a) BANK RATING 
 

1. It is requisite that a bank rating be obtained, bearing an original stamp by the relevant bank. 
 

2. Failure to complete the bank rating Form overleaf may invalidate the tender rating should be 
based on the highest contract value tendered for and the corresponding timeframe. 

 

(b) FINANCIAL STATEMENTS 
 

I/We agree, if required, to furnish an audited copy of the latest set of financial statements 
together with my/our Directors' and Auditors' report for consideration by the Employer. 

 

(c) DETAILS OF COMPANY'S BANK 
 

I/We hereby authorize the Employer/Engineer to approach all or any of the following banks for a 
reference: 

 
 

DESCRIPTION OF 

BANK DETAIL 

 

BANK DETAIL 

APPLICABLE TO 

COMPANY HEAD 
OFFICE 

 

BANK DETAIL 

APPLICABLE TO THE 

SITE OF THE WORKS 

 

Name of bank 
  

 

Branch name 
  

 

Branch Code 
  

 

Street Address 
  

 

Name of manager 
  

 

Telephone number 
 

( ) 
 

( ) 
 

Account number 
  

 

Bank Rating 
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…………………………………… …………………………………….. 

SIGNATURE OF BIDDER: DATE: 

 

DECLARATION BY BANK MANAGER 
 

This is to certify that the Bidder has sufficient good standing with this bank that he will, in my opinion, be financially 

able to complete a contract to the value as entered, by the Bidder, in Form C1.1 over the specified duration, or 

such other duration as the Bidder may offer. In addition, we confirm that, for the amount of the enquiry, the Bidder 

is rated Code 

 

 

 

…………………………………………. …………………………………….. 

SIGNATURE OF BANK MANAGER: DATE: 

 

 

 

 

Place bank stamp here 
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