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GENERAL NOTES
NOTES :

1. PROVE ALL SERVICES PRIOR TO CONSTRUCTION.
2. ALL LEVELS, DIMENSIONS AND SETTING OUT TO BE VERIFIED ON SITE.
3. ALL SETTING OUT TO BE UNDERTAKEN BY A REGISTERED

PROFESSIONAL LAND SURVEYOR.
4. ALL SURVEY AND SETTING OUT DATA PROVIDED IS BASED ON (WGS

84).
5. ALL WORK AREAS TO BE REINSTATED (PREMIX, CONCRETE, ETC.)
6. MUNICIPALITY TO EXECUTE ALL CONNECTIONS INTO MUNICIPAL LINES.
7. UNLESS OTHERWISE AGREED WITH ENGINEER, CONTRACTOR TO

SUPPLY ENGINEER WITH RESULTS OF COMPACTION  TESTS, AND
WHEN APPLICABLE, PERCENTAGE STABILIZATION TESTS ON BACKFILL.

8. ALL WORKS IN ACCORDANCE WITH UMNGENI LOCAL MUNICIPALITY
SPECIFICATIONS,SANS 1200 AND COTO 2020.

9. THE ENGINEER REQUIRES 24 HOURS NOTICE FOR ALL INSPECTIONS.
10.   THIS DRAWING IS FOR INFORMATION PURPOSES IN ORDER TO ASSIST

THE CONTRACTOR FOR THE SETTING OUT AND CONSTRUCTION OF
THE WORKS.  IT MUST BE NOTED THAT SITE CONDITIONS MAY CHANGE
ON SITE AND CONSTRUCTION OF WORKS MAY BE AFFECTED.  THE
CONTRACTOR IS TO TIMEOUSLY INFORM THE ENGINEER OF ANY
CHANGES ENCOUNTERED ON SITE PRIOR TO UNDERTAKING ANY
WORK.

MATERIAL COMPLIANCE TESTING :

1.   RESULTS OF COMPACTION AND CBR TESTS ON INSITU SUB-BASE
      MATERIAL AND FILLED  SUB-BASE MATERIAL MUST BE SUBMITTED
      TO THE ENGINEER FOR APPROVAL BEFORE THE UPPER
      LAYER WORKS ARE IMPORTED TO THE SITE AND PLACED.
2.   CONCRETE CUBE TEST RESULTS FOR 7 AND 28 DAYS FOR EACH
      SEPERATE CONCRETE ITEM TO BE SUBMITTED TO THE ENGINEER
      FOR APPROVAL.
3.   PRIOR TO IMPORTING ANY MATERIAL ONTO SITE, MATERIALS
      CLASSIFICATIONS AND OR ASPHALT MIS DESIGNS AND OR
      CONCRETE FOR THE ALL REQUIRED MATERIALS ARE TO BE
      FIRST SUBMITTED TO THE ENGINEER FOR APPROVAL.
4.   ALL MATERIALS TESTING ARE TO BE UNDERTAKEN BY AN
      ACCREDITED SANAS ACREDITED LABORATORY.

FREQUENCY OF TESTS :

1. CBR TESTS 1 PER 50m².
2. COMPACTION TESTS 1 PER 50m² NOTE : COMPACTION TESTS WILL BE

REQUIRED FOR EACH OF THE VARYING LAYER THAT IS INSITU OR
IMPORTED AND COMPACTED IN PLACE.

RETAINING WALL :

1. ALL LEVELS AND DIMENSIONS TO BE CHECKED ON SITE.
2. ALL CONCRETE WORK IS TO COMPLY WITH SANS 1200G.
3. CONCRETE GRADE :- FOUNDATION 25 / 19
4. ALL FOUNDATION EXCAVATIONS ARE TO BE INSPECTED BY THE

ENGINEER PRIOR TO CASTING OF CONCRETE.
5. ALL REINFORCING FIXING IS TO BE INSPECTED BY THE ENGINEER

PRIOR TO CASTING OF CONCRETE.
6. SIX CONCRETE CUBES TO BE TAKEN PER BATCH. THREE CUBES TO BE

TESTED AT SEVEN DAYS, THE REMAINDER AT TWENTY EIGHT DAYS.
THE RESULTS ARE TO BE FORWARDED TO THE ENGINEER FOR REVIEW
AND APPROVAL.

7. SET BOTTOM ROW OF BLOCKS IN WET CONCRETE.
8. ALL BACKFILL TO BE COMPACTED TO 93% MOD AASHTO DENSITY
9. STORM WATER BEHIND THE TOP OF THE WALL TO BE MANAGED IN

SUCH A MANNER AS TO OBVIATE SCOUR BEHIND OR OVER - TOPPING
OF THE WALL.

SIDEWALKS :

1. ALL LEVELS, DIMENSIONS AND SETTING OUT DETAILS TO BE VERIFIED
BY CONSULTANT AND CONTRACTORS ON SITE PRIOR TO
CONSTRUCTION.

2. THE POSITIONS OF DRIVEWAY ACCESSES ARE TO BE DETERMINED IN
CONSULTATION WITH THE LOCAL COMMUNITY / RESIDENTS AS EXACT
POSITIONS MAY VARY ONSITE.

3.    CONCRETE WEDGES ACCORDING TO CIVIL ENGINEERS DETAILS AND
SPECIFICATIONS MAY BE USED IN PLACE OF SURFACED BELL-MOUTHS
FOR ACCESSES SERVING SINGLE RESIDENTIAL PROPERTIES.

4. EXISTING ROAD SIGNS, SERVICES AND FENCING AFFECTED BY
CONSTRUCTION ARE TO BE REMOVED/RELOCATED ON INSTRUCTION
BY THE CIVIL ENGINEER.

5. NEW FILLS AND EXPOSED CUTS ARE TO BE TOP-SOILED AND
VEGETATED IMMEDIATELY AFTER CONSTRUCTION TO PREVENT
EROSION.

KERBS :

1.    ALL CAST IN SITU CONCRETE IS TO BE GRADE 20 / 19.
2.    THE SURFACES OF THE CAST IN SITU CHANNEL / FILLET ARE TO HAVE

A STEEL FLOAT FINISH.
3.    EXPANSION JOINTS TO BE FORMED THROUGH THE KERBING, CHANNEL

/ FILLET AND FOUNDATIONS AT INTERVALS NOT EXCEEDING 18.0m.
4.    CONTRACTION JOINTS TO BE FORMED THROUGH THE CHANNEL /

FILLET AT 20m INTERVALS.
5.    WHERE KERB RADIUS IS LESS THAN 25m THE KERB LENGTH SHALL BE

300mm. WHERE THE KERB RADIUS IS LESS THAN 2m THE KERBING
SHALL BE CAST IN SITU.

6.    PRECAST KERBS ARE TO BE LAID WITH A 13mm GAP BETWEEN KERBS,
WHICH SHALL THEN BE FILLED WITH A CEMENT MORTAR.

7.    EXTRUDED KERBS.
       a) ASPHALT KERB:
  1.  ASPHALT TO COMPLY WITH THE REQUIREMENTS OF SANS.
       b) CONCRETE KERB:
   1. THE CONCRETE IS TO HAVE A CUBE STRENGTH OF 20MPa AT 28 DAYS.
   2. THE CONCRETE MIX DESIGN IS TO BE APPROVED BY THE ENGINEER.
   3. CONTRACTION JOINTS TO BE FORMED AT 2.0m INTERVALS.
   4. EXPANSION JOINTS ARE TO FORMED AT 6.0m INTERVALS ON

STRAIGHTS AND 2.0m INTERVALS WHERE THE KERB RADIUS IS LESS
THAN 50m.

SUITE GR01A, GROUND FLOOR, BUSINESS PARTNERS CENTRE
23 JAN HOFMEYER ROAD, WESTVILLE, 3630

e-mail : admin@mapafrica.co.za
FAX (031) 3092929 TEL. (031) 3095831
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