Province of the
EASTERN CAPE
PUBLIC WORKS & INFRASTRUCTURE

ERRATUM/ADDENDUM AND POSTPONEMENT/EXTENSION OF CLOSING DATE

<table>
<tr><th>DEPARTMENT/ INSTITUTION</th><th>PTB NO.</th><th>BID NUMBER & DESCRIPTION</th><th>CONTACT PERSONS</th></tr>
<tr><td>DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, CHRIS HANI DISTRICT</td><td>N/A</td><td>
<u>CHR5-26/27-0030</u>
PROCUREMENT OF PROFESSIONAL CIVIL AND STRUCTURAL ENGINEERING SERVICES FOR THE CONSTRUCTION OF NEW DUMALISILE TRADITIONAL COUNCIL FOR THE DEPARTMENT OF COGTA
<u>REASONS FOR ISSUING THE ERRATUM:</u>
<table>
<tr><th>PAGE NUMBER</th><th>DETAILS AS PER ORIGINAL QUOTATION DOCUMENT</th><th>AMENDMENTS/CORRECTIONS/ADDITIONS TO THE BID DOCUMENT/SPECIFICATION</th></tr>
<tr><td>50.</td><td>Typo on page number 50- C2.2 Pricing schedule
NB: Civil & Structural engineer will be appointed from stage 3-6</td><td>Corrections on page 50- C2.2 PRICING SCHEDULE
Removed:
NB: Appointment of fees will be appointed from stage 1-6</td></tr>
<tr><td>52.</td><td>Typo on page number 52
TABLE 5: TRAVELLING EXPENSES
*Distance to be calculated from Engineer's place of practice to Middleburg</td><td>Corrections on page 52
TABLE 5: TRAVELLING EXPENSES
*Distance to be calculated from Engineer's place of practice to Engcobo</td></tr>
</table>
NOTE: Postponement/ Extension of closing date from 04 November 2026 to 06 November 2026 @ 11h00.
</td><td>
<u>SCM SPECIFIC ENQUIRIES</u>
Enquires: Ms. Babalwa Mshede
Email Address: Babalwa.mshede@ecdpw.gov.za
Tel No: 083 281 1298

<u>TECHNICAL /PROJECT SPECIFIC ENQUIRIES</u>
Enquires: Ms. Siviwe Gade
Email Address: Siviwe.gade@ecdpw.gov.za
Tel No: 083 281 0977
</td></tr>
</table>

Department regrets any inconvenience this may/ might have caused

APPROVED / NOT APPROVED

MR. N. MAYEKISO

ACTING DEPUTY DIRECTOR, FINANCIAL MANAGEMENT SERVICES

26/10/2026

DATE

C2.2 PRICING SCHEDULE

PROJECT: PROCUREMENT OF PROFESSIONAL CIVIL AND STRUCTURAL ENGINEERING SERVICES FOR THE CONSTRUCTION OF NEW DUMALISILE TRADITIONAL COUNCIL FOR THE DEPARTMENT OF COGTA

The bid offer from the service provider shall be deemed to be full compensation for the work as specified. The offer includes the supply of all materials, personnel, supervision, tools, equipment, services and deliverables necessary to carry out and complete the required management of civil and structural engineering services contract.

Further, the offer includes all transport, advertising, accommodation, safety, ECSA Act related costs, security, quality control, overheads, profit, risks, escalation and incidental costs incurred for the successful completion of the work.

The rates and prices submitted on the attached schedule are all-inclusive, and the Bidder will be required to submit a detailed break-down schedule for each of the components as part of their Bid submission.

BIDDERS MUST NOT ALTER ANY FIGURES GIVEN IN THIS SCHEDULE.

CIVIL & STRUCTURAL ENGINEERING SERVICES

- Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the Engineering Profession Act 46 of 2000 (Act No.46 – Govt Gazette Vol 719 16 May 2025. No. 52691)
- Project Cost Based Fees

DISBURSEMENTS

NB: Disbursements in the form of printing and travelling costs shall be paid according to the latest disbursement rates as published on the National Department of Public Works website.

TABLE 4: PRINTING, COPIES AND BINDING

	Pages	Rate	Amount
Typing & Printing	20		
Duplication	20		
A1 Drawing Copies	10		
A0 Drawing Copies	10		
Total			

Schedule: Travelling & Subsistence Expenses

All Traveling Expenses are to be priced according to the Gazetted Government Tariffs. The Department will pay the tariffs as published by the Department of Transport without adding any surcharge to the published rates. The rates include fuel, maintenance, capital, insurance and depreciation.

TABLE 5: TRAVELLING EXPENSES

*Distance to be calculated from Engineer's place of practice to Engcobo.

Purpose	Number of meetings	Vehicle details	Rate	Distance in Km's	Amount
Design meetings	3				
Site Hand-over meeting	1				
Progress Meetings	8				
Inspections	6				
Technical Meetings	8				
Practical Completion	1				
Works Completion	1				
Final Completion	1				
Total					