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C11 FORMS OF OFFER AND ACCEPTANCE

Notes to Tenderers:

1. No alternative offers will be accepted.
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CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

C1.1.1  FORM OF OFFER (INCORPORATING SBD7)

The South African National Roads Agency SOC Limited
PO Box 415

PRETORIA

0001

Sir,
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION
MANAGEMENT SERVICES FOR A COMMUNITY DEVELOPMENT PROJECT TO UPGRADE
ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND KWAMHLANGA NEAR
NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

I/we, by signing this part of the forms of offer and acceptance, confirm that I/we practise the principles
of corporate governance that abhors corruption and fraud and that we have examined the documents
listed in the tender data and addenda thereto as listed in the returnable schedules and am/are duly
authorised to represent and commit the Tenderer to the contractual obligations contained therein.

I/we further confirm that by submitting this offer the Tenderer accepts the conditions of tender and
offers to perform all the obligations and liabilities of the Service Provider under the contract including
compliance with all its terms and conditions according to their true intent and meaning for an amount
to be determined in accordance with the conditions of tender and the conditions of contract identified
in the contract data.

A. PRICE OFFERED

THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) BROUGHT
FORWARD FROM PART C2.3: SUMMARY OF PRICING SCHEDULE, IS:

(R e in figures)

I/'we confirm that if any difference between the total of the Summary of Pricing Schedule and the
amounts stated above exists, the total in the Summary of Pricing Schedule shall apply.

B. PREFERENCE CLAIMED

I/we claim the following B-BBEE contributor status level .......... as per Returnable Schedule Form D1:
Tenderer's B-BBEE Verification Certificate subject to Tender Data 5.11.8. In the event of any
difference between the above stated status level and the Verification Certificate attached to Form D1,
the Verification Certificate shall apply.

You may accept this offer by signing and returning to the Tenderer one copy of the acceptance part of
the forms of offer and acceptance before the end of the period of validity stated in the tender data, (or
at the end of any agreed extension thereof), whereupon the Tenderer becomes the party named as
the service provider in the conditions of contract identified in the contract data.

Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is
submitted entirely without deviations or qualifications other than those stipulated in Form A4: Schedule
of Deviations or Qualifications by the Tenderer and that it is made free from any fraud, corruption and
misrepresentation.

Yours faithfully
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SIGNATURE: ...t eeeeeeeeeee e es e eee e eeee 2N =S
NAME (IN CAPITALS):  coooeeeeeeeeeeeeeeeeseeeeeeeseeee s eeseees e eessesesesseeesees e e seeesseesseseseesseeeseeeseeeeseseseeeseeesens

107N O I I PP PP OUROTR

Date and minute reference of Board resolution if different from returnable schedule Form A2.1:

Certificate of AUthOrity fOr SIGNATUIE .........cco e e e

NAME AND ADDRESS OF ORGANISATION: ......oiiiiiiieiie et

NAME AND SIGNATURE OF WITNESSES:

SIGNATURE: ...t Y 1=
NAME (IN CAPITALS): ..o eeeeeee oo eeeeeeeee e sesee e ee e ee e ee e e e ees e eee e ee e eeeee s eee e sese
SIGNATURE: ... Y 1 =S
NAME (IN CAPITALS): oot eeeeeeeeeeeeeeeeeeeeeeeeee et eseees e ee e ee e ee e eeseeee e eeeeees e e s s ee e eeseees e eeseeeseeseseeeeens

EDMS#26854899 — CD Projects — Proforma for Consulting Engineering Services — Version 2024.1 C-5



SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

C1.1.2 FORM OF ACCEPTANCE (INCORPORATING SBD7)

To

Dear Sir,

CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION
MANAGEMENT SERVICES FOR A COMMUNITY DEVELOPMENT PROJECT TO UPGRADE
ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND KWAMHLANGA NEAR
NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

ACCEPTANCE OF OFFER

1.

It is our pleasure to inform you that the South African National Roads Agency SOC Ltd (the
Employer) accepts your

offer in the amount of R ... (i.e. including VAT but excluding CPA and any
contingent sum not in the priced schedule).

The amount due may not be the accepted price but payment shall be made in accordance with
the Conditions of Contract identified in the Contract Data, including the set-off of any debt
agreed to which is due and payable as per Returnable Schedule Form A2.2.

Acceptance shall form an agreement between us according to the terms and conditions
contained in this form and in the Contract which comprises of:

Part C1: Agreements and Contract Data (including this Form of Acceptance),
Part C2: Pricing Data,

Part C3: Scope of the Work,

Part C4: Site Information and

Part C5: Annexure

together with issued drawings and other documents, or parts thereof, which may be
incorporated by reference into Parts C1 to C5 listed above.

Deviations and/or qualifications included in your offer as well as any changes to the terms of the
offer agreed by us during the process of offer and acceptance shall not be valid unless
contained in the appended schedule of deviations.

“There are no deviations, qualifications or changes to the documents.”) Addenda issued during
the tender period are deemed not to be deviations to the tender documents and schedules.

Notwithstanding the need to agree the mandate required by Section 37 of the Occupational
Health and Safety Act (Act 85 of 1993), of which pro-forma is attached for your reference, we
hereby appoint you as our Agent in terms of Regulation 5(5) of the Construction Regulations,
GNR 84 of 2014.

In terms of the Employer's Supply Chain Management (SCM) Policy for Infrastructure
Procurement and Delivery Management we hereby appoint you as a member and/or technical
advisor of the following committees:

a) Project Document Review Committee and
b) Bid Evaluation Committee (BEC).

A SARS compliance check has been done on you and you are found to be ... (Select:
“compliant” or “non-compliant”).
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S
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10.

11.

12.

13.

14.

Within 7 (seven) working days of the date of this Form of Acceptance, you shall
provide proof that you are SARS compliant. Failure to fulfil this obligation shall constitute a
repudiation of this Agreement.

Within 14 calendar days of the date of this Form of Acceptance (including the schedule of
deviations if any) you shall deliver to us:

a) Proof of insurance in terms of the information provided in the Contract Data and clause
5.4 of the General Conditions of Contract. Proof of validity of insured cover shall be
provided monthly until contract completion.

b) Completed Form of Banking Details which is attached hereto (Form C.1.1.4).

c) Completed Tax Compliance Permission Declaration which is attached hereto (Form
C.1.1.5).

d) Proof of registration on the Employer’s Project Information Module (ITIS).

e) Proof that your OHS Specialist is registered with the South African Council for Project
and Construction Management Professions (SACPCMP) as a Professional Construction
HSE Agent for the Design Phase and as a Construction HSE Manager for the
Construction Phase.

f) Proof that other required resources (additional design specialists other than Key Persons,
and if applicable, assistants to the PL, DS and CE) meet the minimum requirements in
terms of professional registration and experience as stated in the Scope of Works.

9) Copy of the Joint Venture Agreement.

Failure to fulfil this obligation shall constitute a repudiation of this agreement. In addition to any
other rights of remedy the Service Provider shall, if (a) above has not been met, be
automatically barred from tendering on any of our future tenders for a period to be determined
by us, but not less than twelve (12) months, from the date of tender closure.

The effective date of the contract shall be the date of this Form of Acceptance unless you,
within seven (7) calendar days of the effective date, notify us in writing of any justification why
you cannot accept the contents of this agreement.

The commencement date of the performance of the Service shall be ...

The Project Hand-over meeting date shall be ...

The requirements for the Project Hand-over meeting are specified in Clause C3.1.12(a).
For this meeting, you are provided with a flash drive containing the available historic information
to aid you to perform the desktop assessment. A draft Agenda for the hand-over meeting is
also provided to aid you in preparing for the meeting.

The Tenderer must register an account on SAP ARIBA before the hand-over meeting. The link
and information to register the ARIBA account is: https://www.nra.co.za/sap-ariba/. Contact
supplierenablement@nra.co.za or ...

for queries regarding SAP ARIBA registration.

Notwithstanding that a full, original-signed copy of the contract document containing all Contract
Data and Schedules (including that of accepted deviations) will be delivered to you, this Form of
Acceptance constitutes the binding contract between us.

The approved Key Person(s) for this project is(are):

Key Position Name
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

CAPACITY: Provincial Head

EMPLOYER’S NAME AND ADDRESS: South African National Roads Agency SOC Limited

NAME AND SIGNATURE OF WITNESSES:

SIGNATURE: ... DATE: e
S
SIGNATURE: ...t DATE: e
S PSRRI
AUTHORITY TO ACT: SANRAL'’s Delegation of Powers 2.4.1.2
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

C1.1.3 APPENDIX TO FORM OF ACCEPTANCE — SCHEDULE OF DEVIATIONS

Notes to Tenderer:

1. The extent of deviations from the tender documents issued by the Employer before the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
such letter, which constitutes a deviation as aforesaid, become the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be
recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the Contract and shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporate into the final draft of the Contract.

The deviations listed below constitute agreed variations and/or amendments to the tender document
negotiated between the Tenderer and the Employer based on information provided in Form A4:
Schedule of Variations or Deviations by Tenderer or imposed conditions of award. Addenda issued
during the tender period are deemed not to be variations to the tender.

1. 10 o] =T ox oAU SO PUSPPRP
DELAIIS: ... et e e e e
2 RST8] o) =T o2 PSPPSR
D= = PP PP PP O PPUPPPUPPPRRN
3 IS T0 o) =T o2 PSPPSR
DIBLAIIS: ... e
4 RS T0] o] =T o1 o PRSP
D= =Y SO T P PP PP PPTPPPUPPPRRN

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree
to and accept the aforegoing schedule of deviations as the only deviations from, and amendments to,
the documents listed in the Tender Data and addenda thereto as listed in the Returnable Schedules,
as well as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer
and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed
signed copy of this agreement shall have any meaning or effect in the Contract between the Parties
arising from this agreement.
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

C1.1.4 FORM OF BANKING DETAILS

Notes to Tenderer:
1. The Employer applies an Electronic Funds Transfer system for all payments.

2. If you are already registered as a vendor with the Employer, you are not required to submit the
documentation as per note 3.

3. If you are not registered as a vendor with the Employer, you are required to supply a completed
SANRAL Vendor Application Form (a copy of the Application Form is provided below).
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

SANRAL

AFRICAN NATIONAL ROADS

'A‘ APPLICATION FOR VENDOR

e REGISTRATION
BUILDING SOUTH AFRICA
THROUGH BETTER ROADS
Vendor Name as per Company Registration
Joint Venture (JV) Yes No *If yes provide JV Agreement.
Business Physical Address Business Postal Address
Town/City Town/City
Country Country
Postal Code Postal Code
Tel. No. Fax No.
Company Registration Number B-BBEE Status Level
Income Tax Number VAT Registration Number
CSD Registration Number CSD Unique Code

THIS SECTION MUST BE COMPLETED FOR ALL ELECTRONIC PAYMENTS

Name of Bank

Account Number Account Type

Branch Name Branch Code

Applicant’s Authorisation Officer: PRINT NAME

Applicant’s Authorisation Officer: SIGNATURE
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

The following documentation must be submitted with this form:

1. Full Central Supplier Database (CSD) Report.

2. If a Joint Venture is registered, provide all JV partners’ CSD Reports.

3. If a Joint Venture is registered, provide the JV agreement.

4. An indemnity letter on your letterhead stating your bank details as per CSD Report (use the pro-
forma supplied).

5. in case of a Joint Venture, confirmation of the Leading Partner’s bank detail or the JV bank
detail.

6. A sworn affidavit or a B-BBEE Certificate as per the amended construction sector codes.

The above should be e-mailed to the relevant office as indicated:

Head Office:
procurementho@sanral.co.za

Northern Region:
procurementnr@sanral.co.za

Eastern Region:
procurementer@sanral.co.za

Southern Region:
procurementsr@sanral.co.za

Western Region:
procurementwr@sanral.co.za

OFFICIAL USE ONLY

Region:

HO NR

ER SR

WR

Type of Vendor:

CONTRACT

SUNDRY

PERSONNEL

Status of Vendor:

NEW CHANGE

BLOCK

UNBLOCK: REASON

Authorising Officer Region:

Authorising Officer Ho:

Vendor Number Allocated:

Refer to Existing Vendor Number:
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

INDEMNITY LETTER

SERVICE PROVIDER’S LETTER HEAD
AND ADDRESS

... (insert date)

The South African National Roads Agency SOC Limited
P O BOX 415

PRETORIA

0001

Attention: Chief Financial Officer
Dear Madam

In consideration of your request to furnish your company with our banking details, we hereby
undertake and agree to indemnify SANRAL in full against all consequences, liabilities of any kind
whatsoever directly arising from or relating to the said request. This shall include but not limited to any
incorrect information or details provided by us.

We further confirm that the below are ...........ccoooiiiiiii e (insert company’s name)’s
correct bank account details, as per the attached CSD Report.

ACCOUNt NAME: ..o
BanK:
Branch Name: ... ...
Branch Code: ...,

ACCOUNE NO. s

Please note that the undersigned is an authorised signatory of the company.

Kind Regards

............................................... (signature)
............................................... (insert name)
............................................... (insert designation)

............................................... (insert ID number)
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

C1.1.5 TAX COMPLIANCE PERMISSION DECLARATION

Note to Tenderer:

1. In terms of National Treasury Instruction, No. 9 of 2017/2018 with reference to the Public
Finance Management Act, 1999 (Act No 1 of 1999) and Regulations, the Service Provider and
sub-contractors are required to provide the Employer with written confirmation to access the
SARS Electronic Tax Compliance Status (TCS) system to verify and continuously track the tax
compliance status of all persons conducting business with the State.

The Service Provider shall complete the declaration below.

Ly ettt ettt e ettt e et e e e ee e a———ee e o _——eeee o s aatee e e e nnteee e e R EeeeeeanEbeee e e nnbeeeeeanteeeeeeanreeeeennreees (name)
the undersigned in MY CAPACITY @S .......cccciiiiiiiiiie e (position)
ON DEIAIT OF oo (name of company)

herewith grant consent that SARS may disclose to the South African National Roads Agency SOC
Limited (SANRAL) our tax compliance status on an ongoing basis for the contract term. Our unique

security personal identification nuMber (PIN) IS .......oooiiiiiii e

In addition, the Service Provider shall obtain written consent from each of its sub-contractors,
undisclosed principals and partners involved in this contract confirming that SARS may, on an ongoing
basis during the contract term disclose the sub-contractors’ tax compliance status to the Employer.
The Service Provider shall provide the Employer with the unique security personal identification
number (PIN) for each of its sub-contractors, undisclosed principals and partners involved in this

contract.

If the Tenderer is a Joint Venture (JV), each member shall comply with the above requirement.

SIGNATURE:
DA T .
NAM .

PO T ON: e
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
COMMUNITY DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND
KWAMHLANGA NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

C1.2 CONTRACT DATA
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION MANAGEMENT SERVICES FOR A
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C1.21 CONDITIONS OF CONTRACT

Note to Tenderers:

The legislated Standard Conditions of Contract for Professional Services (as published and amended
from time to time by the Construction Industry Development Board) are included together with
SANRAL'’s special conditions of contract where the former is shown in standard format and SANRAL'’s
amendments (i.e. special conditions) shown in italics. SANRAL’s special conditions of contract are
shown in italics as amending clauses of the Standard Conditions.

1. DEFINITIONS

In the Contract, the following words and expressions shall have the meanings indicated,
except where the context otherwise requires. Defined terms and words are signified in the
text of the Contract by using capital initial letters.

Agent
The Service Provider appointed in terms of the Occupational Health and Safety Act No. 85 of
1993, including the relevant Regulations.

Black People
Black people have the meaning assigned to it in section 1 of the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003).

Construction Monitoring/Supervision

The process of managing and coordinating the Training and Development Works Contract
and over-seeing and/or inspecting the Works in accordance with the Employer’s
requirements.

Consulting Engineering Firm

A natural person or legal entity which provides independent technology-based intellectual
services in the built, human and natural environment to clients for a fee, and does not
engage in or is not a subsidiary or holding company of a company that engages in
manufacturing or construction and is not in substance owned by the State or a similar public
body or is not in substance the design department of a development, manufacturing or
construction enterprise.

Contract
The Contract signed by the Parties and of which these General Conditions of Contract form
part.

Contractor

The contracting party named as Contractor in the Letter of Tender of the Training and Skills
Development Works Contract accepted by the Employer. Reference to the Training and
Construction Manager is interchangeable with reference made to the Contractor.

The contracting party named as Contractor in the Letter of Tender of the Works Contract
accepted by the Employer.

Contract Data

Specific data, which together with these General Conditions of Contract, collectively describe
the risks, liabilities and obligations of the contracting Parties and the procedures for the
administration of the contract.

Contract Price
The price to be paid for the performance of the Services in accordance with the Pricing Data.

Day
A calendar day.

Defect

A part of the Services, as performed, which does not comply with the requirements of the
Contract.
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Deliverable
Any measurable, tangible, verifiable outcome, result or item that must be produced or
completed.

EME

EME is an exempted micro enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empower-
ment Act, 2003 (Act No. 53 of 2003).

Employer
The contracting party named in the Contract who employs the Service Provider.

Engineer

The natural or juristic person, partnership, Incorporated Company, Propriety Limited
Company or Close Corporation appointed in writing by the Employer for the construction
monitoring and management of the engineering Works undertaken by the Training and
Construction Manager.

Force Majeure
“For this Contract, the expression ‘Force Majeure’ shall mean an event or circumstance
described in clause 8.3.1.

Key Persons
Persons who are named as such in the Contract Data who will be engaged in the
performance of the Services.

Others
Persons or organizations who are not the Employer, the Service Provider or any employee,
sub-contractor, or supplier of the Service Provider.

Parties
The Employer and the Service Provider.

People with Disabilities
People with Disabilities has the meaning assigned to it in section 1 of the Employment Equity
Act, 1998 (Act No. 55 of 1998).

Period of Performance
The period within which the Services are to be performed and completed.

Personnel
Persons hired by the Service Provider as employees and assigned to the performance of the
Services or any part thereof.

Personnel Schedule
A schedule naming all personnel and key persons.

Pricing Data

Data that establishes the criteria and assumptions that were taken into account when
developing the Contract Price and the record of the components that make up of the
Contract Price.

Project
The project named in the Contract Data for which the Services are to be provided.

QSE

QSE is a qualifying small business enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003).

Scope of Work

The document which defines the Employer’s objectives and requirements and specifies the
Services which must, or may, be provided under the Contract.
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2.1

2.2

23

3.

Service Provider

The contracting party named in the Contract Data who is employed by the Employer to
perform the Services described in the Contract, and legal successors to the Service Provider
and legally permitted assignees.

Services
The work to be performed by the Service Provider pursuant to the Contract as described in
the Scope of Work.

Sub-contractor
A person or body corporate who enters into a sub-contract with the Service Provider to
perform part of the Services.

Targeted Enterprise

A Consulting Engineering Firm who is an EME (BEP)* or QSE (BEP)*, contracted by the
Service Provider to perform a specified percentage of work stated in the Contract Data under
his guidance and which complies with the following:

is at least 51% owned by black people; and

has a B-BBEE status* of ‘level one or level two contributor’; and

does not share equity holding with the Service Provider; and

is registered in terms of the Company’s Act, 2008 (Act No. 71 of 2008) or Close
Corporation Act, 1984 (Act No. 69 of 1984); and

e) is registered on the National Treasury’s Central Supplier Database (CSD).

[o RN oo N }]
S—

* NOTE:

All references to EME, QSE, B-BBEE status are in terms of the amended Construction
Sector Codes published in Notice 931 of 2017 in Government Gazette No 41287 on 1
December 2017.

Technical Proposal
The Key Persons proposed by the Service Provider to undertake the respective
functions/duties as defined under the Contract.

Works or Training and Development Works Contract

That project or part of a project that the employer wishes to have delivered and for which the
Service Provider has been appointed for the performance of the services specified in this
contract.

Youth
For purposes of this contract, Youth mean persons between the ages of 18 (eighteen) and
35 (thirty-five).

INTERPRETATION
Unless inconsistent with the context, an expression which denotes:

a) any gender includes the other genders;
b) a natural person includes a juristic person and vice versa;
c) the singular includes the plural and vice versa.

The documents forming the Contract are to be taken as mutually explanatory of one another.
For the purposes of interpretation, the priority of documents shall be in accordance with the
following sequence:

a) the Form of Acceptance

b) the Form of Offer

c) the Contract Data

d) the General Conditions of Contract

e) the Scope of Work

f) the Pricing Schedule and any other documents forming part of the Contract.

The clause headings shall not limit, alter or affect the meaning of the Contract.

GENERAL
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3.1

3.2

3.3

3.3.1

3.3.2

3.4

3.4.1

3.4.2

3.4.3

3.5

3.6

3.7

3.8

3.8.1

Governing laws

“Law” means all national (or other spheres of Government) legislation, statutes, ordinances
and other laws including the South African Common Law, and regulations and by-laws of
any legally constituted public authority.

Change in legislation

If after the commencement of the Contract, the cost or duration of the Services is altered as
a result of changes in, or additions to, any statute, regulation or bye-law, or the requirements
of any authority having jurisdiction over any matter in respect of the Project, then the
Contract Price and time for completion shall be adjusted in order to reflect the impact of
those changes, provided that, within 14 days of first having become aware of the change, the
Service Provider furnished the Employer with detailed justification for the adjustment to the
Contract Price.

Language

The language of the Contract and of all communications between the Parties shall be
English.

All reports, recommendations and reports prepared by the Service Provider under the
Contract shall be in English.

Notices

Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is
addressed, or when delivered to such Party at the address stated in the Contract Data, or
one week after having been sent by registered post.

If the sender requires evidence of receipt, he shall state such requirement in his communi-
cation and, wherever there is deadline for the receipt of the communication, he may demand
evidence of receipt of his communication. In any event, the sender shall take all the
necessary measures to ensure receipt of communications.

A Party may change its address for receipt of communications by giving the other Party 30
days advance notice of such change.

Location

The Services shall be performed at such locations as are specified in the Contract Data, and
where the location of a particular task is not so specified, at such locations as the Employer
may approve.

Publicity and publication

Unless otherwise agreed, the Service Provider shall not release public or media statements
or publish material related to the Services or Project within two (2) years of completion of the
Services without the written approval of the Employer, which approval shall not be un-
reasonably withheld.

Confidentiality

Both Parties shall keep all commercially sensitive information obtained by them in the
context of the Contract confidential and shall not divulge it without the written approval of the
other Party except to the extent strictly necessary to carry out obligations under this Contract
or to comply with applicable laws.

Variations

The Employer may, without changing the objectives or fundamental scope of the Contract,
order variations to the Services or may request the Service Provider to submit proposals,
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3.8.2

3.8.3

3.9

3.10

3.11

3.11.1

3.11.2

3.11.3

3.11.4

3.11.5

3.12

3.12.1

including the time and cost implications, for variations to the Services. No variation shall
have any force or effect unless reduced to writing and signed by both Parties.

The reasonable cost of preparation and submission of such proposals and the incorporation
into the Contract of any variations to the Services ordered by the Employer, including any
change in the Contract Price, shall be agreed in writing between the Service Provider and
the Employer, prior to the change being implemented.

Where a variation is necessitated by default or breach of Contract by the Service Provider,
any additional cost attributable to such variation shall be borne by the Service Provider.

Sole agreement

The Contract constitutes the sole agreement between the Parties for the performance of the
Services and no representation not contained therein shall be of any force or effect. No
amendments will be of any force or effect unless reduced to writing and signed by both
Parties.

Indemnification

The Service Provider shall, at his own expense, indemnify, protect and defend the Employer,
its agents and employees, from and against all actions, claims, losses and damage arising
from any wilful or negligent act or omission by the Service Provider or his sub-contractors in
the performance of the Services, including any violation of legal provisions, or rights of
others, in respect of patents, trademarks and other forms of intellectual property such as
copyrights.

Penalty

In the event that due to his negligence, or for reasons within his control, the Service Provider
does not perform the Services within the Period of Performance, the Employer shall without
prejudice to his other remedies under the Contract, be entitled to levy a penalty for every day
or part thereof, which shall elapse between the end of the period specified for performance,
or an extended Period of Performance, and the actual date of completion, at the rate and up
to the maximum amount stated in the Contract Data.

If the Employer has become entitled to the maximum penalty amount referred to in 3.11.1,
he may after giving notice to the Service Provider:

a) terminate the Contract; or
b) complete the Services at the Service Provider’'s cost.

In the event that due to his negligence or for reasons within his control, the Service Provider
does not meet the specified target of work stated in the Contract Data to the Targeted
Enterprise the Employer shall be entitled to levy a penalty as stated in the Contract Data.

In the event that due to his negligence or for reasons within his control, the Service Provider
does not disclose subcontracting arrangements the Employer may be entitled to levy a
penalty as stated in the Contract Data.

In the event that due to his negligence or for reasons within his control, the Service Provider
does not perform the service of capturing structures inventory and condition updates within
the specified period of time, the Employer shall be entitled to levy a penalty as stated in the
Contract Data.

Equipment and materials furnished by the Employer

Equipment and materials made available to the Service Provider by the Employer, or pur-
chased by the Service Provider with funds provided by the Employer for the performance of
the Services shall be the property of the Employer and shall be marked accordingly. Upon
termination or expiration of the Contract, the Service Provider shall make available to the
Employer an inventory of such equipment and materials and shall dispose of them in
accordance with the Employer’s instructions.
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3.12.2

3.13

3.14

3.14.1

3.14.2

3.14.3

3.15

3.16

41

411

4.2

4.3

Unless otherwise stated in the Contract Data, the Service Provider shall, at his own expense,
insure the equipment and materials referred to in 3.12.1 for their full replacement value.

lllegal and impossible requirements

The Service Provider shall notify the Employer immediately, should he become aware that
the Contract requires him to undertake anything which is illegal or impossible.

Programme

The Service Provider shall, within the time period set out in the Contract Data, submit to the
Employer a programme for the performance of the Services which shall, inter alia, include:

a) the order and timing of operations by the Service Provider and any actions required of
the Employer and Others;

b) the dates by which the Service Provider plans to complete work needed to allow the
Employer and Others to undertake work required of them; and

c) other information as required in terms of the Scope of Work or Contract Data.

The Employer may, during the Contract, request the Service Provider to amend the
programme. Where this is not practicable, the Service Provider shall advise the Employer
accordingly and advise him of alternative measures, if any, which might be taken.

The Service Provider shall regularly update the programme to reflect actual progress to date
and expected future progress.

Severability

If a court of competent jurisdiction holds that any provision of this Contract is severable
because of it being invalid, illegal, unlawful or unenforceable and as a consequence of which
prevents the accomplishment of the purpose of this Contract, the Employer and the Service
Provider shall meet and review the matter to adopt means to fulfil the purpose of the
Contract.

Waiver

No defense of a waiver of any of the provisions of this contract shall be effective unless it is
expressly stated in writing, by the Party against whom such defense is raised, to be a waiver
of such provisions and is communicated to the other Party in writing in accordance with the
provisions of Clause 3.4.

EMPLOYER’S OBLIGATIONS

Information

The Employer shall timeously provide to the Service Provider, free of cost, all available
information and data in the Employer's possession which may be required for the

performance of the Services.

The Employer shall provide the Service Provider with any assistance required in obtaining
other relevant information that the latter may require in order to perform the Services.

The Service Provider shall be entitled to rely on the accuracy and completeness of all
information furnished by or on behalf of the Employer.

Decisions

The Employer shall, within a reasonable time, give his decision on any matter properly re-
ferred to him in writing by the Service Provider so as not to delay the performance of
Services.

Assistance

The Employer shall co-operate with the Service Provider and shall not interfere with or
obstruct the proper performance of the Services. The Employer shall as soon as practicable:
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4.3.1

432

4.3.3

434

435

4.4

4.4.1

442

4.5

4.6

4.7

5.1

5.1.1

authorise the Service Provider to act as his agent insofar as may be necessary for the
performance of the Services;

provide all relevant data, information, reports, correspondence and the like, which become
available;

procure the Service Provider's ready access to premises, or sites, necessary for the
performance of the Services;

assist in the seeking of all approvals, licenses and permits from state, regional and municipal
authorities having jurisdiction over the Project, unless otherwise stated in the Contract Data;

designate in writing a person to act with his complete authority in giving instructions and
receiving communications on his behalf and interpreting and defining his policies and
requirements in regard to the Services.

Services of others

The Employer shall, at his own cost, engage such others as may be necessary for the
execution of work necessary for the completion of the Project, but not included in the
Services.

The Employer shall not enter into an agreement or contract with others which describes any
of the duties and responsibilities of the Service Provider in terms of the Contract or which
imposes obligations on him, without first obtaining the Service Provider’s written agreement
thereto.

Notice of change by Employer

On becoming aware of any matter which will materially change, or has changed, the scope,
cost or timing of the Services, or on becoming aware of any defect or deficiency in the
Services, the Employer shall immediately advise the Service Provider thereof.

Issue of instructions

Where the Service Provider is required to administer the work or services of Others, or any
contract or agreement, on behalf of the Employer, then the Employer shall issue instructions
related to such work, services, contract or agreement only through the Service Provider.

Payment of Service Provider

The Employer shall pay the Service Provider the Contract Price in accordance with the
provisions of the Contract.

SERVICE PROVIDER’S OBLIGATIONS
General

The Service Provider shall perform the Services in accordance with the Scope of Work with
all reasonable care, diligence and skill in accordance with generally accepted professional
techniques and standards and shall be responsible for breach of professional duty because
of any error, omission or neglect in connection with delivering the services

Where the Services include the exercise of powers to certify, decide or otherwise exercise
discretion regarding a contract or agreement between the Employer and Others, then the
Service Provider shall act in respect of that contract or agreement as an independent
professional.

If the Service Provider is a joint venture or consortium of two or more persons, the Service
Provider shall designate one person to act as leader with authority to bind the joint venture or
consortium. Neither the composition nor the constitution of the joint venture or consortium
shall be altered without the prior consent in writing of the Employer, which shall not be
unreasonably withheld.
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5.1.4

5.1.5

5.1.6

5.1.7

5.1.8

5.2

5.21

5.2.2

5.3

5.4

5.41

5.4.2

5.5

5.6

Unless specifically instructed differently, the Service Provider is delegated as the Employer's
"Mandatary" in terms of the Occupational Health and Safety Act (Act no. 85 of 1993), and as
the Employer's Agent as defined in Construction Regulations 5(5), (6) and (7) of the said Act.

The Service Provider, if requested by the Employer, shall provide any plans and calculations
for checking by others.

All design calculations shall be kept and safeguarded for the duration of the insurance(s)
required in terms of Clause 5.4.1.

The Service Provider shall enter into a contract over the full contract duration (either through
partnership, joint venture or sub-contracting) with a Targeted Enterprise(s) to perform a
percentage of work as stated in the Contract Data.

The Service Provider undertakes to pay the Targeted Enterprise(s) the full value due in each
interim fee claim. The Service Provider further undertakes to make payment within 30 (thirty)
days of presentation by the Service Provider of the interim fee claim to the Employer for
payment, or by the 30" of the month following that in which the Targeted Enterprise(s)
completed the work, whichever date is earlier.

Exercise of authority

The Service Provider shall have no authority to relieve others appointed by the Employer to
undertake work on the Project of any of their duties, obligations, or responsibilities under
their respective agreements or contracts, unless expressly authorised by the Employer in
response to an application by the Service Provider in writing to do so.

Whenever necessary to enter upon land for the performance of the Contract the Service
Provider shall do so in accordance with the provisions of the SANRAL Act, (Act 7 of 1998)
and shall indemnify the Employer from all costs arising from any transgression committed by
the Service Provider.

Designated representative

The Service Provider shall designate in writing a person to act as his representative and
such person shall have complete authority to receive instructions from and give information
to the Employer on behalf of the Service Provider.

Insurances to be taken out by the Service Provider

The Service Provider shall, at his own cost, unless otherwise agreed, take out and maintain
in force such insurance policies in respect of their own risks in performing the Services as
are stipulated in the Contract Data, subject to the approval of the Employer, which approved
shall not be unreasonably withheld.

The Service Provider shall, at the Employer's request, provide evidence to the Employer
showing that the insurance required in terms of Clause 5.4.1 has been taken out with an
insurance company registered in the Republic of South Africa, or as otherwise approved by
the Employer and maintained in force.

Service Provider’s actions requiring Employer’s prior approval

The Service Provider shall obtain the Employer’s prior approval in writing before taking, inter
alia, any of the following actions:

a) appointing Sub-contractors for the performance of any part of the Services,
b) appointing Key Persons not listed by name in the Contract Data.
c) any other action that may be specified in the Contract Data.

Co-operation with Others

If the Service Provider is required to perform the Services in co-operation with Others he
may make recommendations to the Employer in respect of the appointment of such Others.
The Service Provider shall, however, only be responsible for his own performance and the
performance of Sub-contractors unless otherwise provided for.
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5.7

5.8

5.8.1

5.8.2

5.9

6.1

6.2

6.3

6.4

6.4.1

Notice of change by Service Provider

On becoming aware of any matter which will materially change or has changed the scope,
cost or timing of the Services, the Service Provider shall give notice thereof to the Employer,
save that the Service Provider is empowered to make minor changes or variations within the
overall programme or budget and within such parameters as are defined by the Employer,
provided that such changes are reported timeously to the Employer.

Safeguarding the Employer’s data

The Parties shall take reasonable precautions (each having regard to the nature of the
others’ respective obligations under the Contract) to preserve the integrity of the Employer’s
data including appropriate back-up procedures.

If the Employer’s data is corrupted or lost due to any default by the Service Provider, the
Employer shall at the Service Provider’s expense, have the option to:

a) require the Service Provider to restore or procure the restoration of such data; or;
b) itself restore or procure restoration of such data.

Performance Security

Where required, the Service Provider shall obtain (at his cost) a Performance Security for
proper performance in the amount and currencies stated in the Contract Data. If an amount
is not stated in the Contract Data, this sub-clause shall not apply.

The Service Provider shall deliver the Performance Security to the Employer within 14 days
of the date of issue of the Letter of Acceptance. The Performance Security shall be issued
by an insurance company or bank registered or licensed as an insurance company or bank
to do business in the Republic of South Africa and approved by the Employer and having an
office or banking facility in the Republic of South Africa. The Performance Security shall be
subject to approval by the Employer and shall be in the form prescribed in the tender
documents.

CONFLICTS OF INTEREST, CORRUPTION AND FRAUD
Service Provider not to benefit from commissions, discounts, etc.

The remuneration of the Service Provider under the Contract shall constitute the Service
Provider’s sole remuneration in connection with the Contract, or the Services, and the
Service Provider shall not accept for his own benefit any trade commission, discount, or
similar payment in connection with activities pursuant to the Contract, or in the discharge of
his obligations under the Contract, and shall use his best efforts to ensure that the
Personnel, any sub-contractors, and agents of either of them shall, similarly, not receive any
additional remuneration.

Royalties and the like

The Service Provider shall not have the benefit, whether directly or indirectly, of any royalty
or of any gratuity or commission in respect of any patented or protected article or process
used in or for the purposes of the Contract, or Project, unless so agreed by the Employer in
writing.

Independence

The Service Provider shall refrain from entering into any relationship which could be
perceived as compromising his independence of judgment, or that of Subcontractors or
Personnel.

Corruption and Fraud

The Service Provider shall neither:

EDMS#26854899 — CD Projects — Proforma for Consulting Engineering Services — Version 2024.1 C-26



6.4.2

6.4.3

71

7.1.1

7.1.2

7.1.3

a) Offer or give or agree to give any person of the Employer any gift or consideration of
any kind as an inducement or reward for doing or forbearing to do or for having done
or forebore to do any act in relation to the obtaining or performance of this contract or
any other contract with the Employer or for showing or forbearing to show favour or
disfavour to any person in relation to this contract; nor

b) Enter into this contract if, in connection with it, commission or a reward of any type has
been paid, offered or agreed to be paid to any person of the Employer by the Service
Provider or on his behalf or knowledge.

If the Employer, in good faith and on reasonable grounds, comes to the opinion, that a
breach of any of the provisions of Clause 6.4.1 has been perpetrated by the Service Provider
or anyone employed by him or acting on his behalf in relation to this contract or any other
agreement with the Employer, the Employer may:

a) summarily suspend the operation of this Contract by notice in writing to the Service
Provider, informing him of the Employer’s opinion and the grounds and reasons upon
which it is based, and calling upon the Service Provider to show cause, in writing,
within fourteen (14) days of receipt of the written notice why the Employer should not
terminate this Contract on the grounds of the alleged breach(es) of Clause 6.4.1 of
this Contract; and/or

b) withhold all payments due; and/or

c) terminate this Contract by notice in writing to the Service Provider, if the Service
Provider fails to respond to the Employer’s written response, to satisfy the Employer
that his opinion is unfounded. Provided always that such termination shall not
prejudice or affect any right of action or remedy, which shall have accrued or shall
accrue thereafter to the Employer and provided also that the Employer may recover
from the Service Provider such sum as the Employer deems equivalent to the amount
or value of any such gift, consideration or commission.

In the event that the Employer, in good faith and on reasonable grounds, comes to the
opinion that any contract with a Government or public sector body has been or was obtained
by the Service Provider through actions that mutatis mutandis are similar in nature to those
barred in terms of Clause 6.4.2 by the Service Provider or by anyone employed by the
Service Provider or acting on the Service Provider’s behalf in relation to such Contract, the
Employer may:

a) summarily suspend the operation of this Contract by notice in writing to the Service
Provider, informing him of the Employer’s opinion and the grounds and reasons upon
which it is based, and calling upon the Service Provider to show cause, in writing
within fourteen (14) days of receipt of the written notice why the Employer should not
terminate this Contract on the grounds of the alleged breach(es) of Clause 6.4.1 of
this contract; and/or

b) withholds all payments due; and/or

c) terminate this Contract by notice in writing to the Service Provider, if the Service
Provider fails to respond to the Employer’s written notice within the prescribed time, or
fails, in his written response, to satisfy the Employer that this opinion is unfounded.
Provided always that such termination shall not prejudice or affect any right of action
or remedy, which shall have accrued or shall accrue thereafter to the Employer.

SERVICE PROVIDER’S PERSONNEL
Provision of Personnel

The Service Provider shall provide appropriate Personnel for such time periods as required
in terms of the Contract and shall enter all data pertaining to Personnel including titles, job
descriptions, qualifications and estimated periods of engagement on the performance of the
Services in the Personnel Schedule.

The Services shall be performed by the Personnel listed in the Personnel Schedule for the
periods of time indicated therein. The Service Provider may, subject to the approval of the
Employer, make such adjustments to the data provided in terms of Clause 7.1.1 above as
may be appropriate to ensure the efficient performance of the Services, provided that the
adjustments will not cause payments to exceed any limit placed on the Contract Price.

The Service Provider shall:
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a) forward to the Employer for approval, within 15 days of the award of the Contract, the
Personnel Schedule and a timetable for the placement of Personnel.

c) inform the Employer of the date of commencement and departure of each member of
Personnel during the course of the Project.

d) submit to the Employer for his approval a timely request for any proposed change to
Personnel, or timetables.

Staff and equipment

The Service Provider shall employ and provide all qualified and experienced personnel
required to perform the Services.

Where required in terms of the Contract, the Service Provider shall provide Key Persons as
listed in the Contract Data to perform specific duties. If at any time, a particular Key Person
cannot be made available, the Service Provider may engage a replacement who is equally or
better qualified to perform the stated duty, subject to the Employer’'s approval, which
approval shall not be unreasonably withheld.

Where the Service Provider proposes to utilise a person not named in the Personnel Sche-
dule, he shall submit the name, relevant qualifications and experience of the proposed
replacement person to the Employer for approval.

Where the fees for the Services are time-based, the fee payable for a person provided as a
replacement shall not exceed that which would have been payable to the person replaced.

Except in the case of replacement resulting from death or where the Employer requests a
replacement not provided for by the Contract, the Service Provider shall bear all additional
costs arising out of or incidental to such replacement.

The Service Provider shall take all measures necessary and shall provide all materials and
equipment necessary to enable Personnel to perform their duties in an efficient manner.

Working hours, overtime and leave

Where the fee for the Services are time-based, working hours, leave entitlement and
holidays for Personnel provided in terms of Clause 7 are to be as stated in the Contract
Data, or, if not stated, to be determined by the Service Provider. The Employer will not be
responsible for overtime payments to Personnel unless so specifically provided for in the
Pricing Schedule.

COMMENCEMENT, COMPLETION, MODIFICATION SUSPENSION AND TERMINATION
OF THE CONTRACT

Commencement

The effective date of the contract shall be the date of the Form of Acceptance. Contract shall
come into effect on the date that it is signed by both Parties or such later date as may be
stated in the Contract Data. The Service Provider shall commence the performance of the
Services within thirty (30) days after the date that the Contract becomes effective, or such
date as may be specified in the Contract Data.

Completion

Unless terminated in terms of the Contract, or otherwise specified in the Contract Data, the
Contract shall be concluded when the Service Provider has completed all Deliverables in
accordance with the Scope of Work.

The Service Provider, may request an extension to the Period of Performance if he is or will
be delayed in completing the Contract by any of the following causes:

a) variations to Services ordered by the Employer.

b) failure of the Employer to fulfil his obligations under the Contract.

c) any delay in the performance of the Services which is not due to the Service
Provider’s default.
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d) Force Majeure.

The Service Provider shall within 14 days of becoming aware that a delay may occur, notify
the Employer of his intention to make a request for the extension of the Period of
Performance to which he considers himself entitled and shall within 30 days thereafter
deliver to the Employer full and detailed particulars of the request, in order that it may be
investigated at the time.

The Employer shall, within 30 days of receipt of a detailed request, grant such extension to
the Period of Performance as may be justified, either prospectively or retrospectively, or
inform the Service Provider that he is not entitled to an extension. Should the Service
Provider find the decision of the Employer to be unacceptable he shall, nevertheless, abide
by such decision in the performance of the services and the matter shall be dealt with as a
dispute in terms of Clause 12.

Force Majeure
In this clause “Force Majeure” means an exceptional event or circumstance:

a) which is beyond party’s control,

b) which such a party could not reasonably have provided against before entering into
the Contract,

c) which, having arisen, such Party could not reasonably have avoided or overcome, and

d) which is not substantially attributable to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances of the
kind listed below:

i) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity

ii) war, hostilities (whether war to be declared or not), invasion, act of foreign enemies,

iii) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war,

iv) riot, commotion, disorder, strike or lockout by persons other than the Service
Provider’s Personnel or other employees of the Service Provider and Sub-contractors,

An event or circumstance which is attributable to a wilful act, neglect or failure to take
reasonable precautions by the affected party, his employees, agents, sub-contractors or
others shall, under no circumstances, be considered Force Majeure.

The failure of a Party to fulfil any of its obligations under the Contract shall not be considered
to be a breach of, or default under, this Contract insofar as such inability arises from an
event of Force Majeure, provided that the Party affected by such an event has taken all
reasonable precautions, due care and reasonable alternative measures in order to meet the
terms and conditions of this Contract, and has notified the other Party within 10 days of its
occurrence and within a reasonable time of its estimated duration and consequences.
Failure to so notify shall terminate that Party’s right to release from his obligations.

In the event that the performance of the Services has to be suspended on the grounds of
Force Majeure, the time for completion shall be extended by the extent of the delay plus a
reasonable period for the resumption of work or, if the speed of performing certain Services
has to be reduced, the time for their completion shall be extended as may be necessary in
the circumstances.

During the period of his inability to perform the Services as a result of an event of Force
Majeure, the Service Provider shall be entitled to continue to be paid under the terms of the
Contract and shall be reimbursed for additional costs reasonably and necessarily incurred by
him in suspending, delaying and re-activating the performance of the Services.

If the Force Majeure event continues for more than 90 (ninety) days, either Party shall have
the right to terminate this Contract with immediate effect.

Termination
The Employer may in addition to his rights under sub-clauses 6.4.2, 6.4.3 and 10.5 terminate

the Contract by giving not less than thirty (30) days written notice thereof to the Service
Provider after the occurrence of any of the following events:
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a) if the Service Provider does not remedy a failure in the performance of his obligations
under the Contract within thirty (30) days after having been notified thereof, or within
any further period as the Employer may have subsequently approved in writing;

b) if the Service Provider becomes insolvent or bankrupt;

c) if, as the result of Force Majeure, the Service Provider is unable to perform a material
portion of the Services for a period of not less than sixty (60) days;

d) Committing an offence in terms of clauses 6.1 and/or 6.4;

e) if the Service Provider acts in such a way, under this contract or any other contract
with the Employer, that a statute relating to the combating of fraud, corruption,
uncompetitive practice and the like can be invoked; or

f) if the Employer, at any time in its sole discretion determines that it no longer requires
the completion of the Service by the Service Provider.

9) If the director/s of the Service Provider are found guilty by a Court of Law on the
counts of fraud charges against them, SANRAL reserves the right to terminate the
contract and to assert all legal recourses available to it.

Upon delivery of such notice by the Service Provider he shall immediately vacate the site
and deliver to the Employer all drawings, documents and papers relating to the Services and
shall within fourteen (14) days after the date of termination submit an account for the
Services satisfactorily performed prior to the date of notice. The Employer shall not be liable
to the Service Provider for any loss of profit or damage suffered as a result of cancellation of
the contract as contemplated in this clause.

The Service Provider may terminate the Contract, by giving not less than thirty (30) days
written notice to the Employer after the occurrence of any of the following events:

a) if the Employer fails to pay any monies due to the Service Provider in terms of the
Contract and not subject to dispute pursuant to Clause 12 within forty-five (45) days
after receiving written notice from the Service Provider that such payment is overdue;
or

b) if, as the result of Force Majeure, the Service Provider is unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

c) when the Services have been suspended under Clause 8.5 and the period of suspen-
sion exceeds 6 months, or it is clear to the Service Provider that it will be impossible or
impractical to resume the suspended Services before the period of suspension has
exceeded 6 months; or

d) if the Employer is in material breach of a term of the Contract and fails to rectify such
breach within 30 days of the receipt of written notice requiring him to do so.

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.2, the Employer shall
make the following payments to the Service Provider:

a) remuneration in terms of the Contract for Services satisfactorily performed prior to the
effective date of termination less any costs arising from termination.

b) except in the case of termination pursuant to events (a) and (b) of Clause 8.4.1,
reimbursement of any reasonable cost incident to the prompt and orderly termination
of the Contract.

Should the Service Provider, being an individual or the last surviving principal of a
partnership or body corporate, die or be prevented by illness or any other circumstances
beyond his control from performing the obligations implied by the Contract, the Contract shall
be terminated without prejudice to the accrued rights or either Party against the other.

Where required in terms of the contract data the surety delivered by the Service Provider in
terms of this Contract shall remain in force until the completion of the project.

Suspension
The Employer may temporarily suspend all or part of the Services by notice to the Service

Provider who shall immediately make arrangements to stop the performance of the Services
and minimise further expenditure.
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1.

When Services are suspended, the Service Provider shall be entitled to pro-rata payment for
the Services carried out and reimbursement of all reasonable cost incident to the prompt and
orderly suspension of the Contract.

Rights and liabilities of the Parties

Completion, suspension or termination of the Contract shall not prejudice or affect the
accrued rights or liabilities of the Parties.

OWNERSHIP OF DOCUMENTS AND COPYRIGHT

Copyright of all documents prepared by the Service Provider in accordance with the relevant
provisions of the copyright Act (Act 98 of 1978) relating to Project shall be vested in the party
named in the Contract Data. Where copyright is vested in the Service Provider, the Employer
shall be entitled to use the documents or copy them only for the purposes for which they are
intended regarding the Project and need not obtain the Service Provider’s permission to
copy for such use. Where copyright is vested in the Employer, the Service Provider shall not
be liable in any way for the use of any of the information other than as originally intended for
the Project and the Employer hereby indemnifies the Service Provider against any claim
which may be made against him by any party arising from the use of such documentation for
other purposes.

The ownership of data and information collected by the Service Provider and paid for by the
Employer shall, after payment by the Employer, lie with the Employer. This shall include
intellectual property gained during the project and any research work, papers and presenta-
tions done using the Employer’s resources and information.

The Employer shall have no right to use any documents prepared by the Service Provider
whilst the payment of any fees and expenses due to the Service Provider in terms of the
Contract is overdue.

SUCCESSION AND ASSIGNMENT

Except as defined in Clause 8.4.4 above, each Party binds itself and its partners,
successors, executors, administrators, assigns and legal representatives to the other Party
and to the other partners, successors, executors, administrators, assigns and legal
representatives of the other Party in respect of all obligations and liabilities of the Contract.

An assignment including that of a sub-contractor, shall be valid only if it is a written
agreement, by which the Parties transfer their rights and obligations under the Contract, or
part thereof, to others.

The Service Provider shall not, without the prior written consent of the Employer, assign the
Contract or any part thereof, or any benefit or interest there under, except in the following
cases:

a) by a charge in favour of the Service Provider's bankers of any monies due or to
become due under the Contract; or

b) by assignment to the Service Provider’s insurers of the Service Provider’s right to
obtain relief against any other person liable in cases where the insurers have
discharged the Service Provider’s loss or liability.

The approval of an assignment by the Employer shall not relieve the Service Provider of his
obligations for the part of the Contract already performed or the part not assigned.

If the Service Provider has assigned his Contract or part thereof without authorization, the
Employer may forthwith terminate the Contract.

SUB-CONTRACTING

A sub-contract shall be valid only if it is a written agreement by which the Service Provider
entrusts performance of a part of the Services to others.

The Service Provider shall not sub-contract to nor engage a Sub-contractor to perform any
part of the Services without the prior written authorization of the Employer. The services to
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be sub-contracted and the identity of the Sub-contractor shall be notified to the Employer.
The Employer shall, within 14 days of receipt of the notification and a full motivation why
such services are to be sub-contracted, notify the Service Provider of his decision, stating
reasons, should he withhold such authorization, failing which the Sub-contractor shall be
deemed to be approved by the Employer. If the Service Provider enters into a sub-contract
with a Sub-contractor without prior approval, the Employer may forthwith terminate the
Contract.

The Employer shall have no contractual relationships with Sub-contractors. However, if a
Sub-contractor is found by the Employer to be incompetent, the Employer may request the
Service Provider either to provide a Sub-contractor with qualifications and experience
acceptable to the Employer as a replacement, or to resume the performance of the relevant
part of the Services himself.

The Service Provider shall advise the Employer without delay of the variation or termination
of any sub-contract for performance of all or part of the Services.

The Service Provider shall be responsible for the acts, defaults and negligence of Sub-
contractors and their agents or employees in the performance of the Services, as if they
were the acts, defaults or negligence of the Service Provider, his agents or employees.
Approval by the Employer of the sub-contracting of any part of the Contract or of the
engagement by the Service Provider of Sub-contractors to perform any part of the Services
shall not relieve the Service Provider of any of his obligations under the Contract.

The Service Provider undertakes to pay the sub-contractor the full value as certified as being
due in each interim monthly account. The Service Provider further undertakes to make
payment within 7 (seven) days after payment by the Employer or by the 25% of the month
following that in which the sub-contractor invoiced for the work, whichever date is earlier.

11.7 It is a condition of this contract that the Service Provider sub-contracts a minimum of
thirty (30) percent (%) to Targeted Enterprise/s (Targeted Enterprise is either EMEs or
QSEs which are at least 51% owned by black people).

RESOLUTION OF DISPUTES
Settlement

Any dispute between the Parties shall arise by either party presenting to the other in writing
the nature of the dispute and the facts to be dealt with. The Parties shall negotiate in good
faith with a view to settling any dispute or claim arising out of or relating to the Contract and
may not initiate any further proceedings until either Party has, by written notice to the other,
declared that such negotiations have failed.

Any dispute or claim arising out of or relating to the Contract which cannot be settled
between the Parties shall in the first instance be referred by the Parties to either mediation or
adjudication as provided for in the Contract Data.

Mediation

If the Contract Data does not provide for dispute resolution by adjudication, not earlier than
ten working days after having advised the other Party, in terms of Clause 12.1, that
negotiations regarding a dispute have failed, an aggrieved Party may require that the dispute
be referred, without legal representation, to mediation by a single mediator. The mediator
shall be selected by agreement between the Parties, or, failing such agreement, by the
person named for this purpose in the Contract Data. The costs of the mediation shall be
borne equally by the Parties.

The mediator shall convene a hearing of the Parties and may hold separate discussions with
any Party and shall assist the Parties in reaching a mutually acceptable settlement of their
differences through means of reconciliation, interpretation, clarification, suggestion and
advice. The Parties shall record such agreement in writing and thereafter they shall be
bound by such agreement.

The mediator is authorised to end the mediation process whenever in his opinion further
efforts at mediation would not contribute to a resolution of the dispute between the Parties
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and shall do so, if after a period of 90 (ninety) days from entering the mediation process, no
resolution has been achieved.

If either Party is dissatisfied with the opinion expressed by the mediator or should the me-
diation fail, then such Party may require that the dispute be referred to arbitration or litigation
in a competent civil court, as provided for in the Contract Data; provided that the dissatisfied
Party notifies the other in writing within 28 Days of mediator’s decision being issued or the
mediator declaring the mediation to have ended, as provided for in the Contract Data. Claims
not brought within the time periods set out herein will be deemed to be waived.

Adjudication

If the Contract Data does not provide for dispute resolution by mediation, an aggrieved Party
may refer the dispute to adjudication. Adjudication shall be in accordance with the latest
edition of the separately published CIDB Adjudication Procedures.

The adjudicator shall be appointed in terms of the Adjudicator's Agreement bound in the
Construction Industry Development Board’s Adjudication Procedure.

The Adjudicator shall be any person agreed to by the parties or, failing such agreement,
shall be nominated by the person named in the Contract Data. The Adjudicator shall be
appointed in accordance with the Adjudicator's Agreement contained in the CIDB
Adjudication Procedure.

If a Party is dissatisfied with the decision of the Adjudicator, the Party may give the other
Party written notice of dissatisfaction within 28 days of the receipt of that decision and refer
the dispute to arbitration or litigation in a competent civil court as provided for in the Contract
Data. If notice of dissatisfaction is not given within the specified time, the decision shall be
final and binding on the Parties.

Arbitration

Arbitration, where provided for in the Contract Data, shall be by a single arbitrator in
accordance with the provisions of the Arbitration Act of 1965 as amended and shall be
conducted in accordance with such procedure as may be agreed between the Parties or,
failing such agreement, in accordance with the Rules for the Conduct of Arbitrations, current
at the date of the contract, published by the Association or Arbitrators.

The arbitrator shall be mutually agreed upon or, failing agreement, to be nominated by the
person named in the Contract Data.

LIABILITY
Liability of the Service Provider

The Service Provider shall be liable to the Employer arising out of or in connection with the
Contract if a breach of Clause 5.1 is established against him.

The Service Provider shall correct a Defect on becoming aware of it. If the Service Provider
does not correct a Defect within a reasonable time and the Defect arose from a failure of the
Service Provider to comply with his obligation to provide the Services, the Service Provider
shall pay to the Employer the amount which the latter assesses as being the cost of having
such Defect corrected by Others.

Liability of the Employer

The Employer shall be liable to the Service Provider arising out of or in connection with the
Contract if a breach of an obligation of his in terms of the Contract is established. The
Service Provider shall have no separate delictual right of action against the Employer.

Compensation

If it is established that either Party is liable to the other, compensation shall be payable only
on the following terms:
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a) Compensation shall be limited to the amount of reasonably foreseeable loss and
damage suffered because of the breach.

b) The compensation payable by either Party shall be reduced by the arbitrator/media-
tor/adjudicator to such extent as is deemed just and equitable having regard to the
degree in which the other Party or any third party was at fault in relation to the loss or
damage. The liability of the Parties is not joint, and each Party shall only be liable for
that proportion of the compensation which is attributable to his fault.

c) In any event, the amount of compensation will be limited to the amount specified in
Clause 13.5.

Duration of Liability

Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other
applicable statute of limitation neither the Employer nor the Service Provider shall be held
liable for any loss or damage resulting from any occurrence unless a claim is formally made
within the period stated in the Contract Data or, where no such period is stated, within a
period of three years from the date of termination or completion of the Contract.

Limit of Compensation

The maximum amount of compensation payable by either Party to the other in respect of
liability under the Contract is limited to:

a) the sum insured in terms of 5.4. in respect of insurable event; or

b) the sum stated in the Contract Data or, where no such amount is stated, to an amount
equal to twice the Contract Price (inclusive of VAT) payable to the Service Provider
under the Contract.

Each Party agrees to waive all claims against the other insofar as the aggregate of compen-
sation which might otherwise be payable exceeds the aforesaid maximum amount payable.

If either Party makes a claim for compensation against the other Party and this is not
established, the claimant shall reimburse the other for his reasonable costs incurred because
of the claim or if proceedings are initiated in terms of Clause 12 for such costs as may be
awarded.

Indemnity by the Employer

The Employer shall indemnify the Service Provider against all claims by third parties which
arise out of or in connection with the performance of the Services save to the extent that
such claims do not in the aggregate exceed the limit of compensation in Clause 13.5 or are
covered by the insurances arranged under the terms of Clause 5.4.

Exceptions
Clauses 13.5 and 13.6 shall not apply to claims arising from deliberate misconduct.

The Service Provider shall have no liability whatsoever for actions, claims, losses or
damages occasioned by:

a) the Employer omitting to act on any recommendation, or overriding any act, decision
or recommendation, of the Service Provider, or requiring the Service Provider to
implement a decision or recommendation with which the Service Provider disagrees or
on which he expresses a serious reservation; or

b) the improper execution of the Service Provider’s instructions by agents, employees or
independent contractors of the Employer.

REMUNERATION AND REIMBURSEMENT OF SERVICE PROVIDER
The Employer shall remunerate and reimburse the Service Provider for the performance of
the Services as set out in the Pricing Data and Scope of Works. If not otherwise stated in the

Pricing Data, the following shall apply:

The Service Provider shall be entitled to render interim monthly accounts for fees and
reimbursements throughout the duration of the Contract. Interim amounts of lump sum fees
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due (or any specified fixed-progressed payments due that have been delayed by the acts of
the Employer) shall be based on progress.

Amounts due to the Service Provider shall be paid by the Employer within thirty (30) days of
receipt by him of the relevant invoices. If the Service Provider does not receive payment by
the due date, he shall be entitled to charge interest on the unpaid amount, which is payable
by the Employer on receipt by him of the relevant invoice for interest, at the Prime overdraft
rate plus 2% per annum, compounded monthly and calculated from the due date of payment.

If any item or part of an item in an invoice submitted by the Service Provider is disputed by
the Employer, the latter shall, before the due date of payment, give notice thereof with
reasons to the Service Provider, but shall not delay payment of the balance of the invoice.
Clause 14.2 shall apply to disputed amounts which are finally determined to be payable to
the Service Provider.

In respect of Services charged for on a time basis and all other reimbursable expenses the
Service Provider shall maintain records in support of such charges and expenses for a
period of six months after the completion or termination of the Contract. Within this period
the Employer may, on not less than 14 days’ notice, require that a reputable and
independent firm of accountants, nominated by him at his expense, audit any claims made
by the Service Provider for time charges and expenses by attending during normal working
hours at the office where the records are maintained.

All accounts presented for payment shall be according to the Employers prescribed format
with proof of ITIS data capture and shall be submitted to the Employer electronically and
when required, delivered in hard copy to the Employer’s relevant regional office.

Payments due shall be subject to the deduction of retention monies as stated in the Contract
Data. The retention monies so deducted shall be released in accordance with the phases
and conditions stated in the Contract Data.

If applicable, Contract Price Adjustment will be paid according to the method stated in the
Contract Data.
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C1.2.2 CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER

CLAUSE
NO

CONTRACT DATA

a) The Employer is the South African National Roads Agency SOC Limited (SANRAL).

b) The Employer’s domicilium citandi et executandi (permanent physical business
address) is:

48 Tambotie Avenue
VAL DE GRACE
0184

3.4 a) The address for receipt of communications is:
Postal or Delivery
Private Bag X 17 38 Ida Street
Lynwood Ridge Menlo Park, Pretoria
0040 0081
3.5 a) The project is Consulting Engineering Services for THE TRAINING AND
CONSTRUCTION MANAGEMENT SERVICES FOR A COMMUNITY
DEVELOPMENT PROJECT TO UPGRADE ACCESS ROADS AND
STORMWATER SYSTEM IN AND AROUND KWAMHLANGA NEAR NATIONAL
ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

b) The location for the performance of the Project is Mpumalanga Province, in
Thembisile Hani Local Municipality.

3.6 The Service Provider may only release public or media statements or publish material
related to the Services or Project subject to the approval of the Employer.
3.11.1 The penalty payable for poor performance will be applied over the full-time duration of the

Contract. Penalty charges shall be as follows:

a) Failure to meet milestone dates in the Project Programme is R 1 000.00 per day
(excluding VAT) subject to a maximum of 10% of the Contract Value (excluding all
Prime Cost and Provisional Sums).

b) Failure to disclose Sub-contractors is up to 10% of the Contract value.

c) Failure to meet the specified target of work for Targeted Enterprises is 100% of the
value by which the cumulative value of payments to Targeted Enterprises fails to
meet the specified percentage.

3.14 The Project Programme shall be submitted within 14 days of the award of the Contract.

51.7 a) The amount of work expressed as a percentage of the tendered contract value
(including VAT and excluding provisional and prime cost sums and the respective
tendered mark-up (if any) but including provision made for supervision staff (pay-
item 3.7.4 (a) and (b))) that will be undertaken by a Targeted Enterprise(s) selected
by the Service Provider, shall be 30%.

b) It is encouraged that Local Targeted Enterprises from the Mpumalanga Province in
which the project is located shall participate in a minimum of /3 (one-third) of the
specified requirement.

54 The Service Provider is required to provide the Service with all reasonable care, diligence

and skill in accordance with generally accepted professional techniques and standards.

The Service Provider is required to provide the following insurances:

a) Insurance against Professional indemnity:
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Cover is: R 6.17 million without a limit on the number of claims. The limit
of liability is only provided to cover the Employer’s damages and
does not allow for the Service Provider’s costs for defending any
claim.

Period of cover:  Structures — 25 years.
All other instances — 10 years.

b) Insurance against Public Liability:
Cover is: R 5 million
Period of cover:  Structures — 25 years.
All other instances — 10 years.

c) Third Party Liability:
Cover is: R 6.17 million.
Period of cover: Duration of contract only.

5.5 The Service Provider is required to obtain the Employer’s prior approval in writing before
taking any of the following actions:
a) Appointing Key Personnel not listed by name in the Contract Data.
b) Appointing sub-contractors for the performance of any part of the Service.
c) Expending any Prime Cost and/or Provisional Sum in the Contract or Training and
Development Works Contract.
d) Authorising any work under a Variation (Works Authorisation) for the Training and
Development Works Contract.
e) Authorising any work outside the Contract limits.
f) Over-expenditure on the Training and Development Works Contract.
g) Changing the scope of work for the Training and Development Works Contract.
h) Acceptance of sub-standard work and/or reduced payments under the Training and
Development Works Contract.
i) All requirements in the relevant documents listed in Clause C3.1.6.
j) Making statements to the media regarding the project.
5.9 The provision of a Performance Security will not be required under this Contract.
7.2 The Key Persons required for this project are:
a) Project Leader
b) Contract Engineer
c) Design Specialist (Labour Intensive Construction (LIC))
d) Design Specialist (Pavement and Materials Engineer)
7.3 The working hours and holidays for site staff are:
a) site working hours; and
b) annual leave shall be taken during the recognized construction industry shutdown
period.
8.1 a) The effective date of the contract shall be the date of the Form of Acceptance.
b) The time to commence the performance of the Services is 8 (eight) calendar days
after the date that the Contract becomes effective.
8.2 The Contract is concluded on the date when the Service Provider has completed all
deliverables in accordance with the Scope of Work.
9.1 Copyright of documents prepared for the Project shall be vested with the Employer.
11.2 a) The Service Provider shall not sub-contract more than 25% of the tendered contract

value (including value of work allocated to Targeted Enterprise(s), but excluding any
services specified in the Scope of Works to be procured under a Provisional Sum
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through the Employer’s Supply Chain Procurement process) to any other enterprise
that does not have an equal or higher B-BBEE contributor level, unless the intended
sub-contractor(s) is an EME that has the capability and ability to execute the sub-
contract.

b) The Targeted Enterprise(s) shall not be allowed to sub-contract any work that forms
part of the specified participation percentage without the Employer’s approval.

c) All Targeted Enterprise(s) and/or sub-contractor(s) shall be registered on the
National Treasury’s Central Supplier Database (CSD)

d) The Service Provider shall disclose all subcontracting arrangements. If the Service
Provider fails to disclose, he shall be given 14 days to make representation as to
why:

i) the contract shall not be terminated;
i) the Service Provider shall not be penalised up to 10% of the value of the
contract.

12. a) Interim settlement of disputes is to be by mediation.

b) Final settlement is by litigation.

c) If the parties fail to agree on a mediator, the mediator is to be nominated by the
President of the South African Institution of Civil Engineering.

13.4 Neither the Employer nor the Service Provider is liable for any loss or damage resulting
from any occurrence unless a claim is formally made within 36 months from the date of
termination or completion of the Contract.

13.5 The maximum amount of compensation payable by either Party to the other in respect of
liability under the Contract is limited to R 6.17 million

14.6 a) Retention monies shall be 10% of the value of completed works up to a maximum of

R 150 000.00 (excluding VAT).
b) Such retention monies shall be released by the Employer as follows:
i) 60% on receipt of approved draft Contract Report and As-built material
records and drawings within 3 (three) months of issue of the Taking-over
Certificates of the Training and Development Works Contract.
i) 40% on receipt of approved final copies of the above within 1 (one) month of
the issue of the Performance Certificate for the Training and Development
Works Contract.
14.7 Contract Price Adjustment:

a)

Refer to the pricing instructions in clause C2.1.6 of the pricing schedule.

The base date shall be the date 28 days prior to the latest date for submission of
tenders.

The Base date for this contract is JUNE 2026
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C1.2.3 CONTRACT DATA - INFORMATION PROVIDED BY THE TENDERER

A:  CONTACT DETAIL

Name of Service Provider

Address

Telephone

Facsimile

Authorised and designated representative

Postal address for receipt of communication

Telephone

Facsimile

E-mail address

B: KEY PERSONS

Key Persons

Name

Indicate Permanent /
Contracted Employee*

Project Leader

Contract Engineer

Alternate to Project Leader (if

applicable)

Alternate to Contract Engineer (if

applicable)

* Attach:

a) letter confirming permanent employee, or

b) signed letter of consent if contracted employee.

C: INFORMATION REQUIRED FOR THE PUBLICATION OF AWARD AS PER NATIONAL

TREASURY NOTE

Name of Partners,
Members or Directors

Appointment Date

Designation

Professional
Registration Number
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C1.3

C1.3.1

Notes

1.

2.

To:

OTHER STANDARD FORMS

FORM OF GUARANTEE

to Tenderers:
This pro-forma guarantee is included for information purposes only.

Where required in terms of the Contract, a separate form of Guarantee will be issued to the
successful Tenderer for completion and signature

The South African National Roads Agency SOC Limited
PO Box 415

Pretoria

0001

CONTRACT SANRAL C.002-053-2023/1S

CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND CONSTRUCTION
MANAGEMENT SERVICES FOR A COMMUNITY DEVELOPMENT PROJECT TO UPGRADE

ACCE

SS ROADS AND STORMWATER SYSTEM IN AND AROUND KWAMHLANGA NEAR

NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

I/We, the undersigned,

(hereinafter referred to as “the Guarantor”) (in the case of a company a Resolution to be
attached) do hereby hold at your disposal the amount of ...,

(the “guaranteed amount”) for the due fulfilment by ...,
(hereinafter referred to as “the Service Provider”) of its

obligations to The South African National Roads Agency SOC Limited (hereinafter referred to as

“SANRAL”) in terms of the above stated contract between the Service Provider and SANRAL.

We hereby renounce the benefits of the exceptions non numeratae pecuniae, non causa debiti,
excussionis and divisionis, the meanings and effect whereof we declare ourselves to be fully
conversant.

We undertake and agree to pay to SANRAL the said guaranteed amount or such portion as
may be demanded on receipt of a written demand from SANRAL, which demand may be made
by SANRAL, if in your opinion and at your sole discretion, the said Service Provider fails and/or
neglects to commence the work as prescribed in the contract or if he fails and/or neglects to
proceed therewith or if, for any reason, he fails and/or neglects to complete the services in
accordance with the condition of contract, or if he fails or neglects to refund to SANRAL any
amount found to be due and payable to SANRAL, or if his estate is sequestrated or if he
surrenders his estate in terms of the Insolvency Law in force within the Republic of South Africa.

Subject to the above and without in anyway detracting from your rights to adopt any of the
procedures set out in the contract, the said demand can be made by you at any stage.

The said guaranteed amount or such portion as may be demanded may be retained by
SANRAL on condition that after completion of the service as stipulated in the contract, SANRAL
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shall account to the Guarantor showing how this amount has been utilised and refund to the
Guarantor any balance due.

6. This guarantee is neither negotiable nor transferable and
a) must be surrendered to us at the time when SANRAL accounts to the Guarantor in terms
of clause 5 above, or
b) shall lapse upon the issue of the Taking-Over Certificate for the construction Works of the
project, and
c) shall not be interpreted as extending the Guarantor’s liability to anything more than
payment of the amount guaranteed.

7. This guarantee shall be governed by South African Law and subject to the jurisdiction of South
African Courts.

AS WITNESSES T 2
NAMES (IN CAPITALS) e e

ADDRESSES
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C1.3.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
(ACT NO 85 OF 1993) AND CONSTRUCTION REGULATIONS 2014

This AGREEMENT MAAE AL ..ottt ettt ettt e et ettt e e eeeseeeeneeemeeeneeesneesneeaneeaneeenes
onthisthe ....cccovvviviiiiviiiiiiiees day Of oo inthe year .......ccccuue..
between THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED (hereinafter called “the
Employer”) on the one part, herein represented by ..........ccccciiiiiiiiiiiiiiieeee e,

IN NS CAPACILY @S ..eiiiieiiiiiiiei ettt e e e e s

and delegate of the Employer in terms of the Employer’s standard powers of delegation pursuant to
the provisions of ACt NO. 7 Of 1998, @nd ... s
(hereinafter called “the Mandatary”) on the other part, herein represented by .........cccccvviiiiiicieeiicnennn,
N NS CAPACILY @S ..o
WHEREAS the Employer is desirous that certain works be designed, viz CONTRACT SANRAL
C.002-053-2023/1S: CONSULTING ENGINEERING SERVICES FOR THE TRAINING AND
CONSTRUCTION MANAGEMENT SERVICES FOR A COMMUNITY DEVELOPMENT PROJECT TO
UPGRADE ACCESS ROADS AND STORMWATER SYSTEM IN AND AROUND KWAMHLANGA
NEAR NATIONAL ROAD R573 SECTION 2 FROM KM8.60 TO KM13.00

and has accepted a tender by the Mandatary for the design and construction supervision of such
works and has appointed the Mandatary in terms of Regulation 5(5) of the Construction Regulations
2014, and whereas the Employer and the Mandatary have agreed to certain arrangements and
procedures to be followed in order to ensure compliance by the Mandatary with the provisions of the
Occupational Health and Safety Act 1993 (Act 85 of 1993).

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The Mandatary shall execute the work in accordance with the contract documents pertaining to
this contract.

2. This Agreement shall hold good from its commencement date, to either:

a) the date of the construction contract Performance Certificate issued in terms of sub-
clause 11.9 of the Conditions of Contract for Construction for Building and Engineering
Works designed by the Employer (1999) published by Federation Internationale des
Ingenieurs-Conseils (FIDIC), as contained in Volume 1 of the contract documents
pertaining to this contract, or

b) the date of termination of this contract in terms of Clause 8 of the CIDB’s Standard
Conditions of Contract for Professional Services.

3. The Mandatary declares himself to be conversant with the following:

a) All the requirements, regulations and standards of the Occupational Health and Safety
Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments
and with special reference to the following Sections of The Act.

i) Section 8: General duties of employers to their employees.
i) Section 9: General duties of employers and self-employed persons to persons
other than employees.
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iiil) Section 37: Acts or omissions by employees or mandataries and
iv)  Sub-section 37(2) relating to the purpose and meaning of this Agreement.

b) The procedures and safety rules of the Employer as pertaining to the Mandatary and to
all his sub-Service Providers.

4, In addition to the requirements of the agreed contract, the Mandatary further agrees to strictly
adhere to his duties and responsibilities as set out in Regulation 6 of the Construction
Regulations 2014.

5. The Mandatary is responsible for the compliance with the Act by all his sub-Service Providers,
whether or not nominated and/or approved by the Employer.

6. The Mandatary warrants that all his and his sub-Service Provider's’ employees are covered in
terms of the Compensation for Occupational Injuries and Diseases Act 1993, which cover shall
remain in force whilst any such employees are present on site. A letter of good standing from
the Compensation Commissioner to this effect must be produced to the Employer upon
signature of the agreement.

7. The Mandatary undertakes to ensure that he and/or his sub-Service Providers and/or their
respective employees will at all times comply with the following conditions:

a) The Mandatary shall assume the responsibility in terms of Section 16.1 of The Act. The
Mandatary shall not delegate any duty in terms of Section 16.2 of The Act without the
prior written approval of the Employer. If the Mandatary obtains such approval and
delegates any duty in terms of section 16.2 a copy of such written delegation shall
immediately be forwarded to the Employer.

b) All incidents referred to in Section 24 of The Act shall be reported by the Mandatary to the
Department of Labour as well as to the Employer. The Employer will further be provided
with copies of all written documentation relating to any incident.

c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in
terms of section 32 of The Act into any incident involving the Mandatary and/or his
employees and/or its sub-Service Providers.

In witness thereof, the parties hereto have set their signatures hereon in the presence of the
subscribing witnesses:

SIGNED FOR AND ON BEHALF OF EMPLOYER: ..o

TN E S S T e e s s b e e s s re e s snae e s enee e sanee e

NAME (IN CAPITALS) - eeoeeeeeeeeeeeeee e eeeeee e et es e e e eeeeee e es e s ee e ee e eeseese e s e ee e eesee

WWITINESS 2. ittt ettt e e e ettt e e oot et e e e e a bt e e e e aabee e e e ambe e e e e anbeeaeeanbeeeeeanbeeeeeannbeeeeannees

NAME (IN CAPITALS) ... s s e s e e e e

SIGNED FOR AND ON BEHALF OF THE MANDATARY ...

L AT I T =051 T PRSP

NAME (IN CAPITALS): vooveoeeeeeeeeeee e eeeeee e eeeee et seees e ee s e se e ee s sseees e eeseeeseee s eeseees e eeseeeeeeeeeeeres
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TN E S S 2 e e oo e e s e e s m e e e s e e e e e s em e e e s e e s me e e emae e e eneeeanneens

NAME (IN CAPITALS)
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