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PROCUREMENT OF ANNUAL FIRE SERVICE OF
FIRE PROTECTION EQUIPMENT IN THE SARAH
BAARTMAN DISTRICT.

SB5-26/27-0002
NAME OF COMPANY:
CSD Nr:
CRS Nr (CIDB}):
CLOSING DATE: 28 JULY 2026 TIME: 11:00 am
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INFRASTRUCTURE
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55 Albany Road
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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department Public Works & Infrastructure invites Contractors with a CIDB Grading of 1SF/1S PE
or higher in the following Class of works (SF) tenders PROCUREMENT OF ANNUAL FIRE SERVICE OF FIRE
PROTECTION EQUIPMENT IN THE SARAH BAARTMAN DISTRICT.

The contract will be based on GCC and Standard Bidding Document 7.1/ 7.2.

Documents may be obtained from the offices of the Depariment of Public Works & Infrastructure, Ground Floor, Old
Ford House Building, 55 Albany Road, Gqeberha from the 10 JULY 2026 or on the departmental website:
www.ecdpw.qov.zaltenders.

NOTE: BIDDERS INTENDING TO RENDER SERVICES TO THE DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE WILL BE SUBJECTED TO SCREENING AND OR VETTING PRIOR TO THE AWARD OF
THE TENDER.

Queries relating to the issue of these documents may be addressed in writing to Ms. Nomawethu Nisila - email:
Nomawethu.nisilai@ecdpw.gov.za. Technical enquiries: may be addressed in writing to Mr. Mbali Zitshu — email:
Mbali.zitshuifiecdpw gov.za.

The closing time for receipt of tenders by the ECDPWI is 11:00am on 28 JULY 2025, facsimile, e-mail and late lenders
will not be accepted. Bids must be submitted in sealed envelopes clearly marked “SB5-26/27-0002: PROCUREMENT
OF ANNUAL FIRE SERVICE OF FIRE PROTECTION EQUIPMENT IN THE SARAH BAARTMAN DISTRICT, must
be deposited in the bid box, Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building.
Albany Road, Central, Ggeberha.

It is the responsibility of the tenderer/s to enzure that bid documents /proposals are submitied on or before closing time
and the correct location as the department will not take responsibility of wrong delivery. Tenderers using courier
services for delivery of their bid documents must ensure the delivery is at the correct place / location and time as the
department will not be held responsible for wrong delivery.

Tenders must use only the documents issued by the employer. Tenderers must be registered on the National Treasury
Central Supplier Data Base prior the award, (hitps:/{secure.csd.qgov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.
B. BID EVALUATION:
This bid will be evaluated in Two (2) Phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions, thereafier,
Phase Two: Bidders passing phase one will therefore be evaluated on PPPFA and specific goals.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS

FOLLOWS:

Maximum points on Price - 80 points
Maximum points for Specific goals - 20 points
Maximum points - 100 points
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C. BID SPECIFICATIONS, CONDITIONS AND RULES

The minimum specifications, ather bid conditions and rules are detailed in the bid document under Tender Data
The specifications, rules, special conditions of bid, evaluation criteria, and other bid conditions are detailed in the
document.

The Department of Public Works & Infrastructure SCM policy applies.
Tender validity period is 60 days.
D. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “SB5-26/27-0002: PROCUREMENT OF ANNUAL FIRE
SERVICE OF FIRE PRCTECTION EQUIPMENT IN THE SARAH BAARTMAN DISTRICT, must be deposited in the

bid box, Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Central,
Ggeberha.

E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

¢ SCMRELATED ENQUIRIES
Ms. Nomawethu Ntsila
Tel No: 041 390 9069/ 082 855 1778 (during office hours)
Email Address: Nomawethu.ntsilai@lecdpw.gov.za

+ TECHNICAL ENQURIES
Mr Mbali Zitshu
Tel No.: 041 390 9143/ 082 770 6442 {during office hours)
Email Address: Mbali_zitshu@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure F of Standard for Uniformity in
Construction Procurement (Board Notice 136 Government Gazette No 38960 of 10 July 2015},

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause

number Tender Data

3.1 The Employer is Department of Public Works & Infrastructure

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures

T1.1 - Tender notice and invitation to tender

T1.2 - Tender data

T2.1 - Check list of retumable documents {checklist)

THE CONTRACT
Part C1: Agreements and Contract data

C1.1 - Form of offer and acceptance

C1.2 - Contract data

Part C2: Pricing data

C2.2 - Pricing Schedules/ Activity Schedule or Bill of Quantities
Part C3 — Scope of Work

Part C4 - Site Information.

33 The employer's agent is:
Name: Mbali Zitshu

Department of PUBLIC WORKS & INFRASTRUCTURE
Old Ford House Building,

Tel: 041 390 9143

Fax: 041 390 2066

E-mail: Mbali.zitshu@ecdpw.gov.za

3.4 The language for communications is English.

35 Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

{a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
{b) funds are no longer available to cover the tolal envisaged expenditure; or

{c) no acceplable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender process and/or tender documents.

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invilation as advertised.

3.6.1 Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill
of quantities or anywhere)}, the department requires an item similar/equivalent or better.
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4 Tender's obligations ]
4.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:

411 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor

grading designation determined in accordance with the sum tendered, or a value determined in

accordance with Regulation 25 (1B} or 25(7A) of the Construction Industry Development Regulations,

for a CIDB Grade 1SF/ 1SF PE or higher class of construction work, are eligible to have their tenders

evaluated.

Joint ventures are eligible to submit tenders provided that;

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the CIDB Grade 1SF/ 1SF PE or higher
class of construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a CIDB Grade 15F/ 1SF PE or higher class
of construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations.

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and
notify the employer of any discrepancy or omission.

4.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued
to and tenders will be received only from those tendering entities appearing on the attendance list.
Tender documents will not be made available at the clarification meeting

4.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 3
{Thres) working days before the closing time stated in the tender data.

4.9 Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the

law requires to be paid [except value added tax {VAT))], and other levies payable by the successful

tenderer, that are applicable up to 14 days before the closing time stated in the tender data. Show

the VAT payable by the employer separately as an addition to the tendered total of the prices,

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

‘ State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

4.10 If the offer (any of the items quoted for) is "Vat Inclusive”, the VAT registration number of service
provider must be indicated. Bidders are not entitled to claim the VAT if they are not VAT registered.
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If a bidder claims VAT but is not VAT registered, the bidder will be required to register for VAT within
21 days of award.

4.1 Alteration to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to
the tender coffer initial all such alterations,

Do not make erasures using masking fluid.

4.12 Alternative tender offers

Only one offer per item per bidder is allowed and alternative offers will nol be considered. If more than
one offer per item is received, none of the offers will be considered. Bidders are also not allowed to
submit a bid/ quotation whilst they are in agreements with other bidders in the form of joint ventures or
consortiums

4121 Parts of each tender offer cornmunicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original

b) the parts communicated elecironically by the employer of its agents on paper format with the
tender.

4122 Sign the original tender offer where required in terms of the tender data,

State in the case of a joint venture which of the signatories is the lead partner whom the employer
shall hold liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

412.4 The employer’s details and address for delivery of tender offers and identification details that are to
be shown on each tender offer package are:

Lacation of tender box: Ground Floor, Old Ford House Building,

Physical address: 55 Albany Road, Central, Ggeberha 6001

Identification details: SB5-26/27-0002: PROCUREMENT OF ANNUAL FIRE SERVICE CF FIRE
PROTECTION EQUIPMENT IN THE SARAH BAARTMAN DISTRICT.

Closing date: 28 JULY 2026 at 11:00

4125 The tenderer is required to complete with his tender the following registration numbers:

1) CSD number. in the case of a Joint Venture/Consortium/Sub-contractors each party must submit a
separate CSD numbers

2) CIDB Grading or CRS number. In the case of a Joint Venture/Consortium/Sub-contractors each
party must submit a separate CIDB Grading or CRS numbers.

4126 Facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer
does not assume any responsibility for the misplacement or premature opening of the tender offer if
the outer package is not sealed and marked as stated.

413 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof
of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

4141 The tender offer validity period is 60 days.
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4.14.2

Hold the tender offer(s} valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data. If requested by the
employer, consider extending the validity period stated in the tender data for an agreed additional
period, with or without any conditions attached to such extension. Extend the period of the tender
security, if any, to cover any agreed extension requested by the employer.

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contraclor who has concluded a contract has,
as relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed
or refused to commence the contract; had their contract terminated for reasons within their control
without reasonable cause; offered, promised cr given a bribe in relation to the obtaining or the
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in goed faith or reasonable steps were taken to
confirm the correctness of the statements, such tenderer/s may be placed under restriction from
tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and also on cidb Inform Practice Note #30.. Excerpts of the policy can be availed on
request of any interested tenderer.

4143

Canvassing and obtaining of additional information by tenderers

The Tenderer shail not make any attempt either directly or indirectly to canvass any of the Employer's
officials or the Employer's agent in respect of his tender, after the opening of the tenders but prior to
the Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of tenders.

Employer's undertakings

5.1

The Employer will respond to requests for clarification received up to Three {3) working days before
the tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Three (3) working days before tender closing time.

5.4

Tenders wili be opened immediately after the closing time of tenders at 11:00am hours.

5.6

Do not disclose to tenderers, or to any person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

5.9

Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.

5111

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
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Table F.1: Formailae for calculating the value ol A

Formula | Comparison aimed at achleving Option 1* Option 2*
b Highest price or discount —
A= |.¢.M i A= P
| o Py
-
2 owest price or percentage commission / fee
howeit B @ & ! afi_tP-r) t =P
P, : P
L] P'_ Is the comparative offer of the most favourable comparative offer,
F* is the comparative offer of the tender offer under consideration.

If the offer is believed not to be market related, the depariment through its Supply Chain
Management bid committees will attempt to negotiate the offer with identified tenderer(s) to a
reasonable amount. Tenderers are not allowed to increase their tender offers during this
process.

The department reserves the right not to award the bid to the most favourable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favourable firm is too high; the tenderer has been awarded a considerable number of
projects by the department; has performed unsatisfactorily in the past. The department reserves
the right to verify any information provided by the tender prior award.

511.5 The procedure for the evaluation of responsive tenders is Mathod 2:

Phase One: Administrative requirements: Compliance, responsiveness to the bid rules and

conditions

Phase Two: Bidders passing all phases above will thereafter be evaluated on PPPFA for Price

and specific goals {80/20 system)

1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

A. Bidders' proposals must meet the following minimum requirements and supporling
documents must be submitted with the completed bid document in a sealed envelope
in the bid box at the closing date and time. Failure to comply will automatically eliminate
the bid for further consideration:

1. The bid Docurment must be completed and submitted in its original format

2. Bids which are late, unsigned or submitted by facsimile or electronically, will not be
accepted.

3. Bidder must be registered with CIDB grading of 1SF/ 1SF PE or higher in the
following class of works (SF) as per the tender notice and requirements. Itis the
responsibility of the bidder to keep the status on CIDB active throughout bidding
process (advert till award stage).

4. Bidders must be a legal enlity or sole proprietor or partnership or joint venture or
consortia.

§. Form of offer and Acceptance: The amount reflected on the Form of Offer and
Acceptance takes precedence over any other fotal amount indicated elsewhere
in tenderer's tender submission. If the Form of Offer and Acceplance has no
value or figure, the tenderer will be regarded as having made no offer.
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6. SBD 4- Declaration of Interest. {In the event that prospective hidders are directors
in other companies, they must ensure that they disclose such information on
SBD4 - 2.3 and 2.3.1 failing which the bid will be rejected)

7. Inthe event of a consortiafjoint ventures, a signed agreement and Certificate of Authority for
Joint Ventures must submitted with the bid. In the case of a joint venture state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer. NOTE The employer holds all authorized signatories liable on behalf of the
tenderer (Only if applicable)

8. A Resolution of signalory form must be completed and signed by director/s or a letter
bearing a letterhead of the tenderer must be attached (specific to this bid) to the bid
submission; it must be duly signed by all directors and submitted with the bid. Only a duly
authorized official can sign the bid. — (Onily if applicable).

9. The tenderer or any of its directorsishareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; abused the Employers Supply
Chain Management System; or failed to perform on any previous coniract and has been
given a written notice to this effect and there are no conflicts of interest which may impact
on the lenderer's ability to perform the contract in the best interests of the employer or
potentially compromise the tender process and persons in the employ of the state are
permitted to submit tenders or participate in the contract.

VAT COMPLIANGCE

1. If a bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT
amount on the price schedule or Bill of Quantities and Vat vendors must include VAT at
15% on their bid offer.

2. Non-VAT vendors do not have to include VAT in their bid prices.

3. Non-VAT vendors who submit bids for contracts that would, if they are successful, take their
annual tumnover above the threshold of R1 million, must include VAT in their prices quoted
and must therefore within 21 days of a provisional award of the contract, register wilh the
South African Revenue Service (SARS) as VAT vendors.

4. The award of contracl would be (for Non-VAT vendors wha included VAT in their prices)
conditional pending the successful bidder submitting proof of regisiration as VAT vendor
with SARS within 21 days of award.

5. Failure to comply within 21 days, after being notified to do so will lead to the automatic
withdrawal of the letter of the provisional letter of award and elimination of the bidder's offer.

6. In all instances where bidders have excluded VAT from the prices quoted, if the bidder is
successful, the letter of contract will clearly state that the price at which the contract is
awarded is exclusive of VAT and that VAT will not be added on at any stage after the
contract has been signed.

7. If a Non-VAT vendor is contracted with the Department Vat Excluded and becomes a VAT
vendor after award or altematively becomes a VAT vendor due te a cumulative number of
awards, the contracted bidder will have to absorb the adverse financial implications of not
including VAT in their price quoted. VAT cannot be claimed from the Department for any
payments already made or from any future payments.

NON-ELIMINATION CONDITIONS:

The bidder must be registered on the Central Supplier Database (CSD) prior the award

All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified
through CSD. Preferred tenderer/s will be afforded an apportunity to reclify their tax affairs
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within 7 working days. A tenderer that fails to rectify its tax matters with SARS will be
eliminated.

3. Returnable Schedule: SBD 1- Invitation to bid should be completed and signed.

4. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or
Pricing schedute must be priced for {except provisional sums and allowances which
also need to be added to the total), failure to do so will increase commercial risk of the
bid and may lead to elimination or passing over of the bidder.

5. The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

6. Occupational Health and Safety specification will be completed on award of the bid by the
successful bidder, but all health and safely requirements as per the OHS specification must
still be priced for on the pricing schedule summary.

7. Bidders intending to render services to the department of public works and
Infrastructure will be subjected to screening and or vetting prior to the award of the tender.

PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000

Criteria Points
POINTS ON PRICE 80
SPECIFIC GOALS 20
TOTAL 100

PLEASE NOTE:

1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals.
Failure on the part of a bidder to write the correct points in numbers/figures for each
specific goal, it will be interpreted to mean that preference points for specific goals are
not claimed. Therefore, the bidder will be awarded zero points.

3. Number of points claimed for each specific goal will be verified through the Central Supplier
Database (CSD).
(i) A Medical cerlificate from a medical Practitioner with a practise number must be

atlached to claim points for disability.

4. The Depariment intends to award this to the highest point scorer as a whole, unless

circumstances justify otherwise

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:
(a) The following formula must be used 1o calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 (all applicabte taxes included):
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The financial offer will be scored using the following formula:
A=(1-(B-Pm)

Pm
The value of value of W is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in
excess of R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.

517 The number of paper copies of the signed contract te be provided by the emplayer is 1.

Dispute resolution mechanism will be done as stipulated in clause 28 of the GCC .

SB5-26/27-0002 Page 11 of 56 cg ﬁ

N LT IOM ) B NATIOW AT WORK



SBD 1

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
CLOSI
NG

BID NUMBER: 5B5-26/27-0002 CLOSING DATE: 28 JULY 2026 TIME: | 11HO0

PROCUREMENT OF ANNUAL FIRE SERVICE OF FIRE PROTECTION EQUIPMENT IN THE SARAH
DESCRIPTION BAARTMAN DISTRICT.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Ggeberha

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. Nomawethu Ntsila CONTACT PERSON Mr. Mbali Zitshu
TELEPHONE NUMBER 041 390 9069 TELEPHONE NUMBER 082 770 6442
FACSIMILE NUMBER 041 390 2066 FACSIMILE NUMBER 041 390 2066
E-MAIL ADDRESS Nomawethu.ntsil vza | E-MAIL ADDRESS | Mbali zitshu@ecdpw.aov.2a
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE | | NUMBER |
CELLPHONE NUMBER
FACSIMILE NUMBER CODE [ [ NUMBER [
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX COMPLIANGE CENTRAL
STATUS SYSTEM PIN: OR SUPPLIER
DATABASE No: MAAA
Oves ONo
a) ARE YOU THE ACCREDITED | [ves b) ARE YOU A FOREIGN BASED

REPRESENTATIVE IN SUPPLIER FOR THE GOODS [IF YES, COMPLETE

oL E N N (witio ISERVICES WORKS OFFERED? | THE

GOODS /SERVICES WORKS QUESTIONNAIRE

OFFERED? [IF YES ENCLOSE PROOF] BELOW]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
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IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA {(RSA)? [ yes CONO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? O Yes ONo
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (O ves [(InO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [J YEs OINO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (2 ves (ONO

IF THE ANSWER IS “NO" TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE {SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1

1.2,

1.3

14,

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID 1S SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY GTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

2,

TAX COMPLIANCE REQUIREMENTS

21
22

23

24
2.5

28

2.7

EIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER {PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA,

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
{CSD), A CSD NUMBER MUST BE PROVIDED.

NC BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:
(Proof of authority must be submitted e.g. company resolution)

DATE:
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FORLIC WORN'Y PROSMAMN "
CONE M TR T3 & NAR IS AT TECEL

of



¥ Province of the

i 3¢ EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

|
|

2.2 Do you, or any person connected with the bidder, have a rela-tionship with any person
who is employed by the procuring institution? YES/NO

! the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.

$B85-26/27-0002 Page 15 of 56 ca- m



Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

221  If so, furish particulars:

2.3 Does the bidder or any of its directors / trustees f shareholders { members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

2.3.1  If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NMAME) ... ... et in
submitting the accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

33 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor, However, communication
between partners in a joint venture or consortium?2 wilt not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates,

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

35 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a

contract.
SB5-26/27-0002 Page 16 of 56 0o =
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il

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

s Sgnatum AR R R A
Position MName of bidder
SB5-26/27-0002 Page 17 of 56
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Province of the

UEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.
b) The lowest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Paints for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS 00
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim

points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ
of state.
2. DEFINITIONS
SB5-26/27-0002 Page 18 of 56 -:r t«g ’?ﬁ
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{a) “tender” means a written offer in the form determined by an organ of state in response lo an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes
less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

{(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracis through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and
concession contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-P min Pt-Pmin
ps=g0{1-"2mn ) or Ps =90 (1-22mn )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

321. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-P max Pt-Pmax
Ps =80 (1420 mex ) or Ps=90(1+ 7 7mer )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2}; 6(2) and 7(2} of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation
stated in the conditions of this tender:

4.2, In cases where organs of state intend to use Regulation 3(2} of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
$B5-26/27-0002 Page 19 of 56 - E)-
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documents, stipulate in the case of—

{(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

{b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ cof state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system
Table 1: Specific goals for the tender and points claimed are indicated per the table below.
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.
Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of Number of points
points claimed (80/20
allocated system)
The specific goals allocated points in terms of EEGIFHESI ) {To be completed by
this tender (To be the tenderer)
completed by
the organ of
state)
Historically Disadvantaged Individual:-
(a) 100% black ownership 6
(b} 51% to 99% black ownership 4
{c) Less than 51% hlack ownership 0
Black women ownership:-
{a) 100% black women ownership 4
(b) 30% to 99% black women ownership | 2
{¢) Less than 30% black women 0
ownership
Black youth ownership:-
{a) 100% black youth ownership 4
{b) 30% to 99% black youth ownership | 2
(c) Less than 30% black youth 0
ownership
People with disability:-
(a) 20% or more disabled people 4
ownership
(b) Less than 20% disabled people 0
ownership
Locality:-
{a) Within the Eastern Cape 2
{b) Outside the Eastern Cape 0

S5B5-26/27-0002 Page 20 of 56 - E]- -*h

O Rl Tocron Tep & yaf udow At WO




Province of the

b f50 EASTERN CAPE

PUBUC WORKS & INFRASTRUCTURE

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm... ... e e
4.4. Company registration NUMDBDEr: ... .. e
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
{Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction
of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have -

(a)
(b}

(c)
(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;
recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partermn (hear the other side) rule
has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S}

............................................................... 0 AT
NDP
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PUBLIC WORKS & INFRASTRUCTURE

Form of Offer and Acceptance
C11

FORM OF OFFER AND ACCEPTANCE

Project title PROCUREMENT OF ANNUAL FIRE SERVICE OF FIRE PROTECTION
EQUIPMENT IN THE SARAH BAARTMAN DISTRICT.

Quotation number S5B5-26/27-0002

OFFER

The employer, identified in the acceptance signature block, has soliciled offers to enter into a contract for the
procurement of:

PROCUREMENT OF ANNUAL FIRE SERVICE OF FIRE PROTECTION EQUIPMENT IN THE SARAH BAARTMAN DISTRICT.
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilites of the contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

L o P o e S T ALy (in figures)

This offer may be accepted by the employer by signing the acceplance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender
dala, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in
the contract data.

Signature(s)

Tender's Name(s)

Authorized Person
(Names

Address of the
Tenderer:

Witnesses jé’g. .naturgglz
1. Date:

2. Date:
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer's offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.
The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer's agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.’

Signature
NaME e e e b raans e ee e Bene B S« ST - SR e vees
Capacily S
for the

Employer .. il 3. e e e e aeeennneenoeeens SOERENETARS HE iah e ian s
(Name and address of organization)

Name and signature

Of WItNESS  iiviii...... 5@ iiudi e e ee o S B Date ...........oooeevvnnnne

Schedule of Deviations

4 Subject
Details

2 Subject __
Details

3 Subject
Details

’As an alternative, the fallowing wording may be used:
Notwithstanding anything conlained herein, this agreement comes into effect two working days after the submission by the employer of cne
fully completed original copy of this document including the schedule of deviations (if any), to a courier-1o-
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courler delivary / counter-to-counter delivery / door-lo-counter delivery /door-ta-door delivery /courier service (delete that

which is not applicable}, provided thal the employer nolifies the tenderer of the tracking number within 24 hours of such submission. Unless
the lenderer {now conlractor) within seven working days of the date of such submission notifies the

employer in wriling of any reason why he cannot accepl the contents of this agreement, this agreement shall constitite a binding contract
between the parties

SB5-26/27-0002 Page 24 of 56

oL e NDP
Ebe ¥ Pt T oy T & T a0u AT wegyha



RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE PROCUREMENT QOF ANNUAL FIRE SERVICE OF FIRE PROTECTION
EQUIPMENT IN THE SARAH BAARTMAN DISTRICT.
QUOTATION SB5-26/27-0002
NUMBER
I/ We confirm that the following communications received from the Department of Public Works & Infrastructure
before the submission of this tender offer, amending the tender documents, have been taken inte account in
this bid offer: (Attach additional pages if more space is required)
| Item Date Title or Datails No. of Pages
1
2
3
4
5
6

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
NMM5-26/27-0005 Page 25 of 56
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTH FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on _

Mr./Ms. , whose signature appears below, has been duly authorized to

stgn all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals) _

SIGNED ON BEHALF OF THE COMPANY: __

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE !
(NAMES) :

DIRECTOR - SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
| (NAMES)

== B

DIRECTOR SIGNATURE
| {NAMES)

DIRECTOR SIGNATURE
(NAMES)
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DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):

IMPORTANT NOTICE: RESOLUTION TO SIGN

1. Inthe event that a resolution to sign is not completed by all directors/ members of the enterprise, the signature of any one of
the directors or members to this bid will bind all the directors/ members of the enterprise and will therefare render the bid valid.

2. Inthe event that a non- member / non-director to the enterprise sign this declaration, and no authority is granted, it will
automatically invalidate the bid.

3. Inthe case of a joint venture or consortium, at least one director/ members of each of the parties need to sign the joint venture
or consortium agreement.

4.  Furthermore, in the case of 3 joint venture or consortium at least one director/ member of each party to the joint venture or
consortium must give consent to give authorization for signatory to this bid.
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . ... ... ..

.............................. , authorised signatory of the company . . ...........................

...................................... , acling in the capacity of lead partner, to sign all documents in

connection with the tender offer and any contracl resulting from it on our behalf.,

PROJECT TITLE PROCUREMENT OF ANNUAL FIRE SERVICE OF FIRE PROTECTION
EQUIPMENT IN THE SARAH BAARTMAN DISTRICT.

QUOTATION SB5-26/27-0002

NUMBER

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

8 Signature. s srnparsitieai

Name .....50oks s, | i e

Designation..........coviemmimiinieciiiiane.

Signature.co s Sy I

Name ..o

Designation.............ccooiiiiiiiiiinnn,

Signature i S s

Name ........cooiiiiiiiiiieciinen,

Designation: e inpm i pest- gl

Signature. . ... Ll

Designation.............ccceeeiiveniieieen,
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EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME PROCUREMENT OF ANNUAL FIRE SERVICE OF FIRE PROTECTION
EQUIPMENT IN THE SARAH BAARTMAN DISTRICT.

PROJECT DESCRIPTION | ANNUAL FIRE SERVICE OF FIR EQUIPMENT

(SCOPE)
QUOTATION NUMBER $B5-26/27-0002

CONTRACTOR NAME:

1. Building material must be sourced from Eastern Cape based suppliers, manufacturers or
accredited agents.

2. On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever
intervals, as prescribed by PT & OTP.

A. CONFIRMATION

T e e i e S < N« SR - - <« 1A o B (Contractor
name) acknowledge and confirm the above mentioned material will be sourced in the Eastern
Cape Province, from Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to
be used, either in the form of delivery notes, tax invoices or any formal document which
verifies that the material or goods were sourced from an Eastern Cape based supplier or
manufacturer.

Representative of the Contractor (Name) Signature Date
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C1.3 GENERAL CONDITIONS OF CONTRACT

C1.3. GENERAL CONDITIONS OF CONTRACT

TABLE OF CLAUSES

1. Definitions

2. Application

3. General

4, Standards

5. Use of contract documents and information; inspection
6. Patent rights

7. Performance security

8. Inspections, tests and analysis

9. Packing

10. Delivery and documents

11. Insurance

12 Transportation

13. Incidental services

14. Spare parts

15. Warranty

16. Payment

17. Prices

18. Contract amendments

19. Assignment

20. Subcontracts

21. Delays in the provider's performance
22. Penalties

23. Termination for defaulls

24, Dumping and countervailing duties
25, Force Majeure

26. Termination for insolvency

27. Settlement of disputes

28. Limitation of liability

29, Governing language

30. Applicable law

31. Notices

32. Taxes and duties
S$B5-26/27-0002 Page 30 of 56
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GENERAL CONDITIONS OF CONTRACT

1. Definitions
The following terms shall be interpreted as indicated:

11 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

12 “Contract” means the written agreement entered into between the purchaser and the provider, as recorded in
the contract form signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

1.3 “Contract price” means the price payable to the provider under the contract for the full and proper performance
of his contractual obligations.

1.4 “Corrupt practice” means the offering, giving, receiving, or scliciting of any thing of the value to influence the
action of a public official in the procurement process or in contract execution.

1.5 “Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by its government and
encouraged to market its products internationally.

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which the
services are supplied. Goods are produced when, through manufacturing, processing or substantial and major
assembly of compenents, a commercially recognized new product results that is substantially different in basic
characteristics or in purpose or ulility from its components.

1.7 “Day” means calendar day.

1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.

1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand.

1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot
or on the specified site in compliance with the conditions of the contract or order, the provider bearing all risks
and charges involved until the supplies are so delivered and a valid receipt is obtained.

1.1 “Dumping” occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower
prices than that of the country of origin and which have the potential to harm the local industries in the RSA.

1.12 “Force majeure” means an event beyond the control of the provider and not involving the provider's fault or
negligence and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its
sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of any tenderer, and includes collusive practice among tenderers (prior
to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the
lenderer of the benefils of free and open competition.

1.14 “GCC” means the General Conditions of Contract.

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the provider is required to supply
to the purchaser under the contract.

1.16 “Imported content” means that portion of the bidding price represented by the cost of components, paris or
materials which have been or are still to be imported (whether by the provider or his subcontractors) and which
costs are inclusive of the costs abroad, plus freight and other direct importation costs such as land costs, dock
dues, import duty, sales duty or other similar tax or duty at the South African place of entry as well as

SB5-26/27-0002 Page 31 of 56 3

| ® Y

EQMTRUBLIT0N T3 A W ATMON AT WrOEx

N
Wi



W b d 2
NI

w Province of the

/EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

m
o

transportation and handling charges to the factory in the Republic where the supplies covered by the bid will be
manufactured.

117 “Local content” means that portion of the bidding price which is not included in the imported content provided
that local manufacture does take place.

1.18 “Manufacture” means the production of products in a factory using labour, materials, components and
machinery and includes other related value-adding activities.

119 “Order” means an official written order issued for the supply of goods or works or the rendering of a service.

1.20 “Project site,” where applicable, means the place indicated in bidding documents.

1.21 “Purchaser” means the organization purchasing the goods.

1.22 “Republic” means the Republic of South Africa.

123 “SCC"” means the Special Conditions of Contract.

1.24 “Services” means those functional services ancillary to the supply of the goods, such as transportation and any
other incidental services, such as installation, commissioning, provision of technical assistance, training,
catering, gardening, security, maintenance and other such obligations of the provider covered under the contract.

1.25 *“Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing.

2. Application

21 These general conditions are applicable to all bids, contracts and orders including bids for functional and

professional services {excluding professional services related to the building and construction industry), sales,
hiring, letting and the granting or acquiring of rights, but excluding immovable property, unless otherwise in the
bidding decuments.

2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies, services or
works.

23 Where such special conditions of contract are in conflict with these general conditions, the special conditions
shall apply.

3. General

31 Unless otherwise indicated in the bidding docurnents, the purchaser shall not be liable for any expense

incurred in the preparation and submissicn of a bid. Where applicable a non-refundable fee for documents
may be charged.

3.2 Invitations to bid are usually published in locally distributed news media and in the institution’s webisite.

4. Standards

41 The goods supplied shall conform to the standards mentioned in the bidding documents and specifications.

5. Use of contract documents and information; inspection

5.1 The provider shall not, without the purchaser's prior written consent, disclose the contract, or any provision
thereof, or any specification, plan, drawing, pattern, sample. or information fumished by or on behalf of the
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purchaser in connection therewith, to any person other than a person employed by the provider in the
performance of the contract. Disclosure to any such employed person shall be made in confidence and shall
extend only so far as may be necessary for purposes of such performance.

5.2 The provider shall not, without the purchaser's prior written consent, make use of any document or information
mentioned in GCC clause 5.1 except for purposes of perdforming the contract.

53 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the

purchaser and shall be returned (all copies) to the purchaser on completion of the provider's performance under
the contract if so required by the purchaser.

5.4 The provider shall permit the purchaser to inspect the provider's records relating to the performance of the
provider and to have them audited by auditors appointed by the purchaser, if so required by the purchaser.

6. Patent rights

6.1 The provider shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or
industrial design rights arising from use of goods or any part thereof by the purchaser.

6.2 When a provider developed documentation/projects for the depariment or PROVINCIAL entity, the intellectual,
copy and patent rights or ownership or such documents or projects will vest in the department or PROVINCIAL

entity.
7. Performance security
7.1 Within thirty (30} days of receipt of the notification of contract award, the success tenderer shall furnish to the

purchaser the performance security of the amount specified in SCC. (Not Applicable)

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for any loss
resulting from the provider's failure to complete his obligations under the contract.

7.3 The performance security shall be denominated in the currency of the contract, or in a freely convertible currency
acceptable lo the purchaser and shall be in one of the following forms:

(a} a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the purchaser's
country or abroad, acceptable lo the purchaser, in the form provided in the bidding documents or
another form acceptable to the purchaser; or

(b) a cashier's or certified cheque.

74 The performance security will be discharged by the purchaser and returned to the provider not later than thirty
(30) days following the date of completion of the provider's performance obligations under the conlract, including
any warranty cbligations, unless otherwise specified.

8. Inspections, tests and analyses
8.1 All pre-bidding testing will be for the account of the tenderer.
8.2 If it is a bid condition that supplies lo be produced or services to be rendered should at any stage during

production or execulion or on completion be subject to inspection, the premises of the tenderer or contractor
shall be open, at all reasonable hours, for inspection by a representative of the purchaser or an organization
acting on hehalf of the purchaser.

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in the
contract, but during the contract period it is decided that inspections shall be carried out, the purchaser shall
itself make the necessary arrangements, including payment arrangements with the testing authority concerned.

8.4 If the inspections, tests and analyses referred to in clause 8.2 & 8,3 show the supplies to be in accordance with
the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the purchaser.
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Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements,
irrespective of whether such supplies or services are accepted or not, the cost in connection with these
inspections, tests or analyses shall be defrayed by the provider.

Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract
requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found not
to comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk of the
provider who shall, when called upon, remove them immediately at his own cost and forthwith substitute them
with supplies which do not comply wiih the requirements of the contract. Failing such removal the rejecled
supplies shall be returned at the providers cost and risk. Should the provider fail to provide the substitute
supplies forthwith, the purchaser may, without giving the provider further opportunity to substitute the rejected
supplies, purchase such supplies as may be necessary at the expense of the provider.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on
account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

Packaging

The provider shall provide such packaging of the goods as is required to prevent their damage or deterioration
during transit to their final destination, as indicated in the contract. The packaging shall be sufficient to withstand,
without limitation, rough handling during transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packaging, case size and weights shall take into consideration, where
appropriate, the remoteness of the good's final destination and the absence of heavy handling facilities at all
points in transit.

The packaging, marking and documentation within and outside the packages shall comply strictly with such
special requirements as shall be expressly provided for in the contract, including additional requirements, if any,
and in any subsequent instructions ordered by the purchaser.

Delivery and documents

Delivery of the goods and arrangements for shipping and clearance obligations, shall be made by the provider
in accordance with the terms specified in the contract.

Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or
damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified.

Transportation
Should a price other than an all-inclusive delivered price be required, this shall be specified.

Incidental services

The provider may be required to provide any or all of the following services, including additional services, if any:

{(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

{c} furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied
goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time
agreed by the parties, provided that this service shall not relieve the provider of any warranty obligations
under this contract; and

(e) training of the purchaser's personnel, at the provider's plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.
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132 Prices charged by the provider for incidental services, if not included in the contract price for the goods, shall be
agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties by the
provider for similar services.

14. Spare parts

141 As specified, the provider may be required to provide any or all of the following materials, notifications, and
information pertaining to spare parls manufactured or distributed by the provider:

1} such spare parts as the purchaser may elect to purchase from the provider, provided that this election shall not
relieve the provider of any warranty obligations under the contract, and
2} inthe event of termination of production of the spare parts:
a} Advance notification to the purchaser of the pending termination, in sufficient time lo permit the purchaser to
procure needed requirements; and
b) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications
of the spare parts, if requested.

15. Warranty

151 The provider warrants that the goods supplied under the contract are new, unused, of the most recent or current
models, and that they incorporate all recent improvements in design and materials unless provided otherwise in
the contract. The provider further warrants that all goods supplied under this contract shall have no defect,
arising from design, materials, or workmanship (except when the design andfor material is required by the
purchaser's specifications) or from any act or omission of the provider, that may develop under normal use of
the supplied goods in the conditions prevailing in the country of final destination.

15.2 This warranty shall remain valid for twelve {12) months after the goods, or any portion thereof as the case may
be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18}
months afier the date of shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise.

16.3 The purchaser shall promptly notify the provider in writing of any claims arising under this warranty.

15.4 Upon receipt of such notice, the provider shall, within the period specified and with all reasonable speed, repair
or replace the defective goods or parts thereof, without costs to the purchaser.

15.5 If the provider, having been notified, fails to remedy the defect(s) within the peried specified, the purchaser may
proceed fo take such remedial action as may be necessary, at the provider's risk and expense and without
prejudice to any other rights which the purchaser may have against the provider under the contract.

186. Payment

16.1 The method and conditions of payment to be made to the provider under this contract shall be specified

16.2 The provider shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon
fulfiment of other obligations stipulated in the contract.

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission
of an invoice or claim by the provider.

16.4 A once off payment will be made after the submission of a close out report and other relevant information required
by Project leader

16.5 Payment will be made in Rand unless otherwise stipulated.
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Prices

Prices charged by the provider for goods delivered and services performed under the contract shall not vary
from the prices quoted by the provider in his bid, with the exception of any price adjustments authorized or in
the purchaser’s request for bid validity extension, as the case may be.

increase/decrease of quantities

In cases where the estimated value of the envisaged changes in purchase does not exceed 15% of the total
value of the original conltract, the contractor may be instructed to deliver the revised quantities. The contractor
may be approached to reduce the unit price, and such offers may be accepted provided that there is no
escalation in price.

Contract amendmants

No variation in or modification of the terms of the contract shall be made except by written amendment signed
by the parties concerned.

Assignment

The provider shall not assign, in whale or in part, its obligations lo perform under the contract, except with the
purchaser’s prior written consent.

Subcontracts

The provider shall notify the purchaser in writing of all subcontracts awarded under this contracts if not already
specified in the bid. Such notification, in the original bid or later, shall not relieve the provider from any liability
or obligation under the contract.

Delays in the provider's performance

Delivery of the goods and performance of services shall be made by the provider in accordance with the time
schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the provider or its subcontractor(s) should encounter conditions
impeding timely delivery of the goods and performance of services, the provider shall promptly notify the
purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as practicable after
receipt of the provider's notice, the purchaser shall evaluate the situation and may at his discretion extend the
provider's time for performance, with or without the imposition of penalties, in which case the extension shall be
ratified by the parties by amendment of contract

The right is reserved to procure outside of the contract small quantities or to have minor essential services
execuled if any emergency arises, the provider's point of supply is not situated at or near the place where the
supplies are required, or the provider's services are not readily available,

Except as provided under GCC Clause 25, a delay by the provider in the performance of its delivery obligations
shall render the provider liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension
of time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without
canceling the contract, be entilled to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later at
the provider's expense and risk, or to cancel the contract and buy such goods as may be required to complete
the contract and without prejudice to his other rights, be entitled to claim damages from the provider.

$B5-26/27-0002 Page 36 of 56 ‘1)
|

O R T T2 & oA iy AT rDRR

P
NDP



23.

231

24,
241

242

25.
251

26.
26.1

26.2

27,
271

28.

Province of the

'EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Penalties

Subject to GCC Clause 25, if the provider fails lo deliver any or all of the goods or to perform the services
within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under
the contract, deduct from the contract price, (please refer to clause 1.12 of the detailed technical
specification), which is calculated on the delivered price of the delayed good or unperformed services using
the current prime interest rate calculated for each day of the delay until actual delivery or performance. The
purchaser may also consider termination of the contract pursuant to GCC Clause 23.

Termination For Default

The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent
to the provider, may terminate this contract in whole or in part:

(a) if the provider fails to deliver any or all of the goods within the period(s) specified in the contract, or within
any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;

(b} if the provider fails to perform any other obligation{s) under the contract; or

{c) if the provider, in the judgement of the purchaser, has engaged in corrupt or fraudulent praclices in
competing for or in execuling the contract,

In the event the purchaser terminates the contract in whole or in pari, the purchaser may procure, upon such

terms and in such manner as it deems appropriate, goods, works or services similar to those undelivered, and

the provider shall be liable to the purchaser for any excess costs for such similar goods, works or services.

However, the provider shall continue performance of the contract to the extent not terminated.

Anti-Dumping And Counter-Vailing Duties And Rights

When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in
respect of any dumped or subsidized import, the State is not liable for any amount so required or imposed, or
for the amount of any such increase. When, after the said date, such a provisional payment is no longer
required or any such anti-dumping or countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable difference shall on demand be paid
forthwith by the provider to the purchaser or the purchaser may deduct such amounts from moneys (if any)
which may otherwise be due to the provider in regard to supplies or services which he delivered or rendered,
or is to deliver or render in terms of the contract or any other contract or any other amount which may be due
to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the provider shall not be liable for forteiture of its
performance security, damages, or termination for default if and to the extent that hi delay in performance or
other failure to perform his obligations under the contract is the result of an event of force majeure.

If a force majeure situation arises, the provider shall promptly notify the purchaser in writing of such condition
and the cause thereof, Unless otherwise directed by the purchaser in writing, the provider shall continue to
perform its obligations under the contract as far as is reasonably practical, and shall seek all reasonable
alternative means for performance not prevented by the force majeure event.

Termination For Insolvency

The purchaser may at any time terminate the contract by giving written notice to the provider if the provider
becornes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the
provider, provided that such termination will not prejudice or affect any right of action or remedy which has
accrued or will accrue thereafter to the purchaser,

Settlement Of Disputes
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If any dispute or difference of any kind whatsoever arises between the purchaser and the provider in
connection with or arising out of the contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

i, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the provider may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may be commenced unless such notice is
given to the other party.

Should it not be possible o settle a dispute by means of mediation, it may be settled in a South African court
of law.

Notwithstanding any reference to mediation and / or court proceedings herein,

(a) the parties shall continue to perform their respective obligations under the contract unless they
otherwise agree; and
(b) the purchaser shall pay the provider any monies due to the provider for goods delivered and / or

services rendered according to the prescripts of the contract.

Limitation Of Liability

Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to
Clause 6;

{a) the provider shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or
consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, provided
that this exclusion shall not apply to any obligation of the provider to pay penalties and / or damages to the
purchaser; and

{b) the aggregate liability of the provider to the purchaser, whether under the contract, in tort or otherwise, shall
not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing or
replacing defective equipment

Governing Language

The contract shall be written in English. All correspondence and other documents pertaining to the contract
that is exchanged by the parties shall also be written in English.

Applicable Law

The contract shall be interpreted in accordance with South African laws, unless otherwise specified.

Notices

Every written acceptance of a bid shall be posted to the provider concerned by registered or certified mail and
any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address
notified later by him in writing and such posting shall be deemed to be proper service of such notice.

The time mentioned in the contract documents for performing any act after such aforesaid notice has been given,
shall be reckoned from the date of posting of such notice.

TAXES AND DUTIES

A foreign provider shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies
imposed outside the purchaser's country.

A local provider shall be entirely responsible for all taxes, dulies, license fees, ete, incurred until delivery of the
contracted goods to the purchaser.
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DETAILED TECHNICAL SPECIFICATION
1. STANDARD CONDITIONS OF CONTRACT
All work referred to hereunder shall confirm with the:

FIRE SECURITY TECHNICAL STANDARD SPECIFICATION (PW336), STANDARD
SPECIFICATION FOR DOMESTIC AND FIRE WATER STORAGE AND FIRE
WATER SUPPLY FOR PUBLIC BUILDINGS {PW345) and sections of this document,
where applicable, and executed in accordance GENERAL TRADE PREAMBLES FOR
BUILDING SERVICES (PW371)

2. KNOWLEDGE

2.1. This specification is for systematic servicing, maintenance, general and ad-hock repair
and replacement of portable and fixed fire protection equipment to buildings owned by
the Department of Public Works and Infrastructure in the Sarah Baartman Regions.

2.2 The contractor shall be responsible for the proper functioning of the installation and any
claims on the grounds for want of knowledge in such respect or otherwise will not be
entertained.

2.3 Tenderers are required to visit the site and satisfy themselves to the nature and extent
of the work to be done and make allowance for any items omitted from the
specification but obviously intended and necessary for the completion of the work and
must check all sizes and measurements

3. BID DOCUMENT

31 The quotation must be clearly marked: Quotation:

SBS-26/27-0002 ANNUAL SERVICE OF FIRE PROTECTION
EQUIPMENT FOR DPWI BUILDINGS LOCATED IN THE SARAH
BAARTMAN DISTRICT.

4, LEGAL REQUIREMENTS

4.1 During the servicing and commissioning all work shall be carried out according to the
requirements of the Occupational Health and Safety Act and regulations and the health
and safety plan. After completion each site/building/ shall comply to all the fire safety
requirements as specified in the Occupational Health and Safety Act and regulations as
well as the national building regulations as per SANS 10400 and with professional
conduct and industry norms.

4.2  All registration certificates, written local authority approvals, test certificates and
certificate of compliance shall be submitted to the Department of Public Works and
Infrastructure before the instailation will be accepted for first delivery.

5. WARRANTY

5.1  The contractor is to guarantee any item, plant, equipment and accessories repaired,
serviced, maintained or supplied and installed for a period of twelve months against
any latent or obvious defects and non-conformance from date of completion and
certification of the annual service and/or installation. Any such defects and/or failure
that may occur or become evident during the twelve month guarantee period shall be
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rectified within twenty four (24) hours after being notified of the occurrence of the
defect. If the nature of the defect is such that it cannot be rectified within 24 hours, the
repair time shall be mutually agreed between DPW and the appointed contractor. in
the event that such failure and/or defect constitute a threat to the health and safety of
the user and/or occupants, the contractor shall take immediate steps to rectify the fault.
The contractor shall also submit to the Department of Public Works and Infrastructure
a full report describing the nature of failure, cause of failure and possible methods to
prevent failure in the future.

5.2 In the event that the contractor does not attend to such defects after being notified, the
Department and/or user reserve the right to effect the rectification of the defect and
recover the costs thus incurred from the contractor.

6. CONTRACT PERIOD

6.1 The contract period for this service shall be one (1) month calculated from the date that
the contract documents are signed.

7. SITE

7.1 Site for this service: DPWI BUILDINGS LOCATED IN THE SARAH
BAARTMAN DISTRICT.
List of Buildings and Addresses attached as Annexture A

8. SCOPE OF WORK

8.1  Annual service of fire protection equipment for DPWI buildings located in
the Sarah Baartman District

* Handheld fire equipment
¢ Fire detection systems

8.2  The contractor must submit a service register for the servicing of portable fire
equipment.

*Note The Service Rate to include labour and material cost. Transport is measured
elsewhere
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9. SERVICE FIRE EQUIPMENT
Item | Description | Qty | Rate | Total
1 Elizabeth Roos Building: Alexandria

DCP Fire extinguishers x 4,5Kg 15 R R
CO2 Fire extinguishers x 2Kg 1 R R
Fire booster connection | R R

il Fire hose reels 5 R R
Subtotal taken to summary page R

2 Roads and Transport: Makhanda
DCP Fire extinguishers x 4,5Kg 10 R R
CO2 Fire extinguishers x 5Kg 1 R R ]
Fire hose reels 8 R R
Fire hydrant 1 R R
Subtotal taken to summary page R

L 3 Regional Library Makhanda
DCP Fire extinguishers x 4,5Kg 18 R R
CO2 Fire extinguishers x 5Kg 1 R R
Fire hose reels 12 R R
Fire detection panel 1 R R
Fire detection Devices 80 R R
Subtotal taken to summary page R

4 Beaufort House: Makhanda
DCP Fire extinguishers x 4,5Kg 11 R R
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DCP Fire extinguishers x 9Kg 8 R R
CO2 Fire extinguishers x 5Kg 2 R R
Pressure test DCP Fire Ext 4,5Kg 2 R R
Subtotal taken to summary page R
: St Aidens Building: Makhanda
DCP Fire extinguishers x 4,5Kg 26 R R
DCP Fire extinguishers x 9Kg 3 R R
CO2 Fire extinguishers x 5Kg 1 R R
Fire hose reels 10 R R
Fire hydrants 4 R R
Refill and Recharge 4,5Kg DCP F/Ext. | 4 R R
Refill and Recharge 9Kg DCP F/Ext. 2 R R
Fire detection Panel 1 R R
Fire detection devices 80 R R
Subtotal taken to summary page R
6 Dr Beyers Naude: Graaff Reinet
DCP Fire extinguishers x 4,5Kg 25 R R
DCEP Fire extinguishers x 9Kg 3 R R
CO2 Fire extinguishers x 5Kg 8 R R
Fire hose reels 13 R R
Fire booster connections 1 R R
Pressure test DCP Fire Ext 9Kg 1 R R
Fire detection Panel 1 R R
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Fire detection devices

110

Subtotal taken to summary page

Metro Ambulance Services

DCP Fire extinguishers x 4,5Kg

DCP Fire extinguishers x 9Kg

CO2 Fire extinguishers x 5Kg

~

Subtotal taken to summary page

mlRoR R

Petrus de Klerk Building & Library

DCP Fire extinguishers x 9Kg

DCP Fire extinguishers x 4,5K g

CO?2 Fire extinguishers x 2Kg

CO2 Fire extinguishers x 5Kg

Fire hose reels

&R O R”RR

Subtotal taken to summary page

w| = = = ==

Traffic Control

DCP Fire extinguishers x 4,5Kg

DCP Fire extinguishers x 9Kg

CO2 Fire extinguishers x 5Kg

Fire hose reels

Fire detection panel

Fire detection devices

25

= - B~ NI~ B R

Subtotal taken to summary page

w| = = = m = =

10

Agriculture Ext. Office: Somerset East
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DCP Fire extinguishers x 9Kg 4 R | R
Subtotal taken to summary page
11 Health and safety file 1 R R
Subtotal taken to summary page
12 Travelling 2 700Km@ R.... per Km R R
Subtotal taken to summary page -
10. MAKING GOOD TO TRADES AND CLEARING SITE
After completion of any work all trades shall be made good and left in a clean and neat
condition. All painting and making good processes shall be done according to the
relevant SANS document as well as the list of standards mentioned in this document.
All packaging material, rubble, blasting material, crates and items used for
commissioning shall be removed from the site and disposed of in a correct and legal
manner. Obsolete fire equipment to be removed from site and be disposed of safely
11. SUPERVISION
The work shall at ail the time, for the duration of the contract be carried out under the
supervision of a competent representative of the contractor. Any repair/maintenance
and servicing done by a non-registered person shall be regarded as incomplete and
therefore not paid for.
12. SERVICE PERSONNEL AND REGISTERED PREMISES
12.1  Servicemen has to have acceptable qualifications and experience to carry out the
servicing and repairs to the fire equipment in terms of SANS 1475.
REGISTERED PREMISES
122 In order to service fire extinguishers the company must have a valid SANS
1475 Permit. The approved accreditation bodies who can issue these
permits after inspection of premise vehicles and equipment is BSI, SABS or
SACAS
13. SAMPLES AND ALTERNATIVES
All material used shall comply with the relevant SANS documents. DPW reserves
the right to specify the equipment and or materials utilised in the works. No
alternatives to equipment and or materials are to be used unless written approval is
obtained from the designated DPW &I official.
$B5-26/27-0002 Page 47 of 56
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14 NOTIFICATION TO MOVE ONTO SITE
The contractor shall notify the relevant department timeously when equipment is
scheduled to be serviced, repaired or maintained. giving the approximate date and
time when the service, repair or maintenance is due and the anticipated duration of
the service or repair to be carried out. Furthermore, the contractor shall notify the
DPW&I representative by e-mail and telephone should they not be able to comply
with the repair period specified in the schedules, the reason for the delay and the
anticipated date of completion. Should the contractor fail to comply with this
stipulation, DPW &I representative shall be entitled to engage the service of an
alternative contractor, and the entire cost of the repair carried out by the alternative
contractor under such circumstances, excluding parts, shall be for the contractor’s
account.

15. TRAVELLING
Kilometres are measured from the Ggeberha Main Post Office to the sites.

16. SERVICING PROCEDURES
Any faulty equipment that must be condemned must be removed from site, made
safe and disposed of in a manner that cannot cause any injury or death or any harm
to the environment. Such removal and disposal shall be clearly documented and
recorded.
The works to be carried out at the maintenance service visit shall include the following:
HANDHELD EXTINGUISHER
1) Maintenance procedures

A maintenance service is to be carried out on all types of fire extinguishers by a
service assistant under the supervisor of a registered person or by a registered
person annually.

The procedure for the maintenance service is to be accordance with the
specifications laid down in SANS 10105 Partl, SANS1910 and SANS 1567 Codes
of Practice.

The general checklist includes the following:

e Check that the correct type of extinguisher is in the correct position

e Check that the interior of the container for corrosion and physical damage.

e Check that the instruction label(s) on the container are legible, correct and face
outwards.

e Check for any obstructions to access and visibility of the extinguisher

¢ Check the condition of pressure gauges.

e Clean the fire extinguisher and the internal and external areas of the fire
extinguisher box.

i1} Pressure Testing/Overhaul
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Pressure test shall be conducted once every 5 years for DCP fire extinguishers and
once every ten years for C02 fire extinguishers in accordance with SANS and
Occupational Health and Safety Act. This must be recorded.

Where pressure testing is required, the contractor shall fill out a Removal of
equipment from buildings or facilities Form, This form is used to control the
removal of the fire extinguishers from premises.

The original cylinders are to be returned, and the spares are temporary until the
originals are returned. No exchanges of cylinders are allowed. A certificate shall
be provided by the pressure testing authority for each extinguisher. The certificate
shall contain the following information:

The contractor must be accredited with SANAS as required by the Department of
Labour under the Occupational Health and Safety Act 1993 (Act85 of 1993) in
terms of the Pressure equipment Regulations or subcontract such a company to do
pressure testing on fire extinguishers as and when required and certified copies of
valid certificates are provided with the following information:
¢ Name and address of company performing test

¢ Certificate number with SANAS accreditation

¢ Number of cylinders

e Test pressure

¢  Whether powder was changed

¢ Verification that the cylinder has been tested in accordance with SANS
specification and that it has passed the pressure test

e Date when tested

e Name and signature of person doing the test.

e FFETA Ring fitted

¢ Stamping of cylinder

¢ Department of Labour approved hydrostatic test certificate

Pressure test DCP type fire extinguishers once every 5 years and C02 type fire
extinguishers once every ten years in accordance with SANS and the Occupational
Health and Safety Act. This must be recorded.

i) Removal of extinguishers from a building

Removal shall be evenly distributed and not more than 50% of available
extinguishers on any floor or any area shall be removed from service at any one
time. Extinguishers so identified, shall not be removed from the immediate vicinity
of the site if an extinguisher has to be removed from site, not more than 25% of the
available fire extinguishers shall be removed from site at any one time.

iv) Fire Extinguisher Boxes

Annual inspection of the fire extinguisher and fire hose reel boxes, lubricate hinges
and catches and clean out boxes inside and out.
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FIRE HOSE REEL
i) Maintenance procedure

Maintenance services on fire hose reels are to be carried out by a service assistant
under the supervision of a registered person or by a registered person annually. The
procedure for the maintenance service is to be in accordance with SANS 10105:
Part 11 the general check list includes the following:

. Check fire hose reel mounting frame and mounting bolts for corrosion
and physical damage

. Check frame is mounted securely

. Check that the reel operates freely

. Check component parts for corrosion and physical damage after
unwinding hose completely

. Check that the fire hose can withstand pressure from the main supply by
closing the nozzle and opening the inlet control valve

. Check operation of all fittings

. Check water leaks on seals while hose is under pressure

. Check the water pressure and report and report lack of water or low
pressure to local fire department and DPW &I

. Check waterway and waterway components for corrosion and replace
damaged parts

. Check during re-assembly that all parts operate with ease

. Check cupboard door, hinges, handle and bolt.

. Provide inspection report

SIGNAGE

i) Maintenance procedure

A maintenance check to be carried out on all fire equipment and escape route
signage by a service assistant under the supervision of a registered person or by a
registered person.

The procedure for the maintenance service is to be in accordance with SANS 1186:
Parts 1-5 1997 and SABS 10400. The general check list includes the following:

. Check that the correct signs are installed at each hydrant, hose reel and
hand held extinguisher position
. Check that exit signs are installed at each door
. Check that route signs are installed at each change of direction on escape
routes
SB5-26/27-0002 Page 50 of 56
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. Check that safety signage is installed at all locations where flammable
materials are stored and/or are used.

. Check that all signs are the correct size.

. Check that all signs are the correct colour

. Check that all illuminated signs have the correct symbols

. Check all illuminated signs are charging and lamps are burning

. Ensure illuminated signs stay on for 60 minutes under power failure
conditions.

. Check that all signs are properly secured

FIRE HYDRANT SERVICE ABOVE GROUND
1) Maintenance procedure

. Fit a 65mm blank cap complete with a pressure gauge and ball-cock and
open the hydrant slowly

. Crack open the blank cap assembly ball cock valve and drain the
stagnant water into a bucket.

. Close the blank cap assembly ball cock and check the static pressure

. Close the hydrant valve and crack open the blank cap assembly ball cock
valve and drain the remaining water in a bucket.

. Remove the blank cap assembly

. Check that the clack washer is not leaking

. Check that the hydrant valve stem gland is not leaking

. Lubricate the hydrant spindle with a water resistant grease

. Remove the lip seal washer and check that it is in a good condition

. Check that the paw] assembly operates freely and will retain the mail
hose coupling in place when it is coupled to the fire hydrant.

. Check brass right angle shielded spindle

. Fit a male blank cap to the hydrant

. Seal the hydrant hand wheel to the hydrant using an acceptable safety
seal

] Check that the direction of opening hydrant is marked with words or
arrows on surface on hand wheel or handle

. Check that the hydrant coupling is of a 65mm&

. Record and report the flow and pressure test

FIRE HYDRANT UNDERGROUND
i) Maintenance procedure
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. Check the condition of the hydrant cover

. Check that the hydrant pit is not damaged.

. Check depth of hydrant connection

. Check that the hydrant pit is clean from debris

. Check the condition of the valve and that it is not leaking

. Check that the hydrant connection is not damaged and the hydrant seats
securely

. Connect a standpipe fitted with a 65mm blank cap complete with a
pressure gauge and ball-cock. Open the hydrant valve with standpipe key
slowly

. Crack open the blank cap assembly ball cock valve and drain the
stagnant water into a bucket

. Close the blank cap assembly ball cock and check the static pressure

. Close the hydrant

. Remove the standpipe and blank cap assembly

. Check the valve again for leaks

. Check that the hydrant cover is painted yellow for identification.

. Record and report the flow and pressure test conducted and any other
finding

FIRE BOOSTER CONNECTIONS
i) Maintenance procedure

. Check that the booster is sign posted for identification

. Check the non-return valves for leaks

. check the condition of the pressure gauge

. check the static pressure reading on the pressure gauge

. where pet-cocks are fitted, operate a pet cock to ensure that there is
water in the system

o Prepare and paint fire booster connection signal red

. Provide an inspection report

MAINTENANCE AND TESTING OF A SPRINKLER SYSTEM
1) Testing

* Before and after testing, record the pressure at the installation gauge and water
supply gauges(s). Where appropriate, record the pressure of the town main and
all other supplies.
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Actuate the alarm valve by opening the test valve, or by some other approved
means, and check the valve for the correct operation.

Check the correct operation of the external alarm, motor and gong.

Check that all stop valves are secured are secured in the open or closed position
as appropriate. Particular attention should be given to the main control valve
alarm cocks, waste and test valves.

Check that the spare sprinklers, sprinkler spanner and pump spares are available.

INSPECTION AND TESTING OF THE FIRE DETECTION SYSTEM
Inspection and servicing of the fire detection and alarm systems. The maintenance
procedures should be in accordance with SANS 10139 (latest edition).
The servicing and inspection are completed by a technician that is SAQCC
registered.
i) Maintenance Procedures

Test the switch mechanism of every manual call point

Check that all manual call points are conspicuous and unobstructed.
Visually inspect all detectors to ensure there is at least 500mm free space
in all directions around the detectors and any sign of poor siting

All fire detectors to be inspected and functionally tested. Smoke testing
and heat testing equipment should be used to prevent damage to the
detector

Check that the fire panel is functioning correctly on the operation of the
devices

Check the power supplies. Disconnect the standby battery and test the
system under full load.

Check the batteries for signs of corrosion and the battery terminations,
disconnect the mains and test the system under power fail conditions
Check all panel functions

Check all fault indications, e.g. detector removal, battery disconnected
etc

Check the operation of the fire alarm devices.

Check the operation of the remote signalling devices.

Check all ancillary functions where installed - lift homing, air-condition
shutdown, fire doors etc

Where printer installed check condition, operation, paper supplies etc.
Visually check panel for moisture ingress.

Check all visual and audible warning devices are operating correctly.
Visually check that all conduits and cable fixing are secure.
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. Check analogue values of all addressable detectors to ensure they are
within limits.

. Check that the operating procedures are installed visible and legible

. On completion of the service provide a servicing report to the client.

. Notices to be fixed in a frame next to panels

. Procedure in the case of fire (state procedure accept alarm, silence
alarm)

. Procedure for evacuation of personnel and visitors from the building.

17.  HEALTH AND SAFETY

17.1 The contractor is to comply with the Health and Safety Act and Regulations
Employees are to be supplied with Personal Protective Equipment (PPE) as
required, (Refer to Annexure A)

17.2 A Health and safety Plan shall be submitted for approval by DPW &I official
prior to commencement on work on site,

19. SUMMARY PAGE

ITEM

NO. _ DESCRIPTION | AMOUNT
SERVICE OF FIRE PROTECTION EQUIPMENT

9.1 ALEXANDRIA: ELIZABETH ROOS BUILDING R

9.2 MAKHANDA: ROADS AND TRANSPORT R }
DISTRICT OFFICE

93 MAKHANDA: REGIONAL LIBRARY R
DEPARTMENT OF SPORTS ARTS AND CULTURE

9.4 MAKHANDA: BEAUFORT HOUSE DEPARTMENT | R
OF HEALTH

9.5 MAKHANDA: ST AIDENS BUILDING R
DEPARTMENT OF EDUCATION

9.6 GRAAFF REINET: Dr BEYERS NAUDE BUILDING | R
DEPARTMENT OF EDUCATION -

9.7 GRAAFF REINET: METRO AMBULANCE R

9.8 GRAAFF REINET: PETRUS de KLERK BUILDING | R

DEPT OF AGRICULTURE AND LIBRARY
9.9 GRAAFF REINET: TRAFFIC CONTROL CENTRE R
DEPARTMENT OF TRANSPORT
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LIST OF BUILDINGS IN SARAH BAARTMAN REGION

NAME OF OFFICE AREA PHYSICAL ADDRESS
1 REGIONAL LIBRARY MAKANA CNR AFRICAN AND MILNER
ROAD MAKHANDA
2 BEAUFORT HOUSE (HEALTH MAKANA BEAUFORT ROAD
DISTRCT OFFICES) MAKHANDA
3 ST AIDENS BUILDING MAKANA CONSTITUTION STREET
MAKHANDA
4 DEPARTMENT OF ROADS AND MAKANA RAUTENBACH ROAD
TRANSPORT MAKHANDA
5 ELIZABETH ROOS BUILDING NDLAMBE MARTHA OOSTHUIZEN
STREET ALEXANDRIA
6 SOMERSET EAST BLUE SOUTHEY STREET
AGRICULTURE EXTENSION CRANE SOMERSET EAST
OFFICE
7 DR BEYERS NAUDE BUILDING | DR BEYERS MURRAY STREET GRAAFF
NAUDE REINET
8 METRO AMBULANCE DR BEYERS MURRAY STREET GRAAFF
BUILDING NAUDE REINET
9 PROVINCIAL TRAFFIC DR BEYERS | PLASKETT STREET GRAAFF
CONTROL BUILDING NAUDE REINET
10 | PETRUS DE KLERK BUILDING DR BEYERS BOURKE STREET GRAAFF
NAUDE REINET
11 REGIONAL LIBRARY DR BEYERS BOURKE STREET GRAATFF
NAUDE REINET
End of specification
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works
and Infrastructure,as the Client and/or its Agent on its behalf, shall be responsible to prepare
Health & Safety Specifications for any intended consfruction project and provide any
Principal Contractor who is making a bid or appointed to perform construction work for the
Client and/or its Agenton its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates 'a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
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contractor shall set up a Risk Assessment Program to identify and determine the scope and
details of any risk associated with any hazard at the construction site, in order to identifythe
steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment
and the steps identified will be the basis or point of departure for the Health and Safety
Plan. The Health and Safety Plan shall include documented ‘Methods of Statement’ (see
definitions under Construction Regulations) detailing the key activities to be performed in

order to reduce as far as practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works and Infrastructure. These are its personnel, the
personnel of its Clients and the physical assets of which it is the custodian and may also
include the public as well. The responsibilities the Department and relevant stakeholders
have toward its employeesand other people present in the facilities or on the sites are
captured further in this specification document. These responsibilities stem from both
moral, civil and a variety of legal obligations. The Principal Contractor is to take due
cognisance of the abovestatement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Act, the Construction

Regulations and all other Regulations and Safety Standards which were or will be

promulgated under the Act or incorporated into the Act and be in force or come into force
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during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to
demonstrate compliance with certain requirements for occupation health and safety
established by the Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and
safety incidents in during the construction; and

c) establishes the manner in which the employer's health and safety agent will interact
with the contractor.

Note | This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014, The contractor is required
to develop, implement and maintain package specific health and safety plans. The employer is required to provide certain package
specific information to the contractor or a health and safety specification for the works to enable such plans to be formulated.
Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act (See
Annexure A).

Note 2: The Construction Regulations, 20114, require an employer 10 stop any contractor from executing construction work which is not in
accordance with the contractor’s health and safety plan for the site or which poses Lo be a threat to the health and safety of persons. Note 3: This
specification establishes genenc health and safety requirements. Site specific requirements for health and safely are stated in the scope of work
associated with a contract (see Annexure A)

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified categories of
registration in terms of the Project and Construction Management Professions Act of 2000 {Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appeinted by an employer to act as his agent in terms of the Occupational Health and
Safety Act of 1993 and the Construction Regulations issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his professional team or by a contractor to
manage company or project health and safety performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations; and a Construction Health and Safety Officers who may be appointed by an employer 1o mitigate the risk on a project or by a
contractor (0 monitor and assist on-site health and safety performance and compliance in accordance with the Occupatienal Health and Safety
Act and Regulations and services

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.
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The purpose of this specification document is to provide the relevant Principal Contractor
(and his / her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works and Infrastructure. The Principal
Contractor (and his

/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor
(and his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6, 7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT
General

The contractor shall with respect to the site and the construction work that are
Rev H&S Spec Guideline Oct 2015 6
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contemplated:

. cause a preliminary hazard identification to be performed by a competent person

before commencing any physical construction activity;

evaluate the risks associated with the identified hazard to the health and safety of
such employees and the steps that need to be taken to comply with the Act; and
as far as is reasonably practicable, prevent the exposure of such employees to the
hazards concerned or, where prevention is not reasonably practicable, minimize
such exposure.

Adhere to the consolidated COVID - 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4{10) of the
National Disaster Regulations as well as the COID act. Ensure that you
provide the Department with proof that the requirements stipulated on these
Regulations as the Employer have been met.

The contractor shall ensure that;

all reasonably practicable steps are taken to prevent the uncontrolled collapse of
any new or existing structure or any part thereof, which may become unstable or is
in a temporary state of weakness or instability due to the carrying out of
construction work; no structure or part of a structure is loaded in a manner which
would render it unsafe; and

account of information, if any, provided by the designer of the structure is taken
into account in the risk assessment;

Adhere to the consolidated COVID - 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the National
Disaster Regulations as well as the COID act. Ensure that you provide the
Department with proof that the requirements stipulated on these Regulations as
the Employer have been met.

Rev H4S Spec Guideline Oct 2015 7
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Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and
make available all information required for the safe execution of the work. It should provide as relevant, geotechnical information
(or make reference to reports provided in the site information), the loading the siructure is designed to withstand, the methods and
sequence of construction.
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The contractor shall carry out regular inspections and audits to ensure that the work is
being performed in accordance with the requirements of this specification.

4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this
specification document are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment.

Agent — means any person who acts as a representative for a client. The word agent, in
some instances, may be used interchangeable with the Construction Health and Safety
Agent, the distinguishing factor will be on the role expected to be played by the agent
mentioned. For example, all H&S related issues (audits, inspections, and/or reports) are
done by the Construction Health and Safety Agent, whilst the accountability of overall
project success or portions of the work is done by the Agent i.e. Principal Agent or Project
Manager or Engineer.

Client means Department of Public Works and Infrastructure.

Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific for that work or task:
Provided that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualifications Framework Act, 2000 (Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by
the client through the Agent and who has a full authority and aobligation to act on the client's
behalf in terms of the construction regulations. Pr.CHSA means a competent person who

acts as a representative for a Client in terms of regulation (5)5.
Rev H&S Spec Guideline Oct 2015 o]
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Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

contractor: person or organization that contracts to provide the work covered by the
contract

contract manager: person appointed by the employer to administer the contract on his
behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications specific to that work or task; and

b} is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualilications and training are registered in terms of the provisions of the National
Qualification Framework Act of 2000.those qualifications and training must be regarded as the required qualifications and trairing.

danger: anything which may cause injury or damage to persons or property
employer: person or organisation that enters into a contract with the contractor for the
provision of the work covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in
terms of Regulation 4(5) of the Construction regulations and named in the contract data as
the being the employer’'s agent responsible for health and safety matters. This is a
Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and cbligation to act on the client's
behalf in terms of the construction regulations;
"Construction Manager (Site Agent)" means a competent person responsible for the
management of the physical construction processes and the coordination, administration
and management of resources on a construction site;
Construction Site means a work place where construction work is being performed;
Construction Supervisor means a competent person responsible for supervising
construction activities on a construction site;
Construction Vehicle means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the
purposes of performing construction work;
Construction work means any work in connection with -

a) The construction, erection, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge,

dam, canal, road, railway, runway, sewer or water reticulation system; or the moving
Rev H&S Spec Guideline Oct 2015 10
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of earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work.
Construction Work Permit means a document issued in terms of regulation 3 of the
Construction Regulations 2014.
CR refers to the Construction Regulations 2014.
Demolition Work means a method to dismantle, wreck, break, pull down or knock down
of a structure or part thereof by way of manual labour, machinery, or the use of
explosives.
ergonomics: the application of scientific information concerning humans to the design of
objects, systems and the environment for human use in order to optimise human well-
being and overall system performance.
Fall Protection Plan means a documented plan, which includes and provides for-
¢ All risks relating to working from a fall risk position, considering the nature of work
undertaken;
+ The procedures and methods to be applied in order to eliminate the risk of falling;
and
e Arescue plan and procedures.
H&S — health and safety.
hazard: a source of or exposure to danger.

hazard identification: the identification and documenting of existing or expected hazards
to the health and safety of persons, which are normally associated with the type of
construction work being executed or to be executed.

Health and Safety File — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations.

health and safety plan: a documented plan which addresses hazards identified and
includes safe work procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to
all health and safety requirements related to construction work which is included in the
contractor’'s contract with the employer or an order issued in terms of framework
agreement.

healthy: free from illness or injury attributable to occupational causes.

incident: an event or occurrence occurring at work or arising out of or in connection with
the activities of persons at work, or in connection with the use of plant or machinery, in
which, or in consequence of which:

Rev H&S Spec Guideline Qct 2015 11



a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or
is otherwise injured or becomes ill to such a degree that he is likely either to die or to
suffer a permanent physical defect or likely to be unable for a period of at least 14
days either to work or to continue with the activity for which he was employed or is
usually employed;

b) a majorincident occurred; or

c) the health or safety of any person was endangered and where:

i)  adangerous substance was spilled;

i) the uncontrolled release of any substance under pressure took place;

iii) machinery or any part thereof fractured or failed resulting in flying, falling or
uncontrolled moving objects; or machinery ran out of control.

inspector: a person designated as such under section 28 the Act.

major incident: an occurrence of catastrophic proportions, resulting from the use of plant

or machinery, or from activities at a workplace.

Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of

Construction Regulations 2014.

Practical Completion Certificates- A certificates issued in terms of a contract by the

employer, signifying that the whole of the construction works have reached a state of

readiness for occupation or use for the purposes intended, although some minor work
may be ocutstanding.

"Professional Engineer or Professional Certificated Engineer” means a person

holding registration as either a Professional Engineer or Professional Certificated

Engineer in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000).

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned;

b) the state of knowledge reasonably available concerning that hazard or risk and of
any means of removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk;

and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits
deriving therefrom.

risk —~ means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard

at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

safe: free from any hazard.

Safety Officer — a person deemed competent by SACPCMP under the relevant category
of registration.
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scaffold: any temporary elevated platform and supporting structure used for providing

access to and supporting workmen or materials or both.

structure:

a) any building, steel or reinforced concrete structure {not being a building), railway line
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower,
tower crane, bulk mixing plant, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature,
and any other similar structure;

b) any false work, scaffold or other structure designed or used to provide support or
means of access during construction work; or

c) any fixed plant in respect of construction work which includes installation,
commissioning, decommissioning or dismantling and where any construction work
involves a risk of a person falling.

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof.

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended

purpose.

temporary works: any false work, formwork, support work, scaffold, shoring or other

temporary structure designed to provide support or means of access during construction.

workplace: any premises or place where a person performs work in the course of his
employment.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S
a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,

appointed in terms of Construction Regulation 4(1)(c), implements and maintains the
agreed and approved H&S Plan. Failure on the part of the Client or Agent to
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comply with this requirement  will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.1.2 Required appointments as per the Construction Regulations: -

Item | Regulation | Appointment Responsibl
e Person

1. F Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3 5(6) Construction Health & Safety Agent Client
4, 7{1)}c) Contractor Principal

: Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9, 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12, 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14, 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14{1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21, 16(1) Suspended platform supervisor Contractor
22, 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor

studs: issuer & collector

27. 23(1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29, 29 (h) Fire equipment inspector Contractor
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Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or hisfher agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

5.2.5 Adhere to the consolidated COVID — 19 directions on health and safety in the

a)

b)

workplace issued by the Minister in terms of the Regulation 4(10) of the National
Disaster Regulations as well as the COID act.

INTERPRETATION

The Act and its associated regulations shall have precedence in the interpretation of

any ambiguity or inconsistency between it and this specification.

Compliance with the requirements of this specification does not necessarily result in
compliance with the provisions of the Act.
The Occupational Health and Safety Act and all its Regulations, with the exception

of the Construction Regulations, distinguish between the roles, responsibilities and
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functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

The words Principal Contractor and Contractor in this document are used
interchangeable, unless clearly expressed otherwise to mean something else e.g.
when used to describe roles, responsibilities, functions, acts or omissions of the sub-
contractor(s).

Adhere to the consolidated COVID - 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the National
Disaster Regulations as well as the COID act. Ensure that you provide the
Department with proof that the requirements stipulated on these Regulations as
the Employer have been met.

RESPONSIBILITIES
Client
The Client or his appointed Agent on his behalf will appoint each Principal Contractor

for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

Rev H&S Spec Guideline Oct 2015 17



R L

A

b)

d}

7.2

Wi

¥ Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:

¢ have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

¢ have failed to implement or maintain their health and safety plan;

» have executed construction work which is not in accordance with their health and
safety plan; or

» act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour

of the intended construction. Annexure 2 of this construction regulation contains a
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“Notification of Construction Work™ form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.
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h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

i} The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

I} The Principal Contractor shall adhere to the consolidated COVID - 19
directions on health and safety in the workplace issued by the Minister in
terms of the Regulation 4(10) of the National Disaster Regulations as well as
the COID act. Ensure that you provide the Department with proof that the
requirements stipulated on these Regulations as the Employer have been
met. Ensure that training is conducted on the requirements on health and
safety in relation to COVID-19 in the work place. Provide the appropriate PPE
such as cloth face masks minimum of x 2 per employee on site and ensure
continuous hands sanitisers are provided and social distance in maintained
throughout the work process. Lastly, ensure that medical screening is
conducted every morning before workers access the construction site. This
should be done to everybody that accesses the site premis
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7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary
competencies and resources to perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works and Infrastructure
shall constitute acknowledgement that the Principal Contractor has familiarised him/herself
with the contents of the OHSE Spec and that he/she will comply with all its obligations in
respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that
all Contractors comply with the requirements of this document and ali other relevant
legislative requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any
Principal Contractor or Sub-Contractors from working whenever Safety, Health or
Environmental requirements are being violated as required by regulation 5(1)q). Any

resultant costs of such work stoppages will be for the relevant Contractor's account.

The requirements as specified by the Client in this document must not be deemed to be
exhaustive and the Client reserves the right to make changes as and when the Client
deems fit to address issue of OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result
of costs incurred or delays being experienced due to the Contractor not complying with
the requirements of this document and/or any other applicable legislative requirements
imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only
appoint a subcontractor should he be reasonably satisfied that such a subcontractor has
the necessary competencies and resources to safely perform the work falling within the
scope of the contract. Such a subcontract shall require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the
contractor and sub-contractor to comply with the provisions of the Act; and

¢ as far as is reasonably practicable, promptly provide the contractor with any
information which might affect the health and safety of any person at work
carrying out work or any person who might be affected by the work of such a
person at work or which might justify a review of the health and safety plan.
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The contractor shall provide any sub-contractor who is submitting a tender or appointed to
perform a sub-contract falling within the scope of the contract, with the relevant sections
of this specification and the health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing
construction work the subcontractor's health and safety plan and approve that plan for
implementation.

The contractor shall take reasonable steps as are necessary to ensure that:
* potential contractors submitting tenders have made sufficient provision for
health and safety measures during the construction process;
¢ each subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to their performance of work
on site;

e all the subcontractor's employees have a valid medical certificate of fitness specific to the
construction work which are to be performed which is issued by an occupational health and
safety practitioner;

® all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

e each sub-contractor's health and safety plan is implemented and maintained,

The contractor shall conduct periodic document verifications and audits for compliance
with the approved health and safety plan of each and every sub-contractor working on the
site at intervals agreed upon with such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not
in accordance with the contractor’s or subcontractor’s health and safety plan for the site
or which poses a threat to the health and safety of persons.

The contractor shall ensure that where changes to the works occur including design
changes, sufficient health and safety information and appropriate resources are made
available to subcontractor to execute the work safely.

The contractor shall ensure that:

» every subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to work commencing on site;

» potential subcontractors submitting tenders have made provision for the cost of
health and safety measures during the construction process; and

¢ every subcontractor has in place a documented health and safety plan prior to
commencing any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by
subcontractors.
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The contractor shall ensure that all subcontractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences, and thereafter at such times
as may be determined in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are
informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed
in the site are:

s informed, instructed and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and
sissued with proof of health and safety induction training issued by a competent

person and carry proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever
subcontractors are working in close proximity to other subcontractors particularly
activities involve excavations, the moving of earth, the movement of heavy machinery
and working at heights

7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.

A contractor shall after considering the size of the project and if considered necessary,

appoint in writing one or more competent employees for different sections of the work to
assist the construction supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as
relevant, any of the following:

formwork and support work operations;

excavation work;

demolition work;

scaffolding work operations;

suspended platform work operations;

material hoists;

bulk mixing plants;

temporary electrical installations;
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» the stacking and storage of articles on the site; and
o fire equipment.

The contractor shall appoint in writing competent persons to:

» induct employees in health and safety; and

» prepare and update as necessary a fall protection plan and to provide the
construction manager with a copy of the latest version of such plan.

7.6 Appointment of a Fulltime/ Part time Safety Officer
The Principal Contractors will have to appoint a competent Construction H&S Officer as per
the following criteria;
7.6.1 Number of employees onsite between 30 but below 50 — Part Time Safely
Officershall be appointed and will be onsite at least 2 days a week.
7.6.2 Number of employees above 50 — Fulltime Safety Officer should be appointed.
7.6.3 Should the project require a Construction Work Permit — a Fulltime Safety
Officershould be appointed.

Further to the above criteria, should the Client or its Representative having considered the
risks present and lack of compliance to the Occupational Health and Safety Act, Act 85 of
1993 and its applicable Regulations the Client or its Representative may issue an
instruction that a Part/ Full Time Construction Health and Safety Officer must be appointed,
such a requirement will have to be met. Taking the Risk associated with this project into
consideration it is deemed that a full time Safety Officer needs to be appointed and be

present on site at all times.

7.7 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal
Contractor and the project team members with respect to health & Safety, they are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project
Initiation to project close-out.
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a) H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

¢) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

e) H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant
hazards that need to be included in the H&S specification. This information may be
gathered from multiple sources such as, for example, discussion with the client,
previous historical use of the site or facility, previous surveys and investigations and
past H&S files.

f) The employer’s health and safety agent shall:

a. audit the contractor's compliance with the requirements of this specification
prior to the commencement of any physical construction activities on the site;

b. accept or reject the contractor's health and safety plans, giving reasons for
rejecting such plans;

¢. monitor the effective implementation of all safety plans;

d. conduct periodic and random audits on the health and safety file to establish
compliance with the requirements of this specification;

e. visit the site at regular intervals to conduct site inspections, and based upon
such visits issue, wherever necessary, Improvement Notices, Contravention
Notices and Prohibition Notices, to the contractor or any of the contractor's
subcontractors with a copy to the contract manager and, where relevant, to
the contractor.

g) The contractor shall invite the employer’s health and safety agent to audit
compliance with the requirements of this specification before commencing with any
physical construction activity on the site.

h) Other duties of a H&S is to ensure that, where applicable, the following is attended
to:

Inspector, July 2018).
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A client who intends to have construction work carried out, must at least 30 days
before that work is to be carried out apply to the provincijal director in writina
for a construction work permit to perform construction work if the intended
construction work starts on or after the 7" of August 2018 and exceeds 365 days;
will involve more than 3600 person days of construction work; or the works
contract in of a value exceeding thirteen million rand or Construction Industry
Development Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above
shall be the responsibility of the client depending on the submission of all relevant
documentation from the successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the
Client's or its duly appointed Construction H&S Agent will issue a letter advising
the Project Leader and the Principal Agent to arrange the site handover meeting
as all legislative requirements would have been complied with including as a copy
of the construction permit to work.

2. Tenderer’ ibility:

The tenderer (meeting the above criteria) must ensure that they attach a certified
copy of the SACPCMP Certificate for a Registered Construction Manager together
with their OHSE Plans.

7.8 Responsibilities towards employees and visitors

7.8.1 The contractor shall as far as reasonably practicable, cause every
employee to bemade conversant with the hazards to his health and safety
attached to any work which he has to perform, any article or substance
which he has to produce, process, use, handle, store or transport and any
plant or machinery which he is required or permitted to use, as well as with
the precautionary measures which should be taken and observed with
respect to those hazards or safe work procedures.

7.8.2 The contractor shall ensure that all employees under his or her control
and theemployees of his subcontractors who are performing
construction work are:

¢ informed, instructed and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and

* issued with proof of health and safety induction training issued by a competent
person and carry proof of such induction when working on site.

7.8.3 The contractor shall cause a record of training to be kept which
indicates the training dates, the names, identity numbers and job

description of all those who
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attended such training and the name, identity number and competence of the
person who provided the training.

7.8.4 The contractor shall not allow or permit any employee to enter the site,
unless suchperson has undergone health and safety induction training
pertaining to the hazards prevalent on the site at the time of entry.

7.8.5 The contractor shall ensure that each visitor to a construction site, save
wheresuch visitor only visits the site office and is not in direct contact
with the construction work activities:

7.8.5.1 undergoes heaith and safety instruction pertaining to the hazards
prevalenton the site; an

7.8.5.2 is provided with the necessary personal protective equipment.

7.8.6 The contractor shall provide suitable on-site signage to alert workers and
visitors tohealth and safety requirements. Such signage shall include but not
be limited to:

7.8.6.1 unauthorized entrance prohibited;

7.8.6.2 signage to indicate what personal protective equipment is to be worn;
and

7.8.6.3 activity related signs.

7.8.7 The contractor shall not permit any person who is or who appears to be
under theinfluence of intoxicating liguor or drugs, to enter or remain at a
workplace.

7.9 Design of temporary work
The contractor shall:

7.9.1 provide the health and safety agent with the names and contract particulars
of the designers involved in the design of temporary works;

7.9.2 issue the designers with a copy of the health and safety specification as well
as any pertinent information contained in the contract; and

7.9.3 provide the health and safety agent with certificates issued by the designer of
the temporary works that such works are fit for purpose before such works
are used in support construction activities

3. Notification of intention to commence construction work

i. The contractor shall on sites where no construction work permit has been issued
by the Provincial Director of the Department of Labour notify such director in
writing using a form similar to that contained in Annexure 2 of the Construction
Regulations issued in terms of the Act before construction work commences and
retain proof of such notification in the health and safety file where the work
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c. the demolition of a structure;
d. the use of explosives; or
e. a single-story dwelling for a client who is going to reside in such dwelling
upon completion
ii. The contractor shall ensure that no work commences on an electrical installation
which requires a new supply or an increase in electricity supply before the person
who supplies or contracts or agrees to supply electricity to that electrical
installation has been notified of such work.
iii. The contractor shall ensure that no asbestos.

8. SCOPE OF WORK
See attached Plumbing specification.
9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time} and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

» project information;

» client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

» details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;
» details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
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work that the H&S plan will cover,;
* details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the

H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

» details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

» the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

* the safe use and storage of plant;
the development of a construction project traffic management plan;

¢ obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

¢ ensuring workers have appropriate licences and training to undertake the
construction work.

(f} The H&S plan must contain:

e a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

» the project program or schedule details, including start and finish dates,
showing principal activities;

» details of client, design team, principal contractor, subcontractors, and major
suppliers; and

¢ extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.
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¢) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

d} The contractor must ensure that the client’'s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare

the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

e) The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed

over to the Client and/or its Agent on its behalf at the time of completion of the
project.

f} The contractor shall establish and maintain on site a health and safety file which
contains copies, as relevant of:

the following documents which shall be placed in the file prior to commencing with
physical construction activities:

» copy of the contraction work permit issued in terms of the Construction
Regulations 2014;
» the contractor's health and safety policy, signed by the chief executive officer,

which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor;

o copies of all risk assessments that were conducted.
the notification made to the Provincial Director of Labour, and if relevant, the

notification of the person who supplies or contracts or agrees to supply
electricity to that electrical installation;

o the letters of appointment, as relevant, together with a brief curricula vita (CV)
of:
— the construction manager and any assistant construction managers;
— the construction health and safety manager
— the construction health and safety officer

° the risk assessor who is tasked to perform the risk assessments; and

) the registered person responsible for the electrical installation covered by
the Electrical Installations Regulations;

. the authorised persons responsible for gas appliances, gas system gas
reticulation system covered by the Pressure Equipment Regulations;
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e a copy of the certificate of registration of the registered person responsible for the
electrical installation covered by the Electrical Installations Regulations;

¢ the approval of the design of the part of an electrical installation which has a
voltage in excess of 1 kV by a person deemed competent in terms of the Electrical
Installations Regulations;

» proof of registration of the electrical contractor who undertakes the electrical
installation in terms of the Electrical Installations Regulations;

¢ the preliminary hazard identification undertaken by a competent person;
the organogram which outlines the roles of the construction supervisor's assistants
and safety officers; and
the contractor's health and safety plan;
the emergency procedures;
the procedure for the issuing and replacement of lost, stolen, worn or damaged
personal protective clothing and equipment; and

e proof that the contractor and all the subcontractors are registered and in good
standing with the compensation fund or with a licensed compensation insurer
relevant to the type of work performed;

¢ the following documents, as relevant, which shall be placed in the file after
construction activities have commenced;

* the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

— persons who are required to assist the construction supervisor;

—  construction supervisor for the site in respect of construction work covered
by the Construction Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works.

* any revisions to the organogram which outlines the roles of the construction
supervisor's assistants and safety officers;

¢ each and every subcontract agreement and each and every subcontractor's
approved health and safety plan;

» proof that every subcontractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of
work performed;
proof of all subcontractor’s induction training whenever it is conducted;

* copies of the minutes of the contractor's subcontractor's health and safety
meetings;

¢ copies of each of the contractor's subcontractors’ health and safety policy, signed
by the chief executive officer, which outlines the contractor’s objectives and how
they will be achieved and implemented by the contractor;

» the health and safety plans of all the contractor's subcontractors who are required
to provide such plans;

» copies of the fall protection plan and each revision thereof;

a comprehensive and updated list of all the subcontractors employed on site by the
contractor, indicating the type of work being performed by such sub-contractors;
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* the outcomes of the monthly audits for compliance with the approved health and
safety plan of each and every sub-contractor working on the site;

= any report made to an inspector by the health and safety committee;

¢ the minutes of all health and safety meetings and any recommendations made to
the contractor by the health and safety committee;

¢ the findings of all audit reports made regarding the implementation of the
contractor’s or a subcontractor’'s health and safety plan;

+ the inputs of the safety officer, if any, into the health and safety plan;
details of induction training conducted whenever it is conducted including the list of
attendees;

o proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer,
professional certificated engineer or a professional engineering
technologist;

— proof of competency of erectors, operators and inspectors;

— proof of compliance of operational design calculations with requirements
of the system design certificate;

— proof of performance test results;

— sketches indicating the completed system with the operational loading
capacity of the platform;

— procedures for and records of inspections having been carried out;

—  procedures for and records of maintenance work having been carried out;

—  proof that the prescribed documentation has been forwarded to the
provincial director;

» letters of appointments for competent persons to supervise the activities which
law requires to be so supervised,
a copy of risk assessments made by competent persons;

e records of the register of inspections made by a competent person immediately
before and during the placement of concrete or any other load on formwork;

e the names of the first aiders on site and copies of the first aid certificates of
competency;

o the names of the persons the persons who are in possession of valid certificate
of competency in first aid and copies of such certificates;

* medical certificates of fitness for the contractor’'s and subcontractors’ employees
specific to the construction work to be performed and issued by an occupational
health and safety practitioner:

o details of all incidents together with the Contractor's investigative report on
such incident;

o the record of inspections carried out by the designers of structures to ensure
compliance with designs; and
¢ any other documentation required in terms of regulations issued in terms of the
Act including a record of all drawings, designs, materials used and other similar
information concerning the completed structure;
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The health and safety file shall be made available for inspection by any
inspector, subcontractor, the contract manager, the employer's health and
safety agent or employee of the contractor upon the request of such persons.
The health and safety file shall be updated to ensure that its contents aiways
reflect the latest available information.

The contractor shall hand over a copy of the health and safety file to the
employer’s health and safety agent upon completion of the contract and if
relevant, a certificate of compliance accompanied by a test report for the
electrical installation in accordance with the provisions of the Electrical
Installation Regulations.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1

1111

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at
times agreed with the Principal Contractor Audit to comply with Construction
Regulation 4(1)(d} to ensure that the principal Contractor has implemented, is
adhering to and is maintaining the agreed and approved OH&S Plan.
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a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party willl however, take
responsibility for the results of his/fher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible

recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:
i. dies
i. becomes unconscious
ii. loses a limb or part of a limb
iv.  is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. a majorincident occurred
ii. the health or safety of any person was endangered
iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place
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v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation
reports.
The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(a) The results of the investigation to be entered into the Accident/Incident Register
listed above. (General Administrative Regulation 9)

(b) The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1} (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.
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(c) The Principal Contractor is responsible for the investigation of all accidents relating

to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

» Determine the underlying H&S deficiencies and other contributory factors
» |dentification of corrective/preventative actions and continual improvement

¢ Communicating the outcomefresults and documenting the events of the
investigation.

(e) Reporting of Near-Misses
e Department of Public Works and Infrastructure views the reporting of near
misses as a criticalcomponent in creating a positive health and safety
awareness culture on site.
¢ Department of Public Works and Infrastructure retains the right to enforce the
reporting of nearmisses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.
The Principal Contractor must provide the Client and/or its Agent on its behalf, other

Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE - Reps’)

Where the Principal Contractor employs more than 20 persons (including the
employees of other Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.}
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H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50

employees working on the site, whenever there are more than 20 employees on the site,

to:

conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

review the effectiveness of health and safety measures;

identify potential hazards and potential major incidents;

in collaboration with his employer, examine the causes of incidents;
investigate complaints by any employee of the contractor relating to that
employee's health or safety on the site;

make representations to the contractor on matters arising from a), b), ¢) or d) or
on general matters affecting the health or safety of the employees at the
workplace;

inspect the site with a view to, the health and safety of employees, at regular
intervals;

participate in consultations with inspectors at the workplace and accompany
inspectors on inspections of the workplace; and

participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary
assistance, facilities and training to carry out the functions established above.
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12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor’s
Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their
work activities & benefits of improved H&S performance.
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e
All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available

on site for inspection by any person engaged in any activity on the site.

13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) There will be no site establishment on site

¢) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f} Protection against heat exhaustion, dehydration, wet & cold conditions

g) Dealing with HIV & aids other related diseases
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h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work (there is no welding work)

k) Loading & offloading of trucks (offload from a bakkie in most cases)
1) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15.THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES
i. General

» The Principal Contractor shall at all times ensure his status of an
“employer” as referred to in the Act, and will abide by his/her
responsibilities, duties and functionsas per the requirements of the Act
and Regulations with specific reference to Section 8 of the Act.

» The Principal Contractor shall keep, and on demand make available, a
copy of theAct on site at all times and in addition to that he/she will
introduce and maintain a file titled “Health and Safety File”, or other record
in permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she will
make this file available to the client or his representative whenever

necessary or on request to an interested party.

= The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed uponbetween the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

* The Principal Contractor is to ensure that he/she and all persons under
his control on the construction site shall adhere to the above
specifications.

» The Principal Contractor should note that he/she shall be held liable for
any anomalies including costs and resulting deficiencies due to delays
caused by non-conformance and/or non-compliance to the above Health
and Safety Specificationsand the Health and Safety Plan based on these

specifications.

iil. Personal protective equipment and clothing
The contractor shall ensure that:

o all workers are issued with the necessary personal protective clothing;

» all workers are identifiable at all times by having the company for
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¢ which theywork for printed on the back or front of their overalls; and

 clear procedures are in place for the replacement of lost, stolen, worn ordamage
personal protective clothing.

iii. Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as
relevant, any of the following:

¢ formwork and support work operations;
s excavation work;

¢ demolition work;

e scaffolding work operations;

* suspended platform work operations;

e material hoists;

e temporary electrical installations;

» Plumbing work (all work to be carried out by a competent or qualified registered plumber)
» the stacking and storage of articles on the site; and

¢ plumbing equipment.

The contractor shall appoint in writing competent persons to:
¢ induct employees in health and safety; and

e prepare and update as necessary a fall protection plan and to provide the
construction manager with a copy of the latest version of such plan.

16.THE PRINCIPAL CONTRACTOR'’S SPECIFIC DUTIES

The Principal Contractor's specific duties in terms of these specifications are detailed in the

Construction Regulations as published under government notice 07 August 2014,
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stipulated in Section 7.

17.THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.
- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above requirements will
be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18.GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as

other (inter alia Local Government) legislation that also apply to the State as well as
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to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

¢. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f.  The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4™ October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

ii. General requirements

The contractor shall:

a) create and maintain as reasonably practicable a safe and healthy work

environment,

b) execute the work in a manner that complies with all the requirements of the Act and
all its associated regulations, and in so doing, minimize the risk of incidents
oceurring;

c) conspicuously display any site specific number assigned to the construction site in
terms of the Construction Regulations 2014 at the main entrance to the site; and

d) respond to the notices issued by the employer’'s health and safety agent as follows:
1) Improvement Notice: improve health and safety performance over time so that repeat notices
are not issued;
2)  Contravention Notice: rectify contravention as soon as possible;

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities
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when it is safe to do so

Financial penalties can be applied should Contravention Notices be 1zsued. This should be dealt under the sub heading

“NON-CONFORMANCES” in the same document.

19.HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, namely, costly or
increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting

a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work
at night or after hours unless there is adequate, suitable artificial lighting including
support services in respect of Health and Safety.

Facilities

The site establishment plan shall make provision for:

b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.
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¢} Change rooms

The contractor shall make provision for adequate change rooms for his employees on
site.

d) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees
on site.

These facilities shall be maintained by the contractor.

e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works and
Infrastructure .

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works and Infrastructure.

a) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person
shall be presented. The equipment includes but shall not be limited to:

i.lifting equipment and lifting tackle

ii.power driven machinery

iii.electrical equipment

iv.testing and monitoring equipment

b) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved
in writing by the Department of Public Works and Infrastructure Project Manager. The contractors’
barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked
with the company's name, site contact person as well as the contact number/s.

c) Erection of Structures for Logistic Support
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Prior to site establishment Department of Public Works and Infrastructure shall approve the
contractor's site plan.

Department of Public Works and Infrastructure shall approve all structures erected for logistical
support by the contractor. These structures include fences, workshops, tool sheds, offices, ablution
facilities, etc.

d) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works and
Infrastructure may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental requirements. Th
contractors are required to move the equipment from the place of work to the salvage yard.

e) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres. Above heights
of 2.0 metres fall prevention equipment shall include fall arrest Equipment. Users of fall arrest
equipment shall, amongst other things be trained in what an appropriate load bearing point is for
connecting fall prevention equipment.

Any dewviation from this requirement shall be negotiated and agreed with Department of Public
Works and Infrastructure in writing.

f) Hazardous Chemical Substances Waste Removal

Department of Public Works and Infrastructure shall provide a facility to collect all hazardous
chemical waste material.

The contractor shall provide adequately marked and sealable containers to transport The hazardou
chemical waste from the source to the approved Department of Public Works and Infrastructure
disposal point.

g) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the work to be
performed and specific to conditions on site and shall comply with South African National Standards
(SANS) or similar.

20.LOCKOUT SYSTEMS

A system of control shall be established in order that ne unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.
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Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21, IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i.  List of appointments
ii.  List of record keeping responsibilities
iii.  Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted

2) the method statement on the procedure to be followed in performing the task shall
be developed

3} the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
ii.  Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) areview plan for risk assessments shall provide for:
i. the guarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
ii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. Alirisk assessments and pre-task risk assessments
shall be filed and be available on site.

b) Risk Profile

All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

¢) Risk Based Inspection Program
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The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.

i. MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of
Quantities. The same rules are applicable in respect of the pricing of these items as for
every other payment item. Attention is drawn to the Pricing Instructions in thisdocument.

ii. NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall
have a claim for extension of time or any other compensation.

Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and | Penalty: R5000/count, a
a non-conformance non-conformance and/or
activity stoppage
Non-use of PPE supplied | Toilets not supplied or Contractors working
regularly serviced; lack of | without Health and Safety
drinking water Plan approval
Non completion of Contractors not audited Workers transported in
registers for plant and contravention of the OHS
equipment on site plan or legal requirements
Lack of H&S signage at Working without training Invalid Letters of Good
work areas or the appropriate, Standing
approved H&S method
statements
Tools and equipment Legal non-conformances | Non-compliance with
identified in poor condition | identified during the traffic accommeodation
during inspections previous audit and not requirements: layout or
physical conditions
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Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and | Penalty: R5000/count, a
a non-conformance non-conformance and/or
activity stoppage

addressed within the
agreed time frame
No monthly OHS report at | Any serious breach of
site meeting to report on legal requirements
No certificates of fithess
for workers as required
Working without approved
method statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to
ensure the safety of workers and the general public in accordance with these specifications
or as required by statutory authorities or ordered by the engineer, shall be sufficient cause
for the engineer to apply penalties as follows:

(i) A penalty as shown in the Table above shall be deducted for each and every
occurrence of non-compliance with any of the requirements of the H&S
Specification.

(ii) In addition a time-related penalty of R500,00 per hour over and above the fixed
penaity may be deducted for non-compliance to rectify any non-conformance within
the allowable time after a site instruction to this effect has been given by the Client’s
representative. The site instruction shall state the agreed time, which shall be the
time in hours for reinstatement of the defects. Should the Contractor fail to adhere
to this instruction, the time-related penalty shall be applied from the time the
instruction was given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities.
The same rules are applicable in respect of the pricing of these items as for every other
payment item. Attention is drawn to the Pricing Instructions in this document,

ili. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has
been notified by an inspector; and
ii. as soon as reasonably practicable of the occurrence of an incident on the site.

2. The contractor shall record all incidents and notify the employer’s health and safety
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agent of any incident, except in the case of a traffic accident on a public road, as
soon as possible after it has occurred and report such incidence to an inspector of
the department of labour and notify the Provincial Director of the Department of
Labour of such incident within 7 days on the prescribed form.

3. The contractor shall investigate all incidents and issue the employer's health and
safety agent with copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured
to such an extent that he is likely to die, or suffered the loss of a limb or part of a
limb:

i.  notify the Provincial Director of the Department of Labour of such incident
by telephone, facsimile or similar means of communication;

ii.  ensure that no person disturbs the site at which the incident occurred or
remove any article or substance involved in the incident therefrom, without
the consent of an inspector, unless an action is necessary to prevent a
further incident, to remove the injured or dead, or to rescue persons from
danger;

iii.  and provide the Provincial Director of the Department of Labour with a
report which includes the measures that the contractor or his subcontractor
intend to implement to ensure a safe site as reasonably practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of
the death of any person which results from injuries sustained in an incident.

iv. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer's health and safety agent an
emergency procedure which include but are not limited to fire, spills, accidents to
employees, exposure to hazardous substances, which:

+ identifies the key personnel who are to be notified of any emergency;
¢ sets out details including contact particulars of available emergency services; and
o the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer's
health and safety agent in writing of the emergency and briefly outline what happened and
how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and

assistance.

SERVICE

NUMBER

Hospital

CONTACT PERSON

Ambulance

Water

Electricity

Police

Fire Brigade
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Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
SECTION 37(2) AGREEMENTS

CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE
(Hereinafter referred io as Department of Public Works and Infrastructure)

(namelrepresenting .........occooiiiiiii e [I0SEIT NAME O
contractor/supplier], do hereby acknowledge that ..o

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

I undertake that ..., [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Qccupational Heaith and Safety Act, 1993 {Act 85 of 1993).

| have been provided with SHE specifications for project/Service ...........cco.ooeevceicvinccieenn, [insert

brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.
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| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works and Infrastructure, which will
ensure  compliance by .. [Insert name of
contractor/supplier] with the provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and
for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this ..............cocol dayof ..o, b 8 A e at

(Place)
(FUll NEME)......coviiiii e e FOTOIIEMLINGY ..o ccmnc o i snscsiunas oo i an
BRI O .o i s st Bt e e AR 545 {Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works
and Infrastructure’confract on behalf of the coniractor)

Witnesses

Signedthis .........ccccoeviennnnnn. day o .o v asnais s S i
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T a3 -

]

U BTG o o i O S S s LS RBIINE i i i e A aads on

Behalf of Department of Public Works and Infrastructure.
(Contracts and/or Project Manager or Department of Public Works and Infrastructure representative)

Witnesses
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PROJECT:

(full name AND site address of project)
(and full or proper description of project)

SCMU NO:

Mr /Ms/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)

Mr (Ms/Me - CONSTRUCTION MANAGER
(add full details )

Mr /Ms/Me PRINCIPAL AGENT:
(full particulars of agent)

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY MANAGER
(add full details of this officer)
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-----------------------------

Mr (MsiMe - CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)

.............................

.............................

Mr /MsiMe - CONSTRUCTION MANAGER
(add full details of the head of the project)

Rev H&S Spec Guideline Oct 2015 61



