
 
    

TNPA/2026/03/0349/2207/ RFQ FOR THE SUPPLY AND DELIVERY OF NEW TOOLS AND 
EQUIPMENT FOR ROADS AND PERWAY DEPARTMENT IN THE PORT OF CAPE TOWN ON AN 
“ONCE OFF” VIA MINOR WORKS. 

ANNEXURE A : SPECIFICATION 

1. Overview 

The Port of Cape Town situated within the Cape Town CBD area within the foreshore district 

provides service to the marine traffic and business for the city and province. The Port consists of 

various departments that are responsible for the upkeep and maintenance, and this Minor works 

requests will assist roads and perway department with the supply of roads and Perway tools and 

equipment.  

 

 

Figure 1.  TNPA – Cape Town Locality 

 

1.1. Employer’s Objective 

The Employer’s Business objectives are: 

 

a) The Employer’s objective is to obtain a suitable contractor to supply the port with Roads and 

perway tools and equipment on an “ once off” basis, and shall include the following: 

 

➢ Supply Roads and Perway tools and equipment 

➢ Delivery must take place whenever is required, at least a day later. 

➢ Delivery costs must be absorbed within the batch order, rates supplied will not be 

negotiable. 

➢ Delivery resources to be provided by the contractor and shall be the sole responsibility of 

the contractor. 



 
    

➢ Ensure the optimal and efficient procurement of all consumables used within the roads 
and perway facilities, as listed on the scope and schedule of rates.   

➢ This contract specifically looks at ensuring the continued serviceability of the Roads and 
Perway facilities, by ensuring the availability of the consumables used and the efficient 
procurement thereof.  

 

The Employer’s Project/Contract objectives are: 

 

a) Appointment of the supplier to supply Roads & Perway tools and equipment on an ‘once off 

basis’ required for roads and perway department. 

b) The contract shall include supply of Roads and Perway, inclusive of any tools and equipment 

certificates and delivery to the communicated site as per the supply order.  

 

The contract, being a supply contract shall be rate based for the provision of the listed items or 

works incorporated in the Schedule of rates document. The Tenderer shall have agreed upon 

rates for the items listed in the schedule, and supply orders shall be put in against these rates as 

when required basis with the Appointed contractor.  

 

The Appointed Contractor shall also be aware of the interface of the supply and delivery of tools 

and equipment for roads and perway and make sufficient allowance in his packages accordingly 

when they are being developed. No claim of any nature whatsoever will be considered after the 

submission of tenders due to the failure on the part of the Appointed Contractor/s to fulfil this 

obligation. 

 

The following abbreviations are used in this Works Information: 

 

Abbreviation Meaning given to the abbreviation 

AIA Association of Inspection Authorities 

QA/QC Quality Assurance/Quality Control 

SANS South African National Standards 

SES Standard Environmental Specification 

SHE Safety, Health and Environment 

NDT Non-Destructive Testing 

UT Ultrasound Thickness 

DFT Dry Film Thickness 

NB Nominal Bore 

QCP Quality Control Plan 

 

2. Supply order contract design 

2.1. Supply order contracting strategy and packages. 

The employer’s contracting strategy and intended goals for the works are: 



 
    

 

a) The contract scope shall be in accordance with all consumables and supplies used within the 

Roads and Perway, specifically targeting the tools and equipment required within the Port of 

Cape Town.  

b) The various supply packages shall be comprised of line items captured in the schedule of 

rates, classified into the following sub-groups under the schedule of rates: 

 

Supply Package 1 (S1) – Schedule of Rates – Tools and equipment – Roads & Perway 

The contract shall allow for the supply of Tools and equipment as listed within the schedule of 

rates. The rates shall be inclusive of all costs pertaining to the procurement, supply, and 

delivery of the material. There will be a minimum order size for delivery to be made feasible to 

the contractor. 

  

Supply Package 2 (S2) – Schedule of Rates – Tools and equipment – Roads & Perway 

The contract shall allow for the supply of Tools and equipment used within the department, as 

listed within the schedule of rates. The rates shall be inclusive of all costs pertaining to the 

procurement, supply, and delivery of the wood profiles.  

 

2.2. Supply order procedure 

 

The conception of a supply order shall commence with an official communication from the Supply 

Manager/Employer’s Representative. No unauthorised personnel will be allowed to initiate a 

supply order, and these orders will not be billable by the contractor. The quantities of the supply 

order shall be communicated by the Supply Manager/Employer’s Representative, and shall follow 

the following steps:  

• If the contractor cannot commit to providing the consumables to the End user, he shall 

in formal communication elaborate the non-compliance issues and reasonings.  

• The Contractor shall, within the same 3 days, furnish the Supply Manager/Employer’s 

Representative with timeframes on delivery of the items.  

• Where specified in the order, items that need prioritisation must be arrange within no 

longer than 5 working days and shall be collectable within the Cape Metropole by the 

Supply Manager/Employer’s Representative.  

 

The Contractor shall submit as part of each supply order package: 

a) A supply order package specific schedule, indicating timeframes for procurement and delivery 

dates. 

b) A quality file, including all tools and equipment certificates where applicable, guaranty and 

warranty cards and paint certificates.  

c) Delivery notes and invoices at delivery. 



 
    

   

2.3. Documentation Control 

The Contractor shall submit all documentation complying with the Employer’s standards and 

requirements. The Employer will issue all relevant documentation and drawings, including 

revisions, to the Contractor, but control, maintenance and handling of these documents will be the 

Contractor’s sole responsibility and at its expense, and managed with a suitable document control 

system. 

 

2.4. Health and Safety Management 

The employer has a strict Health and Safety policy.  Under the policy, the following apply: 

 

a) The Contractor’s attention is directed to the TNPA SHE Specification for Construction, and in 

particular to his Health & Safety Management Plan, which must be submitted with his tender, 

as well as the requirements of the Occupational Health and Safety (OHS) Act, 1993 (Act 85 of 

1993) as amended and Regulations issued in terms thereof or un-repealed regulations issued 

in terms of the former Act no. 6 of 1983, in their entirety. 

 

b) The Contractor makes available and ensures compliance to the OHS Act by its employees and 

Subcontractors in the language of this contract and indicates this within the Master Health & 

Safety Management Plan.  

 

c) The Contractor employs his own health and safety coordinator to ensure compliance with both 

TNPA SHE Specification for Construction (where applicable) and the Occupational Health & 

Safety Act and its latest regulations. 

 

d) The Contractor shall provide a Master Health & Safety Management Plan addressing the 

requirements in the OHS Act and a Baseline Risk Assessment addressing the fabrication 

activities within his/her workspaces.   

 

e) The compliance with all applicable legislation, regulations issued in terms thereof, and the 

Transnet safety rules, shall be entirely at the Contractor's cost, and shall be deemed to be 

allowed for in the tendered prices. 

 

f) Without derogating from the Act or any un-repealed regulations issued in terms of legislation, 

or without purporting to limit the Contractor's responsibilities, the following are brought to the 

Contractor's attention:  

  

• The Contractor shall advise the Supply Manager/Employer’s Representative of any 

hazardous, or potentially hazardous situation, which may arise from work being 

performed either by the Contractor or Sub-Contractor. 



 
    

• The Contractor and his staff shall attend a compulsory induction course to be arranged 

by the Employer to ensure access to site when required. 

 

g) The OHSA (Act 85 of 1993) clearly states in the Safety Regulations Clause No. 2A: 

“INTOXICATION” An employer or user shall not permit any person who appears to be under 

the influence of intoxicating liquor or drugs, to enter or remain at a workplace”.  The Employer 

enforces this legislation by means of its Substance Abuse Policy, and therefore reserves the 

right to do substance abuse testing on anyone who enters his premises. 

 

2.5. Environmental constraints and management  

 

a) The Contractor shall ensure that all delivery drivers are informed of all procedures and 

restrictions (e.g., which access roads to use, no go areas, speed limits, noise, etc.) required by 

the EMP and Supply Manager/Employer’s Representative before they arrive at Site and off-

load any Materials. 

 

b) Progressive and systematic finishing and tidying-up will form an essential part of this contract. 

Under no circumstances shall spoil, rubble, materials, equipment, or unfinished operations be 

allowed to accumulate unnecessarily. 

 

c) The Contractor shall, at all times, comply with the statutes that prohibit pollution of any kind.  

These statutes are enacted in the following legislation: 

 

• The National Environmental Management Act, 107/1998 

• The National Water Act, 36/1998 

 

d) The tendered amount shall include for all costs to conform to the Environmental constraints 

and management requirements. 

 

2.6. Quality assurance requirements 

 

a) Transnet will have the right to inspect the work at any time during the progress of the contract. 

 

b) The Supply Manager/Employer’s Representative indicates those documents required to be 

submitted for information, review or acceptance and the Contractor indicates such 

requirements within his register of documents. The register shall indicate the dates of issue of 

the documents with the Supply Manager/Employer’s Representative responding to documents 

submitted by the Contractor for review or acceptance within the period for reply prior to such 

documents being used by the Contractor. 



 
    

 

c) The Quality Plan means the Contractor’s statement, which outlines strategy, methodology, 

resources allocation, Quality Assurance and Quality Control co-ordination activities to ensure 

that the works meet the standards stated required for the fabrications work.  

 

2.7. Payment, Invoicing and Cash flow 

 

The contractor shall invoice on delivery of a supply order and shall be paid accordingly against the 

agreed upon quotation that was accepted at the conception of the supply order.  All invoices must 

be submitted on or before the 20th of each month for payment after 30 days of acceptance 

2.8. Services and other things provided by the Employer.  

a) The employer will provide the contractor with the following: 

 

• Access permit to the Port 

• Dedicated laydown area for deliveries. 

• Access to power and water at Employer’s cost (where applicable) 

 

b) The employer will endeavour to provide the appointed contractor with all available information 

that may facilitate the progress of the project. However, in cases where such information is not 

available, the contractor shall point out to the Employer for advice on steps to be taken. 

 

2.9. THE CONTRACTOR IS TO SUPPLY AND DELIVER MATERIAL FOR ROADS 
AND PERWAY: 

 

Item no Description QTY 

1 GH 5/10-D-SP HYD P/PACK DIES S/PROP 
ENGINE 18 hp Kubota Fuel: Diesel Start: 
Electric HYDRAULICS 2-5 gpm (19 lpm) or 
1-10 10 gpm (38 lpm) 2000 psi (140 bar) 
DIMENSIONS A - 38" (965 MM) B - 24" (609 
MM) C - 36" (914 MM)WEIGHT:450lbs(204 
kg) 

2 

2 Pulling Roller with Load capacity of 1000 KG 
dimension 400 x 200 mm Roller diameter 
114 mm and weight 16.50 KG 

8 

3 Complete Thermite welding Set ( including 
Cutting attachment - Model 49-2F LP Gas, 
Tommy 970mm x 25mm,Hammer - 2kg - 
rubber handle, Hammer - 7kg - rubber 
handle, Mixer F - 43 LPG, Cutting nozzle - 

2 



 
    

2NFF -LPG/Heat Tip, Preheat burner with 
mixer ( Block nozzle),Rail Pre Heat Twin tip 
burner ( Skid marks),  Spare Burner Head, 
Straight Edges 1 meter, Straight Edges 
500mm, Large Wedges(steel, Medium 
Wedges, Small Wedges, SUC Handling Rod, 
One Set Of Rammer, Tommy bar 1000mm,  
Universal Distance Gauge, Pair Slag Pan 
Holder, Universal Mounting Clamp, 
Exothermic Gauge, Pair Slag Pan, Contour 
Gauge Crossing, Model C9 standard tip 
cleaner ,Contour Gauge 1:20; Contour 
Gauge 1:10 and Depth gauge, Shimms 3mm 
and 1 mm for the Straight gauge , Set of 
number stencils 6mm, Stopwatch,5m x 2m  
Esab Heavy duty welding blankets, Gap 
Gauge 25MM X 35MM Burner,STLelectrode 
ovens,) 

4 08200 TAMPER Hydraulic Tamper is 
equipped with torsion dampened handles 
which reduce the vibration level to a 
minimum. An excellent multipurpose tool that 
can tamp, cut asphalt or break concrete. 
FLOW 5 gpm (19 lpm) PRESSURE 2000 psi 
(140 bar) DIMENSIONS A - 18” (457mm) B - 
5” (127mm) C - 30” (762mm) WEIGHT 31 lbs 
(14 kg) with ACCESSORIES: 01362 - 
TAMPER BIT 01365 - SPIKER BIT 01370 - 
ASPHALT CUTTER BIT 01375 - 
CONCRETE BREAKER 

2 

5 30M 16A Extension Cord on Open Metal 
Reel 

2 

6 "Frog & Switch point grinding machine Metal 
Hornet – MC2 Engine(s, hydraulic , 
Grindstone inclination, Up to 30° (from 
vertical position on both sides), Spark 
protector, Included, Horizontal grindstone 
stroke, Up to 10 in. (255 mm), Vertical 
grindstone stroke, Up to 6,9 in. (175 mm) 
Wheels Insulated Dimensions (L x W x H), 
Approx. 72 x 47 x 41 in. for 56,5 in. gauge 
(1,820 x 1,200 x 1,050 mm for 1,435 mm 
gauge), Approx. 57 x 47 x 41 in. for 42 in. 
gauge (1,445 x 1,200 x 1,050 mm for 1,067 
mm gauge) - other gauge on request Mass 

2 

 
 

 

 


