
WINNIE MADIKIZELA MANDELA LOCAL 
MUNICIPALITY 

 

     CIDB-3CE or HIGHER 
ENGINEERING SERVICES 

MAINTANANCE OF NTLENZI TO BHUKUVENI ACCESS ROAD 

CONTRACT No: WMM LM 000201 
Bidder 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Total of the prices inclusive of value added tax: R . . . . . . . . . . . . . . . . . . . . . . . . 
BID CLOSES AT 12H00 AM ON FRIDAY 24 NOVEMBER 2026 

 
Completed Documents with all Returnables are to be emailed to tenders.scm@winniemmlm.gov.za 

 
NO LATE SUBMISSION WILL BE CONSIDERED 

 
Issued by: 

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

51 WINNIE MADIKIZELA MANDELA STREET 

BIZANA 

4800 

 

Municipal Manager: Mr. L. Mahlaka 

Contact person : Mr.C.Ndzungu  

Telephone : 039 251 0230 during office hours 

mailto:tenders.scm@winniemmlm.gov.za


 
WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

ADVERT 
PROJECT NAME CONTRACT NUMBER CIDB CLOSING DATE 

 Maintenance of Ntlenzi to Bhukuveni Access Road  WMM LM 000201 3 CE or Higher  24 November 2026  

Bid proposals are hereby invited from suitably qualified and accredited service providers who are interested to submit their proposals 
to tender for the above-mentioned projects for Winnie Madikizela-Mandela Local Municipality. 
Bid documents can be downloaded from e-tender portal website. (www.etenders.gov.za ) 
Bids should score a minimum point of 70% in order to be considered for further evaluation. 
The bids will be evaluated on the 80/20 or 90/10 preferential points system 
Failure to submit the following fully completed document(s) will render the bid null and void: 

 

• A copy of Entity Registration Documents, Certified ID Copy(ies) of Director(s) (not older than 3 months), proof of CSD 
Registration 

• SARS Valid PIN Printout 

• Bid documents MBD1, MBD4, MBD 6.1, MBD 8 and MDB 9 

• Billing Clearance Certificate or Statement of Municipal Accounts confirming that no undisputed municipal accounts are 
overdue by more than 30 days and a signed letter by the bidder confirming that the institution does not have outstanding 
accounts more than 30 Days on the day of the tender closing. 

• Evaluation Criteria: 80 or 90= Price, 20 or 10= Specific Goals as per the attached MBD 6.1 respectively 

• In case of a joint venture, an original valid Tax Compliance Document of both partners should be submitted as well as a 
signed agreement by both parties clearly indicating the lead partner 

Advert Date: 06 November 2026 
Closing Date: All tenders must be emailed to tenders.scm@mbizana.gov.za by no later than the date and time stated above 
after which they will be opened. 

The municipality will only consider bids submitted on the original bid documentation provided by the municipality. All 
tenders must be clearly marked the Name of the project and Reference number indicated above. Failure to do so your 
tender may not be considered. Any unauthorized alterations in BOQ/Quotation to the tender document shall render the 
submission invalid. 

No late, incomplete or facsimile bids will be accepted for consideration. The only or lowest bid received shall not necessarily be 
accepted. Winnie Madikizela-Mandela Local Municipality reserves the right to accept part or full bid. For technical enquiries, please 
contact Mr.C.Ndzungu,039 2510 230 email: ndzunguc@winniemmlm.gov.za during working hours. For Supply Chain 
Management related enquiries, please contact Mr. Z. Khala at (079) 886 0942, email: khalaz@winniemmlm.gov.za during working 
hours 
…………………………………… 
Mr. L. Mahlaka 
Municipal Manager 

http://www.etenders.gov.za/
mailto:tenders.scm@mbizana.gov.za
mailto:ndzunguc@winniemmlm.gov.za
mailto:khalaz@winniemmlm.gov.za


 
Terms and Conditions 

1. All bids must be submitted within a stipulated time with clear Tender 

Description 

2. General Conditions of Contracts 2015 will be applied 

3. Winnie Madikizela-Mandela Local Municipality reserves the right not to 

appoint the highest scoring bidder, the value for money will be the key 

determinant and supply chain management policy will apply 

4. Winnie Madikizela-Mandela Local Municipality reserves a right not appoint a 

Lowest Bidder quoted Below CIDB average advertised 

5. The Municipality reserves a right not to appoint any Bidder quoted below/ 

above required average CIDB grading, However the ultimate objective of the 

public procurement activity to achieve best value for money in order to 

maximize economy and efficiency of public spending will be achieved. 

6.  The municipality will apply one of the key operating principle that relate 

to a number of factors which include not only the price of the goods, works 

or services, but also the suitability and satisfactory quality of those (SO 

1968, Section 13). Other influential factors may include total life cycle 

costs, maintenance/servicing costs, delivery/construction period, 

transportation or storage costs, as well as benefits of broader elements 

whether environmental, social and/or economic. 

7. Tenderer must ensure that all submission of bids/ tenders by link are 

accessible with ease at any time. NB: link by which the bid is submitted 

must not expire and not require a municipal official to request for access. 

Failure to adhere to the above requirement will render your bid submission 

as invalid/ not submitted. 

8. Approved Winnie Madikizela- Mandela local Municipality Supply Chain 

Management Policy will apply to all disputes that may arise during the 

tender process. 

9. Functionality assessment, All submissions will be verified for authenticity 

of documents. 

 

 

Sing by the Bidder  Date   

To be signed by the Company Director Only 



Letter of Consent 
Business Name and Address 

 

 
 

 

 

 

 

 

 
The Municipal Manager 

Winnie Madikizela-Mandela Local Municipality 

P.O. Box 12 

Bizana 

4800 

Sir/Madam 
 

Granting of authority to request information from any legal entity relevant to this Bid 

I/we acknowledge that the information herein contained shall constitute the basis on which my/our Bid is to be considered. I/we grant approval that any source 
regarding this Bid may be fully investigated and that all such information shall be of material value to Winnie Madikizela-Mandela Local Municipality and 
directly relevant to the consideration of my/our Bid. 

I/we (Name and Surname of Company Representative/s)  grant my/our consent 
to such source to provide confidential information. 

 

 

I/we warrant that all the information herein contained is to the best of my/our knowledge and belief true and correct in all material respects and I/we am /are not 
aware of any information which, should it become known to the Winnie Madikizela-Mandela Local Municipality, would affect the consideration of my/our Bid in 
any way. The Winnie Madikizela-Mandela Local Municipality wishes to inform you that all information regarding your personal matters is treated as strictly 
confidential. 

Please tick the appropriate box. 
 

 I/We hereby consent to the above 

 I/We hereby withhold consent and fully understand the implications and ramifications of my/our decision and will not hold the Winnie 
Madikizela-Mandela Local Municipality responsible for not considering my/our Bid. 

 

 

 

 

Signature: …………………………………… Date: …………………………………………………. 

 

 

 

 

Name and Surname (Witness) ……………………………………Signature: …………………………Date…………………….



MBD 1 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY 

BID NUMBER: WMM LM 000200 CLOSING DATE: 24 November 2026 CLOSING TIME: 12H00 

DESCRIPTION MAINTANANCE OF NTLENZI TO BHUKUVENI ACCESS RAOD 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE SENT VIA EMAIL TO THE EMAIL ADDRESS PROVIDED 

BELOW OR AS PER TENDER REQUIREMENTS 

 

TENDERS.SCM@MBIZANA.GOV.ZA for tenders above R300 000 inclusive of VAT 

OR 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

 
PEOPLE LIVING WITH DISABILITY 

[TICK APPLICABLE BOX] 

 

Yes 

No 

 

 
MILITARY VETERAN 

 

Yes 

No 

[DOCUMENTARY PROOF/ SWORN AFFIDAVIT (FOR PEOPLE LIVING WITH DISABILITIES) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR 

PREFERENCE POINTS FOR TARGETED GOALS] 

 
ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS /SERVICES /WORKS 

OFFERED? 

Yes No 
 
 

 
[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN BASED 

SUPPLIER FOR THE GOODS 

/SERVICES /WORKS OFFERED? 

 
Yes No 

 

 
[IF YES, ANSWER PART B:3] 

TOTAL NUMBER OF ITEMS OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER ……………………………… DATE 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

 

 EPARTMENT  CONTACT PERSON  

CONTACT PERSON  TELEPHONE NUMBER  

TELEPHONE NUMBER  FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS  

E-MAIL ADDRESS   

 

 

 

 

 

mailto:TENDERS.SCM@MBIZANA.GOV.ZA


PART B 

TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT 

REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 

CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE 

ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS 

PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS 

CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 

PROVIDED. 

 
 

 3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 
 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 
 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN 
CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID . 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

SIGNATURE OF BIDDER: …………………………………………… 
 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

 

 
DATE: ……………………………………………….. 

http://www.sars.gov.za/


 

Bids received after the published closing date will not be considered and will not be opened The bid will be 

evaluated in two stages namely: 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022 POINTS WILL BE AWARDED AS FOLLOWS: - 

The bids will be evaluated in two stages, namely: 

• Stage 1 – Functionality 

• Stage 2 – Specific Goals 

Evaluation for Functionality 

Functionality will be evaluated as shown in the table below: 
A MINIMUM OF 70 POINTS OUT OF 100 MUST BE SCORED FOR FUNCTIONALITY IN ORDER TO QUALIFY FOR 
THE SECOND STAGE OF THE EVALUATION PROCESS. ANY BID THAT FAILS TO MEET THE MINIMUM 
THRESHOLD FOR FUNCTIONALITY WILL BE DISQUALIFIED. 

The functionality evaluation criterion is further explained below. 
Experience of the company (Gravel Roads Maintenance): Appointment letters, 

Completion Certificates, and Reference Letters to be attached for each project to 

qualify for points. Reference letters should not be older than 3 months old . 

 
40 

6 and above-completed Projects, Completion Certificates and Reference Letters 40         

4 Completed Projects, Completion Certificates and Reference Letters 20  

 

 2 Completed project, Completion Certificates and Reference Letters 5  

Expertise proposed project team 30 

Contracts Manager or Project Manager with at least an NQF Level 6 (National Diploma) in Civil 
Engineering (Attach CV and Certified Copies of Certificates) 

• 5 years’ and above experience = 20 Points 

• 3-4 years’ and above experience = 15 Points 

• 2-years’ experience = 10 Points 

• 1-year experience = 5 Points 

• No experience = 0 Points 

20  

• Health and Safety Officer (Attach CV and Certified Copies of Certificate or 
Higher) 

• 2 years’ and above experience= 5 Points 

5  

• Site Foreman/Site Agent (Attach CV and Certified Copies of Qualifications).
 Site Agent / foreman at NQF level 5 "Manage 
Labour-Intensive Construction Processes" or equivalent Quality Council for Trades 
and Occupations (QCTO) qualifications at NQF level 5 

• 2 years’ and above experience = 5 Points 

5  

• Methodology 

• Provide a description of the methodology, work product, and schedule for 
completing each element of the scope of work 

o Scope of work = 5 Points 

o Quality Management = 5 Points 

o Costing = 5 Points 

o Risk Management = 5 Points 

20  
 
 
 

 
20 

Availability of key plant and equipment 30 

Contractor owns 7 (seven) of the required machinery or has a signed written agreement 
with the Plant Hire to supply all the machinery required for the execution of the contract. 

TLB, 3x Tipper-Trucks, Grader, Excavator, Smooth Roller and Pad Foot Roller, Water cart 

Low bed truck and the machinery/equipment is available for the project: Please attach 
registration certificate (log book) or a signed lease agreement (by both parties: 
lessor and lessee) with the Plant Hire company and Proof of Purchase where 
applicable. 

 
 

 
 
 
 
 
 
 
 
 
 
 

 
30 

 

Total 100100100100 

 

 

10 

 

 

20 

 

 

 

 

 

 

5 

 

 

5 

 

 

 

 

 

20 

 

 

 

 

        

 

 

 30 

 

 

 

 

 

 

 

 

 

100 

 



 

 
 

MBD 4 

DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 

 

 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, 

it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority. 

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

3.1 Full Name of bidder or his or her representative:…………………………………………….. 

3.2 Identity Number: …………………………………………………………………………………. 

3.3 Position occupied in the Company (director, trustee, hareholder²):……………………….. 

3.4 Company Registration Number: ………………………………………………………………. 

3.5 Tax Reference Number:………………………………………………………………………… 

3.6 VAT Registration Number: …………………………………………………………………… 

3.7 The names of all directors / trustees / shareholders members, their individual identity 

numbers and state employee numbers must be indicated in paragraph 4 below. 

3.8 Are you presently in the service of the state? YES / NO 

3.8.1 If yes, furnish particulars. ….…………………………………………………………… 

…………………………………………………………………………………………….. 

¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 



(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution with in 

the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 

business and exercises control over the company. 

3.9 Have you been in the service of the state for the past twelve months? ……… YES / NO 

3.9.1 If yes, furnish particulars.………………………...…………………………………….. 

……………………………………………………………………………………………. 

3.10 Do you have any relationship (family, friend, other) with persons 

in the service of the state and who may be involved with 

the evaluation and or adjudication of this bid? ......................................... YES / NO 

3.10.1 If yes, furnish particulars. 

…………………………………………………………………………… 

3.11 Are you, aware of any relationship (family, friend, other) between 

any other bidder and any persons in the service of the state who 

may be involved with the evaluation and or adjudication of this bid? YES / NO 

3.11.1 If yes, furnish particulars 

………………………………………………………………………………… 

……………………………….……............................................................ 

3.12 Are any of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? YES / NO 

3.12.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

3.13 Are any spouse, child or parent of the company’s directors 

trustees, managers, principle shareholders or stakeholders 



in service of the state? YES / NO 
 

 
3.13.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

3.14 Do you or any of the directors, trustees, managers, 

principle shareholders, or stakeholders of this company 

have any interest in any other related companies or 

business whether or not they are bidding for this contract. YES / NO 

3.14.1 If yes, furnish particulars: 

…………………………………………………………………………….. 

…………………………………………………………………………… 
 

4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee Number 

   

   

   

   

   

 
 CERTIFICATION 

I, THE UNDERSIGNED (FULL NAMES) 

 
………………………………………………………………………………………………………….. 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I ACCEPT THAT 

THE MUNICIPALITY MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
………………………………….. …………………………………….. 

Signature Date 
 

 
…………………………………. ……………………………………… 

Capacity Name of Bidder 



MBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 

This preference form must form part of all tenders invited. It contains general information and 

serves as a claim form for preference points for specific goals. 

NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

1.2 To be completed by the organ of state 

(delete whichever is not applicable for this tender). 

(a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 
(b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 
(c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 

The lowest/ highest acceptable tender will be used to determine the accurate system 

once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 

be awarded for: 

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 



The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE  

SPECIFIC GOALS  

Total points for Price and SPECIFIC GOALS 100 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to mean 

that preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to 

an invitation to provide goods or services through price quotations, competitive tendering 

process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes 

all applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined 

by an organ of state in response to an invitation for the origination of income-generating 

contracts through any method envisaged in legislation that will result in a legal agreement 

between the organ of state and a third party that produces revenue for the organ of state, 

and includes, but is not limited to, leasing and disposal of assets and concession 

contracts, excluding direct sales and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

 
3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 



80/20 or 90/10 
 

 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

𝑷 𝒎𝒊𝒏 
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 

𝑷𝒕−𝑷 𝒎𝒊𝒏 
) 

𝑷 𝒎𝒊𝒏 

 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 
80/20 or 90/10 

 

 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙 

𝑷 𝒎𝒂𝒙 
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 + 

𝑷𝒕−𝑷 𝒎𝒂𝒙 
) 

𝑷𝒎𝒂𝒙 

 

 
Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

 
4. POINTS AWARDED FOR SPECIFIC GOALS 

 

 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 



For the purposes of this tender the tenderer will be allocated points based on the goals 

stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 

organ of state must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender 

will be used to determine the applicable preference point system; or 

 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to determine 

the applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 

and 80/20 preference point system. 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 

applicable, corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference 

point system.) 
 

 
 
 
 

 
The specific goals 

allocated points in 

terms of this tender 

Number of 

points 

allocated (90/10 

system) 

(To be 

completed by 

the organ of 

state) 

 
Number of 

points 

allocated 

(80/20 

system) 

(To be 

completed by 

the organ of 

state) 

Number of 

points 

claimed 

(90/10 

system) 

(To be 

completed by 

the tenderer) 

Number of 

points claimed 

(80/20 

system) 

(To be 

completed 

by the 

tenderer) 

South African 1.5 3 
  

                        Black 1.5 3 
  

                Women 1.75 3.5 
  

Youth 1.75 3.5 
  

Leaving with disability 1.75 3.5 
  

Military Veterans 1.75 3.5 
  

Total Points Allocated 10 20 
  

 

 

 



DECLARATION WITH REGARD TO COMPANY/FIRM 

 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies 

the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
 indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 

to the satisfaction of the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 

the conditions of contract have not been fulfilled, the organ of state may, in addition 

to any other remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 



 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 

DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

1 This Municipal Bidding Document must form part of all bids invited. 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods 

and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or committed any 

improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of this 

restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 

of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page. 

Yes No 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 

outside the Republic of South Africa) for fraud or corruption during the past five years? 
Yes No 

4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 

charges to the municipality / municipal entity, or to any other municipality / municipal 

entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 

organ of state terminated during the past five years on account of failure to perform on or 

comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 
CERTIFICATION 

I, THE UNDERSIGNED (FULL NAMES) ………….…………………………….… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

DECLARATION FORM TRUE AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 

SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 
………………………………………... ………………………….. 

Signature Date 

………………………………………. ………………………….. 

Position Name of Bidder 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 

must enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 

any improper conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid- 

rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, 

therefore, an agreement between competitors not to compete. 



MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 
 

 

 
(Bid Number and Description) 

in response to the invitation for the bid made by: 

 

 
(Name of Municipality / Municipal Entity) 

 
do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:  that: 

(Name of Bidder) 

 
1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

 
provides the same goods and services as the bidder and/or is in the same line of business as the bidder 
 
 
 
 
 
 
 
 
 
 
 
 



 
MBD 9 

 
 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market 

allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid 

opening or of the awarding of the contract. 

 

 
 
 
 
 
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an 
activity for the execution of a contract. 
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10.  I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious will 

be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and 

or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act No 12 of 2004 or any other applicable legislation. 

 
 
 

………………………………………………… ……………………………… 

Signature  Date 

 
…………………………………………………. ………………………………… 

Position  Name of Bidder 



 

 
CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" 
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that 
the Contractor has the necessary competencies and resources to carry out the work safely in accordance 
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 
Regulations 2003. 

 
To that effect a person duly authorized by the tenderer must complete and sign the declaration hereafter in 
detail. 

 
Declaration by Tenderer 

 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act 
No 181 of 1993), and the OHSA 1993 Construction Regulations 2003. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry 

out the construction work under this contract in compliance with the Construction Regulations and 
the Employer's Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

(a) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No 

(b) From my own resources still to be appointed or trained until competency is 

achieved, as detailed in 4(b) hereafter: ............................................ *Yes / No 

(c) From outside sources by appointment of competent specialist subcontractors 

as detailed in 4(c) hereafter: ............................................................................. *Yes / No 

 
(* = delete whatever is not applicable) 

 
4. Details of resources I propose: 

 
(Note: Competent resources shall include safety personnel such as a construction supervisor and 
construction safety officer as defined in Regulation 6, and competent persons as defined in the OHSA 
1993 Construction Regulations 2003, as applicable to this contract) 

 
(a) Details of the competent and qualified key persons from my company's own resources, who will 

form part of the contract team: 

 
NAMES OF COMPETENT 

PERSONS 
POSITIONS TO BE FILLED BY COMPETENT 

PERSONS 

  

   

  

  

  

  

Details of training of persons from my company's own resources (or to be hired) who still have to be trained 
to achieve the necessary competency: 

 
(i) By whom will training be provided? ................................................................................... 

 
(ii) When will training be undertaken? ..................................................................................... 



 
(iii) List the positions to be filled by persons to be trained or hired: ......................................... 

 
............................................................................................................................................ 

 
............................................................................................................................................ 

 
(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be 

supplied from own company: 

 
Name of proposed subcontractor: .................................................................................................. 

 
Qualifications or details of competency of the subcontractor: ........................................................ 

 
......................................................................................................................................................... 

 
......................................................................................................................................................... 

 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 

contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 
5(1) of the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and 
will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the 
Engineer, visitors, and officials and inspectors of the Department of Labour. 

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

schedule of quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2003, and that I will be liable for any 

 

          penalties that may be applied in terms of the said Regulations (Regulation 30) for failure on   
the           Contractor's part to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will 

mean that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 
2003, and accept that my tender will be prejudiced and may be rejected at the discretion of the 
Employer. 

 
 

 
SIGNATURE: .................................................................. DATE: .....……..................... 

 
(of person authorised to sign on behalf of the Tenderer) 



Winnie Madikizela-Mandela Local Municipality 
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Cl: AGREEMENTS AND CONTRACT DATA 

Cl.l FORM OF OFFER AND ACCEPTANCE 

A. OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 

CONTRACT No. WMM LM 000201 

 

MAINTANANCE OF NTLENZI TO BHUKUVENI ACCESS ROAD 

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax is: 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………Rands 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 

 

Signature: (of person authorised to sign the tender): .  
Name: (of signatory in capitals): .  

Capacity: (of Signatory): . 

Name of Tenderer: (organisation): . 
Address: .  

 
Telephone number: .................................... Fax number: 

Witness: 

Signature: 

Name: (in capitals) ........................................................................................................ 

Date: 

[Failure of a Tenderer to sign this form will invalidate the tender] 



 
B. ACCEPTANCE 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer's 

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with 
the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 

The terms of the contract are contained in 

Part 1 Agreements and Contract Data (which includes this Agreement) 

Part 2 Pricing Data, including the Schedule of Quantities 

Part 3 Scope of Work 

Part 4 Site Information 

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2015 
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of 
this Agreement, including the Schedule of Deviations (if any), contact the Employer's agent (whose details 
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance 
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 
a binding contract between the parties. 

 

 

Signature: ………………………….....…………………………………………………….. 
Name: (in capitals) ……………..……………………………………………………………………. 

Capacity: ……………………………………………………………………………………… 

Name of Employer (organisation) .................................................................................................... 
Address: ..................................................................................................................... 

 

Witness: 

Signature: ................................. Name: ............................................................. 
Date: ................................................................ 



c. SCHEDULE OF DEVIATIONS 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date 
is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

 
A Tenderer's covering letter will not necessarily be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 
shall also be recorded here. 

 
Any change or addition to the tender documents arising from the above agreement and recorded here shall 
also be incorporated into the final draft of the Contract. 

 

1 .   Subject: ................................................................................................................................... 

Details: .................................................................................................................................... 

 

2. Subject: .................................................................................................................................... 

Details: .................................................................................................................................... 

 

3. Subject: .................................................................................................................................... 

Details: .................................................................................................................................... 

 

4. Subject: .................................................................................................................................... 

Details: ...................................................................................................................................... 

 

5. Subject: ...................................................................................................................................... 

Details: ........................................................................................................................................ 

 

6. Subject: ....................................................................................................................................... 

Details: ………………………………………………………………………………………… 

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 
any 



confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 

FOR THE TENDERER: 

Signature: 

Name:  

Capacity:  

Tenderer: (Name and address of organisation) . 
 

 
Witness: 

Signature:                              

Name:  

Date:  

 

FOR THE EMPLOYER 

Signature: 

Name: …………………………………………………………………………………….. 

Capacity: ………………………………………………………………………………… 

Employer: (Name and address of organisation: ……………………………………… 

Witness: …………………………………………………………………………... 

Signature: ………………………………………………………………………………... 

Name …………………………………………………………………………………….. 

Date: ………………………………………………………………………………. 
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Cl.2.1 CONDITIONS OF CONTRACT 

Cl.2.1.1 GENERAL CONDITIONS OF CONTRACT 

This Contract will be based on the "General Conditions of Contract for Construction Works - Second Edition 
2015", issued by the South African Institution of Civil Engineering (abbreviated title: "General Conditions of 
Contract 2015"). 

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter 
under "Special Conditions of Contract". 

 

Cl.2.1.2 SPECIAL CONDITIONS OF CONTRACT 

GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the 
extent specified below, and shall take precedence and shall govern. 

The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number 
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions of Contract 2015, and an 
appropriate heading. 

 

Cl .2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2015 

SCC 1 .1 .4. reads "The Commencement date shall be the date of the Site Handover Meeting" 

 

SCC 4.1 .1 Extent of Contractor's obligations 

Add the following new paragraphs to the end of Clause 4.1.1: 

"If the Contractor fails to achieve the monetary value of the target set by the Employer for local labour 
content in terms of the Requirements of the Expanded Public Works Programme (EPWP) in the Particular 
Specifications, the Contractor shall be liable to the Employer for a sum calculated in accordance with the 
Contract Data and the aforementioned Scope of Works as a penalty for such underachievement. 



Cl.2.2: CONTRACT DATA (Applicable to this contract) 

 
PART A:  DATA PROVIDED BY THE EMPLOYER 

The following contract specific data are applicable to this contract. 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE 

EMPLOYER 

Clause 1 .1 .14: 

Clause 1.2.2: 
 
 
 
 
 
 
 
 
 
 
 
 

 
Clause 1.6 & 38.1: 

 
 
 
 

 
Clause 1 .6: 

 
 

 
Clauses 4.1 .1 and 
scc 4.1 .1 

 
 

 
Clause 7 1: 

 
 
 

 
Clause 10.1 '. 

Name of Employer: Winnie Madikizela Mandela Local Municipality 

Address of Employer: 

Postal Address: 

51 Winnie Madikizela Mandela street 
P. O. Box 12 

Bizana 
4800 
E-Mails ndzunguc@winniemmlm.gov.za 

Telephone No: (039) 251 0230 Fax No: (039) 251 0917 
 

 
Special non-working days are Sundays, the construction industry year 

end break and the following statutory public holidays as declared by 

National Government: 

 
 
 

 
New Year's Day, Human Rights Day, Good Friday, Family Day, 

Freedom Day, Workers' Day, Youth Day, National Women's Day, 

Heritage Day, Day of Reconciliation, Christmas Day and the Day of 

Goodwill. 

 
 
 

 
The construction industry year end break commences on the first 

working day after 

15 December and ends on the first working day after 15 January of 

the next year 

 
CONTRACTORS GENERAL OBLIGATIONS 

The penalty for failing to achieve the monetary value of the target set 

by the Employer for local labour content in terms of Part F: 

Requirements of the Expanded Public Works Programme (EPWP) of 

section C3.3 Particular Specifications in Part C3: Scope of Works, is 

5% of the monetary value by which the achieved monetary value falls 

short of the target monetary value. 

mailto:ndzunguc@winniemmlm.gov.za


 The time to deliver the Guarantee is within 14 days of the 

Commencement Date. 

The Liability of the Guarantee shall be for 10% of the Accepted Contract 

Price up to the Certificate of Completion, and thereafter the liability shall 

be reduced to 5% of the accepted contract price up to the issue of the 

Final Approval Certificate. 

The Contractor shall commence executing the Works within 14 days of 

the Commencement Date. 

Clause 12.2: 
The Contractor shall deliver his programme of work within 7 days of the 

Commencement Date. 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE 

EMPLOYER 

Clause 35.1 

Clause 35.1 .1.2.2: 

 
Clause 35.1.2: 

Clause 35.1.3: 

 
Clause 37.2.2.3: 

Clause 42.1: 

 
Clause 43.1: 

 
Clause 46.2: 

 
 
 
 
 
 
 
 

 

Clause 46.3: 

Clause 49.1.5: 

Clause 49.3: 
 
 

 
Clause 53.1: 

 
Clause 58.2: 

Insurance to be effected by the Contractor. 

The value of materials supplied by the Employer to be included in the insurance 
sum is Nil. 

Special Risks Insurance issued by SASRIA is required 

The limit of indemnity for liability insurance is R2 000 000 00 (two million 
rands onlv) for any single liability claim. Liability insurance shall include 
spread of fire risk. 

The percentage allowance to cover overhead charges is 10%. 

The Works shall be completed as set out in the Scope of 
Works: In X including special non-working days 

The penalty for failing to complete the whole of the Works is R5000.00 (five 
thousand rands only) of the total Contract Price per day, to a limit of 5% of the 
contract sum. Upon reaching this amount, the Employer is entitled to invoke 
termination. 

The value of the certificates issued shall be adjusted by the Contract Price 
Adjustment Schedule: 

Note: There will be no Contract Price Adjustment under this contract: The 
contract will be fixed no escalation will be added. 
Bidders should allow their escalation within their tendering rates as no price 

adjustments will be done for standard rates offered. 

Only price adjustments for variations in the cost of “special materials” are 

allowed. Special materials to be defined in the contract specifications. 

The percentage limit on materials not yet built into the Permanent Works is 

80%. 

The percentage retention on the amounts due to the Contractor is 10% to 
which 5% will be paid following practical completion attainment on New roads 
and for Maintenance of existing Roads. 

The Defects Liability Period is 6 months from the date of the Certificate of 
Completion. 

Dispute Resolution shall be by Mediation. 



 CIO C1.2.2: CONTRACT DATA (Applicable to this contract) 

PART B:  DATA PROVIDED BY THE CONTRACTOR 

The following contract-specific data are applicable to this contract. 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

Clause 1.1.8: 
 
 

 
Clause 1 .2.2: 

Name of the Contractor: 
 

 

 
 

 
Address of the Contractor: 

physical: Postal: 

 
  

 

 
  

 

 
  

 

 



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY BID NO: WMM LM 000200 
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FORM OF GUARANTEE 

PRO FORMA 

FORM OF GUARANTEE 

Employer: (name and address)   
 

 
Contract No:  

 
(Contract title) 

 

 

WHEREAS 

 
(hereinafter referred to as "the Employer") entered into a Contract with 

 

 
(hereinafter called "the Contractor") on  
the day of 20 for the construction of (Contract Title) 

 

 
At   

 

 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS (hereinafter referred to as "the 
 

Guarantor") has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE we, do hereby 
guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the Employer 
under renunciation of the benefits of division and exclusion for the due and faithful performance by the 
Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 

 
The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to 
any modifications, variations, alterations, directions or extensions of the Due Completion Date 
of the Works under the said Contract, and that its rights under this guarantee shall in no way 
be prejudiced nor our liability hereunder be affected by reason of any steps which the Employer 
may take under such Contract, or of any modification, variation, alterations of the Due 
Completion Date which the Employer may make, give, concede or agree to under the said 
Contract. 

2. This guarantee shall be limited to the payment of a sum of money. 

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and 
to give time to or compound or make any other arrangement with the Contractor. 

 

4. This guarantee shall remain in full force and effect until the issue of the Practical Completion 
Certificate in terms of the Contract, and thereafter the liability shall be reduced to 5% up to the 
issue of the Final Approval Certificate, unless we are advised in writing by the Employer before 
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the issue of the said Certificate of his intention to institute claims, and the particulars thereof, in 
which event this guarantee shall remain in full force and effect until all such claims have been 
paid or liquidated. 

5. Our total liability hereunder shall not exceed the sum of 
 

(in words) 
 

(in figures) 

 
6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed 

Sum with the beneficiary, whereupon the Guarantor's liability hereunder shall cease. 
 

 
7 We hereby choose our address for the serving of all notices for all purposes arising here 

from as 

 

 

 

 
 

 
IN WITNESS WHEREOF this guarantee has been executed by us at 

 

 
on this  day of  20   

 
As witnessed 

 
1    Signature   

Name in block letter 

2    Signature   
Name in block letter 

Duly authorized to sign on behalf of (Guarantor)   
 
 

Address   
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CI4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE 

OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 

THIS AGREEMENT is made between The Winnie Madikizela Mandela Local 
Municipality. (hereinafter called the EMPLOYER) of the one part, herein 
represented by: 

 

in his capacity as:  

AND:  

(hereinafter called the CONTRACTOR) of the other part, herein represented by  
 
 

in his capacity as:  

duly authorised to sign on behalf of the Contractor. 

 
WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement 
between the CONTRACTOR and the EMPLOYER in respect of: 

CONTRACT No.: WMM-LM 000201 

MAINTENANCE OF ROADS FOR WINNIE MADIKIZELA MANDELA MUNICIPALITY  

for the construction, completion and maintenance of the works; 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms 
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by 
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

 
NOW THEREFORE the parties agree as follows: 

1 . The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have 
prescribed certain arrangements and procedures that same shall be observed and adhered to by 
the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of 
acquainting himself/herself/itself with such arrangements and procedures. 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and 
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer's 
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties, 
obligations, prohibitions, arrangements and procedures in respect of the work included in the 
contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR 
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps 
may include, but shall not be limited to: the right to inspect any appropriate site or premises occupied 
by the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the 
default of the CONTRACTOR at the cost of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, 
provide full details in writing of such investigation, complaint or criminal charge. 

 

 
Thus, signed at ......................................................................... for and on behalf of the CONTRACTOR 

on this the . 

SIGNATURE:  

NAME AND SURNAME:  

CAPACITY: 

WITNESSES: 1. 

2 ...................................................................... 
 

 
Thus, signed at ........................................................... for and on behalf of the EMPLOYER on this 

the  

SIGNATURE: 

........................................................................................................................................................... 

NAME AND SURNAME:  

CAPACITY: 

WITNESSES: 1. 

2  
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C2. PRICING DATA 
C2.1 PRICING INSTRUCTIONS 

1. GENERAL 

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include the 
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) 
and the Drawings. 

 

2. DESCRIPTION OF ITEMS IN THE SCHEDULE 

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of 
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 
edition) published by the South African Institution of Civil Engineering (SAICE). 

The short descriptions of the items in the Schedule of Quantities are for identification purposes only 
and the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and 
the Particular Specifications, read together with the relevant clauses of the amendments and additions 
contained in the Project Specifications and directives on the drawings, set out what ancillary or 
associated work and activities are included in the rates for the operations specified. 

 
The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in 
the COLTO Standard Specifications (1998 edition). Item numbers prefixed by the letter B refer to items 
of payment described in Part B Amendments to the Standard Specifications. 

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby 
assigned to them: 

The unit of measurement for each item of work as defined in the specifications. 

Quantity: 
 

Rate: 

Amount: 

Lump Sum: 

The number of units of work for each item. 

The payment per unit of measurement at which the Tenderer tenders to do the work. 

The product of the quantity and the rate tendered for an item. 

An amount tendered for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

 

3. QUANTITIES REFLECTED IN THE SCHEDULE 

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure 
during the execution of the work. The quantities finally accepted and certified for payment, and not the 
quantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor. 
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it. The quantities of material or work stated in 
the Schedule of Quantities shall not be regarded as authorisation for the Contractor to order material or 
to execute work. 

The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of 
Contract, the COLTO Standard Specifications subclause 1201 (a), the Project Specifications and the 
Drawings. Unless otherwise stated, items are measured net in accordance with the Drawings, and no 
allowance has been made for waste. The validity of the contract will in no way be affected by 
differences between the quantities in the Schedule of Quantities and the quantities finally certified for 
payment. 
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4. PROVISIONAL SUMS 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities, 
payment for the work done under such items will be made in accordance with clause 45 of the General 
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to 
adjust the stated amounts upwards or downwards according to the work actually done under the item, 
or the item may be omitted altogether, without affecting the validity of the Contract. 

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted 
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the 
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of 
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to 
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated 
as arithmetical errors. 

 

5. PRICING OF THE SCHEDULE OF QUANTITIES 

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full 
inclusive prices to be paid by the Employer for the work described under the several items, and shall 
include full compensation for all costs and expenses that may be required in and for the completion 
and maintenance during the defects liability period of all the work described and as shown on the 
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and 
obligations set forth or implied in the documents on which the Tender is based. The rates and lump 
sums shall be comprehensive in accordance with subclause 1201(b) of the COLTO Standard 
Specifications for Road and Bridge Works for State Road Authorities (1998 edition). 

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception 
of the items for which only rates are required, or items which already have Prime Cost or Provisional 
Sums affixed thereto. If the Tenderer omits to price any items in the Schedule of Quantities, then these 
items will be considered to have a nil rate or price. 

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 

Should the Tenderer group a number of items together and tender one lump sum for such group of 
items, this single lump sum shall apply to that group of items and not to each individual item. 

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during 
the execution of the contract. 

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column. 
The provisions of subclause 1201(f) of the COLTO Standard Specifications shall apply in rate only 
items. "Rate Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage but the possibility that such work may be 
required is not excluded. 

For "Rate Only/' items, no quantities are given in the "Quantity" column but the quoted rate shall apply 
in the event of work under this item being required. The Tenderer shall, however, note that in terms of 
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may 
regard as unbalanced. 

Reasonable compensation will be received where no payment item appears in respect of work required 
in terms of the Contract which is not covered in any other pay item. 
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All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall 
include all levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of 
Quantities. Note that fractions of a cent in all rates shall be discounted. 

6. CORRECTION OF ENTRIES 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialled by the Tenderer. 

 

7. INTERIM PAYMENTS 

Unless otherwise specified, monthly payments, referred to in Clause 52 of the General Conditions of 
Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be by means of interim 
progress instalments assessed by the Engineer and based on the measure in which the work actually 
carried out relates to the extent of the work to be done by the Contractor. 

 
Notwithstanding any custom to the contrary, the work as executed will be measured for payment in 
accordance with the methods described in the contract documents under the various items of payment. 

 
Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the 
measurement of quantities for payment. Except where specified otherwise than in clause 1220, the 
nett measurements or mass of the finished work in place shall be taken for payment, but any quantity 
of work in excess of that prescribed shall be excluded. 

8. UNITS OF MEASUREMENT 

The units of measurement described in the Schedule of Quantities are metric units. The following 
abbreviations are used in the Schedule of Quantities. 

 
mm = millimetre rn3-km = cubic metre-kilometre Prov  sum  =  provisional 

sum 

m = metre  = litre kPa = kilopascal 

km = kilometre 
 

 = kilolitre MPa = megapascal 

km-pass = kilometre-pass kg = kilogram MN = meganewton 

m2 = square metre 
 

 = tonne (1 000 kg) t-km = tonne-kilometre 

m2-pass = square metre-pass No. = number hr = hour 

ha = hectare  = percent dia = diameter 

rn3 = cubic metre PC sum = prime cost sum Sum = lump sum 

kW = kilowatt MN-m = meganewton-metre   

9. CONSISTENCY OF RATES 

In order to ensure that payments certified by the Engineer are reasonably consistent with the market 
value of the work done, and that variations in quantities do not distort the contract valuation, the rates, 
prices and amounts tendered in the Schedule of Quantities are required to be in balance. 

A tender will be considered out of balance if: 

(i) the combined, extended total tendered for the item: 

13.01 The Contractor's general obligations 

(a) Fixed obligations 
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(c) Time-related obligations exceeds a maximum of 12% of the Tender Offer (excluding 
contingencies, escalation and VAT). 

(ii) The rates, prices or amounts tendered for any other items differ by more than 20 (twenty) 
percent from either the next highest or next lowest rates, prices or amounts tendered, or else 
from the latest estimates. 

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written 
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, 
the Tenderer fails to make the necessary satisfactory adjustments. These adjustments in rectification 
will be such that increases are balanced by decreases, leaving the tender offer unchanged. 

 

1 0. ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR-INTENSIVE 

METHODS 

Those parts of the Works to be constructed using labour-intensive methods are marked in the 
Schedule of Quantities with the letters Ll, either in a separate column or as a prefix or suffix against 
every item so designated. The Works or parts of the Works so designated are to be constructed using 
labour-intensive methods only, unless otherwise specified in the Scope of Work. 

The items marked with the letters Ll include: 

(a) Items in the COLTO Standard Specifications that would normally be carried out using labour- 
intensive construction methods. 

 
(b) Items in the COLTO Standard Specifications that would normally be carried out using plant but 

which have been modified specifically so as to require the use of labour-intensive construction 
methods instead of plant for some or all of the work components of the item. 

 
(c) New items that have been written for this contract specifically requiring the use of labour- 

intensive construction methods rather than plant for some or all of the work com ponentes of 
the item. 

The items marked with the letters Ll are not necessarily an exhaustive list of all the activities which 
could be carried out using labour-intensive methods. Where a minimum percentage for local labour 
content is specified, additional activities may need to be identified to be carried out using labour- 
intensive methods rather than plant in order to meet such target. 
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C2.2. SCHEDULE OF QUANTITIES 
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME:MAINTENANCE OF BHUKUVENI TO NTLENZI ACCESS ROAD 

SCHEDULE OF QUANTITIES

NB: 

SCHEDULE A: PRELIMINARY AND GENERAL SECTION 1200

UNIT QUANTITY RATE AMOUNT

GENERAL REQUIREMENTS AND PROVISION

12,01 Remuneration of the Project Liason Officer

(a) Project Liason Officer Prov. Sum 2,00

(c ) Local Project Steering Committee Prov. Sum 2,00

(d) Contractor's handling costs in respect

     of sub item 12.01(a,b & c) above     % 0,00

12,02 Occupational Health and Safety

including COVID 19 compliance

(a) Preparation of Contractor's site specific Sum 1,00

Health and Safety Plan

(b) Principal Contractor's initial obligations Sum 1,00

in respect of the OHS Act and Construction

Regulations and COVID 19 regulations

( c) Principal Contractor's time related Month 2,00

obligations in respect of the OHS Act and

Construction Regulations and COVID 19 regulations

(d) Health and safety compliance officer Month 2,00

1200 0,00

ITEM                

NO
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF BHUKUVENI TO NTLENZI ACCESS ROAD
SCHEDULE A: PRELIMINARY AND GENERAL SECTION 1300

ITEM DESCRIPTION UNIT BILL RATE TENDER

NO QUANTITY AMOUNT

CONTRACTOR'S ESTABLISHMENT ON SITE

AND GENERAL OBLIGATIONS

B13.01 The Contractor's general obligations:

(a) Fixed obligations lump 1

(b) Value-related obligations lump 1

(c) (i)  Contractor's Time-related obligations month 2

 1300 TOTAL CARRIED TO SUMMARY 0,00
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF BHUKUVENI TO NTLENZI ACCESS ROAD

SCHEDULE A: PRELIMINARY AND GENERAL SECTION 1500

ITEM DESCRIPTION UNIT BILL RATE TENDER

NO QUANTITY AMOUNT

ACCOMMODATION OF TRAFFIC

 B15.01 Accommodation of traffic and maintaining 

deviations km 4,6

B15.03 Temporary traffic-control facilities

(a) Flagperson (LI) man-day 52

(b) Portable STOP and GO-RY signs no 2

(e) Road signs, R-and TR-series, 1200mm in no 3

diameter

(f) Road signs, TW-series, 1524mm sides no 2

(h) Delinators TW401-and TW402 series,
1000mm x 250mm

15,05 Gravelling and repair of temporary deviations 

and existing gravel shoulders used as 

temporary deviations:

(a) Temporary deviations m³ 1 035

15,05 Watering of temporary deviations kl 1 288

 1500 TOTAL CARRIED TO SUMMARY 0,00
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF  BHUKUVENI TO NTLENZI ACCESS ROAD

SCHEDULE A: PRELIMINARY AND GENERAL SECTION 1600

ITEM DESCRIPTION UNIT BILL RATE TENDER

NO QUANTITY AMOUNT

OVERHAUL

16,02 Overhaul on material hauled in excess of 1.0km

 (ordinary haul) m³-km 5 520,0

1600 TOTAL CARRIED TO SUMMARY 0,00
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF  BHUKUVENI TO NTLENZI ACCESS ROAD
SCHEDULE B: ROAD WORKS SECTION 1700

ITEM DESCRIPTION UNIT BILL RATE TENDER

NO QUANTITY AMOUNT

CLEARING AND GRUBBING

17,01 Clearing and grubbing ha 3,7

Dismantling and Reconstruction of existing

fences

(i) reconstruction of existing fences affected by m 450,0

construction

 1700 TOTAL CARRIED TO SUMMARY 0,00
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: BHUKUVENI TO NTLENZI ACESS ROAD

SCHEDULE B: ROAD WORKS SECTION 1800

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

NO

18,01 Unskilled labour hr 90,00 -R                

-R                

Semi-skilled labour hr 90,00 -R                

-R                

Skilled labour hr 90,00 -R                

-R                

Ganger hr 90,00 -R                

-R                

Flagman hr 90,00 -R                

-R                

Foreman hr 90,00 -R                

-R                

18,02 Plant -R                

Setting out for formwork m² 200,00 -R                

-R                

Blinding aggregate for reinforced concrete m³ 50,00 -R                

-R                

BRC mash for reinforcement rolls no 8,00 -R                

-R                

30 mpa mass concrete m³ 190,00 -R                

-R                

Air compressor complete with drills jackhammers,etc -R                

-R                

Truck as follows -R                

5-10t day 7,00

5.10-20t    day 7,00

concrete mixer:0.3m² day 3,00

trench vibrating roller day 3,00

or pad 0.6mm width

excavator D324 excavation of materials,stockpillingday 7,00

Roller. Compaction & skimming day 7,00

watercurt 10000lt sprinker water day 7,00

Grader 140G Ripping shaping processing cruchingday 7,00

1800 -R                
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF  BHUKUVENI TO NTLENZI ACCESS ROAD

SCHEDULE B: ROAD CONSTRUCTION SECTION 2200

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

NO

PREFABRICATED CULVERTS

22.01 Excavation:

 

(a) Excavating soft material situated within the

following depth ranges below the surface 

level:

(i) 0 m up to 1,5 m(LI) m³ 8,60

(ii) Exceeding 1,5 m and up to 3,0 m m³ 17,20

iii) Exceeding 3m and up to 5m m³ 17,20

(b) Extra over subitem 22.01(a) for excavation 

in hard material, irrespective of depth m³ 10,75

 22.02 Backfilling:

(a) Using the excavated material (LI) m³ 5,38

(b) Using imported selected material (LI) m³ 5,38

(c) Extra over subitems 22.02(a) and (b) for soil

cement backfilling containing 2% cement* m³ 5,38

 22.03 Precast Concrete culverts:

Cleaning of pipes

(b) On class B bedding:

(i) Type SC 100D-load pipes with 

ogee joints:

(i)     600mm dia m 15,00

(iii)     900mm dia m 0,00

15MPa blinding 50mm thick to underside of elements m3 2

 2200 Carried forward

SCHEDULE A : ROAD CONSTRUCTION SECTION 2200

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

NO

Brought forward

22,17 Inlet  and outlet headwall structures

(a) Construct culvert inlets complete as per drawings No 2,00

b) Construct culvert outlets complete as per drawings No 2

 2200 TOTAL CARRIED TO SUMMARY
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF  BHUKUVENI TO INTLENZI ACCESS ROAD
SCHEDULE B: ROAD WORKS SECTION 3100

ITEM DESCRIPTION UNIT BILL RATE TENDER

NO QUANTITY AMOUNT

FINISHING OFF BORROW AREAS HAUL ROADS

31,03

 Finishing off borrow arears in:

(a) Hard Material ha

(b)     Inermediate Material ha 1

(c) Soft Material ha 1

3100 TOTAL CARRIED TO SUMMARY 0,00
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF  BHUKUVENI TO NTLENZI ROAD
SCHEDULE B: ROAD WORKS SECTION 3300

ITEM DESCRIPTION UNIT BILL RATE TENDER

NO QUANTITY AMOUNT

MASS EARTHWORKS

BORROW MATERIALS

33,01 Cut and borrow to fill 

 including all haul

(a) Material in compacted layer thicknesses

of 200 mm and less:

(i) Insitu Compacted to 90% of modified

AASHTO density m³ 3554

33,03

breaking down material in:

(a) Intermediate excavation m³ 888

(b) Hard Excavation m³ 444

(c) Boulder excavatiom - class A m³ 222

33,04 Cut to spoil, including free-haul up to 0.5 km.

Material obtained from:

(a) Soft Excavation m³

(b) Intermediate excavation m³ 0

(c) Hard Excavation m³ 0

 33.10 Roadbed preparation and the compaction of 

material:

(a) Compaction to 90% of modified 

AASHTO density m³ 4830

 3300  Carried forward 0,00

Extra over items 33.01 and for excavation and
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF  BHUKUVENI TO NTLENZI ACCESS ROAD
SCHEDULE B: ROAD WORKS SECTION 3400

ITEM DESCRIPTION UNIT BILLED RATE TENDER

NO QTY AMOUNT

PAVEMENT LAYERS OF GRAVEL MATERIAL

 

34.01 Pavement layers constructed from gravel 

obtained from approved borrowpit or commercially

 as described, including unlimited free-haul:

(a) Selected layer G7 compacted to 93% MAASHTO m³ 3450

in layers of 150mm

34,02

breaking down material in:

(a) Intermediate excavation m³ 862,5

3400 TOTAL CARRIED TO SUMMARY 0,00

Extra over items 34.01 and for excavation and
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF  BHUKUVENI TO NTLENZI ACCESS ROAD
SCHEDULE B: ROAD WORKS SECTION 5600

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

NO

5600 ROAD SIGNS

56,01 Road Sign boards with painted or coloured

semi matt background, symbols,lettering

and boaders in semi-matt or in class1

retro reflective material, where the sign

board is contructed from.

© Prepainted galvanised steel plate

(Chromadek or approved equivalent)

(i) Area not exceeding 2m2 m
2

4,00 -               

-               

56,03 Road sign supports (overhead road sign -               

structures excluded) -               

-               

(b) 150mm diameter treated timber post -               

for mounting signs m 7,00

-               

56,05 Excavation and backfilling for road sign -               

supports m
3

3,50

-               

Concrete foundatiom  for signs -               

15MPa mass concrete m3 2,00 -               

-               

5600 TOTAL CARRIED TO SUMMARY 0,00
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF BHUKUVENI TO INTLENZI ACCESS ROAD
SCHEDULE B: ROAD WORKS SECTION 5900

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

NO

FINISHING THE ROAD AND ROAD RESERVE

AND TREATING OLD ROADS

59.01 Finishing the road and road reserve:

(b) Single-carriageway road m 4600

5900 TOTAL CARRIED TO SUMMARY 0,00
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF BHUKUVENI TO NTLENZI ACCES ROAD 

SCHEDULE B: ROAD WORKS SECTION 8100

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

NO

TESTING MATERIALS AND WORKMANSHIP

B81.04 Additional tests required by the Engineer

(a) Prime Cost Sum for additional tests

required by Engineer Prov Sum 2,00

(b) Contractor's handling costs, profit and all

other charges in respect of subitems 

B81.02(a) % 0,00

 8100 TOTAL CARRIED TO SUMMARY 0,00
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CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

CONTRACT NAME: MAINTENANCE OF BHUKUVENI TO NTLENZI ACCESS ROAD

SUMMARY OF SCHEDULE OF QUANTITIES AND CALCULATION OF TENDER SUM

SCHEDULE A: PRELIMINARY AND GENERAL

SECTION 1200 GENERAL REQUIREMENTS AND PROVISION R 0,00

SECTION 1300 CONTRACTORS ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS R 0,00

SECTION 1500 ACCOMMODATION OF TRAFFIC R 0,00

SECTION 1600 OVERHAUL R 0,00

SECTION 1700 CLEARING AND GRUBBING R 0,00

SECTION 1800 DAYWORKS R 0,00

SECTION 2200 PREFABRICATED CULVERTS R 0,00

SECTION 3100 FINISHING OFF BORROW AREAS HAUL ROADS R 0,00

SECTION 3300 MASS EARTHWORKS R 0,00

SECTION 3400 PAVEMENT LAYERS OF GRAVEL MATERIAL R 0,00

SECTION 5600 ROAD SIGNS R 0,00

SECTION 5900 FINISHING THE ROAD AND ROAD RESERVE R 0,00

SECTION 8100 TESTING MATERIALS AND WORKMANSHIP 0,00

Sub Total -A R 0,00

Add 15% VAT R 0,00

Total Construction Amount R 0,00

TENDER
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C3.1 STANDARD SPECIFICATIONS 

 
The Standard Specifications on which this contract is based are the COLTO Standard 

Specifications for Road and Bridge Works for State Road Authorities 1998 edition. 

 

C3.2: PROJECT SPECIFICATIONS 

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the 
Standard Specifications. 

Part A contains a general description of the Works, the Site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the 
Particular Specifications. 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy 
between the Specifications (including the Project Specifications) and / or the Schedule of Quantities, the 
discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item. 

The Standard Specifications, which form part of this contract, have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
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C3.2: PROJECT SPECIFICATIONS 

PART A: GENERAL 

DESCRIPTION OF THE WORKS 

1 .1   Employer's Objectives 

This project forms part of 2026/2027 Financial Year Project of the Winnie Madikizela-Mandela Local 
Municipality Infrastructure programme. This will be Maintenance of Ntlenzi to BhukuveniAccess Road  

The Employer's objectives in delivering public infrastructure and services for this project include the provision 
of temporary work opportunities to the local community through the application of labour-intensive methods 
to the maximum extent feasible, in accordance with the Expanded Public Works Programme (EPWP) 
Guidelines. The requirements of the Expanded Public Works Programme (EPWP) are contained in the 
Particular Specifications. These EPWP requirements also include provisions for the National Youth Service 
programme where applicable. 

 

 

1 .2. Location of the Works 

The project is located as shown on the locality plan bound into this document in section C.4.1 of the site 
information. 

 
The project is located in Winnie Madikizela Mandela Local Municipality 26 wards which will be identified by 
the Municipality. Winnie Madikizela Mandela local municipality which is situated in Alfred Nzo District 
Municipality. 

 

1.3 Overview of the Works 

This description provides a broad outline of the Contract of works and does not limit the work to be executed 
by the Contractor in terms of the contract. The quantities of some of the major items indicated in this section 
are indicative, not absolute, and are provided to define in general terms the overall scope of the project. 

This contract involves the construction and Maintenance of Winnie Madikizela Mandela Local Municipality 
Roads which will be identified by the Municipality and List will be provided to the appointed Service Provider. 

 

1.4 Extent of the Works 

The scope of the works will include but not limited to the following: 

 

(a) Contractor's establishment on site: The establishment of the contract's organisation, 

camp and constructional plant on site and their removal on completion of the 

contract. 

(b) Accommodation of traffic: traffic control and accommodation of traffic including the 

erection, removal and reuse of temporary road signs and where necessary, the 

construction and maintenance of deviations. 

(c) The Clearing and Grubbing or Rip, Shaping and Recompact 

(d) The Road Bed Preparation 

Installation of Stormwater drainage infrastructure. 

Pavement layer works to 150mm or 300mm thickness 
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(g) Cleaning of Existing stormwater drainages pipes 

(h) Construction of Headwall 
 

 
Installation of erosion protection measures: Gabion Baskets, Reno-Mattresses, Concrete Dish drains, 

Stone pitching 

Installation of Road signs 

(k) Continuous quality control over materials and works, and compliance with the Particular 

Specifications with regard to environmental management and occupational health and safety, 

during all the above construction activities; 

Ensure the proper implementation of environmental authorization approval conditions 

(m)  Rehabilitation of the borrow pit(s) and quarries as per the environmental requirements and 

Environmental Compliance Officer advise. 

 

1.5 Detailed Description of the Works 

The following description is a broad outline of the works and does not limit the work to be executed by the 
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are 
indicative, not absolute, and are provided to define in general terms the overall scope of the project. 

Approximate quantities of each type of work to be carried out in accordance with the contract documents are 
listed in the Schedule of Quantities in Section C2.2. 

The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to 
take account of ail areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the 
contract. The site includes all the land within the proclaimed limits of the road reserve along the extent of the 
works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision 
accommodation and any other location required for the execution of the Works. 

Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the 
owner's written authority. Any such agreement reached with a private or tribal landowner (occupier) shall 
include the proviso that any material or equipment on that site shall remain the exclusive property of the 
Employer in terms of the contract. 

 

1.5.1 Access to the Site 

The Access to the site will be shown to the service provider 

 

1.5.3 Gravel Road Constructio 

 
The design pavement structure is as follows: 

 

 
Layer 

Description Treatment Construction 

Density 

TRH 

14 

Code 

Thickness 

mm 

Base course Natural Gravel  MAASHTO  150 

Sub-base Natural Gravel  MAASHTO  150 

Total 300     
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1.5.4 Existing services 

Overhead powerlines installed in the Winnie Madikizela Mandela Local Municipality village have been 
identified as the major service in the vicinity of the site, underground water pipelines can be expected as well 
The relevant service provider is to be notified immediately if any service requires relocation. 

 

 

1.5.5 Engineer's campsite 

No provision has been made for an Engineers campsite 

1.5.6 Climate 

Winnie Madikizela Mandela Local Municipality Village has a fair climate and the temperatures ranges 
between 10 and 35 degrees in summer. In winter temperatures are very cold. There is less rain in winter. 
Most areas are very dry. 

1.5.7 Environment 

The Contractor's attention is called to clause B1233 of Part B of these Project Specifications and to the 
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular 
Specifications. 

 

1.5.8 Community Liaison Officer (CLO) 

The ward councillors in whose wards work is to be done will collectively identify a Community Liaison Officer 
(CLO) for the project and make the person known to the Contractor at the Site Handover Meeting. The 
Contractor will be required to enter into a written agreement with the CLO that specifies: 

 Designation;  The wage rate;  Hours of work; 

Duration of appointment; 

The CLO's responsibility should include the following: 

1 . Attend monthly site meetings; 

2 Assisting in all respects relating to the recruitment of local labour; 

3 Acting as a source of information for the community and councillors on any issue related to 
the contract; 

4 Keep the Contractor informed on community issues that may affect the contract; 

5 Set up meetings and mediate if any labour dispute arises; 

6 Keep a written record of all labour related issues 

7 Any other duties the Contractor may request the CLO to undertake, only with prior 
consultation; 

The Contractor shall have the right to determine the number of labourers required at any given time, which 
will vary throughout the duration of the contract. 

The rate for the CLO is R3500 per month 

The allowance for the seating of progress meetings for the Project Steering Committee (PSC) is 

R300 per meeting per month 

 
1.5.9 Labour 

Local labour is to be used and the employment of such labour is to be effected by the Contractor through 
Community Liaison Officer (CLO) within the WINNIE MADIKIZELA MANDELA Municipal area. The CLO 
shall assist the Contractor with the recruitment of local labourers to ensure an equitable distribution of people 
employed from those wards in the vicinity of the works. 
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The minimum labour rate is R20/hour and R180/day for 9hours in accordance with the Municipal 
Infrastructure — An Industry Guide to Infrastructure Service Delivery Levels and Unit Costs by Co-operative 
Governance & Traditional Affairs. 

A Project Liaison Committee has to be established and is a vital means of communication between all parties 
involved with the project. The composition of the PLC comprises representatives of the Employer, the 
Employer's Agent and formal structures within the community 

 

 
The Contractor shall make use of these communication channels, and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PLC, and this representative will be also 
required to attend the monthly PLC meetings. 

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 

Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC. The 
PLC has formed a Labour Committee who shall assist the Contractor with the recruitment of local labourers 
to ensure an equal distribution of people employed between the various Amakhosi in the area. 

1.5.8 Labour-intensive construction methods 

Labour-intensive construction shall mean the economically efficient employment of as great a portion of local 
labour as is technically feasible to produce a standard of construction as demanded by the specifications 
with completion by the Due Completion Date, where local labour is the primary resource, supported by plant 
for activities that cannot be carried out feasibly by labour only. 

Labour-intensive construction activities are to be planned as task-based work as a general rule. A task means 
a fixed quantity of work, to be performed to a clearly defined quality. Task-based work means work in which 
a worker is paid a fixed rate for performing a task, which is clearly defined in terms of quantity and quality. 
Typically, a particular task can be completed within a working day. 

Appropriate portions of the Works included in the Contract shall be carried out using labour-intensive 
construction methods. 

Except where the use of plant is essential in order, in the opinion of the Employer's Agent, to meet the 
specified requirements by the Due Completion Date, or where the use of plant is essential as a result of 
occupational health and safety considerations, the Contractor shall use only hand tools and equipment in the 
construction of those portions of the Works that are required in terms of these Project Specifications to be 
constructed using labour-intensive construction methods. 

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the 
local labour of subcontractors, supplemented by the Contractor's key personnel to the extent necessary and 
unavoidable, unless otherwise instructed by the Employer's Agent and in accordance with the further 
provisions of the relevant sections of Part B of the Project Specifications. 

Subject to considerations of occupational health and safety, and subject to the nature of the in-situ materials 
being such that they can be excavated efficiently by hand, the portions of the Works to be carried out under 
supervision using labour-intensive construction methods, designated as Ll items in the bill of quantities, 
include, but are not limited to, the following: 

Erection of the contractor's and engineer's site establishment facilities; 

Provision of domestic services at the site establishment facilities; 

Provision of flagmen and labour for erecting traffic accommodation facilities;  Clearing and maintenance 
of the Site; 

 Excavation for structures and open drains up to 1,5 m deep where the depth of the water table permits 
such excavation to be carried out safely, and the subsequent backfilling thereof; 

 Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts irrespective of 
depth, but assisted by mechanical compaction equipment in order to achieve the specified densities.  
Mixing and placing of concrete for minor drainage structures and road furniture structures; 

 Mixing and placing of concrete for concrete edge beams at gravel road access points; 
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Construction of all brickwork required for drainage structures and manholes; 

Erection of falsework and formwork; 

Fixing of reinforcement; 

Spreading of offloaded earthworks materials to the extent scheduled; 

Spreading of offloaded layer works materials to the extent scheduled; 

Excavation for and construction of stone pitching, and subsequent backfilling; 

Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling; 
 

 
Dismantling I erection of fences; 

 Excavation and subsequent backfilling for guardrail; 

Dismantling / erection of guardrail; 

Excavation and subsequent backfilling for road signs; 

 Dismantling I erection of road signs; 

Spreading of topsoil; 

 Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and  Cleaning and tidying 
up of the Site. 

In respect of those portions of the Works which are not listed above, the construction methods adopted and 
the plant utilized shall be at the discretion of the Contractor, provided always that the construction methods 
adopted and the plant utilized by the Contractor are appropriate in respect of the nature of the Works to be 
executed and the standards to be achieved in terms of the Contract. 

 

 

1.6 Testing of materials 

The Contractor shall carry out the required process control testing as specified in terms of the COLTO 
standard specifications. 

The Contractor is to ensure all the required process control test results are forwarded to the Engineer for 
approval. 

 

 

1.7 Power supply and other services 

The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof 
shall be deemed to be included in the rates and amounts tendered for the various items of work for which 
these services are required. 

 

 

1.8 Contractor's campsite 

Possible locations for a campsite shall be pointed out at the clarification meeting. 

The Contractor shall make his own arrangements for the provision of his campsite and housing for 
construction personnel but the chosen site shall be subject to the approval of the Engineer, the local 
authorities and the CLO associated with the project. 

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply 
with the requirements of all local authority, environmental and industrial regulations concerned. In 
establishing and maintaining his campsite, due cognisance is to be taken of the requirements of clause Bl 
233 of these Project Specifications. 

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the 
employment, transport and accommodation of labour on site. 

Security will be required for all plant, establishment, temporary works and partially completed works. The 
Contractor shall be responsible for providing security for all plant, establishment, temporary works and 
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partially completed works. No separate payment shall be made for the provision of such security since full 
compensation for these costs shall be deemed to be included in the amount tendered for item 13.01 (c) 
(The contractor's general obligations: Time-related obligations). 

 
 
 

 

1.9 Additional requirements for construction activities 

The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 

 

 
The Contractor's tendered rates shall include full compensation for all costs which may arise from the 
construction and maintenance of deviations and construction under traffic. No claim for additional costs which 
may arise from these methods of traffic accommodation and no additional payment owing to inconvenience 
as a result of the Contractor's method of working shall be considered. 

1.10 Construction programme 

The construction programme is to be submitted to the Engineer for approval within 7 days of the Site 
Handover meeting. 

The construction programme must show the following information: 

• Baseline dates (start date/finish date/duration of all activities); 

• Non-working days (Sundays/public holidays/contractor long weekends); 

• Critical path; 



MAINTANANCE OF NTLENZI TO BHUKUVENI ACCESS ROAD: WMM-LM 000200 

 

 

C85 

 

 

 
2. PROJECT SPECIFICATIONS 

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 
PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND 

OTHER ADDITIONAL SPECIFICATIONS 

In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in 
the Project Specifications between alternative materials or methods of construction, and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this Contract are contained in this part of the Project Specifications. It also 
contains the necessary additional specifications required for this Contract. 

The clauses and payment items dealt with in this part of the Project Specifications are numbered 'B' with a 
number corresponding to the relevant clause or item number in the COLTO Standard Specifications. 

New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications 
have been included here and have also been designated with the prefix 'B'. Such clauses and items have 
been given a new number following upon the last number used in the particular section referred to in the 
COLTO Standard Specifications. 

 

SECTION 1100:  DEFINITIONS AND TERMS 

 

Bli15 GENERAL CONDITIONS OF CONTRACT 

Replace clause 1115 with the following: 

"The General Conditions of Contract for Construction Works New edition 2015 published by the South African 
Institution of Civil Engineering (SAICE), together with the Special Conditions of Contract form part of the 
contract. 

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General 
Conditions of Contract for Road and Bridge Works for State Road Authorities. Consequently, all references 
in the COLTO Standard Specifications have to be amended accordingly to reflect the appropriate General 
Conditions of Contract relevant to the Contract. The COLTO Standard Specifications have been scrutinized 
and the clauses, which refer to the COLTO General Conditions of Contract, identified. Each COLTO clause 
reference is tabulated in Table Bl 115 below (context of reference is also given) together with the relevant 
equivalent clause in the SAICE General Conditions of Contract for Construction Works New edition 2015 
applicable for this contract. 

Whereas every effort has been made to include all of the affected clauses in the table, there may be some 
omissions. In every case, however, the SAICE General Conditions of Contract for Construction Works New 
edition 2015 reference, as amended by the Special Conditions of Contract in the Contract Data, shall apply 
and the Contractor shall be responsible for interpretation of the equivalent clause. 

 

 

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1202 SERVICES 

A provisional sum is included in the Schedule of Quantities to cover the costs of relocating the known 
services. This provisional sum shall be used to effect payments for the services relocation work carried out 
by the subcontractor selected by the Contractor in consultation with the Employer for this purpose." 

B1205 WORKMANSHIP AND QUALITY CONTROL 

Add the following paragraph to the end of clause 1205: 
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"Testing for quality control shall be conducted in accordance with the requirements of Section 8200 for Quality 
Control (Scheme 1)." 

B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS 

Delete the first paragraph of clause 1206 in its entirety and replace it with the following: 

"The contractor shall comply with all legal provisions in regard to surveying and setting out work." 

B1201 PAYMENT 

(a) Contract rates 

Add the following new paragraph at the end of subclause B1201(a): 

"All rates tendered are to be exclusive of VAT." 

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 
 

 

1. EXTENSION OF TIME DUE TO ABNORMAL RAINFALL 

A12.1 Extension of time in respect of delays resulting from wet climatic conditions on the Site will only be considered in 
respect of abnormally wet climatic conditions and shall be determined for each calendar month or part thereof, in 
accordance with the formula given below: 

 

Description Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

Rain (mm) 108 112 122 57 53 25 36 40 67 95 113 93 

Rainy Days 14.6 12.7 12.8 8.4 6.1 4.0 4.5 6.4 9.9 13.5 14.9 13.7 

Max °C 29.5 28.9 29.3 29.3 27.8 28.5 28.7 28.0 26.3 26.5 28.0 34.8 

Min °C             

 

 
V = (Nw - Nn) + (Rw - Rn)/X 

 
in which formula the symbols shall have the following meanings: 

 
V = Potential extension of time in calendar days for the calendar month under consideration: 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
When the value of V for any month exceeds the number of days in the particular month, V will be the 
number of days in the month. 

 
Nw = Actual number of days in the calendar month under consideration on which a rainfall of Y mm or 
more was recorded on the Site 

 
Nn = Average number of days, derived from existing records of rainfall in the region of the Site, on which 
a rainfall of Y mm or more was recorded for the calendar month 

 
Rw = Actual rainfall in mm recorded on the Site in an approved rain gauge for the calendar month under 
consideration 

 
Rn = Average rainfall in mm for the calendar month, derived from existing records of rainfall in the region 
of the Site 

 
The factor (Nw - Nn) shall be deemed to be a fair allowance for variations from the average number of 
days during which the rainfall exceeds Y mm. 
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The factor (Rw - Rn)/X shall be deemed to be a fair allowance for variations from the average number 
of days during which the rainfall did not exceed Y mm but wet conditions prevented or disrupted work. 

 
A12.2 The rainfall records at the nearest rainfall station within Xhorha shall be used and the monthly averages (Rn and 
Nn) for this period shall, for the purposes of this Contract be taken as normal and as the values to be substituted for Rn 
and Nn in the formula above. The values of X and Y shall be 20 and 10 respectively. 

 
The potential extension of time V shall be calculated for each month and year of the period concerned. The values 
of V shall be obtained by applying the rainfall and using the actual rainfall figures and the calculated values of Rn 
and Nn. 

 
A12.3 The Contractor shall, at his own cost, provide and erect on the Site at a location approved by the Engineer, an 
approved rain gauge, which shall be fenced off in a manner which will prevent any undue interference by workmen and 
others. The Contractor shall, at his own cost, arrange for the reading of the rain gauge on a daily basis for the duration of 
the Contract. The gauge readings, as well as the date and time at which the reading was taken shall be recorded in a 
separate record book provided by the Contractor for this purpose. All entries in the rainfall record books shall be signed 
by the person taking the reading and the gauge shall be properly emptied immediately after each reading has been taken. 
If required by the Engineer, the Engineer shall be entitled to witness the reading of the gauge. 

 
A12.4 The Contractor’s claims in terms of Conditions of Contract. The Contractor’s monthly claim shall be accompanied 
by a copy of the signed daily rainfall readings for the applicable month. 

 
A12.5 The extent of any extension of time which may be granted to the Contractor in respect of wet climatic conditions 
(whether normal or abnormal) shall be determined as the algebraic sum of the "V" values for each month between the 
Commencement Date and the Due Completion Date of the Contract, calculated in accordance with subclause A12.1 
above; provided always that 

 
a. rainfall occurring within the period of the Contractor’s December shut-down period (referred to in Conditions of 
Contract) shall not be taken into account in the calculation of the monthly "V" values; 

 
(b) rainfall occurring during any period during which the Contractor was delayed due to reasons other than wet climatic 
conditions on the Site, and for which delay an extension of time is granted by the Engineer, shall not be taken into account 
in the calculation of the monthly "V" values; 

 
(c) if the algebraic sum of the "V" values for each month is negative, the time for completion will not be reduced on account 
of subnormal rainfall, and 

 
(d) where rainfall is recorded only for part of a month, the "V" value shall be calculated for that part of the month using pro 
rata values for Nn and Rn. 

 
A12.6 The Engineer shall, simultaneous with granting any extension of time in terms of this clause, revise the Due 
Completion Date of the Contract to reflect an extension of time having been granted in respect of wet climatic conditions, 
to the extent of the algebraic sum of all the "V" values for all the preceding months of the Contract, less the aggregate of 
the "Nn" values for the remaining (unexpired) months of the Contract (viz less aggregate of the potential maximum negative 
"V" values for the remaining Contract Period). Thus, provided that where such period is negative, the Due Completion 
Date shall not be revised. 

 
A12.7 Any extension of time in respect of wet climatic conditions granted in terms of this clause shall not be deemed to 
take into account delays experienced by the Contractor in repairing or reinstating damage to or physical loss of the Works 
arising from the occurrence of abnormal climatic conditions. Extension of time in respect of any such repairs or 
reinstatement regarding damage shall be the subject of a separate application for extension of time in accordance with 
the provisions of Clause 30 of the Conditions of Contract. 

 
Add the following to the end of Method (ii): 

 

"The value of "n" working days expected delay caused by normal rainy weather as referred to in Method (ii) 
shall be as given in Table Bl 215 below for each respective calendar month of any year: 
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Table B1215 

 
Monthly average precipitation in Bizana, Eastern Cape, South Africa 

Bizana usually has the most precipitation in January, February and December, with an 
average of 20 rainy days and 160 mm (6.3 inches) of precipitation per month. The driest 
months in Bizana are May, June and July. On average, 24 mm (0.9 inches) of precipitation 
falls during these months. 

 
Monthly average precipitation and precipitation days in Bizana, Eastern Cape, South Africa. 
Generated using Copernicus Climate Change Service information. Data for period from January 
2017 to January 2022. 

 Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

 
Average 

precipitation mm 
(inches) 

 
 
141 
(5.6) 

 
 
177 
(7.0) 

 
 
128 
(5.1) 

 
 
109 
(4.3) 

 
 
39 
(1.5) 

 
 
23 
(0.9) 

 
 
8 
(0.3) 

 
 
43 
(1.7) 

 
 
52 
(2.1) 

 
 
103 
(4.1) 

 
 
134 
(5.3) 

 
 
163 
(6.4) 

Average 
precipitation days 

(≥ 1 mm) 
17 20 17 13 5 3 2 9 10 13 19 23 

*** Includes the whole month of December / January. 
 
 

 
Each "n"-value in Table B1215 applies only to the calendar month immediately to the left of the number, and 

V=(Nw-Nn)+((Rw-Rn)/x) 

 
V = Extension of time in calendar days for the calendar month under consideration 

 
Nw = Actual number of days during the calendar month on which a rainfall of 10mm or more has been recorded 

 

 

Nn = Average number of days for the calendar month on which a rainfall of 10mm or more has been recorded, as derived from exi sting rainfall records 

Rw = Actual total rainfall in mm for the calendar month under consideration 

Rn = Average rainfall for the calendar month as derived from existing rainfall records 

the "n"-values as specified shall not be taken as being carried forward so as to accumulate over the contract 
period. If no abnormal rainfall occurs during a particular calendar month in a particular year, then no extension 
of time for abnormal rainfall shall be granted with respect to that calendar month for that year, and no further 
consideration shall be given to that "n"-value in respect of that year. 

Similarly, if the "n" working days expected delay caused by normal rainy weather during a particular calendar 
month in a particular year (for which the Contractor shall have made provision in his programme of work in 
accordance with Method (ii)) are not taken up (either in whole or in part) by standing time due to normal rainy 
weather during that month of that year, then no further consideration shall be given to those "n" working days 
(or portion thereof), which effectively have been gained, when any subsequent extension of time claims 
which may arise later during the contract period are assessed by the Employer." 



MAINTANANCE OF NTLENZI TO BHUKUVENI ACCESS ROAD: WMM-LM 000200 

 

 

C89 

 

 

B1219 WATER 

The Contractor shall note that the necessary permission must be obtained from the Department of Water 
Affairs for the abstraction of water from streams and rivers." 

B1224 THE HANDING-OVER OF THE ROAD RESERVE 

(a) The Contractor shall be required to accommodate service owners and other contractors working on the 
services relocation and maintenance in the execution of their duties." 

B1229 SABS CEMENT SPECIFICATIONS 

Add the following paragraphs to the end of clause 1229: 

"All cement used on this contract shall comply with SANS 50197-1: Cement Part 1: Composition, 
specifications and conformity criteria for common cements. 

Where reference is made in these Project Specifications or in the COLTO Standard Specifications to the 
former SABS cement specifications (e.g., SABS 471, SABS 626, SABS 831, SABS 1491), such reference 
shall be replaced with the new specification: 

• SANS 50197-1: Cement Part 1: Composition, specifications and conformity criteria for common 
cements. 

The blending of cements on site shall not be permitted." 

B1230 COMMUNITY LIAISON 

(a) Project Liaison Committee 

The process of implementing infrastructure projects will be undertaken by means of structured engagement 
between those responsible for the delivery of the project and the community. 

A Project Liaison Committee (PLC) is a vital means of communication between the parties involved with the 
project. A PLC may be formed if the project is such that a specific community can be identified. 

The PLC comprises representatives of the employer, the engineer and formal structures within the 
community. The contractor shall make use of these communication channels, and shall appoint from 
amongst his site personnel a responsible person to participate in the affairs of the PLC, and this 
representative shall also attend the monthly PLC meetings when so requested. 

The PLC shall meet at least once every month until such time as it is of the opinion that it could fulfil its tasks 
by meeting less frequently. 

The PLC deals with local labour on the project, and is tasked with: 
 
 

 
 assisting with community liaison and the resolution of community disputes;  devising fair and transparent 

procedures that will assist the contractor in the engagement of labour;  advising on and monitoring labour 
issues; and  assisting in the resolution of labour disputes. 

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor. 

(b) Community Liaison Officer (CLO) 

The contractor, after consultation with the Project Liaison Committee (PLC), shall appoint a competent local 
person as a Community Liaison Officer (CLO). The contractor shall appoint the CLO as part of his site 
personnel, and shall direct all his liaison efforts with the local community through the appointed CLO. 

The period of employment and the remuneration of the CLO shall be determined jointly by the contractor, 
the engineer and the employer. 

The CLO shall: 
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represent the community and assist the contractor, the engineer and the employer with communication 
between them and the community; 

work an 8-hour day with a total of 40 hours worked per week, and shall be present on site each day except 
when performing off-site community liaison activities; 

(iii) communicate daily with the contractor on labour related issues such as numbers and skill; 

(iv) assist in the identification and screening of local labourers from the community in accordance with 
the contractor's requirements; 

 
(v) inform local labour of their conditions of employment, including their period of employment; 

(vi) attend disciplinary proceedings involving local labour, and ensure that hearings are fair and 
reasonable; 

 
(vii) attend all meetings at which the community and/or local labour are present or are required to be 

represented; 

(viii) attend monthly site meetings to report on community and local labour matters; 

(ix) keep a daily written record of interviews and community liaison; 

(x) submit monthly returns regarding community liaison; and 

(xi) carry out all such other duties as agreed upon between all parties concerned. 

A new pay item is included in section 1200 of the schedule of quantities relating to the payment of the CLO 
on a provisional sum basis. Payment under this item shall be made only for the period for which the duties 
of the CLO are required, and not necessarily for the full duration of the contract. 

 

B1231 COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 

All labour employed on the site shall be covered by the Compensation for Occupational Injuries and 
Diseases Act, 1993, as amended. The Contractor shall pay in full, including the payment of the necessary 
levies, such amounts as are due in terms of the Act. The manner in which compensation in terms of this Act 
shall be handled shall be resolved by the Contractor at the commencement of the contract. 

 

 

B1232 COMPLIANCE WITH THE ROAD TRAFFIC ACT 

When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply: 

The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93 
of 1996) as amended. 

Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in 
respect of the class of vehicle or item of plant he / she is driving or operating. 

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as 
may be necessary or required by the Engineer or by any act, regulation or statutory authority in order to 
minimise the danger and inconvenience caused to vehicle and pedestrian traffic. The Contractor by accepting 
this contract shall be deemed to have indemnified the Employer and the Engineer against any claims, 
damages and / or costs that may arise in this regard. 

81233 ENVIRONMENTAL IMPACT CONTROL 

In addition to aspects of the design which are intended to avoid or reduce environmental impact, and in 
addition to normal good construction practice expected of the Contractor, the following requirements shall 
also be observed: 
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(a) The Contractor shall comply with the requirements of Part C: Environmental Management 
Specification contained in section C3.3 Particular Specifications. 

 
(b) Clearing shall be limited to the road prism and, where applicable, to detours, which shall be sited in 

consultation with the Engineer and the local communities. 

 
(c) No littering by construction workers shall be allowed. A refuse control system shall be established 

for the collection and removal of refuse to the satisfaction of the Engineer. 

 
(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of 

the veld for this purpose shall not be allowed under any circumstances. 

 Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as refuse, 
garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, organic 
materials and bituminous products. In the event of spillage, prompt action shall be taken to clear the 
affected area. Emergency measures in the event of spillage shall be set out and the responsible 
person shall be made aware of the required action. The construction of temporary and / or permanent 
dams shall be done with the necessary approvals from the Department of Water Affairs and Forestry 
and the Department of Environmental Affairs and Tourism. 

 
Bituminous and / or other hazardous products shall not be spoiled on site and shall only be disposed 
of at licensed authorised disposal facilities. 

(g) Provision shall be made to prevent excessive erosion and siltation throughout the Contract and in 
particular on adjacent land. Should excessive erosion and / or siltation take place outside the road reserve 
as a direct result of the Contractor's construction activities, the Contractor shall be responsible for making 
good the erosion / siltation to the satisfaction of the landowner and the Engineer. (h) Invader species of 
plants shall be controlled. 

Dust and noise pollution shall be restricted to acceptable levels. 

No separate payment shall be made for observing these requirements as such payment shall be deemed to 
be included in the amount tendered for item 13.01 (c) (The contractor's general obligations: Time-related 
obligations). Any avoidable non-compliance with these requirements shall be considered sufficient grounds 
for withholding payment of part or all of the amounts to be paid for the above item in order to pay for the 
repairs to any damages. 

 

 

B1234 MEASUREMENT AND PAYMENT 

Item Unit 
 

B12.02 Relocation and modifications of services 

(a) Provisional sum for existing services to be relocated and / or protected during construction 
provisional sum 

 

(b) Handling cost and profit in respect of sub-item 

B12.02(a) above percentage (%) 

 
Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of 
Contract 2015. 

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B12.02(a), and shall include full compensation for the handling costs of the Contractor and the profit 
in connection with the relocation and / or protection of the relevant services, and is not to exceed 10% of 
item B12.02(a) 
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SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

B1302 GENERAL REQUIREMENTS 

(c) Legal and contractual requirements and responsibility to the public 

Add the following paragraph to the end of sub-clause 1302(c): 

"The Contractor's general obligations shall also include the training of temporary labour, the management of 
labour enhanced work and ABEs, the application of the Compensation for Occupational Injuries and 
Diseases Act, 1993, and compliance with the requirements of Part C: Environmental Management 
Specification and Part E: OHSA 1993 Safety Specification contained in section C3.3 Particular 
Specifications." 

The Requirements of the Expanded Public Works Programme (EPWP) contains requirements for 
employment and training in terms of the National Youth Service (NYS) programme, where applicable various 
pay items related to these requirements are included. However, to the extent that any costs relating to the 
requirements are not covered by the pay items in that section, the Contractor shall include for such costs in 
the existing pay item B13.01 in section 1300. 

 

B1303 PAYMENT 

Add the following at the start of clause 1303: 

"All references in clause 1303 to the final value of the work increasing or decreasing by "twenty (20) per cent" 
in terms of the COLTO general conditions of contract shall be read as increasing or decreasing by "fifteen 
(15) per cent" in terms of the General Conditions of Contract 2015. 

Separate provision has been made in the Schedule of Quantities for the pricing of the Contractor's general 
obligations with regard to Health and Safety. 

Refer to the second sentence of the fourth last paragraph of Clause 1303, page 1300-2 of the COLTO 
Standard Specifications and delete the words "from the date on which the contractor has received the letter 
of acceptance in terms of Clause 12 of the General Conditions of Contract" and replace these words with the 
following: 

"from the Commencement Date in terms of Clause 10.1 of the General Conditions of Contract (2015)," 
 

 
Add the following at the end of clause 1303: 

"The amount payable to the Contractor for time-related obligations arising from extensions of time granted 
by the Employer, where the Contractor is fairly entitled to such compensation in terms of clause 45.2 of the 
General Conditions of Contract 2015, shall be calculated as follows: 

 
The Contractor shall apply for the extension of time in terms of the number of working days delay incurred. 

 
The number of working days extension of time finally granted shall then be added to the contract by the 

Employer, commencing on the first working day after the day of the original completion date. Special 
non-working days as defined in the contract data shall not be counted as working days in calculating 
the extended completion date. 

 
The number of calendar days extension of time granted from the original completion date to the extended 

completion date as calculated in (ii) above shall then be calculated, commencing on the first calendar 
day after the day of the original completion date. 

 
The following formula shall then be used to calculate the number of months extension of time 
granted: 
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No. of months extension of time granted 

 
[(No. of calendar days extension of time granted / 365)] x 12 

 
The number of months extension of time granted calculated as in (iii) above shall be the number of 

additional months measured for payment for time-related obligations under item 1 3.01 (c) as a result 
of the extensions of time granted. 

 
Note: The number of months extension of time granted calculated as in (iii) above shall also be included in 

the measurement of any other items scheduled under Sections 1300, 1400, 1500 or elsewhere in 
the Schedule of Quantities that involve the unit of measurement "month" and that were provided on 
site for the full duration of the extended period. Where such items were provided for a portion of the 
extended period only, a pro rata payment shall be made, based on the number of calendar days the 
item was provided on site after the original completion date divided by the number of calendar days 
as calculated in (iii) above for the extension of time granted." 

Add the following new pay items at the end of clause 1303: Item Unit 

B13.02 Community Liaison officer (CLO) 

(a) Provisional sum for the services of a locally employed person to perform the duties of a CLO, 
paid on a monthly basis provisional sum 

(b)  Handling cost and profit in respect of sub-item 
Bl 3.02(a) above percentage (%) 

Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of 
Contract 2015. 

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem Bl 3.02(a), and shall include full compensation for the handling costs for administration and profit, 
and is not to exceed 10% of item B13.02(a) 

 
Item Unit 

B13.03 On Site Non - Accredited Training 

Handling cost and profit in respect of sub-item 

Bl 3.03(a) above percentage (%) 

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 
subitem B13.03(a), and shall include full compensation for the handling costs for administration and profit, 
and is not to exceed 10% of item B13.03(a). 

 

 

Item Unit 

B13.04 Construction Boards 

(a) Contract signboards are to be erected at each site. P C Sum 

The tendered rate shall include full compensation for providing and erecting each contract 
signboard complete (refer to the typical signboard face detail shown in Section C4.2), 
including for timber poles and fixings, excavation and backfill, and for dismantling and 
removing the signboard structures and reinstating the signboard area on completion." 

 

(b) Handling cost and profit in respect of sub-item 

Bl 3.04(a) above percentage (%) 
Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract 
2011
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